



# KARACHI WATER & SEWERAGE BOARD

## OFFICE OF THE DIRECTOR (DESIGN & ESTIMATE)

### BID EVALUATION REPORT


1	Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No:	SPPRA Serial No.32107 I.D No. _____
3	Tender Description/Name of Work/Item:	<b>PROVIDING LAYING OF 4" DIA (110MM) P.E PIPE WATER LINE AND REPAIR OF LEAKAGES ON PIPE WATER LINE AND RE-LAYING CLEANING IN PIPE WATER LINE AT SECTOR 03, 5-B/1, 2, 3 AND DIFFERENT PLACES OF NORTH KARACHI</b>
4	Method of Procurement:	<u>Single Stage (One Envelop)</u>
5	Tender Published:	<u>Through SPPRA Web Site</u>
6	Total Bid Documents Sold:	<u>2 Nos</u>
7	Total Bid Received:	<u>2 Nos</u>
8	Technical Bid Opening Date (if applicable):	<u>N/A</u>
9	No. of Bid Technically Qualified (if applicable)	<u>N/A</u>
10	Bid (s) Rejected:	<u>NIL</u>
11	Financial Bid Opening Date:	<u>31-03-2017</u>


### 12 BID EVALUATION REPORT

S#	Name of Firm / Bidder	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1	M/s.Zeeshan Traders	Rs.9,63,891/-	1 <sup>st</sup> Lowest	@0.104% Below	Pay Order and required documents are available P.O # 04020491 dt:24-03-2017 Rs.20,000/-from Standard Chartered Bank, Gulshan-e-Iqbal Branch Karachi	Substantially Responsive
2	M/s.New Mahad Const. Co.	Rs.9,64,762/-	2 <sup>nd</sup> Lowest	@0.013% Below	Pay Order and required documents are available P.O # 03448238 dt:24-03-2017 Rs.21,000/-from Bank Al Habib Ltd. U.P More Branch Karachi	Substantially Responsive


The all concerned bidders are being informed accordingly.

The E.E Concerned for compliance of Rule-45 of SPPRA 2010 **M/s.Zeeshan Traders** declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.

  
(Ghulam Muhammad Hub)  
D.A.O (District Central-A)  
Member Secretary

  
(Ghulam Muhammad Hub)  
S.E (District Central-A)  
Member

  
(Saif-ul-Haque)  
Additional Director Internal  
Audit - KMC Member

  
(Maqsood Ahmed Shaikh)  
Superintending Engineer (KMC)  
Member

  
(Saleem Ahmed)  
Director (Design & Estimate)  
Convener

NIT No. SPPRA Serial No.32107

**Method of Procurement:** Single Stage Single Envelope.

**Name of Work:** PROVIDING LAYING OF 4" DIA (110MM) P.E PIPE WATER LINE AND REPAIR OF LEAKAGES ON PIPE WATER LINE AND RELAYING CLEANING IN PIPE WATER LINE AT SECTOR 03, 5-B/1, 2, 3 AND DIFFERENT PLACES OF NORTH KARACHI

**MINUTES OF BID OPENING MEETING.**

A meeting of the procurement committee of this department was held on 31-03-2017 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders. **(Attendance sheet is enclosed).**

2. Two bidders submitted their bids till the deadline of submission.
  - i. M/s. Zeeshan Traders
  - ii. M/s. New Mahad Construction Co.
3. The bids were opened at 2:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.


S. No	Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No. / Date
01	M/s.Zeeshan Traders	Rs.9,63,892/-	Rs.20,000/-	P.O # 04020491 dt:24-03-2017 from Standard Chartered Bank, Gulshan-e-Iqbal Branch Karachi
02	M/s.New Mahad Construction Co.	Rs.9,64,763/-	Rs.21,000/-	P.O # 03448238 dt:24-03-2017 from Bank Al Habib Ltd. U.P More Branch Karachi

4. The bids do not contain any cutting or overwriting.
5. The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).


The meeting ended with the vote of thanks to and from the chair.

  
(Arshad Ali)  
D.A.O (District Central)  
Member / Secretary

  
(Saif-ul-Haque)  
Additional Director Internal  
Audit – KMC Member

  
(Maqsood Ahmed Shaikh)  
Superintending Engineer (KMC)  
Member

  
(Ghulam Muhammad Hub)  
S.E (District Central-A)  
Member

  
(Saleem Ahmed) 31/03/17  
Director (Design & Estimate)  
Convener

**Name of Work: PROVIDING LAYING OF 4" DIA (110MM) P.E PIPE WATER LINE AND REPAIR OF LEAKAGES ON PIPE WATER LINE AND RE-LAYING CLEANING IN PIPE WATER LINE AT SECTOR 03, 5-B/1, 2, 3 AND DIFFERENT PLACES OF NORTH KARACHI**


Item No	Description of Work	Estimated Cost				M/s.Zeeshan Traders		M/s.New Mahad Const. Co.		
		Quantity	Rate	Per	Amount	Rate	Amount	Rate	Amount	
5	Repair of leaking joints on A.C Pipe of various diameters including the cost of rubber tube labour / mistry, sand, cement, jute/ spurn yar etc complete. 04" Dia Water Pipe Line	10.00	Nos	396.00	Each	3,960.00	396.00	3,960.00	396.00	3,960.00
	06" Dia Water Pipe Line	13.00	Nos	515.00	Each	6,695.00	515.00	6,695.00	515.00	6,695.00
	09" Dia Water Pipe Line	5.00	Nos	953.00	Each	4,765.00	953.00	4,765.00	953.00	4,765.00
6	Labour taken for taking out existing pipe from trenches than cleaning of pies and re-laying of pipes after cleaning.									
	(i) Labour for taking out	10.00	Nos	250.00	Each	2,500.00	250.00	2,500.00	250.00	2,500.00
	(ii) Labour for cleaning	10.00	Nos	250.00	Each	2,500.00	250.00	2,500.00	250.00	2,500.00
	(iii) Labour for re-laying	12.00	Nos	250.00	Each	3,000.00	250.00	3,000.00	250.00	3,000.00
	(iv) Fitter	5.00	Nos	400.00	Each	2,000.00	400.00	2,000.00	400.00	2,000.00
7	Repair of leakages on PRCC Pipe line. It includes the cost of excavation, labour, sealing material, gunny bags, de-watering and refilling of the excavation stuff etc. complete.									
	12" Dia Water Pipe Line	11.00	Nos	9716.00	Each	106,876.00	9716.00	106,876.00	9750.00	107,250.00
	18" Dia Water Pipe Line	3.00	Nos	13841.00	Each	41,523.00	13841.00	41,523.00	13850.00	41,550.00
8	Providing C.I Sluice Valve heavy pattern (Test Pressure 21.0 Kg/sq.com or 300 lb/sq.inch) (Imported)									
	100 mm (4" Dia) Valves	2.00	Nos	5460.00	Each	10,920.00	5460.00	10,920.00	5500.00	11,000.00
	150 mm (6" Dia) Valves	2.00	Nos	9360.00	Each	18,720.00	9360.00	18,720.00	9400.00	18,800.00
	250mm (10" dia) Valves	1.00	No	27690.00	Each	27,690.00	27690.00	27,690.00	28000.00	28,000.00
9	Fixing of sluice valve with 2 cast iron tail pieces one end flanged & other with socket i/c the cost of nut, bolts & rubber packing, labour etc complete									
	4" Dia Valves	2.00	Nos	1532.00	Each	3,064.00	1532.00	3,064.00	1532.00	3,064.00
	6" Dia Valves	2.00	Nos	1886.00	Each	3,772.00	1886.00	3,772.00	1886.00	3,772.00
	10" dia Valves	1.00	No	3319.00	Each	3,319.00	3319.00	3,319.00	3319.00	3,319.00

*Amir*  
03/4/17


*SA*


Name of Work: PROVIDING LAYING OF 4" DIA (110MM) P.E PIPE WATER LINE AND REPAIR OF LEAKAGES ON PIPE WATER LINE AND RE-LAYING CLEANING IN PIPE WATER LINE AT SECTOR 03, 5-B/1, 2, 3 AND DIFFERENT PLACES OF NORTH KARACHI


Item No	Description of Work	Estimated Cost				M/s.Zeeshan Traders		M/s.New Mahad Const. Co.		
		Quantity	Rate	Per	Amount	Rate	Amount	Rate	Amount	
10	Construction of C.C. block masonry chamber of size (inside dimension) with 24" x 24" C.I cover & frame Weight 65 kg fixed in RCC Slab 1:2:4: 6" thick with steel 1/2" dia bars 6" C/C bend up both way, 12" inch thick C:C: 1:3:6 block masonry 6" inch C.C 1:4:8 in foundation, 2" thick C.C 1:2:4 flooring, 1/2" thick cement plaster i/c P/F M.S footrest 5/8" bars at every 2'.0" feet deep i/c curing watering excavation refilling and disposal of surplus earth complete.4'-0x4'-0x4'	2.00	Nos	28357.00	Each	56,714.00	28357.00	56,714.00	28357.00	56,714.00
	6'-0x6'-0x6'	1.00	No	55923.00	Each	55,923.00	55923.00	55,923.00	55923.00	55,923.00
11	Manufacturing Providing Fixing Stainless Steel Spindle and gun metal nut for C.I sluice valves i/c etc complete									
	4" Dia Spindle in valve	4.00	Nos	2254.00	Each	9,016.00	2254	9,016.00	2254.00	9,016.00
	6" Dia Spindle in valve	4.00	Nos	2793.00	Each	11,172.00	2793	11,172.00	2793.00	11,172.00
	12" Dia Spindle in valve	3.00	Nos	7843.00	Each	23,529.00	7843	23,529.00	7843.00	23,529.00
	18" Dia Spindle in valve	2.00	No	23820.00	Each	47,640.00	23820	47,640.00	23820.00	47,640.00
12	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc complete.	42356.80	Cft	2760.00	%0Cft	116,904.77	2760.00	116,904.77	2760.00	116,904.77
TOTAL QUOTED / CORRECTED COST						964,892		963,891		964,762

  
 (Arshad Ali)  
 D.A.O (Distt. Central)  
 Member / Secretary  
 03/04/17

  
 (Saif-ul-Haque)  
 Addl. Director Internal Audit  
 KMC - Member

  
 (Maqsood Ahmed Shaikh)  
 Superintending Engineer (K.M.C)  
 Member

  
 (Ghulam Muhammad Hub)  
 S.E (District Central-A)  
 Member

  
 (Saleem Ahmed)  
 Director (Design & Estimate)  
 Convener  
 03/04/17