

OFFICE OF THE DISTRICT COUNCIL KARACHI

No..D.E / DCK / 151 / 274

Dated: 13/11/2015

SUBJECT:- PROCUREMENT COMMITTEE MEETING HELD ON 13-11-2015

- 1- A meeting of the procurement committee under the chair of District Engineer was held in the office of District Engineer, District Council Karachi.
- 2- The below mentioned member of committee attended the meeting to discuss the bids invited for the procurement of works vide No.DCK/Administrator/2015/121/ Dated 26-10-2015.and subsequently hoisted on the website of Sindh Public Procurement Regularity Authority Government of Sindh.

Following attend the meeting.

- 1- Mr. Shakeel Ahmed Memon Chairman
District Engineer,
District Council Karachi.
- 2- Mr. Khan Mohammad Malik Member
Accounts Officer,
District Council Karachi
- 3- Mr. Liaquat Ali Mughal Member
Assistant Executive Engineer,
DMC Malir Karachi.

- 3- During the course of meeting following discussion were made by the committee.
 - i- The tender received on dated 13-11-2015 at 2:00 PM were opened before the procurement committee in presence of representatives of participants.
 - ii- The methods for bidding documents observed as single envelop.
 - iii- The tender was opened on 13-11-2015 at 3:00 PM before the tender opening Committee.
- 4- The committee was informed that 03 Nos bidders in each work have purchased the bidding documents upto dated 13-11-2015 and all participants responded the bids and received today upto 13-11-2015 in the office of District Engineer. District Council, Karachi.

Sr. No.01	Name of Firms	Ranking in Term of Cost	Remarks
01	M/S Sunny Builder	1 st lowest	Accepted
02	M/S R.S.Z Enterprises	2 nd Lowest	Highest Rejected
03	M/S Domki & Brothers	3 rd Lowest	Highest Rejected

Sr. No.02	Name of Firms	Ranking in Term of Cost	Remarks
01	M/S Sunny Builder	1 st lowest	Accepted
02	M/S Samma Construction Company	2 nd Lowest	Highest Rejected
03	M/S Hi-Tech Enterprises	3 rd Lowest	Highest Rejected

Sr. No .03	Name of Firms	Ranking in Term of Cost	Remarks
01	M/S Zeenat Construction Company	1 st lowest	Accepted
02	M/S Sunny Builder	2 nd Lowest	Highest Rejected
03	M/S M.K.B Engineering	3 rd Lowest	Highest Rejected

Sr. No .03	Name of Firms	Ranking in Term of Cost	Remarks
01	M/S Noorullah Enterprises	1 st lowest	Accepted
02	M/S Sunny Builder	2 nd Lowest	Highest Rejected
03	M/S Zeenat Construction Company	3 rd Lowest	Highest Rejected


1- The committee thoroughly scrutinized each case / tender document, by comparing arithmetically and financially with sanctioned estimates / schedule of prices and criteria for eligibility and minimum qualification as per bidding documents.


2- Recommendation.


After due deliberation / scrutiny of each tender document by the committee, it was recommended that lowest evaluated responsive bidder may be awarded the respective tender.

3- Decision.

In view of above report it is decided that tenders are being awarded to above mentioned lowest responsive bidders accordingly.


Khan Mohammad Malik
(Member)
Accounts Officer,
District Council Karachi.










Liaquat Ali Mughal (Member)
Assistant Executive Engineer,
DMC Malir Karachi.



Shakeel Ahmed Memon (Chairman)
District Engineer,
District Council Karachi.


OFFICE OF THE DISTRICT ENGINEER DISTRICT COUNCIL KARACHI


ATTENDANCE SHEET

Subject:- N.I.T. Ref No.DCK/Administrator/121/2015 Dated 26/10/2015
Date Of Opening: - 13-11-2015

Sr. No.	Name of Firm	Signature
1.	M/S Sunny Builder	
2.	M/S R.S.Z Enterprises	
3.	M/S Domki & Brothers	
4	M/S Samma Construction Company	
5	M/S Hi-Tech Enterprises	
6	M/S Zeenat Construction Company	
7	M/S M.K.B Engineering	
8	M/S Noorullah Enterprises	


Khan Mohammad Malik
(Member)
Accounts Officer,
District Council Karachi.


Liaquat Ali Mughal (Member)
Assistant Executive Engineer,
DMC Malir Karachi.


Shakeel Ahmed Memon (Chairman)
District Engineer,
District Council Karachi.

DISTRICT COUNCIL KARACHI
Bid Evaluation Report


(Work No. 01 NIT-04 Works)
Tender Notice No-121


1	Name of Procuring Agency:	District Council Karachi
2	Tender Reference No	No.D.C.K/Administrator./2015/121 Dated:- 26-10-2015
3	Tender Description/name of Work / item	Construction/improvement of Matlled Road near Union Council Office UC Manghopir-I D.C.K
4	Method of Procurement	Single Stage (one envelop)
5	Tender Published:	Through SPPRA website
6	Total Bid documents Sold:	(03) Nos
7	Total Bids Received	(03)Nos
8	Technical Bid Opening date (if applicable):	N/A
9	No. of Bid technically qualified (if applicable)	N/A
10	Bid(s) Rejected	(Nil)
11	Financial Bid Opening date	13-11-2015


1. Bid Evaluation Report:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
1	2	3	4	5	6	7
1	M/S Sunny Builder	9,95,169/-	1 st lowest	3.40% Above	Substantially Responsive	Pay order No.2509540 Amount Rs. 20,000/= N.I.B Bank
2	M/S R.S.Z Enterprises	9,95,650/=	2 nd Lowest	3.45% Above	Substantially Responsive	Pay order No.00130475 Amount Rs. 20,000/= Bank Al Habib
3	M/S Domki & Brothers	9,96,612/=	3 rd Lowest	3.55% Above	Substantially Responsive	Pay order No.00130182 Amount Rs. 20,000/= Bank Al Habib

- The all concerned bidder are being informed accordingly.
- The E.E concerned for compliance of rule 45 of SPPRA-2010 **M/S Sunny Builder** declared has the lowest responsive bidder by the committee and recommended for sanctioned from Competent Authority.


Mr. Khan Muhammad Malik (Member)
Accounts Officer
District Council Karachi


Mr. Liaquat Ali Mughal (Member)
Assistant Executive Engineer
D.M.C Malir Karachi


Mr. Shakeel Ahmed Memon (Chairman)
District Engineer
District Council Karachi


DISTRICT COUNCIL KARACHI


EVALUATION CRITERIA

Eligibility / Qualification Criteria:

Name of Work: Construction/improvement of Matlled Road near Union Council Office UC
Manghopir-I D.C.K

S. No.	Eligibility Criteria	M/S Sunny Builder	M/S R.S.Z Enterprises	M/S Domki & Brothers
1.	NTN	Available	Available	Available
2.	Sales Tax Registration	N/A	N/A	N/A
3.	Professional Tax	N/A	N/A	N/A
4.	Registration certificate with Sindh Revenue Board	Available	Available	Available
	<u>QUALIFICATION CRITERIA:</u>			
5	Minimum Two year's experience of relevant field.	Yes	Yes	Yes
6	Turnover of at least last three years	Yes	Yes	Yes
7	Required Bid Security is attached.	attached	attached	attached
8	Bid is signed, named and stamped by the authorized person of the firm along with authorization letter.	Yes	Yes	Yes
9	Qualified / Disqualified	Qualified	Qualified	Qualified


Mr. Khan Muhammad Malik (Member)
Accounts Officer
District Council Karachi


Mr. Liaquat Ali Mughal (Member)
Assistant Executive Engineer
D.M.C Malir Karachi


Mr. Shakeel Ahmed Memon (Chairman)
District Engineer
District Council Karachi

DISTRICT COUNCIL KARACHI

COMPARATIVE STATEMENT

SUBJECT: - Construction/improvement of Matlled Road near Union Council Office UC Manghopir-I D.C.K

Sr No	Description of Work Schedule Items.	Engineer's Estimate			M/S Sunny Builder		M/S R.S.Z Enterprises		M/S Domki & Brothers		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1	Earth work road embankment bulldozers i/c plugging mixing clod breaking dressing compaction with optimum moisture contract up to 100ft & lift up to 5ft: types of soil except rock for 85% density (H.S.I NO, 6 11c P-2 (<u>R.A Attached</u>)	4006 Cft	11375/83	%0 Cft	45,571 /=-	11375/83	45,571 /=-	11375/83	45,571 /=-	11375/83	45,571 /=-
2	Providing and Laying Aggregate base coarse in proper grade and camber having CBR 80% AS PER AASHTO Standard specication i/c spreading and compacting by approved mechanical means (Motor Grader, Vibratory Roller and Smooth wheel roller etc watering to maintain the moisturev content the compaction of each layer shall 100 percent to the max dry density (Rate i/c all cost of material T&P and carriage upto 3 chains). (H.W.Sch PAGE-5 Item-13b) (<u>R.A Attached</u>)										
3	P/S prime coat with medium curing asphalt of penetration grade 60/70 prime coats shall be used @ of 11 hires % Sft (1.2 with adequate quantity of kerosene oil, using uniformly pressure spray distributor / boiler with automatic temperature controller. Prior to application of the prime coat all used material shall be removed from the base course and the same shall be cleaned y means of approved mechanical sweepers blowers, hard brooms and disposal the same within three chain after the application, traffic shall be kept of from surface till the laying of bituminous course Material and methodology shall fully comply the tests and specification AASHTO and as directed by the Engineer Incharge (Approved) <u>R.A Attached</u>	8412 Sft	831/76	% Sft	69,967/=-	831/76	69,967/=-	831/76	69,967/=-	831/76	69,967/=-

Work No-01 N.I.T 04 Works

4	Providing and Laying to proper line and grade 1 1/2" thick Premix Carpet with paver Machine. Prepared to specified formula according to job mix formula approved by Engineer incharge including rolling and finishing to proper line, grade level and camber etc. (Rate i/c all cost of material T&P and carriage upto 3 chains). (H.W.Sch PAGE-8 Item-20) R.A Attached Qty Same as Item No-04	8412 Sft	6682/84	% Sft	5,62,160 /=-	6682/84	5,62,160 /=-	6682/84	5,62,160 /=-	6682/84	5,62,160 /=-
	Total Amount of Schedule Rate				9,62,446 /=-		9,62,446 /=-		9,62,446 /=-		9,62,446 /=-
	Ded 15% except item no:- 01				(-) 6,836 /=-						
	Ded 7% except item no:- 02				(-) 19,932 /=-						
	Add 11% Above item no:- 04				(+) 61,837 /=-						
	Total Amount Rs.				9,97,514 /=-				9,95,169 /=-		9,95,650 /=-
											9,96,612 /=-

Mr. Khan Muhammad Malik (Member)
Accounts Officer
District Council Karachi

Mr. Liaquat Ali Mughal (Member)
Assistant Executive Engineer
D.M.C Malir Karachi

Mr. Shakeel Ahmed Memon (Chairman)
District Engineer
District Council Karachi

DISTRICT COUNCIL KARACHI
Bid Evaluation Report


(Work No. 02 NIT-04 Works)
Tender Notice No-121


1	Name of Procuring Agency:	District Council Karachi
2	Tender Reference No	No.D.C.K/Administrator./2015/121 Dated:- 26-10-2015
3	Tender Description/name of Work / item	Construction/improvement of Matlled Road near Police Station UC Manghopir-I D.C.K
4	Method of Procurement	Single Stage (one envelop)
5	Tender Published:	Through SPPRA website
6	Total Bid documents Sold:	(03) Nos
7	Total Bids Received	(03)Nos
8	Technical Bid Opening date (if applicable):	N/A
9	No. of Bid technically qualified (if applicable)	N/A
10	Bid(s) Rejected	(Nil)
11	Financial Bid Opening date	13-11-2015


1. Bid Evaluation Report:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1	M/S Sunny Builder	9,92,763/=	1 st lowest	3.15% Above	Substantially Responsive	Pay order No.2509539 Amount Rs. 20,000/= N.I.B Bank
2	M/S Samma Construction Company	9,93,265/	2 nd Lowest	3.20% Above	Substantially Responsive	Pay order No.00130268 Amount Rs. 20,000/= Bank Al Habib
3	M/S Hi-Tech Enterprises	9,94,207/=	3 rd Lowest	3.30% Above	Substantially Responsive	Pay order No.00130267 Amount Rs. 20,000/= Bank Al Habib

- The all concerned bidder are being informed accordingly.
- The E.E concerned for compliance of rule 45 of SPPRA-2010 **M/S Sunny Builder** declared has the lowest responsive bidder by the committee and recommended for sanctioned from Competent Authority.


Mr. Khan Muhammad Malik (Member)
Accounts Officer
District Council Karachi


Mr. Liaquat Ali Mughal (Member)
Assistant Executive Engineer
D.M.C MALIR KARACHI


Mr. Shakeel Ahmed Memon (Chairman)
District Engineer
District Council Karachi


DISTRICT COUNCIL KARACHI

EVALUATION CRITERIA

Eligibility / Qualification Criteria:

Name of Work: Construction/improvement of Matlled Road near Police Station UC Manghopir-I
D.C.K

S. No.	Eligibility Criteria	M/S Sunny Builder	M/S Samma Construction Company	M/S Hi-Tech Enterprises
1.	NTN	Available	Available	Available
2.	Sales Tax Registration	N/A	N/A	N/A
3.	Professional Tax	N/A	N/A	N/A
4.	Registration certificate with Sindh Revenue Board	Available	Available	Available
	<u>QUALIFICATION CRITERIA:</u>			
5	Minimum Two year's experience of relevant field.	Yes	Yes	Yes
6	Turnover of at least last three years	Yes	Yes	Yes
7	Required Bid Security is attached.	attached	attached	attached
8	Bid is signed, named and stamped by the authorized person of the firm along with authorization letter.	Yes	Yes	Yes
9	Qualified / Disqualified	Qualified	Qualified	Qualified


Mr. Khan Muhammad Malik (Member)
Accounts Officer
District Council Karachi


Mr. Liaquat Ali Mughal (Member)
Assistant Executive Engineer
D.M.C Malir Karachi


Mr. Shakeel Ahmed Memon (Chairman)
District Engineer
District Council Karachi

DISTRICT COUNCIL KARACHI

COMPARATIVE STATEMENT

SUBJECT: - Construction/Improvement of Matfled Road near Police Station UC Manghopir-I D.C.K

Sr No	Description of Work Schedule Items.	Engineer's Estimate		M/S Sunny Builder		M/S Samma Construction Company		M/S Hi-Tech Enterprises	
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
1	Earth work road embankment bulldozers i/c plugging mixing clod breaking dressing compaction with optimum moisture contract up to 100ft & lift up to 5ft: types of soil except rock for 85% density (H.S.I NO, 6 11c P-2 (R.A Attached)	4006 Cft	11375/83	%0 Cft	45,571 /=-	11375/83	45,571 /=-	11375/83	45,571 /=-
2	Providing and Laying Aggregate base coarse in proper grade and camber having CBR 80% AS PER AASHTO Standard specification i/c spreading and compacting by approved mechanical means (Motor Grader, Vibratory Roller and Smooth wheel roller etc watering to maintain the moisturev content the compaction of each layer shall 100 percent to the max dry density (Rate i/c all cost of material T&P and carriage upto 3 chains). (H.W.Sch PAGE-5 Item-13b) (R.A Attached)								
3	P/S prime coat with medium curing asphalt of penetration grade 60/70 prime coats shall be used @ of 11 hires % Sft (1.2 with adequate quantity of kerosene oil, using uniformly pressure spray distributor / boiler with automatic temperature controller. Prior to application of the prime coat all used material shall be removed from the base course and the same shall be cleaned y means of approved mechanical sweepers blowers, hard brooms and disposal the same within three chain after the application, traffic shall be kept of from surface till the laying of bituminous course Material and methodology shall fully comply the tests and specification AASHTO and as directed by the Engineer Incharge (Approved) R.A Attached	4206 Sft	6770 / 04	% Cft	2,84,748 /=-	6770 / 04	2,84,748 /=-	6770 / 04	2,84,748 /=-
		8412 Sft	831/76	% Sft	69,967/=-	831/76	69,967/=-	831/76	69,967/=-

Work No-02 N.I.T 04 Works

4	Providing and Laying to proper line and grade 1 1/2" thick Premix Carpet with paver Machine. Prepared to specified formula according to job mix formula approved by Engineer incharge including rolling and finishing to proper line, grade level and camber etc. (Rate i/c all cost of material T&P and carriage upto 3 chains). (H.W.Sch PAGE-8 Item-20) R.A Attached Qty Same as Item No-04	8412 Sft	6682/84	% Sft	5,62,160/=	6682/84	5,62,160/=	6682/84	5,62,160/=	6682/84	5,62,160/=
	Total Amount of Schedule Rate				9,62,446/=		9,62,446/=		9,62,446/=		9,62,446/=
	Ded 15% except item no:- 01				(-) 6,836/=						
	Ded 7% except item no:- 02				(-) 19,932/=						
	Add 11% Above item no:- 04				(+) 61,837/=		30,317/=	3.20% Above	30,799/=	3.30% Above	31,761/=
	Total Amount Rs.				9,97,514/=		9,92,763/=		9,93,265/=		9,94,207/=

Mr. Khan Muhammad Malik (Member)
Accounts Officer
District Council Karachi

Mr. Liaquat Ali Mughal (Member)
Assistant Executive Engineer
D.M.C Malir Karachi

Mr. Shakeel Ahmed Memon (Chairman)
District Engineer
District Council Karachi

DISTRICT COUNCIL KARACHI
Bid Evaluation Report


(Work No. 03 NIT-04 Works)
Tender Notice No-121

1	Name of Procuring Agency:	District Council Karachi
2	Tender Reference No	No.D.C.K/Administrator./2015/121 Dated:- 26-10-2015
3	Tender Description/name of Work / item	Hiring Charges of machinery & filling pot holes aggregate & P/L Sewerage line & repair of Water leakages at Surrounding area of Imam Bargah Ummul-Banin, Qamar-e-Bani Hashim & Ahsanabad Chowk near Babul Hawa-Ij to Ayoub Goth UC Gujro D.C.K
4	Method of Procurement	Single Stage (one envelop)
5	Tender Published:	Through SPPRA website
6	Total Bid documents Sold:	(03) Nos
7	Total Bids Received	(03)Nos
8	Technical Bid Opening date (if applicable):	N/A
9	No. of Bid technically qualified (if applicable)	N/A
10	Bid(s) Rejected	(Nil)
11	Financial Bid Opening date	13-11-2015


1. Bid Evaluation Report:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1	M/S Zeenat Construction Company	9,83,506/=	1 st lowest	Part-A 12.15% Above Part-B 19.25% Above Part-C 1.0% Below	Substantially Responsive	Pay order No.303769 Amount Rs. 20,000/= Sindh Bank
2	M/S Sunny Builder	9,85,466/=	2 nd Lowest	Part-A 12.30% Above Part-B 19.50% Above Part-C 0.50% Below	Substantially Responsive	Pay order No.283106 Amount Rs. 20,000/= U.B.L
3	M/S M.K.B Engineering	9,87,813/=	3 rd Lowest	Part-A 12.50% Above Part-B 19.80% Above Part-C. At Per	Substantially Responsive	Pay order No.283105 Amount Rs. 20,000/= U.B.L

- The all concerned bidder are being informed accordingly.
- The E.E concerned for compliance of rule 45 of SPPRA-2010 **M/S Zeenat Construction Company** declared has the lowest responsive bidder by the committee and recommended for sanctioned from Competent Authority.


Mr. Khan Muhammad Malik (Member)
Accounts Officer
District Council Karachi


Mr. Liaquat Ali Mughal (Member)
Assistant Executive Engineer
D.M.C Malir Karachi


Mr. Shakeel Ahmed Memon (Chairman)
District Engineer
District Council Karachi


DISTRICT COUNCIL KARACHI


EVALUATION CRITERIA

Eligibility / Qualification Criteria:

Name of Work: Hiring Charges of machinery & filling pot holes aggregate & P/L Sewerage line & repair of Water leakages at Surrounding area of Imam Bargah Ummul-Banin, Qamar-e-Bani Hashim & Ahsanabad Chowk near Babul Hawa-Ij to Ayoub Goth UC Gujro D.C.K

S. No.	Eligibility Criteria	M/S Zeenat Construction Company	M/S Sunny Builder	M/S M.K.B Engineering
1.	NTN	Available	Available	Available
2.	Sales Tax Registration	N/A	N/A	N/A
3.	Professional Tax	N/A	N/A	N/A
4.	Registration certificate with Sindh Revenue Board	Available	Available	Available
	<u>QUALIFICATION CRITERIA:</u>			
5	Minimum Two year's experience of relevant field.	Yes	Yes	Yes
6	Turnover of at least last three years	Yes	Yes	Yes
7	Required Bid Security is attached.	attached	attached	attached
8	Bid is signed, named and stamped by the authorized person of the firm along with authorization letter.	Yes	Yes	Yes
9	Qualified / Disqualified	Qualified	Qualified	Qualified


Mr. Khan Muhammad Malik (Member)
Accounts Officer
District Council Karachi


Mr. Liaquat Ali Mughal (Member)
Assistant Executive Engineer
D.M.C Malir Karachi


Mr. Shakeel Ahmed Memon (Chairman)
District Engineer
District Council Karachi

DISTRICT COUNCIL KARACHI

COMPARATIVE STATEMENT

SUBJECT: - Hiring Charges of machinery & filling pot holes aggregate & P/L Sewerage line & repair of Water leakages at Surrounding area of Imam Bargah Ummul-Banin, Qamar-e-Bani Hashim & Ahsanabad Chowk near Babul Hawa-Ij to Ayoub Goth UC Gujro D.C.K

(Work No.03) NIT-04 Works

(Part-A)

Sr No	Description of Work	Engineer's Estimate			M/S Zeenat Construction Company		M/S Sunny Builder		M/S M.K.B Engineering		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1	Schedule Items. Excavation of pipe line in trenches and pits in all kind of soils i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade, cutting joints holes and disposal of surplus earth within a one chain as directed by Engineer Incharge providing fence guards lights flags and temporary crossings for non-vehicular traffic where ever required lift upto 5 ft & lead upto one chain (PHED Sch P.No.62/5)	4687.0 Cft	4650.00	%Cft	21794/=	4650.00	21794/=	4650.00	21794/=	4650.00	21794/=
2	Providing R.C.C pipes of rubbering joints and fixing in trenches i/c cutting fitting and jointing with rubber ring i/c testing with water to specified pressure (PHED Sch P-18/b(2)) For 12" dia >	500.0Rft	367.00	P Rft	183500 /=	367.00	183500 /=	367.00	183500 /=	367.00	183500 /=
3	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc complete (PHED Sch P-No. 77/24)	4219 Cft	2760.00	% Cft	11644/=	2760.00	11644/=	2760.00	11644/=	2760.00	11644/=
4	Construction of Manhole 4 ft dia 5 ft depth (inner dimension) as per approved design of K.W & S.B including the cost of excavation, 6 inch thick C.C 1:4:8 using stone ballast 2 inch and done gauge 9 inch thick C.C. 1:2:4 plain walls with finishing refilling the excavated stuff around structure curing etc complete as per directed engineer incharge (R/A)	20 Nos	13707.00	Each	274140 /=	13707.00	274140 /=	13707.00	274140 /=	13707.00	274140 /=
5	Add or less depth beyond 5 ft depth in manhole etc complete (R.A)	- 40 Rft	3046.0	P Rft	(-) 1,21,840/=	3046.0	(-) 1,21,840/=	3046.0	(-) 1,21,840/=	3046.0	(-) 1,21,840/=

6	Manufacturing and supplying of precast RCC ring slab of 21" dia inner side and 36" dia outer side 7.5" width and 6" thick i/c 3/8"-dia 8 Nos. cross link bars welded and two sunk type hooks casted in 1:1½:3 concrete with embedded 15kg CI frame in perfect position i/c transportation charges of average lead of 20km per trip from casting yard to town offices (a minimum of 25 slabs per trip will be transported) approved design of K.W.& W.B (PHED Sch P-No. 31/2)	20 Nos	1906.60	Each	38132 /=-	1906.60	38132 /=-	1906.60	38132 /=-	1906.60	38132 /=-
7	Manufacturing and supplying manhole cover cast in 1:2:4 concrete ration 3" deep at center, reinforced with 3/8" dia tor steel bars at 4" C.C welded to 1/8" thick 2.5" deep MS plate i/c curing, stacking and transportation within 10 miles. approved design of K.W.& W.B (W.S. Sch P-31 / 1 (a)) 21" dia	20 Nos	913/63	Each	18,273/=-	913/63	18,273/=-	913/63	18,273/=-	913/63	18,273/=-
		Total Amount of Schedule Rate			4,25,643/=-		4,25,643/=-		4,25,643/=-		4,25,643/=-
		Add 20% Above expect item no 4 & 5			54,669/=-	12.15% Above	51,715/=-	12.30% Above	52,354/=-	12.50% Above	53,205/=-
		Total Amount Part-A Rs.			4,80,312/=-		4,77,358/=-		4,77,997/=-		4,78,848/=-


(Part-B)


Sr No	Description of Work Schedule Items.	Engineer's Estimate			M/S Zeenat Construction Company		M/S Sunny Builder		M/S M.K.B Engineering		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1	Excavation of pipe line in trenches and pits in all kind of soils i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade, cutting joints holes and disposal of surplus earth within a one chain as directed by Engineer Incharge providing fence guards lights flags and temporary crossings for non-vehicular traffic where ever required lift upto 5 ft & lead upto one chain (PHED Sch P.No.62/5)	12750Cft	4650.00	%Cft	59,287/=	4650.00	59,287/=	4650.00	59,287/=	4650.00	59,287/=
2	Providing PVC pipes of Class "C" (equivalent make) Prince pipe fixing in trench i/c cutting, fitting and jointing with "Z" joint with one rubber ring i/c testing with water to head of 91.5 meter or 300 ft. (P.H.E.D) P-24/ 5 a.c.d). -2" Dia PVC 3" dia	500.00 Rft 1000 Rft	55/= 107/=	P Rft P Rft	27,500/= 1,07,000/=	55/= 107/=	27,500/= 1,07,000/=	55/= 107/=	27,500/= 1,07,000/=	55/= 107/=	27,500/= 1,07,000/=
3	Providing G.I Pipes & Special etc i/c fixing cutting & fitting complete with & i/c the cost of cutting trench upto 2-1/2" feet deep refilling watering ramming & disposal of surplus earth within one chain & painting 2 coats of bitumen pain to pipes & specials after cleaning & Hassain cloth soaked in maxphalt composition wrapped tightly round pipes & testing to a pressure head of 200 feet & handling(Gen Sch P-14 (Viii))	200 Rft	355.27	P Rft	71,054/=	355.27	71,054/=	355.27	71,054/=	355.27	71,054/=
4	Supplying and fixing PVC fittings for Z joint pipes etc. Complete A-(i) Tee 2" Dia (iii) Tee 3 Dia B-(i) Bend 2" Dia (iii) Bend 3 Dia C (iii) Socket 3 Dia D-(i) Elbow 2" Dia (iii) Elbow 3 Dia	02 Nos 02 Nos 02 Nos 02 Nos 04 Nos 02 Nos 03 Nos	159.00 725.00 160.00 850.00 500.00 225.00 577.00	Each Each Each Each Each Each Each	318/= 1,450/= 320/= 1,700/= 2000/= 450/= 1,731/=	159.00 725.00 160.00 850.00 500.00 225.00 577.00	318/= 1,450/= 320/= 1,700/= 2000/= 450/= 1,731/=	159.00 725.00 160.00 850.00 500.00 225.00 577.00	318/= 1,450/= 320/= 1,700/= 2000/= 450/= 1,731/=	159.00 725.00 160.00 850.00 500.00 225.00 577.00	318/= 1,450/= 320/= 1,700/= 2000/= 450/= 1,731/=


5	Providing / Fixing Full way gun metal valves with wheel threaded or flanged-ends with rubber washer standard pattern etc complete (PHED W.S Sch 17 / 4-A)	04 Nos	3095/84	Each	12,383/=	3095/84	12,383/=	3095/84	12,383/=	3095/84	12,383/=	12,383/=
6	Supplying / Fixing 3" dia Air valve with flange ends rubber washer nut bolts heavy pattern etc complete (R.A)	03 Nos	5900/=	Each	17,700/=	5900/=	17,700/=	5900/=	17,700/=	5900/=	17,700/=	17,700/=
7	Providing Chamber size 3' x 2' x 4.5' deep as per approved design for sluice valve 3" to 12" dia with 18" dia CI cover with frame fixed in RCC slab 9" thick block masonry wall set in 1:6 cement mortar 6" thick 1/2" thick cement plaster 1.4 cm including curing excavation backfilling and disposal of surplus earth etc. complete. (PHED Sch. Pg.49/q-1)	04 Nos	18820.00	Each	75,280/=	18820.00	75,280/=	18820.00	75,280/=	18820.00	75,280/=	75,280/=
	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc complete (PHED Sch P-No. 77/24)	11475.0 Cft	2760.00	% Cft	31,671/=	2760.00	31,671/=	2760.00	31,671/=	2760.00	31,671/=	31,671/=
	Total Amount of Schedule Rate				3,50,673/=		3,50,673/=		3,50,673/=		3,50,673/=	3,50,673/=
		Add 20% Above			70,135/=	19,25% Above	70,135/=	19,50% Above	68,381/=	19,80% Above	69,433/=	69,433/=
		Total Amount Par-B Rs.			4,20,808/=		4,18,177/=		4,19,054/=		4,20,106/=	4,20,106/=

(Part-C)

Sr No	Description of Work	Engineer's Estimate			M/S Zeenat Construction Company		M/S Sunny Builder		M/S M.K.B Engineering		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1	Hiring of Tractor machinery with labour for removal of Jungle / dense bushes upto 100 ft. lead etc. complete	12 Hours	1469/=	P.Hour	17,629/=	1469/=	17,629/=	1469/=	17,629/=	1469/=	17,629/=
2	Earth work embankment from borrow pits i/c Laying in 6" layers clod breaking ramming etc complete. Lead 6 mile lift upto in ordinary soil(H.W Sch page-1 Item-5)	2244 Cft	9927/97	%Cft	22,278/=	9927/97	22,278/=	9927/97	22,278/=	9927/97	22,278/=
	Supplying well graded pit or run bed gravel carriage upto 20 Miles)	1000 Cft	4895/11	%Cft	48,952/=	4895/11	48,952/=	4895/11	48,952/=	4895/11	48,952/=
	(Sch of Rate (Material) Page -4 Item -66) R.A Attached				88,859/=		88,859/=		88,859/=		88,859/=
						1.0% Below:	888/=	0.50% Below	444/=	At Par	88,859/=
				Total Amount Rs. (Part-C)	88,859/=				88,859/=		88,859/=
				Total Amount Rs. (Part-B)	4,20,808/=				4,19,054/=		4,20,106/=
				Add Total Amount Rs. (Part-A)	4,80,312/=				4,77,997/=		4,78,848/=
				Total Amount Part-A + Part-B Part-C Rs.	9,89,979/=		9,83,506/=		9,85,466/=		9,87,813/=


Mr. Khan Muhammad Malik(Member)
Accounts Officer
District Council Karachi


Mr. Liaqat Ali Mughal(Member)
Assistant Executive Engineer
D.M.C Malir Karachi


Mr. Shakeel Ahmed Memon(Chairman)
District Engineer
District Council Karachi

DISTRICT COUNCIL KARACHI
Bid Evaluation Report


(Work No. 04 NIT-04 Works)
Tender Notice No-121


1	Name of Procuring Agency:	District Council Karachi
2	Tender Reference No	No.D.C.K/Administrator./2015/121 Dated:- 26-10-2015
3	Tender Description/name of Work / item	Improvement of Road & Filling Pot Holes Motorable the road Rahim Goth & Graveyard Road UC Yousaf Goth
4	Method of Procurement	Single Stage (one envelop)
5	Tender Published:	Through SPPRA website
6	Total Bid documents Sold:	(03) Nos
7	Total Bids Received	(03)Nos
8	Technical Bid Opening date (if applicable):	N/A
9	No. of Bid technically qualified (if applicable)	N/A
10	Bid(s) Rejected	(Nil)
11	Financial Bid Opening date	13-11-2015


1. Bid Evaluation Report:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
1	2	3	4	5	6	7
1	M/S Noorullah Enterprises	9,26,637/=	1 st lowest	9.10% Below	Substantially Responsive	Pay order No.1672828 Amount Rs. 20,000/= M.C.B
2	M/S Sunny Builder	9,27,656/=	2 nd Lowest	9.0% Above	Substantially Responsive	Pay order No.283115 Amount Rs. 20,000/= U.B.L
3	M/S Zeenat Construction Company	9,29,185/=	3 rd Lowest	8.85% Above	Substantially Responsive	Pay order No.283116 Amount Rs. 20,000/= U.B.L

- The all concerned bidder are being informed accordingly.
- The E.E concerned for compliance of rule 45 of SPPRA-2010 **M/S Noorullah Enterprises** declared has the lowest responsive bidder by the committee and recommended for sanctioned from Competent Authority.


Mr. Khan Muhammad Malik (Member)
Accounts Officer
District Council Karachi


Mr. Liaquat Ali Mughal (Member)
Assistant Executive Engineer
D.M.C Malir Karachi


Mr. Shakeel Ahmed Memon (Chairman)
District Engineer
District Council Karachi


DISTRICT COUNCIL KARACHI


EVALUATION CRITERIA

Eligibility / Qualification Criteria:

Name of Work: Improvement of Road & Filling Pot Holes Motorable the road Rahim Goth & Graveyard Road UC Yousaf Goth

S. No.	Eligibility Criteria	M/S Noorullah Enterprises	M/S Sunny Builder	M/S Zeenat Construction Company
1.	NTN	Available	Available	Available
2.	Sales Tax Registration	N/A	N/A	N/A
3.	Professional Tax	N/A	N/A	N/A
4.	Registration certificate with Sindh Revenue Board	Available	Available	Available
	<u>QUALIFICATION CRITERIA:</u>			
5	Minimum Two year's experience of relevant field.	Yes	Yes	Yes
6	Turnover of at least last three years	Yes	Yes	Yes
7	Required Bid Security is attached.	attached	attached	attached
8	Bid is signed, named and stamped by the authorized person of the firm along with authorization letter.	Yes	Yes	Yes
9	Qualified / Disqualified	Qualified	Qualified	Qualified


Mr. Khan Muhammad Malik (Member)
Accounts Officer
District Council Karachi


Mr. Liaquat Ali Mughal (Member)
Assistant Executive Engineer
D.M.C Malir Karachi


Mr. Shakeel Ahmed Memon (Chairman)
District Engineer
District Council Karachi

DISTRICT COUNCIL KARACHI

COMPARATIVE STATEMENT

SUBJECT: - Improvement of Road & Filling Pot Holes to Motorable the road of Rahim Goth & Graveyard UC Yousaf Goth

Work No-04 N.T.04 Works

Sr No	Description of Work	Engineer's Estimate			M/S Noorullah Enterprises		M/S Sunny Builder		M/S Zeenat Construction Company		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount		
1	Earth work road embankment bulldozers i/c plugging mixing clod breaking dressing compaction with optimum moisture contract up to 100ft & lift up to 5ft: in all types of soil expect rock.(ii) If earth work is done by other departmental agency (H.W Sch P-2 It-6a)	19270.0 Cft	11375/83	%6Cft	2,19,212/=	11375/83	2,19,212/=	11375/83	2,19,212/=	11375/83	2,19,212/=
2	Providing Sub0-Base by Supplying & Spreading Stone Metal 1-1/2" 2" gauge of approved quality from approved quarry in required thickness to proper camber & grade i/c Hand Packing filling voids with 10 Cft Screening & Non-Plastic Quarry fines of approved quality & Gauge from approved source, watering & compacting to achieve 98-100% density as modified AASHTO specification.(Rate I/C all Cost of Material T&P and Carriage upto 3 Chains)	2251.0 Cft	4359/76	%Cft	98,138/=	4359/76	98,138/=	4359/76	98,138/=	4359/76	98,138/=
3	Providing and Laying Aggregate base coarse in proper grade and camber having CBR 80% AS PER AASHTO Standard specification i/c spreading and compacting by approved mechanical means (Motor Grader, Vibratory Roller and Smooth wheel roller etc watering to maintain the moisture content the compaction of each layer shall 100 percent to the max dry density (Rate i/c all cost of material T&P and carriage upto 3 chains).	10370.00 Cft	6770/04	%Cft	7,02,053/=	6770/04	7,02,053/=	6770/04	7,02,053/=	6770/04	7,02,053/=
Total Amount of Schedule Rate					10,19,403/=		10,19,403/=		10,19,403/=		10,19,403/=
Ded 15% except item no:- 01					(-) 32,882/=	9.10%		9.0%		8.85%	
Ded 7% except item no:- 02,3					(-) 56,013/=	Below	92,766/=	Below	91,747/=	Below	90,218/=
Total Amount Rs.					9,30,508/=		9,26,637=		9,27,656/=		9,29,185/=

Mr. Khan Muhammad Malik(Member)
Accounts Officer
District Council Karachi

Mr. Liaquat Ali Mughal(Member)
Assistant Executive Engineer
D.M.C Malir Karachi

Mr. Shakeel Ahmed Memon (Chairman)
District Engineer
District Council Karachi