


# Bid Evaluation Report

1. Name of Procuring Agency: SHAH ABDUL LATIF UNIVERSITY, KHAIRUR
2. Tender Reference No: No. DPRI/SLAU/KHP/08 dated:-28-01-2016.
3. Tender Description/Name of work/item: Construction of Net House alongwith all necessary fittings at Date Palm Research Institute Shah Abdul Latif University, Khairpur.
4. Method of Procurement: Domestic/ Local
5. Tender Published: S.No. 26397 Dated: 09-02-2016, Daily KAWISH Newspaper Dt: 30-01-2016, JANG (KHI) Dt. 30-01-2016, The NEWS dt:- 30-01-2016  
*Print & Electronic Media (SPPRA ID No. & News papers names with dates)*
6. Total Bid documents Sold; 05. Nos.
7. Total Bids Received: 05. Nos.
8. Technical Bid Opening date: (if applicable) Not Applicable (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): Not Applicable
10. Bid(s) Rejected: 01.No.
11. Financial Bid Opening date: **23-02-2016.**


## 12. Bid Evaluation Report:

S. No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1.	M/s. Imtiaz Ali Wassan Govt. Contractor Khairpur	35,41,400/-	1 <sup>st</sup>	-0.01% Below	Eligible under SPPRA Rules	Accepted being lowest & recommended for award of work
2.	M/s. New Royal Enterprises Govt. Contractor Sukkur	39,89,000/-	2 <sup>nd</sup>	12.61% Above	--do--	Higher
3.	M/s. Abdul Sattar Arbani & Co. Gulistan Colony, Khairpur	57,10,750/-	3 <sup>rd</sup>	61.22% Above	--do--	Higher
4.	M/s. Mohammad Ilyas Rind Balouch Govt. Contractor Village Sajjan Khan Rind. Khp.	59,57,750/-	4 <sup>th</sup>	68.20% Above	--do--	Higher
5	M/s. Soomar Khan Mahar Govt. Contractor Lakhi District Shikarpur	37,91,300/-	Nil	7.03% Above	--do--	Rejected due to use of call deposit an other person


Signature of the Members of the Committee


1.   
 (Mr. Mohammad Rakhial Bhutto)  
 Executive Engineer  
 MUET ZA Bhutto Campus Khairpur

(Member)

2.   
 Prof. Dr. Abdul Razak Mahar  
 Chairman Department of Botany  
 Shah Abdul Latif University, Khairpur

(Member)

  
 3. Prof. Dr. Ghulam Sarwar Markhand  
 PI Project & Director DPRI  
 (Convener)



No. DPRI/SALU/KHP/32

Dated:23-02-2016

**MINUTES OF MEETING**

NAME OF WORK: **CONSTRUCTION OF NET HOUSE ALONG WITH ALL NECESSARY FITTINGS AT DATE PALM RESEARCH INSTITUTE SHAH ABDUL LATIF UNIVERSITY, KHAIRPUR.**

Tenders opened on dated: 23-02-2016 @12.15 PM Office of the Principal Investigator/Director Date Palm Research Institute at Shah Abdul Latif University, Khairpur. The following Contractors/Representatives attended the meeting.

S#	Name of Contractor
01	M/s. Imtiaz Ali Wassan Govt. Contractor Khairpur
02	M/s. New Royal Enterprises Govt. Contractor Sukkur
03	M/s. Abdul Sattar Arbani & Co. Gulistan Colony, Khairpur
04	M/s. Mohammad Ilyas Rind Balouch Govt. Contractor Village Sajjan Khan Rind. Khp
05	M/s. Soomar Khan Mahar, Govt. Contractor Lakhi District Shikarpur


The Bids/Tenders were opened in the presence of above participants/representatives of contractors & result was loudly announced as under. However the final result will be announced after the evaluation as per format of SPPRA.

S#	Name of Contractor	Bid Cost.
01	M/s. Imtiaz Ali Wassan Govt. Contractor Khairpur	Rs: 35,41,440/-
02	M/s. New Royal Enterprises Govt. Contractor Sukkur	Rs: 39,89,000/-
03	M/s. Abdul Sattar Arbani & Co. Gulistan Colony, Khairpur	Rs: 57,10,750/-
04	M/s. Mohammad Ilyas Rind Balouch Govt. Contractor Village Sajjan Khan Rind. Khp	Rs: 59,57,750/-

1. Mr. Mohammad Rakhial Bhutto  
Executive Engineer  
(MUET) ZA Bhutto Campus Khairpur  
(Member)


2. Prof. Dr. Abdul Razak Mahar  
Chairman Department of Botany  
Shah Abdul Latif University, Khp  
(Member)

3. Prof. Dr. Ghulam Sarwar Markhand  
PI Project & Director DPRI  
(Convener)



Shah Abdul Latif University, Khairpur  
Date Palm Research Institute (DPRI)

Phone: 0243-9280344 E-mail: egypak06@gmail.com



No. DPRI/SALU/KHP/33

Dated:23-02-2016


**BIDDER'S QUALIFICATION REPORT**

S#	Name of Bidder/Contractor	Valid PEC Registration	NTN Registration	SRB Registration	Affidavit that firm not black listed	Experience	Remarks
01	M/s. Imtiaz Ali Wassan Govt. Contractor Khairpur	Attached	Attached	Attached	Attached	Attached	Qualified
02	M/s. New Royal Enterprises Govt. Contractor Sukkur	Attached	Attached	Attached	Attached	Attached	Qualified
03	M/s. Abdul Sattar Arbani & Co. Gulistan Colony, Khairpur	Attached	Attached	Attached	Attached	Attached	Qualified
04	M/s. Mohammad Ilyas Rind Balouch Govt. Contractor Village Sajjan Khan Rind. Khp	Attached	Attached	Attached	Attached	Attached	Qualified
05	M/s. Soomar Khan Mahar Govt. Contractor Lakhi District Shikarpur	Not Attached	Not Attached	Not Attached	Not Attached	Not Attached	Not Qualified

1. Mr. Mohammad Rakhial Bhutto  
Executive Engineer  
(MUET) ZA Bhutto Campus Khairpur  
(Member)


2. Prof. Dr. Abdul Razak Mahar  
Chairman Department of Botany  
Shah Abdul Latif University, Khp  
(Member)

3. Prof. Dr. Ghulam Sarwar Markhand  
PI Project & Director DPRI  
(Convener)



Shah Abdul Latif University, Khairpur  
Date Palm Research Institute (DPRI)

Phone: 0243-9280344 E-mail: egypak06@gmail.com



No. DPRI/SALU/KHP/31


Dated:23-02-2016

Name of Work: TENDERS FOR THE WORK OF "CONSTRUCTION OF NET HOUSE ALONG WITH ALL NECESSARY FITTINGS AT DATE PALM RESEARCH INSTITUTE SHAH ABDUL LATIF UNIVERSITY, KHAIRPUR OPENED ON 23-02-2016 @ 12.15 PM OFFICE OF THE PRINCIPAL INVESTIGATOR ALP PROJECT CS020 DATE PALM RESEARCH INSTITUTE SHAH ABDUL LATIF UNIVERSITY, KHAIRPUR.

The Following members attended the meeting.


1. Prof. Dr. Abdul Razak Mahar  
Chairman, Department of Botany  
(Member)
2. Mr. Mohammad Rakhial Bhutto  
Executive Engineer  
(MUET ZA Bhutto Campus Khairpur  
(Member)
3. Prof. Dr. Ghulam Sarwar Markhand  
PI Project & Director DPRI  
(Convener)

Principal Investigator  
ALP Project CS020  
Date Palm Research Institute  
Shah Abdul Latif University, Khairpur  
Ph: 0243-9280344



Shah Abdul Latif University, Khairpur  
Date Palm Research Institute (DPRI)

Phone: 0243-9280344 E-mail: egypak06@gmail.com



No. DPRI/SALU/KHP/32 B

Dated: 23-02-2016

Name of Work: TENDERS FOR THE WORK OF "CONSTRUCTION OF NET HOUSE ALONG WITH ALL NECESSARY FITTINGS AT DATE PALM RESEARCH INSTITUTE SHAH ABDUL LATIF UNIVERSITY, KHAIRPUR OPENED ON 23-02-2016 @ 12.15 PM OFFICE OF THE PRINCIPAL INVESTIGATOR ALP PROJECT CS020 DATE PALM RESEARCH INSTITUTE SHAH ABDUL LATIF UNIVERSITY, KHAIRPUR.

The Following contractors/representatives attended the meeting.

1. M/s Soomar Khan Mahar  
Govt. Contractor Lakhi.
2. M/s Imtiaz Ali Wassan  
Govt. Contractor Taluka Kotdiji Distt: Khairpur
3. M/s Mohammad Ilyas Rind Balouch  
Govt. Contractor Village Sajjan Khan Rind  
Distt: Khairpur
4. M/s Abdul Sattar Arbani & Co.  
Govt. Contractor Gulistan Colony Khairpur  
Distt: Khairpur
5. M/s New Royal Enterprises  
Govt. Contractor Sukkur Society Shikarpur road  
Sukkur.

Principal Investigator  
ALP Project CS020  
Date Palm Research Institute  
Shah Abdul Latif University, Khairpur  
Ph: 0243-9280344