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Office Of The Executive Engineer Begari Sindh Feeder Division Kashmore
NO: TC/G-55/  “4) OF2018

Kashmore Dated: % / ¢/ 2018

The Director,

Sindh Public Procurement Regulatory Authority,
Government of Sindh,

Karachi.

SUBJECT: EVALUATION OF FINANCIAL PROPOSAL SUBMISSION OF THE.

It is submitted that the Bid for below mentioned M&R were invited from contractor /
firm under latter No. No. TC/G-55/ 178 dated: 06.03.2018, through Web Site SPPRA NIT Hosted No.
37210 Uploaded on 08.03.2018. The Date of opening of bids was fixed as 29.03.2018. (3) Firms have

md Biddinvg Documents for each work whereas (3) firms have participated in the competition for
each work, and offered their Bids. Accordingiy the Bids were opened by the Procurement Committee on

29.03.2018 at 02:00 PM in presence of the representatives of the firms. After evaluation of all Bids

following bids were found lowest, details given below:-

S. Name of work Name of Contractor Offered by Remarks
No. Contractor
lowest Amount
1 Constructing Groyance Double along B.S M/s  Nazir  Ali | 984671 Lowest
Feeder RD-151 to 180 both sides (various Mangnejo Price
portion).

In view of above, the bid evaluation report along with copy of relevant Document is

enclosed here with for hoisting the same on authority’s web site as per requiremgntof SPPRA Rules.

DA/As above.

KASHMORE

Copy f.w.cs to:-
1. The Chief Engineer Irrigation Gudu Barrage Region Sukkur.

2 The Superintending Engineering Begari Sindh Feeder Circle Sukkur.
For information.

(MUHA SHARIF)
EXECUTIVE ENGINEER
BEGARI SINDH FEEDER DIVISION
KASHMORE
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"’\' 7 BID EVALUATION REPORT

«>1. Name of Procuring Agency

2. Tender Reference No.

3. Name of Work

4. Method of Procurement

5. Tender Published

6. Total Bid Document

7. Total Bid received

8. Technical Bid Opening Date

9. No. of Bid Technically Qualified

10. Bid (s) Rejected

Executive Engineer Begari Sindh Feeder Division Kashmore.

No. TC/G-55/178 dated: 06.03.2018.

Constructing Groyance Double along B.S Feeder RD-151 to

180 both sides (various portion).

Single Stage one Envelone Procedure.

Through SPPRA vide Sr. # 37210

03 Nos.
03 Nos.
29.03.2018

01 No.

02 Nos. Rejected.

11. Financial Bid opening Date 29.03.2018
EVALUATION
Cost offered | Ranking | Comparison | Reasons for
-8 No Name of Firm or Bidder by the in terms | ‘with Estimated | acceptance/ | Remarks
' Bidder of cost cost rejection
1 M/s Nazir Ali Mangnejo 984671 1™ I{Z]sgt?l:l/; t]z il;:::t 1% Lowest :;:;;setd
2 M/s Gulab Khan 986659 M gs:?n:/"a tBe %‘l‘; 2" Lowest | Rejected
3 M/s Din Muhammad Enterprises | 989640 3 ]gs‘:?r:n/oa tI: e(l:(::t 3" Lowest | Rejected
CHAIRMAN

.PUBLIC HEALTH ENGINEERING

MEMBER

DIVISION KANDHKOT

BEGARI SINDH

SUKKUR

EDER DIVISION

KASHMORE




Issued to M/s Nazir Ali Mangnejo
Vide D.R No. 37832 Dated: 29.3.2018
And charge Rs. 1000/- Biding Document Fee.

MEMORANDUM

a). General Description Constructing Groyance Double along B.S Feeder RD-151 to 180
both sides (various portion). '

b). Bid Security 02% of Bid Amount
c). Time allowed for completion 01 Month
d). Percentage to be deducted from 3% Security Deposit and 7.5% as Income Tax (NTN) holders
Contractors Bill any other taxes levies if notified by the Government.
SUMMARY OF BID PRICES
Bill No. Description Total Amount (Rs)

Constructing Groyance Double along B.S Feeder RD-151 to 180 both

: : : 984671
sides (various portion).

Total Bid Price 984671

BEGARI SINDH FEEDER DIVISION
KASHMORE




Issued to M/s Gulab Khan
Vide D.R No. 37833 Dated: 29.3.2018
And charge Rs. 1000/- Biding Document Fee.

MEMORANDUM

a). General Description

Constructing Groyance Double along B.S Feeder RD-151 to 180
both sides (various portion).

b). Bid Security

02% of Bid Amount

c). Time allowed for completion

2017-2018 Current Financial year

d). Percentage to be deducted from
Contractors Bill '

3% Security Deposit and 7.5% as Income Tax (NTN) holders
any other taxes levies if notified by the Government.

SUMMARY OF BID PRICES
.Bill No. Description Total Amount (Rs)
Constructing Groyance Double along B.S Feeder RD-151 to 180 both
1 5 . : 986659
sides (various portion).
Total Bid Price 986659

EXECUTIVE ENGINEER
BEGARI SINDH FEEDER DIVISION
KASHMORE




Issued to M/s Din Muhammad Enterprises
v ) 7 Vide D.R No. 37826 Dated: 29.3.2018
' And charge Rs. 1000/- Biding Document Fee.

MEMORANDUM
a). General Description Constructing Groyance Double along B.S Feeder RD-151 to 180
: both sides (various portion).
b). Bid Security 02% of Bid Amount
¢). Time allowed for completion 2017-2018 Current Financial year
d). Percentage to be deducted from 3% Security Deposit and 7.5% as Income Tax (NTN) holders
Contractors Bill any other taxes levies if notified by the Government.
SUMMARY OF BID PRICES
Bill No. Description Total Amount (Rs)

Constructing Groyance Double along B.S Feeder RD-151 to 180 both

. ; : 989640
sides (various portion).

Total Bid Price 989640




BIDDERS QUALIFICATION REPORT

NAME OF WORK

Constructing Groyance Double along B.S Feeder RD-151 to 180 both
sides (various portion).
Registration i .
with Income Annual Provide Affidavit/ undertaking
S No | Name of Bidders Taxand | NTN No. | Turn minimum regarding firm never
; _ Engineering Over experience been biack listed
Council :
1 M/s Nazir Ali Yes Yes Provided | Provided One Y nivided
- Mangnejo Provided [One Year Year BELEES
i , Yes Provided | Provided One
2 - M/s Gulab Kh Y ided
_S e an e Provided [One Year Year il i
3 M/s Din Muhammad Ye Yes Provided | Provided One Yes provided
Enterprises s Provided |One Year Year P

Note:- -

HEAELTH ENGINEERING
DIVISION KANDHKOT

M/s Nazir Ali Mangnejo

MEMBER

has offered lowest rate which is approved.

CHAIRMAN

(MUHAMMA

MEMBER

EXECUTIVE ENGINEER
BEGARI SINDH FEEDER DNISION

KASHMORE




MINUTES OF MEETING

A meetihg of procurement committee was held on 29.03.2018 under the chairmen ship of Superintending
Engineer Begari Sindh Feeder Circle Sukkur in the office of Executive Engineer Begari Sindh Feeder Division
Kashmore for scrutinizing the financial proposals / Bids submitted by various contractor / Firms for the work

Cbnstructing Groyance Double along B.S Feeder RD-151 to 180 both sides (various portion).

The Bids were opened by the procurement committes on 29.03.2018 at 02:00 PM in presence of the
Contractors/ representatives of the firms. The (03 Nos.) firms have purchased Bidding Documents for the

above scheme upto Deadline Viz 29-03-2018 offer their Bids. After Evaluation / scrutinizing all the Bids
offered by various Contractors / Firms.

SH# NAME OF CONTRACTOR / FIRMS BID AMOUNT
1. M/s Nazir Ali Mangnejo 984671
N M/s Gulab Khan 986659
3 M/s Din Muhammad Enterprises 989640
MEMBER CHAIRMAN MEMBER
(MUHAMM (MUK (MUHAM )
FCUTIVE ENGINEER SUPER{NTE ' EXECUTIVE ENGINBER
PUBLIC HEALTH ENGINEERING BEGARI SINDH FFEDER DIVISION BEGARI SINDH FEEDER DIYISION
DIVISION KANDHKOT SUKKUR KASHMORE




OPENING STATEMENT

The financial bids for the work Constructing Groyance Double along B.S Feeder RD-151 to 180 both sides
(various portion) have been opened on 29.03.2018 at 02:00PM in presence of the authorized representatives of

the firms / contractors.

. S. No o __Name of Representatives Signature
1 M/s Nazir Ali Mangnejo
2 o M/s Gulab Khan
-~ _/‘,[//—'
: il W
3 , M/s Din Muhammad Enterprises =
' =
MEMBER CHAIRMAN

(MUHAMMAD

0SO) (MUHAMZ )
EXEC I ENGINEER SUPERII INEER
PUB EALJH ENGINEERING BEGARI S DIVISION

SUKKUR

DIVISION KANDHKOT

MEMBER

(MUHAMM
EXECUTIVE ENG
BEGARI SINDH FEEDER I VISION
KASHMORE




ATTENDANCE STATEMENT

The financial bids for the work Constructing Groyance Double along B.S Feeder RD-151 to 180 both sides
(various portion) have been opened on 29.03.2018 at 02:00PM in presence of the authorized representatives of
the firms / contractors.

S. No Name of Representatives Signature
e : M/s Nazir Ali Mangnejo
o , . @/ LS5
2 M/s Gulab Khan ( Y,
- o 5
' ] =

3 -~ M/s Din Muhammad Enterprises

- MEMBER CHAIRMAN MEMBER

(MUHAMMAD KHOSO) (MUHA
= ENGINEER SUPERINTE
PUBLICHEALTH ENGINEERING BEGARI SINDH EEF BEGARI SINDH FEED

DIVISION KANDHKOT SUKKUR KASHMORE

DIVISION -




14217
14216
14215
14214
14213
14212
14211

14210

1630/2018
1529/2018
1528/2018
1527/2018
1526/2018
1525/2018
1524/2018

1523/2018

XEN PROVINCIAL HIGHWAYS DIVISION HYDERABAD

XEN EDUCATION WORKS DIVISION HYDERABAD PART BER OF EV. ID:

(1394/2018)

XEN BUILDING (W&S) DIVISION, KHAIRPUR

XEN HIGHWAYS DIVISION KAMBER @ SHAHDADKOT

XEN BUILDING DIVISION KAMBER-SHAHDADKOT

XEN PROVINCIAL HIGHWAYS DIVISION SHAHEED PPMS# Too583-17-

BENAZIRABAD (NIT# TC/G-55/170 dt: 27-03-2017) 0007

XEN BEGARI SINDH FEEDER DIVISION KASHMORE

DEPUTY COMMISSIONER CENTRAL KARACHI PART BER OF EV. ID:

(1491/2018)

30 April,
2018

30 April,
2018

30 April,
2018

30 April,
2018

30 April,
2018

30 April,
2018

30 April,
2018

30 April,
2018
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