

BID EVALUATION REPORT


NIT No. HC/PBD-I/2016-2017/1598 dated: **04-08-2016**

Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. I, Karachi.				
2.	Tender Reference No.	No. HC/PBD-I/2016-2017/1598 dated: 04-08-2016.				
3.	Tender description / Name of work / item:	Renovation & Rehabilitation of Secretaries Flat at GOR-I Bath Island Karachi (Flat No.06) (ADP No.2083 of 2016-17).				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr. No.29713.				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	29-08-2016				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/s. R. Irfan Builders.	Rs.31,02,607/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2.	M/s. Brother Business System.	Rs.31,17,346/-	2 nd			Highest
3.	M/s. Pakistan Electric Works	Rs.31,19,039/-	3 rd			Highest
4.	M/s. K. Khan & Co	Not Participated in the tender				
5.	M/s. Muhammad Amin & Co.	Not Participated in the tender				


(WARIS KHALIL)

DIVISIONAL ACCOUNTS OFFICER
Provincial Buildings Division No. I,
Karachi.


(JAMEEL AHMED MEMON)
EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi


(ARSHAD HUSSAIN BHUTTO)
EXECUTIVE ENGINEER
Provincial Buildings Division No. I,
Karachi.

BID EVALUATION REPORT

NIT No. HC/PBD-I/2016-2017/1598 dated: **04-08-2016**


Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. I, Karachi.
2.	Tender Reference No.	No. HC/PBD-I/2016-2017/1598 dated: 04-08-2016 .
3.	Tender description / Name of work / item:	Construction of Sindh House Gwadar Balouchistan (Boundary Wall & Chowkidar Room) (ADP No.2088 of 2016-17).
4.	Method of Procurement:	Single stage – one envelope procedure.
5.	Tender Published:	SPPRA Sr. No.29713
6.	Total Bid documents Sold:	(05)
7.	Total Bids Received:	(03)
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable
9.	No. of Bid technically qualified (if applicable):	Not applicable
10.	Bid (s) Rejected:	NIL
11.	Financial Bid Opening date	29-08-2016
12.	Bid Evaluation Report:	

Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/s. Zaryab Construction Co.	Rs.97,93,956/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2.	M/s. Pakistan Electric Works.	Rs.99,01,510/-	2 nd			Highest
3.	M/s. Venus Enterprises.	Rs.99,31,369/-	3 rd			Highest
4.	M/s. Brother Business System.		Not Participated in the tender			
5.	M/s. Pearl Engineering & Trading Co		Not Participated in the tender			
6.	M/s. Ahmed & Co		Not Participated in the tender			


(WARIS KHALIL)

DIVISIONAL ACCOUNTS OFFICER
Provincial Buildings Division No. I,
Karachi.


(JAMBEL AHMED MEMON)
EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi


(ARSHAD HUSSAIN BHUTTO)
EXECUTIVE ENGINEER
Provincial Buildings Division No. I,
Karachi.

COMPARATIVE STATEMENT

Name of Work:-

Renovation & Rehabilitation of Secretaries Flat at GOR-I Bath Island Karachi (Flat No.06) (ADP No.2083 of 2016-17).

Estimate Sanctioned by the Chief Engineer, Buildings, Government of Sindh, Hyderabad vide letter No. Renovation of Secy: Flats GOR-I Kye: T-(ii)/D.S/564 dated:20-06-2016

Tender invited vide letter No. HC/PBD-1/2016-2017/1598 Karachi dated: 04-08-2016

Last Date of Issue: 29-08-2016

Date of opening: 29-08-2016

As per Sanctioned Estimate		Rate Quoted by the Bidders/Contractors.						
Description of Items.	Amount	M/s. R. Irfan Builders.		M/s. Brother Business System		M/s. Pakistan Electric Works		
Cost of Civil Work (Part A)	Rs.11,76,149/-	Cost of Civil Work (Part A)	Rs.11,76,149/-	Cost of Civil Work (Part A)	Rs.11,76,149/-	Cost of Civil Work (Part A)	Rs.11,76,149/-	M/s. K. Khan & Co
At Par	Rs.---	At Par	Rs.---	At Par	Rs.---	At Par	Rs.---	Not Participated in the tender
Total:	Rs.11,76,149/-	Total:	Rs.11,76,149/-	Total:	Rs.11,76,149/-	Total:	Rs.11,76,149/-	
Cost of Civil Work (Part B)	Rs.1,39,091/-	Cost of Civil Work (Part B)	Rs.1,39,091/-	Cost of Civil Work (Part B)	Rs.1,39,091/-	Cost of Civil Work (Part B)	Rs.1,39,091/-	
Less 20.00% below	Rs.27,818/-	Less 20.20% below	Rs.28,096/-	Less 19.20% below	Rs.26,705/-	Less 19.00% below	Rs.26,427/-	
Total:	Rs.1,11,273/-	Total:	Rs.1,10,995/-	Total:	Rs.1,12,386/-	Total:	Rs.1,12,664/-	
Cost of Civil Work (Part C)	Rs.1,17,926/-	Cost of Civil Work (Part C)	Rs.1,17,926/-	Cost of Civil Work (Part C)	Rs.1,17,926/-	Cost of Civil Work (Part C)	Rs.1,17,926/-	M/s. Muhammad Amin & Co.
Add: 5.00% above	Rs.5,896/-	Add: 5.00% above	Rs.5,896/-	Add: 5.00% above	Rs.8,255/-	Add: 6.00% above	Rs.7,076/-	Not Participated in the tender
Total:	Rs.1,23,822/-	Total:	Rs.1,23,822/-	Total:	Rs.1,26,181/-	Total:	Rs.1,25,002/-	
Total Schedule Item:	Rs.14,11,244/-	Total Schedule Item:	Rs.14,10,966/-	Total Schedule Item:	Rs.14,14,716/-	Total Schedule Item:	Rs.14,13,815/-	
Cost of Non-Schedule Items	Rs.16,93,866/-	Cost of Non-Schedule Items	Rs.16,91,641/-	Cost of Non-Schedule Items	Rs.17,02,630/-	Cost of Non-Schedule Items	Rs.17,05,224/-	
Grand Total:	Rs.31,05,110/-	Grand Total:	Rs.31,02,607/-	Grand Total:	Rs.31,17,346/-	Grand Total:	Rs.31,19,039/-	
Say:	Rs.31,05,100/-							

The Rate Quoted by M/s R. Irfan Builders.

The Rate Quoted by M/s. R. Irfan Builders, Government Contractor, Cost of Civil Work Schedule Items Part A At Par Cost of Civil Work Part B Less 20.20% below Cost of Civil Work Part C Add: 5.00% above the Schedule Rate Rs.14,10,966/- & Non-Schedule Items Rs.16,91,641/- and Grand Total Rs.31,02,607/- found lowest, hence recommended for favour of necessary approval.


(WAJID KHALID)
 DIVISIONAL ACCOUNTS OFFICER,
 Provincial Buildings Division No.1,
 Karachi.


(JAMEL AHMED MEMON)
 EXECUTIVE ENGINEER,
 Education Works Division No.1,
 Karachi.


(ARSHAD HUSSAIN BHUTTO)
 EXECUTIVE ENGINEER,
 Provincial Buildings Division No.1,
 Karachi.

COMPARATIVE STATEMENT

Name of Work:-

Construction of Sindh House Gawadar Balouchistan (Boundary Wall & Chowkidar Room) (ADP No.2088 of 2016-17).

Estimate Sanctioned by the Chief Engineer, Buildings, Government of Sindh, Hyderabad vide letter No. Constt: of Sindh House Gawadar T-(i)/D.S/674 dated:09-08-2016

Tender invited vide letter No. HC/PBD-1/2016-2017/1598 Karachi dated: 04-08-2016

Las Date of Issue: 29-08-2016

Date of opening: 29-08-2016

As per Sanctioned Estimate		Rate Quoted by the Bidders/Contractors.			
Description of Items.	Amount	M/s. Zaryab Construction Co	M/s. Pakistan Electric Works.	M/s. Venus Enterprises	M/s. Brother Business System
BOUNDARY WALL					
Cost of Civil Work	Rs.41,92,962/-	Cost of Civil Work	Rs.41,92,962/-	Cost of Civil Work	Rs.41,92,962/-
At Par	Rs.---	Add: 41.40% above	Rs.17,35,886/-	Add: 41.00% above	Rs.17,19,114/-
Total:	Rs.41,92,962/-	Total:	Rs.59,28,848/-	Total:	Rs.59,12,076/-
Cost of Fabrication	Rs.11,14,185/-	Cost of Fabrication	Rs.11,14,185/-	Cost of Fabrication	Rs.11,14,185/-
Add: 10.00% above	Rs.1,11,419/-	Add: 41.40% above	Rs.4,61,273/-	Add: 50.00% above	Rs.5,57,093/-
Total:	Rs.12,25,604/-	Total:	Rs.15,75,458/-	Total:	Rs.16,71,278/-
Total Boundary Wall Schedule Item:	Rs.54,18,566/-	Total Boundary Wall Schedule Item:	Rs.75,04,306/-	Total Boundary Wall Schedule Item:	Rs.75,83,354/-
UNDER GROUND TANK					
Cost of Civil Work	Rs.2,36,454/-	Cost of Civil Work	Rs.2,36,454/-	Cost of Civil Work	Rs.2,36,454/-
At Par	Rs.---	Add: 41.40% above	Rs.97,892/-	Add: 41.00% above	Rs.96,946/-
Total:	Rs.2,36,454/-	Total:	Rs.3,34,346/-	Total:	Rs.3,33,400/-
Cost of Fabrication	Rs.1,15,989/-	Cost of Fabrication	Rs.1,15,989/-	Cost of Fabrication	Rs.1,15,989/-
Add: 10.00% above	Rs.11,599/-	Add: 41.40% above	Rs.48,019/-	Add: 50.00% above	Rs.57,995/-
Total:	Rs.1,27,588/-	Total:	Rs.1,64,008/-	Total:	Rs.1,73,984/-
Cost of Soakage Pit	Rs.1,61,481/-	Cost of Soakage Pit	Rs.1,61,481/-	Cost of Soakage Pit	Rs.1,61,481/-
At Par	Rs.---	Add: 41.40% above	Rs.66,853/-	Add: 50.00% above	Rs.80,741/-
Total:	Rs.1,61,481/-	Total:	Rs.2,28,334/-	Total:	Rs.2,42,222/-
Total: Under Ground Tank Schedule Item:	Rs.5,25,523/-	Total: Under Ground Tank Schedule Item:	Rs.7,26,688/-	Total: Under Ground Tank Schedule Item:	Rs.7,49,606/-
CHOWKIDAR ROOM					
Cost of Civil Work	Rs.3,30,072/-	Cost of Civil Work	Rs.3,30,072/-	Cost of Civil Work	Rs.3,30,072/-
At Par	Rs.---	Add: 41.40% above	Rs.1,36,650/-	Add: 43.00% above	Rs.1,41,931/-
Total:	Rs.3,30,072/-	Total:	Rs.4,66,722/-	Total:	Rs.4,72,003/-
Cost of Fabrication	Rs.38,563/-	Cost of Fabrication	Rs.38,563/-	Cost of Fabrication	Rs.38,563/-
Add: 10.00% above	Rs.3,856/-	Add: 41.40% above	Rs.15,965/-	Add: 41.00% above	Rs.15,811/-
Total:	Rs.42,419/-	Total:	Rs.54,528/-	Total:	Rs.54,374/-

Not Participated in the tender

M/s. Ahmed & Co

Not Participated in the tender

M/s. Pearl Engineering & Trading co

Not Participated in the tender


M/s. Brother Business System

(ARSHAD MUSSAIB BHUTTO)
Executive Engineer

Cost of Electrical Work	Rs.12,159/-	Cost of Electrical Work	Rs.12,159/-	Cost of Electrical Work	Rs.12,159/-	Cost of Electrical Work	Rs.12,159/-
At Par	Rs.---	Add: 41.40% above	Rs.5,034/-	Add: 43.00% above	Rs.5,228/-	Add: 41.00% above	Rs.4,985/-
Total:	Rs.12,159/-	Total:	Rs.17,193/-	Total:	Rs.17,387/-	Total:	Rs.17,144/-
Total: Chowkidar Room Schedule Item:	Rs.3,84,650/-	Total: Chowkidar Room Schedule Item	Rs.5,38,443/-	Total: Chowkidar Room Schedule Item:	Rs.5,44,535/-	Total: Chowkidar Room Schedule Item:	Rs.5,66,626/-
Total Schedule Item:	Rs.63,28,739/-	Total Schedule Item	Rs.87,69,437/-	Total Schedule Item	Rs.88,68,667/-	Total Schedule Item	Rs.88,99,586/-
Non-Schedule Items Boundary Wall	Rs.9,48,233/-	Non-Schedule Items Boundary Wall	Rs.9,41,911/-	Non-Schedule Items Boundary Wall	Rs.9,48,233/-	Non-Schedule Items Boundary Wall	Rs.9,48,233/-
Non-Schedule Items Chowkidar Room	Rs.89,828/-	Non-Schedule Items Chowkidar Room	Rs.82,608/-	Non-Schedule Items Chowkidar Room	Rs.84,610/-	Non-Schedule Items Chowkidar Room	Rs.83,550/-
Total Non-Schedule Item	Rs.10,38,061/-	Total Non-Schedule Item	Rs.10,24,519/-	Total Non-Schedule Item	Rs.10,32,843/-	Total Non-Schedule Item	Rs.10,31,783/-
Add: Cartage of Material	Rs.18,57,743/-						
Grand Total:	Rs.92,24,543/-	Grand Total:	Rs.97,93,956/-	Grand Total:	Rs.99,01,510/-	Grand Total:	Rs.99,31,369/-
Say:	Rs.92,24,500/-						

The Rate Quoted by M/s. Zaryab Construction Co., Government Contractor, **Part A Boundary Wall** Cost of Civil Work, Add: 41.40% above Cost of Fabrication Work, Add: 41.40% above, **Part B Under Ground Tank** Cost of Civil Work, Add: 41.40% above Cost of Fabrication Work, Add: 41.40% above, Cost of Soakage Pit Add: 41.40% above, **Part C Chowkidar Room** Cost of Civil Work, Add: 41.40% above Cost of Fabrication Work, Add: 41.40% above, the Schedule Rate Rs.87,69,437/- & Non-Schedule Items Boundary Wall, Chowkidar Room Rs.10,24,519/-, and Grand Total Rs.97,93,956/- found lowest, hence recommended for favour of necessary approval.


(WARIS KHALID)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.1,
Karachi.


(JAMEL AHMED MEMON)
EXECUTIVE ENGINEER,
Education Works Division No.1,
Karachi


(ARSHAD HUSSAIN BHUTTO)
EXECUTIVE ENGINEER,
Provincial Buildings Division No.1,
Karachi.



OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION NO.I, KARACHI

BARRACK NO.18, BLOCK 4-A, SINDH SECRETARIAT SADDAR KARACHI PH:021-99203183

No. HC/PBD-I/2016-17/ 1822

Dated: 29-8-16

SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON 29-08-2016.

A meeting of the procurement committee was held in the office of Executive Engineer, Provincial Buildings Division No.I, Karachi under the chairmanship of Executive Engineer.

2. The below mentioned member of committee attended the meeting to discuss the bids invited for the procurement of works vide Executive Engineer, Provincial Buildings Division No.I, Karachi letter **No. HC/PBD-I/2016-17/1598** dated: **04-08-2016** and subsequently hoisted on the website of Sindh Public Procurement Regularity Authority and Information Technology Department Government of Sindh.

Following attend the meeting:

1. Mr. Waris Khalil
Divisional Accounts Officer Member
Provincial Buildings Division No.I,
Karachi
2. Mr. Jameel Ahmed Memon
Executive Engineer, Member
Education works Division No.I,
Karachi

3. During the course of meeting following discussion were made by the committee.

- i. The tender received on dated: 29-08-2016 at 1:00 PM were opened before the procurement committee in presence of representatives of participants.
- ii. The methods for bidding documents observed as single envelop.
- iii. The tender was opened on 29-08-2016 before the tender opening Committee.

4. The committee was informed that 9 Nos. bidders have purchased the bidding documents upto dated: 29-08-2016 and 9 Nos. have responded the bids and received today upto 2:00 PM in the office of Executive Engineer, Provincial Buildings Division No.I, Karachi.

5. During the opening of tender received, following status was found.

Sr. No.	Name of Firms	Raking in Term of Cost	Remarks
1.	(i) M/s. R. Irfan Builders.	1 st Lowest	Accepted
	(ii) M/s. Brother Business System.	2 nd	Highest Rejected
	(iii) M/s. Pakistan Electric Works.	3 rd	Highest Rejected
	(iv) M/s. K. Khan & Co.	Not Participated in the Tender	
	(v) M/s. Muhammad Amin & Co.	Not Participated in the Tender	
3.	(i) M/s. Zaryab Construction Co.	1 st Lowest	Accepted
	(ii) M/s. Pakistan Electric Works.	2 nd	Highest Rejected
	(iii) M/s. Venus Enterprises.	3 rd	Highest Rejected
	(iv) M/s. Brother Business System	Not Participated in the Tender	
	(v) M/s. Pearl Engineering & Trading Co.	Not Participated in the Tender	

6. The committee thoroughly scrutinized each case / tender document, by comparing earthimatically and financially with sanctioned estimates / bill of quantities and criteria for eligibility and minimum qualification as per bidding documents.

7. **Recommendation**

After due deliberation / scrutiny of each tender document by the committee, it was recommended that lowest evaluated responsive bidder may be awarded the respective tender.

8. **Decision**

In view of Para No.7 of this report it is decided that tenders are being awarded to above mentioned lowest responsive bidders accordingly.



(WARIS KHALIL)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. I,
Karachi.



(JAMEEL AHMED MEMON)
EXECUTIVE ENGINEER
Education Works Division No.I,
Karachi.



(ARSHAD HUSSAIN BHUTTO)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. I,
Karachi.

BIDDERS QUALIFICATION REPORT

NIT No. HC/PPBD-I/2016-2017/1598 dated: 04-08-2016
Provincial Buildings Division No.1, Karachi

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No. 1, Karachi.			
2.	Tender Reference No.	No. HC/PPBD-I/2016-17/1598 dated: 04-08-2016.			
3.	Tender description / Name of work / item:	Renovation & Rehabilitation of Secretaries Flat at GOR-I Bath Island Karachi (Flat No.06) (ADP No.2083 of 2016-17).			
4.	Method of Procurement:	Single stage – one envelope procedure.			
5.	Name of Firm / Bidder:	M/s. R. Irfan Builders.			
6.	N.T.N:	M/s. Brother Business System.			
7.	Registration with P.E.C	Available.	Available.	M/s. Pakistan Electric Works.	
8.	Sindh Board of Revenue	Not Required.	Not Required.	Available.	Not Required.
9.	Relevant Experience :	Registered.	Registered.	Not Required.	Registered.
10.	Undertaking on stamp paper that firm is not involved in any litigation, Departmental rift, abandoned or unnecessary delay in completion of any work in the Government Departments	Available.	Available.	Available.	Available.
11.	List of Employees	Available.	Available.	Available.	Available.
12.	Affidavit to the effect that firm has not been black listed previously by any executing agency.	Available.	Available.	Available.	Available.
13.	List of Machinery & Equipment	Available.	Available.	Available.	Available.
14.	Turnover of at least last three years	Available.	Available.	Available.	Available.
15.	Funds / Budget	Available.	Available.	Available.	Available.
16.	02% Earnest Money	Available.	Available.	Available.	Available.
17.	Tender Fee / Cost of Bidding Document	Deposited.	Deposited.	Deposited.	Deposited.

(WAHIS KHALID)
DIVISIONAL ACCOUNTS OFFICER
Provincial Buildings Division No.1,
Karachi.

(JAMEEL AHMED MEMON)
EXECUTIVE ENGINEER,
Education Works Division No.1,
Karachi


(ARSHAD HUSSAIN BHUTTO)
EXECUTIVE ENGINEER
Provincial Buildings Division No.1,
Karachi.

BIDDERS QUALIFICATION REPORT

NIT No. HC/PBD-I/2016-2017/1598 dated: **04-08-2016**
Provincial Buildings Division No.1, Karachi

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No. 1, Karachi.		
2.	Tender Reference No.	No. HC/PBD-I/2016-2017/1598 dated: 04-08-2016 .		
3.	Tender description / Name of work / item:	Construction of Sindh House Gawadar Balouchistan (Boundary Wall & Chowkidar Room) (ADP No.2088 of 2016-17).		
4.	Method of Procurement:	Single stage – one envelope procedure.		
5.	Name of Firm / Bidder:	M/s. Zaryab Construction Co.	M/s. Pakistan Electric	M/s. Venus Enterprises
6.	N.T.N:	Available.	Available.	Available.
7.	Registration with P.E.C	Registered	Registered	Registered
8.	Sindh Board of Revenue	Registered	Registered	Registered
9.	Relevant Experience :	Available.	Available.	Available.
10.	Undertaking on stamp paper that firm is not involved in any litigation. Departmental rift, abandoned or unnecessary delay in completion of any work in the Government Departments.	Available.	Available.	Available.
11.	List of Employees	Available.	Available.	Available.
12.	Affidavit to the effect that firm has not been black listed previously by any executing agency.	Available.	Available.	Available.
13.	List of Machinery & Equipment.	Available.	Available.	Available.
14.	Turnover of at least last three years	Available.	Available.	Available.
15.	Funds / Budget	Available.	Available.	Available.
16.	02% Earnest Money	Available.	Available.	Available.
17.	Tender Fee / Cost of Bidding Document	Deposited.	Deposited.	Deposited.


(WAZIR KHALID)
DIVISIONAL ACCOUNTS OFFICER
Provincial Buildings Division No. 1,
Karachi.


(JAMEEL AHMED MEMON)
EXECUTIVE ENGINEER,
Education Works Division No.1,
Karachi


(ARSHAD HUSSAIN BUTT)
EXECUTIVE ENGINEER
Provincial Buildings Division No. 1,
Karachi.



**OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL
BUILDINGS DIVISION NO.I, KARACHI**

BARRACK NO.18, BLOCK 4-A, SINDH SECRETARIAT SADDAR KARACHI PH:021-99203183

This office NIT No. HC/ PBD-I/1598

Dated: 04-08-2016


SUBJECT: - ATTENDANCE SHEET.

Date of opening 29-08-2016

S.NO.	Name of Firm	Signature
1.	M/s. Ahmed & Co.	NOT PARTICIPATED
2.	M/s. K. Khan & Co.	NOT PARTICIPATED
3.	M/s. Zaryab Construction Co.	
4.	M/S. Venus Enterprises.	
5.	M/s. Brother Business System.	
6.	M/S. Muhammad Amin & Co.	NOT PARTICIPATED
7.	M/s. R. Irfan Builders.	
8.	M/s. Pearl Engineering & Trading Co.	NOT PARTICIPATED
9.	M/s. Pakistan Electric Works.	
10.	—	—


(WARIS KHALIL)

DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. I,
Karachi.


(JAMEEL AHMED MEMON)

EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi


(ARSHAD HUSSAIN BHUTTO)

EXECUTIVE ENGINEER,
Provincial Buildings Division No. I,
Karachi.

12-8-16

12-8-16
MISCELLANEOUS

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS
DIVISION NO. I, BARRACK NO. 18 SINDH SECRETARIAT NO. 4-A KARACHI

Ref: No. TC/G-55/1508

Dated: 04/08/2016

NOTICE INVITING TENDER

Procuring Agency invites sealed bids on bidding documents in single envelope method from all the interested bidders under SPPRA Rules 2010 for the following works:

Sr. No.	Name of Work	Estimated Cost	Time allowed For completion	Cost of bidding documents
1.	Renovation & Rehabilitation of Secretaries Flat at GOR-I Bath Island Karachi (Flat No. 06 (ADP No. 2083 / 2016-17.	Rs. 3.105 (M)	06 Months	Rs. 3,000/-
2.	Renovation of Sindh House Gwader Balochistan (Boundary Wall & Chowkidar Room (ADP No. 2088 / 2016-17.	Rs. 9.173 (M)	12 Months	Rs. 3,000/-

1. The intending participants can submit their applications in the office of the undersigned from the date of hoisting / publication of the tenders along with the below listed documents / requirements for the purpose of issuance of bidding documents of each work separately during office hours upto **29-08-2015** upto 1.00 P.M. No bidding document will be provided without the payment of cost of bidding document which shall be in the shape of Pay Order or in shape of Deposit Receipt against each work.
2. The bids will be received back on **29-08-2015** upto 2.00 p.m. and will be opened on the same day @ 3.00 p.m. in presence of Procurement Committee and the bidders or their authorized representatives who wish to be present on the occasion. If the order remains un-responded or are not accepted, then the same will be issued and opened on the following dates:-

Schedule of Un-responded Bids

<u>Date of Issue</u>	<u>Date of Opening</u>
2 nd = 15-09-2016	2 nd = 16-09-2016 received upto 1:00 P.M and Opened on same day @ 2:00 P.M

3. Eligibility / Conditions:

- i) Registration with Pakistan Engineering Council in the relevant category or above discipline keeping in view the bid costs for items shown at Sr. No. 02.
- ii) Details of eligibility criteria / conditions are attached / available with the bidding documents.
- iii) For electrical work valid licence issued from Inspectorate of Electrical Licence Sindh of the similar region with respect to works, shown above.

- iv) Documentary evidence of work of equivalent cost or above executed in last 3 years and Certificate of satisfactory completion showing date of start and completion from employer.
- v) List of work and copy of letter of award of work / work orders of equivalent cost or above.
- vi) List of machinery and equipment available with documentary proof of its ownership.
- vii) Registration with Income Tax Department (NTN copy) and Sindh Revenue Board, (Sales Tax Registration) and copy of CNIC.
- viii) Undertaking on stamp paper that firm is not involved in any litigation, departmental rift, abandoned or unnecessary delay in completion of any work in the Government Departments.
- ix) The application shall accompany of tender fee as shown against each for purchase of bidding documents.
- x) The 2% Earnest Money shall be submitted in the shape of call deposit issued from scheduled bank at the time of submission of bidding document in favor of undersigned.
- xi) Certificate of bank showing creditworthiness along with current bank statement.
- xii) The bidder should have experience of such works and should have completed at least 2 similar works (List to be provided with bid).
- xiii) The bidder should be well versed with the site conditions and should have completed at least 2 Nos works under similar conditions (List to be provided with bid).
- xiv) The list of engineers / staffs employed, to be deputed at sites should be furnished with documentary proof of payments of their salaries.
- xv) Affidavit to the effect that firm has not been blacklisted previously by any executing agency.
- xvi) Affidavit to the effect that all documents / particulars / information furnished are true and correct.
- xvii) Conditional Tenders will not be entertained.
- xviii) Advertisement can also be seen on Sindh Government website (www.Sindh.gov.pk) and SPBRA website.
- xix) Undertaking on stamp paper that firm is not involved in any kind of litigation, departmental rift, abandoned or unnecessary delay in completion of any work in the Government and as well as in the private organizations.
- xx) In case Government announces any public holiday on scheduled dates, the tender will be submitted / opened on the next working day, as per usual schedule in accordance with Rule 41(3) of SPBRA Rule 2010.

Say No to Corruption

INF-KRY No. 3196/16

EXECUTIVE ENGINEER,
Provincial Buildings Division No. I
Karachi

Karachi

Gas leakage is a major environmental hazard – report if you see one



Sui Southern Gas Company Limited

Tender Notice # 060/16

Tender # SSGC /	Description	Bid Submission Date / Time
<p>Sui Southern Gas Company Limited (SSGC) is Pakistan's leading integrated gas Company. The company is engaged in the business of transmission and distribution of natural gas in franchise area of Sindh & Balochistan. Sealed quotations are invited for the following requirement in Foreign Currency on FOB / C&F basis. However, bids of "LOCAL MANUFACTURERS" are also acceptable in PKR on FOR basis. (As per Specs./BOQ attached with T/Doc.)</p>		
FP / 7463	Supply, Installation & Commissioning of Online Moisture Analyzer, Qty=2 Nos. (As per Specification) (Under Single Stage Single Envelope Bidding Procedure)	19-09-16 1500 Hrs
FP / 7464	HSI Anodes Double Ended, 2" x 60" with Tail End Cables (Both Ends), Weight: 25-27 Kg. Qty=240 Nos. (As per Specification) (Under Single Stage Single Envelope Bidding Procedure)	19-09-16 1530 Hrs
FP / 7466	Supply, Installation & Commissioning of Solar Power System for Gas Chromatograph C/W Accessories, Qty=4 Nos. (As per Specification) (on Complete Package Basis) (Under Single Stage Single Envelope Bidding Procedure)	20-09-16 1500 Hrs
FP / 7467	<p>Joint Coating Material: (on Complete Package Basis) (As per Specification)</p> <p>Patch Closure, Heat Shrink Sleeves, PE Repair Patch Roll, Filler Mastic, Epoxy Primer Base(Part-A), Epoxy Primer Cure(Part-B), Digital Thermometer with Probe, Gas Torch Set, Epoxy Pump(Part-A), Epoxy Pump(Part-B), Epoxy Applicator Kit, PE Melt Stick, Probe Surface Contact for Pyrometer & Flat Silicon Roller, T/Item=14, Allied Qty=2,226 Nos./Rolls/Drums & Sets. (Under Single Stage Two Envelope Bidding Procedure)</p>	20-09-16 1530 Hrs

ماتے پر بھی کی گئیں سہار کرے ہائے کوسل طور پر چلا جائے تاکہ آئندہ تالے کی صفائی میں اور رشانیہ، سفری،

INF KRY NO 3196 2016

دي

تمہ، ڈائریکٹر ایڈمن

۱۰۰

ہم دشمنوں کے

06/16

تم، دائریکٹر ایڈمن

ہم دشمنوں کے