BID EVALUATION REPORT

N ,

(WA HALIL
DIVISIONAL ACCOUNTS OFFICER
Provincial Buildings Division No. L.
Karachi.

Education Works Division No.l,

- NIT No. HC/PBD-1/2016-2017/1598 dated: 04-08-2016
Provincial Buildings Division No.l. Karachi

(1. Name of Procuring Agency: Provincial Buildings Division No. 1. Karachi. ]
2. | Tender Reference No. No. HC/PBD-1/2016-2017/1598 dated: 04-08-2016.

3. | Tender duscl'ipm;mne of work / item: Renovation & Rehabilitation of Secretaries Flat at GOR-1 Bath

ol = Island Karachi (Flat No.06) (ADP No.2083 of 2016-17).

' 4. Method of Procurement: Single stage — one envelope procedure.

'5. | Tender Published: T [ SPPRA Sr. No.29713. 1
6. | Total Bid documents Sold: B o
7. uaml Bids Received: (03) T

' 8. | Technical Bid Opening date: (if applicable) Not applicable L

(Provide details in separate form)
9. | No. of Bid technically qualified (if applicable): Not applicable
10. | Bid (s) Rejected: NIL
11. | Financial Bid Opening date 29-08-2016 .

“12. | Bid Evaluation Report: -
Sr. - Name of Firm or Bidder Cost offered by | Ranking | Comparison | Reasons for Remarks.
No. the bidder in terms with acceptance /

5 I of cost | Estimated cost | rejection
1 2 3 4 5 6 7

L | Mis. R, Irfan Builders. Rs.31.02.607/- g Within [ T"Lowest [ Accepted

. . lowest Estimated cost |
2. | MJs. Brother Business System. Rs.31.17.346/- 2 Highest
3. | MUs. Pakistan Electric Works Rs.31.19.039/- e 0 iy i “lrng@r B
4, I M/s. K. Khan & Co Not Participated in the tender Bl
5. M/s. Muhammad Amin & Co. Not Participated in the tender By

EL AHMED MEMON)
EXECUTIVE ENGINEER.

(ARSHAD HUSS
EXECUTI
Provincial ByHdi

Karachi

- ENGINEER
15 Division No. 1.




BID EVALUATION REPORT

NIT No. HC/PBD-1/2016-2017/1598 dated: 04-08-2016
Provincial Buildings Division No.l. Karachi

.| Name of Procuring Agency: Provincial Buildings Division No. 1. Karachi.
2. | Tender Reference No. No, HC/PBD-1/2016-2017/1598 dated: 04-08-2016.
3. | Tender description / Name of work / item: Construction of Sindh House Gwadar Balouchistan (Boundary Wall
- & Chowkidar Room) (ADP No.2088 of 2016-17). o
'L-L Method of Procurement: Single stage — one envelope procedure.
5. | Tender Published: - SPPRA Sr. N0.29713 T
6. | Total Bid documents Sold: (05)
7. | Total Bids Received: (03) o
8. | Technical Bid Opening date: (if applicable) Not applicable
(Provide details in separate form)
9. | No. of Bid technically :{Fualil'u:d (il applicable): Not zq:lplir:ul'm.T N
2 e ———ap———
10. | Bid (s) Rejected: NIL
11| Financial Bid Opening date 29-08-2016 N
12, | Bid I-I\';lluuli!miéﬁ;ﬁ:_—
Sr. Name of Fi irm or Bidder |1 Cost offered by | Ranking Comparison Reasons for Remarks. |
No. the bidder in terms with acceptance /
- .= of cost Estimated cost rejection _
1 2 3 4 5 6 7
L | Mrs. Zaryab Construction Co. Rs.97.93.956/- " Within I" Lowest | Accepted
i ——— lowest Estimated cost | PR
2, M/s. Pakistan Electric Works, | Rs.99.01.510/- b Highest
3. | M/s. Venus Enterprises. Rs.99.31.369/- i Highest
4. | M/s. Brother Business System. Not Participated in the tender - ]
3, M/s. Pearl Engineering & Trading Co . Not Participated in the tender i
6. | M/s. Ahmed & Co ( Not Participated in the tender

(WA KHALIL)
DIVISIONAL ACCOUNTS OFFICER
Provincial Buildings Division No. 1,
Karachi.

S UTIVE ENGINEER,
Education Works Division No.l.

(ARSHAD HUSSAIN BHUTTO)
EXECUTIVE ENGINEER
Provincial Byildings Division No. .
- hi.

L AHMED MEMON)

Karachi




Name ol Work:-

Estimate Sanctioned by the Chief Engineer.

Tender invited vied letter No. HC

Renow:

Las Date of Issue: 29-08-2016

As per Sanctioned Estimate

pE————

COMPARATIVE STATEMENT

ation & Rehabilitation of Secretaries [

YPBD-1/2016-2017/1598 Karachi dated: 04-08-2016

Date of opening:

Buildings. Government of Sindh. Hyderabad vide letter No. Renoy

: 29-08-2016

Rate Quoted cwﬂ.n Bidders/Contractors.

ation of Seey:

luts GOR-I Kyc¢

atat GOR-I Bath Island Karachi (Flat No.06) (ADP No.2083 ol 2016-1 7).

1D.S/564 duted:20-06-2016

Description of Items. | Amount M/s. R. Irfan Builders. M/s. Brother Business System | M/s. Pakistan Electric Works M/s. K. Khan
& Co

Cost of Civil Work Rs.11.76.149/- | Cost of Civil Work Rs.11.76.149/~ | Cost of Civil Work Rs.11.76.149/- | Cost of Civil Work Rs.11.76.149/-

(Part A) (Part A) (Part A) (Part A)

Tﬁ Par xn.--- Al Par —_ _|Rs~ [ AtPar _ | RS- | AtPar | Rsi—

1 Total: mm 11,76,149/- Total: | Rs.11,76,149/- Total: | Rs.11,76,149/- Total: | Rs.11,76,149/- Not Participated
Cost of Civil Work Rs.1.39.091/- Cost of Civil Work Rs.1.39.091/- Cost of Civil Work Rs.1.39.091/- | Cost of Civil Work Rs.1.39.091/- in the tender
(Part B) (Part B) (Part B) (Part B)

ﬂm 20.00% below | Rs.27.81 5.27.818/- /- | Less 20.20% below Rs.28.096/- | Less 19.20% below )W | Rs.26,705/- _[ Less 19.00% below | Rs.26 A27-

Total: _ﬂm 1,11.273/- Total: | Rs.1,10,995/- Total: | Rs.1,12,386/- __Total: | Rs.1,12,664/- R—
Cost of Civil Work Rs.1.17.926/- | Cost of Civil Work Rs.1.17.926/- | Costof Civil Work | Rs.1.17.926/- | Cost of Civil Work Rs.1.17.926/- | Ms.
(Part C) (Part C) (Part C) (Part ) Muhammad
Amin & Co.
Add: 5.00% above Rs.5.896/- Add: 5.00% above Rs.5.896/- Add: 5.00% above Rs.8.255/- Add: 6.00% above | Rs.7.076/-
Total: | Rs.1,23,822/- Total: | Rs.1,23.822/- Total: | Rs.1,26,181/- Total: | Rs.1,25,002/-
Total Schedule Item: Rs.14,11,244/- Total Schedule Item: Rs.14,10,966/- | Total Schedule Item: | Rs.14,14.716/- | Total Schedule Item: | Rs.14.13 815/- Not Participated
Cost of Non-Schedule | Rs. 16.93.866/- | Cost of Non-Schedule | Rs.16.91.641/- Cost of Non-Schedule | Re.| 7.02.630/- | Cost of Non-Schedule Rs.17.05.224/- in the tender
Items ltems Iltems Items
Grand Total: Rs.31,05,110/- 19 Grand Total: Rs.31,02,607/- Grand Total: | Rs.31,17.346/- Grand Total: | Rs.31,19,039/-
Say: | Rs.31,05,100/- il B

The Rate Quoted by M/s. R. Irfan Builders.

Part C Add: 5.00% above the Sc

necessary approval,

S KHA

DIv _.i:z>_. >h:u:Z: S OFFICER.
Provincial Buildings Division No. 1.
Karachi,

Government Contractor, Cost of Civil
hedule Rate

Work Schedule ltems Part
Rs.14.10,966/- & Non-Schedule ltems Rs.16.91,641/-

A At Par Cost of Civil Work Part B Less 20.20%

- and Grand Total Rs.31,02.607/-

3 L AHMED MEMON)

JTIVE ENGINEER.,

E Q:EE:: Works Division No.l.
Karachi

(ARSHAD
EXECUTIY
Provincial B

below Cost of Civil Work

found lowest. hence recommended for favour of



Name of Work:-

Estimate Sanctioned by the Chief Engineer, Buildings, Government of Sindh, Hyderabad vide letter No. Constt: o

Construction of Sindh House Gawadar Balouchistan (Boundary Wall & Chowkidar Room) (ADP No.2088 of 2016-1 7).

COMPARATIVE STATEMENT

Tender invited vied letter No. HC/PBD-1/2016-2017/1598 Karachi dated: 04-08-2016

Las Date of Issue: 29-08-2016

Date of opening: 29-08-2016

f Sindh House Gawader T-(i)/D.S/674 dated:09-08-2016

(B ]

As per Sanctioned Estimate

Rate Quoted by the Bidders/Contractors.

Description of Items. _ Amount M/s. Zaryab Construction Co M/s. Pakistan Electric Works. M/s. Venus Enterprises M/s. Brother Business
System
BOUNDARY WALL BOUNDARY WALL BOUNDARY WALL BOUNDARY WALL ]
Cost of Civil Work Rs.41,92.962/- | Cost of Civil Work Rs.41.92,962/- | Cost of Civil Work | Rs.41.92.962/- | Cost of Civil Work Rs.41.92,962/- Not Participated in the
At Par Rs.— Add: 41.40% above | Rs.17,35.886/- | Add: 43.00% above | Rs.18.02.974~ | Add: 41.00% above Rs.17,19,114/- tender
Total: | Rs.41,92,962/- Total: | Rs.59,28,848/- Total: | Rs.59,95,936/- Total: | Rs.59,12.,076/-
Cost of Fabrication Rs.11,14,185/- | Cost of Fabrication Rs.11,14,185/- | Cost of Fabrication Rs.11.14,185/- | Cost of Fabrication Rs.11,14,185/-
| Add: 10.00% above Rs.1,11,419/- Add: 41.40% above Rs.4,61.273/- Add: 43.00% above Rs.4.79.100/- Add: 50.00% above Rs.5.57.003/-
Total: | Rs.12,25,604/- Total: | Rs,15,75,458/- Total: | Rs.15,93,285/- Total: | Rs.16,71,278/-
Total Boundary Wall | Rs.54,18,566/- | Total Boundary Wall | Rs.75,04,306/- Total Boundary | Rs.75,89,221/- Total Boundary Wall | Rs.75,83.354/- | M/s. Pearl Engineering
_ Schedule Item: Schedule Item: Wall Schedule Item: | Schedule Item: & Trading co
UNDER GROUND TANK UNDER GROUND TANK UNDER GROUND TANK UNDER GROUND TANK
Cost of Civil Work Rs.2,36.454/- | Cost of Civil Work Rs.2.36.454/- | Costof Civil Work | Rs.2.26.454/- | Cost of Civil Work Rs.2,36,454/- Not Participated in the
| At Par Rs.--- Add: 4140%above | Rs.97,892/- | Add:43.00% above | Rs.1.01.675~ | Add: 41.00%above | Rs.96,946- Betiise
[ Total: | Rs.2,36,454/- Total: | Rs.3,34,346/- Total: | Rs.3,38,129/- | Total: | Rs.3,33,400/-
Cost of Fabrication Rs.1,15.989/- | Cost of Fabrication Rs.1,15,989/- Cost of Fabrication Rs.1,15,989/- Cost of Fabrication Rs.1,15,989/-
Add: 10.00% above Rs.11,599/- Add: 41.40% above Rs.48.019/- Add: 43.00% above Rs.49,875/- Add: 50.00% above Rs.57.995/-
_ Total: | Rs.1,27,588/- Total: | Rs.1,64,008/- Total: | Rs.1,65,864/- Total: | Rs.1,73,984/-
Cost of Soakage Pit | Rs.1.61.481/- | Cost of Soakage Pit Rs.1.61.481/- | Cost of Soakage Pit Rs.1,61.481/- Cost of Soakage Pit Rs.1.61.481/-
At Par Rs.--- Add: 41.40% above Rs.66.853/- Add: 43.00% above Rs.69,437/- Add: 50.00% above Rs.80.741/-
Total: | Rs.1,61,481/- Total: | Rs.2,28,334/- Total: | Rs.2,30,918/- Total: | Rs.2,42,222/-
Total: Under Ground | Rs.5,25,523/- Total: Under Ground | Rs.7,26,688/- Total: Under Ground | Rs.7,34,911/- Total: Under Ground | Rs.7,49,606/- M/s. Ahmed & Co
Tank Schedule Item: Tank Schedule Item: Tank Schedule Item: Tank Schedule Item:
CHOWKIDAR ROOM CHOWKIDAR ROOM CHOWKIDAR ROOM CHOWKIDAR ROOM
Cost of Civil Work | Rs.3,30.072/- | Cost of Civil Work Rs.3.30,072/- | Costof Civil Work [ Rs.3.30.072/- | Cost of Civil Work Rs.3.30,072/- Not Participated in the
At Par Rs.--- Add: 41.40% above | Rs.1.36.650-- | Add: 43.00% above | Rs.1.41.931/- | Add: 50.00% above Rs.1.65,036/- ]
Total: | Rs.3,30,072/- Total: | Rs.4,66,722/- Total: | Rs.4,72,003/- Total: | Rs.4.95,108/- |
Cost of Fabrication | Rs.38.563/- . Cost of Fabrication | Rs.38,563/- Cost of Fabrication | Rs.38.563/- | Cost of Fabrication | Rs.38.563/- _ i
Add: 10.00% above | Rs.3.856/- | Add: 41.40% above | Rs.15,965/- Add: 43.00% above | Rs.16.582/- | Add: 41.00% above | Rs.15.811/- _ d. |
||||| Total: Rs42419- Total: | Rs.54.528/- ~ Total: | Rs.35145- . ~ Total: | Re.54374~ | N1INEHATION

18
{ARSHAL /
Executive Engineer
e TR U < T 77 [y e e |



(]

_|ﬁuo.mH of Electrical [ Rs.12.159/- Cost of Electrical Rs.12,159/- Cost of Electrical Rs.12.159/- Cost of Electrical Work | Rs.12,159/-
Work Work Work
At Par Rs.--- Add: 41.40% above Rs.5.034/- Add: 43.00% above Rs.5.228/- Add: 41.00% above Rs.4,985/-
Total: | Rs.12,159/- Total: | Rs.17,193/- Total: | Rs.17,387/- Total: | Rs.17,144/- _
Total: Chowkidar | Rs.3,84,650/- Total: Chowkidar | Rs.5,38,443/- Total: Chowkidar | Rs.5,44,535/- Total: Chowkidar | Rs.5,66,626/-
Room Schedule Item: Room Schedule Item Room Schedule Ttem: Room Schedule Item:
Total Schedule Item: Rs.63.28,739/- | Total Schedule Item Rs.87.69.437/- | Total Schedule Item | Rs.88,68,667/- Total Schedule ltem Rs.88,99,586/-

Non-Schedule ltems Rs.9,48.233/- Non-Schedule Items Rs.9.41.911/- Non-Schedule Items Rs.9.48.233/- Non-Schedule Items Rs.9.48.233/-
Boundary Wall | Boundary Wall Boundary Wall Boundary Wall
Non-Schedule ltems | Rs.89.828/- Non-Schedule Items Rs.82.608/- Non-Schedule ltems Rs.84.610/- Non-Schedule Items Rs.83.550/-
Chowkidar Room | Chowkidar Room Chowkidar Room Chowkidar Room _ |
Total Non-Schedule | Rs.10,38,061/- _
Item | Total Non-Schedule | Rs.10,24,519/- | Total Non-Schedule | Rs.10,32,843/- Total Non-Schedule | Rs.10,31,783/-
Add: Cartage of | Rs.18,57,743/- Item Item 7 Item
Material |
Grand Total: | Rs.92,24,543/- Grand Total: | Rs.97,93.956/- Grand Total: | Rs.99.01,510/- Grand Total: | Rs.99,31,369/-
Say: | Rs.92,24.500/-

|

The Rate Quoted by M/s. Zaryab Construction Co, Government Contractor,

above. Part B Under Ground Tank Cost of Civ

Room Cost of Civil Work. Add: 41.40% above Cost of Fabrication Work. Add: 41.40% above, Cost of Electrical Add: 41.40% above, the Schedule Rate
Items Boundary Wall, Chowkidar Room Rs.10,24,519/-. and Grand Total

\

2777
(WARIS KHAL

b

»
)

DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. I,
Karachi.

Part A Boundary Wall Cost of Civil Work, Add: 41.40% above Cost of Fabrication Work. Add: 41.40%

NEL AHMED MEMON)
"CUTIVE ENGINEER,

Education Works Division No.l.
Karachi

~
(ARSHAD HUSSAIN BHUTTO)
EX mnc.:mm ENG

Provincial Bui

{ arachi.

INEER,

ings Division No.lL,

il Work. Add: 41.40% above Cost of Fabrication Work, Add: 41.40% above, Cost of Soakage Pit Add: 41.40% above, Part C Chowkidar
Rs.87.69.437/- & Non-Schedule

Rs.97.93.956/- found lowest. hence recommended for favour of necessary approval.

_—



OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL
BUILDINGS DIVISION NO.I, KARACHI

BARRACK NO.18, BLOCK 4-A, SINDH SECRETARIAT SADDAR KARACHI PH:021-99203183

No. HC/PBD-1/2016-17/ f§ 22 Dated: 29 _o. /s

SUBJECT: -

PROCUREMENT COMMITTEE MEETING HELD ON 29-08-2016.

A meeting of the procurement committee was held in the office of Executive Engineer,

Provincial Buildings Division No.l, Karachi under the chairmanship of Executive Engineer.

2.

The below mentioned member of committee attended the meeting to discuss the bids

invited for the procurement of works vide Executive Engineer, Provincial Buildings Division No.l, Karachi

letter No. HC/PBD-1/2016-17/1598 dated: 04-08-2016 and subsequently hoisted on the website of Sindh
Public Procurement Regularity Authority and Information Technology Department Government of Sindh.

4.

ii.
iii.

Following attend the meeting:

Mr. Waris Khalil

Divisional Accounts Officer Member
Provincial Buildings Division No.l,

Karachi

Mr. Jameel Ahmed Memon
Executive Engineer,

Education works Division No.l,
Karachi

Member

During the course of meeting following discussion were made by the committee.

The tender received on dated: 29-08-2016 at 1:00 PM were opened before the
procurement committee in presence of representatives of participants.

The methods for bidding documents observed as single envelop.

The tender was opened on 29-08-2016 before the tender opening Committee.

The committee was informed that 9 Nos. bidders have purchased the bidding documents

upto dated: 29-08-2016 and 9 Nos. have responsed the bids and received today upto 2:00 PM in the office
of Executive Engineer, Provincial Buildings Division No.l, Karachi.

5.

Sr No.

_ ‘ {iv) M/s. K. Khan & Co.

During the opening of tender received, following status was found.

Name of Firms ' Raking in Term ' Remarks
’ P —— of Cost |
‘ (i) M/s. R. Irfan Builders. - 1" Lowest [ Accepted
(ii) M/s. Brother Business System. 1 2 Highest Rejected

] (iii) M/s. Pakistan Electric Works. | 3™ ‘ Highest Rejected

Not Participated in the Tender
(v) M/s. Muhammad Amin & Co. | Not Participated in the Tender
(i) M/s. Zaryab Construction Co. 1" Lowest Accepted

‘ (ii) M/s. Pak:stan Electrac Works > | Highest Rejectcd
(i) M/s. Venus Enterprises. g Highest Rejected
(w) ‘M/s. Brother Business System Not Participated in the Tender
[v} M;’s Pearl Er Engmeoring & Trading Co. | | Not Participated in the Tender '



6, The committee thoroughly scrutinized each case / tender document, by comparing
earthimatically and financially with sanctioned estimates / bill of quantities and criteria for eligibility and
minimum qualification as per bidding documents.

7. Recommendation
After due deliberation / scrutiny of each tender document by the committee, it was

recommended that lowest evaluated responsive bidder may be awarded the respective tender.

8. Decision
In view of Para No.7 of this report it is decided that tenders are being awarded to above

mentioned lowest responsive bidders accordingly.

L AHMED MEMON) (ARSHAD HUSSAIN TT[

LIL
DIVISIONAL ACCOUNTS OFFICER, EXECUTIVE ENGINEER EXECUTINME ENGINEER,
Provincial Buildings Division No. |, Education Works Division No.l, Provincial Buildihgs Division No. |,

Karachi. Karachi. arachi.



BIDDERS QUALIFICATION REPORT

NIT No. HC/PBD-1/2016-2017/1598 dated: 04-08-201¢

Provincial Buildings Division No.I, Karachi

L. | Name of Procuring Agency: _

2 Tender Reference No.

Executive Engineer. Provincial Buildings Division No. I. Karachi.

No. HC/PBD-172016-17/1598 dated: 04-08-2016.

3. Tender description / Name of work / iterm:

Renovation & Rehabili
2016-17).

4, Method of Procurement:

tion of Secretaries Flat at GOR-| Bath Island Karachi

(Flat No.06) (ADP No.2083 of

Single stage — one envelope procedure,

>_¥_u.\
DIVISIONAL ACCOUNTS OFFICER
Provincial Buildings Division No. |.
Karachi.

5. | Name of Firm / Bidder; M/s. R. Irfan Builders. M/s. Brother Business System. M/s. Pakistan Electric Works.
6. N.T.N: Available. Available, Available.
. . . e ||.||I|.|.|.|||. = . . —==—
7. Registration with P.E.C Not Required. Not Required. Not Required.
8. | Sindh Board of Revenue Registered. Registered. Registered.
9 Relevant Experience : Available, Available. Available.
10. | Undertaking on stamp paper that firm is not involved Available, Available. Available.
in any litigation. Departmental rift. abandoned or
unnecessary delay in completion of any work in the
Government Departments |
I | List of Employees Available, Available, _ Available.
1 - . ~ e e L T ———— = T 1 n = T
12. | Affidavit 1o the effect that firm has not been black Available, Available. Available,
listed previously by any executing agency.
13. | List of Machinery & Equipment Available. Available. Available,
14, | Tumover of at least last three years - Available, *Available. ] Available. N
I5. | Funds/ Budget Available, Available, Available,
16. | 02% Earnest Money Available. Available. Available,
17. | Tender Fee / Cost of Bidding Document \Cc?_i:na. - i Deposited. SR ) Deposited.

FXECUTIVE ENGINEER.
Izducation Works Division No.l.
Karachi

o

(ARSHAD H
EXECUT
Provincial 1

il

© ENGINEER

7 s Division No. 1.



BIDDERS QUALIFICATION REPORT

NIT No. HC/PBD-1/2016-2017/1598 dated: 04-08-2016
Provincial Buildings Division No.l. Karachi

1. | Name of Procuring Agency: Executive Engineer. Provincial Buildings Division No. . Karachi.
2. Tender Reference No. No. HC/PBD-1/2016-2017/1598 dated: 04-08-2016.
3. | Tender description / Name of work / item: Construction of Sindh House Gawadar Balouchistan (Boundary Wall & Chowkidar Room)
(ADP No.2088 0of 2016-17).
4. Method of Procurement: Single stage — one envelope procedure.
5. | Name of Firm / Bidder: M/s. Zaryab Construction Co. | M/s. Pakistan Electric M/s. Venus Enterprises
6. | N.-T.N: Available. Available. Available.
7 Registration with P.E.C Registered Registered Registered
8. Sindh Board of Revenue Registered _ Registered Registered
9. Relevant Experience : Available. I Available. Available.
10. | Undertaking on stamp paper that firm is not involved in any Available Available. Available.
litigation. Departmental rift. abandoned or unnecessary delay in
completion of any work in the Government Departments.
11. | List of Employees Available. Available. Available.
12. | Affidavit to the effect that firm has not been black listed Available. Available. Available.
previously by any executing agency.
13. | List of Machinery & Equipment. Available. Available Available.
14, | Turnover of at least last three vears Available. Available. Available.
15. | Funds / Budget Available. Available. Available.
16. | 02% Earnest Money Available. Available. Available. =
17. | Tender Fee / Cost of Bidding Document Deposited. Deposited. Deposited.

L
DIVISIONAL ACCOUNTS OFFICER
Provincial Buildings Division No. 1.
Karachi.

L AHMED MEMON)
UTIVE ENGINEER.

Education Works Division No.l.

Karachi

_.x_h:: 4 ,._H70_Zﬁ_n_w

Provincial _mt dings Division No. |

fLarachi.

2




OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL

BUILDINGS DIVISION

BARRACK NO.18, BLOCK 4-A, SINDH SECRETARIAT

NO.l, KARACHI

SADDAR KARACHI PH:021-99203183

This office NIT No. HC/ PBD-1/1598

SUBIJECT: - ATTENDANCE SHEET.

Date of opening 29-08-2016

Dated: 04-08-2016

i S|gnature B

NET /ﬁﬁ?‘/c 1A 750

7 LARTIL ) PATEY)

2. [ M/s. K. Khan & Co
|
e L e
[ 3. ( M/s. Zaryab Construction Co. ]
| |
|
r[ 4. R/Iis _Ve_m:s_Ent_erprt_s;s A N
'S, M/s _Brother Busfne_ss_Sy_st;m - o
|
|
(P ——— =
. 6. M/S Muhammad Amin & Co.
' |
!_ 7. | M/s. R. Irfan Builders.
|
[ SO ]
| 8. | M/s. Pearl Engineering & Trading Co.
| |
A
[ 9. J M/s. Pakistan Electric Works.
|
- s
ﬁ
|| l
L |

_ |
& EL AHMED MEMON)

EXECUTIVE ENGINEER,
Education Works Division No.l,
Karachi

DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. |,
Karachi.

(ARSHAD HU ﬁé%m

EXECUTIVE [ENGINEER,
Provincial B s Division No. I,
achi.



OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS
DIVISION NO. |, BARRACK NO. 18 SINDH SECRETARIAT NO. 4-A KARACHI

1

Procuring Agency invites sealed bids on bidding documents In singie
envelope method from all the interested bidders under SPPRA Rules 2010
for the following works:

Time Costol
:& Name of Work E""d‘:"' allowed For | bidding
Mmﬂ documaents
Renovalion & Rehabilitation of
;. |secretaries Fiat at GOR-1 Batn| Rs.3.106 | Rs.
- |Istand Karachi (Fiat No. 06 (ADP| (M) Months | - 3 oo
o 2083 / 2016-17
Bon of Sindh House
GWader Balochistan  (Boundary | Rs. 9.173 Rs
2- |Wall & Chowkidar Room (ADP| (M) | '2MO"™M8 | 3000
No. 2088 / 2016-17

1. The Intending participants can submit their applications in the office of the
undersigned from the dale of hoisting / publication of the tenders along
with the below listed documents / requirements for the purpose of issuance
of bidding documents of each work separately during office hours upto
29-08-2016 upto 1.00 PM. No bidding document will be provided without
tha payment of cost of bidding documant which shall be in the shape of
Pay Order or in shape of Deposit Receipt against each work.

2. The bids will be raceived back on 28-08-2016 upto 2.00 p.m. and will

' be opened on the same day @ 3.00 p.m. In presence of Procurement

Committee and the bidders or their authorized representatives who wish

to be presant on the occasion. If the order remains un-responded or are

not accepted, then the same will be issued and opened on the foliowing
dates:-

Schedule of Un-responded Bids
Date of lssue Date of Opening
27 = 15-00-2016 2 = 16-09-2016 received uplo

1:00 PM and Opened on
same day @ 2:00 PM

3. Eligibllity / Conditions:

)  Registration with Pakistan Engineering Coundil in the relevant category of
above discipline keeping in view the bid costs for llems shown at St. No. 02,

i) Details of eligibiiity criteria / condilions are altached / available with the

Iv) Documentary evidence of work of equivalent cost or above executed in
last 3 years and Cerlificale of salisfactory completion showing date of
slart and completion from employer

v) List of work and copy of lefter of award of work / work orders of
equivalent cost or above.

vi)  List of machinery and equipment available with documentary proof of ils

ownership.

Registration with Income Tax Department (NTN copy) and Sindn

Aevenue Board, (Sales Tax Registration) and copy of CNIC

Undertaking on stamp paper that firm is not invoived in any lilgation

departmental rift, abandoned or unnecessary delay In completion ol

any work in the Government Depariments

ix) The application shall accompany of tender fee as shown against eacti
for purchase of bidding documents.

x) The 2% Earnest Money shall be submitted In the shape ol call deposit
Issued from scheduled bank al the time ol submssion of bidaing
document in favor of undersigned

x) Cerlificale of bank showing creditworthiness along with current baik

slatement.

The bidder should have expenence of such works and should have

completed at least 2 similar works (List to be provided with bid)

The bidder should be well versed with the site conditions and shouud

have compleled at least 2 Nos works under similar conditions (List (o

be provided with bid).

The list of engineers / slalls employed, to ba deputed at sites should be

furnished with documentary proof of payments of their salaries.

Affidavit to the effect that firm has not been biacklisted previously by aiy

executing agency.

Affidavit to the effect that all documents / particulars / informabon

furnished are true and cormect.

xvil) Conditional Tenders will not be entedtained

xvill) Advertissment can also be seen on Sindh Governmen! websile
(www.Sindh.gov.pk) and SPPRA websile

xix) Undertaking on stamp paper that firm is not involved in any kind of itigatio:
departmental rift, abandoned or unnecessary dalay in complelion of amy
work in the Govemment and as wel as in the private organizations

xx) In case Govemment announces any public holiday on scheduled dales
the tender will be submitted / opened on the nexi working day, as per
usual schedule in accordance with Rule 41(3) of SPPRA Rule 2010,

wii)

il

i)

X}

v
xv)

i)

bidding documents. e e EXECUTIVE ENGINEER,
B) For electrical work valid licence Issued from Inspectorate of Electrical [say Noto Corruption | Provincial Bulldings Divislon No. |
Licence Sindh of the similar region with respect lo works, shown above. | ur.KRY No 3106/16 j ) )_m.c_._g.j.gw] Karachl
1L
i e

T

Gas leakage is a major environmental hazard -report if you see one

-

Sui Southern Gas Company Limited

| . Tender Notice # 060/16

Tender #
SSGC/

Description

Bid Submission
Date / Time

Sui Southem Gas Company Limited (SSGC) is Pakistan's leading integrated gas Company. The company is engaged in
the business of transmission and distribution of natural gas in franchise area of Sindh &Balochistan. Sealed quotations
aré invited for the following requirement in Foreign Currency on FOB / C&F basis. However, bids of "LOCAL
MANUFACTURERS" are aiso acceptable in PKR on FOR basis. (As per Specs./BOQ attached with T/Doc.)

Fg'!7463 Supply, Instaliation & Commissioning of Online Moisture Analyzer, Qty=2 Nos. (As per Specification) 19-09-16
(Under Single Stage Single Envelope Bidding Procedure) 1500 Hrs
FP /7464 HS! Anodes Double Ended, 2" x 60 with Tall End Cables (Both Ends), Weight: 25-27 Kg, Qty=240 Nos. 19-09-16
(As per Specification) (Under Single Stage Single Envelope Bidding Procedure) 1530 Hrs
Supply, Installation & Commissioning of Solar Power System for Gas Chromatograph C/W Accessones, 20-09-16
FP | 7466 | Qty=4 Nos. (As per Specification) (on Complete Package Basis) (Under Single Stage Single Envelope 1500;-Irs \
Bidding Procedure) )
Joint Coating Material: (on Complele Package Basis) (As per Specification)
Patch Closure, Heat Shrink Sleeves, PE Repair Patch Roll, Filler Mastic, Epoxy Primer Base{Par-A), Epoxy 20-09-16
FP [ 7467 | Primer Cure(Part-8), Digital Thermometer with Probe, Gas Torch Sel, Epoxy Pump(Part-A), Epoxy Pump(Part- | Tea0) ;,1,5
B), Epoxy Applicator Kit, PE Meit Stick, Probe Surface Contact for Pyrometer & Flat Silicon Roller, Thiem=14,
Allied Qty=2,226 Nos/Rolls/Drums & Sets. (Under Single Stage Two Envelope Bidding Procedure)
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