OFFICE OF THE EXECUTIVE ENGINEER, EDUCATION **WORKS DIVISION BADIN**

NO. TC/EDU/W/ 934

OF 2018, DATED: 04/06/2018

To,

The Director (A & F),

Sindh Public Procurement Regularity Authority,

Government of Sindh,

KARACHI.

SUBJECT:-

BID EVALUATION REPORT FOR HOISTING ON WEBSITE.

Ref'nce:-

This office N.I.T No. TC/EDU/W/340, dated 28-02-2018 &

SPPRA ID No. 37116.

In continuation of this office letter No. TC/EDU/W/905, dated 28-05-2018, the updated Minutes of the Meeting & Bid Evaluation Report of Remaining Component of Construction of Students Hostel-II of this NIT ADP # 538 Establishment of Cadet College Badin for hoisting on the SPPRA Website, for favour of further necessary action.

> ENGINEER EDUCATION WORKS DIVISION BADIN

Copy forwarded with compliments to:-

1-The Chief Engineer, Education Works, Government of Sindh, Hyderabad.

The Superintending Engineer, Education Works Circle Hyderabad

for information.

EXECUTIVE ENGINEER **EDUCATION WORKS DIVISION BADIN**

2-

OFFICE OF THE EXECUTIVE ENGINEER, EDUCATION WORKS DIVISION BADIN

MINUTES OF BID OPENING MEETING

NIT No. TC/EDU/W/340 of 2018, dated 28-02-2018

Method of Procurement:

NCB Single stage, Single Envolope Procedure

The bids were invited by the Executive Engineer, Education Works Division Badin on SPPRA Website on SPPRA ID S.No. 37116.

The of bids were opened on 20-03-2018 @ 3:30 PM by the Chairman Procurement Committee & other two Members in the presence of Prequalified Contractors /representatives. The following contractors purchased bidding documents upto fix date & time and submitted the bids as below:-

ADP# 538 Establishment of Cadet College Badin (Construction of Academic Block)

/s. Pakistan Civil & Electric Works	Part-A i) 30.35% above ii) Rs. 43188469/-	Part-B i) 5.0% above	Part-C i) 10.0% above ii) Rs. 2179425/-	
//s. Pakistan Civil & Electric Works		i) 5.0% above	1	
			i) 10.0% above ii) Rs. 2179425/-	
/s. Kazi Nisar Ahmed & Co.	i) 31.0% above ii) Rs. 43188469/-	i) 10.0% above	i) 10.0% above ii) Rs. 2179425/-	
[/s	s. Kazi Nisar Ahmed & Co.	1,0110,04001	1,7 1010,70 1100,70	

ADP# 538 Establishment of Cadet College Badin (Construction of Students Hostel-I)

S.No.	Name of Company/ Firm/ Participated	Rate Quoted by Each Firm				
	42	Part-A	Part-B	Part-C		
1	M/s. Kazi Nisar Ahmed & Co.	i) 28.90% above ii) Rs. 42085021/-	i) 5.0% above	i) 10.0% above ii) Rs. 3346750/-		
2	M/s. Al-Noor Construction	i) 29.50% above ii) Rs. 42085021/-	i) 10.0% above	i) 10.0% above ii) Rs. 3346750/-		

ADP# 538 Establishment of Cadet College Badin (Construction of Students Hostel-II)

S.No.	Name of Company/ Firm/ Participated	Rate Quoted by Each Firm				
		Part-A	Part-B	Part-C		
1	M/s. Al-Noor Construction	i) 28.80% above ii) Rs. 42085021/-	i) 5.0% above	i) 10.0% above ii) Rs. 3346750/-		
2	M/s. Kazi Nisar Ahmed & Co.	i) 28.90% above ii) Rs. 42085021/-	i) 5.0% above	i) 10.0% above ii) Rs. 3346750/-		
				0 -		

(Engr: Mouzan Ali Samoen)
Assistant Engineer
Public Flealth Engg: Sub-Division
Badin

Member (Engr: Zaheeruddin Khaskheli) Assistant Engineer Education Works Sub-Division Badin

(Engr. Tasneem Raxa Arain) Executive Engineer Education Works Division Badin

BID EVALUATION REPORT

1	Name of Procuring Agency:	Executive Engineer, Education Works Division Badin
2	Tender Reference No.	TC/EDU/W/340 DATED:- 28-02-2018
3	Tender Description/Name of Work/Item:	ADP# 538 Establishment of Cadet College Badin (Construction of Students Hostel-II)
4	Method of Procurement:	Single Stage - One Envelope
5	Tender Published: Print & Electronic Media (SPPRA ID No. & Newspapers names with dated)	SPPRA ID S.No. 37116
6	Total Bid documents Sold:	02 Nos.
7	Total Bid received:	02 Nos.
8	Technical Bid opening date: (if applicable) (Provide details in separate forms)	N.A
9	No. Bid technically qualified (if applicable)	N.A
10	Bid(s) rejected:	NIL .
11	Financial Bid opening date:	20-03-2018
12	Bid Evaluation Report:	
C NI	Name of Firm or Ridder Cost offered by	the Parking in Comparision with Peasons for Pemarks

S.No.	Name of Firm or Bidder	Cost	offered by the Bidder	Ranking in terms of cost	Ccomparision with Estaimated cost	ac	Reasons for cceptance/ejection	Remarks
1	M/s. Al-Noor Construction	Rs.	112607230 /-	1st Lowest	Excess -2305062	/- L	owest	Reasonable
2	M/s. Kazi Nisar Ahmed & Co.	Rs.	112655859 /-	2nd Highest	Excess -2353691	Н	lighest	Rejected

(Engr: Monzau Albaniobn)
Assistant Engineer
Public Health Engg: Sub-Division
Badin

Member
(Engr: Zaheeruddin Khaskheli)
Assistant Engineer
Education Works Sub-Division
Badin

Chartman
(Engr: Tasneem Raza Arain)
Executive Engineer
Education Works Division
Badin

COMPARATIVE STATEMENT

NAME OF WORK:-

ADP# 538 Establishment of Cadet College Badin (Construction of Students Hostel-

 \mathbf{II}

i)	Date of Issue of tender:	19-03-2018
ii)	Date of opening of tender:	20-03-2018
iii)	Estimated cost	105.037 (M)
iv)	Earnest Money	5252000/-
v)	Time for completion	12 Months

S.No.	Name of Company/ Firm/ Participated	Rate Quoted by Each Firm				
_		Part-A (Civil)	Part-B (Electric)	Part-C (W/S)		
1	M/s. Al-Noor Construction	i) 28.80% above	i) 5.0% above	i) 10.0% above		
		ii) Rs. 42085021/-		ii) Rs. 3346750/-		
	*					
	*	İ		2		
2	M/s. Kazi Nisar Ahmed & Co.	i) 28.90% above	i) 5.0% above	i) 10.0% above		
		ii) Rs. 42085021/-		ii) Rs. 3346750/-		
		- 	 	÷		

The rate quoted by *M/s. Al-Noor Construction* Government Contractor(s) @ Part-A:-S.I (28.80% above) & Non Schedule Item At Par, Part-B:- S.I (5.0% above) & Part-C:- S.I (10.0% above) & Non Schedule Item At Par, is found lowest, hence recommended for favour of approval, orders are requested whether work may be let-out to the lowest bidder.

Member (Engr: Mouzam Aly Same

Assistant Engineer

Public Health Engg: Sub-Division

Badin

Member

(Engr: Zaheeruddin Khaskheli)
Assistant Engineer
Education Works Sub-Division

Badin

(Engr: Tasneem Raza Arain)
Executive Engineer
Education Works Division
Badin

FINANCIAL REVIEW

Name of Work:- ADP# 538 Establishment of Cadet College Badin (Construction of Students Hostel-II)

I	M/s. I		M/s			
	M/s. Kazi Nisar Ahmed & Co.		M/s. Al-Noor Construction		Name of Contractor	
	Civil N.S.I Elec: W/S	Z.S.	N.S.I Elec: W/S	Civil	Compo - nent	
	48628999 42085021 3312617 966419 3346750	3346750	42085021 3312617 966419	48628999	Cost of Schedule	
					Premium above/ below S.I.s (Glazed tiles/W/S & S/F	
	1 48628999 42085021 3312617 966419 3346750	3346750	42085021 3312617 966419	48628999	Total	As Per Estimate
	48628999 7002821 42085021 0 3312617 966419 3346750 0	 o	0	48628999; 7002821	Саттіаде	ate
	1 4862900 0 0 0 0 96642		96642	4862900	10% above steel + Grills	
110302169	42085021 42085021 3312617 1063061 3346750	3346750 110302169	42085021 3312617 1063061	60494720	Technical Sanction	
			3312617 966419	48628999	Cost of Schedule	
	48628999 28.90% above 3312617 5.0% above 966419 10.0% above		5.0% above 10.0% above	48628999; 28.80% above	Rate quoted by Contractor	
	14053781 165631 96642		165631 96642	14005152	Amount of premium	As Per Bid
	45431771			14005152 45431771	Non Schedule	r Bid
112655859	14053781 45431771 112655859 -235369 165631 96642	112607230		112607230	Bid Cost	
-235369	-2353	-2305062		-2305062	Saving /	

(Engr. Monzam Ali Samonn Assistant English Public Health Engl. Sub-Division

Chauthan (Engr: Tasueem Ražu Arain)
Executive Enginder
Education Works Division
Badin

Member
(Engr: Zaheeruddin Khaskheli)
Assistant Engineer
Education Works Sub-Division
Badin