

OFFICE OF THE DISTRICT COUNCIL KARACHI

No..D.E / DCK / 15/ / 319.

Dated: 18/11/2015

SUBJECT:- PROCUREMENT COMMITTEE MEETING HELD ON 18-11-2015

1- A meeting of the procurement committee under the chair of District Engineer was held in the office of District Engineer, District Council Karachi.

2- The below mentioned member of committee attended the meeting to discuss the bids invited for the procurement of works vide No.DCK/Administrator/2015/117/ Dated 19-10-2015.and subsequently hoisted on the website of Sindh Public Procurement Regularity Authority Government of Sindh.


Following attend the meeting.

- | | |
|--|----------|
| 1- Mr. Shakeel Ahmed Memon
District Engineer,
District Council Karachi. | Chairman |
| 2- Mr. Khan Mohammad Malik
Accounts Officer,
District Council Karachi | Member |
| 3- Mr. Liaquat Ali Mughal
Assistant Executive Engineer,
DMC Malir Karachi. | Member |

3- During the course of meeting following discussion were made by the committee.

- i- The tender received on dated 18-11-2015 at 2:00 PM were opened before the procurement committee in presence of representatives of participants.
- ii- The methods for bidding documents observed as single envelop.
- iii- The tender was opened on 18-11-2015 at 3:00 PM before the tender opening Committee.

4- The committee was informed that 03 Nos bidders in each work have purchased the bidding documents upto dated 17-11-2015 and all participants responded the bids and received today upto 18-11-2015 in the office of District Engineer, District Council, Karachi.



Sr. No.01	Name of Firms	Ranking in Term of Cost	Remarks
01	M/S Zeenat Construction Company	1 st lowest	Accepted
02	M/S Multi-Tech Enterprises	2 nd Lowest	Highest Rejected
03	M/S Hi-Tech Enterprises	3 rd Lowest	Highest Rejected

Sr. No.02	Name of Firms	Ranking in Term of Cost	Remarks
01	M/S Naveed & Azan Enterprises	1 st lowest	Accepted
02	M/S Zeenat Construction Company	2 nd Lowest	Highest Rejected
03	M/S Sarwan Enterprises	3 rd Lowest	Highest Rejected

Sr. No .03	Name of Firms	Ranking in Term of Cost	Remarks
01	M/S U.S Construction Company	1 st lowest	Accepted
02	M/S Zeenat Construction Company	2 nd Lowest	Highest Rejected
03	M/S Naveed & Azan Enterprises	3 rd Lowest	Highest Rejected


1- The committee thoroughly scrutinized each case / tender document, by comparing arithmetically and financially with sanctioned estimates / schedule of prices and criteria for eligibility and minimum qualification as per bidding documents.


2- **Recommendation.**


After due deliberation / scrutiny of each tender document by the committee, it was recommended that lowest evaluated responsive bidder may be awarded the respective tender.

3- **Decision.**

In view of above report it is decided that tenders are being awarded to above mentioned lowest responsive bidders accordingly.


Khan Mohammad Malik
(Member)
Accounts Officer,
District Council Karachi.


Liaquat Ali Mughal (Member)
Assistant Executive Engineer,
DMC Malir Karachi.


Shakeel Ahmed Memon (Chairman)
District Engineer,
District Council Karachi.


DISTRICT COUNCIL KARACHI


EVALUATION CRITERIA


Eligibility / Qualification Criteria:


Name of Work: Construction/Improvement of Metalled Road at Sector 7-D UC Maymarabad DCK

S. No.	Eligibility Criteria	M/S Zeenat Construction Company	M/S Multi-Tech Enterprises	M/S Hi-Tech Enterprises
1.	NTN	Available	Available	Available
2.	Sales Tax Registration	N/A	N/A	N/A
3.	Professional Tax	N/A	N/A	N/A
4.	Registration certificate with Sindh Revenue Board	Available	Available	Available
	<u>QUALIFICATION CRITERIA:</u>			
5	Minimum Two year's experience of relevant field.	Yes	Yes	Yes
6	Turnover of at least last three years	Yes	Yes	Yes
7	Required Bid Security is attached.	attached	attached	attached
8	Bid is signed, named and stamped by the authorized person of the firm along with authorization letter.	Yes	Yes	Yes
9	Qualified / Disqualified	Qualified	Qualified	Qualified


Mr. Khan Muhammad Malik (Member)
Accounts Officer
District Council Karachi


Mr. Liaquat Ali Mughal (Member)
Assistant Executive Engineer
D.M.C Malir Karachi


Mr. Shakeel Ahmed Memon (Chairman)
District Engineer
District Council Karachi



DISTRICT COUNCIL KARACHI

COMPARATIVE STATEMENT

SUBJECT: - Construction/Improvement of Metalled Road at Sector 7-D UC Maymarabad DCK

Work No-01 N.I.T 03 Works

Sr No	Description of Work	Engineer's Estimate			M/S Zeenat Construction Company			M/S Multi-Tech Enterprises			M/S Hi-Tech Enterprises	
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount	
1	Earth work excavation undressed lead upto a signal throw of Kassi Phawrah or Shovel. (B) In Ordinary Soil, (H.S.I NO. 6 11c P-2 (R.A Attached)											
2	Cartage of 100 Ch/5 Tons of all material like stone aggregate spawl coal lime, surkhi etc B.G rails fastening points and crossing bridges girder pipes sheets M/S BARS etc. 1000 Nos tites 12" x 6" or 150 Cft of timber or any other material means owned by the contractor. (Sch of Carriage P-I Item No.1) (Lead 06 Mile) Qty Same as Item No-1	3750 Ch	1361/25	% Ch	5104 /=-	1361/25	5104 /=-	1361 /25	5104 /=-	1361/25	5104 /=-	
3	Providing and Laying Aggregate base coarse in proper grade and camber having CBR 80% AS PER AASHTO Standard speciation i/c spreading and compacting by approved mechanical means (Motor Grader and roller etc watering to maintain the moisture content the compaction of each layer shall 100 percent to the max dry density (Rate i/c all cost of material T&P and carriage upto 3 chains). (H.W.Sch PAGE-5 Item-13b) (R.A Attached)	3750 Ch	771 /96	% Ch	28,948/=	771 /96	28,948/=	771 /96	28,948/=	771 /96	28,948/=	
		3594 Ch	7606/09	% Ch	2,73,362/=	7606/ 09	2,73,362/=	7606/ 09	2,73,362/=	7606/09	2,73,362/=	



4	Carpet with Machine Mixing Material Handlaying. Prepared to specified formula according to job mix formula approved by Engineer incharge including rolling and finishing to proper line-grade level and camber etc. (Rate i/c all cost of material T&P and carriage upto 3 chains). (H.W.Sch PAGE-8 Item-20) R.A Attached	10000 Sft	6165/84	% Sft	6,16,584/=	6165/84	6,16,584/=	6165/84	6,16,584/=	6165/84	6,16,584/=	6165/84	6,16,584/=
		Total Amount of Schedule Rate			9,23,998/=		9,23,998/=		9,23,998/=		9,23,998/=		9,23,998/=
		Ded 15% except item no:- 01& 02 Ded 7% on item no:- 03 Add 11% Above item no:- 04 Bitumen Difference 5.74 P/Ton			(-) 5,107/=								
					(-) 19,135/=								
					(+) 67,824/=	7.60% Above							
					(+) 30,118/=	70.224/=							
		Total Amount Rs.			9,97,698/=		9,94,222/=		9,95,608/=		9,97,450/=		9,97,450/=

Mr. Khan Muhammad Malik (Member)
Accounts Office
District Council Karachi

Mr. Liaqat Ali Mughal (Member)
Assistant Executive Engineer
D.M.C Malir Karachi

Mr. Shakeel Ahmad Meemon (Chairman)
District Engineer
District Council Karachi



DISTRICT COUNCIL KARACHI
Bid Evaluation Report

(Work No. 02 NIT-03 Works)
Tender Notice No-117

1	Name of Procuring Agency:	District Council Karachi
2	Tender Reference No	No.D.C.K/Administrator./2015/117 Dated:- 19-10-2015
3	Tender Description/name of Work / item	Construction/Improvement of Metalled Road Ahsanabad Chowk UC Gujro DCK
4	Method of Procurement	Single Stage (one envelop)
5	Tender Published:	Through SPPRA website
6	Total Bid documents Sold:	(03) Nos
7	Total Bids Received	(03)Nos
8	Technical Bid Opening date (if applicable):	N/A
9	No. of Bid technically qualified (if applicable)	N/A
10	Bid(s) Rejected	(Nil)
11	Financial Bid Opening date	18-11-2015


1. Bid Evaluation Report:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1	M/S Naveed & Azan Enterprises	9,95,368/=	1 st lowest	7.60 %Above	Substantially Responsive	Pay order No.0303769 Amount Rs. 20,000/= Bank Islami
2	M/S Zeenat Construction Company	9,96,756/=	2 nd Lowest	7.75% Above	Substantially Responsive	Pay order No.2221338 Amount Rs. 20,000/= N.I.B
3	M/S Sarwan Enterprises	9,98,144/=	3 rd Lowest	7.90% Above	Substantially Responsive	Pay order No.00130022 Amount Rs. 20,000/= Bank Al Habib

- The all concerned bidder are being informed accordingly.
- The E.E concerned for compliance of rule 45 of SPPRA-2010 **M/S Naveed & Azan Enterprises** declared has the lowest responsive bidder by the committee and recommended for sanctioned from Competent Authority.


Mr. Khan Muhammad Malik (Member)
Accounts Officer
District Council Karachi


Mr. Liaquat Ali Mughal (Member)
Assistant Executive Engineer
D.M.C Malir Karachi


Mr. Shakeel Ahmed Memon (Chairman)
District Engineer
District Council Karachi


DISTRICT COUNCIL KARACHI

EVALUATION CRITERIA


Eligibility / Qualification Criteria:

Name of Work: Construction/Improvement of Metalled Road Ahsanabad Chowk UC Gujro DCK

S. No.	Eligibility Criteria	M/S Naveed & Azan Enterprises	M/S Zeenat Construction Company	M/S Sarwan Enterprises
1.	NTN	Available	Available	Available
2.	Sales Tax Registration	N/A	N/A	N/A
3.	Professional Tax	N/A	N/A	N/A
4.	Registration certificate with Sindh Revenue Board	Available	Available	Available
	<u>QUALIFICATION CRITERIA:</u>			
5	Minimum Two year's experience of relevant field.	Yes	Yes	Yes
6	Turnover of at least last three years	Yes	Yes	Yes
7	Required Bid Security is attached.	attached	attached	attached
8	Bid is signed, named and stamped by the authorized person of the firm along with authorization letter.	Yes	Yes	Yes
9	Qualified / Disqualified	Qualified	Qualified	Qualified


Mr. Khan Muhammad Malik (Member)
Accounts Officer
District Council Karachi


Mr. Liaquat Ali Mughal (Member)
Assistant Executive Engineer
D.M.C Malir Karachi


Mr. Shakeel Ahmed Memon (Chairman)
District Engineer
District Council Karachi




DISTRICT COUNCIL KARACHI

COMPARATIVE STATEMENT

SUBJECT: - Construction/Improvement of Metalled Road Ahsanabad Chowk UC Gujro DCK

Work No-02 N.I.T 03 Works

Sr No	Description of Work	Engineer's Estimate			M/S Naveed & Azan Enterprises		M/S Zeenat Construction Company		M/S Sarwan Enterprises		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1	Earth work excavation undressed lead upto a signal throw of Kassi Phawrah or Shovel. (B) In Ordinary Soil, (H.S.I NO, 6 11c P-2 (R.A Attached)										
2	Cartage of 100 Cft/5 Tons of all material like stone aggregate spawl coal lime, surkhi etc B.G rails fastening points and crossing bridges girder pipes sheets M/S BARS etc. 1000 Nos ties 12" x 6" or 150 Cft of timber or any other material means owned by the contractor. (Sch of Carriage P-1 Item No.1) (Lead 06 Mile) Qty Same as Item No-1	3750 Cft	1361/25	%0 Cft	5104 /=	1361/25	5104 /=	1361 /25	5104 /=	1361/25	5104 /=
3	Providing and Laying Aggregate base coarse in proper grade and camber having CBR 80% AS PER AASHTO Standard speciation i/c spreading and compacting by approved mechanical means (Motor Grader and roller etc watering to maintain the moisture content the compaction of each layer shall 100 percent to the max dry density (Rate i/c all cost of material T&P and carriage upto 3 chains). (H.W.Sch PAGE-5 Item-13b) (R.A Attached)	3608 Cft	7606/09	% Cft	2,74,428/=	7606/ 09	2,74,428/=	7606/ 09	2,74,428/=	7606/09	2,74,428/=



4	Providing and Laying to proper line and grade <u>1 1/2"</u> thick <u>Premix Carpet</u> with <u>Machaine Mixing Material</u> Handlaying. Prepared to specified formula according to job mix formula approved by Engineer incharge including rolling and finishing to proper line:grade level and camber etc. (Rate i/c all cost of material T&P and carriage upto 3 chains). (H.W.Sch PAGE-8 Item-20) <u>R.A Attached</u>	10000 Sft	6165/84	% Sft	6,16,584/=	6165/84	6,16,584/=	6165/84	6,16,584/=	6165/84	6,16,584/=	9,25,064/=	9,25,064/=
	Total Amount of Schedule Rate				9,25,064/=		9,25,064/=		9,25,064/=		9,25,064/=		9,25,064/=
	Ded 15% except item no:- 01& 02 Ded 7% on item no:- 03 Add 11% Above item no:- 04 Bitumen Difference 5.74 P/Ton				(-) 5,107/=								
					(-) 19,210/=								
					(+) 67,824/=	7.60% Above	70,304/=	7.75% Above	71,692/=	7.90% Above	73,080/=		
					(+) 30,118/=								
	Total Amount Rs.				9,98,689/=		9,95,368/=		9,96,756/=		9,98,144/=		

Mr. Khan Muhammad Malik(Member)
Accounts Officer
District Council Karachi

Mr. Liaquat Ali Mughal(Member)
Assistant Executive Engineer
D.M.C Malir Karachi

Mr. Shakeel Ahmed Memon(Chairman)
District Engineer
District Council Karachi



DISTRICT COUNCIL KARACHI
Bid Evaluation Report


(Work No. 03 NTF-03 Works)
Tender Notice No-117


1	Name of Procuring Agency:	District Council Karachi
2	Tender Reference No	No.D.C.K/Administrator./2015/117 Dated:- 19-10-2015
3	Tender Description/name of Work / item	Construction/Improvement of Metalled Road at Near LN Agency Near Masjid UC Maymarabad D.C.K
4	Method of Procurement	Single Stage (one envelop)
5	Tender Published:	Through SPPRA website
6	Total Bid documents Sold:	(03) Nos
7	Total Bids Received	(03)Nos
8	Technical Bid Opening date (if applicable):	N/A
9	No. of Bid technically qualified (if applicable)	N/A
10	Bid(s) Rejected	(Nil)
11	Financial Bid Opening date	18-11-2015


1. Bid Evaluation Report:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1	M/S U.S Construction Company	9,95,368/=	1 st lowest	7.60% Above	Substantially Responsive	Pay order No.2509542 Amount Rs. 20,000/= N.I.B Bank
2	M/S Zeenat Construction Company	9,96,756/=	2 nd Lowest	7.75% Above	Substantially Responsive	Pay order No.00130183 Amount Rs. 20,000/= Bank Al Habib
3	M/S Naveed & Azan Enterprises	9,98,144/=	3 rd Lowest	7.90% Above	Substantially Responsive	Pay order No.08716803 Amount Rs. 20,000/= Bank Islami

- The all concerned bidder are being informed accordingly.
- The E.E concerned for compliance of rule 45 of SPPRA-2010 **M/S U.S Construction Company** declared has the lowest responsive bidder by the committee and recommended for sanctioned from Competent Authority.


Mr. Khan Muhammad Malik (Member)
Accounts Officer
District Council Karachi


Mr. Liaquat Ali Mughal (Member)
Assistant Executive Engineer
D.M.C Malir Karachi


Mr. Shakel Ahmed Memon (Chairman)
District Engineer
District Council Karachi




DISTRICT COUNCIL KARACHI


EVALUATION CRITERIA


Eligibility / Qualification Criteria:

Name of Work: Construction/Improvement of Metalled Road at Near LN Agency Near Masjid UC
Maymarabad D.C.K

S. No.	Eligibility Criteria	M/S U.S Construction Company	M/S Zeenat Construction Company	M/S Naveed & Azan Enterprises
1.	NTN	Available	Available	Available
2.	Sales Tax Registration	N/A	N/A	N/A
3.	Professional Tax	N/A	N/A	N/A
4.	Registration certificate with Sindh Revenue Board	Available	Available	Available
	<u>QUALIFICATION CRITERIA:</u>			
5	Minimum Two year's experience of relevant field.	Yes	Yes	Yes
6	Turnover of at least last three years	Yes	Yes	Yes
7	Required Bid Security is attached.	attached	attached	attached
8	Bid is signed, named and stamped by the authorized person of the firm along with authorization letter.	Yes	Yes	Yes
9	Qualified / Disqualified	Qualified	Qualified	Qualified


Mr. Khan Muhammad Malik (Member)
Accounts Officer
District Council Karachi


Mr. Liaquat Ali Mughal (Member)
Assistant Executive Engineer
D.M.C Malir Karachi


Mr. Shakeel Ahmed Memon (Chairman)
District Engineer
District Council Karachi



DISTRICT COUNCIL KARACHI

COMPARATIVE STATEMENT


SUBJECT: - Construction/Improvement of Metalled Road at Near LN Agency Near Masjid UC Maymarabad D.C.K


Work No-03 N.I.T.03 Works


Sr No	Description of Work	Engineer's Estimate			M/S U.S Construction Company		M/S Zeenat Construction Company		M/S Naveed & Azan Enterprises		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1	Earth work excavation undressed lead upto a signal throw of Kassi Phawrah or Shovel. (B) In Ordinary Soil, (H.S.I.NO, 6 11c P-2 (R.A Attached)										
2	Cartage of 100 Cft/5 Tons of all material like stone aggregate spawl coal lime, surkhi etc B.G rails fastening points and crossing bridges girder pipes sheets M/S BARS etc. 1000 Nos tites 12" x 6" or 150 Cft of timber or any other material means owned by the contractor. (Sch of Carriage P-I Item No.1) (Lead 06 Mile) Qty Same as Item No-1	3750 Cft	1361/25	%0 Cft	5104 /=	1361/25	5104 /=	1361/25	5104 /=	1361/25	5104 /=
3	Providing and Laying <u>Aggregate</u> base coarse in proper grade and camber having CBR 80% AS PER AASHTO Standard speciation i/c spreading and compacting by approved mechanical means (Motor Grader and roller etc watering to maintain the moisture content the compaction of each layer shall 100 percent to the max dry density (Rate i/c all cost of material T&P and cartage upto 3 chains). (H.W.Sch PAGE-5 Item-13b) (R.A Attached)	3608 Cft	7606/09	% Cft	2,74,428/=	7606/09	2,74,428/=	7606/09	2,74,428/=	7606/09	2,74,428/=



4	Providing and Laying to proper line and grade 1 1/2" thick Premix Carpet with Machine Mixing Material Handlaying. Prepared to specified formula according to job mix formula approved by Engineer incharge including rolling and finishing to proper line, grade level and camber etc. (Rate i/c all cost of material T&P and carriage upto 3 chains). (H.W. Sch PAGE-8 Item-20) <u>R.A Attached</u>	10000 Sft	6165/84	% Sft	6,16,584/=	6165/84	6,16,584/=	6165/84	6,16,584/=	6165/84	6,16,584/=	9,98,144/=
		Total Amount of Schedule Rate			9,25,064/=		9,25,064/=		9,25,064/=		9,25,064/=	
				Ded 15% except item no:- 01 & 02 Ded 7% on item no:- 03 Add 11% Above item no:- 04 Bitumen Difference 5.74 P/Ton	(-) 5,107/=				(-) 19,210/=			
					(+) 67,824/=	7.60% Above	70,304/=	7.75% Above	71,692/=	7.90% Above	73,080/=	
				Total Amount Rs.	9,98,689/=		9,95,368/=		9,96,756/=		9,98,144/=	


Mr. Khan Muhammad Malik (Member)
Accounts Officer
District Council Karachi


Mr. Liaqat Ali Mughal (Member)
Assistant Executive Engineer
D.M.C Malir Karachi


Mr. Shakeel Ahmed Yemou (Chairman)
District Engineer
District Council Karachi

