

BID EVALUATION REPORT

1. Name of Procuring Agency: Executive Engineer Buildings Division Badin
2. Tender Reference No: N.I.T NO: TC/G-55/ 774, DATED: -16-11-2015.
3. Tender Description/Name of work/item: **S.No.08 (vi) MISSING SCHEMES & CLEAR LIABILITIES OF CONTRACTORS (REPAIR & RENOVATION OF 02 NOS: QUARTER & B'LOW: IN ANTICORRUPTION COLONY BADIN).**
4. Method of Procurement: Single Stage – One envelop procedure
5. Tender Published: SPPRA Website S. No:
(i) Daily Awami Awaz (Sindhi) 18.11.2015
(ii) Daily Jeejal Hyderabad (Sindhi) 18.11.2015.
(iii) Daily Jang Karachi (Urdu) 18.11.2015.
(iv) Daily Kawish Hyderabad (Sindhi) 19.11.2015.
6. Total Bid documents Sold: 03 Nos:
7. Total Bids Received: 03 Nos:
8. Technical Bid Opening date: (if applicable) Not Applicable.
9. No. of Bid technically qualified (if applicable): Not Applicable.
10. Bid (s) Rejected: NIL
11. Financial Bid Opening date: 10-12-2015.

12. Bid Evaluation Report:

<i>S No</i>	<i>Name of Firm or Bidder</i>	<i>Cost offered by the Bidder</i>	<i>Ranking in terms of cost</i>	<i>Comparison with Estimated cost</i>	<i>Reasons for acceptance/ rejection</i>	<i>Remarks</i>
0	1	2	3	4	5	6
1.	Mr. Mushtaque Hussain Memon.	5,91,331/-	1 st Lowest	Saving: 6,719/-	Qualified as 1st Lowest	1.35% Saving against Engineer's Estimate & recommended by the committee as first lowest.
2.	Mr. Abdul Ghafoor.	4,94,208/-	2 nd Lowest	Saving: 3,842/-	Rejected as 2 nd Lowest	Rejected
3.	Mr. Zulfiqar Ali Bhatti..	4,96,352/-	3 rd Lowest	Excess: 1.698/-	Rejected as 3 rd Lowest	Rejected

-: Signature of the Chairman/Members of the Committee:-

(Engr: Tufail Ahmed Palijo)
SUPERINTENDING ENGINEER
WORKS & SERVICES
BADIN/ Chairman of Committee

(Engr: Shafique-U-Rehman Memon)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN/Member of Committee

(Engr: Irshad Ali Abbasi)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING
DIVISION BADIN/Member of
committee

NIT NO:
Method and procedure
of procurement :

TC/G-55/774 DATED:16.11.2015
Open competitive Bidding
(National) (Single Stage
-One Envelope).

Description of Work:-


S.No.08(vi) MISSING SCHEMES & CLEAR
LIABILITIES OF CONTRACTORS CONTRACTORS
((REPAIR & RENOVATION OF 02NOS:
QUARTERS & B'LOW: (ANTICORRUPTION)
COLONY BADIN).

BIDDER'S ELIGIBILITY QUALIFICATION REPORT

Eligibility Qualification Criteria:

S.NO:	Eligibility Qualification Criteria	Bidder's Name Mr. Mushtaque Hussain Memon.	Bidder's Name Mr. Abdul Ghafoor.	Bidder's Name Mr. Zulfiqar Ali Bhatti.
01.	Registration with PEC(if applicable).	Yes	Yes	Yes
02.	NTN	Yes	Yes	Yes
03.	Sales Tax Registration	-	-	-
04.	Professional Tax	Yes	Yes	Yes
05.	Registration with Sindh Revenue Board (SRB)	-	-	-
	Qualification Criteria			
06.	Minimum three year experience of relevant filed	Yes	Yes	Yes
07.	Required Bid Security is attached.	Yes	Yes	Yes
08.	Turnover of at least last three years	Yes	Yes	Yes
09.	Bid is signed, named & stamped by authorized person of the firm along with authorization letter.	Yes	Yes	Yes
10.	Any other factor deemed to be relevant by procuring agency subject to provision of Rule-44	-	-	-
	Qualified/ Disqualified	Qualified	Qualified	Qualified

Note: The procurement agency may modify the criteria as per their requirement.


**EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN**

N.I.T. N No:TC/G-55/774 dated 16.11.2015.

COMPARATIVE STATEMENT

MISSING SCHEMES & CLEAR LIABILITIES OF CONTRACTORS ADP NO.91 2015-2016, (REPAIR & RENOVATION OF 02NOS: QUARTER & BANGLOW, IN ANTICORRUPTION COLONY BADIN).


Rs: 5,00,000/-

Date of Issue: 10-12-2015

Date of Opening: 10-12-2015

S. No:	Description	Estimated Cost	Mr. Musthaque Hussain,		Mr. Abdul Chafoor.		Mr. Zulfiqar Ali Bhatti.	
			Rate	Amount	Rate	Amount	Rate	Amount
01	02	03	04	05	06	07	08	09
Part "A" (i) Civil works.								
1	Amount of Schedule B	302,220		302,220		302,220		302,220
2	Cartage of Materials	22,382		0		0		0
3	Ceiling / Premium 20.0% Below	0		0		0		0
4	Quoted by Contractor	0	7.00% Above	21,155	7.60% Above	22,969	8.10% Above	24,480
TOTAL =		324,602		323,375		325,189		326,700
Part "A" (ii) Fabrication.								
1	Amount of Schedule B	4,120		4,120		4,120		4,120
2	Cartage of Materials	0		0		0		0
3	Ceiling / Premium 10% Above.	412		0		0		0
4	Quoted by Contractor	0	9.00% Above	371	9.75% Above	402	10.25% Above	422
TOTAL =		4,532		4,491		4,522		4,542
Part "A" (iii) Civil Works.								
1	Amount of Schedule B	89,257		89,257		89,257		89,257
2	Cartage of Materials	0		0		0		0
3	Ceiling / Premium 20.0% Below.	17,851		0		0		0
4	Quoted by Contractor	0	21.00% Below	18,744	20.60% Below	18,387	20.25% Below	18,075
TOTAL =		71,406		70,513		70,870		71,182
Part "C" (i) Water Supply Schedule Items.								
1	Amount of Schedule B	68,532		68,532		68,532		68,532
2	Cartage of Materials	0		0		0		0
3	Ceiling / Premium 5% Above	3,427		0		0		0
4	Quoted by Contractor	0	4.25% Above	2,913	5.10% Above	3,495	5.40% Above	3,701
TOTAL =		71,958		71,445		72,027		72,233

Part "C" (ii) G.I. Pipe & RCC Pipe.										
1	Amount of Schedule B	18,816		18,816		18,816		18,816		
2	Cartage of Materials	0		0		0		0		
3	Ceiling / Premium 15.0% Above.	2,822		0		0		0		
4	Quoted by Contractor	0	14.30% Above	2,691	14.80% Above	2,785	15.30% Above	2,879		
TOTAL =		21,638		21,507		21,601		21,695		
Contingency Amount.		3914								
G.TOTAL		498,050		491,331		494,208		496,352		
FINANCIAL REVIEW										
OVER ALL POSITION OF SAVING AND EXCESS										
A.	Total Cost as Per Estimate	498,050	Certified that the entire have been correctly incorporated in the comparative statement as per rates and amount quoted in the individual tenders.				The Lowest rate is quoted by Government Contractor			
B.	Total Cost as Per Tender	491,331					Part-A(i) 7.00% Above			
	Difference (A-B)	6,719					Part-A(ii) 9.00% Above			
	Percentage Saving	1.35					Part-A(iii) 21.00% Below			
							Part-B(i) 4.25% Above			
							Part-B(ii) 14.30% Above			
							the estimated rates shown in the schedule B is hereby recommended.			


 EXECUTIVE ENGINEER
 BUILDINGS DIVISION
 BADIN


 EXECUTIVE ENGINEER
 PUBLIC HEALTH ENGINEERING DIVISION
 BADIN


 SUPERINTENDING ENGINEER
 WORKS & SERVICES
 BADIN


BID EVALUATION REPORT


1. Name of Procuring Agency: Executive Engineer Buildings Division Badin
2. Tender Reference No: N.I.T NO: TC/G-55/ 774, DATED: -16-11-2015.
3. Tender Description/Name of work/item: S.No.08 (v) MISSING SCHEMES & CLEAR LIABILITIES OF CONTRACTORS (REPAIR & RENOVATION OF DDO FLAT F-102 IN AGROVIL COLONY BADIN).
4. Method of Procurement: Single Stage – One envelop procedure
5. Tender Published: SPPRA Website S. No:
(i) Daily Awami Awaz (Sindhi) 18.11.2015
(ii) Daily Jeejal Hyderabad (Sindhi) 18.11.2015.
(iii) Daily Jang Karachi (Urdu) 18.11.2015.
(iv) Daily Kawish Hyderabad (Sindhi) 19.11.2015.
6. Total Bid documents Sold: 03 Nos:
7. Total Bids Received: 03 Nos:
8. Technical Bid Opening date: (if applicable) Not Applicable.
9. No. of Bid technically qualified (if applicable): Not Applicable.
10. Bid (s) Rejected: NIL
11. Financial Bid Opening date: 10-12-2015.


12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1.	Mr. Iftikhar Ahmed Memon.	5,09,958/-	1 st Lowest	Saving: 9,184/-	Qualified as 1st Lowest	1.77% Saving against Engineer's Estimate & recommended by the committee as first lowest.
2.	Mr. Muhammad Moosa Memon.	5,12,424/-	2 nd Lowest	Saving: 6,718/-	Rejected as 2 nd Lowest	Rejected
3.	Mr. Jawaid Ali Bhatti..	5,13,924/-	3 rd Lowest	Excess: 5,218/-	Rejected as 3 rd Lowest	Rejected

-: Signature of the Chairman/Members of the Committee:-


(Engr: Tufail Ahmed Palijo)
SUPERINTENDING ENGINEER
WORKS & SERVICES
BADIN/ Chairman of Committee


(Engr: Shafique-U-Rehman Memon)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN/Member of Committee


(Engr: Irshad Ali Abbasi)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING
DIVISION BADIN/ Member of
committee

NIT NO:
Method and procedure
of procurement :

TC/G-55/774 DATED:16.11.2015
Open competitive Bidding
(National) (Single Stage
-One Envelope).

Description of Work:-


S.No.08(v) MISSING SCHEMES & CLEAR
LIABILITIES OF CONTRACTORS CONTRACTORS
(REPAIR & RENOVATION OF D.D.O FLATES F-
102, IN AGROVIL COLONY BADIN).

BIDDER'S ELIGIBILITY QUALIFICATION REPORT

Eligibility Qualification Criteria:

S.NO:	Eligibility Qualification Criteria	Bidder's Name Mr. Iftikhar Ahmed Memon.	Bidder's Name Mr. Muhammad Moosa Memon.	Bidder's Name Mr. Jawaid Ali Bhatti.
01.	Registration with PEC(if applicable).	Yes	Yes	Yes
02.	NTN	Yes	Yes	Yes
03.	Sales Tax Registration	-	-	-
04.	Professional Tax	Yes	Yes	Yes
05.	Registration with Sindh Revenue Board (SRB)	-	-	-
	Qualification Criteria			
06.	Minimum three year experience of relevant filed	Yes	Yes	Yes
07.	Required Bid Security is attached.	Yes	Yes	Yes
08.	Turnover of at least last three years	Yes	Yes	Yes
09.	Bid is signed, named & stamped by authorized person of the firm along with authorization letter.	Yes	Yes	Yes
10.	Any other factor deemed to be relevant by procuring agency subject to provision of Rule-44	-	-	-
	Qualified/ Disqualified	Qualified	Qualified	Qualified

Note: The procurement agency may modify the criteria as per their requirement.


**EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN**

N.I.T. N No:TC/G-55/774 dated 16.11.2015.

COMPARATIVE STATEMENT

Rs: 5,00,000/-


Date of Issue: 10-12-2015


Date of Opening: 10-12-2015


MISSING SCHEMES & CLEAR LIABILITIES OF CONTRACTORS. ADP NO.91 2015-2016, (REPAIR & RENOVATION OF DDO FLATES F-102 IN AGROVIL COLONY BADIN).

S. No:	Description	Estimated Cost	Mr. Ifrikhar Ahmed Memon,		Mr. Muhammad Moosa Memon.		Mr. Jawaid Ali Bhatti.	
			Rate	Amount	Rate	Amount	Rate	Amount
01	02	03	04	05	06	07	08	09
Part "A" (i) Civil works.								
1	Amount of Schedule B	298,096		298,096		298,096		298,096
2	Cartage of Materials	11,955		0		0		0
3	Ceiling / Premium 20.0% Below	0		0		0		0
4	Quoted by Contractor	0	3.50% Above	10,433	4.00% Above	11,924	4.25% Above	12,669
TOTAL =		310,051		308,529		310,020		310,765
Part "A" (ii) Fabrication.								
1	Amount of Schedule B	12,738		12,738		12,738		12,738
2	Cartage of Materials	10		0		0		0
3	Ceiling / Premium 10% Above.	1,274		0		0		0
4	Quoted by Contractor	0	9.10% Above	1,159	9.80% Above	1,248	10.75% Above	1,369
TOTAL =		14,022		13,897		13,986		14,107
Part "A" (iii) Hala Tiles.								
1	Amount of Schedule B	179,983		179,983		179,983		179,983
2	Cartage of Materials	909		0		0		0
3	Ceiling / Premium 20.0% Below.	35,997		0		0		0
4	Quoted by Contractor	0	20.90% Below	37,616	20.50% Below	36,897	20.25% Below	36,447
TOTAL =		144,895		142,367		143,086		143,536
Part "B" (i) Water Supply Schedule Items.								
1	Amount of Schedule B	36,937		36,937		36,937		36,937
2	Cartage of Materials	0		0		0		0
3	Ceiling / Premium 5% Above	1,847		0		0		0
4	Quoted by Contractor	0	4.50% Above	1,662	4.85% Above	1,791	5.30% Above	1,958
TOTAL =		38,784		38,599		38,728		38,895

Part "B" (ii) G.I. & RCC Pipe.										
1	Amount of Schedule B	5,747		5,747		5,747		5,747		
2	Cartage of Materials	0		0		0		0		
3	Ceiling / Premium 15.0% Above.	862		0		0		0		
4	Quoted by Contractor	0	14.25% Above	819	14.90% Above	856	15.20% Above	874		
TOTAL =		6,609		6,566		6,603		6,621		
Contingency Amount:		4781							0	
G.TOTAL		519,142		509,958		512,424		513,924		
FINANCIAL REVIEW										
OVER ALL POSITION OF SAVING AND EXCESS										
A.	Total Cost as Per Estimate	519,142	Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount quoted in the individual tenders.				The Lowest rate is quoted by Government Contractor			
							Part-A(i) 3.50% Above			
							Part-A(ii) 9.10% Above			
							Part-A(iii) 20.90% Below			
							Part-B(i) 4.50% Above			
							Part-B(ii) 14.25% Above			
B.	Total Cost as Per Tender	509,958					The estimated rates shown in the schedule B is hereby recommended.			
	Difference (A-B)	9,184								
	Percentage Saving	1.77								


 EXECUTIVE ENGINEER
 BUILDINGS DIVISION
 BADIN


 EXECUTIVE ENGINEER
 PUBLIC HEALTH ENGINEERING DIVISION
 BADIN


 SUPERINTENDING ENGINEER
 WORKS & SERVICES
 BADIN