



**OFFICE OF THE EXECUTIVE ENGINEER
DRAINAGE DIVISION, BADIN**

E-mail : drainagedivisionbadin@gmail.com

Off: No. 022-9210347

No. TC/ G-55/DD/ 683

of 2016

Badin, Dated: 14 / 10 / 2016


To,

The Director (A&F)
Government of Sindh
Sindh Public Procurement Regulatory Authority
KARACHI.

Subject: **REQUESTING FOR UPLOAD THE BID EVALUATION REPORT OF SR. 29523.**

The Bid Evaluation Reports, Bidding of Quantities (BOQ), Minutes of Meeting, Comparative Statement, Photo copies of Call Deposit, and etc along ADP Scheme No. 918 namely "CONSTRUCTION OF NEW DRAINAGE SCHEME MATLI PHALKARA JAHEJO OUTFALL DRAIN IN LBOD FROM RD. 00 TO 150 OUTFALLING IN 19-L LBOD" is submitted herewith for hoisting to your respective website as the tendering process may be finalize in due course of time.

Encl: as above.


EXECUTIVE ENGINEER
DRAINAGE DIVISION
BADIN

Copy forwarded with compliments to:

- The Secretary, Irrigation Department, Government of Sindh.
- The Regional Director, National Accountability Bureau of Pakistan, Karachi
- The Chief Engineer Irrigation Development Region-II, Hyderabad
- The Project Director, LBOD Project, Hyderabad.

Encl: as above


EXECUTIVE ENGINEER
DRAINAGE DIVISION
BADIN


NO: 1453
DATED: 17-10-16

BID EVALUATION REPORT


1 Name of Procuring Agency	Executive Engineer Drainage Division Badin
2 Tender Reference No.	No. TC/G-55/DD/ 442, Dated: 12-07-2016.
3 Name of Work	CONSTRUCTION OF MATLI PHALKARA JAHEJO OUTFALL DRAIN FROM RD. 0.0 TO 150 (PACKAGE NO. 1)
4 Method of Procurement	Singe Stage - One Envelope Procedure
5 Tender Published	Hosted through website of SPPRA vide S. No. 29523, Dated: 13.07.2016, published in the Newspapers "Daily JANG, dated: 15.07.2016, Daily DAWN, Dated: 14.07.2016, Daily PAK, Dated: 07.08.2016, Daily Pakistan, Dated: 14.07.2016, Daily Budget, Dated: 14.07.2016, and received Bids from Prequalified Contractors published in the Newspapers "Daily Awami Awaz., Dated: 31.08.2016, Daily Express, Dated: 31.08.2016, The News, Dated: 01.09.2016, PAK SINDH, Dated: 01.09.2016,
6 Total Bid Documents Sold	05 Nos.
7 Total Bid Received	05 Nos.
8 Technical Bid Opening Date	19.09.2016
9 No. of Bid Technically Qualified	05 Nos.
10 Bid (s) Rejected	04 No. Bid Rejected
11 Financial Bid Opening date	19.09.2016

12 EVALUATION

S. No.	Name of Firm or Bidder	Cost offered by the Bidders	Ranking in Terms of cost	Comparison with etsimated cost without W.C & M.E	Reasons for acceptance / rejection	Remarks
1	2	3	4	5	6	7
1	M/s Orient Engineering Works	116,042,690	1st.	14.49% above	1st. Lowest Reasonable	Lowest accepted
2	M/s Saeed Khan Construction Company	116,143,302	2nd	14.59% above	Higher	Rejected
3	M/s Haji Bashir Ahmed Soomro	116,336,004	3rd.	14.78% above	Higher	Rejected
4	M/s Uprise Engineering & Construction Company	116,848,064	4th	15.28% above	Higher	Rejected
5	M/s Mumtaz Ali Kalhoro	116,983,748	5th	15.42% above	Higher	Rejected


Member / Secretary
(Fawad Ahmed Memon)
EXECUTIVE ENGINEER
DRAINAGE DIVISION
BADIN


MEMBER
(ALTAF HUSSAIN)
ASSISTANT DIRECTOR
Sindh Building Control Authority
HYDERABAD



Chairman Evaluation Committee
Engr: Waqar Ahmed Qadri
PROJECT DIRECTOR
LBOD Project, Hyderabad

BID EVALUATION REPORT


1	Name of Procuring Agency	Executive Engineer Drainage Division Badin
2	Tender Reference No.	No. TC/G-55/DD/ 442, Dated: 12-07-2016.
3	Name of Work	CONSTRUCTION OF (43 NO.) R.C.C PIPE INLETS & (04 NO.) VILLAGE ROAD BRIDGES ALONG MATLI PHALKARA JEHEJO OUTFALL DRAIN FROM RD. 0.0 TO 150. (Package No. 02)
4	Method of Procurement	Singe Stage - One Envelope Procedure
5	Tender Published	Hosted through website of SPPRA vide S. No. 29523, Dated: 13.07.2016, published in the Newspapers "Daily JANG, dated: 15.07.2016, Daily DAWN, Dated: 14.07.2016, Daily PAK, Dated: 07.08.2016, Daily Pakistan, Dated: 14.07.2016, Daily Budget, Dated: 14.07.2016, and received Bids from Prequalified Contractors published in the Newspapers "Daily Awami Awaz., Dated: 31.08.2016, Daily Express, Dated: 31.08.2016, The News, Dated: 01.09.2016, PAK SINDH, Dated: 01.09.2016,
6	Total Bid Documents Sold	05 Nos.
7	Total Bid Received	05 Nos.
8	Technical Bid Opening Date	19.09.2016
9	No. of Bid Technically Qualified	05 Nos.
10	Bid (s) Rejected	04 No. Bid Rejected
11	Financial Bid Opening date	19.09.2016

12 EVALUATION

S. No.	Name of Firm or Bidder	Cost offered by the Bidders	Ranking in Terms of cost	Comparison with estimated cost without W.C & M.E	Reasons for acceptance / rejection	Remarks
1	2	3	4	5	6	7
1	M/s Orient Engineering Works	23,751,478	1st.	13.08% above	1st. Lowest Reasonable	Lowest accepted
2	M/s Saeed Khan Construction Company	23,858,574	2nd	13.59% above	Higher	Rejected
3	M/s Uprise Engineering & Construction Company	24,109,579	3rd.	14.78% above	Higher	Rejected
4	M/s Haji Bashir Ahmed Soomro	24,349,070	4th	15.92% above	Higher	Rejected
5	M/s Mumtaz Ali Kalhoro	24,498,161	5th	16.63% above	Higher	Rejected


Member / Secretary
(Fawad Ahmed Memon)
EXECUTIVE ENGINEER
DRAINAGE DIVISION
BADIN


MEMBER
(ALTAF HUSSAIN)
ASSISTANT DIRECTOR
Sindh Building Control Authority
HYDERABAD


Chairman Evaluation Committee
Engr: Waqar Ahmed Qadri
PROJECT DIRECTOR
LBOD Project, Hyderabad


BID EVALUATION REPORT


1	Name of Procuring Agency	Executive Engineer Drainage Division Badin
2	Tender Reference No.	No. TC/G-55/DD/ 442, Dated: 12-07-2016.
3	Name of Work	CONSTRUCTION OF (20 NO.) WATER COURSE CROSSINGS & (11 NO.) VILLAGE ROAD CULVERTS ALONG MATLI PHALKARA JEHEJO OUTFALL DRAIN FROM RD. 0.0 TO 150. (Package No. 03)
4	Method of Procurement	Singe Stage - One Envelope Procedure
5	Tender Published	Hosted through website of SPPRA vide S. No. 29523, Dated: 13.07.2016, published in the Newspapers "Daily JANG, dated: 15.07.2016, Daily DAWN, Dated: 14.07.2016, Daily PAK, Dated: 07.08.2016, Daily Pakistan, Dated: 14.07.2016, Daily Budget, Dated: 14.07.2016, and received Bids from Prequalified Contractors published in the Newspapers "Daily Awami Awaz., Dated: 31.08.2016, Daily Express, Dated: 31.08.2016, The News, Dated: 01.09.2016, PAK SINDH, Dated: 01.09.2016,
6	Total Bid Documents Sold	05 Nos.
7	Total Bid Received	05 Nos.
8	Technical Bid Opening Date	19.09.2016
9	No. of Bid Technically Qualified	05 Nos.
10	Bid (s) Rejected	04 No. Bid Rejected
11	Financial Bid Opening date	19.09.2016

12 EVALUATION

S. No.	Name of Firm or Bidder	Cost offered by the Bidders	Ranking in Terms of cost	Comparison with estimated cost without W.C & M.E	Reasons for acceptance / rejection	Remarks
1	2	3	4	5	6	7
1	M/s Orient Engineering Works	32,656,253	1st.	12.64% above	1st. Lowest Reasonable	Lowest accepted
2	M/s Saeed Khan Construction Company	32,853,548	2nd	13.32% above	Higher	Rejected
3	M/s Uprise Engineering & Construction Company	33,267,666	3rd.	14.75% above	Higher	Rejected
4	M/s Haji Bashir Ahmed Soomro	33,496,695	4th	15.54% above	Higher	Rejected
5	M/s Mumtaz Ali Kalhoro	33,747,763	5th	16.41% above	Higher	Rejected


Member / Secretary
(Fawad Ahmed Memon)
EXECUTIVE ENGINEER
DRAINAGE DIVISION
BADIN


MEMBER
(ALTAF HUSSAIN)
ASSISTANT DIRECTOR
Sindh Building Control Authority
HYDERABAD


Chairman Evaluation Committee
Engr: Waqar Ahmed Qadri
PROJECT DIRECTOR
LBOD Project, Hyderabad

BID EVALUATION REPORT


1	Name of Procuring Agency	Executive Engineer Drainage Division Badin
2	Tender Reference No.	No. TC/G-55/DD/ 442, Dated: 12-07-2016.
3	Name of Work	CONSTRUCTION OF UNDER PASS ACQUEDUCT ALONG MATLI PHALKARA JAHEJO OUTFALL DRAIN FROM RD. 0.0 TO 150. (Package No. 04)
4	Method of Procurement	Singe Stage - One Envelope Procedure
5	Tender Published	Hosted through website of SPPRA vide S. No. 29523, Dated: 13.07.2016, published in the Newspapers "Daily JANG, dated: 15.07.2016, Daily DAWN, Dated: 14.07.2016, Daily PAK, Dated: 07.08.2016, Daily Pakistan, Dated: 14.07.2016, Daily Budget, Dated: 14.07.2016, and received Bids from Prequalified Contractors published in the Newspapers "Daily Awami Awaz., Dated: 31.08.2016, Daily Express, Dated: 31.08.2016, The News, Dated: 01.09.2016, PAK SINDH, Dated: 01.09.2016,
6	Total Bid Documents Sold	05 Nos.
7	Total Bid Received	05 Nos.
8	Technical Bid Opening Date	19.09.2016
9	No. of Bid Technically Qualified	05 Nos.
10	Bid (s) Rejected	04 No. Bid Rejected
11	Financial Bid Opening date	19.09.2016

12 EVALUATION

S. No.	Name of Firm or Bidder	Cost offered by the Bidders	Ranking in Terms of cost	Comparison with etsimated cost without W.C & M.E	Reasons for acceptance / rejection	Remarks
1	2	3	4	5	6	7
1	M/s Orient Engineering Works	38,428,530	1st.	14.33% above	1st. Lowest Reasonable	Lowest accepted
2	M/s Saeed Khan Construction Company	38,465,670	2nd	14.44% above	Higher	Rejected
3	M/s Haji Bashir Ahmed Soomro	38,556,310	3rd.	14.71% above	Higher	Rejected
4	M/s Uprise Engineering & Construction Company	38,840,177	4th	15.56% above	Higher	Rejected
5	M/s Mumtaz Ali Kalhoro	38,995,915	5th	16.02% above	Higher	Rejected


Member / Secretary
(Fawad Ahmed Memon)
EXECUTIVE ENGINEER
DRAINAGE DIVISION
BADIN


MEMBER
(ALTAF HUSSAIN)
ASSISTANT DIRECTOR
Sindh Building Control Authority
HYDERABAD


Chairman Evaluation Committee
Engr: Waqar Ahmed Qadri
PROJECT DIRECTOR
LBOD Project, Hyderabad

COMPARATIVE STATEMENT

ADP NO. 918

NAME OF WORK:-

918
CONSTRUCTION OF MATLI PHALKARA JAHEJO OUTFALL DRAIN FROM RD. 0.0 TO 150
(PACKAGE NO. 1)

Reference:

No. TC/G-55/DD/ 442, Dated: 12-07-2016.

Sr. No.	Item of Work	Amount	Successor Bidder	Authority
---------	--------------	--------	------------------	-----------

Detail of Estimate

1	Cost of Work as per Schedule-B	101,359,096	M/s. Orient Engineering Works	
	1% Contingency	1,013,591		
	1% M&E (Planning Deptt:)	1,013,591		
	Total Estimate Cost	103,386,278		

Estimate sanctioned by the Chief Engineer, Irrigation Development Region-II, Hyderabad vide No. CEI/DEV-I/IVB/ 820, Dated: 11.07.2016, Rs. 103,386,278/-

Detail of Bid

Schedule - B	101,359,096		
Add 14.49% Above	14,683,594.00		
Total Amount Rs.	116,042,690		

M/s Orient Engineering Works 14.49% above

M/s Saeed Khan Construction Company 14.59% above

M/s Haji Bashir Ahmed Soomro 14.78% above

M/s Uprise Engineering & Construction Company 15.28% above

M/s Mumtaz Ali Kalhoro 15.42% above

M/s Orient Engineering Works Government Contractor / Firm have quoted his rate at **14.49% above** on Schedule - B for the above subjected work which has been worked out that is **12.24% above** on sanctioned cost and seems reasonable. Being the lowest Bid of M/s Orient Engineering Works is being forwarded to the Project Director, LBOD Project, Hyderabad for check, sanctioned and necessary approval from Chief Engineer, Irrigation Development Region-II Hyderabad

Member / Secretary
(Fawad Ahmed/Memon)
EXECUTIVE ENGINEER
DRAINAGE DIVISION
BADIN

Chairman Evaluation Committee
Engr: Waqar Ahmed Qadri
PROJECT DIRECTOR
LBOD Project, Hyderabad

MEMBER
(ALTAF HUSSAIN)
ASSISTANT DIRECTOR
Sindh Building Control Authority
HYDERABAD

COMPARATIVE STATEMENT

ADP NO. 918

NAME OF WORK:-

918
CONSTRUCTION OF (43 NO.) R.C.C PIPE INLETS & (04 NO.) VILLAGE ROAD BRIDGES ALONG MATLI
PHALKARA JEHEJO OUTFALL DRAIN FROM RD. 0.0 TO 150. (Package No. 02)

Reference:

No. TC/G-55/DD/ 442, Dated: 12-07-2016.

Sr. No.	Item of Work	Amount	Successor Bidder	Authority
Detail of Estimate				
1	Cost of Work as per Schedule-B i/c Cartage	21,004,224	M/s. Orient Engineering Works	Estimate sanctioned by the Chief Engineer, Irrigation Development Region-II, Hyderabad vide No. CEI/DEV-I/WWB/ 820, Dated: 11.07.2016, Rs. 21,424,308/-
	1% Contingency	210,042		
	1% M&E (Planning Deptt:)	210,042		
	Total Estimate Cost	21,424,308		
Detail of Bid				
	Schedule - B i/c Cartage	21,004,224		
	Add 13.08% Above	2,747,255		
	Total Amount Rs.	23,751,479		

M/s Orient Engineering Works Government Contractor / Firm have quoted his rate at **10.86% above** on Schedule - B for the above subjected work which has been worked out that is **13.08% above** on sanctioned cost and seems reasonable. Being the lowest Bid of M/s Orient Engineering Works is being forwarded to the Project Director, LBOD Project, Hyderabad for check, sanctioned and necessary approval from Chief Engineer, Irrigation Development Region -II Hyderabad

Member / Secretary
(Fawad Ahmed Memon)
EXECUTIVE ENGINEER
DRAINAGE DIVISION
BADIN

Chairman Evaluation Committee
Engr: Waqar Ahmed Qadri
PROJECT DIRECTOR
LBOD Project, Hyderabad

MEMBER
(ALTAF HUSSAIN)
ASSISTANT DIRECTOR
Sindh Building Control Authority
HYDERABAD

COMPARATIVE STATEMENT

APP NO.

918

NAME OF WORK:-

CONSTRUCTION OF (20 NO.) WATER COURSE CROSSINGS & (11 NO.) VILLAGE ROAD CULVERTS
ALONG MATLI PHALKARA JEHEJO OUTFALL DRAIN FROM RD. 0.0 TO 150. (Package No. 03)

Reference:

No. TC/G-55/DD/ 442, Dated: 12-07-2016.

Sr. No.	Item of Work	Amount	Successor Bidder	Authority
---------	--------------	--------	------------------	-----------

Detail of Estimate

1	Cost of Work as per Schedule-B i/c Cartage	28,991,179	M/s. Orient Engineering Works	Estimate sanctioned by the Chief Engineer, Irrigation Development Region-II, Hyderabad vide No. CE/DEV- II/WB/ 820, Dated: 11.07.2016, Rs. 29,571,003/-
	1% Contingency	289,912		
	1% M&E (Planning Deptt.)	289,912		
	Total Estimate Cost	29,571,003		

Detail of Bid

Schedule - B i/c Cartage	28,991,179	M/s Orient Engineering Works	12.64% above
Add 12.64% Above	3,665,074.00	M/s Saeed Khan Construction Company	13.32% above
Total Amount Rs.	32,656,253	M/s Uprise Engineering & Construction Company	14.75% above
		M/s Haji Bashir Ahmed Soomro	15.54% above
		M/s Murtaz Ali Kalhoro	16.41% above

M/s Orient Engineering Works Government Contractor / Firm have quoted his rate at **12.64% above** on Schedule - B for the above subjected work which has been worked out that is **10.43% above** on sanctioned cost and seems reasonable. Being the lowest Bid of M/s Orient Engineering Works is being forwarded to the Project Director, LBOD Project, Hyderabad for check, sanctioned and necessary approval from Chief Engineer, Irrigation Development Region-II Hyderabad

Member / Secretary
(Fawad Ahmad Memon)
EXECUTIVE ENGINEER
DRAINAGE DIVISION
BADIN

Chairman Evaluation Committee
Engr. Waqar Ahmed Qadri
PROJECT DIRECTOR
LBOD Project, Hyderabad

MEMBER
(ALTAF HUSSAIN)
ASSISTANT DIRECTOR
Sindh Building Control Authority
HYDERABAD

COMPARATIVE STATEMENT

ADP NO .

918

NAME OF WORK:-

**CONSTRUCTION OF UNDER PASS ACQUEDUCT ALONG MATLI PHALKARA JAHEJO OUTFALL DRAIN
FROM RD. 0.0 TO 150. (Package No. 04)**

Reference:

No. TC/G-55/DD/ 442, Dated: 12-07-2016.

Sr. No.	Item of Work	Amount	Successor Bidder	Authority
---------	--------------	--------	------------------	-----------

1	Cost of Work as per Schedule-B i/c Cartage	33,611,815	M/s. Orient Engineering Works	Estimate sanctioned by the Chief Engineer, Irrigation Development Region-II, Hyderabad vide No. CE/DEV- II/WB/ 820, Dated: 11.07.2016, Rs. 34,284,055/-
	1% Contingency	336,120		
	1% M&E (Planning Deptt:)	336,120		
	Total Estimate Cost	34,284,055		

Detail of Bid

Schedule - B i/c Cartage	33,611,815	M/s Orient Engineering Works	14.33% above
Add 14.33% Above	4,816,715.00	M/s Saeed Khan Construction Company	14.44% above
		M/s Haji Bashir Ahmed Soomro	14.71% above
		M/s Uprise Engineering & Construction Company	15.56% above
		M/s Mumtaz Ali Kalhoro	16.02% above
Total Amount Rs.	38,428,530		

M/s Orient Engineering Works Government Contractor / Firm have quoted his rate at **14.33% above** on Schedule - B for the above subjected work which has been worked out that is **12.09% above** on sanctioned cost and seems reasonable. Being the lowest Bid of M/s Orient Engineering Works is being forwarded to the Project Director, LBOD Project, Hyderabad for check, sanctioned and necessary approval from Chief Engineer, Irrigation Development Region -II Hyderabad

Member / Secretary
(Fawad Ahmed Memon)
EXECUTIVE ENGINEER
DRAINAGE DIVISION
BADIN

Chairman Evaluation Committee
Engr: Waqar Ahmed Qadri
PROJECT DIRECTOR
LBOD Project, Hyderabad

MEMBER
(ALTAF HUSSAIN)
ASSISTANT DIRECTOR
Sindh Building Control Authority
HYDERABAD

BID OPENING SHEET

NIT NO. No. TC/G-55/DD/442, Dated: 12-07-2016.

Date of Opening

19.09.2016

Bid Receiving Time:

2:00 PM

Bid Opening Time:

3:00 PM

NAME OF WORK:- CONSTRUCTION OF MATLI PHALKARA JAHEJO OUTFALL DRAIN FROM RD. 0.0 TO 150 (PACKAGE NO. 1)

ADP NO. ADP No. 918

Sr. No.	Name of Contractor / Firm	Estimate Cost	Bid Cost	Call Deposit No. with date and Amount	Remarks
1	M/s Orient Engineering Works	101,359,096	116,042,690	CDR # 00870831, dated: 19.09.2016, Rs. 2,432,618/-	1st. Lowest
2	M/s Saeed Khan Construction Company		116,143,302	SDR # 00108722 dated: 19.09.2016, Rs. 2,641,000/-	2nd Lowest
3	M/s Haji Bashir Ahmed Soomro		116,336,004	P.O # 03628321, dated: 19.09.2016, Rs. 2,332,000/-	3rd. Lowest
4	M/s Uprise Engineering & Construction Company		116,848,064	P.O # 03628328, dated: 19.09.2016, Rs. 2,337,000/-	4th Lowest
5	M/s Mumtaz Ali Kalhoro		116,983,748	P.O # 03628324, dated: 19.09.2016, Rs. 2,340,000/-	5th Lowest

Member Secretary
(Fawad Ahmed Memon)
EXECUTIVE ENGINEER
DRAINAGE DIVISION
BADIN

MEMBER
(ALTAF HUSSAIN)
ASSISTANT DIRECTOR
Sindh Building Control Authority
HYDERABAD

Chairman Evaluation Committee
Engr: Waqar Ahmed Qadri
PROJECT DIRECTOR
LBOD Project, Hyderabad

BID OPENING SHEET

NIT NO.

No. TC/G-55/DD/ 442, Dated: 12-07-2016.

Date of Opening

19.09.2016

Bid Receiving Time:

2:00 PM

Bid Opening Time:

3:00 PM

NAME OF WORK:- CONSTRUCTION OF (43 NO.) R.C.C PIPE INLETS & (04 NO.) VILLAGE ROAD BRIDGES ALONG MATLI PHALKARA
JEHEJO OUTFALL DRAIN FROM RD. 0.0 TO 150. (Package No. 02)

ADP NO.

ADP No. 918

Sr. No.	Name of Contractor / Firm	Estimate Cost	Bid Cost	Call Deposit No. with date and Amount	Remarks
1	M/s Orient Engineering Works	21,004,223	23,751,478	CDR # 00870832, dated: 19.09.2016, Rs. 504,101/-	1st. Lowest
2	M/s Saeed Khan Construction Company		23,858,574	SDR # 00108721 dated: 19.09.2016, Rs. 595,000/-	2nd Lowest
3	M/s Uprise Engineering & Construction Company		24,109,579	P.O # 03628327, dated: 19.09.2016, Rs. 484,000/-	3rd. Lowest
4	M/s Haji Bashir Ahmed Soomro		24,349,070	P.O # 03628320, dated: 19.09.2016, Rs. 487,000/-	4th Lowest
5	M/s Mumtaz Ali Kalhoro		24,498,161	P.O # 03628325, dated: 19.09.2016, Rs. 490,000/-	5th Lowest


Member / Secretary
(Fawad Ahmed Mehnou)
EXECUTIVE ENGINEER
DRAINAGE DIVISION
BADIN


MEMBER
(ALTAF HUSSAIN)
ASSISTANT DIRECTOR
Sindh Building Control Authority
HYDERABAD


Chairman Evaluation Committee
Engr: Waqar Ahmed Qadri
PROJECT DIRECTOR
LBOD Project, Hyderabad

BID OPENING SHEET

NIT NO. No. TC/G-55/DD/ 442, Dated: 12-07-2016.

Date of Opening
Bid Receiving Time:
Bid Opening Time:

19.09.2016
2:00 PM
3:00 PM

NAME OF WORK:- CONSTRUCTION OF (20 NO.) WATER COURSE CROSSINGS & (11 NO.) VILLAGE ROAD CULVERTS ALONG MATLI PHALKARA JEHEJO OUTFALL DRAIN FROM RD. 0.0 TO 150. (Package No. 03)

ADP NO. ADP No. 918

Sr. No.	Name of Contractor / Firm	Estimate Cost	Bid Cost	Call Deposit No. with date and Amount	Remarks
1	M/s Orient Engineering Works	28,991,180	32,656,253	CDR # 00870833, dated: 19.09.2016, Rs. 695,788/-	1st. Lowest
2	M/s Saeed Khan Construction Company		32,853,548	SDR # 00108723 dated: 19.09.2016, Rs. 771,000/-	2nd Lowest
3	M/s Uprise Engineering & Construction Company		33,267,666	P.O # 03628329, dated: 19.09.2016, Rs. 667,000/-	3rd. Lowest
4	M/s Haji Bashir Ahmed Soomro		33,496,695	P.O # 03628322, dated: 19.09.2016, Rs. 676,000/-	4th Lowest
5	M/s Mumtaz Ali Kalhoro		33,747,763	P.O # 03628318, dated: 19.09.2016, Rs. 675,000/-	5th Lowest

Member/ Secretary
(Fawad Ahmed Memon)
EXECUTIVE ENGINEER
DRAINAGE DIVISION
BADIN

MEMBER
(ALTAF HUSSAIN)
ASSISTANT DIRECTOR
Sindh Building Control Authority
HYDERABAD

Chairman Evaluation Committee
Engr. Waqar Ahmed Qadri
PROJECT DIRECTOR
LBOD Project, Hyderabad

BID OPENING SHEET

Date of Opening

19.09.2016

NIT NO.

No. TC/G-55/DD/ 442, Dated: 12-07-2016.

Bid Receiving Time:

2:00 PM

Bid Opening Time:

3:00 PM

NAME OF WORK:-

CONSTRUCTION OF UNDER PASS ACQUEDUCT ALONG MATLI PHALKARA JAHEJO OUTFALL DRAIN FROM RD.
0.0 TO 150. (Package No. 04)

ADP NO.

ADP No. 918

Sr. No.	Name of Contractor / Firm	Estimate Cost	Bid Cost	Call Deposit No. with date and Amount	Remarks
1	M/s Orient Engineering Works	33,611,820	38,428,530	CDR # 00870834, dated: 19.09.2016, Rs. 806,683/-	1st. Lowest
2	M/s Saeed Khan Construction Company		38,465,670	SDR # 00108720 dated: 19.09.2016, Rs. 852,000/-	2nd Lowest
3	M/s Haji Bashir Ahmed Soomro		38,556,310	P.O # 03628319, dated: 19.09.2016, Rs. 774,000/-	3rd. Lowest
4	M/s Uprise Engineering & Construction Company		38,840,177	P.O # 03628326, dated: 19.09.2016, Rs. 777,000/-	4th Lowest
5	M/s Mumtaz Ali Kalhoro		38,995,915	P.O # 03628323, dated: 19.09.2016, Rs. 780,000/-	5th Lowest

Member / Secretary
(Fawad Ahmed Memon)
EXECUTIVE ENGINEER
DRAINAGE DIVISION
BADIN

MEMBER
(ALTAF HUSSAIN)
ASSISTANT DIRECTOR
Sindh Building Control Authority
HYDERABAD

Chairman Evaluation Committee
Engr: Waqar Ahmed Qadri
PROJECT DIRECTOR
LBOD Project, Hyderabad



OFFICE OF THE EXECUTIVE ENGINEER DRAINAGE DIVISION, BADIN

E-mail : drainagedivisionbadin@gmail.com

Off. No. 022-9210347

PROCUREMENT COMMITTEE MEETING HELD ON 19.09.2016.

1/- A meeting of the procurement committee was held in the office of Executive Engineer, Drainage Division, Badin under the Chairmanship of Project Director, LBOD Project, Hyderabad.

2/- The below mentioned member of committee attended the meeting to discuss the bids invited for the procurement of the works from prequalified contractors / firms vide Executive Engineer Drainage Division, Badin vide letter No. TC/G-55/DD/442, Dated: 12.07.2016. Hosted through website of SPPRA vide S. No. 29523, Dated: 13.07.2016 as well published in the Newspapers "Daily JANG, dated: 15.07.2016, Daily DAWN, Dated: 14.07.2016, Daily PAK, Dated: 07.08.2016, Daily Pakistan, Dated: 14.07.2016, Daily Budget, Dated: 14.07.2016, and received Bids from Prequalified Contractors published in the Newspapers "Daily Awami Awaz., Dated: 31.08.2016, Daily Express, Dated: 31.08.2016, The News, Dated: 01.09.2016, PAK SINDH, Dated: 01.09.2016.

Following attended the meeting.

1. Engr: Waqar Ahmed Qadri
Project Director
LBOD Project
Hyderabad
Chairman
2. Fawad Ahmed Memon
Executive Engineer
Drainage Division, Badin
Secretary / Member
3. Altaf Hussain
Assistant Director
Sindh Building Control Authority
Hyderabad
Member

3/- During the course of meeting following discussion were made by the committee.

- i. The tender received back on 19.09.2016 @ 2:00 PM and was Opened before the procure committee in presence of representatives of participants.
- ii. The method of the bidding documents observed as single envelop.
- iii. The tender was opened on 19.09.2016 @ 3:00 PM before the tendering opening committee.

P. # 01) CONSTRUCTION OF MATLI PHALKARA JAHEJO OUTFALL DRAIN FROM RD. 0.0 TO 150 (PACKAGE NO. 1)

4/- The Committee was informed that (05) five Nos. bidders have purchase the bidding documents up to 19.09.2016 and (05) Five Nos. have responded the bids on 19.09.2016 upto 2:00 PM in the office of Executive Engineer Drainage Division, Badin.

5/- During the opening of tender received following status was found.

S. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Remarks
1.	M/s Orient Engineering Works	116,042,690	1 st	Lowest
2.	M/s Saeed Khan Construction Company	116,143,302	2 nd	Highest
3.	M/s Haji Bashir Ahmed Soomro	116,336,004	3 rd	Highest
4.	M/s Uprise Engineering & Construction Company	116,848,064	4 th	Highest
5.	M/s Mumtaz Ali Kalhoro	116,983,748	5 th	Highest

P.# 2) CONSTRUCTION OF (43 NO.) R.C.C PIPE INLETS & (04 NO.) VILLAGE ROAD BRIDGES ALONG MATLI PHALKARA JEHEJO OUTFALL DRAIN FROM RD. 0.0 TO 150. (Package No. 02)

4/- The Committee was informed that (05) five Nos. bidders have purchase the bidding documents up to 19.09.2016 and (05) Five Nos. have responded the bids on 19.09.2016 upto 2:00 PM in the office of Executive Engineer Drainage Division, Badin.

5/- During the opening of tender received following status was found.

S. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Remarks
1.	M/s Orient Engineering Works	23,751,478	1 st	Lowest
2.	M/s Saeed Khan Construction Company	23,858,574	2 nd	Highest
3.	M/s Uprise Engineering & Construction Company	24,109,579	3 rd	Highest
4.	M/s Haji Bashir Ahmed Soomro	24,349,070	4 th	Highest
5.	M/s Mumtaz Ali Kalhoro	24,498,161	5 th	Highest

P. # 3) CONSTRUCTION OF (20 NO.) WATER COURSE CROSSINGS & (11 NO.) VILLAGE ROAD CULVERTS ALONG MATLI PHALKARA JEHEJO OUTFALL DRAIN FROM RD. 0.0 TO 150. (Package No. 03)

4/- The Committee was informed that (05) five Nos. bidders have purchase the bidding documents up to 19.09.2016 and (05) Five Nos. have responded the bids on 19.09.2016 upto 2:00 PM in the office of Executive Engineer Drainage Division, Badin.

5/- During the opening of tender received following status was found.

S. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Remarks
1.	M/s Orient Engineering Works	32,656,253	1 st	Lowest
2.	M/s Saeed Khan Construction Company	32,853,548	2 nd	Highest
3.	M/s Uprise Engineering & Construction Company	33,267,666	3 rd	Highest
4.	M/s Haji Bashir Ahmed Soomro	33,496,695	4 th	Highest
5.	M/s Mumtaz Ali Kalhoro	33,747,763	5 th	Highest

P. # 4) **CONSTRUCTION OF UNDER PASS ACQUEDUCT ALONG MATLI PHALKARA JAHEJO OUTFALL DRAIN FROM RD. 0.0 TO 150. (Package No. 04)**

4/- The Committee was informed that (05) five Nos. bidders have purchase the bidding documents up to 19.09.2016 and (05) Five Nos. have responded the bids on 19.09.2016 upto 2:00 PM in the office of Executive Engineer Drainage Division, Badin.

5/- During the opening of tender received following status was found.

S. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Remarks
1.	M/s Orient Engineering Works	38,428,530	1 st	Lowest
2.	M/s Saeed Khan Construction Company	38,465,670	2 nd	Highest
3.	M/s Haji Bashir Ahmed Soomro	38,556,310	3 rd	Highest
4.	M/s Uprise Engineering & Construction Company	38,840,177	4 th	Highest
5.	M/s Mumtaz Ali Kalhoro	38,995,915	5 th	Highest


6/- The Committee thoroughly scrutinized each case / tender documents by comparing earthematically and financially with sanction estimates / bill of quantities and criteria for eligibility and minimum qualification as per bidding documents.

RECOMMENDATION


7/- After due deliberation / scrutiny of each Tender Document by the Committee, it was recommended that lowest evaluated responsive Bidder may be awarded the respective Tender.

DECISION

5/- In view of Para No. 7 of this report it is decided that Tenders are being awarded to above mention lowest responsive Bidders accordingly.


Member / Secretary
Fawad Ahmed Memon
EXECUTIVE ENGINEER
Drainage Division, Badin


Member
ALTAF HUSSAIN
Assistant Director
Sindh Building Control Authority
Hyderabad


Chairman
Engr: Waqar Ahmed Qadri
PROJECT DIRECTOR
LBOD Project, Hyderabad

ATTENDANCE SHEET OF PREQUALIFIED CONTRACTORS FOR OPENING OF TENDERS / BIDS

FOR


ADP Scheme No. 918 namely "Construction of New Drainage Scheme Matli Phalkara Jahejo Outfall Drain in LBOD from RD. 00 to 150 Out falling in 19-L LBOD" for the year 2016-17.

1.	CONSTRUCTION OF MATLI PHALKARA JAHEJO OUTFALL DRAIN FROM RD. 0.0 TO 150 (Package No. 01)
2.	CONSTRUCTION OF (43 NO.) R.C.C PIPE INLETS & (04 NO.) VILLAGE ROAD BRIDGES ALONG MATLI PHALKARA JEHEJO OUTFALL DRAIN FROM RD. 0.0 TO 150. (Package No. 2)
3.	CONSTRUCTION OF (20 NO.) WATER COURSE CROSSINGS & (11 NO.) VILLAGE ROAD CULVERTS ALONG MATLI PHALKARA JEHEJO OUTFALL DRAIN FROM RD. 0.0 TO 150. (Package No. 03)
4.	CONSTRUCTION OF UNDER PASS ACQUEDUCT ALONG MATLI PHALKARA JAHEJO OUTFALL DRAIN FROM RD. 0.0 TO 150. (Package No. 04)


In Drainage Division Badin

S. No.	Name of Contractor / Agency	Signature of Contractor / Authorized Representative	Remarks
1.	M/s Saeed Khan Construction Company		
2.	M/s Orient Engineering Works		
3.	M/s Uprise Engineering & Construction Company		
4.	M/s Mumtaz Ali Kalhoro		
5.	M/s Haji Bashir Ahmed Soomro		


MEMBER / SECRETARY


FAWAD AHMED MEMON
 Executive Engineer
 Drainage Division
 Badin

MEMBER


ALTAF HUSSAIN
 Assistant Director
 Sindh Building Control Authority
 Hyderabad

Chairman Evaluation Committee


ENGR: WAQAR AHMED QADRI
 PROJECT DIRECTOR
 LBOD Project
 Hyderabad




**ATTENDANCE SHEET OF PROCUREMENT COMMITTEE WHO ATTENDED FOR OPENING
OF TENDERS / BIDS ON 19-09-2016 AT 3.00 (PM)**

FOR

ADP Scheme No. 918 namely "Construction of New Drainage Scheme Matli Phalkara Jahejo Outfall Drain in LBOD from RD. 00 to 150 Out falling in 19-L LBOD" for the year 2016-17.

1.	CONSTRUCTION OF MATLI PHALKARA JAHEJO OUTFALL DRAIN FROM RD. 0.0 TO 150 (Package No. 01)
2.	CONSTRUCTION OF (43 NO.) R.C.C PIPE INLETS & (04 NO.) VILLAGE ROAD BRIDGES ALONG MATLI PHALKARA JEHEJO OUTFALL DRAIN FROM RD. 0.0 TO 150. (Package No. 2)
3.	CONSTRUCTION OF (20 NO.) WATER COURSE CROSSINGS & (11 NO.) VILLAGE ROAD CULVERTS ALONG MATLI PHALKARA JEHEJO OUTFALL DRAIN FROM RD. 0.0 TO 150. (Package No. 03)
4.	CONSTRUCTION OF UNDER PASS ACQUEDUCT ALONG MATLI PHALKARA JAHEJO OUTFALL DRAIN FROM RD. 0.0 TO 150. (Package No. 04)

In Drainage Division Badin

S. No.	Name of Contractor / Agency	Designation	Signature
1.	Engr: Waqar Ahmed Qadri	Chairman Project Director LBOD Project, Hyderabad	
2.	Mr. Fawad Ahmed Memon	Secretary / Member Executive Engineer Drainage Division, Badin	
3.	Mr. Altaf Hussain	Member Assistant Director Sindh Building Control Authority Hyderabad	



OFFICE OF THE EXECUTIVE ENGINEER DRAINAGE DIVISION, BADIN

E-mail : drainagedivisionbadin@gmail.com

Off. No. 022-9210347

No. TC/ G-55/DD/ 577 of 2016 Badin, Dated: 26 / 08 / 2016

To,

1. M/s Saeed Khan Construction Company
Karim, Rahim House Block No. B/2
Qasimabad Hyderabad.
2. M/s Orient Engineering Works
Karim, Rahim House Block No. B/2
Qasimabad Hyderabad.
3. M/s Uprise Engineering & Construction Company
House No. B-12, Ghospel Homes, near Soneri Book Land
Qasimabad Hyderabad.
4. M/s Mumtaz Ali Kalhoro
Bungalow No. 28 Ghospel Homes, near Soneri Book Land
Qasimabad Hyderabad.
5. M/s Haji Bashir Ahmed Soomro
House No. B-12, Ghospel Homes, near Soneri Book Land
Qasimabad Hyderabad.

NOTICE INVITING SEALED BIDS FROM PRE-QUALIFIED CONTRACTORS/ FIRMS. (29523)

The Chief Engineer Irrigation Development Region – II Hyderabad vide letter No. CEI/DEV-II/ADMN/985, Dated: 24.08.2016 has declared you are pre-qualified Contractors / Firms to offer your bids for the work of ADP No. 918 for the works as shown below:-

S. No.	Name of Work	Estimated Cost	Period of Completion
1	CONSTRUCTION OF MATLI PHALKARA JAHEJO OUTFALL DRAIN FROM RD. 0.0 TO 150 (Package No. 01)	101,359,096/-	01 Year
2	CONSTRUCTION OF (43 NO.) R.C.C PIPE INLETS & (04 NO.) VILLAGE ROAD BRIDGES ALONG MATLI PHALKARA JEHEJO OUTFALL DRAIN FROM RD. 0.0 TO 150. (Package No. 02)	21,004,223/-	01 Year
3	CONSTRUCTION OF (20 NO.) WATER COURSE CROSSINGS & (11 NO.) VILLAGE ROAD CULVERTS ALONG MATLI PHALKARA JEHEJO OUTFALL DRAIN FROM RD. 0.0 TO 150. (Package No. 03)	28,991,180/-	01 Year
4	CONSTRUCTION OF UNDER PASS ACQUEDUCT ALONG MATLI PHALKARA JAHEJO OUTFALL DRAIN FROM RD. 0.0 TO 150. (Package No. 04)	33,611,820/-	01 Year

1. The blank bidding forms of Rs. 3000/- each (Non Refundable) can be had from office of the undersigned during office hours upto **19.09.2016 at 12:00 PM.**
2. Earnest Money 2% of the bid cost in shape of Call Deposit shall be attached with the bids.
3. The conditional bids will not be entertained.
4. The bids will be received back up to **2:00 PM on 19.09.2016** and will be opened on the **same day at 3:00 PM** in the presence of bidders or their representative who wish to be present.

5. The estimates, plan and specifications of ADP Scheme No. 918 can be seen in the office of the undersigned on any working day during office hours.
6. Late submission of the bids shall not be accepted at any cost.

(FAWAD AHMED MEMON)
EXECUTIVE ENGINEER
DRAINAGE DIVISION
BADIN


Copy forwarded with compliments:

- 1) P.S to Honorable Minister Irrigation Department Government of Sindh Karachi for favour of kind information.
- 2) The Secretary Government of Sindh Irrigation Department Karachi for favour of information.
- 3) The Director (Advt:) Publication Block-96 Sindh Secretariat Karachi for insertion in (03) daily National News Paper i.e. English, Sindh & Urdu.
- 4) The Chief Engineer Irrigation Development Region – II Hyderabad for favour of kind information.
- 5) The Project Director, LBOD Project, Hyderabad for favour of kind information.
- 6) The Director (A&F) SPPRA Barrack No. 08 Sindh Secretariat No. 4-A Karachi


(FAWAD AHMED MEMON)
EXECUTIVE ENGINEER
DRAINAGE DIVISION
BADIN


EVALUATION SHEET


Sr. No.	Name of Company / Contractor	Company Profile		Registration with Sindh Revenue Board	Experience		Personal capabilities	Equipment Capability	Financial status	Total points scored	Remarks
		Period since Firm / contractor is in construction business	Office Facilities		Similar Nature completion certificate	Complexity in hand 20 million copies of work order					
1	2	3	4	5	6	7	8	9	10	11	12
1	M/s. Ghulam Murtaza Ghumro	2	3.00	Yes	16	10	10	10	4	55	FAIL
2	M/s. Zulfiqar Ali Abro & Brothers	10	3.00	Yes	16.00	0	10	10	8	57	FAIL
3	M/s. Rustam Khan Chandio	10	3.00	Yes	12.00	10	10	10	4	59	FAIL
4	M/s. Shahbaz Construction Company	10	3.00	Yes	12.00	10	10	10	4	59	FAIL
5	M/s Saeed Khan Construction Company	10	3.00	Yes	20.00	10	20	20	8	91	PASS
6	M/s. Orient Engineering Works	10	3.00	No	16.00	10	20	10	4	73	PASS
7	M/s Mehran Enterprises	10	3.00	No	0.00	5	0	10	4	32	FAIL
8	M/s Uprise Engineering & Construction Company	2	3.00	Yes	16.00	10	12	10	8	61	PASS
9	M/s Mumtaz Ali Kalhoro	10	3.00	Yes	20.00	5	10	10	8	66	PASS
10	M/s Haji Bashir Ahmed Soomro	10	3.00	Yes	20.00	15	20	10	8	86	PASS
11	M/s Anwar Motla & Co.	0	3.00	Yes	4.00	0	0	5	2	14	FAIL



Sr. No.	Name of Company / Contractor	Company Profile		Registration with Sindh Revenue Board	Experience		Personal capabilities	Equipment Capability	Financial status	Total points scored	Remarks
		Period since Firm / contractor is in construction business	Office Facilities		Similar Nature completion certificate	Complexity in hand 20 million copies of work order					
12	M/s Prime Construction Company JV Hasas Construction (Pvt.) Limited	Brochures is not received									
13	M/s Ghulam Abbas & Brothers	Brochures is not received									
14	M/s Haji Agha Muhammad Khan & Sons.	Brochures is not received									


 Faoued Ahmad Meun
 MEMBER / SECRETARY
 Executive Engineer
 Drainage Division
 Badin


 A. I. Hussain
 MEMBER
 Assistant Director
 Sindh Building Control Authority
 Hyderabad


 N. G. Arif
 Chairman Evaluation Committee
 PROJECT DIRECTOR
 LBOD Project
 Hyderabad

MARKS CRITERIA

-4

S. No. 1

FAIL

M/s. GHULAM MURTAZA GHUMRO

55 Marks

S. No.	Particulars	Total Marks	Marks Obtained
1	(A) Company Profile:		
	(i) Period since Firm / Contractor is in construction business	10 Marks	2 Marks
	Upto 5 years	02 Marks	2 Marks
	Upto 10 years	05 Marks	-- Marks
	Above 10 years	10 Marks	-- Marks
	(ii) Office facilities	05 Marks	3 Marks
	In Sindh Province	03 Marks	3 Marks
	In any other province / Islamabad	01 Marks	-- Marks
	Outside Country	01 Marks	-- Marks
2	(B) General Experience Record	35 Marks	26 Marks
	(i) Projects of Similar and compexity completed over 05 years (4 marks for each project)	20 Marks	16 Marks
	(ii) Projects of similar nature and complexity in hand (5 Marks for each project having cost 15 million or above.)	15 Marks	10 Marks
3	(C) Personnel Capabilities required for this project.	20 Marks	10 Marks
	(i) BSc (Civil Engg:) / BE (Civil) Engineers registered with Pakistan Engineering Council (PEC) with experience of 5 years or above.	10 Marks	10 Marks
	(ii) Diploma in Civil Engineering with experience of 2 years or above.	10 Marks	0 Marks
4	(D) Equipment Capability	20 Marks	10 Marks
	(a) Critical equipment and number required for the Project shall be specified by the procuring Agency.	10 Marks	0 Marks
	(b) High value equipment should be an option to own, lease or hire.	5 Marks	5 Marks
	(C) Total equipment available with the applicant is to be listed along with its current mobilization on on-going projects.	5 Marks	5 Marks

5	(E) Financial Soundness / Status	10 Marks	4 Marks
	For Financial Status assessment, the Applicants may be required to submit Audited Financial Statements for the last five years or any other documents which verifies their Financial Status. Where necessary, the procuring Agency will make enquiries with the Firm's / Contractor's Bankers.		
	(i) less than 15% Estimated Cost of this Work	02 Marks	0 Marks
	(ii) 16 - 25% of Estimated Cost of this Work	04 Marks	4 Marks
	(ii) 26 - 40% of Estimated Cost of this Work	08 Marks	0 Marks
	(ii) More than 40% of Estimated Cost of this Work	10 Marks	0 Marks

Fawad Ahmed Memon
MEMBER / SECRETARY
 Executive Engineer
 Drainage Division
 Badin

Wazir Ahmed Qudri
Chairman Evaluation Committee
PROJECT DIRECTOR
 LBOD Project
 Hyderabad

Atif Hussain
MEMBER
Assistant Director
 Sindh Building Control Authority
 Hyderabad

MARKS CRITERIA

e-3

S. No. 2

FAIL

M/s. ZULFIQAR ALI ABRO

57 Marks

S. No.	Particulars	Total Marks	Marks Obtained
1	(A) Company Profile:		
	(i) Period since Firm / Contractor is in construction business	10 Marks	10 Marks
	Upto 5 years	02 Marks	-- Marks
	Upto 10 years	05 Marks	-- Marks
	Above 10 years	10 Marks	10 Marks
	(ii) Office facilities	05 Marks	3 Marks
	In Sindh Province	03 Marks	3 Marks
	In any other province / Islamabad	01 Marks	-- Marks
	Outside Country	01 Marks	-- Marks
2	(B) General Experience Record	35 Marks	16 Marks
	(i) Projects of Similar and compexity completed over 05 years (4 marks for each project)	20 Marks	16 Marks
	(ii) Projects of similar nature and complexity in hand (5 Marks for each project having cost 15 million or above.)	15 Marks	0 Marks
3	(C) Personnel Capabilities required for this project.	20 Marks	10 Marks
	(i) BSc (Civil Engg:) / BE (Civil) Engineers registered with Pakistan Engineering Council (PEC) with experience of 5 years or above.	10 Marks	10 Marks
	(ii) Diploma in Civil Engineering with experience of 2 years or above.	10 Marks	0 Marks
4	(D) Equipment Capability	20 Marks	10 Marks
	(a) Critical equipment and number required for the Project shall be specified by the procuring Agency.	10 Marks	-- Marks
	(b) High value equipment should be an option to own, lease or hire.	5 Marks	5 Marks
	(C) Total equipment available with the applicant is to be listed along with its current mobilization on on-going projects.	5 Marks	5 Marks



5	(E) Financial Soundness / Status	10 Marks	8 Marks
	For Financial Status assessment, the Applicants may be required to submit Audited Financial Statements for the last five years or any other documents which verifies their Financial Status. Where necessary, the procuring Agency will make enquiries with the Firm's / Contractor's Bankers.		
	(i) less than 15% Estimated Cost of this Work	02 Marks	-- Marks
	(ii) 16 - 25% of Estimated Cost of this Work	04 Marks	-- Marks
	(ii) 26 - 40% of Estimated Cost of this Work	08 Marks	8 Marks
	(ii) More than 40% of Estimated Cost of this Work	10 Marks	-- Marks

Fawad Ahmed Memon
MEMBER / SECRETARY
Executive Engineer
Drainage Division
Badin

Altaf Hussain
MEMBER
Assistant Director
Sindh Building Control Authority
Hyderabad

Waqar Ahmed Qaderi
Chairman Evaluation Committee
PROJECT DIRECTOR
LBOD Project
Hyderabad

MARKS CRITERIA

C-2

S. No. 3

FAIL

59 Marks

M/S. RUSTAM KHAN CHANDIO			
S. No.	Particulars	Total Marks	Marks Obtained
1	(A) Company Profile:		
	(i) Period since Firm / Contractor is in construction business	10 Marks	10 Marks
	Upto 5 years	02 Marks	-- Marks
	Upto 10 years	05 Marks	-- Marks
	Above 10 years	10 Marks	10 Marks
	(ii) Office facilities	05 Marks	3 Marks
	In Sindh Province	03 Marks	3 Marks
	In any other province / Islamabad	01 Marks	-- Marks
	Outside Country	01 Marks	-- Marks
2	(B) General Experience Record	35 Marks	22 Marks
	(i) Projects of Similar and compexity completed over 05 years (4 marks for each project)	20 Marks	12 Marks
	(ii) Projects of similar nature and complexity in hand (5 Marks for each project having cost 15 million or above.)	15 Marks	10 Marks
3	(C) Personnel Capabilities required for this project.	20 Marks	10 Marks
	(i) BSc (Civil Engg:) / BE (Civil) Engineers registered with Pakistan Engineering Council (PEC) with experience of 5 years or above.	10 Marks	10 Marks
	(ii) Diploma in Civil Engineering with experience of 2 years or above.	10 Marks	0 Marks
4	(D) Equipment Capability	20 Marks	10 Marks
	(a) Critical equipment and number required for the Project shall be specified by the procuring Agency.	10 Marks	0 Marks
	(b) High value equipment should be an option to own, lease or hire.	5 Marks	5 Marks
	(C) Total equipment available with the applicant is to be listed along with its current mobilization on on-going projects.	5 Marks	5 Marks

5	<u>(E) Financial Soundness / Status</u>	10 Marks	4 Marks
	For Financial Status assessment, the Applicants may be required to submit Audited Financial Statements for the last five years or any other documents which verifies their Financial Status. Where necessary, the procuring Agency will make enquiries with the Firm's / Contractor's Bankers.		
	(i) less than 15% Estimated Cost of this Work	02 Marks	-- Marks
	(ii) 16 - 25% of Estimated Cost of this Work	04 Marks	4 Marks
	(ii) 26 - 40% of Estimated Cost of this Work	08 Marks	-- Marks
	(ii) More than 40% of Estimated Cost of this Work	10 Marks	-- Marks

Fawad Ahmed Munim
MEMBER / SECRETARY
 Executive Engineer
 Drainage Division
 Badin

Atiq Hussain
MEMBER
 Assistant Director
 Sindh Building Control Authority
 Hyderabad

Nasir Ahmed Badri
Chairman Evaluation Committee
PROJECT DIRECTOR
 LBOD Project
 Hyderabad

MARKS CRITERIA

e-3

S. No. 4

FAIL

M/s. SHAHBAZ CONSTRUCTION COMPANY

59 Marks

S. No.	Particulars	Total Marks	Marks Obtained
1	(A) Company Profile:		
	(i) Period since Firm / Contractor is in construction business	10 Marks	10 Marks
	Upto 5 years	02 Marks	0 Marks
	Upto 10 years	05 Marks	-- Marks
	Above 10 years	10 Marks	10 Marks
	(ii) Office facilities	05 Marks	3 Marks
	In Sindh Province	03 Marks	3 Marks
	In any other province / Islamabad	01 Marks	-- Marks
	Outside Country	01 Marks	-- Marks
2	(B) General Experience Record	35 Marks	22 Marks
	(i) Projects of Similar and complexity completed over 05 years (4 marks for each project)	20 Marks	12 Marks
	(ii) Projects of similar nature and complexity in hand (5 Marks for each project having cost 15 million or above.)	15 Marks	10 Marks
3	(C) Personnel Capabilities required for this project.	20 Marks	10 Marks
	(i) BSc (Civil Engg.) / BE (Civil) Engineers registered with Pakistan Engineering Council (PEC) with experience of 5 years or above.	10 Marks	10 Marks
	(ii) Diploma in Civil Engineering with experience of 2 years or above.	10 Marks	-- Marks
4	(D) Equipment Capability	20 Marks	10 Marks
	(a) Critical equipment and number required for the Project shall be specified by the procuring Agency.	10 Marks	-- Marks
	(b) High value equipment should be an option to own, lease or hire.	5 Marks	5 Marks
	(C) Total equipment available with the applicant is to be listed along with its current mobilization on on-going projects.	5 Marks	5 Marks

5	(E) Financial Soundness / Status	10 Marks	4 Marks
	For Financial Status assessment, the Applicants may be required to submit Audited Financial Statements for the last five years or any other documents which verifies their Financial Status. Where necessary, the procuring Agency will make enquiries with the Firm's / Contractor's Bankers.		
	(i) less than 15% Estimated Cost of this Work	02 Marks	-- Marks
	(ii) 16 - 25% of Estimated Cost of this Work	04 Marks	4 Marks
	(ii) 26 - 40% of Estimated Cost of this Work	08 Marks	-- Marks
	(ii) More than 40% of Estimated Cost of this Work	10 Marks	Marks

Fawad Ahmed Memon
MEMBER / SECRETARY
Executive Engineer
Drainage Division
Badin

Wajid Ahmad Qadri
Chairman Evaluation Committee
PROJECT DIRECTOR
LBOD Project
Hyderabad

Atif Hussain
MEMBER
Assistant Director
Sindh Building Control Authority
Hyderabad

MARKS CRITERIA

0-1

S. No. 5

PASS

M/s. SAEED KHAN CONSTRUCTION COMPANY

91 Marks

S. No.	Particulars	Total Marks	Marks Obtained
1	(A) Company Profile:		
	(i) Period since Firm / Contractor is in construction business	10 Marks	10 Marks
	Upto 5 years	02 Marks	-- Marks
	Upto 10 years	05 Marks	-- Marks
	Above 10 years	10 Marks	10 Marks
	(ii) Office facilities	05 Marks	3 Marks
	In Sindh Province	03 Marks	3 Marks
	In any other province / Islamabad	01 Marks	-- Marks
	Outside Country	01 Marks	-- Marks
2	(B) General Experience Record	35 Marks	30 Marks
	(i) Projects of Similar and compexity completed over 05 years (4 marks for each project)	20 Marks	20 Marks
	(ii) Projects of similar nature and complexity in hand (5 Marks for each project having cost 15 million or above.)	15 Marks	10 Marks
3	(C) Personnel Capabilities required for this project.	20 Marks	20 Marks
	(i) BSc (Civil Engg:) / BE (Civil) Engineers registered with Pakistan Engineering Council (PEC) with experience of 5 years or above.	10 Marks	10 Marks
	(ii) Diploma in Civil Engineering with experience of 2 years or above.	10 Marks	10 Marks
4	(D) Equipment Capability	20 Marks	20 Marks
	(a) Critical equipment and number required for the Project shall be specified by the procuring Agency.	10 Marks	10 Marks
	(b) High value equipment should be an option to own, lease or hire.	5 Marks	5 Marks
	(C) Total equipment available with the applicant is to be listed along with its current mobilization on on-going projects.	5 Marks	5 Marks

5	(E) Financial Soundness / Status	10 Marks	8 Marks
	For Financial Status assessment, the Applicants may be required to submit Audited Financial Statements for the last five years or any other documents which verifies their Financial Status. Where necessary, the procuring Agency will make enquiries with the Firm's / Contractor's Bankers.		
	(i) less than 15% Estimated Cost of this Work	02 Marks	-- Marks
	(ii) 16 - 25% of Estimated Cost of this Work	04 Marks	-- Marks
	(ii) 26 - 40% of Estimated Cost of this Work	08 Marks	8 Marks
	(ii) More than 40% of Estimated Cost of this Work	10 Marks	-- Marks

Fawad Ahmed Memon
MEMBER / SECRETARY
 Executive Engineer
 Drainage Division
 Badin

Waqar Ahmed Usmani
Chairman Evaluation Committee
PROJECT DIRECTOR
 LBOD Project
 Hyderabad

Alif Hussain
MEMBER
Assistant Director
 Sindh Building Control Authority
 Hyderabad

MARKS CRITERIA

3

S. No. 6


PASS


M/s. ORIENT ENGINEERING WORKS


73 Marks

S. No.	Particulars	Total Marks	Marks Obtained
1	(A) Company Profile:		
	(i) Period since Firm / Contractor is in construction business	10 Marks	10 Marks
	Upto 5 years	02 Marks	-- Marks
	Upto 10 years	05 Marks	-- Marks
	Above 10 years	10 Marks	10 Marks
	(ii) Office facilities	05 Marks	3 Marks
	In Sindh Province	03 Marks	3 Marks
	In any other province / Islamabad	01 Marks	-- Marks
	Outside Country	01 Marks	-- Marks
2	(B) General Experience Record	35 Marks	26 Marks
	(i) Projects of Similar and compexity completed over 05 years (4 marks for each project)	20 Marks	16 Marks
	(ii) Projects of similar nature and complexity in hand (5 Marks for each project having cost 15 million or above.)	15 Marks	10 Marks
3	(C) Personnel Capabilities required for this project.	20 Marks	20 Marks
	(i) BSc (Civil Engg:) / BE (Civil) Engineers registered with Pakistan Engineering Council (PEC) with experience of 5 years or above.	10 Marks	10 Marks
	(ii) Diploma iZ Civil Engineering with experience of 2 years or above.	10 Marks	10 Marks
4	(D) Equipment Capability	20 Marks	10 Marks
	(a) Critical equipment and number required for the Project shall be specified by the procuring Agency.	10 Marks	0 Marks
	(b) High value equipment should be an option to own, lease or hire.	5 Marks	5 Marks
	(C) Total equipment available with the applicant is to be listed along with its current mobilization on on-going projects.	5 Marks	5 Marks

5	(E) Financial Soundness / Status	10 Marks	4 Marks
	For Financial Status assessment, the Applicants may be required to submit Audited Financial Statements for the last five years or any other documents which verifies their Financial Status. Where necessary, the procuring Agency will make enquiries with the Firm's / Contractor's Bankers.		
	(i) less than 15% Estimated Cost of this Work	02 Marks	-- Marks
	(ii) 16 - 25% of Estimated Cost of this Work	04 Marks	4 Marks
	(ii) 26 - 40% of Estimated Cost of this Work	08 Marks	-- Marks
	(ii) More than 40% of Estimated Cost of this Work	10 Marks	-- Marks


Fawad Ahmed Memon
 MEMBER / SECRETARY
 Executive Engineer
 Drainage Division
 Badin


Ali Hussain
 MEMBER
 Assistant Director
 Sindh Building Control Authority
 Hyderabad


Wazir Ahmad Qadri
 Chairman Evaluation Committee
PROJECT DIRECTOR
 LBOD Project
 Hyderabad

MARKS CRITERIA

3

S. No. 7

FAIL

M/s. MEHRAN ENTERPRISES

32 Marks

S. No.	Particulars	Total Marks	Marks Obtained
1	(A) Company Profile:		
	(i) Period since Firm / Contractor is in construction business	10 Marks	10 Marks
	Upto 5 years	02 Marks	-- Marks
	Upto 10 years	05 Marks	-- Marks
	Above 10 years	10 Marks	10 Marks
	(ii) Office facilities	05 Marks	3 Marks
	In Sindh Province	03 Marks	3 Marks
	In any other province / Islamabad	01 Marks	-- Marks
	Outside Country	01 Marks	-- Marks
2	(B) General Experience Record	35 Marks	5 Marks
	(i) Projects of Similar and compexity completed over 05 years (4 marks for each project)	20 Marks	0 Marks
	(ii) Projects of similar nature and complexity in hand (5 Marks for each project having cost 15 million or above.)	15 Marks	5 Marks
3	(C) Personnel Capabilities required for this project.	20 Marks	0 Marks
	(i) BSc (Civil Engg:) / BE (Civil) Engineers registered with Pakistan Engineering Council (PEC) with experience of 5 years or above.	10 Marks	0 Marks
	(ii) Diploma in Civil Engineering with experience of 2 years or above.	10 Marks	-- Marks
4	(D) Equipment Capability	20 Marks	10 Marks
	(a) Critical equipment and number required for the Project shall be specified by the procuring Agency.	10 Marks	-- Marks
	(b) High value equipment should be an option to own, lease or hire.	5 Marks	5 Marks
	(C) Total equipment available with the applicant is to be listed along with its current mobilization on on-going projects.	5 Marks	5 Marks

5	(E) Financial Soundness / Status	10 Marks	4 Marks
	For Financial Status assessment, the Applicants may be required to submit Audited Financial Statements for the last five years or any other documents which verifies their Financial Status. Where necessary, the procuring Agency will make enquiries with the Firm's / Contractor's Bankers.		
	(i) less than 15% Estimated Cost of this Work	02 Marks	-- Marks
	(ii) 16 - 25% of Estimated Cost of this Work	04 Marks	4 Marks
	(ii) 26 - 40% of Estimated Cost of this Work	08 Marks	-- Marks
	(ii) More than 40% of Estimated Cost of this Work	10 Marks	-- Marks

Fauzan Ahmed Memon
MEMBER / SECRETARY
 Executive Engineer
 Drainage Division
 Badli

Atif Hussain
MEMBER
 Assistant Director
 Sindh Building Control Authority
 Hyderabad

Waqar Ahmed Qadir
Chairman Evaluation Committee
PROJECT DIRECTOR
 LBOD Project
 Hyderabad

MARKS CRITERIA

e-5

S. No. 8

PASS

M/s. UPRISE ENGINEERING & CONSTRUCTION COMPANY

61 Marks

S. No.	Particulars	Total Marks	Marks Obtained
1	(A) Company Profile:		
	(i) Period since Firm / Contractor is in construction business	10 Marks	2 Marks
	Upto 5 years	02 Marks	2 Marks
	Upto 10 years	05 Marks	-- Marks
	Above 10 years	10 Marks	-- Marks
	(ii) Office facilities	05 Marks	3 Marks
	In Sindh Province	03 Marks	3 Marks
	In any other province / Islamabad	01 Marks	-- Marks
	Outside Country	01 Marks	-- Marks
2	(B) General Experience Record	35 Marks	26 Marks
	(i) Projects of Similar and compexity completed over 05 years (4 marks for each project)	20 Marks	16 Marks
	(ii) Projects of similar nature and complexity in hand (5 Marks for each project having cost 15 million or above.)	15 Marks	10 Marks
3	(C) Personnel Capabilities required for this project.	20 Marks	12 Marks
	(i) BSc (Civil Engg:) / BE (Civil) Engineers registered with Pakistan Engineering Council (PEC) with experience of 5 years or above.	10 Marks	10 Marks
	(ii) Diploma in Civil Engineering with experience of 2 years or above.	10 Marks	2 Marks
4	(D) Equipment Capability	20 Marks	10 Marks
	(a) Critical equipment and number required for the Project shall be specified by the procuring Agency.	10 Marks	-- Marks
	(b) High value equipment should be an option to own, lease or hire.	5 Marks	5 Marks
	(C) Total equipment available with the applicant is to be listed along with its current mobilization on on-going projects.	5 Marks	5 Marks

5	(E) Financial Soundness / Status	10 Marks	8 Marks
	For Financial Status assessment, the Applicants may be required to submit Audited Financial Statements for the last five years or any other documents which verifies their Financial Status. Where necessary, the procuring Agency will make enquiries with the Firm's / Contractor's Bankers.		
	(i) less than 15% Estimated Cost of this Work	02 Marks	-- Marks
	(ii) 16 - 25% of Estimated Cost of this Work	04 Marks	-- Marks
	(ii) 26 - 40% of Estimated Cost of this Work	08 Marks	8 Marks
	(ii) More than 40% of Estimated Cost of this Work	10 Marks	8 Marks

Fauzan Ahmed Memon
MEMBER / SECRETARY
Executive Engineer
Drainage Division
Badin

Wajid Ahmad Qadri
Chairman Evaluation Committee
PROJECT DIRECTOR
LBOD Project
Hyderabad

Ahmed Hussain
MEMBER
Assistant Director
Sindh Building Control Authority
Hyderabad

MARKS CRITERIA

C-3

S. No. 9

PASS

M/s. MUMTAZ ALI KALHORO


66 Marks

S. No.	Particulars	Total Marks	Marks Obtained
1	(A) Company Profile:		
	(i) Period since Firm / Contractor is in construction business	10 Marks	10 Marks
	Upto 5 years	02 Marks	-- Marks
	Upto 10 years	05 Marks	-- Marks
	Above 10 years	10 Marks	10 Marks
	(ii) Office facilities	05 Marks	3 Marks
	In Sindh Province	03 Marks	3 Marks
	In any other province / Islamabad	01 Marks	-- Marks
	Outside Country	01 Marks	-- Marks
2	(B) General Experience Record	35 Marks	25 Marks
	(i) Projects of Similar and compexity completed over 05 years (4 marks for each project)	20 Marks	20 Marks
	(ii) Projects of similar nature and complexity in hand (5 Marks for each project having cost 15 million or above.)	15 Marks	5 Marks
3	(C) Personnel Capabilities required for this project.	20 Marks	10 Marks
	(i) BSc (Civil Engg:) / BE (Civil) Engineers registered with Pakistan Engineering Council (PEC) with experience of 5 years or above.	10 Marks	10 Marks
	(ii) Diploma in Civil Engineering with experience of 2 years or above.	10 Marks	-- Marks
4	(D) Equipment Capability	20 Marks	10 Marks
	(a) Critical equipment and number required for the Project shall be specified by the procuring Agency.	10 Marks	-- Marks
	(b) High value equipment should be an option to own, lease or hire.	5 Marks	5 Marks
	(C) Total equipment available with the applicant is to be listed along with its current mobilization on on-going projects.	5 Marks	5 Marks



5	(E) Financial Soundness / Status	10 Marks	8 Marks
	For Financial Status assessment, the Applicants may be required to submit Audited Financial Statements for the last five years or any other documents which verifies their Financial Status. Where necessary, the procuring Agency will make enquiries with the Firm's / Contractor's Bankers.		
	(i) less than 15% Estimated Cost of this Work	02 Marks	-- Marks
	(ii) 16 - 25% of Estimated Cost of this Work	04 Marks	-- Marks
	(ii) 26 - 40% of Estimated Cost of this Work	08 Marks	8 Marks
	(ii) More than 40% of Estimated Cost of this Work	10 Marks	8 Marks


Fawad Ahmed Munir
 MEMBER / SECRETARY
 Executive Engineer
 Drainage Division
 Badin


Nisar Ahmed Qadri
 Chairman Evaluation Committee
PROJECT DIRECTOR
 LBOD Project
 Hyderabad


Atif Hussain
 MEMBER
Assistant Director
 Sindh Building Control Authority
 Hyderabad

MARKS CRITERIA

C-2

S. No. 10

PASS

M/s. HAJI BASHIR AHMED SOOMRO

86 Marks

S. No.	Particulars	Total Marks	Marks Obtained
1	(A) Company Profile:		
	(i) Period since Firm / Contractor is in construction business	10 Marks	10 Marks
	Upto 5 years	02 Marks	-- Marks
	Upto 10 years	05 Marks	-- Marks
	Above 10 years	10 Marks	10 Marks
	(ii) Office facilities	05 Marks	3 Marks
	In Sindh Province	03 Marks	3 Marks
	In any other province / Islamabad	01 Marks	-- Marks
	Outside Country	01 Marks	-- Marks
2	(B) General Experience Record	35 Marks	35 Marks
	(i) Projects of Similar and compexity completed over 05 years (4 marks for each project)	20 Marks	20 Marks
	(ii) Projects of similar nature and complexity in hand (5 Marks for each project having cost 15 million or above.)	15 Marks	15 Marks
3	(C) Personnel Capabilities required for this project.	20 Marks	20 Marks
	(i) BSc (Civil Engg:) / BE (Civil) Engineers registered with Pakistan Engineering Council (PEC) with experience of 5 years or above.	10 Marks	10 Marks
	(ii) Diploma in Civil Engineering with experience of 2 years or above.	10 Marks	10 Marks
4	(D) Equipment Capability	20 Marks	10 Marks
	(a) Critical equipment and number required for the Project shall be specified by the procuring Agency.	10 Marks	-- Marks
	(b) High value equipment should be an option to own, lease or hire.	5 Marks	5 Marks
	(C) Total equipment available with the applicant is to be listed along with its current mobilization on on-going projects.	5 Marks	5 Marks

5	(E) Financial Soundness / Status	10 Marks	8 Marks
	For Financial Status assessment, the Applicants may be required to submit Audited Financial Statements for the last five years or any other documents which verifies their Financial Status. Where necessary, the procuring Agency will make enquiries with the Firm's / Contractor's Bankers.		
	(i) less than 15% Estimated Cost of this Work	02 Marks	-- Marks
	(ii) 16 - 25% of Estimated Cost of this Work	04 Marks	-- Marks
	(ii) 26 - 40% of Estimated Cost of this Work	08 Marks	8 Marks
	(ii) More than 40% of Estimated Cost of this Work	10 Marks	8 Marks

Fauzan Ahmad Nemon
MEMBER / SECRETARY
 Executive Engineer
 Drainage Division
 Badin

Atiq Hussain
MEMBER
 Assistant Director
 Sindh Building Control Authority
 Hyderabad

Wajid Ahmad Chaudhry
Chairman Evaluation Committee
PROJECT DIRECTOR
 LBOD Project
 Hyderabad

MARKS CRITERIA

C-5

S. No. 11

FAIL


- M/s. ANWAR MOTLA & CO.


14 Marks

S. No.	Particulars	Total Marks	Marks Obtained
1	(A) Company Profile:		
	(i) Period since Firm / Contractor is in construction business	10 Marks	0 Marks
	Upto 5 years	02 Marks	-- Marks
	Upto 10 years	05 Marks	-- Marks
	Above 10 years	10 Marks	-- Marks
	(ii) Office facilities	05 Marks	3 Marks
	In Sindh Province	03 Marks	3 Marks
	In any other province / Islamabad	01 Marks	-- Marks
	Outside Country	01 Marks	-- Marks
2	(B) General Experience Record	35 Marks	4 Marks
	(i) Projects of Similar and compexity completed over 05 years (4 marks for each project)	20 Marks	4 Marks
	(ii) Projects of similar nature and complexity in hand (5 Marks for each project having cost 15 million or above.)	15 Marks	0 Marks
3	(C) Personnel Capabilities required for this project.	20 Marks	0 Marks
	(i) BSc (Civil Engg:) / BE (Civil) Engineers registered with Pakistan Engineering Council (PEC) with experience of 5 years or above.	10 Marks	0 Marks
	(ii) Diploma in Civil Engineering with experience of 2 years or above.	10 Marks	0 Marks
4	(D) Equipment Capability	20 Marks	5 Marks
	(a) Critical equipment and number required for the Project shall be specified by the procuring Agency.	10 Marks	0 Marks
	(b) High value equipment should be an option to own, lease or hire.	5 Marks	0 Marks
	(C) Total equipment available with the applicant is to be listed along with its current mobilization on on-going projects.	5 Marks	5 Marks

5	(E) Financial Soundness / Status	10 Marks	2 Marks
	For Financial Status assessment, the Applicants may be required to submit Audited Financial Statements for the last five years or any other documents which verifies their Financial Status. Where necessary, the procuring Agency will make enquiries with the Firm's / Contractor's Bankers.		
	(i) less than 15% Estimated Cost of this Work	02 Marks	2 Marks
	(ii) 16 - 25% of Estimated Cost of this Work	04 Marks	-- Marks
	(ii) 26 - 40% of Estimated Cost of this Work	08 Marks	-- Marks
	(ii) More than 40% of Estimated Cost of this Work	10 Marks	Marks


 Fawad Ahmed Memon
 MEMBER SECRETARY
 Executive Engineer
 Drainage Division
 Badin


 Ali P. Hussain
 MEMBER
 Assistant Director
 Sindh Building Control Authority
 Hyderabad


 Nazim Ali Qadri
 Chairman Evaluation Committee
 PROJECT DIRECTOR
 LBOD Project
 Hyderabad



**OFFICE OF THE CHIEF ENGINEER IRRIGATION
DEVELOPMENT REGION-II HYDERABAD**

Address: Bungalow No.28-A, Civil Line Hyderabad.
Email: cei.region2@gmail.com Office Ph: 022-9201465, Fax No: 022-9201464


NOTIFICATION:-

As recommend by committee constituted under the chairmanship of Project Director, LBOD Project Hyderabad, the following 05 Nos. Constructor out of which 11 have been selected as prequalified for the work. "Construction of New Drainage Scheme Matli Phalkara Jahejo Outfall Drain in LBOD From RD.0+000 to RD.150+000 Out Falling in 19-L LBOD" is hereby approved. Therefore they are eligible to participate in the bidding process of above work.

- 01 M/S Saeed Khan Construction Company
- 02 M/S Orient Engineering Works
- 03 M/S Uprise Engineering & construction Company
- 04 M/S Mumtaz Ali Kalhoro
- 05 M/S Haji Bashir Ahmed Soomro

No.CEI/DEV-II/ADMN/ 985

Hyderabad Dated: 24/08/2016.


(ISHTIAQUE AHMED MEMON)
CHIEF ENGINEER
IRRIGATION DEVELOPMENT REGION-II
HYDERABAD

C.c to:-

- 1/- The Secretary, Irrigation Department, Government of Sindh Karachi for information.
- 2/- The Project Director, LBOD Project Hyderabad. with reference to his letter No. PD/LBOD/DB/741 Dated.18-08-2016 for information and necessary action.
- 3/- The Executive Engineer, Drainage Division Badin, for information.



OFFICE OF THE PROJECT DIRECTOR, LBOD PROJECT, HYDERABAD

ADP Scheme No. 918 namely "Construction of New Drainage Scheme Matli Phalkara Jahejo Outfall Drain in LBOD from RD. 00 to 150 Out falling in 19-L LBOD" for the year 2016-17

MINUTES OF MEETING ON PREQUALIFICATION OF CONTRACTORS

✓ 1. INTRODUCTION.

The Prequalification notice for the works appeared in the Newspapers of Daily DAWN on 14.07.2016, Daily JANG on 15.07.2016 and hoisted in SPPRA website at Sr. No. 29523. The Contractors who were registered with Pakistan Engineering Council in Category C-5 (Upto 50 Million) were eligible to purchase the documents for prequalification from the office of Executive Engineer, Drainage Division, Badin, Irrigation Department Government of Sindh on payment of Rs. 1000/- (Non refundable). In reply to the advertisement in the press, the department received Fourteen (14) applications for prequalification as under:-

- 1 M/s. Ghulam Murtaza Ghumro
- 2 M/s. Zulfiqar Ali Abro & Brothers
- 3 M/s. Rustam Khan Chandio
- 4 M/s. Shahbaz Construction Company
- 5 M/s Saeed Khan Construction Company
- 6 M/s. Orient Engineering Works
- 7 M/s Mehran Enterprises
- 8 M/s Uprise Engineering & Construction Company
- 9 M/s Mumtaz Ali Kalhoro
- 10 M/s Haji Bashir Ahmed Soomro
- 11 M/s Anwar Motla & Co.
- 12 M/s Prime Construction Company JV Hasas Construction (Pvt.) Limited
- 13 M/s Ghulam Abbas & Brothers
- 14 M/s Haji Agha Muhammad Khan & Sons.

A Committee was formed vide letter No.CEI/DEV-II/WB/ 793, Dated: 28.06.2016 to open / Evaluation / Scrutinize the Prequalification Documents of the Contractors.

The Prequalification Documents were opened on 28.07.2016.

2. EVALUATION FOR PREQUALIFICATION.

Based on the Evaluation Criteria given in the documents issued to the contractors for Prequalification to bid for the work, the committee has carried out necessary evaluation.

The supporting documents attached the by the Contractors were scrutinized one by one and processed in accordance with the Evaluation Criteria for obtaining points scored by each of the. The Evaluation Criteria comprises mandatory requirements and five sections of total 100 marks with points distribution as given below:

MANDATORY PROVISION / ELIGIBILITY.

A. Company Profile	15 Marks
B. General Experience Record	35 Marks
C. Personal Capabilities	20 Marks
D. Equipment Capabilities	20 Marks
E. Financial Soundness	10 Marks

The aggregate qualifying score was 60%, but it was mandatory that the Contractor should obtain at least 40% score in each of the above mentioned five sections. The summary of Comparative Score is attached, and detailed comparison for above listed items is also attached herewith.

The mandatory requirement for PEC registration in category C-5 (Upto Rs. 50.00 Million) was checked and was found conforming with the submitted documents.

3. CONCLUSION.

In accordance with evaluation criteria, out of 14 Contractors who have purchased documents and 11 Contractors who have submitted their documents, the 05 Contractors have been prequalified as under:-



S. No.	Name of Contractor	Disqualification Under Minimum % score of Section	Total Percentage Score	Pass / Fail
1	M/s. Ghulam Murtaza Ghumro	Mandatory, B & D	55%	FAIL
2	M/s. Zulfiqar Ali Abro & Brothers	Mandatory, B & D	57%	FAIL
3	M/s. Rustam Khan Chandio	Mandatory, B & D	59%	FAIL
4	M/s. Shahbaz Construction Company	Mandatory, B & D	59%	FAIL
5	M/s Saeed Khan Construction Company		91%	PASS ✓
6	M/s. Orient Engineering Works		73%	PASS ✓
7	M/s Mehran Enterprises	Mandatory, B & D	32%	FAIL
8	M/s Uprise Engineering & Construction Company		61%	PASS ✓
9	M/s Mumtaz Ali Kalhoro		66%	PASS ✓
10	M/s Haji Bashir Ahmed Soomro		86%	PASS ✓
11	M/s Anwar Motla & Co.	Mandatory, B & D	14%	FAIL

The summary showing this status is shown in Table.


Committee is therefore pleased to recommend to declare as prequalified for issuance of bidding documents to the above mentioned 05 Firms / Contractors.

Signatures of the Members of the Committee


MEMBER / SECRETARY


FAWAD AHMED MEMON
 Executive Engineer
 Drainage Division
 Badin

MEMBER


ALTAF HUSSAIN
 Assistant Director
 Sindh Building Control Authority
 Hyderabad

Chairman Evaluation Committee


ENGR: WAQAR AHMED
 PROJECT DIRECTOR
 LBOD Project
 Hyderabad