

**OFFICE OF THE EXECUTIVE ENGINEER & FOCAL
PERSON JAMSHED ZONE, DMC (EAST)**

No. E.E/JZ/DMC/E/441 /2016

Dated: 16-FEB-2016


Bid Evaluation Report


(In compliance of Clause 45 SPPRA 2010)


- | | |
|---|--|
| 1. Name of Procuring Agency | Jamshed Zone, DMC (East) |
| 2. Tender Reference No. | PS/SE/DMC/East/05/16 Dated 25-01-2016
(Sr. # 01) |
| 3. Tender Description / Name of Work | Improvement of Library at Nishter Park UC-12,
Jamshed Zone, DMC (East) (Re-Invited) |
| 4. Method of Procurement | Single Stage – One Envelope Procedure |
| 5. Tender Published | SPPRA Web Site & Notice Board |
| 6. Total Bid documents Sold: | 03 Nos. |
| 7. Total Bids Received | 03 Nos. |
| 8. Technical Bid Opening date (If applicable) | Not Applicable |
| 9. No. of Bid Technically qualified (if applicable) | Not Applicable |
| 10. Bid (s) Rejected: | Nil |
| 11. Financial Bid Opening Date | 16-FEB-2016 |
| 12. Bid Evaluation Report: | |

S. #	Name of Firms or Bidder	Cost Offer by Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Total Amount Quoted by Contractor	Reason for acceptance / Rejection	Remarks.
1.	S. M. Builders	04.00% Below for S/R (+) Rs. 315,970	1 st Lowest	Estimated cost of Rs. 6,36,500/= (+) Open Rate	Rs. 9,25,010	Qualified as per evaluation criteria	Recommended for award of work
2.	Balaji Enterprises	AT PAR for S/R (+) Rs. 363,040	2 nd Lowest	Estimated cost of Rs. 6,36,500/= (+) Open Rate	Rs. 9,99,540	Qualified as per evaluation criteria	Responsive
3.	Asif Enterprises	0.25% Above for S/R (+) Rs. 361,838	3 rd Lowest	Estimated cost of Rs. 6,36,500/= (+) Open Rate	Rs. 9,99,929	Qualified as per evaluation criteria	Not Responsive

This issue with the approval of the members of the procurement committee:


SABIH UL HASSAN
Member / XEN
DMC (WEST)


SHAHID ASHRAF CHOUDHRY
Member / XEN
Jamshed Zone


PREM CHAND
Chairman /S.E
DMC (East)

Director (CB) SPPRA

With a request to upload on SPPRA Website



OFFICE OF THE EXECUTIVE ENGINEER JAMSHED ZONE, DMC (EAST)

SUBJECT:

IMPROVEMENT OF LIBRARY AT NASHTER PARK UC-12, JAMSHED ZONE, DMC (EAST) (RE-INVITED)

S.#	Description Of Work	Quantity	S. M. Builders		Balaji Enterprises		Asif Enterprise	
			Rate	Amount	Rate	Amount	Rate	Amount
1.	Dismantling Cement Concrete Plain (1:2:4)	446 Cft	3327.50% Cft	14,840.00	3327.50% Cft	14,840.00	3327.50% Cft	14,840.00
2.	Dismantling, Cement Concrete Reinforced Seperating, reinforcement from concrete cleaning and straightening the same	122 Cft	5445.00% Cft	6,643.00	5445.00% Cft	6,643.00	5445.00% Cft	6,643.00
3.	Providing L& fixing on position reinforced Cement Concrete Pre-Cast Roof Slab Size (3'-0" x 2'-0 x 0.16) as per approved quality i/c loading, unloading all charges of transportation as per direction of Engineer Incahrge etc complete	244 Sft	O/R 255.00 P/Sft	62,220	O/R 312.00 P/Sft	76,128	O/R 312.00 P/Sft	76,128.00
4.	Providing & Fixing in Position Reinforced Cement Concrete Precast Beams / Garder as per approved quality and shape size upto (10" to 7") x (6" to 4") x (4" to 3") i/c loading unloading, stacking as site requirement all charges of Labour and transportation as per direction of Engineer Incahrge	104 Rft	O/R 180.00P/Rft	18,720	O/R 180.50 P/Rft	18,772	O/R 180.00 P/Rft	18,720.00

Handwritten Signature

5.	Dismantling Cement or Lime Plaster	57 Cft	121.00%Cft	658.00	121.00%Cft	658.00	121.00%Cft	658.00
6.	Fabrication of Mild Steel Reinforcement for cement concrete i/c cutting, bending laying in position making joints and fastenings i/c cost of binding wire (also includes removal of using tor bars	0.40 Cwt	5001.70 P/Cwt	2,000.00	5001.70 P/Cwt	2,000.00	5001.70 P/Cwt	2,000.00
7.	Providing and Laying 1:3:6 Cement Concrete Solid Block Masonry Set in 1:6 Cement Sand Mortar in Ground Floor Superstructure including raking out joints and curing etc complete	244 Cft	14268.53%Cft	34,815.00	14268.53%Cft	34,815.00	14268.53%Cft	34,815.00
8.	Cement Concrete Brick or Stone Ballast 1 1/2" to 2" gauge 1:4:8	114 Cft	9416.28%Cft	10,734.00	9416.28%Cft	10,734.00	9416.28%Cft	10,734.00
9.	Supplying and Fixing in position aluminium Channel Framing for hinged doors or alcop made with 5mm thick tinted glass glazing (Belgium) and Alpha (Japan) locks including handle, Stoppers etc (Deluxe mode (Bronze))	21 Sft	1507.66 P/Sft	31,661.00	1507.66 P/Sft	31,661.00	1507.66 P/Sft	31,661.00
10.	S/F in position Aluminium Channels farming for sliding window and ventilators of Alcop or equivalent made with 5mm thick tested glass glazing (Belgium) etc complete Deluxe (Bronze)	67 Sft	1647.69 P/Sft	1,10,395.00	1647.69 P/Sft	1,10,395.00	1647.69 P/Sft	1,10,395.00
11.	Cement Plaster 1:4 upto 20' height (b) 1/2" thick	620 Sft	2283.93%Sft	14,160.00	2283.93%Sft	14,160.00	2283.93%Sft	14,160.00
12.	P/F in position Door, Window and Ventilators of 1st Class deodar wood frames and 1 3/4" thick commercial ply veneer shutters of 1st class deodar skelatian (Hollow) and commercial plywood (3ply) on both sides	18 Sft	1227.36 P/Sft	22,092.00	1227.36 P/Sft	22,092.00	1227.36 P/Sft	22,092.00
13.	Distemperring three Coats	848 Sft	1079.65%Sft	9,155.00	1079.65%Sft	9,155.00	1079.65%Sft	9,155.00

[Handwritten Signature]

10/10/2024

14.	P/L tilez Glazed 6" x 6" x 1/4" on floor or wall facing in required Colour & pattern of Site specification jointed in white cement and pigment one base of 1:2 grey CM 3/4" thick i/c washing and filling of joints with slaurry of W/Cement etc	192 Sft	30509.77%Sft	58,579.00	30509.77%Sft	58,579.00	30509.77%Sft	58,579.00
15.	Providing & Laying "Porsling Tiles" as per approved made (24" x 24" x 3/4") of STILE specification jointed with white cement pigment over a base of 1:2 grey cement moter 3/4" thick or pigment of commercial solution i/c washing and filling of joints with slurry of white cement and pigment in desired shape with finishing cleaning etc complete i/c cutting tiles to proper profile as per direction of E/N	476 Sft	O/R 480.00 P/Sft	2,28,480	O/R 540.00 P/Sft	2,57,040	O/R 540.00 P/Sft	2,57,040.00
16.	P/Fixing False Ceiling of thermopole in panels of required design and Size i/c frame work of Aluminium T.Section hanged with nail wire to ceiling etc complete	228 Sft	91.50 P/Sft	20,862.00	91.50 P/Sft	20,862.00	91.50 P/Sft	20,862.00
17.	P/F Squatting Type WC with internal Fitting not less then 19" clear opening etc	01 No.	4846.60 Each	4,846.00	4846.60 Each	4,846.00	4846.60 Each	4,846.00
18.	P/Laying UPVC pressure pipe class "D" (Equivalent) fixing in trench i/c cutting, fitting with "Z" joint with in R/R i/c Testing with water to a lead 122 Miter of 400 Ft 1" Dia	40 Rft	28.00 P/Rft	1,120.00	28.00 P/Rft	1,120.00	28.00 P/Rft	1,120.00
19.	Providing ^ Laying 1 1/2" thick topping C/C 1:2:4 i/c surface finished and dividing into panel etc complete 2" thick	244 Sft	2548.29%Sft	6,218.00	2548.29%Sft	6,218.00	2548.29%Sft	6,218.00
20.	Supplying & Fixing Long Bib Cock of superior quality with CP head 1/2" dia	186 Sft	3275.50%Sft	6,092.00	3275.50%Sft	6,092.00	3275.50%Sft	6,092.00
21.	Providing and Fixing Iron Steel Grill Door with angle Iron frame of 1 1/2" x 1 1/2" x 1/4" and flat Iron of 3/4" x 1/4" with approved design and locking arrangements embedded in masonry as per instruction of Engineer Incharge	02 Nos.	1,109.46 Each	2,219.00	1,109.46 Each	2,219.00	1,109.46 Each	2,219.00
		19 Sft	231.60 P/Sft	4,400.00	231.60 P/Sft	4,400.00	231.60 P/Sft	4,400.00

[Handwritten Signature]

22.	P/Fixing Colour Crete Wall Surface to provide deranth Crust and nesthe tiles having thickness upto 3/4" with specified colour having water fire and tonite resistance upto 20' height	1140 Sft	6319.50%Sft	72,042.00	6319.50%Sft	72,042.00	6319.50%Sft	72,042.00
23.	Cartage of all kind of material lead upto 15 miles	6268 Cft	1065% Cft	66,754.00	1065% Cft	66,754.00	1065% Cft	66,754.00
24.	Providing Anti-Treatment by spraying / sprinkling / spreading Neptachler 0.5% Emulsion as an overall pre construction treatment in slab type construction along external foundation trenches of the building over complete parimeter of the foundation trench etc, as per direction of Engineer Incharge	528 Sft	40.10 P/Sft	21,173.00	40.10 P/Sft	21,173.00	40.10 P/Sft	21,173.00
25.	P/F 22" x 16" laavotory Basin etc complete	01 No.	6237 Each	6,237.00	6237 Each	6,237.00	6237 Each	6,237.00
26.	Providing & fixing cement paving blocks flooring having size of 197x97x80 (mm) of city /quddra /cobble shape with pigmented having b/w 5000 psi to 8500psi i/c filling the joints with hill sand and laying in specified manner / patter and design etc complete	277 Sft	248.17 Sft	68,743.00	248.17 Sft	68,743.00	248.17 Sft	68,743.00
27.	Scraping Distemperring Oil Bound Distemper or paints walls	59 Sft	226.88%Sft	134	226.88%Sft	134	226.88%Sft	134
28.	Preparing surface and painting guards bars, gates of Iron Bars, grating, railing i/c similar o/W etc complete	19 Sft	521.95 %Sft 374.44 %Sft 896.39 %Sft	170.00	521.95 %Sft 374.44 %Sft 896.39 %Sft	170.00	521.95 %Sft 374.44 %Sft 896.39 %Sft	170.00

Shalini

Signature: _____
Date: _____

ELECTRICAL WORKS


29.	Providing & Fixing on position 24 Watt Energy Waver approved quality	10 Nos.	O/R 250.00 Each	2,500	O/R 260.00 Each	2,600	O/R 245.00 Each	2,450.0
30.	P/F on Position approved quality 30 Watt energy Saver	10 Nos	O/R 350.00 Each	3,500	O/R 300.00 Each	3,000	O/R 300.00 Each	3,000.00
31.	P/F Fancy Bulb holder as per approved by Engineer Incahrge	10 Nos.	O/R 55.00 Each	550	O/R 550.00 Each	5,500	O/R 450.00 Each	4,500.00
32.	P /L (Main or Sub Main) PVC Insulated with size 2-7/044 copper conductor in ¾" Dia PVC conduct on surface	40 Mtr	171.00 P/Mtr	6,840.00	171.00 P/Mtr	6,840.00	171.00 P/Mtr	6,840.00
33.	P /L (Main or Sub Main) PVC Insulated with size 2-7/044 copper conductor in 1" Dia PVC conduct on surface	20 Mtr	305.00 P/Mtr	6,100.00	305.00 P/Mtr	6,100.00	305.00 P/Mtr	6,100.00
34.	Wiring for light or fan point with 3/.029 PVC insulated wire in 20mm (3/4" Dia) PVC conduct recessed in the wall or column as required	20 Nos.	1130 P/Point	22,600.00	1130 P/Point	22,600.00	1130 P/Point	22,600.00
35.	P/F Brass pendant lamp holder	10 Nos.	74.00 Each	740.00	74.00 Each	740.00	74.00 Each	740.00
36.	P/f Two Pin 5 Amp Plug & Socket flush Type	04 Nos.	83.00 Each	332.00	83.00 Each	332.00	83.00 Each	332.00
37.	P/F Two way SP 5 Amps switch flush type	10 Nos.	55.00 Each	550.00	55.00 Each	550.00	55.00 Each	550.00

Handwritten Signature


38.	P/F Brass ceiling Fan 56" (Good Quality)	01 No.	3185 Each	3,185.00	3185 Each	3,185.00	3185 Each	3,185.00
Rate Quoted for Schedule Rate Items			04.00% Below	25,460	AT PAR	-	0.25% Above	1,591.00
Total Schedule Rate Amount Rs.				6,11,040		6,36,500		6,38,091
Add Open Rate Items				3,15,970		3,63,040		3,61,838
Total Amount Quoted				9,25,010		9,99,540		9,99,929



SHAHID AHSRAF CHOUDHRY
EXECUTIVE ENGINEER
JAMSHED ZONE, DMC (EAST)



SHABBIRUL HASSAN
EXECUTIVE ENGINEER
JAMSHED ZONE, DMC (WEST)



PREM CHAND
SUPERINTENDING ENGINEER
DMC (EAST)

Stamp: JAMSHEDPUR DISTRICT MUNICIPAL CORPORATION

Stamp: JAMSHEDPUR DISTRICT MUNICIPAL CORPORATION

BIDDERS QUALIFICATION REPORT


Rule-46(f) (a) Single Stage One Envelope Procedure

SUBJECT: IMPROVEMENT OF LIBRARY AT NISHTER PARK UC-12, JAMSHED ZONE, DMC (EAST) (RE-INVITED)

Date of Opening: 16-FEBRUARY-2016

Sr. #	Eligibility	S. M. Builders		Balaji Enterprises		Asif Enterprises	
		YES	NO	YES	NO	YES	NO
1.	Relevant Experience	✓		✓		✓	
2.	Turn Over Statement	✓		✓		✓	
3.	Registration With Income Tax, Sindh Revenue Board	✓		✓		✓	
4.	Registration Engineering Council (Where Applicable)	✓		✓		✓	


SHAHID ASHRAF CHOUDHRY
EXECUTIVE ENGINEER
JAMSHED ZONE, DMC (EAST)


SHABBIR UL HASSAN
EXECUTIVE ENGINEER
DMC (WEST)


PREM CHAND
SUPERINTENDING ENGINEER
DMC (EAST)

**OFFICE OF THE EXECUTIVE ENGINEER & FOCAL
PERSON JAMSHED ZONE, DMC (EAST)**

No. E.E/JZ/DMC/E/442 /2016

Dated: 16-FEB-2016

Bid Evaluation Report

(In compliance of Clause 45 SPPRA 2010)

1. Name of Procuring Agency Jamshed Zone, DMC (East)
2. Tender Reference No. PS/SE/DMC/East/05/16 Dated 25-01-2016
(Sr. # 02)
3. Tender Description / Name of Work Construction of RCC Store Room at Departmental
Building UC-06, Jamshed Zone, DMC (East)
4. Method of Procurement Single Stage – One Envelope Procedure
5. Tender Published SPPRA Web Site & Notice Board


6. Total Bid documents Sold: 03 Nos.
7. Total Bids Received 03 Nos.
8. Technical Bid Opening date (If applicable) Not Applicable


9. No. of Bid Technically qualified (if applicable) Not Applicable


10. Bid (s) Rejected: Nil
11. Financial Bid Opening Date 16-FEB-2016
12. Bid Evaluation Report:

S. #	Name of Firms or Bidder	Cost Offer by Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Total Amount Quoted by Contractor	Reason for acceptance / Rejection	Remarks.
1.	S. M. Builders	AT PAR for Schedule Rate	1 st Lowest	Estimated cost of Rs. 9,82,383/=	Rs. 9,82,383	Qualified as per evaluation criteria	Recommended for award of work
2.	Precision Engineering Services	01.00% Above for Schedule Rate	2 nd Lowest	Estimated cost of Rs. 9,82,383/=	Rs. 9,92,207	Qualified as per evaluation criteria	Responsive
3.	S. M. Salman Brothers	1.75% Above for Schedule Rate	3 rd Lowest	Estimated cost of Rs. 9,82,383/=	Rs. 9,99,575	Qualified as per evaluation criteria	Not Responsive

This issue with the approval of the members of the procurement committee:



SABIH UL HASSAN
Member / XEN
DMC (WEST)


SHAHID ASHRAF CHOUDHRY
Member / XEN
Jamshed Zone


PREM CHAND
Chairman /S.E
DMC (East)

Director (CB) SPPRA

With a request to upload on SPPRA Website



OFFICE OF THE EXECUTIVE ENGINEER JAMSHED ZONE, DMC (EAST)

SUBJECT: CONSTRUCTION OF RCC STORE ROOM AT DEPARTMENTAL BUILDING UC-06, JAMSHED ZONE, DMC (EAST)

S.#	Description Of Work	Quantity	S. M. Builders		Precision Engineering Services		S. M. Salman Brothers	
			Rate	Amount	Rate	Amount	Rate	Amount
1.	Dismantling Cement Block Masonry	478 Cft	1134.38% Cft	5,422.00	1134.38% Cft	5,422.00	1134.38% Cft	5,422.00
2.	Dismantling Cement Concrete Plain 1:3:6	115 Cft	1306.80% Cft	1,503.00	1306.80% Cft	1,503.00	1306.80% Cft	1,503.00
3.	Excavation in foundation of building bridges & other structure i/c dagbelling dressing refilling around structure with excavated earth watering and ramming lead upto 5 feet.	575 Cft	3176.25 %0Cft	4,574.00	3176.25 %0Cft	4,574.00	3176.25 %0Cft	4,574.00
4.	Cement Concrete Brick or Stone Ballast 1 ½" to 2" gauge 1:4:8	257 Cft	9416.28% Cft	24,200.00	9416.28% Cft	24,200.00	9416.28% Cft	24,200.00
5.	Reinforced Cement roof, slab, beams columns rafts, lintels and other other structural members laid in situ or precast laid in position complete in all respect 1:2:4	697 Cft	258.00 P/Cft	1,79,826	258.00 P/Cft	1,79,826	258.00 P/Cft	1,79,826

Salman

6.	Fabrication of Mild Steel Reinforcement for cement concrete i/c cutting, bending laying in position making joints and fastenings i/c cost of binding wire (also includes removal of using tor bars	34.22 Cwt	5001.70 P/Cwt	1,95,066.00	5001.70 P/Cwt	1,95,066.00	5001.70 P/Cwt	1,95,066.00
7.	Providing and Laying 1:3:6 cement Concrete Solid Block Masonry Wall 6" and below in thickness set in 1:6 cement mortar in ground floor super structure including raking out joints & carrying etc complete	306 Cft	15771.01Cft	48,259.00	15771.01 Cft	48,259.00	15771.01 Cft	48,259.00
8.	Cement Plaster 1:4 upto 12' height 1/2" thick	1562 Sft	2344.59%Sft	36,622.00	2344.59 %Sft	36,622.00	2344.59 %Sft	36,622.00
9.	Providing and fixing Iron Steel Grill using Solid Square bars of size 1/2" x 1/2" placed at 4" i/c circle shape at 1-0 apart equivalent fitted with screws are pins i/c painting 3 coats with 1st coats of red oxide paint etc	179 Cft	194.16 Sft	34,754.00	194.16 Sft	34,754.00	194.16 Sft	34,754.00
10.	Precast reinforced cement concrete in columns, beams lintels stair cases, shelves, etc Ratio 1:2:4	122 Cft	230.78 P/Cft	28,155.00	230.78 P/Cft	28,155.00	230.78 P/Cft	28,155.00
11.	Erecting and fixing in position precast cement Concrete or stone slab in roofs or lintels etc lift upto 20 feet including all charges	122 Cft	41.77 P/Cft	5,096.00	41.77 P/Cft	5,096.00	41.77 P/Cft	5,096.00
12.	Providing ^ Laying 1 1/2" thick topping C/C 1:2:4 i/c surface finished and dividing into panel etc complete 2" thick	504 Sft	2548.29%Sft	12,843.00	2548.29%Sft	12,843.00	2548.29%Sft	12,843.00
		1296 Sft	3275.50%Sft	42,450.00	3275.50%Sft	42,450.00	3275.50%Sft	42,450.00

Finalised


13.	Galvanized wire gauge 144 mesh per square inch of 22 SWG fixed to choekats without deodar patti	179 Sft	104.15 Sft	18,643.00	104.15 Sft	18,643.00	104.15 Sft	18,643.00
14.	Preparing surface and painting guards bars, gates of Iron Bars, grating, railing i/c similar o/W etc complete	179 Sft	521.95 %Sft 374.44 %Sft <u>896.39 %Sft</u>	1,604.00	521.95 %Sft 374.44 %Sft <u>896.39 %Sft</u>	1,604.00	521.95 %Sft 374.44 %Sft <u>896.39 %Sft</u>	1,604.00
15.	Distemping three Coats	1562 Sft	1079.65%Sft	16,864.00	1079.65% [†] Sf	16,864.00	1079.65% [†] Sf	16,864.00
16.	Cartage of all kind of material lead upto 15 miles	26746 Cft	1065% Cft	2,84,845.00	1065% Cft	2,84,845.00	1065% Cft	2,84,845.00

ELECTRICAL WORKS


17.	Providing & Laying (Main or Sub Main) PVC Insulated with size 2-3/.029 copper conductor in 3/4" dia PVC conduit on surface	150 Mtr	121.00 P/Mtr	18,150.00	121.00 P/Mtr	18,150.00	121.00 P/Mtr	18,150.00
18.	P /L (Main or Sub Main) PVC Insulated with size 2-7/044 copper conduct in 1" Dia PVC conduct on surface	100 Mtr	305.00 P/Mtr	30,500	305.00 P/Mtr	30,500	305.00 P/Mtr	30,500
19.	P/F Two way SP 5 Amps switch flush type	10 Nos.	55.00 Each	550.00	55.00 Each	550.00	55.00 Each	550.00
20.	P/F Two Pin 5 Amp Plug & Socket	05 Nos.	80.00 Each	400.00	80.00 Each	400.00	80.00 Each	400.00

[Handwritten Signature]


21.	Providing & Fixing Brass Bracket lamp holder suitable for 15mm (5/8') dia bracket	06 Nos.	72.00 Each	432.00	72.00 Each	432.00	72.00 Each	432.00
		Total Amount of (CIVIL WORKS) Items, Rs.			9,14,070	9,14,070		
02.00% Contingencies				18,281.00	18,281.00			18,281.00
Electrical Works				50,032.00	50,032.00			50,032.00
Total				9,82,383.00	9,82,383.00			9,82,383.00
Rate Quoted by Contractor		AT PAR		-	01.00% Above	9,824	01.75% Above	17,192
Total Amount Quoted by Contractor				9,82,383	9,92,207			9,99,575



SHAHID AHSRAF CHOUDHRY
EXECUTIVE ENGINEER
JAMSHED ZONE, DMC (EAST)

SHABBIH UL HASSAN
EXECUTIVE ENGINEER
JAMSHED ZONE, DMC (WEST)



PREM CHAND
SUPERINTENDING ENGINEER
DMC (EAST)

BIDDERS QUALIFICATION REPORT

Rule-46(f) (a) Single Stage One Envelope Procedure

SUBJECT: CONSTRUCTION OF RCC STORE ROOM AT DEPARTMENTAL BUILDING UC-06, JAMSHED ZONE, DMC (EAST)

Date of Opening: 16-FEBRUARY-2016

Sr. #	Eligibility	S. M. Builders		Precision Engineering Services		S. M. Salman Brothers	
		YES	NO	YES	NO	YES	NO
1.	Relevant Experience	✓		✓		✓	
2.	Turn Over Statement	✓		✓		✓	
3.	Registration With Income Tax, Sindh Revenue Board	✓		✓		✓	
4.	Registration with Council (Where Applicable)	✓		✓			✓


SHAHID ASHRAF CHOUDHRY
EXECUTIVE ENGINEER
JAMSHED ZONE, DMC (EAST)


SHABBIH UL HASSAN
EXECUTIVE ENGINEER
DMC (WEST)


PREM CHAND
SUPERINTENDING ENGINEER
DMC (EAST)

**OFFICE OF THE EXECUTIVE ENGINEER & FOCAL
PERSON JAMSHED ZONE, DMC (EAST)**

No. E.E/JZ/DMC/E/443 /2016

Dated: 16-FEB-2016

Bid Evaluation Report

(In compliance of Class 45 SPPRA 2010)

1. Name of Procuring Agency Jamshed Zone, DMC (East)
2. Tender Reference No. PS/SE/DMC/East/05/16 Dated 25-01-2016
(Sr. # 03)
3. Tender Description / Name of Work Repair / Maintenance of Library At Akhter Colony, Jamshed Zone, DMC (East)
4. Method of Procurement Single Stage – One Envelope Procedure
5. Tender Published SPPRA Web Site & Notice Board


6. Total Bid documents Sold: 03 Nos.
7. Total Bids Received 03 Nos.
8. Technical Bid Opening date (If applicable) Not Applicable

9. No. of Bid Technically qualified (if applicable) Not Applicable


10. Bid (s) Rejected: Nil
11. Financial Bid Opening Date 16-FEB-2016
12. Bid Evaluation Report:


S. #	Name of Firms or Bidder	Cost Offer by Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Total Amount Quoted by Contractor	Reason for acceptance / Rejection	Remarks.
1.	K. Khan & Co.	04.00% Below for S/R (+) Rs. 6,27,525	1 st Lowest	Estimated cost of Rs. 3,71,519/= (+) Open Rate	Rs. 9,84,183	Qualified as per evaluation criteria	Recommended for award of work
2.	Asif Enterprises	AT PAR for S/R (+) Rs. 6,24,932	2 nd Lowest	Estimated cost of Rs. 3,71,519/= (+) Open Rate	Rs. 9,96,451	Qualified as per evaluation criteria	Responsive
3.	Kanaya Lal	3.00% Above for S/R (+) Rs. 6,16,725	3 rd Lowest	Estimated cost of Rs. 3,71,519/= (+) Open Rate	Rs. 9,99,390	Qualified as per evaluation criteria	Not Responsive

This issue with the approval of the members of the procurement committee:



SABIH UL HASSAN
Member / XEN
DMC (WEST)

Director (CB) SPPRA


SHAHID ASHRAF CHOUDHRY
Member / XEN
Jamshed Zone


PREM CHAND
Chairman /S.E
DMC (East)

With a request to upload on SPPRA Website



OFFICE OF THE EXECUTIVE ENGINEER JAMSHED ZONE, DMC (EAST)

SUBJECT:

REPAIR / MAINTENANCE OF LIBRARY AT AKHTER COLONY, JAMSHED ZONE, DMC (EAST)

S.#	Description Of Work	Quantity	K. Khan & Co.		Asif Enterprises		Kanaya Lal	
			Rate	Amount	Rate	Amount	Rate	Amount
1.	Dismantling Cement Block Masonry	103 Sft	1134.38%/ft	1,168.00	1134.38%/ft	1,168.00	1134.38%/ft	1,168.00
2.	Dismantling from any height asbestos sheets and ridge coping	13 Cft	272.25%/Cft	35.00	272.25%/Cft	35.00	272.25%/Cft	35.00
3.	Removing Door with Chowkhet	02 Nos.	142.18Each	284.00	142.18Each	284.00	142.18Each	284.00
4.	Removing Windows and Sky light with chowket	03 Nos.	102.85Each	308.00	102.85Each	308.00	102.85Each	308.00
5.	Dismantling Cement Concrete Plaint (1:2:4)	168 Cft	3327.50%/Cft	5,590.00	3327.50%/Cft	5,590.00	3327.50%/Cft	5,590.00
6.	Cement Concrete Brick or Stone Ballast 1 1/2" to 2" gauge (1:4:8)	206 Cft	9416.28%/Cft	19,398	9416.28%/Cft	19,398	9416.28%/Cft	19,398
7.	Fabrication of Mild Steel Reinforcemen for cement concrete including cutting, bending laying in position making joints and fastenings including cost of binding wire (also includes removal of using tor bars	1.07 Cwt	50001.7 P/Cwt	5,352.00	50001.7 P/Cwt	5,352.00	50001.7 P/Cwt	5,352.00
8.	Providing / Fixing of Pre cast Beams on top of the walls placed at proper space complete in all respect. (Made by Randhawa)	157.00 Rft	O/R 250.00 P/Rft	39,250	O/R 305.00 P/Rft	47,885	O/R 310.00 P/Rft	48,670

Asif Enterprises

9.	Providing Pre-cast roofing complete with 2" thick precast RCC slab of size 3'x2' fixed on pre-cast RCC beams completing in all respect.	2625.00 Sft	O/R 115.00 P/Rft	3,01,875	O/R 110.00 P/Rft	2,88,750.00	O/R 107.00 P/Rft	2,80,875
10.	Providing and Laying topping Cement Concrete 1:2:4 over Roof 1 1/2" thick	625 Sft	2548.29%/Sft	15,927.00	2548.29%/Sft	15,927.00	2548.29%/Sft	15,927.00
11.	Providing & Laying 1:3:6 cement concrete solid block masonry wall 6" and below in thickness set in 1:6 cement mortar in ground floor super structure including raking out joints & curring etc.	262	1421.44%/Cft	38,208.00	1421.44%/Cft	38,208.00	1421.44%/Cft	38,208.00
12.	Cement Plaster 1:4 upto 12' height 1/2" thick	1116	2283.93%/Sft	25,489.00	2283.93%/Sft	25,489.00	2283.93%/Sft	25,489.00
13.	Providing and fixing in G.I frames /chookhats of size 7"x2" or 4 1/2 x 3" for door using 20 gauge G.I sheet i/c welded hinges and fixing at sites with necessary hold fast, filling with cement and slurry of ratio 1:6 and repairing the jambs. The cost also i/c all carriage, tools and plants used in making and fixing.	17.00 Rft	228.8P/Rft	3,891.00	228.8P/Rft	3,891.00	228.8P/Rft	3,891.00
14.	1" thick battend doors and windows fitted in position complete with iron fitting without chowkhts	21 Sft	583.67P/Sft	12,257.00	583.67P/Sft	12,257.00	583.67P/Sft	12,257.00
15.	Supplying & fixing in position Aluminium channels framing for sliding windows & ventilators of Alcop made with 5 mm thick tinted glass glazing (Belgium) et complete (a) Delux Model (White)	24	1394.69 P/Sft	33473	1394.69 P/Sft	33473	1394.69 P/Sft	33473
16.	Providing And Fixing iron steel grill using solid square bars of size 1/2"x1/2" placed at 4" i/c and frame of flat iron patti of 3/4"x3/4" i/c circle shape at 1-0 apart equivalent fitted with screws are pins i/c painting 3 coats with 1st coat of Red Oxide paint etc.	35 Sft	194.16P/Sft	6,796.00	194.16P/Sft	6,796.00	194.16P/Sft	6,796.00
17.	Providing & Laying Porcelain Tiles 12"x10"x 1/4" on floor or wall facing in required colour & pattern of STILE specification jointed in white cement and pigment over a base of 1:2 gray cement mortar 3/4" thick including washing and filling of joints with slurry of white cement and pigment in desired shape with finishing, clearing and cost of wax polish etc. complete including cutting tiles to proper profile.	625 Sft	O/R 400.00 P/Sft	2,50,000	O/R 40000 %/Sft	2,50,000	O/R 40000 %/Sft	2,50,000.00


Handwritten signature

18.	Providing & Laying Tiles glazed 6"x6"x 1/4" on floor or wall facing in required colour & pattered of STILE specification jointed in white cement and pigment over a base of 1:2 gray cement mortar 3/4" thick including washing and filling of joints with slurry of white cement and pigment in desired shape with finishing,clearing and cost of wax polish etc complete including cutting tiles to proper profile.	95 Sft	30509.77%/Sft	28,984.00	30509.77%/Sft	28,984.00	30509.77%/Sft	28,984.00
19.	SCRAPING Ordinary Distemper,Oil Bound Distemper or Paint on walls.	2400 Sft	226.8 % Sft	5,445.00	226.8 % Sft	5,445.00	226.8 % Sft	5,445.00
20.	Preparing the surface and painting with matt finish i/c rubbing the surface with bathy (silicon carbide rubbing brick) filling the voids with zink /chalk / plaster of paris mixture,applying first coat premix making the surface smooth and then painting 3 coats with matt finish of approved make etc complete (New Surface) "B" 2nd & subsequent coat	920 Sft	1989.62 %Sft 727.38% Sft <u>1772.38%/ Sft</u>	24,996.00	1989.62 %Sft 727.38% Sft <u>1772.38%/ Sft</u>	24,996.00	1989.62 %Sft 727.38% Sft <u>1772.38%/ Sft</u>	24,996.00
21.	Preparping the surface and painting with matt finish paint of approved make to old matt finish surface) "B" 2nd & subsequent coat	2400 Sft	1045 % Sft 727.38%/Sft 17788.38%/ Sft	42,537.00	1045 % Sft 727.38%/Sft 17788.38%/ Sft	42,537.00	1045 % Sft 727.38%/Sft 17788.38%/ Sft	42,537.00
22.	Painting new surfaces (C) Preparing surface and painting of Doors and Windows any type.(including edges) (II) Each Subsequent coat of Paint	42 Sft	868.95 626.73 1489.68%/Sft	626.00	868.95 626.73 1489.68%/Sft	626.00	868.95 626.73 1489.68%/Sft	626.00
23.	Supplying & fixing fiber glass tank of approved quality and design and wall thickness as specified i/c cost of nuts,bolts and fixing in plateform of cement concrete 1:3:6 and make in connections for inlet & outlet & over flow pipes etc complete.(a) 250 gallons wall thickness 3.5 mm.	01 No	21929.61Each	21,990.00	21929.61Each	21,990.00	21929.61Each	21,990.00
24.	Providing Laying UPVC pipes of class "D" fixing in trenches i/c cutting, fitting and jointing with solvent cement i/c testing with water to a head of 122 meter or 400 ft 1/2" Dia 1" Dia	50 Rft 200 Rft	12.00 P/Rft 27.00 P/rft	600.00 5,400.00	12.00 P/Rft 27.00 P/rft	600.00 5,400.00	12.00 P/Rft 27.00 P/rft	600.00 5,400.00


25.	Providing and fixing squatting type white glazed earthen ware W.C pan with including the cost of flipe connections & making good in cement concrete 1:2:4 (A) W.C pan of not less than 23" clear opening between flushing rims and 3 gallons flushing tank with 4" dia C.I trap	01 No.	5044.60 Each	5,045.00	5044.60 Each	5,045.00	5044.60 Each	5,045.00
26.	Providing & fixing 24"x18" lavatory basin in white glazed earthen ware complete with & i/c the cost of W.I or C.I cantiliver brackets 6 inches built into wall, painted with in Two coats after a primary coat of red lead paint, a pair of 1/2" dia rubber plug & chrome plate brass chain 1 1/4" dia malleable iron or C.P brass traps malleable iron or brass union and making requisite numbers of holes in walls, plinth & floor for pipe connection and making good in cement concrete 1:2:4 (standard Patteren).	01 No.	4253.70 Each	4,254.00	4253.70 Each	4,254.00	4253.70 Each	4,254.00
27.	Add extra for labour for providing & fixing of earthen ware pedestal white or coloured glazed (Forigen or Equivalent)	01 No.	938.47 Each	938.00	938.47 Each	938.00	938.47 Each	938.00
28.	supplying in fixing inposition Brass Bib Cook (I) (b) 1/2" dia Brass Bib cock, standard patteren	03 Nos.	337.92 Each	1,014.00	337.92 Each	1,014.00	337.92 Each	1,014.00
29.	P/Fixing Dunky Pump 1 H.P fixing in position I/C C.C foundation suitable diameter suction & delivery upvc pipe 1/2" and 1" dia and foot valve / strainer unit with all accessories electric wiring etc complete.	01 No	O/R 30,000 Each	30,000	O/R 31,500 Each	31,500	O/R 30,030 Each	30,300.00
30.	Providing & Laying (Main or Sub Main) PVC insulated with size 2-7/.029 copper conductor in 3/4" dia PVC conduit on surface.	30 Mtr	171.00 P/Mtr	5,130.00	171.00 P/Mtr	5,130.00	171.00 P/Mtr	5,130.00
31.	Providing & Laying (Main or Sub Main) PVC insulated with size 2-3/.029 copper conductor in 3/4" dia PVC conduit recessed in the wall or column as required.	50 Mtr	173.00 P/Mtr	8,650.00	173.00 P/Mtr	8,650.00	173.00 P/Mtr	8,650.00
32.	Wiring for light or Fan point with 3/.029 PVC insulated wire in 20 mm (3/4") PVC conduit recessed in the wall or column as required.	22 Point	1130.00 P/Point	24,860.00	1130.00 P/Point	24,860.00	1130.00 P/Point	24,860.00
33.	Wiring for Plug Point with 3/.029 PVC insulated wire in 20 mm (3/4") PVC conduit recessed in the wall or column as required.	02 Point	985.00 P/Point	1,970.00	985.00 P/Point	1,970.00	985.00 P/Point	1,970.00

[Handwritten Signature]

34.	Providing & Fixing one way SP 10/15 amp switch surface type	24 Nos.	58.00 Each	1,392.00	58.00 Each	1,392.00	58.00 Each	1,392.00
35.	Providing & Fixing Three Pin 10/15 amp plug & socket	02 Nos.	151.00 Each	302.00	151.00 Each	302.00	151.00 Each	302.00
36.	Providing & Fixing Brass Ceiling Fan 56" (good quality)	06 Nos	3,185.00 Each	19,110.00	3,185.00 Each	19,110.00	3,185.00 Each	19,110.00
37.	Providing & Fixing Energy Saver 85 Watt , Philips, Sogo, or ant Equivlant Brand.	16 Nos.	O/R 400 Each	6,400	O/R 425.00 Each	6,800	O/R 430.00 Each	6,880
Total Amount of Schedule Rate Items, Rs.				3,71,519.00		3,71,519.00		3,71,519.00
Rate Quoted by Contractor		04.00% Below		14,861.00	AT PAR	-	3.00% Above	11,146
Total Schedule Rate Amount Rs.				3,56,658		3,71,519		3,82,665
Add Open Rate Items				6,27,525		6,24,932		6,16,725
Total Amount Quoted				9,84,183		9,96,451		9,99,390


SHAHID AHSRAF CHOUDHRY
 EXECUTIVE ENGINEER
 JAMSHED ZONE, DMC (EAST)


SHABBIH UL HASSAN
 EXECUTIVE ENGINEER
 JAMSHED ZONE, DMC (WEST)


PREM CHAND
 SUPERINTENDING ENGINEER
 DMC (EAST)

BIDDERS QUALIFICATION REPORT


Rule-46(f) (a) Single Stage One Envelope Procedure


REPAIR / MAINTENANCE OF LIBRARY AT AKHTER COLONY, JAMSHED ZONE, DMC (EAST)


SUBJECT: REPAIR / MAINTENANCE OF LIBRARY AT AKHTER COLONY, JAMSHED ZONE, DMC (EAST)

Date of Opening: 16-FEBRUARY-2016

Sr. #	Eligibility	K. Khan & Co.		Asif Enterprises		Kanaya Lal	
		YES	NO	YES	NO	YES	NO
1.	Relevant Experience	✓		✓		✓	
2.	Turn Over Statement	✓		✓		✓	
3.	Registration With Income Tax, Sindh Revenue Board	✓		✓			✓
4.	Registration with Council (Where Applicable)	✓		✓			


SHAHID ASHRAF CHOUDHRY
 EXECUTIVE ENGINEER
 JAMSHED ZONE, DMC (EAST)


SHABBIHUL HASSAN
 EXECUTIVE ENGINEER
 DMC (WEST)


PREM CHAND
 SUPERINTENDING ENGINEER
 DMC (EAST)

✓

**OFFICE OF THE EXECUTIVE ENGINEER & FOCAL
PERSON JAMSHED ZONE, DMC (EAST)**

No. E.E/JZ/DMC/E/444/2016

Dated: 16-FEB-2016

Bid Evaluation Report

(In compliance of Clauss 45 SPPRA 2010)

1. Name of Procuring Agency Jamshed Zone, DMC (East)
2. Tender Reference No. PS/SE/DMC/East/05/16 Dated 25-01-2016
(Sr. # 04)
3. Tender Description / Name of Work Supplying / Providing / Fixing RCC Ring Slab and Jersey Barriers at Various Places of Lines Area, Jamshed Zone, DMC (East)
4. Method of Procurement Single Stage – One Envelope Procedure
5. Tender Published SPPRA Web Site & Notice Board


6. Total Bid documents Sold: 03 Nos.
7. Total Bids Received 03 Nos.
8. Technical Bid Opening date (If applicable) Not Applicable


9. No. of Bid Technically qualified (if applicable) Not Applicable


10. Bid (s) Rejected: Nil
11. Financial Bid Opening Date 16-FEB-2016
12. Bid Evaluation Report:

S. #	Name of Firms or Bidder	Cost Offer by Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Total Amount Quoted by Contractor	Reason for acceptance / Rejection	Remarks.
1.	Sarrim Construction Co.	AT PAR for Schedule Rate	1 st Lowest	Estimated cost of Rs. 9,77,064/=	Rs. 9,77,064	Qualified as per evaluation criteria	Recommended for award of work
2.	Haji Muhammad Iqbal Memon	1.00% Above for Schedule Rate	2 nd Lowest	Estimated cost of Rs. 9,77,064/=	Rs. 9,86,835	Qualified as per evaluation criteria	Responsive
3.	K. N. Builders	2.15% Above for Schedule Rate	3 rd Lowest	Estimated cost of Rs. 9,77,064/=	Rs. 9,98,071	Qualified as per evaluation criteria	Not Responsive

This issue with the approval of the members of the procurement committee:



SABIH UL HASSAN
Member / XEN
DMC (WEST)


SHAHID ASHRAF CHOUDHRY
Member / XEN
Jamshed Zone


PREM CHAND
Chairman /S.E
DMC (East)

Director (CB) SPPRA

With a request to upload on SPPRA Website




OFFICE OF THE EXECUTIVE ENGINEER JAMSHED ZONE, DMC (EAST)


SUBJECT: SUPPLYING / PROVIDING / FIXING RCC RING SLAB AND JERSERY BARRIERS AT VARIOUS PLACES OF LINES AREA, JAMSHED ZONE, DMC (EAST)


S.#	Description Of Work	Quantity	Sarrim Const. Co.		Haji Muhammad Iqbal Memon		K. N. Builders	
			Rate	Amount	Rate	Amount	Rate	Amount
1.	Manufacturing & supplying of R.C.C ring slab of 21" dia inside 36" dia outside 7.5 width and 6" thick I/C 3/8" dia tor steel bars two concentric rings with 3/8" dia 8 Nos cross linked bars welded and Two sunk type hooks casted in a 1:1 1/2:3 concrete with embedded 15 Kg C.I frame in perfect position i/c transportation charges for coverage lead of 20 Km Per trip from casting yard to Town Office. (A Minimum of 25 Nos Slabs per trip will be transported).	200 Nos	1906.60 Each	3,81,320.00	1906.60 Each	3,81,320.00	1906.60 Each	3,81,320.00
2.	Manufacturing & Supplying of R.C.C Main Hole Covers Cast in 1:2:4 concrete ratio 3" deep at center reinforced with 3/8" tor steel bars at 4" C/C welded to 1/8" thick 2.5 inch deep M.S Plate i/c curing stacking transportation within Miles a) 21" dia	250 Nos	913.63 Each	2,28,407.00	913.63 Each	2,28,407.00	913.63 Each	2,28,407.00

[Handwritten Signature]

3.	Shifting to the site and fixing of 36" dia Ring Slab in perfect position on damaged manholes including cutting of damaged portion of manhole in proper shape and laying o cement mortar of 2" thick and disposal of debris.	200 Nos.	563.09 Each	1,12,618.00	563.09 Each	1,12,618.00	563.09 Each	1,12,618.00	
4.	Providing and Laying fairfaced reinforced cement concrete New Jersey Barriers having 3000 PSI compressive cylindrical strength Concrete (ready mixed concrete) (area 3.50sft) as per drawing including the cost of excavation, formwork, lean concrete 1450 PSI compressive cylindrical strength etc complete in all respect (Excluding the cost steel reinforcement).	208 Rft	1224.61 P/Rft	2,54,719.00	1224.61 P/Rft	2,54,719.00	1224.61 P/Rft	2,54,719.00	
Total Amount of Schedule Rate Items, Rs.				9,77,064.00		9,77,064.00		9,77,064.00	
Rate Quoted by Contractor				AT PAR	-	1.00% Above	9,771.00	2.15% Above	21,007
Total Amount Quoted				9,77,064			9,86,835		9,98,071


 SHAHID AHSRAF CHOUDHRY
 EXECUTIVE ENGINEER
 JAMSHED ZONE, DMC (EAST)


 SHABBIHUL HASSAN
 EXECUTIVE ENGINEER
 JAMSHED ZONE, DMC (WEST)


 PREM CHAND
 SUPERINTENDING ENGINEER
 DMC (EAST)

BIDDERS QUALIFICATION REPORT


Rule-46(i) (a) Single Stage One Envelope Procedure

**SUBJECT: SUPPLYING / PROVIDING / FIXING RCC RING SLAB AND JERSEY BARRIERS AT VARIOUS PLACES
OF LINES AREA, JAMSHED ZONE, DMC (EAST)**

Date of Opening: 16-FEBRUARY-2016

Sr. #	Eligibility	Sarrim Construction Co.		Haji Muhammad Iqbal Memon		K. N. Builders	
		YES	NO	YES	NO	YES	NO
1.	Relevant Experience	✓		✓		✓	
2.	Turn Over Statement	✓		✓		✓	
3.	Registration With Income Tax, Sindh Revenue Board	✓		✓		✓	
4.	Registration with Council (Where Applicable)	✓		✓		✓	


SHAHID ASHRAF CHOUDHRY
EXECUTIVE ENGINEER
JAMSHED ZONE, DMC (EAST)


SHABBH UL HASSAN
EXECUTIVE ENGINEER
DMC (WEST)


PREM CHAND
SUPERINTENDING ENGINEER
DMC (EAST)

**OFFICE OF THE EXECUTIVE ENGINEER & FOCAL
PERSON JAMSHED ZONE, DMC (EAST)**

No. E.E/JZ/DMC/E/445/2016

Dated: 16-FEB-2016

Bid Evaluation Report

(In compliance of Clauss 45 SPPRA 2010)

1. Name of Procuring Agency Jamshed Zone, DMC (East)
2. Tender Reference No. PS/SE/DMC/East/05/16 Dated 25-01-2016
(Sr. # 05)
3. Tender Description / Name of Work Covering the Nallah Roof by RCC Slab at Akhter Colony, Double road, Jamshed Zone, DMC(East)
4. Method of Procurement Single Stage – One Envelope Procedure
5. Tender Published SPPRA Web Site & Notice Board


6. Total Bid documents Sold: 03 Nos.
7. Total Bids Received 03 Nos.
8. Technical Bid Opening date (If applicable) Not Applicable


9. No. of Bid Technically qualified (if applicable) Not Applicable


10. Bid (s) Rejected: Nil
11. Financial Bid Opening Date 16-FEB-2016
12. Bid Evaluation Report:

S. #	Name of Firms or Bidder	Cost Offer by Bidder	Ranking in terms of cost	Comparision with Estimated Cost	Total Amount Quoted by Contractor	Reason for acceptance / Rejection	Remarks.
1.	K. Khan & Co.	AT PAR for Schedule Rate	1 st Lowest	Estimated cost of Rs. 9,62,360/=	Rs. 9,62,360	Qualified as per evaluation criteria	Recommended for award of work
2.	B. B. Enterprises	02.50% Above for Schedule Rate	2 nd Lowest	Estimated cost of Rs. 9,62,360/=	Rs. 9,86,419	Qualified as per evaluation criteria	Responsive
3.	K. K. B.	03.70% Above for Schedule Rate	3 rd Lowest	Estimated cost of Rs. 9,62,360/=	Rs. 9,97,967	Qualified as per evaluation criteria	Not Responsive

This issue with the approval of the memebrs of the procurement committee:


SABHUL HASSAN
Member / XEN
DMC (WEST)


SHAHID ASHRAF CHOUDHRY
Member / XEN
Jamshed Zone


PREM CHAND
Chairmain /S.E
DMC (East)

Director (CB) SPPRA

With a request to upload on SPPRA Website



OFFICE OF THE EXECUTIVE ENGINEER JAMSHED ZONE, DMC (EAST)


SUBJECT:


COVERING THE NALLAH ROOF BY RCC SLAB AT AKHTER COLONY DOUBLE ROAD, JAMSHED ZONE, DMC (EAST)


S.#	Description Of Work	Quantity	K. Khan & Co.		B. B. Enterprises		K. K. B.	
			Rate	Amount	Rate	Amount	Rate	Amount
1.	Earth work excavation in ashes, sand soft soil or silt clearance undressed lead upto 50 ft	38963 Cft	1663.75%0Cft	64,825.00	1663.75%0Cft	64,825.00	1663.75%0Cft	64,825.00
2.	Disposal of unsuitable / surplus excavated material outside the Jamshed Town limit including loading and unloading by Mechanical means 15 Miles.	29222 Cft	1065 %Cft	3,11,214.00	1065 %Cft	3,11,214.00	1065 %Cft	3,11,214.00
3.	Dismantling Cement Concrete plain (1:2:4)	185 Cft	3327.50 %Cft	6,156.00	3327.50 %Cft	6,156.00	3327.50 %Cft	6,156.00
4.	Dismantling cement concrete reinforced	154 Cft	5445.00 %Cft	8,385.00	5445.00 %Cft	8,385.00	5445.00 %Cft	8,385.00
5.	Erection and removal of centering Partial Wood (2nd Class) i) Vertical	3680 Sft	3127.41 %Sft	1,15,089.00	3127.41 %Sft	1,15,089.00	3127.41 %Sft	1,15,089.00
6.	Cement Concrete plain in including placing Ratio 1:2:4	1840 Cft	14429.25 %Cft	2,65,498.00	14429.25 %Cft	2,65,498.00	14429.25 %Cft	2,65,498.00

Shahid

7.	Fabrication of Mild Steel Reinforcemen for cement concrete including cutting, bending laying in position making joints and fastenings including cost of binding wire (also includes removal of using tor bars	13.0446 Cwt	5001.70 P/Cwt	65,245.00	5001.70 P/Cwt	65,245.00	5001.70 P/Cwt	65,245.00
8.	Reinforced cement concrete work I/c all labour and Material except the cost of steel Reinforcement and its labour for bending and binding which will be paid separately, this rate also includes all kinds of forms moulds lifting shuttering curing rendering and finishing the exposed surface (I/c screening and washing the shingle) R.C.C work in roof slab beams columns rafts, lintels and other structural members laid in situ or precast laid in position complete in all respects.	487 Cft	258.62 P/Cft	1,25,948.00	258.62 P/Cft	1,25,948.00	258.62 P/Cft	1,25,948.00
Total Amount of Schedule Rate Items, Rs.								
Rate Quoted by Contractor		AT PAR		9,62,360.00		9,62,360.00		9,62,360.00
Total Amount Quoted		Total Amount Quoted		9,62,360	2.50% Above	24,059.00	3.70% Above	35,607.00
				9,86,419				9,97,967


SHAHID AHSRAF CHOUDHRY
 EXECUTIVE ENGINEER
 JAMSHED ZONE, DMC (EAST)


SHABBIRUL HAQ
 EXECUTIVE ENGINEER
 JAMSHED ZONE, DMC (WEST)


PREM CHAND
 SUPERINTENDING ENGINEER
 DMC (EAST)


BIDDERS QUALIFICATION REPORT

Rule-46(i) (a) Single Stage One Envelope Procedure


SUBJECT: COVERING THE NALLAH ROOF BY RCC SLAB AT AKHTER COLONY, DOUBLE ROAD, JAMSHED ZONE, DMC(EAST)

Date of Opening: 16-FEBRUARY-2016


Sr. #	Eligibility	K. Khan & Co.		B. B. Enterprises		K. K. B.	
		YES	NO	YES	NO	YES	NO
1.	Relevant Experience	✓		✓		✓	NO
2.	Turn Over Statement	✓		✓		✓	
3.	Registration With Income Tax, Sindh Revenue Board	✓		✓		✓	✓
4.	Registration Engineering Council (Where Applicable)	✓		✓		✓	



SHAHID ASHRAF CHOUDHRY
EXECUTIVE ENGINEER
JAMSHED ZONE, DMC (EAST)



SHABBIH UL HASSAN
EXECUTIVE ENGINEER
DMC (WEST)



PREM CHAND
SUPERINTENDING ENGINEER
DMC (EAST)

**OFFICE OF THE EXECUTIVE ENGINEER & FOCAL
PERSON JAMSHED ZONE, DMC (EAST)**

No. E.E/JZ/DMC/E/ 447 /2016

Dated: 16-FEB-20

Bid Evaluation Report


(In compliance of Clause 45 SPPRA 2010)


- | | |
|---|--|
| 1. Name of Procuring Agency | Jamshed Zone, DMC (East) |
| 2. Tender Reference No. | PS/SE/DMC/East/05/16 Dated 25-01-2016
(Sr. # 07) |
| 3. Tender Description / Name of Work | Construction of Dust Bin at Chanesar Goth,
Jamshed Zone, DMC (East) |
| 4. Method of Procurement | Single Stage – One Envelope Procedure |
| 5. Tender Published | SPPRA Web Site & Notice Board |
| 6. Total Bid documents Sold: | 03 Nos. |
| 7. Total Bids Received | 03 Nos. |
| 8. Technical Bid Opening date (If applicable) | Not Applicable |
| 9. No. of Bid Technically qualified (if applicable) | Not Applicable |
| 10. Bid (s) Rejected: | Nil |
| 11. Financial Bid Opening Date | 16-FEB-2016 |
| 12. Bid Evaluation Report: | |

S. #	Name of Firms or Bidder	Cost Offer by Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Total Amount Quoted by Contractor	Reason for acceptance / Rejection	Remarks.
1.	Balaji Enterprises	AT PAR for Schedule Rate	1 st Lowest	Estimated cost of Rs. 9,77,026/=	Rs. 9,77,026	Qualified as per evaluation criteria	Recommended for award of work
2.	Precision Engineering Services	2.00% Above for Schedule Rate	2 nd Lowest	Estimated cost of Rs. 9,77,026/=	Rs. 9,96,567	Qualified as per evaluation criteria	Responsive
3.	B. B. Enterprises	2.15% Above for Schedule Rate	3 rd Lowest	Estimated cost of Rs. 9,77,026/=	Rs. 9,98,032	Qualified as per evaluation criteria	Not Responsive

This issue with the approval of the members of the procurement committee:



SABIH-UL HASSAN
Member / XEN
DMC (WEST)


SHAHID ASHRAF CHOUDHRY
Member / XEN
Jamshed Zone


PREM CHAND
Chairman /S.E
DMC (East)

Director (CB) SPPRA

With a request to upload on SPPRA Website



OFFICE OF THE EXECUTIVE ENGINEER JAMSHED ZONE, DMC (EAST)

SUBJECT:

CONSTRUCTION OF DUST BIN AT CHANESAR GOTH, JAMSHED ZONE, DMC (EAST)

S.#	Description Of Work	Quantity	Balaji Enterprises		Precision Engineering Services		B. B. Enterprises	
			Rate	Amount	Rate	Amount	Rate	Amount
1.	Dismantling Cement Block Masonary	36 Cft	1134.38%Cft	408.00	1134.38%Cft	408.00	1134.38%Cft	408.00
2.	Excavation in foundation of Building Bridges and other structures including degbelling dressing refiling around structure with excavated earth watering and rammining lead upto 5 ft. (b) in ordinary soil	508 Cft	3176.25 %0Cft	1,613.00	3176.25 %0Cft	1,613.00	3176.25 %0Cft	1,613.00
3.	Earth work excavation undressed lead upto a single throw of Kassi Phawrah or Shovel (b) in ordinary soil	805 Cft	1361.25 %0Cft	1,096.00	1361.25 %0Cft	1,096.00	1361.25 %0Cft	1,096.00
4.	Stone Pitching including Sub Base with hammer dressed stone on surface laid in courses including carriage of materials chain	1864 Cft	5377.63 %Cft	1,00,239.00	5377.63 %Cft	1,00,239.00	5377.63 %Cft	1,00,239.00
5.	Fabrication of Mild Steel Reinforcemen for cement concrete including cutting,bending laying in position making joints and fastenings including cost of binding wire (also includes removal of using tor bars	10.084 Cwt	5001.70 P/Cwt	50,437.00	5001.70 P/Cwt	50,437.00	5001.70 P/Cwt	50,437.00

Pravesh
ENGINEER

JAMSHEDPUR MUNICIPAL CORPORATION (East)

6.	Reinforced cement concrete work i/c all labour and Material except the cost of steel Reinforcement and its labour for bending and binding which will be paid separately, this rate also includes all kinds of forms moulds lifting shuttering curing rendering and finishing the exposed surface (i/c screening and washing of shingle) R.C.C work in roof slab beams counns rafts lintels and other structural members laid in situ or precast laid in position complete in all respects.	251 Cft	258.00 P/Cft	64,758.00	258.00 P/Cft	64,758.00	258.00 P/Cft	64,758.00
7.	Providing and Lying topping cement concrete (1:2:4) including surface finishing and dividing into panels. (2" thick)	1610 Sft	3275.50 %Sft	52,735.00	3275.50 %Sft	52,735.00	3275.50 %Sft	52,735.00
8.	Cement concret brick or stone ballast 1 1/2" to 2" gauge	531 Cft	9416.28 %Cft	50,000	9416.28 %Cft	50,000	9416.28 %Cft	50,000
9.	Providing & Laying 1:3:6 cement concrete solid block masonry wall 6" and below in thickness set in 1:6 cement mortar in ground floor super structure including raking out joints & curring etc.	317 Cft	15771.01 %Cft	49,994	15771.01 %Cft	49,994	15771.01 %Cft	49,994
10.	Cement plaster 1:4 upto 12' height 1/2" thick	1270 Sft	2285.93 % Sft	29,031.00	2285.93 % Sft	29,031.00	2285.93 % Sft	29,031.00
11.	Distemping Three Coat	1270 Sft	1079.65 %Sft	13,711.00	1079.65 %Sft	13,711.00	1079.65 %Sft	13,711.00
12.	Providing and Laying fairfaced reinforced cement concrete New Jersey Barriers having 3000 PSI compressive cylindrical strength Concrete (ready mixed concrete) (area 3.50sft) as per drawing including the cost of excavation, formwork, lean concrete 1450 PSI compressive cylindrical strength etc complete in all respect (Excluding the cost steel reinforcement).	364 Rft	1224.91 P / Rft	4,45,758	1224.91 P / Rft	4,45,758	1224.91 P / Rft	4,45,758

[Handwritten Signature]

13.	Carriage of 100 Cft/ 5 Tons of all material like stone, aggregate, spawl, coal lime, surkhi etc B.G Rail fastening points and crossing bridge, girders, pipes, sheets Rail M.S Bars etc or 1000 nos: bricks 10" X 5" X 3" or 1000 Nos: tiles 12" X 6" X 2" or 150 Cft of timber or 100 Maunds of fuel wood by trucks or any other means owned by contractors. 15 Miles.	11009 Cft	1065.00 %Cft	1,17,246.00	1065.00 %Cft	1,17,246.00	1065.00 %Cft	1,17,246.00	
Total Amount of Schedule Rate Items, Rs.				9,77,026.00		9,77,026.00		9,77,026.00	
Rate Quoted by Contractor				AT PAR	-	2.00% Above	19,541	2.15% Above	21,006
Total Amount Quoted				9,77,026		9,96,567		9,98,032	


SHAHID AHSRAF CHOUDHRY
 EXECUTIVE ENGINEER
 JAMSHED ZONE, DMC (EAST)


SHABBIH UL HASSAN
 EXECUTIVE ENGINEER
 JAMSHED ZONE, DMC (WEST)


PREM CHAND
 SUPERINTENDING ENGINEER
 DMC (EAST)

BIDDERS QUALIFICATION REPORT

Rule-46(f) (a) Single Stage One Envelope Procedure

SUBJECT: CONSTRUCTION OF DUST BIN AT CHANESAR GOTH, JAMSHED ZONE, DMC (EAST)

Date of Opening: 16-FEBRUARY-2016

Sr. #	Eligibility	Balaji Enterprises		Precision Engineering Services		B. B. Enterprises	
		YES	NO	YES	NO	YES	NO
1.	Relevant Experience	✓		✓		✓	
2.	Turn Over Statement	✓		✓			✓
3.	Registration With Income Tax, Sindh Revenue Board	✓		✓		✓	
4.	Registration Engineering Council (Where Applicable)	✓		✓			✓


SHAHID ASHRAF CHOUDHRY
EXECUTIVE ENGINEER
JAMSHED ZONE, DMC (EAST)


SHABBIR UL HASSAN
EXECUTIVE ENGINEER
DMC (WEST)


PREM CHAND
SUPERINTENDING ENGINEER
DMC (EAST)



**OFFICE OF THE EXECUTIVE ENGINEER
JAMSHED ZONE, DMC (EAST)**


SUBJECT:


IMPROVEMENT OF ROAD MUSLIMABAD WATER BOARD COLONY, JAMSHED ZONE, DMC (EAST)


S.#	Description Of Work	Quantity	Asif Enterprises		K. Khan & Co.		S. M. Salman Brothers	
			Rate	Amount	Rate	Amount	Rate	Amount
1.	Dismantling Cement Concrete plain (1:2:4)	8,640 Cft	3327.50 %Cft	2,87,496.00	3327.50 %Cft	2,87,496.00	3327.50 %Cft	2,87,496.00
2.	Earth work excavation of road side nales i/c forming its bank are putting the same on embankment as directed clod breaking dressing etc. complete through work in ordinary soil	3500 Cft	1437.00 %0Cft	5,030.00	1437.00 %0Cft	5,030.00	1437.00 %0Cft	5,030.00
3.	Carriage of 100 Cft/ 5 Tons of all material like stone, aggregate, spawl, coal lime, surkhi etc B.G Rail fastening points and crossing bridge, girders, pipes, sheets Rail M.S Bars etc or 1000 nos: bricks, 10" X 5" X 3" or 1000 Nos: tiles 12" X 6" X 2" or 150 Cft of timber or 100 Maunds of fuel wood by trucks or any other means owned by contractors. 15 Miles.	12140 Cft	1065.00 %Cft	1,29,291.00	1065.00 %Cft	1,29,291.00	1065.00 %Cft	1,29,291.00
4.	Providing and Laying Aggregate base course in proper grade and camber having CBR 80% as per AASHTO standard specification i/c spreading and compacting by approved mechanical means (Motor grader, vibratory roller and smooth wheel roller etc) waover compacted granular sub-bering to maintain the moisture content the compaction of each layer shall 100 percent to the max dry density (Rate i/c all cost of material T&P and carriage upto 3 chains.	1,910 Cft	5542.24 %Cft	1,05,857.00	5542.24 %Cft	1,05,857.00	5542.24 %Cft	1,05,857.00

[Handwritten Signature]

5.	1 1/2" thick asphalt concrete wearing course plant mix laying mechanically to proper line and grade plant mixed asphalt concrete specified formula according to job mixed formula approved by the engineer incharge rolling and finishing to design proper grade line level and comber etc (Machinery with POLs cost of material carriage).	6832 Sft	6873.79 %Sft	4,69,617.00	6873.79 %Sft	4,69,617.00	6873.79 %Sft	4,69,617.00
Rate Quoted by Contractor		04.00% Below	39,892	0.15% Below	1,496.00	AT PAR	-	
Total Amount Quoted		9,57,399			9,95,795		9,97,291	


SHAHID AHSRAF CHOUDHRY
 EXECUTIVE ENGINEER
 JAMSHED ZONE, DMC (EAST)


SHABBIH UL HASSAN
 EXECUTIVE ENGINEER
 JAMSHED ZONE, DMC (WEST)


PREM CHAND
 SUPERINTENDING ENGINEER
 DMC (EAST)


BIDDERS QUALIFICATION REPORT

Rule-46(i) (a) Single Stage One Envelope Procedure

SUBJECT: IMPROVEMENT OF ROAD MUSLIMABAD WATER BOARD COLONY, JAMSHED ZONE, DMC (EAST)

Date of Opening: 16-FEBRUARY-2016

Sr. #	Eligibility	Asif Enterprises		K. Khan & Co.		S. M. Salman Brothers	
		YES	NO	YES	NO	YES	NO
1.	Relevant Experience	✓		✓		✓	
2.	Turn Over Statement	✓		✓		✓	NO
3.	Registration With Income Tax, Sindh Revenue Board	✓		✓		✓	
4.	Registration Engineering Council (Where Applicable)	✓		✓		✓	✓


SHAHID ASHRAF CHOUDHRY
 EXECUTIVE ENGINEER
 JAMSHED ZONE, DMC (EAST)


SHABBIHUL HASSAN
 EXECUTIVE ENGINEER
 DMC (WEST)


PREM CHAND
 SUPERINTENDING ENGINEER
 DMC (EAST)

**OFFICE OF THE EXECUTIVE ENGINEER & FOCAL
PERSON JAMSHED ZONE, DMC (EAST)**

No. E.E/JZ/DMC/E/448/2016

Dated: 16-FEB-2016


Bid Evaluation Report


(In compliance of Clauss 45 SPPRA 2010)


- | | |
|---|--|
| 1. Name of Procuring Agency | Jamshed Zone, DMC (East) |
| 2. Tender Reference No. | PS/SE/DMC/East/05/16 Dated 25-01-2016
(Sr. # 08) |
| 3. Tender Description / Name of Work | Improvement of Road Muslimabad Water Board
Colony, Jamshed Zone, DMC (East) |
| 4. Method of Procurement | Single Stage – One Envelope Procedure |
| 5. Tender Published | SPPRA Web Site & Notice Board |
| 6. Total Bid documents Sold: | 03 Nos. |
| 7. Total Bids Received | 03 Nos. |
| 8. Technical Bid Opening date (If applicable) | Not Applicable |
| 9. No. of Bid Technically qualified (if applicable) | Not Applicable |
| 10. Bid (s) Rejected: | Nil |
| 11. Financial Bid Opening Date | 16-FEB-2016 |
| 12. Bid Evaluation Report: | |

S. #	Name of Firms or Bidder	Cost Offer by Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Total Amount Quoted by Contractor	Reason for acceptance / Rejection	Remarks.
1.	Asif Enterprises	04.00% Below for Schedule Rate	1 st Lowest	Estimated cost of Rs. 9,97,291/=	Rs. 9,57,399	Qualified as per evaluation criteria	Recommended for award of work
2.	K. Khan & Co.	0.15% Below for Schedule Rate	2 nd Lowest	Estimated cost of Rs. 9,97,291/=	Rs. 9,95,795	Qualified as per evaluation criteria	Responsive
3.	S. M. Salman Brothers	AT PAR for Schedule Rate	3 rd Lowest	Estimated cost of Rs. 9,97,291/=	Rs. 9,97,291	Qualified as per evaluation criteria	Not Responsive

This issue with the approval of the members of the procurement committee:


SABIH-UL-HASSAN
Member / XEN
DMC (WEST)


SHAHID ASHRAF CHOUDHRY
Member / XEN
Jamshed Zone


PREM CHAND
Chairmain /S.E
DMC (East)

Director (CB) SPPRA

With a request to upload on SPPRA Website

**OFFICE OF THE EXECUTIVE ENGINEER & FOCAL
PERSON JAMSHED ZONE, DMC (EAST)**

No. E.E/JZ/DMC/E/449/2016

Dated: 16-FEB-2016

Bid Evaluation Report

(In compliance of Class 45 SPPRA 2010)


- | | |
|---|---|
| 1. Name of Procuring Agency | Jamshed Zone, DMC (East) |
| 2. Tender Reference No. | PS/SE/DMC/East/05/16 Dated 25-01-2016
(Sr. # 09) |
| 3. Tender Description / Name of Work | Construction of Mir Ajmal Khan Road, Jamshed
Road No. 01, Jamshed Zone, DMC (East) |
| 4. Method of Procurement | Single Stage – One Envelope Procedure |
| 5. Tender Published | SPPRA Web Site & Notice Board |
| 6. Total Bid documents Sold: | 03 Nos. |
| 7. Total Bids Received | 03 Nos. |
| 8. Technical Bid Opening date (If applicable) | Not Applicable |
| 9. No. of Bid Technically qualified (if applicable) | Not Applicable |
| 10. Bid (s) Rejected: | Nil |
| 11. Financial Bid Opening Date | 16-FEB-2016 |
| 12. Bid Evaluation Report: | |

S. #	Name of Firms or Bidder	Cost Offer by Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Total Amount Quoted by Contractor	Reason for acceptance / Rejection	Remarks.
1.	Akhter Shah Brothers & Const. Co.	04.00% Below for Schedule Rate	1 st Lowest	Estimated cost of Rs. 9,96,836/=	Rs. 9,56,963	Qualified as per evaluation criteria	Recommended for award of work
2.	Kanaya Lal	AT PAR for Schedule Rate	2 nd Lowest	Estimated cost of Rs. 9,96,836/=	Rs. 9,96,836	Qualified as per evaluation criteria	Responsive
3.	Balaji Enterprises	0.15% Above for Schedule Rate	3 rd Lowest	Estimated cost of Rs. 9,96,836/=	Rs. 9,98,331	Qualified as per evaluation criteria	Not Responsive

This issue with the approval of the members of the procurement committee:


SABIH UL HASSAN
Member / XEN
DMC (WEST)



SHAHID ASHRAF CHOUDHRY
Member / XEN
Jamshed Zone


PREM CHAND
Chairman /S.E
DMC (East)

Director (CB) SPPRA

SUPERVISOR
DISTRICT JAMSHEDPUR
JAMSHEDPUR

With a request to upload on SPPRA Website




OFFICE OF THE EXECUTIVE ENGINEER JAMSHED ZONE, DMC (EAST)

SUBJECT:

CONSTRUCTION OF MIR AJMAL KHAN ROAD, JAMSHED ROAD NO. 01, JAMSHED ZONE, DMC (EAST)

S.#	Description Of Work	Quantity	Akhter Shah Brothers & Construction Co		Kanaya Lal		Balaji Enterprises	
			Rate	Amount	Rate	Amount	Rate	Amount
1.	Dismantling Cement Concrete plain (1:2:4)	8,640 Cft	3327.50 %Cft	2,87,496.00	3327.50 %Cft	2,87,496.00	3327.50 %Cft	2,87,496.00
2.	Earth work excavation of road side nalies i/c forming its bank are putting the same on embankment as directed elod breaking dressing etc. complete through work in ordinary soil	3,360 Cft	1437.00 %0Cft	4,828.00	1437.00 %0Cft	4,828.00	1437.00 %0Cft	4,828.00
3.	Carriage of 100 Cft/ 5 Tons of all material like stone, aggregate, spawl, coal lime, surkhi etc B.G Rail fastening points and crossing bridge, girders, pipes, sheets Rail M.S Bars etc or 1000 nos: bricks 10" X 5" X 3" or 1000 Nos: tiles 12" X 6" X 2" or 150 Cft of timber or 100 Maunds of fuel wood by trucks or any other means owned by contractors. 15 Miles.	12,000 Cft	1065.00 %Cft	1,27,800.00	1065.00 %Cft	1,27,800.00	1065.00 %Cft	1,27,800.00
4.	Providing and Laying Aggregate base course in proper grade and camber having CBR 80% as per AASHTO standard specification i/c spreading and compacting by approved mechanical means (Motor grader, vibratory roller and smooth wheel roller etc) waover compacted granular sub-tering to maintain the moisture content the compaction of each layer shall 100 percent to the max dry density (Rate i/c all cost of material T&P and carriage upto 3 chains.	1,910 Cft	5542.24 %Cft	1,05,857.00	5542.24 %Cft	1,05,857.00	5542.24 %Cft	1,05,857.00


 EXECUTIVE ENGINEER


5.	1 1/2" thick asphalt concrete wearing course plant mix laying mechanically to proper line and grade according to job mixed asphalt concrete specified formula engineer incharge rolling and finishing to design proper grade line level and comber etc (Machinery with POLs cost of material carriage).	6,850 Sft	6873.79 %Sft	4,70,855	6873.79 %Sft	4,70,855	6873.79 %Sft	4,70,855
Rate Quoted by Contractor		04.00% Below		39,873	AT PAR	-	0.15% Above	1,495.00
Total Amount Quoted		Total Amount Quoted		9,56,963		9,96,836		9,98,331



SHAHID AHSRAF CHOUDHRY
EXECUTIVE ENGINEER
JAMSHED ZONE, DMC (EAST)



SHABBIH JIL HASSAN
EXECUTIVE ENGINEER
JAMSHED ZONE, DMC (WEST)



PREM CHAND
SUPERINTENDING ENGINEER
DMC (EAST)

BIDDERS QUALIFICATION REPORT

Rule-46(f) (a) Single Stage One Envelope Procedure


SUBJECT: CONSTRUCTION OF MIR AJMAL KHAN ROAD, JAMSHED ROAD NO. 01, JAMSHED ZONE, DMC (EAST)

Date of Opening: 16-FEBRUARY-2016


Sr. #	Eligibility	Akhter Shah Brothers & Construction Co.		Kanaya Lal		Balaji Enterprises	
		YES	NO	YES	NO	YES	NO
1.	Relevant Experience	✓		✓		✓	
2.	Turn Over Statement	✓		✓		✓	
3.	Registration With Income Tax, Sindh Revenue Board	✓		✓		✓	
4.	Registration with Pakistan Engineering Council (Where Applicable)	✓			✓	✓	



SHAHID ASHRAF CHOUDHRY
EXECUTIVE ENGINEER
JAMSHED ZONE, DMC (EAST)



SHABBIR UL HASSAN
EXECUTIVE ENGINEER
DMC (WEST)



PREM CHAND
SUPERINTENDING ENGINEER
DMC (EAST)

**OFFICE OF THE EXECUTIVE ENGINEER & FOCAL
PERSON JAMSHED ZONE, DMC (EAST)**

No. E.E/JZ/DMC/E/450/2016

Dated: 16-FEB-2016

Bid Evaluation Report

(In compliance of Clause 45 SPPRA 2010)

1. Name of Procuring Agency Jamshed Zone, DMC (East)
2. Tender Reference No. PS/SE/DMC/East/05/16 Dated 25-01-2016
(Sr. # 10)
3. Tender Description / Name of Work Improvement of Road Near Blue Cross
Laboratory, Jamshed Road No. 01, Jamshed Zone,
DMC (East)
4. Method of Procurement Single Stage – One Envelope Procedure
5. Tender Published SPPRA Web Site & Notice Board


6. Total Bid documents Sold: 03 Nos.
7. Total Bids Received 03 Nos.
8. Technical Bid Opening date (If applicable) Not Applicable


9. No. of Bid Technically qualified (if applicable) Not Applicable


10. Bid (s) Rejected: Nil
11. Financial Bid Opening Date 16-FEB-2016
12. Bid Evaluation Report:

S. #	Name of Firms or Bidder	Cost Offer by Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Total Amount Quoted by Contractor	Reason for acceptance / Rejection	Remarks.
1.	Akhter Shah Brothers & Const. Co.	04.00% Below for Schedule Rate	1 st Lowest	Estimated cost of Rs. 9,99,452/=	Rs. 9,59,474	Qualified as per evaluation criteria	Recommended for award of work
2.	K. Khan & Co.	0.35% Below for Schedule Rate	2 nd Lowest	Estimated cost of Rs. 9,99,452/=	Rs. 9,95,954	Qualified as per evaluation criteria	Responsive
3.	Kanaya Lal	AT PAR for Schedule Rate	3 rd Lowest	Estimated cost of Rs. 9,99,452/=	Rs. 9,99,452	Qualified as per evaluation criteria	Not Responsive

This issue with the approval of the members of the procurement committee:



SABIH UL HASSAN
Member / XEN
DMC (WEST)


SHAHID ASHRAF CHOUDHRY
Member / XEN
Jamshed Zone


PREM CHAND
Chairman /S.E
DMC (East)

Director (CB) SPPRA

With a request to upload on SPPRA Website




OFFICE OF THE EXECUTIVE ENGINEER JAMSHED ZONE, DMC (EAST)

SUBJECT:


IMPROVEMENT OF ROAD NEAR BLUE CROSS LABORATORY JAMSHED ROAD NO. 01, JAMSHED ZONE, DMC (EAST)


S.#	Description Of Work	Quantity	Akhter Shah Brothers & Construction Co		K. Khan & Co.		Kanaya Lal	
			Rate	Amount	Rate	Amount	Rate	Amount
1.	Dismantling Cement Concrete plain (1:2:4)	8,640 Cft	3327.50 %Cft	2,87,496.00	3327.50 %Cft	2,87,496.00	3327.50 %Cft	2,87,496.00
2.	Earth work excavation of road side nalies i/c forming its bank are putting the same on embankment as directed clod breaking dressing etc. complete through work in ordinary soil	3,360 Cft	1437.00 %0Cft	4,828.00	1437.00 %0Cft	4,828.00	1437.00 %0Cft	4,828.00
3.	Carriage of 100 Cft/ 5 Tons of all material like stone, aggregate, spawl, coal lime, surkhi etc B.G Rail fastening points and crossing bridge, girders, pipes, sheets Rail M.S Bars etc or 1000 nos: bricks 10" X 5" X 3" or 1000 Nos: tiles 12" X 6" X 2" or 150 Cft of timber or 100 Maunds of fuel wood by trucks or any other means owned by contractors. 15 Miles.	12,000 Cft	1065.00 %Cft	1,27,800.00	1065.00 %Cft	1,27,800.00	1065.00 %Cft	1,27,800.00
4.	Providing and Laying Aggregate base course in proper grade and camber having CBR 80% as per AASHTO standard specification i/c spreading and compacting by approved mechanical means (Motor grader, vibratory roller and smooth wheel roller etc) waover compacted granular sub-tering to maintain the moisture content the compaction of each layer shall 100 percent to the max dry density (Rate i/c all cost of material T&P and carriage upto 3 chains.	1,920 Cft	5542.24 %Cft	1,06,411.00	5542.24 %Cft	1,06,411.00	5542.24 %Cft	1,06,411.00


 JAMSHED ZONE, DMC (EAST)

5.	1 1/2" thick asphalt concrete wearing course plant mix laying mechanically to proper line and grade plant mixed asphalt concrete specified formula according to job mixed formula approved by the engineer incharge rolling and finishing to design proper grade line level and comber etc (Machinery with POLs cost of material carriage).	6,880 Sft	6873.79 %Sft	4,72,917.00	6873.79 %Sft	4,72,917.00	6873.79 %Sft	4,72,917.00	-	
										Total Amount of Schedule Rate Items, Rs.
Rate Quoted by Contractor		04.00% Below		39,978	0.35% Below		3,498.00	AT PAR		9,99,452.00
Total Amount Quoted		9,59,474		9,99,452.00		9,95,954		9,99,452		9,99,452


 SHAHID AHSRAF CHOUDHRY
 EXECUTIVE ENGINEER
 JAMSHED ZONE, DMC (EAST)


 SHABIR ULLAH MASSAN
 EXECUTIVE ENGINEER
 JAMSHED ZONE, DMC (WEST)


 PREM CHAND
 SUPERINTENDING ENGINEER
 DMC (EAST)


BIDDERS QUALIFICATION REPORT


Rule-46(I) (a) Single Stage One Envelope Procedure


SUBJECT: IMPROVEMENT OF ROAD NEAR BLUE CROSS LABORATORY, JAMSHED ROAD NO. 01, JAMSHED ZONE, DMC (EAST)

Date of Opening: 16-FEBRUARY-2016




Sr. #	Eligibility	Akhter Shah Brothers & Construction Co.		K. Khan & Co.		Kanaya Lal	
		YES	NO	YES	NO	YES	NO
1.	Relevant Experience	✓		✓		✓	NO
2.	Turn Over Statement	✓		✓		✓	
3.	Registration With Income Tax, Sindh Revenue Board	✓		✓		✓	
4.	Registration Engineering Council (Where Applicable)	✓		✓			✓














SHAHID ASHRAF CHOUDHRY
 EXECUTIVE ENGINEER
 JAMSHED ZONE, DMC (EAST)


SHABBIR UL HASSAN
 EXECUTIVE ENGINEER
 DMC (WEST)


PREM CHAND
 SUPERINTENDING ENGINEER
 DMC (EAST)


ATTENDANCE FOR NIT # 05 OPEN ON (16-FEBRUARY-2016)

Sr.	Name of Officer	Designation	Signature
1	Prem Chand	Superintending Engineer	
2	Shahid Ashraf Choudhry	XEN / Member	
3	Sabih Ul Hassan	XEN / Member	

Sr.	Name of Firm	Name of Contractor	Signature
1	K. Khan & Co	M. Afif Khan	
2	ASIF ENTP	DANISH	
3	S.M.P.S. & S	Wasif	
4	Akhtar Shah Brothers & Construction Co.	Akhtar Shah	
5	Sarrim Construction	S. Tariq Haidar	
6	K.N. Builders	DANYAL	
7	Dava International Raheem Daad & Co	Syed Shafiqur Rahman	
8	Raheem Daad	Raheem Daad	
9	K.K.B	Zair Us Rehman	
10	Kanaya Lal	Kanaya Lal	
11	B.B. Enterprises	SUNEEL	
12	S.M. Sahani P.S.	Sahani	


13 S.M. Builders

Shakeel



14 BALAJI ENTERPRISES

BIRNARILAL




15 Precision Eng. Services

Pehlaj Rai




16 HAJI M. Iqbal Kremen

Haji Iqbal



17 Sarrim Const. Co

JARAR SHAH





OFFICE OF THE EXECUTIVE ENGINEER JAMSHED ZONE, DMC (EAST)

NO: E.E/JZ/DMC(E)/ 451 /16

DATED: 16 /02 /16

SUBJECT: MINUTES OF TENDERS OPENING COMMITTEE.

A meeting was held at 2.00 O' Clock on 16-FEB-2015 for opening of Tenders invited through NIT No. PS / SE / DMC/ E / 05 / 2016 Dated 25-01-2016

The Secretary of the Committee was announced the results of Tenders loudly term by term each Tenders

The following Officers and participated Contractor or their representative were present in the meeting.

- | | | |
|---|----------------------------|------------------------------------|
| 1 | Mr. Prem Chand | Superintending Engineer / Chairman |
| 2 | Mr. Shahid Ashraf Choudhry | Executive Engineer / Member |
| 3 | Mr. Sabi ul Hassan | Executive Engineer / Member |
| 4 | Mr. Muhammad Yasir Gill | Accountant / Secretary |

CONTRACTORS

- 5 The proprietors / Representative of firms who have submitted their offers (list attached).

The meeting was commenced that Tender Box (sealed) was opened in the presence of all members and contractors and their representative who wish have presented. In the meeting. All Tenders and Offers received were scrutinized and result was placed before the member present in the meeting for which detail is as under.

Work No. 01

IMPROVEMENT OF LIBRARY AT NISHTER PARK UC-12, JAMSHED ZONE, DMC (EAST) (RE-INVITED)

Sr. #	Name of Firm	Rate Quoted	Remarks
1	S. M. Builders	04.00% Below for S/R (+) Rs. 362,900 for O/R	1 st Lowest
2	Balaji Enterprises	AT PAR for S/R (+) Rs. 363,040 for O/R	2 nd Lowest
3	Asif Enterprises	0.25% Above for S/R (+) Rs. 3,61,838 for O/R	3 rd Lowest

WORK NO. 02

CONSTRUCTION OF RCC STORE ROOM AT DEPARTMENTAL BUILDING UC-06, JAMSHED ZONE, DMC (EAST)

Sr. #	Name of Firm	Rate Quoted	Remarks
1	M/s S. M. Builders	AT PAR for Schedule Rate Items	1 st Lowest
2	M/s Precision Engineering Services	01.00% Above for Schedule Rate Items	2 nd Lowest
3	M/s S. M. Salman Brothers	01.75% Above for Schedule Rate Items	3 rd Lowest

Work No. 03

REPAIR/ MAINTENANCE OF LIBRARY AT AKHTER COLONY, JAMSHED ZONE, DMC (EAST)

Sr. #	Name of Firm	Rate Quoted	Remarks
1	K. Khan & Co.	04.00% Below for Schedule Rate Items & Rs. 6,27,525 for Open Rate	1 st Lowest
2	Asif Enterprises	AT PAR for Schedule Rate Items & Rs. 6,24,932 for Open Rate	2 nd Lowest
3	Kanaya Lal	3.00% Above for Schedule Rate Items & Rs. 6,16,725 for Open Rate	3 rd Lowest

Work No. 04

SUPPLYING / PROVIDING / FIXING RCC RING SLAB AND JERSEY BARRIERS AT VARIOUS PLACES OF LINES AREA, JAMSHED ZONE, DMC (EAST)

Sr. #	Name of Firm	Rate Quoted	Remarks
1	Sarrim Construction Co.	AT PAR for S/R	1 st Lowest
2	Haji Muhammad Iqbal Memon	1.00% Above for S/R	2 nd Lowest
3	K. N. Builders	2.15% Above for S/R	3 rd Lowest

Work No. 05

COVERING THE NALLAH ROOF BY RCC SLAB AT AKHTER COLONY, DOUBLE ROAD, JAMSHED ZONE, DMC(EAST)

Sr. #	Name of Firm	Rate Quoted	Remarks
1	K. Khan & Co.	AT PAR for Schedule Rate	1 st Lowest
2	B. B. Enterprises	2.50% Above for Schedule Rate	2 nd Lowest
3	K. K. B	3.70% Above for Schedule Rate	3 rd Lowest

Work No. 06

REMOVING WALL CHALKING / SLOGANS FROM KASHMIR ROAD, SHAHRAH-E-QUAIDEEN, NISHTER PARK AND SURROUNDING AREAS AND DIFFERENT PLACES OF JAMSHED ZONE, DMC (EAST)

Sr. #	Name of Firm	Rate Quoted	Remarks
THE WORK HAS BEEN CANCELLED AS DESIRED BY THE ADMINISTRATOR			

Work No. 07

CONSTRUCTION OF DUST BIN AT CHANESAR GOTH, JAMSHED ZONE, DMC (EAST)

Sr. #	Name of Firm	Rate Quoted	Remarks
1	Balaji Enterprises	AT PAR for Schedule Rate	1 st Lowest
2	Precision Engineering Services	2.00% Above for Schedule Rate	2 nd Lowest
3	B. B. Enterprises	2.15% Above for Schedule Rate	3 rd Lowest

Work No. 08

IMPROVEMENT OF ROAD MUSLIMABAD WATER BOARD COLONY, JAMSHED ZONE, DMC (EAST)

Sr. #	Name of Firm	Rate Quoted	Remarks
1	Asif Enterprises	04.00% Below for S/R	1 st Lowest
2	K. Khan & Co.	0.15% Below for S/R	2 nd Lowest
3	S. M. Salman Brothers	AT PAR for S/R	3 rd Lowest

Work No. 09

CONSTRUCTION OF MIR AJMAL KHAN ROAD, JAMSHED ROAD NO. 01, JAMSHED ZONE, DMC (EAST)


Sr. #	Name of Firm	Rate Quoted	Remarks
1	Akhter Shah Brothers & Construction Co.	04.00% Below for Schedule Rate	1 st Lowest
2	Kanaya Lal	AT PAR for Schedule Rate	2 nd Lowest
3	Balaji Enterprises	0.15% Above for Schedule Rate	3 rd Lowest


Work No. 10


IMPROVEMENT OF ROAD NEAR BLUE CROSS LABORATORY, JAMSHED ROAD NO. 01, JAMSHED ZONE, DMC (EAST)

Sr. #	Name of Firm	Rate Quoted	Remarks
1	Akhter Shah Brothers & Construction Co.	04.00% Below for Schedule Rate	1 st Lowest
2	K. Khan L& Co.	0.35% Below for Schedule Rate	2 nd Lowest
3	Kanaya Lal	AT PAR for Schedule Rate	3 rd Lowest

The meeting was ended peacefully and smooth way


SABHI UL HASSAN
Member / XEN
DMC (WEST)


SHAHID ASHRAF CHOUDHRY
Member / XEN
Jamshed Zone


PREM CHAND
Chairman /S.E
DMC (East)

ISSUED BY


SECRETARY