

OFFICE OF THE
EXECUTIVE ENGINEER EDUCATION WORKS DIVISION, KASHMORE-KANDHKOT

No. XEN(EWD)KK/ESTT:/ 940

Kandhkot dated

22/5/

/2018

To,

The Managing Director,
Sindh Public Procurement Regulatory Authority,
Government of Sindh,
Karachi.

Subject: SUBMISSION OF BID EVALUATION REPORT.

Kindly find enclosed herewith Bid Evaluation Report of works reflected in this office N.I.T No. XEN(EWD)TC/G-55/922 dated 09.02.2018 along-with following documents for further action as desired.

- i. Comparative Statement.
- ii. Minutes of Bid Opening Meeting.
- iii. Bidders Qualification Report.
- iv. Attendance Sheet.

D.A as above.



(Altaf Hussain Bhurgri)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE-KANDHKOT




SPPRA INWARD DIARY
NO : 9316
DATED : 24-05-2018

**ATTENDANCE SHEET OF PARTICIPATION IN
TENDER PROCESS IN EDUCATION WORKS DIVISION kashmore @ Kandhkot**

Name of Work :-

**New District ADP 2017-18 Programme @ GBPS Ghulam
Muhammad Khoso Taluka Kandhkot (External
Development)**

Executive Engineer Education Works Division kashmore @ Kandhkot held on 06.03.2018

Sr. No	Name of Contractor / Firm	Signature
1	M/s. GSG & Co.	
2	M/s. Fahim & Ileyas	
3	M/s. A Jan & Co.	



ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
DIVISION KASHMORE @ KANDHKOT



(MUHAMMAD HASSAN BALOUCH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KASHMORE @ KANDHKOT



(ALTAF HUSSAIN BHURGRI)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT

**OFFICE OF THE
EXECUTIVE ENGINEER EDUCATION WORKS DIVISION kashmore @ Kandhko
COMPRATIVE STATEMENT**

NIT NO. EE/EWD/TC/ 922 DATED: 09.02.2018

Name of Work :-

**New District ADP 2017-18 Programme @ GBPS Ghulam
Muhammad Khoso Taluka Kandhkot (External Development)**

Sr. No	Name of Contractor	Rate Quoted
1	M/s. GSG & Co.	i) 9.60% Above (Part-A Schedule)
2	M/s. Fahim & Ileyas	i) 9.80% Above (Part-A Schedule)
3	M/s. A Jan & Co.	i) 10.0% Above (Part-A Schedule)



ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
DIVISION KASHMORE @ KANDHKOT



(MUHAMMAD HASSAN BALOUCH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KASHMORE @ KANDHKOT



(ALTAF HUSSAIN BHURGRI)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT

GENERAL ABSTRACT

Name of Work :-

**New District ADP 2017-18 Programme @ GBPS Ghulam
Muhammad Khoso Taluka Kandhkot (External
Development)**

Sr. No	Name of Contractor / Firm	Tender Amount
1	M/s. GSG & Co.	#REF!
2	M/s. Fahim & Ileyas	#REF!
3	M/s. A Jan & Co.	#REF!

ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
DIVISION KASHMORE @ KANDHKOT

(MUHAMMAD HASSAN BALOUCH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KASHMORE @ KANDHKOT

(ALTAF HUSSAIN BHURGRI)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT

Name of Work :-

**New District ADP 2017-18 Programme @ GBPS Ghulam
Muhammad Khoso Taluka Kandhkot (External Development)**

SUMMARY OF COST

Sr. No	Item of Work	Schedule B Amount	Contractor Rate	Amount
1	Civil Schedule Items	782367	i) 9.60% Above	781527

Total Amount of Bid

A + B = 781527



ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION KASHMORE @ KANDHKOT



(MUHAMMAD HASSAN BALOUCH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KASHMORE @ KANDHKOT




(ALTAF HUSSAIN BHURGRI)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT


BIDDER QUALIFICATION REPORT

NIT NO. EE/EWD/TC/ 922 DATED: 09.02.2018

EDUCATION WORKS DIVISION kashmore @ Kandhkot

1	Name of Procuring Agency	<u>Executive Engineer Education Works Division kashmore @ Kandhkot</u>
2	Tender Reference No.	<u>NIT No. 922, dated: 09.02.2018</u>
3	Tender Description / Name of Work / Item	<u>New District ADP 2017-18 Programme @ GBPS Ghulam Muhammad Khoso Taluka Kandhkot (External Development)</u>
4	Method of Procurement	<u>Single Stage - One envelope procedure</u>
5	Tender Published	<u>News Papers & on SPPRA Website</u>
6	N.T.N	<u>Available</u>
7	Registration with P.E.C	<u>Registered</u>
8	Sindh Board of Revenue	<u>Registered</u>
9	Relevant Experience	<u>Available</u>
10	Turnover of at least last three years	<u>Available</u>
11	Funds / Budget	<u>Available</u>
12	05% Earnest Money	<u>Available</u>
13	Tender Fee / Cost Bidding Document	<u>Deposited</u>


ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
DIVISION KASHMORE @ KANDHKOT


(MUHAMMAD HASSAN BALOUCH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KASHMORE @ KANDHKOT


(ALTAF HUSSAIN BHURGRI)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT

Method and procedure of procurement: NATIONAL COMPETITIVE BIDDING (SINGLE STAGE-ONE ENVELOPE).

MINUTES OF BID OPENING MEETING

A meeting of the procurement committee of this department was held on dated 06.03.2018. for opening the bids received in respect of subject NIT till the deadlines of submission. The meeting was attended by all following members of the procurement committee and the representative of bidders. (Attendance sheet is enclosed).

The bids were opened at **2:00 PM** in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee. All the members of the procurement committee signed each and every page of financial proposal/bids. The bids do not contain any over-writing or cutting. (Also mention cutting or over writing if any). Following is the details of bids announced.

The committee shall examine all the bids as per the Qualification/ eligibility criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.

The meeting ended with the note of thanks to and from the chair.

(MEMBER)



ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION KASHMORE @ KANDHKOT

(MEMBER)



(MUHAMMAD HASSAN BALOUCH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KASHMORE @ KANDHKOT

(CHAIRMAN)




(ALTAF HUSSAIN BHURGRI)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT


BID EVALUATION REPORT

1	Name of Procuring Agency	Executive Engineer Education Works Division kashmore @ Kandhkot
2	Tender Reference No.	NIT No. 922, dated: 09.02.2018
3	Tender Description / Name of Work / Item	New District ADP 2017-18 Programme @ GBPS Ghulam Muhammad Khoso Taluka Kandhkot (External Development)
4	Method of Procurement	Single Stage - One envelope procedure
5	Tender Published	News Papers & on SPPRA Website
6	Total bid documents Sold:	03 Nos
7	Total Bids Received	03 Nos
8	Technical Bid Opening Date (if applicable)	Not Applicable
9	No. of bid technically qualified (if applicable)	Not Applicable
10	Bids(s) Rejected	-
11	Financial Bid Opening Date	6-03-2018.

13 Bid Evaluation Report

S.No.	Name of Firm or Bidder	Cost of offered by the Bidders	Ranking in Terms of cost	Comparison with Estimated Cost		Reasons for acceptance / Rejection	Remarks
1	M/s. GSG & Co.	781527 781527	1st Lowest	i) 9.60% Above	Part-A	Quality as per evaluation criteria	Recommended for award of work
2	M/s. Fahim & Ileyas	782953 782953	2nd Lowest	i) 9.80% Above	Part-A	Quality as per evaluation criteria	Responsive
3	M/s. A Jan & Co.	784379 784379	3rd Lowest	i) 10.0% Above	Part-A	Rejected Being Hieghest	Responsive


ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
UB-DIVISION KASHMORE @ KANDHKOT


(MUHAMMAD HASSAN BALOUCH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KASHMORE @ KANDHKOT


(ALTAF HUSSAIN BHURGRI)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT

FINANCIAL REVIEW

NAME OF WORK:-

New District ADP 2017-18 Programme @ GBPS Ghulam Muhammad Khoso Taluka Kandhkot (External Development)

S #	Description	Estimated Cost	M/s. GSG & Co.		M/s. Fahim & Ilyas		M/s. A Jan & Co.	
			Rate	Amount	Rate	Amount	Rate	Amount
1	2	3	4	5	6	7	8	9
PART-A CIVIL SCHEDULE ITEMS								
1	Schedule Items	713,072		713,072		713,072		713,072
	Carriage of Material	69,295	i) 9.60% Above	68,455	i) 9.80% Above	69,881	i) 10.0% Above	71,307
	Contingency							
2	Total Part-A	782,367		781,527		782,953		784,379
	A) Total Cost as per Estimate	782,367	The Lowest rate quoted by M/s. GSG & Co. Government Contractor are : Part-A @ Rs. 781527/- 9.60% Above on Estimate (Rupees Seven Lac, Eighty One Thousand, Five Hundred, Twenty Seven) Only					
	B) Total Cost as per Tender	781,527						
	Saving A-B	840						
	Percentage Saving	0.11%						
	A.A Amount	-						
	Lowest Tender Amount	781,527						
	Saving Over A.A	-						


ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION KASHMORE @ KANDHKOT


(MUHAMMAD HASSAN BALOUCH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KASHMORE @ KANDHKOT


(ALTAF HUSSAIN BHURGRI)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT

FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT made on **06.03.2018** between Executive Engineer Education Works Division Kashmore @ Kandhkot, (Procuring Agency) of the one part and M/s. GSG & Co., Government Contractor, of the other part.

WHEREAS the Procuring Agency is desirous that certain Works, viz **New District ADP 2017-18 Programme @ GBPS Ghulam Muhammad Khoso Taluka Kandhkot (External Development)** should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnesseth as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.


2. The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:


- (a) The Letter of Acceptance;
- (b) The completed Form of Bid along with Schedules to Bid;
- (c) Conditions of Contract & Contract Data;
- (d) The priced Schedule of Prices/Bill of quantities (BoQ);
- (e) The Specifications; and
- (f) The Drawings

3. In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.

4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.


Signature of the Contractor
M/s. GSG & Co.
Government Contractor


EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT
(Procuring Agency)

Signed, Sealed and Delivered in the presence of

1. Witness:

2. Witness:

BIDDING DATA

This Section should be filled in by the Executive Engineer Education Works Division Kashmore @ Kandhkot, before issuance of the Bidding Documents.

NIT No. EE/EWD/TC/ 922

Dated: 09.02.2018

- (a) Name of Procuring Agency Executive Engineer, Education Works Division K'Kot
- (b) Brief Discription of Works New District ADP 2017-18 Programme @ GBPS Ghulam Muhammad Khoso Taluka Kandhkot (External Development)
- (c) Procuring Agency Address Near NADRA Office Kashmore @ Kandhkot
- (d) Estimated Cost 7800000
- (e) Amount of Bid Security 5% on Bid
- (f) Period of Bid Validity (Days) 90 Days
- (g) Security Deposit (i/c bid Security) 8%
- (h) Percentage, if any, to be deducted from bills (7.50% Income Tax) & (3% Security Deposit)
- (i) Deadline for submission of bids along with time 05.03.2018 at 01:00 PM
- (j) Venue, Time and Date of Bid Opening 06.03.2018 at 02:00 PM
- (k) Time for completion from written order of commences 06 Months
- (L) Liquidity Demages -
- (m) Deposit Receipt 18749701 Date 5-3-18 Amount 45000/-
H B 2 K. 14
- (n) D.R No. 26872 Date 6-3-2018 Amount Rs. 1500/-
- (o) Tender Issued to (Mr. / M/S) M/s G S G & Co



 EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT

BIDDING DATA

This Section should be filled in by the Executive Engineer Education Works Division Kashmore @ Kandhkot, before issuance of the Bidding Documents.

NIT No. EE/EWD/TC/ 922

Dated: 09.02.2018

- (a) Name of Procuring Agency Executive Engineer, Education Works Division K'Kot
- (b) Brief Discription of Works New District ADP 2017-18 Programme @ GBPS Ghulam Muhammad Khoso Taluka Kandhkot (External Development)
- (c) Procuring Agency Address Near NADRA Office Kashmore @ Kandhkot
- (d) Estimated Cost 7800000
- (e) Amount of Bid Security 5% on Bid
- (f) Period of Bid Validity (Days) 90 Days
- (g) Security Deposit (i/c bid Security) 8%
- (h) Percentage, if any, to be deducted from bills (7.50% Income Tax) & (3% Security Deposit)
- (i) Deadline for submission of bids along with time 05.03.2018 at 01:00 PM
- (j) Venue, Time and Date of Bid Opening 06.03.2018 at 02:00 PM
- (k) Time for completion from written order of commences 06 Months
- (L) Liquidity Damages -
- (m) Deposit Receipt 00127521 Date 5-3-18 Amount 40000/-
- (n) D.R No. 26873 Date 6-3-2018 Amount Rs. 1500/-
- (o) Tender Issued to (Mr. / M/S) M/s Faleemini Dlyas.

F. Alvi

authr
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT

BIDDING DATA


This Section should be filled in by the Executive Engineer Education Works Division Kashmore @ Kandhkot, before issuance of the Bidding Documents.

NIT No. EE/EWD/TC/ 922

Dated: 09.02.2018

- (a) Name of Procuring Agency Executive Engineer, Education Works Division K'Kot
- (b) Brief Discription of Works New District ADP 2017-18 Programme @ GBPS Ghulam Muhammad Khoso Taluka Kandhkot (External Development)
- (c) Procuring Agency Address Near NADRA Office Kashmore @ Kandhkot
- (d) Estimated Cost 7800000
- (e) Amount of Bid Security 5% on Bid
- (f) Period of Bid Validity (Days) 90 Days
- (g) Security Deposit (i/c bid Security) 8%
- (h) Percentage, if any, to be deducted from bills (7.50% Income Tax) & (3% Security Deposit)
- (i) Deadline for submission of bids along with time 05.03.2018 at 01:00 PM
- (j) Venue, Time and Date of Bid Opening 06.03.2018 at 02:00 PM
- (k) Time for completion from written order of commences 06 Months
- (L) Liquidity Demages -
- (m) Deposit Receipt 10407342 Date 5-3-18 Amount 45000/-
- (n) D.R No. 26874 Date 6-3-2018 Amount Rs. 1500/-
- (o) Tender Issued to (Mr. / M/S) M/S A Jani Co




EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT

BILL OF QUANTITIES

Discription and Rate of Items based on Composite Schedule of Rates

NAME OF WORK :- New District ADP 2017-18 Programme @ GBPS Ghulam Muhammad Khoso Taluka Kandhkot
(External Development)

Item No.	Quantities	Description of item to be executed at site	Rate	Units	Amount
<u>PART "A" SCHEDULE ITEMS</u>					
1	345	Excavation in foundation of building bridges and other structure including dressing refeling arround structure with excavated earth watering and ramming lead upto one chain and lift upto 5ft (b) in ordinary soil(C.S.I No:18 (b)P.5.	3176.25	% 0Cft	1096
2	1322	Cement concrete brick or stone ballast 1 1/2" to 2" guage ratio 1:5:10 (C.S.I No: 4 (c) Page No:15)	8694.95	%Cft	114947
3	519	Pacca brick work in foundation and plinth in cement sand mortor ratio 1:6(C.S.I No:4 (e) P.21).	11948.36	% Cft	62012
7	2300	Filling watering and raming earth under floor with new earth excavated from outside lead upto on chain and lift upto 5ft. (C.S.I No: 22 P.4).	3630.00	% 0Cft	8349
8	575	Supplying and filling sand under floor and plugging in walls .(C.S.I No:29 P.26).	1141.25	% Cft	6562
15	230	Cement plaster upto 20' height 1/2" thick rario 1:6 (C.S.I No: 13 (b)Page No: 58).	2206.60	%Sft	5075
19	2300	Providing & fixing cement paving blocks flooring having size of 197 x 97 x 60 (mm) of city / quddra / cobble shape with pigmented, having strength b/w 5000 psi to 8500 psi I/c filling the joints with hill sand and laying in specified manner/ pattern and design etc: complete. (CSI No. 72 Page No. 49).	223.97	P.Sft	515131
TOTAL :-					713072


Amount Total (CSR)

Part "A" 8.60 % Above / Below

Total Amount _____

Total "A" _____


CONTRACTOR


EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT

BILL OF QUANTITIES

Discription and Rate of Items based on Composite Schedule of Rates

NAME OF WORK :- New District ADP 2017-18 Programme @ GBPS Ghulam Muhammad Khoso Taluka Kandhkot (External Development)

Item No.	Quantities	Description of item to be executed at site	Rate	Units	Amount
<u>PART "A" SCHEDULE ITEMS</u>					
1	345	Excavation in foundation of building bridges and other structure including dressing refeling around structure with excavated earth watering and ramming lead upto one chain and lift upto 5ft (b) in ordinary soil(C.S.I No:18 (b)P.5.	3176.25	% OCft	1096
2	1322	Cement concrete brick or stone ballast 1 1/2" to 2" guage ratio 1:5:10 (C.S.I No: 4 (c) Page No:15)	8694.95	%Cft	114947
3	519	Pacca brick work in foundation and plinth in cement sand mortor ratio 1:6(C.S.I No:4 (e) P.21).	11948.36	% Cft	62012
7	2300	Filling watering and raming earth under floor with new earth excavated from outside lead upto on chain and lift upto 5ft. (C.S.I No: 22 P.4).	3630.00	% OCft	8349
8	575	Supplying and filling sand under floor and plugging in walls .(C.S.I No:29 P.26).	1141.25	% Cft	6562
15	230	Cement plaster upto 20' height 1/2" thick rario 1:6 (C.S.I No: 13 (b)Page No: 58).	2206.60	%Sft	5075
19	2300	Providing & fixing cement paving blocks flooring having size of 197 x 97 x 60 (mm) of city / quddra / cobble shape with pigmented, having strength b/w 5000 psi to 8500 psi I/c filling the joints with hill sand and laying in specified manner/ pattern and design etc: complete. (CSI No. 72 Page No. 49).	223.97	P.Sft	515131
TOTAL :-					713072


Amount Total (CSR)

Part "A" 9.80 % Above / Below _____

Total Amount _____

Total "A" _____


CONTRACTOR


EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT

BILL OF QUANTITIES

Discription and Rate of Items based on Composite Schedule of Rates

NAME OF WORK :- New District ADP 2017-18 Programme @ GBPS Ghulam Muhammad Khoso Taluka Kandhkot (External Development)

Item No.	Quantities	Description of item to be executed at site	Rate	Units	Amount
<u>PART "A" SCHEDULE ITEMS</u>					
1	345	Excavation in foundation of building bridges and other structure including dressing refeling around structure with excavated earth watering and ramming lead upto one chain and lift upto 5ft (b) in ordinary soil(C.S.I No:18 (b)P.5.	3176.25	% OCft	1096
2	1322	Cement concrete brick or stone ballast 1 1/2" to 2" guage ratio 1:5:10 (C.S.I No: 4 (c) Page No:15)	8694.95	%Cft	114947
3	519	Pacca brick work in foundation and plinth in cement sand mortor ratio 1:6(C.S.I No:4 (e) P.21).	11948.36	% Cft	62012
7	2300	Filling watering and raming earth under floor with new earth excavated from outside lead upto on chain and lift upto 5ft. (C.S.I No: 22 P.4).	3630.00	% OCft	8349
8	575	Supplying and filling sand under floor and plugging in walls .(C.S.I No:29 P.26).	1141.25	% Cft	6562
15	230	Cement plaster upto 20' height 1/2" thick rario 1:6 (C.S.I No: 13 (b)Page No: 58).	2206.60	%Sft	5075
19	2300	Providing & fixing cement paving blocks flooring having size of 197 x 97 x 60 (mm) of city / quddra / cobble shape with pigmented, having strength b/w 5000 psi to 8500 psi I/c filling the joints with hill sand and laying in specified manner/ pattern and design etc: complete. (CSI No. 72 Page No. 49).	223.97	P.Sft	515131
TOTAL :-					713072

Amount Total (CSR)

Part "A" 10.0 % Above / Below _____

Total Amount _____

Total "A" _____

CONTRACTOR




EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT

OGDCL

**ATTENDENCE SHEET OF PARTICIPATION IN
TENDER PROCESS IN EDUCATION WORKS DIVISION kashmore @ Kandhkot**

Name of Work :- **DEVELOPMENT SCHEMES OF OGDCL FUNDS AND CSR
CHACHAR BLOCK PPL @ GBPS Sheralabad (Repair /
Renovation)**

Executive Engineer Education Works Division kashmore @ Kandhkot held on 06.03.2018

Sr. No	Name of Contractor / Firm	Signature
1	M/s. Naveed Ahmed	
2	M/s. Arbab Ali Shah	
3	M/s. Fahim & Ileyas	



ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
DIVISION KASHMORE @ KANDHKOT



(MUHAMMAD HASSAN BALOUCH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KASHMORE @ KANDHKOT



(ALTAF HUSSAIN BHURGRI)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT

**OFFICE OF THE
EXECUTIVE ENGINEER EDUCATION WORKS DIVISION kashmore @ Kandhko
COMPRATIVE STATEMENT**

NIT NO. EE/EWD/TC/ 922 DATED: 09.02.2018

Name of Work :-

**DEVELOPMENT SCHEMES OF OGDCL FUNDS AND CSR
CHACHAR BLOCK PPL @ GBPS Sheralabad (Repair /
Renovation)**

Sr. No	Name of Contractor	Rate Quoted	
1	M/s. Naveed Ahmed	i) 5.95% Above	(Part-A Schedule)
		ii) 75829/-	(Part-B Non Schedule)
2	M/s. Arbab Ali Shah	i) 6.15% Above	(Part-A Schedule)
		ii) 77829/-	(Part-B Non Schedule)
3	M/s. Fahim & Ileyas	i) 7.50% Above	(Part-A Schedule)
		ii) 80829/-	(Part-B Non Schedule)



ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
DIVISION KASHMORE @ KANDHKOT



(MUHAMMAD HASSAN BALOUCH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KASHMORE @ KANDHKOT



(ALTAF HUSSAIN BHURGRI)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT

GENERAL ABSTRACT

Name of Work :-

**DEVELOPMENT SCHEMES OF OGDCL FUNDS AND CSR
CHACHAR BLOCK PPL @ GBPS Sheralabad (Repair /
Renovation)**

Sr. No	Name of Contractor / Firm	Tender Amount
1	M/s. Naveed Ahmed	868485
2	M/s. Arbab Ali Shah	871982
3	M/s. Fahim & Ileyas	885082



ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
DIVISION KASHMORE @ KANDHKOT



(MUHAMMAD HASSAN BALOUCH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KASHMORE @ KANDHKOT



(ALTAF HUSSAIN BHURGRI)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT

Name of Work :-

**DEVELOPMENT SCHEMES OF OGDCL FUNDS AND CSR
CHACHAR BLOCK PPL @ GBPS Sheralabad (Repair /
Renovation)**

SUMMARY OF COST

Sr. No	Item of Work	Schedule B Amount	Contractor Rate	Amount
1	Civil Schedule Items	802002	i) 5.95% Above	792656
2	Non Schedule	75829	ii) 75829/-	75829

Total Amount of Bid

A + B =

868485



ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION KASHMORE @ KANDHKOT



(MUHAMMAD HASSAN BALOUCH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KASHMORE @ KANDHKOT




(ALTAF HUSSAIN BHURGRI)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT


BIDDER QUALIFICATION REPORT


NIT NO. EE/EWD/TC/ 922 DATED: 09.02.2018

EDUCATION WORKS DIVISION kashmore @ Kandhkot

1	Name of Procuring Agency	Executive Engineer Education Works Division kashmore @ Kandhkot
2	Tender Reference No.	NIT No. 922, dated: 09.02.2018
3	Tender Description / Name of Work / Item	DEVELOPMENT SCHEMES OF OGDCL FUNDS AND CSR CHACHAR BLOCK PPL @ GBPS Sheralabad (Repair / Renovation)
4	Method of Procurement	Single Stage - One envelope procedure
5	Tender Published	News Papers & on SPPRA Website
6	N.T.N	Available
7	Registration with P.E.C	Registered
8	Sindh Board of Revenue	Registered
9	Relevant Experience	Available
10	Turnover of at least last three years	Available
11	Funds / Budget	Available
12	05% Earnest Money	Available
13	Tender Fee / Cost Bidding Document	Deposited


ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
DIVISION KASHMORE @ KANDHKOT


(MUHAMMAD HASSAN BALOUCH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KASHMORE @ KANDHKOT


(ALTAF HUSSAIN BHURGRI)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT

Method and procedure of procurement: NATIONAL COMPETITIVE BIDDING (SINGLE STAGE-ONE ENVELOPE).

MINUTES OF BID OPENING MEETING

A meeting of the procurement committee of this department was held on dated 06.03.2018. for opening the bids received in respect of subject NIT till the deadlines of submission. The meeting was attended by all following members of the procurement committee and the representative of bidders. (Attendance sheet is enclosed).

The bids were opened at **2:00 PM** in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee. All the members of the procurement committee signed each and every page of financial proposal/bids. The bids do not contain any over-writing or cutting. (Also mention cutting or over writing if any). Following is the details of bids announced.

The committee shall examine all the bids as per the Qualification/ eligibility criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.

The meeting ended with the note of thanks to and from the chair.

(MEMBER)



ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION KASHMORE @ KANDHKOT

(MEMBER)



(MUHAMMAD HASSAN BALOUCH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KASHMORE @ KANDHKOT

(CHAIRMAN)




(ALTAF HUSSAIN BHURGRI)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT


BID EVALUATION REPORT


1	Name of Procuring Agency	Executive Engineer Education Works Division kashmore @ Kandhkot
2	Tender Reference No.	NIT No. 922, dated: 09.02.2018
3	Tender Description / Name of Work / Item	DEVELOPMENT SCHEMES OF OGDCL FUNDS AND CSR CHACHAR BLOCK PPL @ GBPS Sheralabad (Repair / Renovation)
4	Method of Procurement	Single Stage - One envelope procedure
5	Tender Published	News Papers & on SPPRA Website
6	Total bid documents Sold:	03 Nos
7	Total Bids Received	03 Nos
8	Technical Bid Opening Date (if applicable)	Not Applicable
9	No. of bid technically qualified (if applicable)	Not Applicable
10	Bids(s) Rejected	-
11	Financial Bid Opening Date	6-3-2018

13 Bid Evaluation Report

S.No.	Name of Firm or Bidder	Cost of offered by the Bidders	Ranking in Terms of cost	Comparison with Estimated Cost		Reasons for acceptance / Rejection	Remarks
1	M/s. Naveed Ahmed	792656	1st Lowest	i) 5.95% Above	Part-A	Quality as per evaluation criteria	Recommended for award of work
		75829		ii) 75829/-	Part-B		
		868485					
2	M/s. Arbab Ali Shah	794153	2nd Lowest	i) 6.15% Above	Part-A	Quality as per evaluation criteria	Responsive
		77829		ii) 77829/-	Part-B		
		871982					
3	M/s. Fahim & Ileyas	804253	3rd Lowest	i) 7.50% Above	Part-A	Rejected Being Hieghest	Responsive
		80829		ii) 80829/-	Part-B		
		885082					


 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 UB-DIVISION KASHMORE @ KANDHKOT


 (MUHAMMAD HASSAN BALOUCH)
 ASSISTANT ENGINEER
 EDUCATION WORKS SUB-DIVISION
 KASHMORE @ KANDHKOT


 (ALTAF HUSSAIN BHURGRI)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 KASHMORE @ KANDHKOT

FINANCIAL REVIEW

NAME OF WORK:-

DEVELOPMENT SCHEMES OF OGDCL FUNDS AND CSR CHACHAR BLOCK PPL @ GBPS Sheralabad (Repair / Renovation)

S #	Discription	Estimated Cost	M/s. Naveed Ahmed		M/s. Arbab Ali Shah		M/s. Fahim & Ileyas	
1	2	3	Rate	Amount	Rate	Amount	Rate	Amount

PART-A CIVIL SCHEDULE ITEMS

1	Schedule Items	748,142		748,142		748,142		748,142
	Carriage of Material	45,169	i) 5.95% Above	44,514	i) 6.15% Above	46,011	i) 7.50% Above	56,111
	Contingency	8,691						
2	Total Part-A	802,002		792,656		794,153		804,253

PART-B (NON SCHEDULE)

1	Schedule Items	75,829		75,829		77,829		80,829
2								
3	Total Part-B	75,829		75,829		77,829		80,829
4	Total Part-A+B	877,831		868,485		871,982		885,082

The Lowest rate quoted by M/s. naveed Ahmed Government Contractor are :

Part-A @ Rs. 792656/- 5.95% Above on Estimate (Rupees Seven Lac, Ninety Two Thousand, Six Hundred, Fifty Six) Only

Part-B @ Rs. 75829/- Lowest Quoted Rates, on Estimate (Rupees Seventy Five Thousand, Eight Hundred, Twenty Nine) Only

	A) Total Cost as per Estimate	877,831						
	B) Total Cost as per Tender	868,485						
	Saving A-B	9,346						
	Percentage Saving	1.06%						
	A.A Amount	-						
	Lowest Tender Amount	868,485						
	Saving Over A.A	-						


 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB-DIVISION KASHMORE @ KANDHKOT


 (MUHAMMAD HASSAN BALOUCH)
 ASSISTANT ENGINEER
 EDUCATION WORKS SUB-DIVISION
 KASHMORE @ KANDHKOT


 (ALTAF HUSSAIN BHURGRI)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 KASHMORE @ KANDHKOT

FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT made on **06.03.2018** between Executive Engineer Education Works Division Kashmore @ Kandhkot, (Procuring Agency) of the one part and M/s. Naveed Ahmed, Government Contractor, of the other part.

WHEREAS the Procuring Agency is desirous that certain Works, viz **DEVELOPMENT SCHEMES OF OGDCL FUNDS AND CSR CHACHAR BLOCK PPL @ GBPS Sheralabad (Repair / Renovation)** should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnesseth as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:


- (a) The Letter of Acceptance;
- (b) The completed Form of Bid along with Schedules to Bid;
- (c) Conditions of Contract & Contract Data;
- (d) The priced Schedule of Prices/Bill of quantities (BoQ);
- (e) The Specifications; and
- (f) The Drawings

3. In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.

4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of the Contactor
M/s. Naveed Ahmed
Government Contractor


EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT
(Procuring Agency)

Signed, Sealed and Delivered in the presence of

1. Witness:

2. Witness:

BIDDING DATA

This Section should be filled in by the Executive Engineer Education Works Division Kashmore @ Kandhkot, before issuance of the Bidding Documents.

NIT No. EE/EWD/TC/ 922

Dated: 09.02.2018

- (a) Name of Procuring Agency Executive Engineer, Education Works Division K'Kot
- (b) Brief Discription of Works DEVELOPMENT SCHEMES OF OGDCL FUNDS AND CSR CHACHAR BLOCK PPL @ GBPS Sheralabad (Repair / Renovation)
- (c) Procuring Agency Address Near NADRA Office Kashmore @ Kandhkot
- (d) Estimated Cost 900000
- (e) Amount of Bid Security 5% on Bid
- (f) Period of Bid Validity (Days) 90 Days
- (g) Security Deposit (i/c bid Security) 8%
- (h) Percentage, if any, to be deducted from bills (7.50% Income Tax) & (3% Security Deposit)
- (i) Deadline for submission of bids along with time 05.03.2018 at 01:00 PM
- (j) Venue, Time and Date of Bid Opening 06.03.2018 at 02:00 PM
- (k) Time for completion from written order of commences 06 Months
- (L) Liquidity Damages -
- (m) Deposit Receipt 05657587 Date 5-03-18 Amount 45000/-
UBL/c.c.p.
- (n) D.R No. 26854 Date 6-3-18 Amount Rs. 1500/-
- (o) Tender Issued to (Mr. / M/S) Mr. Naveed Ahmed.


EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT

BIDDING DATA

This Section should be filled in by the Executive Engineer Education Works Division Kashmore @ Kandhkot, before issuance of the Bidding Documents.

NIT No. EE/EWD/TC/ 922

Dated: 09.02.2018

- (a) Name of Procuring Agency Executive Engineer, Education Works Division K'Kot
- (b) Brief Discription of Works DEVELOPMENT SCHEMES OF OGDCL FUNDS AND CSR CHACHAR BLOCK PPL @ GBPS Sheralabad (Repair / Renovation)
- (c) Procuring Agency Address Near NADRA Office Kashmore @ Kandhkot
- (d) Estimated Cost 900000
- (e) Amount of Bid Security 5% on Bid
- (f) Period of Bid Validity (Days) 90 Days
- (g) Security Deposit (i/c bid Security) 8%
- (h) Percentage, if any, to be deducted from bills (7.50% Income Tax) & (3% Security Deposit)
- (i) Deadline for submission of bids along with time 05.03.2018 at 01:00 PM
- (j) Venue, Time and Date of Bid Opening 06.03.2018 at 02:00 PM
- (k) Time for completion from written order of commences 06 Months
- (L) Liquidity Demages -
- (m) Deposit Receipt 10515698 ABL Date 5/3/18 Amount 45000/-
10.1.18
- (n) D.R No. 26855 Date 6-3-2018 Amount Rs. 1500/-
- (o) Tender Issued to (Mr. / M/S) Mr. Arbas Ali Shah.


EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT

BIDDING DATA

This Section should be filled in by the Executive Engineer Education Works Division Kashmore @ Kandhkot, before issuance of the Bidding Documents.

NIT No. EE/EWD/TC/ 922

Dated: 09.02.2018

- (a) Name of Procuring Agency Executive Engineer, Education Works Division K'Kot
- (b) Brief Discription of Works DEVELOPMENT SCHEMES OF OGDCL FUNDS AND CSR CHACHAR BLOCK PPL @ GBPS Sheralabad (Repair / Renovation)
- (c) Procuring Agency Address Near NADRA Office Kashmore @ Kandhkot
- (d) Estimated Cost 900000
- (e) Amount of Bid Security 5% on Bid
- (f) Period of Bid Validity (Days) 90 Days
- (g) Security Deposit (i/c bid Security) 8%
- (h) Percentage, if any, to be deducted from bills (7.50% Income Tax) & (3% Security Deposit)
- (i) Deadline for submission of bids along with time 05.03.2018 at 01:00 PM
- (j) Venue, Time and Date of Bid Opening 06.03.2018 at 02:00 PM
- (k) Time for completion from written order of commences 06 Months
- (L) Liquidity Demages -
- (m) Deposit Receipt 0127521 Fayla Date 5-3-18 Amount 210000/-
Bukhara
- (n) D.R No. 26856 Date 6-3-18 Amount Rs. 1500/-
- (o) Tender Issued to (Mr. / M/S) M/s Faheen & Sons.


EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT

BILL OF QUANTITIES

Discription and Rate of Items based on Composite Schedule of Rates

NAME OF WORK :- DEVELOPMENT SCHEMES OF OGDCL FUNDS AND CSR CHACHAR BLOCK PPL @ GBPS Sheralabad (Repair / Renovation)

Item No.	Quantities	Description of item to be executed at site	Rate	Units	Amount
<u>PART "A" SCHEDULE ITEMS</u>					
1	572	Dismantling cement concrete reinforced separating reinforcement from concrete clearing and straightning the same (C.S.I No:20 P-10).	5445.00	% Cft	31145
2	426	Dismantling brick work in lime or cement plaster (C.S.I No:13 P-10).	1285.63	% Cft	5477
3	150	Dismantling cement concrete plain 1:2:4 (C.S.I No. 19 (c) P-10).	3327.50	% Cft	4991
4	1035	Removing cement or lime plaster (C.S.I No:53 P-13).	121.00	% Sft	1252
5	50	Pacca brick work in foundation and plinth in cement sand mortor ratio 1:6(C.S.I No:4 (e) P.21).	11948.36	% Cft	5974
6	207	Rein forced cement concrete work including all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid sepretely this rate also includes all kinds of forms moulds:lifting shuttering curing rending and finishing the exposed surface (including screening and washing of shingle) (a) RC work in slabe bams columns rafts lintels and other structural members laid in situ or pre cost laid in position complete in all respects. (I)Ratio (1:2:4) 90 Lbs cement 2 Cft. sand 4 Cft . shingle 1/8" to 1/4" guage.(C.S.I No:6 A (1) P.17).	337.00	P.Cft	69759
7	9.241	Fabrication of Tor steel reinforcement for cement concrete including cutting bending and laying in position making joints and fastings including cost of binding wire also includes removal of rust from bars (C.S.I No:7 B P.20).	5001.70	P.Cwt	46221
8	5858	Filling watering and raming earth under floor with new earth excavated from outside lead upto on chain and lift upto 5ft. (C.S.I No: 22 P.4).	3630.00	% 0Cft	21265
9	527	Pacca brick work in ground floor in cement sand mortor ratio: (C.S.I No: 5 (e) Page No: 21)	12674.36	% Cft	66794
10	18.321	S/F Girder at Site of Work	3850.00	P.Cwt	70536
11	15.650	S/F T.Iron at Site of Work	3575.00	P.Cwt	55949
12	33.971	Errection rooled steel beam or old rails in roof etc errection and fixing in position (C.S.I No:6 P-91).	186.34	P.Cwt	6330
13	1100	2nd class tiles roofing consisting of 4"earth and 1" mud plaster with leaping over 1/2"thick cement plaster 1:6 with 34 lbs of hot bitumen coating sand blinded provided over one layer of 12"x6"x2"tiles laid in 1"6 cement mortor including 1:2 cement pointing under neath of tiles complete including curing etc (C.S.I No:2 P.33).	11443.10	%Sft	125874
14	1100	Providing and laying single per layer of polithin 0.13mm thick for water proffing per specification and instructions of engineer incharge(C.S.I No:38 P.38).	10.70	P.Sft	11770
15	188	Pacca brick work other then building including stricking of joints up to feet height (C.S.I No: 7 (e) Page No: 22)	12346.65	% Cft	23212
16	1763	Cement plaster upto 20' height 1/2" thick rario 1:6 (C.S.I No: 13 (b)Page No: 58).	2206.60	%Sft	38902
17	1763	Cement plaster upto 20' height 3/8" thick rario 1:4 (C.S.I No: 11 (a) Page No: 52).	2197.52	%Sft	38742
18	780	Cement pointing stricking of joints of walls ratio 1:2 (C.S.I No: 19 (a) Page. 53)	1287.44	%Sft	10042
19	110	Cement Concrete plain including placing compacting finishing and curing complete including screening complete and washing of stone agreegate without shuttring Ratio: 1:2:4. (C.S.I No. 5 (f) Page No:16)	14429.25	% Sft	15872
20	1100	Providing and lying 1 1/2" thick topping cement concrete 1:2:4 including surface finshing dividing into panels (C.S.I No: 16 (b) Page No: 42).	2548.29	%Sft	28031

Item No.	Quantity	Description of item to be executed at site	Rate	Units	Amount
21	28	First class deodar wood wrought joinery in doors and windows etc fixed insition i/c in chowkats holds fasts hinges iron tower bolts chowkats cleats handles and cards with hooks etc deodar paneled or paned are fully glazed 1:3:4 (C.S.I No: 7 (b)Page No: 58).	1273.76	P.Sft	35665
22	64	Notice board made with cement (C.S.I No:1 P.95).	58.11	P.Sft	3719
23	48	Making & fixing steel grated door with 1/16" thick sheeting including angle iron frame 2" x 2" 3/8" and 3/4" square bars 4" centre to centre with locking arrangement. (C.S.I No:24 P-92)	594.57	P.Sft	28539
24	110	White wash three coats (C.S.I No:26 (c) P-54).	829.95	% Sft	913
25	1763	Primary coat of chalk under destember (C.S.I No:23 P-54).	442.75	% Sft	7806
26	1763	Destember three coats (C.S.I No:24 (c) P-54).	1079.65	% Sft	19034
27	56	Painting new surface, and painting of doors and windows any type (i/c edges) 3 coats (C.S.I No:4 (c) P-76).	2116.41	% Sft	1185
28	780	Colour washing two coats (C.S.I No:25 (b) P-54).	859.90	% Sft	6707
29	653	Painting guard bars gates iron bars grating railing including standard braces etc and smaller open work three coat (C.S.I No: 5 (d) (iii) P-70).	1270.83	% Sft	8299
TOTAL :-					748142

Amount Total (CSR)

Part "A"

5.95 % Above / Below _____

Total Amount _____



Total "A" _____

NON SCHEDULE ITEMS

1	247	Providing & laying floor of Verona marble tiles of size 12" x 12" x 3/4" fine dressed on the surface without winding set in white cement laid over 3 / 4" thick bed of 1:2 grey cement mortar setting the tiles with grey cement slurry, jointing and washing the tiles with slurry of white cement and pigment to match the colour of titles, including curring, grinding, rubbing and chemical polishing etc. complete i/c cutting tiles to proper profile.	307.00	P.Sft	75829
TOTAL :-					75829

Cost of Bid

Amount Position


1. (A) Cost Based on Composite Schedule of Rates

2. (B) Cost Based on Non/Offered Schedule of Rates

TOTAL COST OF BID (C) = TOTAL (A) + TOTAL (B)

CONTRACTOR




EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHNORE @ KANDHKOT

BILL OF QUANTITIES

Discription and Rate of Items based on Composite Schedule of Rates

NAME OF WORK :- DEVELOPMENT SCHEMES OF OGDCL FUNDS AND CSR CHACHAR BLOCK PPL @ GBPS Sheralabad (Repair / Renovation)

Item No.	Quantities	Description of item to be executed at site	Rate	Units	Amount
<u>PART "A" SCHEDULE ITEMS</u>					
1	572	Dismantling cement concrete reinforced separating reinforcement from concrete clearing and straightning the same (C.S.I No:20 P-10).	5445.00	% Cft	31145
2	426	Dismantling brick work in lime or cement plaster (C.S.I No:13 P-10).	1285.63	% Cft	5477
3	150	Dismantling cement concrete plain 1:2:4 (C.S.I No. 19 (c) P-10).	3327.50	% Cft	4991
4	1035	Removing cement or lime plaster (C.S.I No:53 P-13).	121.00	% Sft	1252
5	50	Pacca brick work in foundation and plinth in cement sand mortor ratio 1:6(C.S.I No:4 (e) P.21).	11948.36	% Cft	5974
6	207	Rein forced cement concrete work including all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid sepreately this rate also includes all kinds of forms moulds:lifting shuttering curing rending and finishing the exposed surface (including screening and washing of shingle) (a) RC work in slabe bams columns rafts lintels and other structural members laid in situ or pre cost laid in position complete in all respects. (I)Ratio (1:2:4) 90 Lbs cement 2 Cft. sand 4 Cft . shingle 1/8" to 1/4" guage.(C.S.I No:6 A (1) P.17).	337.00	P.Cft	69759
7	9.241	Fabrication of Tor steel reinforcement for cement concrete including cutting bending and laying in position making joints and fastings including cost of binding wire also includes removal of rust from bars (C.S.I No:7 B P.20).	5001.70	P.Cwt	46221
8	5858	Filling watering and raming earth under floor with new earth excavated from outside lead upto on chain and lift upto 5ft. (C.S.I No: 22 P.4).	3630.00	% 0Cft	21265
9	527	Pacca brick work in ground floor in cement sand mortor ratio: (C.S.I No: 5 (e) Page No: 21)	12674.36	% Cft	66794
10	18.321	S/F Girder at Site of Work	3850.00	P.Cwt	70536
11	15.650	S/F T.Iron at Site of Work	3575.00	P.Cwt	55949
12	33.971	Errection rooled steel beam or old rails in roof etc errection and fixing in position (C.S.I No:6 P-91).	186.34	P.Cwt	6330
13	1100	2nd class tiles roofing consisting of 4"earth and 1" mud plaster with leaping over 1/2"thick cement plaster 1:6 with 34 lbs of hot bitumen coating sand blinded provided over one layer of 12"x6"x2"tiles laid in 1"6 cement mortor including 1:2 cement pointing under neath of tiles complete including curing etc (C.S.I No:2 P.33).	11443.10	%Sft	125874
14	1100	Providing and laying single per layer of polithin 0.13mm thick for water proffing per specification and instructions of engineer incharge(C.S.I No:38 P.38).	10.70	P.Sft	11770
15	188	Pacca brick work other then building including stricking of joints up to feet height (C.S.I No: 7 (e) Page No: 22)	12346.65	% Cft	23212
16	1763	Cement plaster upto 20' height 1/2" thick rario 1:6 (C.S.I No: 13 (b)Page No: 58).	2206.60	%Sft	38902
17	1763	Cement plaster upto 20' height 3/8" thick rario 1:4 (C.S.I No: 11 (a) Page No: 52).	2197.52	%Sft	38742
18	780	Cement pointing stricking of joints of walls ratio 1:2 (C.S.I No: 19 (a) Page. 53)	1287.44	%Sft	10042
19	110	Cement Concrete plain including placing compacting finishing and curing complete including screening complete and washing of stone agreegate without shuttring Ratio: 1:2:4. (C.S.I No. 5 (f) Page No:16)	14429.25	% Sft	15872
20	1100	Providing and lying 1 1/2" thick toping cement concrete 1:2:4 including surface finshing dividing into panels (C.S.I No: 16 (b) Page No: 42).	2548.29	%Sft	28031

Item No.	Quantity	Description of item to be executed at site	Rate	Units	Amount
21	28	First class deodar wood wrought joinery in doors and windows etc fixed insition i/c in chwoakts holds fasts hinges iron tower bolts chowkats cleats handles and cards with hooks etc deodar paneled or paned are fully glazed 1:3:4 (C.S.I No: 7 (b)Page No: 58).	1273.76	P.Sft	35665
22	64	Notice board made with cement (C.S.I No:1 P.95).	58.11	P.Sft	3719
23	48	Making & fixing steel grated door with 1/16" thick sheeting including angle iron frame 2" x 2" 3/8" and 3/4" square bars 4" centre to centre with locking arrangemnt. (C.S.I No:24 P-92)	594.57	P.Sft	28539
24	110	White wash three coats (C.S.I No:26 (c) P-54).	829.95	% Sft	913
25	1763	Primary coat of chalk under destember (C.S.I No:23 P-54).	442.75	% Sft	7806
26	1763	Destember three coats (C.S.I No:24 (c) P-54).	1079.65	% Sft	19034
27	56	Painting new surface, and paiting of doors and windows any type (i/c edges) 3 coats (C.S.I No:4 (c) P-76).	2116.41	% Sft	1185
28	780	Colour washing two coats (C.S.I No:25 (b) P-54).	859.90	% Sft	6707
29	653	Painting guard bars gats iron bars grating raling including standard braces etc and smiller open work three coat (C.S.I No: 5 (d) (iii) P-70).	1270.83	% Sft	8299
TOTAL :-					748142

Amount Total (CSR)

Part "A" 6.15 % Above / Below _____

Total Amount _____

Amr Singh

Total "A" _____

NON SCHEDULE ITEMS

1	247	Providing & laying floor of Verona marble tiles of size 12" x 12" x 3/4" fine dressed on the surface without winding set in white cement laid over 3 / 4" thick bed of 1:2 grey cement mortar setting the tiles with grey cement slurry, jointing and washing the tiles with slurry of white cement and pigment to match the colour of titles, including curring, grinding, rubbing and chemical polishing etc. complete i/c cutting tiles to proper profile.	307.0	P.Sft	75829
TOTAL :-					75829

Cost of Bid

Amount Position

1. (A) Cost Based on Composite Schedule of Rates

2. (B) Cost Based on Non/Offered Schedule of Rates

TOTAL COST OF BID (C) = TOTAL (A) + TOTAL (B)

CONTRACTOR

Amr Singh

Amr Singh
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHNORE @ KANDHKOT

BILL OF QUANTITIES

Discription and Rate of Items based on Composite Schedule of Rates

NAME OF WORK :- DEVELOPMENT SCHEMES OF OGDCL FUNDS AND CSR CHACHAR BLOCK PPL @ G3PS Sheralabad (Repair / Renovation)

Item No.	Quantities	Description of item to be executed at site	Rate	Units	Amount
<u>PART "A" SCHEDULE ITEMS</u>					
1	572	Dismantling cement concrete reinforced separating reinforcement from concrete clearing and straightning the same (C.S.I No:20 P-10).	5445.00	% Cft	31145
2	426	Dismantling brick work in lime or cement plaster (C.S.I No:13 P-10).	1285.63	% Cft	5477
3	150	Dismantling cement concrete plain 1:2:4 (C.S.I No. 19 (c) P-10).	3327.50	% Cft	4991
4	1035	Removing cement or lime plaster (C.S.I No:53 P-13).	121.00	% Sft	1252
5	50	Pacca brick work in foundation and plinth in cement sand mortor ratio 1:6(C.S.I No:4 (e) P.21).	11948.36	% Cft	5974
6	207	Rein forced cement concrete work including all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid sepretely this rate also includes all kinds of forms moulds:lifting shuttering curing rending and finishing the exposed surface (including screening and washing of shingle) (a) RC work in slabe bams columns rafts lintels and other structural members laid in situ or pre cost laid in position complete in all respects. (I)Ratio (1:2:4) 90 Lbs cement 2 Cft. sand 4 Cft . shingle 1/8" to 1/4" guage.(C.S.I No:6 A (1) P.17).	337.00	P.Cft	69759
7	9.241	Fabrication of Tor steel reinforcement for cement concrete including cutting bending and laying in position making joints and fastings including cost of binding wire also includes removal of rust from bars (C.S.I No:7 B P.20).	5001.70	P.Cwt	46221
8	5858	Filling watering and raming earth under floor with new earth excavated from outside lead upto on chain and lift upto 5ft. (C.S.I No: 22 P.4).	3630.00	% 0Cft	21265
9	527	Pacca brick work in ground floor in cement sand mortor ratio: (C.S.I No: 5 (e) Page No: 21)	12674.36	% Cft	66794
10	18.321	S/F Girder at Site of Work	3850.00	P.Cwt	70536
11	15.650	S/F T.Iron at Site of Work	3575.00	P.Cwt	55949
12	33.971	Errection rooled steel beam or old rails in roof etc errection and fixing in position (C.S.I No:6 P-91).	186.34	P.Cwt	6330
13	1100	2nd class tiles roofing consisting of 4"earth and 1" mud plaster with leaping over 1/2"thick cement plaster 1:6 with 34 lbs of hot bitumen coating sand blinded provided over one layer of 12"x6"x2"tiles laid in 1"6 cement mortor including 1:2 cement pointing under neath of tiles complete including curing etc (C.S.I No:2 P.33).	11443.10	%Sft	125874
14	1100	Providing and laying single per layer of polithin 0.13mm thick for water proffing per specification and instructions of engineer incharge(C.S.I No:38 P.38).	10.70	P.Sft	11770
15	188	Pacca brick work other then building including stricking of joints up to feet height (C.S.I No: 7 (e) Page No: 22)	12346.65	% Cft	23212
16	1763	Cement plaster upto 20' height 1/2" thick rario 1:6 (C.S.I No: 13 (b)Page No: 58).	2206.60	%Sft	38902
17	1763	Cement plaster upto 20' height 3/8" thick rario 1:4 (C.S.I No: 11 (a) Page No: 52).	2197.52	%Sft	38742
18	780	Cement pointing stricking of joints of walls ratio 1:2 (C.S.I No: 19 (a) Page. 53)	1287.44	%Sft	10042
19	110	Cement Concrete plain including placing compacting finishing and curing complete including screening complete and washing of stone agreegate without shuttring Ratio: 1:2:4. (C.S.I No. 5 (f) Page No:16)	14429.25	% Sft	15872
20	1100	Providing and lying 1 1/2" thick topping cement concrete 1:2:4 including surface finshing dividing into panels (C.S.I No: 16 (b) Page No: 42).	2548.29	%Sft	28031

Item No.	Quantity	Description of item to be executed at site	Rate	Units	Amount
21	28	First class deodar wood wrought joinery in doors and windows etc fixed insition i/c in chowkats holds fasts hinges iron tower bolts chowkats cleats handles and cards with hooks etc deodar paneled or paned are fully glazed 1:3:4 (C.S.I No: 7 (b)Page No: 58).	1273.76	P.Sft	35665
22	64	Notice board made with cement (C.S.I No:1 P-95).	58.11	P.Sft	3719
23	48	Making & fixing steel grated door with 1/16" thick sheeting including angle iron frame 2" x 2" 3/8" and 3/4" square bars 4" centre to centre with locking arrangement. (C.S.I No:24 P-92)	594.57	P.Sft	28539
24	110	White wash three coats (C.S.I No:26 (c) P-54).	829.95	% Sft	913
25	1763	Primary coat of chalk under destember (C.S.I No:23 P-54).	442.75	% Sft	7806
26	1763	Destember three coats (C.S.I No:24 (c) P-54).	1079.65	% Sft	19034
27	56	Painting new surface, and painting of doors and windows any type (i/c edges) 3 coats (C.S.I No:4 (c) P-76).	2116.41	% Sft	1185
28	780	Colour washing two coats (C.S.I No:25 (b) P-54).	859.90	% Sft	6707
29	653	Painting guard bars gates iron bars grating railing including standard braces etc and smaller open work three coat (C.S.I No: 5 (d) (iii) P-70).	1270.83	% Sft	8299
TOTAL :-					748142

Amount Total (CSR)

Part "A" 7.50 % Above / Below _____

Total Amount _____



Total "A" _____

NON SCHEDULE ITEMS

1	247	Providing & laying floor of Verona marble tiles of size 12" x 12" x 3/4" fine dressed on the surface without winding set in white cement laid over 3 / 4" thick bed of 1:2 grey cement mortar setting the tiles with grey cement slurry, jointing and washing the tiles with slurry of white cement and pigment to match the colour of tiles, including curring, grinding, rubbing and chemical polishing etc. complete i/c cutting tiles to proper profile.	307-0	P.Sft	75829
TOTAL :-					75829

Cost of Bid


Amount Position


1. (A) Cost Based on Composite Schedule of Rates

2. (B) Cost Based on Non/Offered Schedule of Rates

TOTAL COST OF BID (C) = TOTAL (A) + TOTAL (B)

CONTRACTOR




EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHNORE @ KANDHKOT




06/03/18


**ATTENDENCE SHEET OF PARTICIPATION IN
TENDER PROCESS IN EDUCATION WORKS DIVISION kashmore @ Kandhkot**

Name of Work :-


**DEVELOPMENT SCHEMES OF OGDCL FUNDS AND CSR
CHACHAR BLOCK PPL @ GBPS Hairal Khan Mazari
(Repair / Renovation)**

Executive Engineer Education Works Division kashmore @ Kandhkot held on 06.03.2018

Sr. No	Name of Contractor / Firm	Signature
1	M/s. Muhammad sadiq	
2	M/s. Abid Hussain	
3	M/s. Fahim & Ileyas	


ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
DIVISION KASHMORE @ KANDHKOT


(MUHAMMAD HASSAN BALOUCH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KASHMORE @ KANDHKOT


(ALTAF HUSSAIN BHURGRI)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT


**OFFICE OF THE
EXECUTIVE ENGINEER EDUCATION WORKS DIVISION kashmore @ Kandhko
COMPRATIVE STATEMENT**


NIT NO. EE/EWD/TC/ 922 DATED: 09.02.2018

Name of Work :-

**DEVELOPMENT SCHEMES OF OGDCL FUNDS AND CSR
CHACHAR BLOCK PPL @ GBPS Hairal Khan Mazari (Repair /
Renovation)**

Sr. No	Name of Contractor	Rate Quoted	
1	M/s. Muhammad sadiq	i) 4.25% Above	(Part-A Schedule)
		ii) 142373/-	(Part-B Non Schedule)
2	M/s. Abid Hussain	i) 4.50% Above	(Part-A Schedule)
		ii) 145373/-	(Part-B Non Schedule)
3	M/s. Fahim & Ileyas	i) 5.0% Above	(Part-A Schedule)
		ii) 148373/-	(Part-B Non Schedule)


ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
3-DIVISION KASHMORE @ KANDHI


(MUHAMMAD HASSAN BALOUCH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KASHMORE @ KANDHKOT


(ALTAF HUSSAIN BHURGRI)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT

GENERAL ABSTRACT

Name of Work :-

**DEVELOPMENT SCHEMES OF OGDCL FUNDS AND CSR
CHACHAR BLOCK PPL @ GBPS Hairal Khan Mazari
(Repair / Renovation)**

Sr. No	Name of Contractor / Firm	Tender Amount
1	M/s. Muhammad sadiq	494729
2	M/s. Abid Hussain	498574
3	M/s. Fahim & Ileyas	503264



ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
DIVISION KASHMORE @ KANDHIKOT



(MUHAMMAD HASSAN BALOUCH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KASHMORE @ KANDHKOT



(ALTAF HUSSAIN BHURGRI)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT

Name of Work :-

**DEVELOPMENT SCHEMES OF OGDCL FUNDS AND CSR
CHACHAR BLOCK PPL @ GBPS Hairal Khan Mazari (Repair /
Renovation)**


SUMMARY OF COST

Sr. No	Item of Work	Schedule B Amount	Contractor Rate	Amount
1	Civil Schedule Items	357565	i) 4.25% Above	352356
2	Non Schedule	142373	ii) 142373/-	142373

Total Amount of Bid

A + B =

494729



ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION KASHMORE @ KANDHKOT



(MUHAMMAD HASSAN BALOUCH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KASHMORE @ KANDHKOT




(ALTAF HUSSAIN BHURGRI)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT


BIDDER QUALIFICATION REPORT

NIT NO. EE/EWD/TC/ 922 DATED: 09.02.2018

EDUCATION WORKS DIVISION kashmore @ Kandhkot

1	Name of Procuring Agency	<u>Executive Engineer Education Works Division kashmore @ Kandhkot</u>
2	Tender Reference No.	<u>NIT No. 922, dated: 09.02.2018</u>
3	Tender Description / Name of Work / Item	<u>DEVELOPMENT SCHEMES OF OGDCL FUNDS AND CSR CHACHAR BLOCK PPL @ GBPS Hairal Khan Mazari (Repair / Renovation)</u>
4	Method of Procurement	<u>Single Stage - One envelope procedure</u>
5	Tender Published	<u>News Papers & on SPPRA Website</u>
6	N.T.N	<u>Available</u>
7	Registration with P.E.C	<u>Registered</u>
8	Sindh Board of Revenue	<u>Registered</u>
9	Relevant Experience	<u>Available</u>
10	Turnover of at least last three years	<u>Available</u>
11	Funds / Budget	<u>Available</u>
12	05% Earnest Money	<u>Available</u>
13	Tender Fee / Cost Bidding Document	<u>Deposited</u>


ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
DIVISION KASHMORE @ KAND


(MUHAMMAD HASSAN BALOUCH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KASHMORE @ KANDHKOT


(ALTAF HUSSAIN BHURGRI)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT

Method and procedure of procurement: NATIONAL COMPETITIVE BIDDING (SINGLE STAGE-ONE ENVELOPE).

MINUTES OF BID OPENING MEETING

A meeting of the procurement committee of this department was held on dated 06.03.2018. for opening the bids received in respect of subject NIT till the deadlines of submission. The meeting was attended by all following members of the procurement committee and the representative of bidders. (Attendance sheet is enclosed).

The bids were opened at **2:00 PM** in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee. All the members of the procurement committee signed each and every page of financial proposal/bids. The bids do not contain any over-writing or cutting. *(Also mention cutting or over writing if any).* Following is the details of bids announced.

The committee shall examine all the bids as per the Qualification/ eligibility criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.

The meeting ended with the note of thanks to and from the chair.

(MEMBER)



ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION KASHMORE @ KANDHKOT

(MEMBER)



(MUHAMMAD HASSAN BALOUCH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KASHMORE @ KANDHKOT

(CHAIRMAN)



(ALTAF HUSSAIN BHURGRI)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT

BID EVALUATION REPORT

1 Name of Procuring Agency Executive Engineer Education Works Division kashmore @ Kandhkot

2 Tender Reference No. NIT No. 922, dated: 09.02.2018

3 Tender Description / Name of Work / Item DEVELOPMENT SCHEMES OF OGDCL FUNDS AND CSR CHACHAR BLOCK PPL @ GBPS Hairal Khan Mazari (Repair / Renovation)

4 Method of Procurement Single Stage - One envelope procedure

5 Tender Published News Papers & on SPPRA Website

6 Total bid documents Sold: 03 Nos

7 Total Bids Received 03 Nos

8 Technical Bid Opening Date (if applicable) Not Applicable


9 No. of bid technically qualified (if applicable) Not Applicable


10 Bids(s) Rejected -


11 Financial Bid Opening Date 06-03-2018

13 Bid Evaluation Report

S.No.	Name of Firm or Bidder	Cost of offered by the Bidders	Ranking in Terms of cost	Comparison with Estimated Cost		Reasons for acceptance / Rejection	Remarks
1	M/s. Muhammad sadiq	352356	1st Lowest	i) 4.25% Above	Part-A	Quality as per evaluation criteria	Recommended for award of work
		142373		ii) 142373/-	Part-B		
		494729					
2	M/s. Abid Hussain	353201	2nd Lowest	i) 4.50% Above	Part-A	Quality as per evaluation criteria	Responsive
		145373		ii) 145373/-	Part-B		
		498574					
3	M/s. Fahim & Ileyas	354891	3rd Lowest	i) 5.0% Above	Part-A	Rejected Being Hieghest	Responsive
		148373		ii) 148373/-	Part-B		
		503264					


 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 UB DIVISION KASHMORE @ KANDHKOT


 (MUHAMMAD HASSAN BALOUCH)
 ASSISTANT ENGINEER
 EDUCATION WORKS SUB-DIVISION
 KASHMORE @ KANDHKOT


 (ALTAF HUSSAIN BHURGRI)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 KASHMORE @ KANDHKOT

FINANCIAL REVIEW

NAME OF WORK:-

DEVELOPMENT SCHEMES OF OGDCL FUNDS AND CSR CHACHAR BLOCK PPL @ GBPS Hairal Khan Mazari (Repair / Renovation)

S #	Discription	Estimated Cost	M/s. Muhammad sadiq		M/s. Abid Hussain		M/s. Fahim & Ileyas	
1	2	3	Rate	Amount	Rate	Amount	Rate	Amount

PART-A CIVIL SCHEDULE ITEMS

1	Schedule Items	337,991		337,991		337,991		337,991
	Carriage of Material	14,616	i) 4.25% Above	14,365	i) 4.50% Above	15,210	i) 5.0% Above	16,900
	Contingency	4,958						
2	Total Part-A	357,565		352,356		353,201		354,891

PART-B (NON SCHEDULE)

1	Schedule Items	142,373		142,373		145,373		148,373
2								
3	Total Part-B	142,373		142,373		145,373		148,373
4	Total Part-A+B	499,938		494,729		498,574		503,264

The Lowest rate quoted by M/s. Muhammad Sadiq Government Contractor are :

Part-A @ Rs. 352356/- 4.25% Above on Estimate (Rupees Three Lac, Fifty Two Thousand, Three Hundred, Fifty Six) Only

Part-B @ Rs. 142373/- Lowest Quoted Rates, on Estimate (Rupees One Lac, Forty Two Thousand, Three Hundred, Seventy Three) Only

	A) Total Cost as per Estimate	499,938						
	B) Total Cost as per Tender	150,000						
	Saving A-B	(349,938)						
	Percentage Saving	-70.00%						
	A.A Amount	-						
	Lowest Tender Amount	494,729						
	Saving Over A.A	-						


 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB-DIVISION KASHMORE @ KANDHKOT


 (MUHAMMAD HASSAN BALOUCH)
 ASSISTANT ENGINEER
 EDUCATION WORKS SUB-DIVISION
 KASHMORE @ KANDHKOT


 (ALTAF HUSSAIN BHURGRI)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 KASHMORE @ KANDHKOT

FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT made on **06.03.2018** between Executive Engineer Education Works Division Kashmore @ Kandhkot, (Procuring Agency) of the one part and M/s. Muhammad sadiq, Government Contractor, of the other part.

WHEREAS the Procuring Agency is desirous that certain Works, viz **DEVELOPMENT SCHEMES OF OGDCL FUNDS AND CSR CHACHAR BLOCK PPL @ GBPS Hairal Khan Mazari (Repair / Renovation)** should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnesseth as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:


- (a) The Letter of Acceptance;
- (b) The completed Form of Bid along with Schedules to Bid;
- (c) Conditions of Contract & Contract Data;
- (d) The priced Schedule of Prices/Bill of quantities (BoQ);
- (e) The Specifications; and
- (f) The Drawings

3. In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.

4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of the Contactor
M/s. Muhammad Sadiq
Government Contractor


EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT
(Procuring Agency)

Signed, Sealed and Delivered in the presence of

1. Witness:

2. Witness:

BIDDING DATA

This Section should be filled in by the Executive Engineer Education Works Division Kashmore @ Kandhkot, before issuance of the Bidding Documents.

NIT No. EE/EWD/TC/ 922

Dated: 09.02.2018

- (a) Name of Procuring Agency Executive Engineer, Education Works Division K'Kot
- (b) Brief Discription of Works DEVELOPMENT SCHEMES OF OGDCL FUNDS AND CSR CHACHAR BLOCK PPL @ GBPS Hairal Khan Mazari (Repair / Renovation)
- (c) Procuring Agency Address Near NADRA Office Kashmore @ Kandhkot
- (d) Estimated Cost 500000
- (e) Amount of Bid Security 5% on Bid
- (f) Period of Bid Validity (Days) 90 Days
- (g) Security Deposit (i/c bid Security) 8%
- (h) Percentage, if any, to be deducted from bills (7.50% Income Tax) & (3% Security Deposit)
- (i) Deadline for submission of bids along with time 05.03.2018 at 01:00 PM
- (j) Venue, Time and Date of Bid Opening 06. .2018 at 02:00 PM
- (k) Time for completion from written order of commences 06 Months
- (L) Liquidity Demages -
- (m) Deposit Receipt 100718906 Date 5-3-18 Amount 25000/-
MCB Kashmore.
- (n) D.R No. 26857 Date 6-3-18 Amount Rs. 1500/-
- (o) Tender Issued to (Mr. / M/S) Muhammed Sadig,

Signature
EXECUTIVE ENGINEER
EDUCATION/WORKS DIVISION
KASHMORE @ KANDHKOT

BILL OF QUANTITIES

Discription and Rate of Items based on Composite Schedule of Rates

NAME OF WORK :- DEVELOPMENT SCHEMES OF OGDCL FUNDS AND CSR CHACHAR BLOCK PPL @ GBPS Hairal Khan Mazari (Repair / Renovation)

Item No.	Quantities	Description of item to be executed at site	Rate	Units	Amount
<i>PART "A" SCHEDULE ITEMS</i>					
1	520	Dismantling 2nd Class tile roofing (C.S.I No:22 (b) P-11).	378.13	% sft	1966
2	14.040	Dismantling Rolled steel beams, iron rails etc (C.S.I No:42 P-13).	126.04	P.Cwt	1770
3	64	Dismantling cement concrete plain 1:2:4 (C.S.I No. 19 (c) P-10).	3327.50	% Cft	2130
4	92	Excavation in foundation of building bridges and other structure including dressing refeling arround structure with excavated earth watering and ramming lead upto one chain and lift upto 5ft (b) in ordinary soil(C.S.I No:18 (b)P.5.	3176.25	%0Cft	292
5	135	Cement concrete brick or stone ballast 1 1/2" to 2" guage ratio 1:5:10 (C.S.I No: 4 (c) Page No:15)	8694.95	% Cft	11738
6	125	Pacca brick work in foundation and plinth in cement sand mortor ratio 1:6(C.S.I No:4 (e) P.21).	11948.36	% Cft	14935
7	18	Rein forced cement concrete work including all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid sepretely this rate also includes all kinds of forms moulds:lifting shuttering curing rending and finishing the exposed surface (including screening and washing of shingle) (a) RC work in slabe bams columns rafts lintels and other structural members laid in situ or pre cost laid in position complete in all respects. (I)Ratio (1:2:4) 90 Lbs cement 2 Cft. sand 4 Cft . shingle 1/8" to 1/4" guage.(C.S.I No:6 A (1) P.17).	337.00	P.Cft	6066
8	0.643	Fabrication of Tor steel reinforceement for cement concrete including cutting bending and laying in position making joints and fastings including cost of binding wire also includes removal of rust from bars (C.S.I No:7 B P.20).	5001.70	P.Cwt	3216
9	88	Pacca brick work in ground floor in cement sand mortor ratio: (C.S.I No: 5 (e) Page No: 21)	12674.36	% Cft	11153
10	3325	Filling watering and raming earth under floor with new earth excavated from outside lead upto on chain and lift upto 5ft. (C.S.I No: 22 P.4).	3630.00	% 0Cft	12070
11	137	Supplying and filling sand under floor and pluggling in walls .(C.S.I No:29 P.26).	1141.25	% Cft	1564
12	1663	Cement plaster upto 20' height 1/2" thick rario 1:6 (C.S.I No: 13 (b)Page No: 58).	2206.60	%Sft	36696
13	1663	Cement plaster upto 20' height 3/8" thick rario 1:4 (C.S.I No: 11 (a) Page No: 52).	2197.52	%Sft	36545
14	207	Cement pointing strucking of joints of walls ratio 1:2 (C.S.I No: 19 (a) Page. 53)	1287.44	%Sft	2665
15	6.285	S/F Girder at Site of Work	3850.00	P.Cwt	24197
16	8.046	S/F T.Iron at Site of Work	3575.00	P.Cwt	28764
17	14.331	Errection rooled steel beam or old rails in roof etc errection and fixing in position (C.SI No:6 P-91).	186.34	P.Cwt	2670
18	520	2nd class tiles roofing consisting of 4"earth and 1" mud plaster with leaping over 1/2"thick cement plaster 1:6 with 34 lbs of hot bitumen coating sand blinded provided over one layer of 12"x6"x2"tiles laid in 1"6 cement mortor including 1:2 cement pointing under neath of tiles complete including curing etc (C.S.I No:2 P.33).	11443.10	%Sft	59504
19	520	Providing and laying single per layer of polithin 0.13mm thick for water proffing per specification and instructions of engineer incharge(C.S.I No:38 P.38).	10.70	P.Sft	5564
20	17	Providing and fixing G.I frames /Chowkates 7"2" or 41/2" x 3" for door using 20 guage G.I sheet i/c welded hinges and fixing at site with necessary hols fast filling with cement sand slurry of ration 1:6 and repairing the jambs. Cost also i/c all carrage tools and plants used in making and fixing (C.S.I No:29 P.93).	228.90	P.Sft	3891

Item No.	Quantities	Description of item to be executed at site	Rate	Units	Amount
20	19	Providing and fixing G.I frames /Chowkates 7"2" or 41/2" x 3" for windows using 20 guage G.I sheet i/c welded hinges and fixing at site with necessary hols fast filling with cement sand slurry of ratio 1:6 and repairing the janbs. Cost also i/c all carrage tools and plants used in making and fixing (C.S.I No:28 P.93).	240.50	P.Sft	4570
22	32	Notice board made with cement (C.S.I No:1 P.95).	58.11	P.Sft	1860
23	4	Making & fixing steel grated door with 1/16" thick sheeting including angle iron frame 2" x 2" 3/8" and 3/4" square bars 4" centre to centre with locking arrangemnt. (C.S.I No:24 P-92)	594.57	P.Sft	2378
23	16	Providing and fixing deodar Almirah 9"-12" depth including boxing with back shalves shutters rass fitting complete. (C.S.I No:23 P.61).	1778.50	P.Sft	28456
18	958	Preparing the surface and painting with weather coat I/c rubbing the surface with rubbing brick / sand Paper, filling the voids with chalk/ plaster of Paris and then painting with weather coat of approved make. Three coats (CSI No. 38 (c) P. No. 56)	2567.95	%Sft	24601
24	400	White wash three coats (C.S.I No:26 (c) P-54).	829.95	% Sft	3320
25	1396	Primary coat of chalk under destember (C.S.I No:23 P-54).	442.75	% Sft	6181
26	1396	Destember three coats (C.S.I No:24 (c) P-54).	1079.65	% Sft	15072
27	72	Painting new surface, and paiting of doors and windows any type (i/c edges) 3 coats (C.S.I No:4 (c) P-76).	2116.41	% Sft	1524
28	64	Painting old surface, and paiting of doors and windows 2 coats (C.S.I No: 4 (c-ii) P-67).	1160.06	% Sft	742
29	195	Painting guard bars gats iron bars grating raling including standard braces etc and smiller open work three coat (C.S.I No: 5 (d) (iii) P-70).	1270.83	% Sft	2478
TOTAL :-					337991

Amount Total (CSR)

Part "A"

4.25 % Above / Below

Total Amount

Q. 1000

Total "A"

NON SCHEDULE ITEMS

1	400	Providing & laying floor of Verona marble tiles of size 12" x 12" x 3/4" fine dressed on the surface without winding set in white cement laid over 3 / 4" thick bed of 1:2 grey cement mortar setting the tiles with grey cement slurry, jointing and washing the tiles with slurry of white cement and pigment to match the colour of titles, including curring, grinding, rubbing and chemical polishing etc. complete i/c cutting tiles to proper profile. 1st class Kail wood	307	P.Sft	122800
2	23.0		851		19573
TOTAL :-					142373

Cost of Bid

Amount

Position

1. (A) Cost Based on Composite Schedule of Rates

2. (B) Cost Based on Non/Offred Schedule of Rates

TOTAL COST OF BID (C) = TOTAL (A) + TOTAL (B)

Q. 1000

CONTRACTOR

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHNORE @ KANDHKOT

BIDDING DATA

This Section should be filled in by the Executive Engineer Education Works Division Kashmore @ Kandhkot, before issuance of the Bidding Documents.

NIT No. EE/EWD/TC/ 922

Dated: 09.02.2018

- (a) Name of Procuring Agency Executive Engineer, Education Works Division K'Kot
- (b) Brief Discription of Works DEVELOPMENT SCHEMES OF OGDCL FUNDS AND CSR CHACHAR BLOCK PPL @ GBPS Hairal Khan Mazari (Repair / Renovation)
- (c) Procuring Agency Address Near NADRA Office Kashmore @ Kandhkot
- (d) Estimated Cost 500000
- (e) Amount of Bid Security 5% on Bid
- (f) Period of Bid Validity (Days) 90 Days
- (g) Security Deposit (i/c bid Security) 8%
- (h) Percentage, if any, to be deducted from bills (7.50% Income Tax) & (3% Security Deposit)
- (i) Deadline for submission of bids along with time 05.03.2018 at 01:00 PM
- (j) Venue, Time and Date of Bid Opening 06.03.2018 at 02:00 PM
- (k) Time for completion from written order of commences 06 Months
- (L) Liquidity Damages -
- (m) Deposit Receipt 0093754 Date 5-3-2018 Amount 25000/-
JS Bank 12/14
- (n) D.R No. 26858 Date 6-3-2018 Amount Rs. 1500/-
- (o) Tender Issued to (Mr. / M/S) Abid Hussain


EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT

BILL OF QUANTITIES

Discription and Rate of Items based on Composite Schedule of Rates

NAME OF WORK :- DEVELOPMENT SCHEMES OF OGDCL FUNDS AND CSR CHACHAR BLOCK PPL @ GBPS Hairal Khan Mazari (Repair / Renovation)

Item No.	Quantities	Description of item to be executed at site	Rate	Units	Amount
<u>PART "A" SCHEDULE ITEMS</u>					
1	520	Dismantling 2nd Class tile roofing (C.S.I No:22 (b) P-11).	378.13	% sft	1966
2	14.040	Dismantling Rolled steel beams, iron rails etc (C.S.I No:42 P-13).	126.04	P.Cwt	1770
3	64	Dismantling cement concrete plain 1:2:4 (C.S.I No. 19 (c) P-10).	3327.50	% Cft	2130
4	92	Excavation in foundation of building bridges and other structure including dressing refeling around structure with excavated earth watering and ramming lead upto one chain and lift upto 5ft (b) in ordinary soil(C.S.I No:18 (b)P.5.	3176.25	%0Cft	292
5	135	Cement concrete brick or stone ballast 1 1/2" to 2" guage ratio 1:5:10 (C.S.I No: 4 (c) Page No:15)	8694.95	% Cft	11738
6	125	Pacca brick work in foundation and plinth in cement sand mortor ratio 1:6(C.S.I No:4 (e) P.21).	11948.36	% Cft	14935
7	18	Rein forced cement concrete work including all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid sepretely this rate also includes all kinds of forms moulds:lifting shuttering curing rending and finishing the exposed surface (including screening and washing of shingle) (a) RC work in slabe bams columns rafts lintels and other structural members laid in situ or pre cost laid in position complete in all respects. (I)Ratio (1:2:4) 90 Lbs cement 2 Cft. sand 4 Cft . shingle 1/8" to 1/4" guage.(C.S.I No:6 A (1) P.17).	337.00	P.Cft	6066
8	0.643	Fabrication of Tor steel reinforcecement for cement concrete including cutting bending and laying in position making joints and fastings including cost of binding wire also includes removal of rust from bars (C.S.I No:7 B P.20).	5001.70	P.Cwt	3216
9	88	Pacca brick work in ground floor in cement sand mortor ratio: (C.S.I No: 5 (e) Page No: 21)	12674.36	% Cft	11153
10	3325	Filling watering and raming earth under floor with new earth excavated from outside lead upto on chain and lift upto 5ft. (C.S.I No: 22 P.4).	3630.00	% 0Cft	12070
11	137	Supplying and filling sand under floor and plugging in walls .(C.S.I No:29 P.26).	1141.25	% Cft	1564
12	1663	Cement plaster upto 20' height 1/2" thick rario 1:6 (C.S.I No: 13 (b)Page No: 58).	2206.60	%Sft	36696
13	1663	Cement plaster upto 20' height 3/8" thick rario 1:4 (C.S.I No: 11 (a) Page No: 52).	2197.52	%Sft	36545
14	207	Cement pointing strucking of joints of walls ratio 1:2 (C.S.I No: 19 (a) Page. 53)	1287.44	%Sft	2665
15	6.285	S/F Girder at Site of Work	3850.00	P.Cwt	24197
16	8.046	S/F T.Iron at Site of Work	3575.00	P.Cwt	28764
17	14.331	Errection rooled steel beam or old rails in roof etc errection and fixing in position (C.SI No:6 P-91).	186.34	P.Cwt	2670
18	520	2nd class tiles roofing consisting of 4"earth and 1" mud plaster with leaping over 1/2"thick cement plaster 1:6 with 34 lbs of hot bitumen coating sand blinded provided over one layer of 12"x6"x2"tiles laid in 1"6 cement mortor including 1:2 cement pointing under neath of tiles complete including curing etc (C.S.I No:2 P.33).	11443.10	%Sft	59504
19	520	Providing and laying single per layer of polithin 0.13mm thick for water proffing per specification and instructions of engineer incharge(C.S.I No:38 P.38).	10.70	P.Sft	5564
20	17	Providing and fixing G.I frames /Chowkates 7"2" or 4 1/2" x 3" for door using 20 guage G.I sheet i/c welded hinges and fixing at site with necessary hols fast filling with cement sand slurry of ration 1:6 and repairing the jambs. Cost also i/c all carriage tools and plants used in making and fixing (C.S.I No:29 P.93).	228.90	P.Sft	3891

Item No.	Quantity	Description of item to be executed at site	Rate	Units	Amount
20	19	Providing and fixing G.I frames /Chowkates 7"2" or 41/2" x 3" for windows using 20 guage G.I sheet i/c welded hinges and fixing at site with necessary hols fast filling with cement sand slurry of ratio 1:6 and repairing the janbs. Cost also i/c all carrage tools and plants used in making and fixing (C.S.I No:28 P.93).	240.50	P.Sft	4570
22	32	Notice board made with cement (C.S.I No:1 P.95).	58.11	P.Sft	1860
23	4	Making & fixing steel grated door with 1/16" thick sheeting including angle iron frame 2" x 2" 3/8" and 3/4" square bars 4" centre to centre with locking arrangement. (C.S.I No:24 P-92)	594.57	P.Sft	2378
23	16	Providing and fixing deodar Almirah 9"-12" depth including boxing with back shalves shutters rass fitting complete. (C.S.I No:23 P.61).	1778.50	P.Sft	28456
18	958	Preparing the surface and painting with weather coat i/c rubbing the surface with rubbing brick / sand Paper, filling the voids with chalk/ plaster of Paris and then painting with weather coat of approved make. Three coats (CSI No. 38 (c) P. No. 56)	2567.95	%Sft	24601
24	400	White wash three coats (C.S.I No:26 (c) P-54).	829.95	% Sft	3320
25	1396	Primary coat of chalk under destember (C.S.I No:23 P-54).	442.75	% Sft	6181
26	1396	Destember three coats (C.S.I No:24 (c) P-54).	1079.65	% Sft	15072
27	72	Painting new surface, and paiting of doors and windows any type (i/c edges) 3 coats (C.S.I No:4 (c) P-76).	2116.41	% Sft	1524
28	64	Painting old surface, and paiting of doors and windows 2 coats (C.S.I No: 4 (c-ii) P-67).	1160.06	% Sft	742
29	195	Painting guard bars gats iron bars grating raling including standard braces etc and smiller open work three coat (C.S.I No: 5 (d) (iii) P-70).	1270.83	% Sft	2478
TOTAL :-					337991

Amount Total (CSR)

Part "A"

4.50 % Above / Below _____

Total Amount _____

Abid Hussain

Total "A" _____

NON SCHEDULE ITEMS

1	400	Providing & laying floor of Verona marble tiles of size 12" x 12" x 3/4" fine dressed on the surface without winding set in white cement laid over 3 / 4" thick bed of 1:2 grey cement mortar setting the tiles with grey cement slurry, jointing and washing the tiles with slurry of white cement and pigment to match the colour of titles, including curring, grinding, rubbing and chemical polishing etc. complete i/c cutting tiles to proper profile. 147-chairs Nail wood	307--	P.Sft	122800
	2		851--		19573
TOTAL :-					142373--

Cost of Bid

Amount Position

1. (A) Cost Based on Composite Schedule of Rates

2. (B) Cost Based on Non/Offered Schedule of Rates

TOTAL COST OF BID (C) = TOTAL (A) + TOTAL (B)

Abid Hussain

CONTRACTOR

[Signature]
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHNORE @ KANDHKOT

BIDDING DATA

This Section should be filled in by the Executive Engineer Education Works Division Kashmore @ Kandhkot, before issuance of the Bidding Documents.

NIT No. EE/EWD/TC/ 922

Dated: 09.02.2018

- (a) Name of Procuring Agency Executive Engineer, Education Works Division K'Kot
- (b) Brief Discription of Works DEVELOPMENT SCHEMES OF OGDCL FUNDS AND CSR CHACHAR BLOCK PPL @ GBPS Hairal Khan Mazari (Repair / Renovation)
- (c) Procuring Agency Address Near NADRA Office Kashmore @ Kandhkot
- (d) Estimated Cost 500000
- (e) Amount of Bid Security 5% on Bid
- (f) Period of Bid Validity (Days) 90 Days
- (g) Security Deposit (i/c bid Security) 8%
- (h) Percentage, if any, to be deducted from bills (7.50% Income Tax) & (3% Security Deposit)
- (i) Deadline for submission of bids along with time 05.03.2018 at 01:00 PM
- (j) Venue, Time and Date of Bid Opening 06.03.2018 at 02:00 PM
- (k) Time for completion from written order of commences 06 Months
- (L) Liquidity Damages -
- (m) Deposit Receipt 00127520 Date 5-3-18 Amount 30000/-
Faysal Bank IC-Sup.
- (n) D.R No. 26859 Date 6-3-2018 Amount Rs. 1500/-
- (o) Tender Issued to (Mr. / M/S) Fahim Ilyas


EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT

BILL OF QUANTITIES

Discription and Rate of Items based on Composite Schedule of Rates

NAME OF WORK :- DEVELOPMENT SCHEMES OF OGDCL FUNDS AND CSR CHACHAR BLOCK PPL @ GBPS Hairal Khan Mazari (Repair / Renovation)

Item No.	Quantities	Description of item to be executed at site	Rate	Units	Amount
<u>PART "A" SCHEDULE ITEMS</u>					
1	520	Dismantling 2nd Class tile roofing (C.S.I No:22 (b) P-11).	378.13	% sft	1966
2	14.040	Dismantling Rolled steel beams, iron rails etc (C.S.I No:42 P-13).	126.04	P.Cwt	1770
3	64	Dismantling cement concrete plain 1:2:4 (C.S.I No. 19 (c) P-10).	3327.50	% Cft	2130
4	92	Excavation in foundation of building bridges and other structure including dressing refeling arround structure with excavated earth watering and ramming lead upto one chain and lift upto 5ft (b) in ordinary soil(C.S.I No:18 (b)P.5.	3176.25	%0Cft	292
5	135	Cement concrete brick or stone ballast 1 1/2" to 2" guage ratio 1:5:10 (C.S.I No: 4 (c) Page No:15)	8694.95	% Cft	11738
6	125	Pacca brick work in foundation and plinth in cement sand mortor ratio 1:6(C.S.I No:4 (e) P.21).	11948.36	% Cft	14935
7	18	Rein forced cement concrete work including all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid sepretely this rate also includes all kinds of forms moulds:lifting shuttering curing rending and finishing the exposed surface (including screening and washing of shingle) (a) RC work in slabe bams columns rafts lintels and other structural members laid in situ or pre cost laid in position complete in all respects. (I)Ratio (1:2:4) 90 Lbs cement 2 Cft. sand 4 Cft . shingle 1/8" to 1/4" guage.(C.S.I No:6 A (1) P.17).	337.00	P.Cft	6066
8	0.643	Fabrication of Tor steel reinfocement for cement concrete including cutting bending and laying in position making joints and fastings including cost of binding wire also includes removal of rust from bars (C.S.I No:7 B P.20).	5001.70	P.Cwt	3216
9	88	Pacca brick work in ground floor in cement sand mortor ratio: (C.S.I No: 5 (e) Page No: 21)	12674.36	% Cft	11153
10	3325	Filling watering and raming earth under floor with new earth excavated from outside lead upto on chain and lift upto 5ft. (C.S.I No: 22 P.4).	3630.00	% 0Cft	12070
11	137	Supplying and filling sand under floor and pluggling in walls .(C.S.I No:29 P.26).	1141.25	% Cft	1564
12	1663	Cement plaster upto 20' height 1/2" thick rario 1:6 (C.S.I No: 13 (b)Page No: 58).	2206.60	%Sft	36696
13	1663	Cement plaster upto 20' height 3/8" thick rario 1:4 (C.S.I No: 11 (a) Page No: 52).	2197.52	%Sft	36545
14	207	Cement pointing strucking of joints of walls ratio 1:2 (C.S.I No: 19 (a) Page. 53)	1287.44	%Sft	2665
15	6.285	S/F Girder at Site of Work	3850.00	P.Cwt	24197
16	8.046	S/F T.Iron at Site of Work	3575.00	P.Cwt	28764
17	14.331	Errection rooled steel beam or old rails in roof etc errection and fixing in position (C.SI No:6 P-91).	186.34	P.Cwt	2670
18	520	2nd class tiles roofing consisting of 4"earth and 1" mud plaster with leaping over 1/2"thick cement plaster 1:6 with 34 lbs of hot bitumen coating sand blinded provided over one layer of 12"x6"x2"tiles laid in 1"6 cement mortor including 1:2 cement pointing under neath of tiles complete including curing etc (C.S.I No:2 P.33).	11443.10	%Sft	59504
19	520	Providing and laying single per layer of polithin 0.13mm thick for water proffing per specification and instructions of engineer incharge(C.S.I No:38 P.38).	10.70	P.Sft	5564
20	17	Providing and fixing G.I frames /Chowkates 7"2" or 41/2" x 3" for door using 20 guage G.I sheet i/c welded hinges and fixing at site with necessary hols fast filling with cement sand slurry of ration 1:6 and repairing the jambs. Cost also i/c all carriage tools and plants used in making and fixing (C.S.I No:29 P.93).	228.90	P.Sft	3891

Item No.	Quantity	Description of item to be executed at site	Rate	Units	Amount
20	19	Providing and fixing G.I frames /Chowkates 7"2" or 41/2" x 3" for windows using 20 guage G.I sheet i/c welded hinges and fixing at site with necessary hols fast filling with cement sand slurry of ratio 1:6 and repairing the janbs. Cost also i/c all carraige tools and plants used in making and fixing (C.S.I No:28 P.93).	240.50	P.Sft	4570
22	32	Notice board made with cement (C.S.I No:1 P.95).	58.11	P.Sft	1860
23	4	Making & fixing steel grated door with 1/16" thick sheeting including angle iron frame 2" x 2" 3/8" and 3/4" square bars 4" centre to centre with locking arrangement. (C.S.I No:24 P-92)	594.57	P.Sft	2378
23	16	Providing and fixing deodar Almirah 9"-12" depth including boxing with back shalves shutters rass fitting complete. (C.S.I No:23 P.61).	1778.50	P.Sft	28456
18	958	Preparing the surface and painting with weather coat I/c rubbing the surface with rubbing brick / sand Paper, filling the voids with chalk/ plaster of Paris and then painting with weather coat of approved make. Three coats (CSI No. 38 (c) P. No. 56)	2567.95	%Sft	24601
24	400	White wash three coats (C.S.I No:26 (c) P-54).	829.95	% Sft	3320
25	1396	Primary coat of chalk under destember (C.S.I No:23 P-54).	442.75	% Sft	6181
26	1396	Destember three coats (C.S.I No:24 (c) P-54).	1079.65	% Sft	15072
27	72	Painting new surface, and paiting of doors and windows any type (i/c edges) 3 coats (C.S.I No:4 (c) P-76).	2116.41	% Sft	1524
28	64	Painting old surface, and paiting of doors and windows 2 coats (C.S.I No: 4 (c-ii) P-67).	1160.06	% Sft	742
29	195	Painting guard bars gats iron bars grating raling including standard braces etc and smiller open work three coat (C.S.I No: 5 (d) (iii) P-70).	1270.83	% Sft	2478
TOTAL :-					337991

Amount Total (CSR)

Part "A"

5-6% Above / Below

Total Amount

F. Ahmed

Total "A"

NON SCHEDULE ITEMS

1	400	Providing & laying floor of Verona marble tiles of size 12" x 12" x 3/4" fine dressed on the surface without winding set in white cement laid over 3 / 4" thick bed of 1:2 grey cement mortar setting the tiles with grey cement slurry, jointing and washing the tiles with slurry of white cement and pigment to match the colour of titles, including curring, grinding, rubbing and chemical polishing etc. complete i/c cutting tiles to proper profile. 1st class laid work.	307.-	P.Sft	122800
2	23.		851.-		19573
TOTAL :-					142373

Cost of Bid

Amount

Position

1. (A) Cost Based on Composite Schedule of Rates

2. (B) Cost Based on Non/Offred Schedule of Rates

TOTAL COST OF BID (C) = TOTAL (A) + TOTAL (B)

CONTRACTOR

F. Ahmed

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHNORE @ KANDHKOT

**ATTENDENCE SHEET OF PARTICIPATION IN
TENDER PROCESS IN EDUCATION WORKS DIVISION kashmore @ Kandhkot**

Name of Work :-

**New District ADP 2017-18 Programme @ GPS Jala
Sawand (1 C/R)**

Executive Engineer Education Works Division kashmore @ Kandhkot held on 06.03.2018

Sr. No	Name of Contractor / Firm	Signature
1	M/s. Fahim & Ileyas	
2	M/s. Jhooley lal Constt:	
3	M/s. Imdad Hussain	

i) 12.90% Above

ii) 89451/-

i) 13.20% Above

ii) 90451/-

i) 13.70% Above

ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
DIVISION KASHMORE @ KANDHKOT

(MUHAMMAD HASSAN BALOUCH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KASHMORE @ KANDHKOT


(ALTAF HUSSAIN BHURGRI)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT


**OFFICE OF THE
EXECUTIVE ENGINEER EDUCATION WORKS DIVISION kashmore @ Kandhko
COMPRATIVE STATEMENT**


NIT NO. EE/EWD/TC/ 922 DATED: 09.02.2018

Name of Work :- **New District ADP 2017-18 Programme @ GPS Jala Sawand
(1 C/R)**

Sr. No	Name of Contractor	Rate Quoted	
1	M/s. Fahim & Ileyas	i) 12.90% Above	(Part-A Schedule)
		ii) 89451/-	(Part-B Non Schedule)
2	M/s. Jhooley Lal Constt:	i) 13.20% Above	(Part-A Schedule)
		ii) 90451/-	(Part-B Non Schedule)
3	M/s. Imdad Hussain	i) 13.70% Above	(Part-A Schedule)
		ii) 94451/-	(Part-B Non Schedule)


ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
3-DIVISION KASHMORE @ KANDHIKOT


(MUHAMMAD HASSAN BALOUCH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KASHMORE @ KANDHKOT


(ALTAF HUSSAIN BHURGRI)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT

GENERAL ABSTRACT

Name of Work :-

New District ADP 2017-18 Programme @ GPS Jala
Sawand (1 C/R)

Sr. No	Name of Contractor / Firm	Tender Amount
1	M/s. Fahim & Ileyas	860109
2	M/s. Jhooley Lal Constt:	863156
3	M/s. Imdad Hussain	870569



ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
DIVISION KASHMORE @ KANDHKOT



(MUHAMMAD HASSAN BALOUCH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KASHMORE @ KANDHKOT



(ALTAF HUSSAIN BHURGRI)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT

Name of Work :-

New District ADP 2017-18 Programme @ GPS Jala Sawand (1 C/R)

SUMMARY OF COST

Sr. No	Item of Work	Schedule B Amount	Contractor Rate	Amount
1	Civil Schedule Items	780617	i) 12.90% Above	770658
2	Non Schedule	89451	ii) 89451/-	89451

Total Amount of Bid

A + B = 860109



ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION KASHMORE @ KANDHKOT



(MUHAMMAD HASSAN BALOUCH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KASHMORE @ KANDHKOT




(ALTAF HUSSAIN BHURGRI)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT


BIDDER QUALIFICATION REPORT

NIT NO. EE/EWD/TC/ 922 DATED: 09.02.2018

EDUCATION WORKS DIVISION kashmore @ Kandhkot

1	Name of Procuring Agency	Executive Engineer Education Works Division kashmore @ Kandhkot
2	Tender Reference No.	NIT No. 922, dated: 09.02.2018
3	Tender Description / Name of Work / Item	New District ADP 2017-18 Programme @ GPS Jalal Sawand (1 C/R)
4	Method of Procurement	Single Stage - One envelope procedure
5	Tender Published	News Papers & on SPPRA Website
6	N.T.N	Available
7	Registration with P.E.C	Registered
8	Sindh Board of Revenue	Registered
9	Relevant Experience	Available
10	Turnover of at least last three years	Available
11	Funds / Budget	Available
12	05% Earnest Money	Available
13	Tender Fee / Cost Bidding Document	Deposited


ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
DIVISION KASHMORE @ KANDHKOT


(MUHAMMAD HASSAN BALOUCH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KASHMORE @ KANDHKOT


(ALTAF HUSSAIN BHURGRI)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT

Method and procedure of procurement: NATIONAL COMPETITIVE BIDDING (SINGLE STAGE-ONE ENVELOPE).

MINUTES OF BID OPENING MEETING

A meeting of the procurement committee of this department was held on dated 06.03.2018. for opening the bids received in respect of subject NIT till the deadlines of submission. The meeting was attended by all following members of the procurement committee and the representative of bidders. (Attendance sheet is enclosed).

The bids were opened at **2:00 PM** in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee. All the members of the procurement committee signed each and every page of financial proposal/bids. The bids do not contain any over-writing or cutting. *(Also mention cutting or over writing if any).* Following is the details of bids announced.

The committee shall examine all the bids as per the Qualification/ eligibility criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.

The meeting ended with the note of thanks to and from the chair.

(MEMBER)



ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION KASHMORE @ KANDHKOT

(MEMBER)



(MUHAMMAD HASSAN BALOUCH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KASHMORE @ KANDHKOT

(CHAIRMAN)



(ALTAF HUSSAIN BHURGRI)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT

BID EVALUATION REPORT

New Adp

8


1	Name of Procuring Agency	Executive Engineer Education Works Division kashmore @ Kandhkot
2	Tender Reference No.	NIT No. 922, dated: 09.02.2018
3	Tender Description / Name of Work / Item	New District ADP 2017-18 Programme @ GPS Jala Sawand (1 C/R)
4	Method of Procurement	Single Stage - One envelope procedure
5	Tender Published	News Papers & on SPPRA Website
6	Total bid documents Sold:	03 Nos
7	Total Bids Received	03 Nos
8	Technical Bid Opening Date (if applicable)	Not Applicable
9	No. of bid technically qualified (if applicable)	Not Applicable
10	Bids(s) Rejected	-
11	Financial Bid Opening Date	06-03-2018

13 Bid Evaluation Report

S.No.	Name of Firm or Bidder	Cost of offered by the Bidders	Ranking in Terms of cost	Comparison with Estimated Cost	Reasons for acceptance / Rejection	Remarks
1	M/s. Fahim & Ileyas	770658	1st Lowest	i) 12.90%	Part-A	Quality as per evaluation criteria Recommended for award of work
		89451		ii) 89451/-	Part-B	
		860109				
2	M/s. Jhooley Lal Constt:	772705	2nd Lowest	i) 13.20%	Part-A	Quality as per evaluation criteria Responsive
		90451		ii) 90451/-	Part-B	
		863156				
3	M/s. Imdad Hussain	776118	3rd Lowest	i) 13.70%	Part-A	Rejected Being Hieghest Responsive
		94451		ii) 94451/-	Part-B	
		870569				


 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 UB-DIVISION KASHMORE @ KANDHKOT


 (MUHAMMAD HASSAN BALOUCH)
 ASSISTANT ENGINEER
 EDUCATION WORKS SUB-DIVISION
 KASHMORE @ KANDHKOT


 (ALTAF HUSSAIN BHURGRI)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 KASHMORE @ KANDHKOT

FINANCIAL REVIEW

NAME OF WORK:-

New District ADP 2017-18 Programme @ GPS Jala Sawand (1 C/R)

S#	Description	Estimated Cost	M/s. Fahim & Ileyas		M/s. Jhooley Lal Constt:		M/s. Imdad Hussain	
1	2	3	Rate	Amount	Rate	Amount	Rate	Amount
			4	5	6	7	8	9
PART-A CIVIL SCHEDULE ITEMS								
1	Schedule Items	682,602		682,602		682,602		682,602
	Carriage of Material	89,401	i) 12.90% Above	88,056	i) 13.20% Above	90,103	i) 13.70% Above	93,516
	Contingency	8,614						
2	Total Part-A	780,617		770,658		772,705		776,118

PART-B (NON SCHEDULE)								
1	Schedule Items	89,451		89,451		90,451		94,451
2								
3	Total Part-B	89,451		89,451		90,451		94,451
4	Total Part-A+B	870,068		860,109		863,156		870,569
	A) Total Cost as per Estimate	870,068	The Lowest rate quoted by M/s. Fahim & Ileyas Government Contractor are : Part-A @ Rs. 770658/- 12.90% Above on Estimate (Rupees Seven Lac, Seventy Thousand, Six Hundred, Fifty Eight) Only Part-B @ Rs. 89451/- Lowest Quoted Rates, on Estimate (Rupees Eighty Nine Thousand, Four Hundred, Fifty One) Only					
	B) Total Cost as per Tender	150,000						
	Saving A-B	(720,068)						
	Percentage Saving	-82.76%						
	A.A Amount	-						
	Lowest Tender Amount	860,109						
	Saving Over A.A	-						


ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION KASHMIRE @ KANDHKOT


(MUHAMMAD HASSAN BALOUCH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KASHMIRE @ KANDHKOT


(ALTAF HUSSAIN BHURGRI)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMIRE @ KANDHKOT

FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT made on **06.03.2018** between Executive Engineer Education Works Division Jacobabad, (Procuring Agency) of the one part and M/s. Fahim & Ileyas, Government Contractor, of the other part.

WHEREAS the Procuring Agency is desirous that certain Works, viz ***New District ADP 2017-18 Programme @ GPS Jala Sawand (1 C/R)*** should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnesseth as follows:


1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:
 - (a) The Letter of Acceptance;
 - (b) The completed Form of Bid along with Schedules to Bid;
 - (c) Conditions of Contract & Contract Data;
 - (d) The priced Schedule of Prices/Bill of quantities (BoQ);
 - (e) The Specifications; and
 - (f) The Drawings

3. In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.

4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of the Contactor
M/s. Fahim & Ileyas
Government Contractor


EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
JACOBABAD
(Procuring Agency)

Signed, Sealed and Delivered in the presence of

1. Witness:

2. Witness:


BIDDING DATA

This Section should be filled in by the Executive Engineer Education Works Division Kashmore @ Kandhkot, before issuance of the Bidding Documents.

NIT No. EE/EWD/TC/ 922

Dated: 09.02.2018

- (a) Name of Procuring Agency Executive Engineer, Education Works Division K'Kot
- (b) Brief Discription of Works New District ADP 2017-18 Programme @ GPS Jala Sawand (1 C/R)
- (c) Procuring Agency Address Near NADRA Office Kashmore @ Kandhkot
- (d) Estimated Cost 900000
- (e) Amount of Bid Security 5% on Bid
- (f) Period of Bid Validity (Days) 90 Days
- (g) Security Deposit (i/c bid Security) 8%
- (h) Percentage, if any, to be deducted from bills (7.50% Income Tax) & (3% Security Deposit)
- (i) Deadline for submission of bids along with time 05.03.2018 at 01:00 PM
- (j) Venue, Time and Date of Bid Opening 06.03.2018 at 02:00 PM
- (k) Time for completion from written order of commences 06 Months
- (L) Liquidity Demages -
- (m) Deposit Receipt 00127518 Date 05-03-18 Amount 50000/-
Faysal Bank / C. / C.R.
- (n) D.R No. 26850 Date 6-3-2018 Amount Rs. 1500/-
- (o) Tender Issued to (Mr. / M/S) Fahim & Hyass


EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT

BIDDING DATA

This Section should be filled in by the Executive Engineer Education Works Division Kashmore @ Kandhkot, before issuance of the Bidding Documents.

NIT No. EE/EWD/TC/ 922

Dated: 09.02.2018

- (a) Name of Procuring Agency Executive Engineer, Education Works Division K'Kot
- (b) Brief Discription of Works New District ADP 2017-18 Programme @ GPS Jala^L Sawand (1 C/R)
- (c) Procuring Agency Address Near NADRA Office Kashmore @ Kandhkot
- (d) Estimated Cost 900000
- (e) Amount of Bid Security 5% on Bid
- (f) Period of Bid Validity (Days) 90 Days
- (g) Security Deposit (i/c bid Security) 8%
- (h) Percentage, if any, to be deducted from bills (7.50% Income Tax) & (3% Security Deposit)
- (i) Deadline for submission of bids along with time 05.03.2018 at 01:00 PM
- (j) Venue, Time and Date of Bid Opening 06.03.2018 at 02:00 PM
- (k) Time for completion from written order of commences 06 Months
- (L) Liquidity Demages -
- (m) Deposit Receipt 00127527 Date 12-3-18 Amount 50000/-
Fayset Bank 12/14.
- (n) D.R No. 26851 Date 6-3-2018 Amount Rs. 1500/-
- (o) Tender Issued to (Mr. / M/S) Thalyap


EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT

BIDDING DATA

This Section should be filled in by the Executive Engineer Education Works Division Kashmore @ Kandhkot, before issuance of the Bidding Documents.

NIT No. EE/EWD/TC/ 922

Dated: 09.02.2018

- (a) Name of Procuring Agency Executive Engineer, Education Works Division K'Kot
- (b) Brief Discription of Works New District ADP 2017-18 Programme @ GPS Jala Sawand (1 C/R)
- (c) Procuring Agency Address Near NADRA Office Kashmore @ Kandhkot
- (d) Estimated Cost 900000
- (e) Amount of Bid Security 5% on Bid
- (f) Period of Bid Validity (Days) 90 Days
- (g) Security Deposit (i/c bid Security) 8%
- (h) Percentage, if any, to be deducted from bills (7.50% Income Tax) & (3% Security Deposit)
- (i) Deadline for submission of bids along with time 05.03.2018 at 01:00 PM
- (j) Venue, Time and Date of Bid Opening 06.03.2018 at 02:00 PM
- (k) Time for completion from written order of commences 06 Months
- (L) Liquidity Demages -
- (m) Deposit Receipt 00111631 Date 5-03-18 Amount 45000/-
Sanezi Bank K.K.
- (n) D.R No. 26852 Date 6-3-2018 Amount Rs. 1500/-
- (o) Tender Issued to (Mr. / M/S) Imdad Hussain


EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT

BILL OF QUANTITIES

Discription and Rate of Items based on Composite Schedule of Rates

Fateh Seward,

NAME OF WORK :- New District ADP 2017-18 Programme @ GPS ~~Mast Ali Mazari~~ (Add C/R)

Item No.	Quantities	Description of item to be executed at site	Rate	Units	Amount
<u>PART "A" SCHEDULE ITEMS</u>					
1	691	Excavation in foundation of building bridges and other structure including dressing refeling around structure with excavated earth watering and ramming lead upto one chain and lift upto 5ft (b) in ordinary soil(C.S.I No:18 (b)P.5).	3176.25	% OCft	2195
2	213	Cement concrete brick or stone ballast 1 1/2" to 2" guage ratio 1:5:10 (C.S.I No: 4 (c) Page No:15)	9416.28	%Cft	20057
3	628	Pacca brick work in foundation and plinth in cement sand mortor ratio 1:6(C.S.I No:4 (e) P.21).	11948.36	% Cft	75036
4	221	Rein forced cement concrete work including all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid sepreately this rate also includes all kinds of forms moulds:lifting shuttering curing rending and finishing the exposed surface (including screening and washing of shingle) (a) RC work in slabe bams columns rafts lintels and other structural members laid in situ or pre cost laid in position complete in all respects. (I)Ratio (1:2:4) 90 Lbs cement 2 Cft. sand 4 Cft . shingle 1/8" to 1/4" guage.(C.S.I No:6 A (1) P.17).	337.00	P.Cft	74477
5	13.710	Fabrication of Tor steel reinforcement for cement concrete including cutting bending and laying in position making joints and fastings including cost of binding wire also includes removal of rust from bars (C.S.I No:7 B P.20).	5001.70	P.Cwt	68573
6	461	Filling watering and raming earth in floor with surplus from foundation lead upto one chain and lift upto 5ft. (C.S.I No: 21 P.4).	3630.00	% OCft	1673
7	725	Filling watering and raming earth under floor with new earth excavated from outside lead upto on chain and lift upto 5ft. (C.S.I No: 22 P.4).	3630.00	% OCft	2632
8	189	Supplying and filling sand under floor and plugging in walls .(C.S.I No:29 P.26).	1141.25	% Cft	2157
9	1138	Pacca brick work in ground floor in cement sand mortor ratio: (C.S.I No: 5 (e) Page No: 21)	12674.36	% Cft	144234
10	8.286	S/F Girder at Site of Work	3850.00	P.Cwt	31901
11	7.955	S/F T.Iron at Site of Work	3575.00	P.Cwt	28439
12	16.241	Errection rooled steel beam or old rails in roof etc errection and fixing in position (C.S.I No:6 P-91).	186.34	P.Cwt	3026
13	506	First class tile roofing consisting of 4" earth and 1" mud plaster with Gobri leeping over 1/2" thick cement plaster 1:6 with34 Lbs. Of hot bitumen coating sand blinded provided over 2 layers of tiles 12" x 6" x 1 1/4" laid in 1:6 cement mortar with 1/2" thick sand wiched layer of 1:6 cement mortar including 1:2 cement pointing underside of tiles complete including curing etc. (C.S.I No:1 P.33).	11443.10	%Sft	57902
14	506	Providing and laying single per layer of polithin 0.13mm thick for water proffing per specification and instructions of engineer incharge(C.S.I No:38 P.38).	10.70	P.Sft	5414
15	2047	Cement plaster upto 20' height 1/2" thick rario 1:6 (C.S.I No: 13 (b)Page No: 58).	2206.60	%Sft	45169
16	2047	Cement plaster upto 20' height 3/8" thick rario 1:4 (C.S.I No: 11 (a) Page No: 52).	2197.52	%Sft	44983
17	718	Cement pointing strucking of joints of walls ratio 1:2 (C.S.I No: 19 (a) Page. 53)	1287.44	%Sft	9244
18	280	Providing and lying 3" thick topping cement concrete 1:2:4. Including surface finishing dividing into panels (C.S.I No:16 (d) P-42) .	4411.82	%Sft	12353
19	32	Notice board made with cement (C.S.I No:1 P.95).	58.11	P.Sft	1860
20	2	Rain forcement concrete spout including fixing in position 2 1/2" x 6" x 5" (C.S.I No:14 P.18).	261.25	Each	523
21	18	Providing and fixing G.I frames /Chowkates 7"2" or 4 1/2" x 3" for door using 20 guage G.I sheet i/c welded hinges and fixing at site with necessary hols fast filling with cement sand slurry of ration 1:6 and repairing the jambs. Cost also i/c all carrage tools and plants used in making and fixing (C.S.I No:29 P.93).	228.90	Each	4120

Item No.	Quantity	Description of item to be executed at site	Rate	Units	Amount
22	47	Providing and fixing G.I frames /Chowkates 7"2" or 41/2" x 3" for windows using 20 guage G.I sheet i/c welded hinges and fixing at site with necessary hols fast filling with cement sand slurry of ratio 1:6 and repairing the janbs. Cost also i/c all carrage tools and plants used in making and fixing (C.S.I No:28 P.93).	24.54	Each	1153
23	506	White wash three coats (C.S.I No:26 (c) P-54).	829.95	% Sft	4200
24	2047	Primary coat of chalk under destember (C.S.I No:23 P-54).	442.75	% Sft	9063
25	2047	Destember three coats (C.S.I No:24 (c) P-54).	1079.65	% Sft	22100
26	128	Painting new surface, and paiting of doors and windows any type (i/c edges) 3 coats (C.S.I No:4 (c) P-76).	2116.41	% Sft	2709
27	331	Painting guard bars gats iron bars grating raling including standard braces etc and smiller open work three coat (C.S.I No: 5 (d) (iii) P-70).	1270.83	% Sft	4206
28	718	Colour washing two coats (C.S.I No:25 (b) P-54).	859.90	% Sft	6174
29	20	Cement Concrete plain including placing compacting finishing and curing complete including screening complete and washing of stone agreegate without shuttring Ratio: 1:2:4. (C.S.I No. 5 (f) Page No:16)	14429.25	% Cft	2886
TOTAL :-					704132

Amount Total (CSR)

Part "A"

12.90% % Above / Below

Total Amount

Total "A"

NON SCHEDULE ITEMS

1	150	Providing & laying floor of Verona marble tiles of size 12" x 12" x 3/4" fine dressed on the surface without winding set in white cement laid over 3 / 4" thick bed of 1:2 grey cement mortar setting the tiles with grey cement slurry, jointing and washing the tiles with slurry of white cement and pigment to match the colour of titles, including curring, grinding, rubbing and chemical polishing etc. complete i/c cutting tiles to proper profile.	307/=	P.Sft	46050/=
2	51	First class Kail wood wrought joinery in doors and windos etcified inosition I/c in chwoakts holds fasts hings iron tower bolts chowks cleats handles and cards with hooks etc Deodar paneled or paned are fully glazed 1/3/4" (only shutter)	859	P.Sft	43401
TOTAL :-					89451

Cost of Bid


Amount


Position

1. (A) Cost Based on Composite Schedule of Rates

2. (B) Cost Based on Non/Offered Schedule of Rates

TOTAL COST OF BID (C) = TOTAL (A) + TOTAL (B)


CONTRACTOR


EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT

BILL OF QUANTITIES

Discription and Rate of Items based on Composite Schedule of Rates

NAME OF WORK :- New District ADP 2017-18 Programme @ GPS *Jalal S. Wad.* ~~Mast Ali Mazari~~ (Add C/R)

Item No.	Quantities	Description of item to be executed at site	Rate	Units	Amount
<u>PART "A" SCHEDULE ITEMS</u>					
1	691	Excavation in foundation of building bridges and other structure including dressing refeling around structure with excavated earth watering and ramming lead upto one chain and lift upto 5ft (b) in ordinary soil(C.S.I No:18 (b)P.5).	3176.25	% OCft	2195
2	213	Cement concrete brick or stone ballast 1 1/2" to 2" guage ratio 1:5:10 (C.S.I No: 4 (c) Page No:15)	9416.28	%Cft	20057
3	628	Pacca brick work in foundation and plinth in cement sand mortor ratio 1:6(C.S.I No:4 (e) P.21).	11948.36	% Cft	75036
4	221	Rein forced cement concrete work including all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid sepretely this rate also includes all kinds of forms moulds:lifting shuttering curing rending and finishing the exposed surface (including screening and washing of shingle) (a) RC work in slabe bams columns rafts lintels and other structural members laid in situ or pre cost laid in position complete in all respects. (I)Ratio (1:2:4) 90 Lbs cement 2 Cft. sand 4 Cft . shingle 1/8" to 1/4" guage.(C.S.I No:6 A (1) P.17).	337.00	P.Cft	74477
5	13.710	Fabrication of Tor steel reinforcement for cement concrete including cutting bending and laying in position making joints and fastings including cost of binding wire also includes removal of rust from bars (C.S.I No:7 B P.20).	5001.70	P.Cwt	68573
6	461	Filling watering and raming earth in floor with surplus from foundation lead upto one chain and lift upto 5ft. (C.S.I No: 21 P.4).	3630.00	% OCft	1673
7	725	Filling watering and raming earth under floor with new earth excavated from outside lead upto on chain and lift upto 5ft. (C.S.I No: 22 P.4).	3630.00	% OCft	2632
8	189	Supplying and filling sand under floor and plugging in walls .(C.S.I No:29 P.26).	1141.25	% Cft	2157
9	1138	Pacca brick work in ground floor in cement sand mortor ratio: (C.S.I No: 5 (e) Page No: 21)	12674.36	% Cft	144234
10	8.286	S/F Girder at Site of Work	3850.00	P.Cwt	31901
11	7.955	S/F T.Iron at Site of Work	3575.00	P.Cwt	28439
12	16.241	Errection rooled steel beam or old rails in roof etc errection and fixing in position (C.S.I No:6 P-91).	186.34	P.Cwt	3026
13	506	First class tile roofing consisting of 4" earth and 1" mud plaster with Gobri leeping over 1/2" thick cement plaster 1:6 with 34 Lbs. Of hot bitumen coating sand blinded provided over 2 layers of tiles 12" x 6" x 1 1/4" laid in 1:6 cement mortar with 1/2" thick sand wiched layer of 1:6 cement mortar including 1:2 cement pointing underside of tiles complete including curing etc. (C.S.I No:1 P.33).	11443.10	%Sft	57902
14	506	Providing and laying single per layer of polithin 0.13mm thick for water proffing per specification and instructions of engineer incharge(C.S.I No:38 P.38).	10.70	P.Sft	5414
15	2047	Cement plaster upto 20' height 1/2" thick rario 1:6 (C.S.I No: 13 (b)Page No: 58).	2206.60	%Sft	45169
16	2047	Cement plaster upto 20' height 3/8" thick rario 1:4 (C.S.I No: 11 (a) Page No: 52).	2197.52	%Sft	44983
17	718	Cement pointing strucking of joints of walls ratio 1:2 (C.S.I No: 19 (a) Page. 53)	1287.44	%Sft	9244
18	280	Providing and lying 3" thick topping cement concrete 1:2:4. Including surface finishing dividing into panels (C.S.I No:16 (d) P-42) .	4411.82	%Sft	12353
19	32	Notice board made with cement (C.S.I No:1 P.95).	58.11	P.Sft	1860
20	2	Rain forcement concrete spout including fixing in position 2 1/2" x 6" x 5" (C.S.I No:14 P.18).	261.25	Each	523
21	18	Providing and fixing G.I frames /Chowkates 7"2" or 4 1/2" x 3" for door using 20 guage G.I sheet i/c welded hinges and fixing at site with necessary hols fast filling with cement sand slurry of ration 1:6 and repairing the jambs. Cost also i/c all carrage tools and plants used in making and fixing (C.S.I No:29 P.93).	228.90	Each	4120

Item No.	Quantity	Description of item to be executed at site	Rate	Units	Amount
22	47	Providing and fixing G.I frames /Chowkates 7"2" or 41/2" x 3" for windows using 20 guage G.I sheet i/c welded hinges and fixing at site with necessary hols fast filling with cement sand slurry of ratio 1:6 and repairing the janbs. Cost also i/c all carrage tools and plants used in making and fixing (C.S.I No:28 P.93).	24.54	Each	1153
23	506	White wash three coats (C.S.I No:26 (c) P-54).	829.95	% Sft	4200
24	2047	Primary coat of chalk under destember (C.S.I No:23 P-54).	442.75	% Sft	9063
25	2047	Destember three coats (C.S.I No:24 (c) P-54).	1079.65	% Sft	22100
26	128	Painting new surface, and paiting of doors and windows any type (i/c edges) 3 coats (C.S.I No:4 (c) P-76).	2116.41	% Sft	2709
27	331	Painting guard bars gats iron bars grating raling including standard braces etc and smiller open work three coat (C.S.I No: 5 (d) (iii) P-70).	1270.83	% Sft	4206
28	718	Colour washing two coats (C.S.I No:25 (b) P-54).	859.90	% Sft	6174
29	20	Cement Concrete plain including placing compacting finishing and curing complete including screening complete and washing of stone agreegate without shuttring Ratio: 1:2:4. (C.S.I No. 5 (f) Page No:16)	14429.25	% Cft	2886
TOTAL :-					704132

Amount Total (CSR)

Part "A"

13.20%

% Above / Below

Total Amount

Total "A"

NON SCHEDULE ITEMS

1	150	Providing & laying floor of Verona marble tiles of size 12" x 12" x 3/4" fine dressed on the surface without winding set in white cement laid over 3 / 4" thick bed of 1:2 grey cement mortar setting the tiles with grey cement slurry, jointing and washing the tiles with slurry of white cement and pigment to match the colour of titles, including curring, grinding, rubbing and chemical polishing etc. complete i/c cutting tiles to proper profile.	307	P.Sft	46050
2	51	First class Kail wood wrought joinery in doors and windos etcified inosition I/c in chwoakts holds fasts hings iron tower bolts chowks cleats handles and cards with hooks etc Deodar paneled or paned are fully glazed 1/3/4" (only shutter)	851	P.Sft	43401
TOTAL :-					

Cost of Bid

Amount

Position

1. (A) Cost Based on Composite Schedule of Rates

2. (B) Cost Based on Non/Offered Schedule of Rates

TOTAL COST OF BID (C) = TOTAL (A) + TOTAL (B)

CONTRACTOR

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT

BILL OF QUANTITIES

Discription and Rate of Items based on Composite Schedule of Rates

Talaf Sawa

NAME OF WORK :- New District ADP 2017-18 Programme @ GPS Mast Ali Mazari (Add C/R)

Item No.	Quantities	Description of item to be executed at site	Rate	Units	Amount
<u>PART "A" SCHEDULE ITEMS</u>					
1	691	Excavation in foundation of building bridges and other structure including dressing refeling around structure with excavated earth watering and ramming lead upto one chain and lift upto 5ft (b) in ordinary soil(C.S.I No:18 (b)P.5).	3176.25	% OCft	2195
2	213	Cement concrete brick or stone ballast 1 1/2" to 2" guage ratio 1:5:10 (C.S.I No: 4 (c) Page No:15)	9416.28	%Cft	20057
3	628	Pacca brick work in foundation and plinth in cement sand mortor ratio 1:6(C.S.I No:4 (e) P.21).	11948.36	% Cft	75036
4	221	Rein forced cement concrete work including all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid sepreately this rate also includes all kinds of forms moulds:lifting shuttering curing rending and finishing the exposed surface (including screening and washing of shingle) (a) RC work in slabe bams columns rafts lintels and other structural members laid in situ or pre cost laid in position complete in all respects. (I)Ratio (1:2:4) 90 Lbs cement 2 Cft. sand 4 Cft . shingle 1/8" to 1/4" guage.(C.S.I No:6 A (1) P.17).	337.00	P.Cft	74477
5	13.710	Fabrication of Tor steel reinfocement for cement concrete including cutting bending and laying in position making joints and fastings including cost of binding wire also includes removal of rust from bars (C.S.I No:7 B P.20).	5001.70	P.Cwt	68573
6	461	Filling watering and raming earth in floor with surplus from foundation lead upto one chain and lift upto 5ft. (C.S.I No: 21 P.4).	3630.00	% OCft	1673
7	725	Filling watering and raming earth under floor with new earth excavated from outside lead upto on chain and lift upto 5ft. (C.S.I No: 22 P.4).	3630.00	% OCft	2632
8	189	Supplying and filling sand under floor and plugging in walls .(C.S.I No:29 P.26).	1141.25	% Cft	2157
9	1138	Pacca brick work in ground floor in cement sand mortor ratio: (C.S.I No: 5 (e) Page No: 21)	12674.36	% Cft	144234
10	8.286	S/F Girder at Site of Work	3850.00	P.Cwt	31901
11	7.955	S/F T.Iron at Site of Work	3575.00	P.Cwt	28439
12	16.241	Errection rooled steel beam or old rails in roof etc errection and fixing in position (C.S.I No:6 P-91).	186.34	P.Cwt	3026
13	506	First class tile roofing consisting of 4" earth and 1" mud plaster with Gobri leeping over 1/2" thick cement plaster 1:6 with34 Lbs. Of hot bitumen coating sand blinded provided over 2 layers of tiles 12" x 6" x 1 1/4" laid in 1:6 cement mortar with 1/2" thick sand wiched layer of 1:6 cement mortar including 1:2 cement pointing underside of tiles complete including curing etc. (C.S.I No:1 P.33).	11443.10	%Sft	57902
14	506	Providing and laying single per layer of polithin 0.13mm thick for water proffing per specification and instructions of engineer incharge(C.S.I No:38 P.38).	10.70	P.Sft	5414
15	2047	Cement plaster upto 20' height 1/2" thick rario 1:6 (C.S.I No: 13 (b)Page No: 58).	2206.60	%Sft	45169
16	2047	Cement plaster upto 20' height 3/8" thick rario 1:4 (C.S.I No: 11 (a) Page No: 52).	2197.52	%Sft	44983
17	718	Cement pointing strucking of joints of walls ratio 1:2 (C.S.I No: 19 (a) Page. 53)	1287.44	%Sft	9244
18	280	Providing and lying 3" thick topping cement concrete 1:2:4. Including surface finishing dividing into panels (C.S.I No:16 (d) P-42) .	4411.82	%Sft	12353
19	32	Notice board made with cement (C.S.I No:1 P.95).	58.11	P.Sft	1860
20	2	Rain forcement concrete spout including fixing in position 2 1/2" x 6" x 5" (C.S.I No:14 P.18).	261.25	Each	523
21	18	Providing and fixing G.I frames /Chowkates 7"2" or 4 1/2" x 3" for door using 20 guage G.I sheet i/c welded hinges and fixing at site with necessary hols fast filling with cement sand slurry of ration 1:6 and repairing the jambs. Cost also i/c all carrage tools and plants used in making and fixing (C.S.I No:29 P.93).	228.90	Each	4120

Item No.	Quantity	Description of item to be executed at site	Rate	Units	Amount
22	47	Providing and fixing G.I frames /Chowkates 7"2" or 4 1/2" x 3" for windows using 20 guage G.I sheet i/c welded hinges and fixing at site with necessary hols fast filling with cement sand slurry of ratio 1:6 and repairing the janbs. Cost also i/c all carrage tools and plants used in making and fixing (C.S.I No:28 P.93).	24.54	Each	1153
23	506	White wash three coats (C.S.I No:26 (c) P-54).	829.95	% Sft	4200
24	2047	Primary coat of chalk under destember (C.S.I No:23 P-54).	442.75	% Sft	9063
25	2047	Destember three coats (C.S.I No:24 (c) P-54).	1079.65	% Sft	22100
26	128	Painting new surface, and paiting of doors and windows any type (i/c edges) 3 coats (C.S.I No:4 (c) P-76).	2116.41	% Sft	2709
27	331	Painting guard bars gats iron bars grating raling including standard braces etc and smiller open work three coat (C.S.I No: 5 (d) (iii) P-70).	1270.83	% Sft	4206
28	718	Colour washing two coats (C.S.I No:25 (b) P-54).	859.90	% Sft	6174
29	20	Cement Concrete plain including placing compacting finishing and curing complete including screening complete and washing of stone agreegate without shuttring Ratio: 1:2:4. (C.S.I No. 5 (f) Page No:16)	14429.25	% Cft	2886
TOTAL :-					704132

Amount Total (CSR)

Part "A" 13.70 % Above / Below Total Amount _____

اندر دین

Total "A" _____

NON SCHEDULE ITEMS

1	150	Providing & laying floor of Verona marble tiles of size 12" x 12" x 3/4" fine dressed on the surface without winding set in white cement laid over 3 / 4" thick bed of 1:2 grey cement mortar setting the tiles with grey cement slurry, jointing and washing the tiles with slurry of white cement and pigment to match the colour of titles, including curring, grinding, rubbing and chemical polishing etc. complete i/c cutting tiles to proper profile.	307	P.Sft	46050
2	51	First class Kail wood wrought joinery in doors and windos etcfied inosition I/c in chwoakts holds fasts hings iron tower bolts chowks cleats handles and cards with hooks etc Deodar paneled or paned are fully glazed 1/3/4" (only shutter)	851	P.Sft	43461
TOTAL :-					89451

Cost of Bid

Amount Position

1. (A) Cost Based on Composite Schedule of Rates

2. (B) Cost Based on Non/Offered Schedule of Rates

TOTAL COST OF BID (C) = TOTAL (A) + TOTAL (B)

CONTRACTOR

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT




**ATTENDENCE SHEET OF PARTICIPATION IN
TENDER PROCESS IN EDUCATION WORKS DIVISION KASHMORE @ KANDHKOT**


Name of Work :-





**PPL FUNDS @ GPS Haji Ghulam Muhammad Mazari
Taluka Kashmore**

Executive Engineer Education Works Division Kashmore @ Kandhkot held on 06.03.2018

Sr. No	Name of Contractor / Firm	Signature
1	M/s. Muhammad Sadiq	
2	M/s. A jan & Co.	
3	M/s. Sahib Dino	


ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
DIVISION KASHMORE @ KANDHKOT


(MUHAMMAD HASSAN BALOUCH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KASHMORE @ KANDHKOT



(ALTAF HUSSAIN BHURGRI)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT


**OFFICE OF THE
EXECUTIVE ENGINEER EDUCATION WORKS DIVISION KASHMORE @ KANDHK
COMPARATIVE STATEMENT**


NIT NO. EE/EWD/TC/ 922 DATED: 09.02.2018

Name of Work :- **PPL FUNDS @ GPS Haji Ghulam Muhammad Mazari Taluka
Kashmore**

Sr. No	Name of Contractor	Rate Quoted	
1	M/s. Muhammad Sadiq	i) 6.0% Above	(Part-A Schedule)
		ii) 88681/-	(Part-A Non Schedule)
		iii) 0.20% Below	(Part-B Schedule)
2	M/s. A jan & Co.	i) 6.50% Above	(Part-A Schedule)
		ii) 90681/-	(Part-A Non Schedule)
		iii) At Par	(Part-B Schedule)
3	M/s. Sahib Dino	i) 6.75% Above	(Part-A Schedule)
		ii) 92681/-	(Part-A Non Schedule)
		iii) 1.0% Above	(Part-B Schedule)


ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION KASHMORE @ KANDHI


(MUHAMMAD HASSAN BALOUCH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KASHMORE @ KANDHKOT


(ALTAF HUSSAIN BHURGRI)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT

GENERAL ABSTRACT

Name of Work :-

PPL FUNDS @ GPS Haji Ghulam Muhammad Mazari
Taluka Kashmore

Sr. No	Name of Contractor / Firm	Tender Amount
1	M/s. Muhammad Sadiq	938263
2	M/s. A jan & Co.	943814
3	M/s. Sahib Dino	949105



ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
DIVISION KASHMORE @ KANDHKOT



(MUHAMMAD HASSAN BALOUCH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KASHMORE @ KANDHKOT



(ALTAF HUSSAIN BHURGRI)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT

Name of Work :-

**PPL FUNDS @ GPS Haji Ghulam Muhammad Mazari Taluka
Kashmore**

SUMMARY OF COST

Sr. No	Item of Work	Schedule B Amount	Contractor Rate	Amount
1	Civil Schedule Items	691886	i) 6.0% Above	681603
3	Non Schedule Items	88681	ii) 88681/-	88681
3	W/S & S/F	168315	iii) 0.20% Below	167978

Total Amount of Bid

A + B + C =

938263



ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION KASHMORE @ KANDHKOT



(MUHAMMAD HASSAN BALOUCH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KASHMORE @ KANDHKOT




(ALTAF HUSSAIN BHURGRI)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT

BIDDER QUALIFICATION REPORT


NIT NO. EE/EWD/TC/ 922 DATED: 09.02.2018

EDUCATION WORKS DIVISION KASHMORE @ KANDHKOT

1	Name of Procuring Agency	<u>Executive Engineer Education Works Division KASHMORE @ KANDHKOT</u>
2	Tender Reference No.	<u>NIT No. 922, dated: 09.02.2018</u>
3	Tender Description / Name of Work / Item	<u>PPL FUNDS @ GPS Haji Ghulam Muhammad Mazari Taluka Kashmore</u>
4	Method of Procurement	<u>Single Stage - One envelope procedure</u>
5	Tender Published	<u>News Papers & on SPPRA Website</u>
6	N.T.N	<u>Available</u>
7	Registration with P.E.C	<u>Registered</u>
8	Sindh Board of Revenue	<u>Registered</u>
9	Relevant Experience	<u>Available</u>
10	Turnover of at least last three years	<u>Available</u>
11	Funds / Budget	<u>Available</u>
12	05% Earnest Money	<u>Available</u>
13	Tender Fee / Cost Bidding Document	<u>Deposited</u>


ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
DIVISION KASHMORE @ KAND


(MUHAMMAD HASSAN BALOUCH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KASHMORE @ KANDHKOT


(ALTAF HUSSAIN BHURGRI)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT

Method and procedure of procurement: NATIONAL COMPETITIVE BIDDING (SINGLE STAGE-ONE ENVELOPE).

MINUTES OF BID OPENING MEETING

A meeting of the procurement committee of this department was held on dated: 06.03.2018. for opening the bids received in respect of subject NIT till the deadlines of submission. The meeting was attended by all following members of the procurement committee and the representative of bidders. (Attendance sheet is enclosed).

The bids were opened at **2:00 PM** in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee. All the members of the procurement committee signed each and every page of financial proposal/bids. The bids do not contain any over-writing or cutting. (Also mention cutting or over writing if any). Following is the details of bids announced.


The committee shall examine all the bids as per the Qualification/ eligibility criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.


The meeting ended with the note of thanks to and from the chair.

(MEMBER)

(MEMBER)

(CHAIRMAN)


ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION KASHMORE @ KANDHKOT


(MUHAMMAD HASSAN BALOUCH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KASHMORE @ KANDHKOT


(ALTAF HUSSAIN BHURGRI)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT


BID EVALUATION REPORT


PPL FUNDS ①


1	Name of Procuring Agency	Executive Engineer Education Works Division KASHMORE @ KANDHKOT
2	Tender Reference No.	NIT No. 922, dated: 09.02.2018
3	Tender Description / Name of Work / Item	PPL FUNDS @ GPS Haji Ghulam Muhammad Mazari Taluka Kashmore
4	Method of Procurement	Single Stage - One envelope procedure
5	Tender Published	News Papers & on SPPRA Website
6	Total bid documents Sold:	03 Nos
7	Total Bids Received	03 Nos
8	Technical Bid Opening Date (if applicable)	Not Applicable
9	No. of bid technically qualified (if applicable)	Not Applicable
10	Bids(s) Rejected	-
11	Financial Bid Opening Date	06-03-2018

13 Bid Evaluation Report

S.No.	Name of Firm or Bidder	Cost of offered by the Bidders	Ranking in Terms of cost	Comparison with Estimated Cost		Reasons for acceptance / Rejection	Remarks
1	M/s. Muhammad Sadiq	681603	1st Lowest	i) 6.0% Above	Part-A	Quality as per evaluation criteria	Recommended for award of work
		88681		ii) 88681/-	N.S.I		
		167978		iii) 0.20% Below	Part-B		
		938263					
2	M/s. A jan & Co.	684818	2nd Lowest	i) 6.50% Above	Part-A	Rejected Being Hieghest	Responsive
		90681		ii) 90681/-	N.S.I		
		168315		iii) At Par	Part-B		
		943814					
3	M/s. Sahib Dino	686426	3rd Lowest	i) 6.75% Above	Part-A	Rejected Being Hieghest	Responsive
		92681		ii) 92681/-	N.S.I		
		169998		iii) 1.0% Above	Part-B		
		949105					


 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 UB-DIVISION KASHMORE @ KANDHKOT


 (MUHAMMAD HASSAN BALOUCH)
 ASSISTANT ENGINEER
 EDUCATION WORKS SUB-DIVISION
 KASHMORE @ KANDHKOT


 (ALTAF HUSSAIN BHURGRI)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 KASHMORE @ KANDHKOT

FINANCIAL REVIEW

NAME OF WORK:-

PPL FUNDS @ GPS Haji Ghulam Muhammad Mazari Taluka Kashmir

S #	Discription	Estimated Cost	M/s. Muhammad Sadiq		M/s. A Jan & Co.		M/s. Sahib Dino	
			Rate	Amount	Rate	Amount	Rate	Amount
1	2	3	4	5	6	7	8	9
PART-A CIVIL SCHEDULE ITEMS								
1	Schedule Items	643,022		643,022		643,022		643,022
2	Carriage of Material	39,469	i) 6.0% Above	38,581	i) 6.50% Above	41,796	i) 6.75% Above	43,404
3	Contingency	9,395						
4	Total Part-A	691,886		681,603		684,818		686,426
PART-A NON SCHEDULE								
1	Non Schedule Items	88,681		88,681		90,681		92,681
2	Total Part-C	88,681		88,681		90,681		92,681
PART-B W/S & S/F								
1	Schedule Items	168,315	iii) 0.20% Below	168,315	iii) At Par	168,315	iii) 1.0% Above	168,315
2				337				1,683
3	Total Part-B	168,315		167,978		168,315		169,998
4	Total Part-A+B+C	948,882		938,263		943,814		949,105
	A) Total Cost as per Estimate	948,882	The Lowest rate quoted by M/s. Muhammad Sadiq Government Contractor are :					
	B) Total Cost as per Tender	938,263	Part-A @ Rs. 681603/- 6.0% Above on Estimate (Rupees Six lac, Eighty One Thousand, Six Hundred, Three)					
	Saving A-B	10,619	Part-A @ Rs. 88681/- Lowest Quoted Rates, on Estimate (Rupees Eighty Eight Thousand, Six Hundred, Eighty One) Only					
	Percentage Saving	1.12%	Part-B @ Rs. 167978/- 0.20% Below, on Estimate (Rupees One Lac, Sixty Seven Thousand, Nine Hundred, Seventy Eight) Only					
	A.A Amount	-						
	Lowest Tender Amount	938,263						
	Saving Over A.A	-						


 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB-DIVISION KASHMIRE @ KANDHKOT


 (MUHAMMAD HASSAN BALOUCH)
 ASSISTANT ENGINEER
 EDUCATION WORKS SUB-DIVISION
 KASHMIRE @ KANDHKOT


 (ALTAF HUSSAIN BHURGRI)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 KASHMIRE @ KANDHKOT

FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT made on **06.03.2018** between Executive Engineer Education Works Division Kashmore @ Kandhkot, (Procuring Agency) of the one part and M/s. Muhammad Sadiq, Government Contractor, of the other part.

WHEREAS the Procuring Agency is desirous that certain Works, viz **PPL FUNDS @ GPS Haji Ghulam Muhammad Mazari Taluka Kashmore** should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnesseth as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:


- (a) The Letter of Acceptance;
- (b) The completed Form of Bid along with Schedules to Bid;
- (c) Conditions of Contract & Contract Data;
- (d) The priced Schedule of Prices/Bill of quantities (BoQ);
- (e) The Specifications; and
- (f) The Drawings

3. In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.

4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of the Contactor
M/s. Muhammad Sadiq
Government Contractor


EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT
(Procuring Agency)

Signed, Sealed and Delivered in the presence of

1. Witness:

2. Witness:

BIDDING DATA

This Section should be filled in by the Executive Engineer Education Works Division Kashmore @ Kandhkot, before issuance of the Bidding Documents.

NIT No. EE/EWD/TC/ 922

Dated: 09.02.2018

- (a) Name of Procuring Agency Executive Engineer, Education Works Division K'Kot
- (b) Brief Discription of Works PPL FUNDS @ GPS Haji Ghulam Muhammad Mazari Taluka Kashmore
- (c) Procuring Agency Address Near NADRA Office Kashmore @ Kandhkot
- (d) Estimated Cost 1000000
- (e) Amount of Bid Security 5% on Bid
- (f) Period of Bid Validity (Days) 90 Days
- (g) Security Deposit (i/c bid Security) 8%
- (h) Percentage, if any, to be deducted from bills (7.50% Income Tax) & (3% Security Deposit)
- (i) Deadline for submission of bids along with time 05.03.2018 at 01:00 PM
- (j) Venue, Time and Date of Bid Opening 06.03.2018 at 02:00 PM
- (k) Time for completion from written order of commences 06 Months
- (L) Liquidity Demages -
- (m) Deposit Receipt _____ Date _____ Amount _____
- (n) D.R No. 26860 Date 6-3-2018 Amount Rs. 1500/-
- (o) Tender Issued to (Mr. / M/S) Muhammed Sadiq


EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT


BIDDING DATA

This Section should be filled in by the Executive Engineer Education Works Division Kashmore @ Kandhkot, before issuance of the Bidding Documents.

NIT No. EE/EWD/TC/ 922

Dated: 09.02.2018

- (a) Name of Procuring Agency Executive Engineer, Education Works Division K'Kot
- (b) Brief Discription of Works PPL FUNDS @ GPS Haji Ghulam Muhammad Mazari Taluka Kashmore
- (c) Procuring Agency Address Near NADRA Office Kashmore @ Kandhkot
- (d) Estimated Cost 1000000
- (e) Amount of Bid Security 5% on Bid
- (f) Period of Bid Validity (Days) 90 Days
- (g) Security Deposit (i/c bid Security) 8%
- (h) Percentage, if any, to be deducted from bills (7.50% Income Tax) & (3% Security Deposit)
- (i) Deadline for submission of bids along with time 05.03.2018 at 01:00 PM
- (j) Venue, Time and Date of Bid Opening 06.03.2018 at 02:00 PM
- (k) Time for completion from written order of commences 06 Months
- (L) Liquidity Damages -
- (m) Deposit Receipt _____ Date _____ Amount _____
- (n) D.R No. 26861 Date 6-3-2018 Amount Rs. 1500/-
- (o) Tender Issued to (Mr. / M/S) A. Jan & Co.


EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT

BIDDING DATA

This Section should be filled in by the Executive Engineer Education Works Division Kashmore @ Kandhkot, before issuance of the Bidding Documents.

NIT No. EE/EWD/TC/ 922

Dated: 09.02.2018

- (a) Name of Procuring Agency Executive Engineer, Education Works Division K'Kot
- (b) Brief Discription of Works PPL FUNDS @ GPS Haji Ghulam Muhammad Mazari Taluka Kashmore
- (c) Procuring Agency Address Near NADRA Office Kashmore @ Kandhkot
- (d) Estimated Cost 1000000
- (e) Amount of Bid Security 5% on Bid
- (f) Period of Bid Validity (Days) 90 Days
- (g) Security Deposit (i/c bid Security) 8%
- (h) Percentage, if any, to be deducted from bills (7.50% Income Tax) & (3% Security Deposit)
- (i) Deadline for submission of bids along with time 05.03.2018 at 01:00 PM
- (j) Venue, Time and Date of Bid Opening 06.03.2018 at 02:00 PM
- (k) Time for completion from written order of commences 06 Months
- (L) Liquidity Damages -
- (m) Deposit Receipt _____ Date _____ Amount _____
- (n) D.R No. 26862 Date 6-3-2018 Amount Rs. 1500/-
- (o) Tender Issued to (Mr. / M/S) Sahib-Dino


EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT

BILL OF QUANTITIES

Discription and Rate of Items based on Composite Schedule of Rates

NAME OF WORK :- PPL FUNDS @ GPS Haji Ghulam Muhammad Mazari Taluka Kashmore

Item No.	Quantities	Description of item to be executed at site	Rate	Units	Amount
<u>PART "A" SCHEDULE ITEMS</u>					
1	1101	Dismantling 2nd Class tile roofing (C.S.I No:22 (b) P-11).	5445.00	%Cft	59949
2		Dismantling brick work in lime or cement plaster (C.S.I No:13 P-10).	1285.63	%Cft	0
3	497	Excavation in foundation of building bridges and other structure including dressing refeling arround structure with excavated earth watering and ramming lead upto one chain and lift upto 5ft (b) in ordinary soil(C.S.I No:18 (b)P.5.	3176.25	%0Cft	1579
4	256	Cement concrete brick or stone ballast 1 1/2" to 2" guage ratio 1:4:8 (C.S.I No: 4 (b) Page No:15)	9416.28	%Cft	24106
5	504	Pacca brick work in foundation and plinth in cement sand mortor ratio 1:6(C.S.I No:4 (e) P.21).	11948.36	%Cft	60220
6	63	Rein forced cement concrete work including all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid sepreately this rate also includes all kinds of forms moulds:lifting shuttering curing rending and finishing the exposed surface (including screening and washing of shingle) (a) RC work in slabe bams columns rafts lintels and other structural members laid in situ or pre cost laid in position complete in all respects. (I)Ratio (1:2:4) 90 Lbs cement 2 Cft. sand 4 Cft . shingle 1/8" to 1/4" guage.(C.S.I No:6 A (1) P.17).	337.00	P.Cft	21231
7	3	Fabrication of Tor steel reinforcement for cement concrete including cutting bending and laying in position making joints and fastings including cost of binding wire also includes removal of rust from bars (C.S.I No:8 B P.17).	5001.70	P.Cwt	14070
8	331	Filling watering and raming earth in floor with surplus from foundation lead upto one chain and lift upto 5ft. (C.S.I No: 21 P.4).	1512.50	%Cft	501
8	2279	Filling watering and raming earth under floor with new earth excavated from outside lead upto on chain and lift upto 5ft. (C.S.I No: 22 P.4).	3630.00	%Cft	8273
9	153	Supplying and filling sand under floor and plugging in walls .(C.S.I No:29 P.26).	1141.25	%Cft	1746
9	398	Pacca brick work in ground floor in cement sand mortor ratio: (C.S.I No: 5 (e) Page No: 21)	12674.36	%Cft	50444
10		Pacca brick work other then building including stricking of joints up to feet height (C.S.I No: 7 (e) Page No: 22)	12346.65	%Cft	0
11	1030	Cement plaster upto 20' height 1/2" thick rario 1:6 (C.S.I No: 13 (b)Page No: 52).	2206.60	%Sft	22728
12	1039	Cement plaster upto 20' height 3/8" thick rario 1:4 (C.S.I No: 11 (a) Page No: 52).	2197.52	%Sft	22832
13	226	Cement pointing strucking of joints of walls ratio 1:2 (C.S.I No: 19 (a) Page. 53)	1287.44	%Sft	2910
14		Cement Concrete plain including placing compacting finishing and curing complete including screening complete and washing of stone agreegate without shuttring Ratio: 1:2:4. (C.S.I No. 5 (f) Page No:16)	14429.25	%Cft	0
15		Providing and fixing 3/8" thick marble tiles of approved quality and coloum shade size 8" x 4/6" x 4" in dado skitring and facing removal / tucking of exiting plaster surface etc over 1/2" thick base of cement mortor 1:3 setting mortor base including filling the joints and washing of tiles wiht white cement slurry current finishing cleaning and polishing etc complete (for new work) (C.S.I No: 68 (i) P-49).	186.04	P.Sft	0
16		First class deodar wood wrought joinery in doors and windos etcfied inosition l/c in chwoakts holds fasts hings iron tower bolts chowks cleats handles and cards with hooks etc Deodar paneled or paned are fully glazed 1/3/4"only shutter (C.S.I No:7 (b) P.58).	902.93	P.Sft	0
17	8.840	S/F Girder at Site of Work	3850.00	P.Cwt	34034
18	18.410	S/F T.Iron at Site of Work	3575.00	P.Cwt	65816
19	27.250	Errection rooled steel beam or old rails in roof etc errection and fixing in position (C.S.I No:6 P-91).	186.04	P.Cwt	5070

Item No.	Quantity	Description of item to be executed at site	Rate	Units	Amount
20	1181	2nd class tiles roofing consisting of 4" earth and 1" mud plaster with leaping over 1/2" thick cement plaster 1:6 with 34 lbs of hot bitumen coating sand blinded provided over one layer of 12"x6"x2" tiles laid in 1" 6 cement mortar including 1:2 cement pointing under neath of tiles complete including curing etc (C.S.I No:2 P.33).	7607.25	%Sft	89842
20	1181	Providing and laying single per layer of polithin 0.13mm thick for water proffing per specification and instructions of engineer incharge (C.S.I No:38 P.38).	10.70	P.Sft	12637
21		Providing and lying 2" thick topping cement concrete 1:2:4. Including surface finishing dividing into panels (C.S.I No:16 (c) P-42).	3275.50	%Sft	0
22	65	Providing and fixing G.I frames /Chowkates 7"2" or 4 1/2" x 3" for door using 20 guage G.I sheet i/c welded hinges and fixing at site with necessary hols fast filling with cement sand slurry of ration 1:6 and repairing the jambs. Cost also i/c all carrage tools and plants used in making and fixing (C.S.I No:29 P.93).	228.90	P.Rft	14879
23	132	Providing and fixing G.I frames /Chowkates 7"2" or 4 1/2" x 3" for windows using 20 guage G.I sheet i/c welded hinges and fixing at site with necessary hols fast filling with cement sand slurry of ratio 1:6 and repairing the janbs. Cost also i/c all carrage tools and plants used in making and fixing (C.S.I No:28 P.93).	240.50	P.Rft	31746
24		White glazed tile 14" thick dado jointed in white cement and laid over 1:2 cement sand mortar 3/4 " thick including finishing (C.S.I No:37 P-45).	28253.61	%Sft	0
25		Laying floor of approved with glazed tile 1/4" thick in white cement 1:2 over 3/4: thick cement mortar 1:2 complete (C.S.I No:24 P-43).	27678.68	%Sft	0
26	32	Providing & fixing deodar almirah 9" - 12" depth including boxing with back shelves shutters brass fitting complete (CSI No.23 P-61)	180.50	P.Sft	5686
27	32	Notice board made with cement (C.S.I No:1 P.95).	58.11	P.Sft	1860
28		Making & fixing steel grated door with 1/16" thick sheeting including angle iron frame 2" x 2" 3/8" and 3/4" square bars 4" centre to centre with locking arrangement. (C.S.I No:24 P-92)	726.72	P.Sft	0
30	400	Providing and lying 3" thick topping cement concrete 1:2:4. Including surface finishing dividing into panels (C.S.I No:16 (d) P-42).	829.95	%Sft	3320
30	936	White wash three coats (C.S.I No:26 (c) P-54).	829.95	%Sft	7768
31	3355	Primary coat of chalk under destember (C.S.I No:23 P-54).	442.75	%Sft	14854
32	3355	Destember three coats (C.S.I No:24 (c) P-54).	1079.65	%Sft	36222
33	1276	Colour washing two coats (C.S.I No:25 (b) P-54).	859.90	%Sft	10972
34	223	Painting new surface, and paiting of doors and windows any type (i/c edges) 3 coats (C.S.I No:4 (c) P-76).	2116.41	%Sft	4720
35	216	Painting guard bars gats iron bars grating raling including standard braces etc and smiller open work three coat (C.S.I No: 4 (d) P-68).	1270.83	%Sft	2745
35	374	Painting guard bars gats iron bars grating raling including standard braces etc and smiller open work three coat (C.S.I No: 5 (d) (iii) P-70).	1270.83	%Sft	4753
			TOTAL :-		643022

PART "B" SCHEDULE ITEMS

1	4	Providing & fixing squatting type white glazed of flushe cisten with internal fitting & flush pippe with bend and making requesite numbers of holes in wall plinth & floor for pipe conection & making good in cement concrete 1:2:4. W.C not less than 19" clear opening between flushing rims and 3 gallons flushing tank with 4" dia C.I trap with C.I thumble. (S.I No:1 (b) i P-No:1)	4802.60	Each	19210
2	4	Providing & fixing 24" x 18" lavatory basin in white glazed earthen ware complete with & l/c the cost of W.I or C.I cantilever brackets 6 inches built into wall, painted white in two coast after a primary coat of red lead paint, a pair of 1/2" dia rubber plug & chrome plate brass chain 1-1/4" dia malloable iron or c.P brass traps malloable iron or brass unions and making requisite number of holes in walls, plinth & floor for pipe connection and making good in cement concrete 1: 2: 4 (Standard pattern) (S.I No:8 P-No:3)	4253.70	Each	17015
3		Add: extra labour for providing and fixing of earthen wire padestle whiute or colored glass standared pattern (S.I No:9 P-No:3).	938.47	Each	0
4	4	Providing & fixing 4" x 4" x 4" dia. C.I branchen of the required degree with access dooors, rubber washer 1/8" thick and bolts and nuts and extra painting to match colour of the building.	209.10	Each	836
5	12	S/F Soil & Vent Pipe	447.15	Each	5366

Item No.	Quantity	Description of item to be executed at site	Rate	Units	Amount
5	4	C.I Plain Bend	566.70	Each	2267
6	4	P/F 4" dia C.I Terminal Guard	115.10	Each	460
6		Providing R.C.C pipe with collars class "B" and digging the trenches to required depth & fixing in position including cutting, fitting & jointing with maxphalt composition & cement mortar 1: 1 and testing with water pressure upto a head of 4 feet above the top of the highest pipe & refilling with excavated stuff.			
		4" dia	146.57	Each	0
		6" dia	199.25	Each	0
7		Providing & fixing 6" x 2" or 6" x 3" C.I floor trap of the approved self cleaning design with a C.I screwed down grating with or without a vent arm complete with & l/c making requisite number of holes in walls, plinth & floor for Pipe connections & making good cement concrete 1:2:4.	2042.43	Each	0
8		Providing G.I Pipes, specials, and clamps etc, including fixing cutting & fitting complete with and l/c the cost of breaking thorough walls and roof, making good etc. painting two coats after cleaning the Pipe etc. with white zink paint with pigment to match the colour of the building and testing with water to a pressure head of 200 feet and handling.			
	160	1/2" dia	73.21	Each	11714
	130	3/4 dia	95.79	Each	12453
	80	1" dia	128.55	Each	10284
9		Extra labour of G.I Pipes			
		1/2" dia	7.82	Each	0
		3/4 dia	8.45	Each	0
10		Providing and fixing full way gun metal valves with wheels threaded or flanged ends with rubber washing (b) standard pattern (Note standard Manufacture by M/S Anwar Mechanical works (S.I No:4 (b) P-No:17).			
	6	1/2" dia	161.92	Each	972
	6	3/4 dia	227.92	Each	1368
11	6	Supplying & Fixing bib cock of Superior quality with crystal head. 1/2" dia.	478.28	Each	2870
12	6	S/Fixing concealed tee-stop cock of superior quality with c.p head 1/2" dia.	1109.46	Each	6657
13	6	Construction of Main hole	5789.00	Each	34734
13	1	S/F Fiber Glass Tank 250 Gallon	21989.60	Each	21990
TOTAL :-					168315

Amount Total (CSR)

Part "A"	6.6 % Above / Below	Total Amount	
Part "B"	0.20 % Above / Below	Total Amount	
		Total "A+B"	

NON SCHEDULE ITEMS

2	80	First class Kail wood wrought joinery in doors and windows etc fixed in position l/c in chowkts holds fasts hinges iron tower bolts chowks cleats handles and cards with hooks etc Deodar paneled or paned are fully glazed 1/3/4" (only shutter)	851.-	P.Sft	68080.-
TOTAL :-					68080.-

Cost of Bid

Amount Position

1. (A) Cost Based on Composite Schedule of Rates

2. (B) Cost Based on Non/Offered Schedule of Rates

TOTAL COST OF BID (C) = TOTAL (A) + TOTAL (B)

CONTRACTOR

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT

BILL OF QUANTITIES

Discription and Rate of Items based on Composite Schedule of Rates

NAME OF WORK :- PPL FUNDS @ GPS Haji Ghulam Muhammad Mazari Taluka Kashmore

Item No.	Quantities	Description of item to be executed at site	Rate	Units	Amount
<u>PART "A" SCHEDULE ITEMS</u>					
1	1101	Dismantling 2nd Class tile roofing (C.S.I No:22 (b) P-11).	5445.00	%Cft	59949
2		Dismantling brick work in lime or cement plaster (C.S.I No:13 P-10).	1285.63	%Cft	0
3	497	Excavation in foundation of building bridges and other structure including dressing refeling arround structure with excavated earth watering and ramming lead upto one chain and lift upto 5ft (b) in ordinary soil(C.S.I No:18 (b)P.5.	3176.25	%0Cft	1579
4	256	Cement concrete brick or stone ballast 1 1/2" to 2" guage ratio 1:4:8 (C.S.I No: 4 (b) Page No:15)	9416.28	%Cft	24106
5	504	Pacca brick work in foundation and plinth in cement sand mortor ratio 1:6(C.S.I No:4 (e) P.21).	11948.36	%Cft	60220
6	63	Rein forced cement concrete work including all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid sepretely this rate also includes all kinds of forms moulds:lifting shuttering curing rending and finishing the exposed surface (including screening and washing of shingle) (a) RC work in slab bams columns rafts lintels and other structural members laid in situ or pre cost laid in position complete in all respects. (I)Ratio (1:2:4) 90 Lbs cement 2 Cft. sand 4 Cft . shingle 1/8" to 1/4" guage.(C.S.I No:6 A (1) P.17).	337.00	P.Cft	21231
7	3	Fabrication of Tor steel reinforcement for cement concrete including cutting bending and laying in position making joints and fastings including cost of binding wire also includes removal of rust from bars (C.S.I No:8 B P.17).	5001.70	P.Cwt	14070
8	331	Filling watering and raming earth in floor with surplus from foundation lead upto one chain and lift upto 5ft. (C.S.I No: 21 P.4).	1512.50	%Cft	501
8	2279	Filling watering and raming earth under floor with new earth excavated from outside lead upto on chain and lift upto 5ft. (C.S.I No: 22 P.4).	3630.00	%Cft	8273
9	153	Supplying and filling sand under floor and pluggling in walls .(C.S.I No:29 P.26).	1141.25	%Cft	1746
9	398	Pacca brick work in ground floor in cement sand mortor ratio: (C.S.I No: 5 (e) Page No: 21)	12674.36	%Cft	50444
10		Pacca brick work other then building including stricking of joints up to feet height (C.S.I No: 7 (e) Page No: 22)	12346.65	%Cft	0
11	1030	Cement plaster upto 20' height 1/2" thick rario 1:6 (C.S.I No: 13 (b)Page No: 52).	2206.60	%Sft	22728
12	1039	Cement plaster upto 20' height 3/8" thick rario 1:4 (C.S.I No: 11 (a) Page No: 52).	2197.52	%Sft	22832
13	226	Cement pointing strucking of joints of walls ratio 1:2 (C.S.I No: 19 (a) Page. 53)	1287.44	%Sft	2910
14		Cement Concrete plain including placing compacting finishing and curing complete including screening complete and washing of stone agreegate without shuttring Ratio: 1:2:4. (C.S.I No. 5 (f) Page No:16)	14429.25	%Cft	0
15		Providing and fixing 3/8" thick marble tiles of approved quality and coloum shade size 8" x 4/6" x 4" in dado skitring and facing removal / tucking of exiting plaster surface etc over 1/2" thick base of cement mortor 1:3 setting mortor base including filling the joints and washing of tiles wiht white cement slurry current finishing cleaning and polishing etc complete (for new work) (C.S.I No: 68 (i) P-49).	186.04	P.Sft	0
16		First class deodar wood wrought joinery in doors and windos etcfied inosition I/c in chwoakts holds fasts hings iron tower bolts chowks cleats handles and cards with hooks etc Deodar paneled or paned are fully glazed 1/3/4"only shutter (C.S.I No:7 (b) P.58).	902.93	P.Sft	0
17	8.840	S/F Girder at Site of Work	3850.00	P.Cwt	34034
18	18.410	S/F T.Iron at Site of Work	3575.00	P.Cwt	65816
19	27.250	Errection rooled steel beam or old rails in roof etc errection and fixing in position (C.S.I No:6 P-91).	186.04	P.Cwt	5070

Item No.	Quantity	Description of item to be executed at site	Rate	Units	Amount
20	1181	2nd class tiles roofing consisting of 4" earth and 1" mud plaster with leaping over 1/2" thick cement plaster 1:6 with 34 lbs of hot bitumen coating sand blinded provided over one layer of 12"x6"x2" tiles laid in 1"6 cement mortar including 1:2 cement pointing under neath of tiles complete including curing etc (C.S.I No:2 P.33).	7607.25	%Sft	89842
20	1181	Providing and laying single per layer of polithin 0.13mm thick for water proffing per specification and instructions of engineer incharge (C.S.I No:38 P.38).	10.70	P.Sft	12637
21		Providing and lying 2" thick topping cement concrete 1:2:4. Including surface finishing dividing into panels (C.S.I No:16 (c) P-42).	3275.50	%Sft	0
22	65	Providing and fixing G.I frames /Chowkates 7"2" or 4 1/2" x 3" for door using 20 guage G.I sheet i/c welded hinges and fixing at site with necessary hols fast filling with cement sand slurry of ration 1:6 and repairing the jambs. Cost also i/c all carrage tools and plants used in making and fixing (C.S.I No:29 P.93).	228.90	P.Rft	14879
23	132	Providing and fixing G.I frames /Chowkates 7"2" or 4 1/2" x 3" for windows using 20 guage G.I sheet i/c welded hinges and fixing at site with necessary hols fast filling with cement sand slurry of ratio 1:6 and repairing the janbs. Cost also i/c all carrage tools and plants used in making and fixing (C.S.I No:28 P.93).	240.50	P.Rft	31746
24		White glazed tile 14" thick dado jointed in white cement and laid over 1:2 cement sand mortar 3/4" thick including finishing (C.S.I No:37 P-45).	28253.61	%Sft	0
25		Laying floor of approved with glazed tile 1/4" thick in white cement 1:2 over 3/4" thick cement mortar 1:2 complete (C.S.I No:24 P-43).	27678.68	%Sft	0
26	32	Providing & fixing deodar almirah 9" - 12" depth including boxing with back shelves shutters brass fitting complete (CSI No.23 P-61)	180.50	P.Sft	5686
27	32	Notice board made with cement (C.S.I No:1 P.95).	58.11	P.Sft	1860
28		Making & fixing steel grated door with 1/16" thick sheeting including angle iron frame 2" x 2" 3/8" and 3/4" square bars 4" centre to centre with locking arrangement. (C.S.I No:24 P-92)	726.72	P.Sft	0
30	400	Providing and lying 3" thick topping cement concrete 1:2:4. Including surface finishing dividing into panels (C.S.I No:16 (d) P-42).	829.95	%Sft	3320
30	936	White wash three coats (C.S.I No:26 (c) P-54).	829.95	%Sft	7768
31	3355	Primary coat of chalk under destember (C.S.I No:23 P-54).	442.75	%Sft	14854
32	3355	Destember three coats (C.S.I No:24 (c) P-54).	1079.65	%Sft	36222
33	1276	Colour washing two coats (C.S.I No:25 (b) P-54).	859.90	%Sft	10972
34	223	Painting new surface, and paiting of doors and windows any type (i/c edges) 3 coats (C.S.I No:4 (c) P-76).	2116.41	%Sft	4720
35	216	Painting guard bars gats iron bars grating raling including standard braces etc and smiller open work three coat (C.S.I No: 4 (d) P-68).	1270.83	%Sft	2745
35	374	Painting guard bars gats iron bars grating raling including standard braces etc and smiller open work three coat (C.S.I No: 5 (d) (iii) P-70).	1270.83	%Sft	4753
			TOTAL :-		643022

PART "B" SCHEDULE ITEMS

1	4	Providing & fixing squatting type white glazed of flushe cisten with internal fitting&flush pippe with bend and making requesite numbers of holes in wall plinth & floor for pipe conection & making good in cement concrete 1:2:4. W.C not less than 19" clear opening between flushing rims and 3 gallons flushing tank with 4" dia C.I trap with C.I thumble. (S.I No:1 (b) i P-No:1)	4802.60	Each	19210
2	4	Providing & fixing 24" x 18" lavatory basin in white glazed earthen ware complete with & l/c the cost of W.I or C.I cantilever brackets 6 inches built into wall, painted white in two coast after a primary coat of red lead paint, a pair of 1/2" dia rubber plug & chrome plate brass chain 1-1/4" dia malloable iron or c.P brass traps malloable iron or brass unions and making requisite number of holes in walls, plinth & floor for pipe connection and making good in cement concrete 1: 2: 4 (Standard pattern) (S.I No:8 P-No:3)	4253.70	Each	17015
3		Add: extra labour for providing and fixing of earthen wire padestle whiute or colored glass standared pattern (S.I No:9 P-No:3).	938.47	Each	0
4	4	Providing & fixing 4" x 4" x 4" dia. C.I branchen of the required degree with access dooors, rubber washer 1/8" thick and bolts and nuts and extra painting to match colour of the building.	209.10	Each	836
5	12	S/F Soil & Vent Pipe	447.15	Each	5366

Item No.	Quantity	Description of item to be executed at site	Rate	Units	Amount
5	4	C.I Plain Bend	566.70	Each	2267
6	4	P/F 4" dia C.I Terminal Guard	115.10	Each	460
6		Providing R.C.C pipe with collars class "B" and digging the trenches to required depth & fixing in position including cutting, fitting & jointing with maxphalt composition & cement mortar 1: 1 and testing with water pressure jto a head of 4 feet above the top of the highest pipe & refilling with excavated staff.			
		4" dia	146.57	Each	0
		6" dia	199.25	Each	0
7		Providing & fixing 6" x 2" or 6" x 3" C.I floor trap of the approved self cleaning design with a C.I screwed down grating with or without a vent arm complete with & l/c making requisite number of holes in walls, plinth & floor for Pipe connections & making good cement concrete 1:2:4.	2042.43	Each	0
8		Providing G.I Pipes, specials, and clamps etc, including fixing cutting & fitting complete with and l/c the cost of breaking thorough walls and roof, making good etc. painting two coats after cleaning the Pipe etc. with white zink paint with pigment to match the colour of the building and testing with water to a pressure head of 200 feet and handling.			
	160	1/2" dia	73.21	Each	11714
	130	3/4 dia	95.79	Each	12453
	80	1" dia	128.55	Each	10284
9		Extra labour of G.I Pipes			
		1/2" dia	7.82	Each	0
		3/4 dia	8.45	Each	0
10		Providing and fixing full way gun metal valves with wheels threaded or flanged ends with rubber washing (b) standard pattern (Note standard Manufacture by M/S Anwar Mechanical works (S.I No:4 (b) P-No:17).			
	6	1/2" dia	161.92	Each	972
	6	3/4 dia	227.92	Each	1368
11	6	Supplying & Fixing bib cock of Superior quality with crystal head. 1/2" dia.	478.28	Each	2870
12	6	S/Fixing canceled tee-stop cock of superior quality with c.p head 1/2" dia.	1109.46	Each	6657
13	6	Construction of Main hole	5789.00	Each	34734
13	1	S/F Fiber Glass Tank 250 Gallon	21989.60	Each	21990
TOTAL :-					168315

Amount Total (CSR)

Part "A" 6.50 % Above / Below _____

Total Amount _____

Part "B" % Above / Below _____

Total Amount _____

Total "A+B" _____

NON SCHEDULE ITEMS

2	80	First class Kail wood wrought joinery in doors and windows etc fixed in position I/c in chwoakts holds fasts hinges iron tower bolts chowks cleats handles and cards with hooks etc Deodar paneled or paned are fully glazed 1/3/4" (only shutter)	851 -	P.Sft	68080 -
TOTAL :-					68080 -

Cost of Bid


Amount Position

1. (A) Cost Based on Composite Schedule of Rates

2. (B) Cost Based on Non/Offered Schedule of Rates

TOTAL COST OF BID (C) = TOTAL (A) + TOTAL (B)


CONTRACTOR


EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT

BILL OF QUANTITIES

Discription and Rate of Items based on Composite Schedule of Rates

NAME OF WORK :- PPL FUNDS @ GPS Haji Ghulam Muhammad Mazari Taluka Kashmore

Item No.	Quantities	Description of item to be executed at site	Rate	Units	Amount
<u>PART "A" SCHEDULE ITEMS</u>					
1	1101	Dismantling 2nd Class tile roofing (C.S.I No:22 (b) P-11).	5445.00	%Cft	59949
2		Dismantling brick work in lime or cement plaster (C.S.I No:13 P-10).	1285.63	%Cft	0
3	497	Excavation in foundation of building bridges and other structure including dressing refeling arround structure with excavated earth watering and ramming lead upto one chain and lift upto 5ft (b) in ordinary soil(C.S.I No:18 (b)P.5.	3176.25	%0Cft	1579
4	256	Cement concrete brick or stone ballast 1 1/2" to 2" guage ratio 1:4:8 (C.S.I No: 4 (b) Page No:15)	9416.28	%Cft	24106
5	504	Pacca brick work in foundation and plinth in cement sand mortor ratio 1:6(C.S.I No:4 (e) P.21).	11948.36	%Cft	60220
6	63	Rein forced cement concrete work including all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid sepreately this rate also includes all kinds of forms moulds:lifting shuttering curing rending and finishing the exposed surface (including screening and washing of shingle) (a) RC work in slab bams columns rafts lintels and other structural members laid in situ or pre cost laid in position complete in all respects. (I)Ratio (1:2:4) 90 Lbs cement 2 Cft. sand 4 Cft . shingle 1/8" to 1/4" guage.(C.S.I No:6 A (1) P.17).	337.00	P.Cft	21231
7	3	Fabrication of Tor steel reinforcement for cement concrete including cutting bending and laying in position making joints and fastings including cost of binding wire also includes removal of rust from bars (C.S.I No:8 B P.17).	5001.70	P.Cwt	14070
8	331	Filling watering and raming earth in floor with surplus from foundation lead upto one chain and lift upto 5ft. (C.S.I No: 21 P.4).	1512.50	%Cft	501
8	2279	Filling watering and raming earth under floor with new earth excavated from outside lead upto on chain and lift upto 5ft. (C.S.I No: 22 P.4).	3630.00	%Cft	8273
9	153	Supplying and filling sand under floor and plugging in walls .(C.S.I No:29 P.26).	1141.25	%Cft	1746
9	398	Pacca brick work in ground floor in cement sand mortor ratio: (C.S.I No: 5 (e) Page No: 21)	12674.36	%Cft	50444
10		Pacca brick work other then building including stricking of joints up to feet height (C.S.I No: 7 (e) Page No: 22)	12346.65	%Cft	0
11	1030	Cement plaster upto 20' height 1/2" thick rario 1:6 (C.S.I No: 13 (b)Page No: 52).	2206.60	%Sft	22728
12	1039	Cement plaster upto 20' height 3/8" thick rario 1:4 (C.S.I No: 11 (a) Page No: 52).	2197.52	%Sft	22832
13	226	Cement pointing strucking of joints of walls ratio 1:2 (C.S.I No: 19 (a) Page. 53)	1287.44	%Sft	2910
14		Cement Concrete plain including placing compacting finishing and curing complete including screening complete and washing of stone agreegate without shuttring Ratio: 1:2:4. (C.S.I No. 5 (f) Page No:16)	14429.25	%Cft	0
15		Providing and fixing 3/8" thick marble tiles of approved quality and coloum shade size 8" x 4/6" x 4" in dado skitring and facing removal / tucking of exiting plaster surface etc over 1/2" thick base of cement mortor 1:3 setting mortor base including filling the joints and washing of tiles wiht white cement slurry current finishing cleaning and polishing etc complete (for new work) (C.S.I No: 68 (i) P-49).	186.04	P.Sft	0
16		First class deodar wood wrought joinery in doors and windos etcfied inosition l/c in chwoaks holds fasts hings iron tower bolts chowks cleats handles and cards with hooks etc Deodar paneled or paned are fully glazed 1/3/4"only shutter (C.S.I No:7 (b) P.58).	902.93	P.Sft	0
17	8.840	S/F Girder at Site of Work	3850.00	P.Cwt	34034
18	18.410	S/F T.Iron at Site of Work	3575.00	P.Cwt	65816
19	27.250	Errection rooled steel beam or old rails in roof etc errection and fixing in position (C.S.I No:6 P-91).	186.04	P.Cwt	5070

Item No.	Quantity	Description of item to be executed at site	Rate	Units	Amount
20	1181	2nd class tiles roofing consisting of 4" earth and 1" mud plaster with leaping over 1/2" thick cement plaster 1:6 with 34 lbs of hot bitumen coating sand blinded provided over one layer of 12"x6"x2" tiles laid in 1" 6 cement mortar including 1:2 cement pointing under neath of tiles complete including curing etc (C.S.I No:2 P.33).	7607.25	%Sft	89842
20	1181	Providing and laying single per layer of polithin 0.13mm thick for water proffing per specification and instructions of engineer incharge (C.S.I No:38 P.38).	10.70	P.Sft	12637
21		Providing and lying 2" thick topping cement concrete 1:2:4. Including surface finishing dividing into panels (C.S.I No:16 (c) P-42).	3275.50	%Sft	0
22	65	Providing and fixing G.I frames /Chowkates 7"2" or 4 1/2" x 3" for door using 20 guage G.I sheet i/c welded hinges and fixing at site with necessary hols fast filling with cement sand slurry of ration 1:6 and repairing the jambs. Cost also i/c all carrage tools and plants used in making and fixing (C.S.I No:29 P.93).	228.90	P.Rft	14879
23	132	Providing and fixing G.I frames /Chowkates 7"2" or 4 1/2" x 3" for windows using 20 guage G.I sheet i/c welded hinges and fixing at site with necessary hols fast filling with cement sand slurry of ratio 1:6 and repairing the janbs. Cost also i/c all carrage tools and plants used in making and fixing (C.S.I No:28 P.93).	240.50	P.Rft	31746
24		White glazed tile 14" thick dado jointed in white cement and laid over 1:2 cement sand mortar 3/4 " thick including finishing (C.S.I No:37 P-45).	28253.61	%Sft	0
25		Laying floor of approved with glazed tile 1/4" thick in white cement 1:2 over 3/4: thick cement mortar 1:2 complete (C.S.I No:24 P-43).	27678.68	%Sft	0
26	32	Providing & fixing deodar almirah 9" - 12" depth including boxing with back shelves shutters brass fitting complete (CSI No.23 P-61)	180.50	P.Sft	5686
27	32	Notice board made with cement (C.S.I No:1 P.95).	58.11	P.Sft	1860
28		Making & fixing steel grated door with 1/16" thick sheeting including angle iron frame 2" x 2" 3/8" and 3/4" square bars 4" centre to centre with locking arrangement. (C.S.I No:24 P-92)	726.72	P.Sft	0
30	400	Providing and lying 3" thick topping cement concrete 1:2:4. Including surface finishing dividing into panels (C.S.I No:16 (d) P-42).	829.95	%Sft	3320
30	936	White wash three coats (C.S.I No:26 (c) P-54).	829.95	%Sft	7768
31	3355	Primary coat of chalk under destember (C.S.I No:23 P-54).	442.75	%Sft	14854
32	3355	Destember three coats (C.S.I No:24 (c) P-54).	1079.65	%Sft	36222
33	1276	Colour washing two coats (C.S.I No:25 (b) P-54).	859.90	%Sft	10972
34	223	Painting new surface, and paiting of doors and windows any type (i/c edges) 3 coats (C.S.I No:4 (c) P-76).	2116.41	%Sft	4720
35	216	Painting guard bars gats iron bars grating raling including standard braces etc and smiller open work three coat (C.S.I No: 4 (d) P-68).	1270.83	%Sft	2745
35	374	Painting guard bars gats iron bars grating raling including standard braces etc and smiller open work three coat (C.S.I No: 5 (d) (iii) P-70).	1270.83	%Sft	4753
TOTAL :-					643022

PART "B" SCHEDULE ITEMS

1	4	Providing & fixing squatting type white glazed of flushe cisten with internal fitting & flush pippe with bend and making requesite numbers of holes in wall plinth & floor for pipe conection & making good in cement concrete 1:2:4. W.C not less than 19" clear opening between flushing rims and 3 gallons flushing tank with 4" dia C.I trap with C.I thumble. (S.I No:1 (b) i P-No:1)	4802.60	Each	19210
2	4	Providing & fixing 24" x 18" lavatory basin in white glazed earthen ware complete with & l/c the cost of W.I or C.I cantilever brackets 6 inches built into wall, painted white in two coast after a primary coat of red lead paint, a pair of 1/2" dia rubber plug & chrome plate brass chain 1-1/4" dia malloable iron or c.P brass traps malloable iron or brass unions and making requisite number of holes in walls, plinth & floor for pipe connection and making good in cement concrete 1: 2: 4 (Standard pattern). (S.I No:8 P-No:3)	4253.70	Each	17015
3		Add: extra labour for providing and fixing of earthen wire padestle whiute or colored glass standared pattern (S.I No:9 P-No:3).	938.47	Each	0
4	4	Providing & fixing 4" x 4" x 4" dia. C.I branchen of the required degree with access dooors, rubber washer 1/8" thick and bolts and nuts and extra painting to match colour of the building.	209.10	Each	836
5	12	S/F Soil & Vent Pipe	447.15	Each	5366

Item No.	Quantity	Description of item to be executed at site	Rate	Units	Amount
5	4	C.I Plain Bend	566.70	Each	2267
6	4	P/F 4" dia C.I Terminal Guard	115.10	Each	460
6		Providing R.C.C pipe with collars class "B" and digging the trenches to required depth & fixing in position including cutting, fitting & jointing with maxphalt composition & cement mortar 1: 1 and testing with water pressure jto a head of 4 feet above the top of the highest pipe & refilling with excavated staff.			
		4" dia	146.57	Each	0
		6" dia	199.25	Each	0
7		Providing & fixing 6" x 2" or 6" x 3" C.I floor trap of the approved self cleaning design with a C.I screwed down grating with or without a vent arm complete with & l/c making requisite number of holes in walls, plinth & floor for Pipe connections & making good cement concrete 1:2:4.	2042.43	Each	0
8		Providing G.I Pipes, specials, and clamps etc, including fixing cutting & fitting complete with and l/c the cost of breaking thorough walls and roof, making good etc. painting two coats after cleaning the Pipe etc. with white zink paint with pigment to match the colour of the building and testing with water to a pressure head of 200 feet and handling.			
	160	1/2" dia	73.21	Each	11714
	130	3/4 dia	95.79	Each	12453
	80	1" dia	128.55	Each	10284
9		Extra labour of G.I Pipes			
		1/2" dia	7.82	Each	0
		3/4 dia	8.45	Each	0
10		Providing and fixing full way gun metal valves with wheels threaded or flanged ends with rubber washing (b) standard pattern (Note standard Manufacture by M/S Anwar Mechanical works (S.I No:4 (b) P-No:17).			
	6	1/2" dia	161.92	Each	972
	6	3/4 dia	227.92	Each	1368
11	6	Supplying & Fixing bib cock of Superior quality with crystal head. 1/2" dia.	478.28	Each	2870
12	6	S/Fixing concealed tee-stop cock of superior quality with c.p head 1/2" dia.	1109.46	Each	6657
13	6	Construction of Main hole	5789.00	Each	34734
13	1	S/F Fiber Glass Tank 250 Gallon	21989.60	Each	21990
TOTAL :-					168315

Amount Total (CSR)

Part "A" 675 % Above / Below _____

Total Amount _____

Part "B" % Above / Below _____

Total Amount _____

Total "A+B" _____

NON SCHEDULE ITEMS

2	80	First class Kail wood wrought joinery in doors and windows etc fixed in position l/c in chowakts holds fasts hinges iron tower bolts chowks cleats handles and cards with hooks etc Deodar paneled or paned are fully glazed 1/3/4" (only shutter)	851	P.Sft	68080--
TOTAL :-					68080--

Cost of Bid

Amount

Position

1. (A) Cost Based on Composite Schedule of Rates

2. (B) Cost Based on Non/Offered Schedule of Rates

TOTAL COST OF BID (C) = TOTAL (A) + TOTAL (B)




CONTRACTOR


EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT


**ATTENDANCE SHEET OF PARTICIPATION IN
TENDER PROCESS IN EDUCATION WORKS DIVISION kashmore @ Kandhkot**


Name of Work :- **New District ADP 2017-18 Programme @ GPS Mast Ali Mazari (Add C/R)**

Executive Engineer Education Works Division kashmore @ Kandhkot held on 06.03.2018

Sr. No	Name of Contractor / Firm	Signature
1	M/s. A Jan & Co.	
2	M/s. Naveed Ahmed	
3	M/s. Fahim & Ileyas	


ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
3-DIVISION KASHMORE @ KANDHKOT


(MUHAMMAD HASSAN BALOUCH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KASHMORE @ KANDHKOT


(ALTAF HUSSAIN BHURGRI)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT

**OFFICE OF THE
EXECUTIVE ENGINEER EDUCATION WORKS DIVISION kashmore @ Kandhko
COMPRATIVE STATEMENT**

NIT NO. EE/EWD/TC/ 922 DATED: 09.02.2018

Name of Work :- **New District ADP 2017-18 Programme @ GPS Mast Ali Mazari (Add C/R)**

Sr. No	Name of Contractor	Rate Quoted	
1	M/s. A Jan & Co.	i) 9.85% Above	(Part-A Schedule)
		ii) 88223/-	(Part-B Non Schedule)
2	M/s. Naveed Ahmed	i) 10.25% Above	(Part-A Schedule)
		ii) 90223/-	(Part-B Non Schedule)
3	M/s. Fahim & Ileyas	i) 10.50% Above	(Part-A Schedule)
		ii) 92223/-	(Part-B Non Schedule)



ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
DIVISION KASHMORE @ KANDHI



(MUHAMMAD HASSAN BALOUCH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KASHMORE @ KANDHKOT



(ALTAF HUSSAIN BHURGRI)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT

GENERAL ABSTRACT

Name of Work :-

New District ADP 2017-18 Programme @ GPS Mast Ali Mazari (Add C/R)

Sr. No	Name of Contractor / Firm	Tender Amount
1	M/s. A Jan & Co.	861712
2	M/s. Naveed Ahmed	866529
3	M/s. Fahim & Ileyas	870289



ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
DIVISION KASHMORE @ KANDHI



(MUHAMMAD HASSAN BALOUCH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KASHMORE @ KANDHKOT



(ALTAF HUSSAIN BHURGRI)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT

Name of Work :-

New District ADP 2017-18 Programme @ GPS Mast Ali Mazari
(Add C/R)

SUMMARY OF COST

Sr. No	Item of Work	Schedule B Amount	Contractor Rate	Amount
1	Civil Schedule Items	807450	i) 9.85% Above	773489
2	Non Schedule	88223	ii) 88223/-	88223

Total Amount of Bid

A + B = 861712



ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION KASHMORE @ KANDHKOT



(MUHAMMAD HASSAN BALOUCH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KASHMORE @ KANDHKOT



(ALTAF HUSSAIN BHURGRI)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT

BIDDER QUALIFICATION REPORT

NIT NO. EE/EWD/TC/ 922 DATED: 09.02.2018

EDUCATION WORKS DIVISION kashmore @ Kandhkot

1	Name of Procuring Agency	Executive Engineer Education Works Division kashmore @ Kandhkot
2	Tender Reference No.	NIT No. 922, dated: 09.02.2018
3	Tender Description / Name of Work / Item	New District ADP 2017-18 Programme @ GPS Mast Ali Mazari (Add C/R)
4	Method of Procurement	Single Stage - One envelope procedure
5	Tender Published	News Papers & on SPPRA Website
6	N.T.N	Available
7	Registration with P.E.C	Registered
8	Sindh Board of Revenue	Registered
9	Relevant Experience	Available
10	Turnover of at least last three years	Available
11	Funds / Budget	Available
12	05% Earnest Money	Available
13	Tender Fee / Cost Bidding Document	Deposited



ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
DIVISION KASHMORE @ KANDHKOT



(MUHAMMAD HASSAN BALOUCH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KASHMORE @ KANDHKOT



(ALTAF HUSSAIN BHURGRI)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT

Method and procedure of procurement: NATIONAL COMPETITIVE BIDDING (SINGLE STAGE-ONE ENVELOPE).

MINUTES OF BID OPENING MEETING

A meeting of the procurement committee of this department was held on dated 06.03.2018. for opening the bids received in respect of subject NIT till the deadlines of submission. The meeting was attended by all following members of the procurement committee and the representative of bidders. (Attendance sheet is enclosed).

The bids were opened at **2:00 PM** in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee. All the members of the procurement committee signed each and every page of financial proposal/bids. The bids do not contain any over-writing or cutting. *(Also mention cutting or over writing if any).* Following is the details of bids announced.


The committee shall examine all the bids as per the Qualification/ eligibility criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.

The meeting ended with the note of thanks to and from the chair.

(MEMBER)

(MEMBER)

(CHAIRMAN)


ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION KASHMORE @ KANDHKOT


(MUHAMMAD HASSAN BALOUCH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KASHMORE @ KANDHKOT


(ALTAF HUSSAIN BHURGRI)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT

BID EVALUATION REPORT


NEWADP (2)


1	Name of Procuring Agency	Executive Engineer Education Works Division kashmore @ Kandhkot
2	Tender Reference No.	NIT No. 922, dated: 09.02.2018
3	Tender Description / Name of Work / Item	New District ADP 2017-18 Programme @ GPS Mast Ali Mazari (Add C/R)
4	Method of Procurement	Single Stage - One envelope procedure
5	Tender Published	News Papers & on SPPRA Website
6	Total bid documents Sold:	03 Nos
7	Total Bids Received	03 Nos
8	Technical Bid Opening Date (if applicable)	Not Applicable
9	No. of bid technically qualified (if applicable)	Not Applicable
10	Bids(s) Rejected	-
11	Financial Bid Opening Date	06-03-2018

13 Bid Evaluation Report

S.No.	Name of Firm or Bidder	Cost of offered by the Bidders	Ranking in Terms of cost	Comparison with Estimated Cost		Reasons for acceptance / Rejection	Remarks
1	M/s. A Jan & Co.	773489	1st Lowest	i) 9.85% Above	Part-A	Quality as per evaluation criteria	Recommended for award of work
		88223		ii) 88223/-	Part-B		
		861712					
2	M/s. Naveed Ahmed	776306	2nd Lowest	i) 10.25%	Part-A	Quality as per evaluation criteria	Responsive
		90223		ii) 90223/-	Part-B		
		866529					
3	M/s. Fahim & Ileyas	778066	3rd Lowest	i) 10.50%	Part-A	Rejected Being Hieghest	Responsive
		92223		ii) 92223/-	Part-B		
		870289					


ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
UB DIVISION KASHMORE @ KANDHKOT


(MUHAMMAD HASSAN BALOUCH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KASHMORE @ KANDHKOT


(ALTAF HUSSAIN BHURGRI)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT

FINANCIAL REVIEW

NAME OF WORK:-

New District ADP 2017-18 Programme @ GPS Mast Ali Mazari (Add C/R)

S #	Discription	Estimated Cost	M/s. A Jan & Co.		M/s. Naveed Ahmed		M/s. Fahim & Ilyas	
			Rate	Amount	Rate	Amount	Rate	Amount
1	2	3	4	5	6	7	8	9

PART-A CIVIL SCHEDULE ITEMS

1	Schedule Items	704,132		704,132		704,132		704,132
	Carriage of Material	77,230	i) 9.85% Above	69,357	i) 10.25% Above	72,174	i) 10.50% Above	73,934
	Contingency	26,088						
2	Total Part-A	807,450		773,489		776,306		778,066

PART-B (NON SCHEDULE)

1	Schedule Items	88,223		88,223		90,223		92,223
2								
3	Total Part-B	88,223		88,223		90,223		92,223
4	Total Part-A+B	895,673		861,712		866,529		870,289
	A) Total Cost as per Estimate	895,673	The Lowest rate quoted by M/s. A Jan & Co. Government Contractor are : Part-A @ Rs. 773489/- 9.85% Above on Estimate (Rupees Seven Lac, Seventy Three Thousand, Four Hundred Eighty Nine) Only Part-B @ Rs. 88223/- Lowest Quoted Rates, on Estimate (Rupees Eighty Eight Thousand, Two Hundred, Twenty Three) Only					
	B) Total Cost as per Tender	861,712						
	Saving A-B	33,961						
	Percentage Saving	3.79%						
	A.A Amount	-						
	Lowest Tender Amount	861,712						
	Saving Over A.A	-						


ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION KASHMIRE @ KANDHIKOT


(MUHAMMAD HASSAN BALOUCH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KASHMIRE @ KANDHIKOT


(ALTAF HUSSAIN BHURGRI)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMIRE @ KANDHIKOT

FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT made on **06.03.2018** between Executive Engineer Education Works Division Kashmore @ Kandhkot, (Procuring Agency) of the one part and M/s. A Jan & Co., Government Contractor, of the other part.

WHEREAS the Procuring Agency is desirous that certain Works, viz ***New District ADP 2017-18 Programme @ GPS Mast Ali Mazari (Add C/R)*** should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnesseth as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:


- (a) The Letter of Acceptance;
- (b) The completed Form of Bid along with Schedules to Bid;
- (c) Conditions of Contract & Contract Data;
- (d) The priced Schedule of Prices/Bill of quantities (BoQ);
- (e) The Specifications; and
- (f) The Drawings

3. In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.

4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of the Contactor
M/s. A Jan & Co.
Government Contractor


EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT
(Procuring Agency)

Signed, Sealed and Delivered in the presence of

1. Witness:

2. Witness:

BIDDING DATA

This Section should be filled in by the Executive Engineer Education Works Division Kashmore @ Kandhkot, before issuance of the Bidding Documents.

NIT No. EE/EWD/TC/ 922

Dated: 09.02.2018

- (a) Name of Procuring Agency Executive Engineer, Education Works Division K'Kot
- (b) Brief Discription of Works New District ADP 2017-18 Programme @ GPS Mast Ali Mazari (Add C/R)
- (c) Procuring Agency Address Near NADRA Office Kashmore @ Kandhkot
- (d) Estimated Cost 900000
- (e) Amount of Bid Security 5% on Bid
- (f) Period of Bid Validity (Days) 90 Days
- (g) Security Deposit (i/c bid Security) 8%
- (h) Percentage, if any, to be deducted from bills (7.50% Income Tax) & (3% Security Deposit)
- (i) Deadline for submission of bids along with time 05.03.2018 at 01:00 PM
- (j) Venue, Time and Date of Bid Opening 06.03.2018 at 02:00 PM
- (k) Time for completion from written order of commences 06 Months
- (L) Liquidity Demages -
- (m) Deposit Receipt 10407342 Date 5-3-18 Amount 45000/-
ABZ/K.Morc
- (n) D.R No. 26866 Date 6-3-2018 Amount Rs. 1500/-
- (o) Tender Issued to (Mr. / M/S) M/s. A. Tan & Co.


EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT


BIDDING DATA

This Section should be filled in by the Executive Engineer Education Works Division Kashmore @ Kandhkot, before issuance of the Bidding Documents.

NIT No. EE/EWD/TC/ 922

Dated: 09.02.2018

- (a) Name of Procuring Agency Executive Engineer, Education Works Division K'Kot
- (b) Brief Discription of Works New District ADP 2017-18 Programme @ GPS Mast Ali Mazari (Add C/R)
- (c) Procuring Agency Address Near NADRA Office Kashmore @ Kandhkot
- (d) Estimated Cost 900000
- (e) Amount of Bid Security 5% on Bid
- (f) Period of Bid Validity (Days) 90 Days
- (g) Security Deposit (i/c bid Security) 8%
- (h) Percentage, if any, to be deducted from bills (7.50% Income Tax) & (3% Security Deposit)
- (i) Deadline for submission of bids along with time 05.03.2018 at 01:00 PM
- (j) Venue, Time and Date of Bid Opening 06.03.2018 at 02:00 PM
- (k) Time for completion from written order of commences 06 Months
- (L) Liquidity Demages -
- (m) Deposit Receipt 05657587 Date 5-3-18 Amount 45000/-
UBL K.Kot.
- (n) D.R No. 26867 Date 6-3-2018 Amount Rs. 1500/-
- (o) Tender Issued to (Mr. / M/S) Naveed Ahmed


EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT

BIDDING DATA

This Section should be filled in by the Executive Engineer Education Works Division Kashmore @ Kandhkot, before issuance of the Bidding Documents.

NIT No. EE/EWD/TC/ 922

Dated: 09.02.2018

- (a) Name of Procuring Agency Executive Engineer, Education Works Division K'Kot
- (b) Brief Discription of Works New District ADP 2017-18 Programme @ GPS Mast Ali Mazari (Add C/R)
- (c) Procuring Agency Address Near NADRA Office Kashmore @ Kandhkot
- (d) Estimated Cost 900000
- (e) Amount of Bid Security 5% on Bid
- (f) Period of Bid Validity (Days) 90 Days
- (g) Security Deposit (i/c bid Security) 8%
- (h) Percentage, if any, to be deducted from bills (7.50% Income Tax) & (3% Security Deposit)
- (i) Deadline for submission of bids along with time 05.03.2018 at 01:00 PM
- (j) Venue, Time and Date of Bid Opening 06.03.2018 at 02:00 PM
- (k) Time for completion from written order of commences 06 Months
- (L) Liquidity Demages -
- (m) Deposit Receipt 00122518 Date 5-3-18 Amount 50000/-
Faysal Bank K-14
- (n) D.R No. 26868 Date 6-3-2018 Amount Rs. 1500/-
- (o) Tender Issued to (Mr. / M/S) Faham & Shyass & Co.


EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT

BILL OF QUANTITIES

Discription and Rate of Items based on Composite Schedule of Rates

NAME OF WORK :- New District ADP 2017-18 Programme @ GPS Mast Ali Mazari (Add C/R)

Item No.	Quantities	Description of item to be executed at site	Rate	Units	Amount
<u>PART "A" SCHEDULE ITEMS</u>					
1	691	Excavation in foundation of building bridges and other structure including dressing refeling around structure with excavated earth watering and ramming lead upto one chain and lift upto 5ft (b) in ordinary soil(C.S.I No:18 (b)P.5).	3176.25	% OCft	2195
2	213	Cement concrete brick or stone ballast 1 1/2" to 2" guage ratio 1:5:10 (C.S.I No: 4 (c) Page No:15)	9416.28	%Cft	20057
3	628	Pacca brick work in foundation and plinth in cement sand mortor ratio 1:6(C.S.I No:4 (e) P.21).	11948.36	% Cft	75036
4	221	Rein forced cement concrete work including all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid sepretely this rate also includes all kinds of forms moulds:lifting shuttering curing rending and finishing the exposed surface (including screening and washing of shingle) (a) RC work in slabe bams columns rafts lintels and other structural members laid in situ or pre cost laid in position complete in all respects. (I)Ratio (1:2:4) 90 Lbs cement 2 Cft. sand 4 Cft . shingle 1/8" to 1/4" guage.(C.S.I No:6 A (1) P.17).	337.00	P.Cft	74477
5	13.710	Fabrication of Tor steel reinforcement for cement concrete including cutting bending and laying in position making joints and fastings including cost of binding wire also includes removal of rust from bars (C.S.I No:7 B P.20).	5001.70	P.Cwt	68573
6	461	Filling watering and raming earth in floor with surplus from foundation lead upto one chain and lift upto 5ft. (C.S.I No: 21 P.4).	3630.00	% OCft	1673
7	725	Filling watering and raming earth under floor with new earth excavated from outside lead upto on chain and lift upto 5ft. (C.S.I No: 22 P.4).	3630.00	% OCft	2632
8	189	Supplying and filling sand under floor and pluggling in walls .(C.S.I No:29 P.26).	1141.25	% Cft	2157
9	1138	Pacca brick work in ground floor in cement sand mortor ratio: (C.S.I No: 5 (e) Page No: 21)	12674.36	% Cft	144234
10	8.286	S/F Girder at Site of Work	3850.00	P.Cwt	31901
11	7.955	S/F T.Iron at Site of Work	3575.00	P.Cwt	28439
12	16.241	Errection rooled steel beam or old rails in roof etc errection and fixing in position (C.SI No:6 P-91).	186.34	P.Cwt	3026
13	506	First class tile roofing consisting of 4" earth and 1" mud plaster with Gobri leeping over 1/2" thick cement plaster 1:6 with34 Lbs. Of hot bitumen coating sand blinded provided over 2 layers of tiles 12" x 6" x 1 1/4" laid in 1:6 cement mortar with 1/2" thick sand wiched layer of 1:6 cement mortar including 1:2 cement pointing underside of tiles complete including curing etc. (C.S.I No:1 P.33).	11443.10	%Sft	57902
14	506	Providing and laying single per layer of polithin 0.13mm thick for water proffing per specification and instructions of engineer incharge(C.S.I No:38 P.38).	10.70	P.Sft	5414
15	2047	Cement plaster upto 20' height 1/2" thick rario 1:6 (C.S.I No: 13 (b)Page No: 58).	2206.60	%Sft	45169
16	2047	Cement plaster upto 20' height 3/8" thick rario 1:4 (C.S.I No: 11 (a) Page No: 52).	2197.52	%Sft	44983
17	718	Cement pointing strucking of joints of walls ratio 1:2 (C.S.I No: 19 (a) Page. 53)	1287.44	%Sft	9244
18	280	Providing and lying 3" thick topping cement concrete 1:2:4. Including surface finishing dividing into panels (C.S.I No:16 (d) P-42) .	4411.82	%Sft	12353
19	32	Notice board made with cement (C.S.I No:1 P.95).	58.11	P.Sft	1860
20	2	Rain forcement concrete spout including fixing in position 2 1/2" x 6" x 5" (C.S.I No:14 P.18).	261.25	Each	523
21	18	Providing and fixing G.I frames /Chowkates 7"2" or 4 1/2" x 3" for door using 20 guage G.I sheet i/c welded hinges and fixing at site with necessary hols fast filling with cement sand slurry of ration 1:6 and repairing the jambs. Cost also i/c all carrage tools and plants used in making and fixing (C.S.I No:29 P.93).	228.90	Each	4120

Item No.	Quantity	Description of item to be executed at site	Rate	Units	Amount
22	47	Providing and fixing G.I frames /Chowkates 7"2" or 41/2" x 3" for windows using 20 guage G.I sheet i/c welded hinges and fixing at site with necessary hols fast filling with cement sand slurry of ratio 1:6 and repairing the janbs. Cost also i/c all carrage tools and plants used in making and fixing (C.S.I No:28 P.93).	24.54	Each	1153
23	506	White wash three coats (C.S.I No:26 (c) P-54).	829.95	% Sft	4200
24	2047	Primary coat of chalk under destember (C.S.I No:23 P-54).	442.75	% Sft	9063
25	2047	Destember three coats (C.S.I No:24 (c) P-54).	1079.65	% Sft	22100
26	128	Painting new surface, and paiting of doors and windows any type (i/c edges) 3 coats (C.S.I No:4 (c) P-76).	2116.41	% Sft	2709
27	331	Painting guard bars gats iron bars grating raling including standard braces etc and smiller open work three coat (C.S.I No: 5 (d) (iii) P-70).	1270.83	% Sft	4206
28	718	Colour washing two coats (C.S.I No:25 (b) P-54).	859.90	% Sft	6174
29	20	Cement Concrete plain including placing compacting finishing and curing complete including screening complete and washing of stone agreegate without shuttring Ratio: 1:2:4. (C.S.I No. 5 (f) Page No:16)	14429.25	% Cft	2886
TOTAL :-					704132

Amount Total (CSR)

Part "A"

9.85 % Above / Below _____

Total Amount _____

Total "A" _____

NON SCHEDULE ITEMS

1	146	Providing & laying floor of Verona marble tiles of size 12" x 12" x 3/4" fine dressed on the surface without winding set in white cement laid over 3 / 4" thick bed of 1:2 grey cement mortar setting the tiles with grey cement slurry, jointing and washing the tiles with slurry of white cement and pigment to match the colour of titles, including curring, grinding, rubbing and chemical polishing etc. complete i/c cutting tiles to proper profile.	307.-	P.Sft	44822.-
2	51	First class Kail wood wrought joinery in doors and windos etcified inosition I/c in chwoakts holds fasts hings iron tower bolts chowks cleats handles and cards with hooks etc Deodar paneled or paned are fully glazed 1/3/4" (only shutter)	851.-	P.Sft	43401.-
TOTAL :-					88223.-

Cost of Bid

Amount

Position

1. (A) Cost Based on Composite Schedule of Rates

2. (B) Cost Based on Non/Offered Schedule of Rates

TOTAL COST OF BID (C) = TOTAL (A) + TOTAL (B)

CONTRACTOR

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT

BILL OF QUANTITIES

Discription and Rate of Items based on Composite Schedule of Rates

NAME OF WORK :- New District ADP 2017-18 Programme @ GPS Mast Ali Mazari (Add C/R)

Item No.	Quantities	Description of item to be executed at site	Rate	Units	Amount
<u>PART "A" SCHEDULE ITEMS</u>					
1	691	Excavation in foundation of building bridges and other structure including dressing refeling around structure with excavated earth watering and ramming lead upto one chain and lift upto 5ft (b) in ordinary soil(C.S.I No:18 (b)P.5).	3176.25	% OCft	2195
2	213	Cement concrete brick or stone ballast 1 1/2" to 2" guage ratio 1:5:10 (C.S.I No: 4 (c) Page No:15)	9416.28	%Cft	20057
3	628	Pacca brick work in foundation and plinth in cement sand mortor ratio 1:6(C.S.I No:4 (e) P.21).	11948.36	% Cft	75036
4	221	Rein forced cement concrete work including all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid sepreately this rate also includes all kinds of forms moulds:lifting shuttering curing rending and finishing the exposed surface (including screening and washing of shingle) (a) RC work in slabe bams columns rafts lintels and other structural members laid in situ or pre cost laid in position complete in all respects. (I)Ratio (1:2:4) 90 Lbs cement 2 Cft. sand 4 Cft . shingle 1/8" to 1/4" guage.(C.S.I No:6 A (1) P.17).	337.00	P.Cft	74477
5	13.710	Fabrication of Tor steel reinfocement for cement concrete including cutting bending and laying in position making joints and fastings including cost of binding wire also includes removal of rust from bars (C.S.I No:7 B P.20).	5001.70	P.Cwt	68573
6	461	Filling watering and raming earth in floor with surplus from foundation lead upto one chain and lift upto 5ft. (C.S.I No: 21 P.4).	3630.00	% OCft	1673
7	725	Filling watering and raming earth under floor with new earth excavated from outside lead upto on chain and lift upto 5ft. (C.S.I No: 22 P.4).	3630.00	% OCft	2632
8	189	Supplying and filling sand under floor and plugging in walls .(C.S.I No:29 P.26).	1141.25	% Cft	2157
9	1138	Pacca brick work in ground floor in cement sand mortor ratio: (C.S.I No: 5 (e) Page No: 21)	12674.36	% Cft	144234
10	8.286	S/F Girder at Site of Work	3850.00	P.Cwt	31901
11	7.955	S/F T.Iron at Site of Work	3575.00	P.Cwt	28439
12	16.241	Errection rooled steel beam or old rails in roof etc errection and fixing in position (C.SI No:6 P-91).	186.34	P.Cwt	3026
13	506	First class tile roofing consisting of 4" earth and 1" mud plaster with Gobri leeping over 1/2" thick cement plaster 1:6 with34 Lbs. Of hot bitumen coating sand blinded provided over 2 layers of tiles 12" x 6" x 1 1/4" laid in 1:6 cement mortar with 1/2" thick sand wiched layer of 1:6 cement mortar including 1:2 cement pointing underside of tiles complete including curing etc. (C.S.I No:1 P.33).	11443.10	%Sft	57902
14	506	Providing and laying single per layer of polithin 0.13mm thick for water proffing per specification and instructions of engineer incharge(C.S.I No:38 P.38).	10.70	P.Sft	5414
15	2047	Cement plaster upto 20' height 1/2" thick rario 1:6 (C.S.I No: 13 (b)Page No: 58).	2206.60	%Sft	45169
16	2047	Cement plaster upto 20' height 3/8" thick rario 1:4 (C.S.I No: 11 (a) Page No: 52).	2197.52	%Sft	44983
17	718	Cement pointing strucking of joints of walls ratio 1:2 (C.S.I No: 19 (a) Page. 53)	1287.44	%Sft	9244
18	280	Providing and lying 3" thick topping cement concrete 1:2:4. Including surface finishing dividing into panels (C.S.I No:16 (d) P-42) .	4411.82	%Sft	12353
19	32	Notice board made with cement (C.S.I No:1 P.95).	58.11	P.Sft	1860
20	2	Rain forcement concrete spout including fixing in position 2 1/2" x 6" x 5" (C.S.I No:14 P.18).	261.25	Each	523
21	18	Providing and fixing G.I frames /Chowkates 7"2" or 41/2" x 3" for door using 20 guage G.I sheet i/c welded hinges and fixing at site with necessary hols fast filling with cement sand slurry of ration 1:6 and repairing the jambs. Cost also i/c all carrage tools and plants used in making and fixing (C.S.I No:29 P.93).	228.90	Each	4120

Item No.	Quantity	Description of item to be executed at site	Rate	Units	Amount
22	47	Providing and fixing G.I frames /Chowkates 7"2" or 4 1/2" x 3" for windows using 20 guage G.I sheet i/c welded hinges and fixing at site with necessary hols fast filling with cement sand slurry of ratio 1:6 and repairing the janbs. Cost also i/c all carrage tools and plants used in making and fixing (C.S.I No:28 P.93).	24.54	Each	1153
23	506	White wash three coats (C.S.I No:26 (c) P-54).	829.95	% Sft	4200
24	2047	Primary coat of chalk under destember (C.S.I No:23 P-54).	442.75	% Sft	9063
25	2047	Destember three coats (C.S.I No:24 (c) P-54).	1079.65	% Sft	22100
26	128	Painting new surface, and paiting of doors and windows any type (i/c edges) 3 coats (C.S.I No:4 (c) P-76).	2116.41	% Sft	2709
27	331	Painting guard bars gats iron bars grating raling including standard braces etc and smiller open work three coat (C.S.I No: 5 (d) (iii) P-70).	1270.83	% Sft	4206
28	718	Colour washing two coats (C.S.I No:25 (b) P-54).	859.90	% Sft	6174
29	20	Cement Concrete plain including placing compacting finishing and curing complete including screening complete and washing of stone agreegate without shuttring Ratio: 1:2:4. (C.S.I No. 5 (f) Page No:16)	14429.25	% Cft	2886
TOTAL :-					704132

Amount Total (CSR)

Part "A" 10.25 % Above / Below Total Amount _____

Total "A" _____

NON SCHEDULE ITEMS

1	146	Providing & laying floor of Verona marble tiles of size 12" x 12" x 3/4" fine dressed on the surface without winding set in white cement laid over 3 / 4" thick bed of 1:2 grey cement mortar setting the tiles with grey cement slurry, jointing and washing the tiles with slurry of white cement and pigment to match the colour of titles, including curring, grinding, rubbing and chemical polishing etc. complete i/c cutting tiles to proper profile.	307-	P.Sft	44822-
2	51	First class Kail wood wrought joinery in doors and windos etcified inosition I/c in chwoakts holds fasts hings iron tower bolts chowks cleats handles and cards with hooks etc Deodar paneled or paned are fully glazed 1/3/4" (only shutter)	851-	P.Sft	43401-
TOTAL :-					88223-

Cost of Bid

Amount Position

1. (A) Cost Based on Composite Schedule of Rates

2. (B) Cost Based on Non/Offered Schedule of Rates

TOTAL COST OF BID (C) = TOTAL (A) + TOTAL (B)


CONTRACTOR


EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT

BILL OF QUANTITIES

Discription and Rate of Items based on Composite Schedule of Rates

NAME OF WORK :- New District ADP 2017-18 Programme @ GPS Mast Ali Mazari (Add C/R)

Item No.	Quantities	Description of item to be executed at site	Rate	Units	Amount
<u>PART "A" SCHEDULE ITEMS</u>					
1	691	Excavation in foundation of building bridges and other structure including dressing refeling around structure with excavated earth watering and ramming lead upto one chain and lift upto 5ft (b) in ordinary soil(C.S.I No:18 (b)P.5).	3176.25	% OCft	2195
2	213	Cement concrete brick or stone ballast 1 1/2" to 2" guage ratio 1:5:10 (C.S.I No: 4 (c) Page No:15)	9416.28	%Cft	20057
3	628	Pacca brick work in foundation and plinth in cement sand mortor ratio 1:6(C.S.I No:4 (e) P.21).	11948.36	% Cft	75036
4	221	Rein forced cement concrete work including all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid sepreately this rate also includes all kinds of forms moulds:lifting shuttering curing rending and finishing the exposed surface (including screening and washing of shingle) (a) RC work in slabe bams columns rafts lintels and other structural members laid in situ or pre cost laid in position complete in all respects. (I)Ratio (1:2:4) 90 Lbs cement 2 Cft. sand 4 Cft . shingle 1/8" to 1/4" guage.(C.S.I No:6 A (1) P.17).	337.00	P.Cft	74477
5	13.710	Fabrication of Tor steel reinforceement for cement concrete including cutting bending and laying in position making joints and fastings including cost of binding wire also includes removal of rust from bars (C.S.I No:7 B P.20).	5001.70	P.Cwt	68573
6	461	Filling watering and raming earth in floor with surplus from foundation lead upto one chain and lift upto 5ft. (C.S.I No: 21 P.4).	3630.00	% OCft	1673
7	725	Filling watering and raming earth under floor with new earth excavated from outside lead upto on chain and lift upto 5ft. (C.S.I No: 22 P.4).	3630.00	% OCft	2632
8	189	Supplying and filling sand under floor and plugging in walls .(C.S.I No:29 P.26).	1141.25	% Cft	2157
9	1138	Pacca brick work in ground floor in cement sand mortor ratio: (C.S.I No: 5 (e) Page No: 21)	12674.36	% Cft	144234
10	8.286	S/F Girder at Site of Work	3850.00	P.Cwt	31901
11	7.955	S/F T.Iron at Site of Work	3575.00	P.Cwt	28439
12	16.241	Errection rooled steel beam or old rails in roof etc errection and fixing in position (C.S.I No:6 P-91).	186.34	P.Cwt	3026
13	506	First class tile roofing consisting of 4" earth and 1" mud plaster with Gobri leeping over 1/2" thick cement plaster 1:6 with34 Lbs. Of hot bitumen coating sand blinded provided over 2 layers of tiles 12" x 6" x 1 1/4" laid in 1:6 cement mortar with 1/2" thick sand wiched layer of 1:6 cement mortar including 1:2 cement pointing underside of tiles complete including curing etc. (C.S.I No:1 P.33).	11443.10	%Sft	57902
14	506	Providing and laying single per layer of polithin 0.13mm thick for water proffing per specification and instructions of engineer incharge(C.S.I No:38 P.38).	10.70	P.Sft	5414
15	2047	Cement plaster upto 20' height 1/2" thick rario 1:6 (C.S.I No: 13 (b)Page No: 58).	2206.60	%Sft	45169
16	2047	Cement plaster upto 20' height 3/8" thick rario 1:4 (C.S.I No: 11 (a) Page No: 52).	2197.52	%Sft	44983
17	718	Cement pointing strucking of joints of walls ratio 1:2 (C.S.I No: 19 (a) Page. 53)	1287.44	%Sft	9244
18	280	Providing and lying 3" thick topping cement concrete 1:2:4. Including surface finishing dividing into panels (C.S.I No:16 (d) P-42) .	4411.82	%Sft	12353
19	32	Notice board made with cement (C.S.I No:1 P.95).	58.11	P.Sft	1860
20	2	Rain forcement concrete spout including fixing in position 2 1/2" x 6" x 5" (C.S.I No:14 P.18).	261.25	Each	523
21	18	Providing and fixing G.I frames /Chowkates 7"2" or 4 1/2" x 3" for door using 20 guage G.I sheet i/c welded hinges and fixing at site with necessary hols fast filling with cement sand slurry of ration 1:6 and repairing the jambs. Cost also i/c all carrage tools and plants used in making and fixing (C.S.I No:29 P.93).	228.90	Each	4120

Item No.	Quantity	Description of item to be executed at site	Rate	Units	Amount
22	47	Providing and fixing G.I frames /Chowkates 7"2" or 41/2" x 3" for windows using 20 guage G.I sheet i/c welded hinges and fixing at site with necessary hols fast filling with cement sand slurry of ratio 1:6 and repairing the janbs. Cost also i/c all carrage tools and plants used in making and fixing (C.S.I No:28 P.93).	24.54	Each	1153
23	506	White wash three coats (C.S.I No:26 (c) P-54).	829.95	% Sft	4200
24	2047	Primary coat of chalk under destember (C.S.I No:23 P-54).	442.75	% Sft	9063
25	2047	Destember three coats (C.S.I No:24 (c) P-54).	1079.65	% Sft	22100
26	128	Painting new surface, and paiting of doors and windows any type (i/c edges) 3 coats (C.S.I No:4 (c) P-76).	2116.41	% Sft	2709
27	331	Painting guard bars gats iron bars grating raling including standard braces etc and smiller open work three coat (C.S.I No: 5 (d) (iii) P-70).	1270.83	% Sft	4206
28	718	Colour washing two coats (C.S.I No:25 (b) P-54).	859.90	% Sft	6174
29	20	Cement Concrete plain including placing compacting finishing and curing complete including screening complete and washing of stone agreegate without shuttring Ratio: 1:2:4. (C.S.I No. 5 (f) Page No:16)	14429.25	% Cft	2886
TOTAL :-					704132

Amount Total (CSR)

Part "A"

10.50 % Above / Below _____

Total Amount _____

Total "A" _____

NON SCHEDULE ITEMS

1	146	Providing & laying floor of Verona marble tiles of size 12" x 12" x 3/4" fine dressed on the surface without winding set in white cement laid over 3 / 4" thick bed of 1:2 grey cement mortar setting the tiles with grey cement slurry, jointing and washing the tiles with slurry of white cement and pigment to match the colour of titles, including curring, grinding, rubbing and chemical polishing etc. complete i/c cutting tiles to proper profile.	307--	P.Sft	44822--
2	51	First class Kail wood wrought joinery in doors and windos etcified inosition I/c in chwoakts holds fasts hings iron tower bolts chowks cleats handles and cards with hooks etc Deodar paneled or paned are fully glazed 1/3/4" (only shutter)	851--	P.Sft	43407--
TOTAL :-					88223--

Cost of Bid

Amount

Position

1. (A) Cost Based on Composite Schedule of Rates

2. (B) Cost Based on Non/Offered Schedule of Rates

TOTAL COST OF BID (C) = TOTAL (A) + TOTAL (B)





CONTRACTOR


EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT


**ATTENDANCE SHEET OF PARTICIPATION IN
TENDER PROCESS IN EDUCATION WORKS DIVISION kashmore @ Kandhkot**


Name of Work :- **PPL FUNDS @ GPS Imam Din Malik Taluka Kashmore**

Executive Engineer Education Works Division kashmore @ Kandhkot held on 06.03.2018

Sr. No	Name of Contractor / Firm	Signature
1	M/s. Arbab Ali Shah	
2	M/s. Naveed Ahmed	
3	M/s. Nisar & Shahrat	


ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
DIVISION KASHMORE @ KANDHKOT


(MUHAMMAD HASSAN BALOUCH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KASHMORE @ KANDHKOT



(ALTAF HUSSAIN BHURGRI)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT


**OFFICE OF THE
EXECUTIVE ENGINEER EDUCATION WORKS DIVISION kashmore @ Kandhko
COMPRATIVE STATEMENT**


NIT NO. EE/EWD/TC/ 922 DATED: 09.02.2018

Name of Work :- **PPL FUNDS @ GPS Imam Din Malik Taluka Kashmore**

Sr. No	Name of Contractor	Rate Quoted	
1	M/s. Arbab Ali Shah	i) 7.75% Above	(Part-A Schedule)
		ii) 226873/-	(Part-B Non Schedule)
2	M/s. Naveed Ahmed	i) 8.0% Above	(Part-A Schedule)
		ii) 229873/-	(Part-B Non Schedule)
3	M/s. Nisar & Shahrat	i) 8.25% Above	(Part-A Schedule)
		ii) 235873/-	(Part-B Non Schedule)


ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
4-DIVISION KASHMORE @ KANDHKOT


(MUHAMMAD HASSAN BALOUCH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KASHMORE @ KANDHKOT


(ALTAF HUSSAIN BHURGRI)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT

GENERAL ABSTRACT


Name of Work :-

PPL FUNDS @ GPS Imam Din Malik Taluka Kashmore

Sr. No	Name of Contractor / Firm	Tender Amount
1	M/s. Arbab Ali Shah	934839
2	M/s. Naveed Ahmed	939482
3	M/s. Nisar & Shahrat	947124


ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
3-DIVISION KASHMORE @ KANDHKOT


(MUHAMMAD HASSAN BALOUCH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KASHMORE @ KANDHKOT


(ALTAF HUSSAIN BHURGRI)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT

Name of Work :-

PPL FUNDS @ GPS Imam Din Malik Taluka Kashmore

SUMMARY OF COST

Sr. No	Item of Work	Schedule B Amount	Contractor Rate	Amount
1	Civil Schedule Items	708534	i) 7.75% Above	707966
2	Non Schedule	226873	ii) 226873/-	226873

Total Amount of Bid

A + B =

934839

ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION KASHMORE @ KANDHKOT

(MUHAMMAD HASSAN BALOUCH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KASHMORE @ KANDHKOT

(ALTAF HUSSAIN BHURGRI)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT


BIDDER QUALIFICATION REPORT


NIT NO. EE/EWD/TC/ 922 DATED: 09.02.2018

EDUCATION WORKS DIVISION kashmore @ Kandhkot

1	Name of Procuring Agency	Executive Engineer Education Works Division kashmore @ Kandhkot
2	Tender Reference No.	NIT No. 922, dated: 09.02.2018
3	Tender Description / Name of Work / Item	PPL FUNDS @ GPS Imam Din Malik Taluka Kashmore
4	Method of Procurement	Single Stage - One envelope procedure
5	Tender Published	News Papers & on SPPRA Website
6	N.T.N	Available
7	Registration with P.E.C	Registered
8	Sindh Board of Revenue	Registered
9	Relevant Experience	Available
10	Turnover of at least last three years	Available
11	Funds / Budget	Available
12	05% Earnest Money	Available
13	Tender Fee / Cost Bidding Document	Deposited


ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
DIVISION KASHMORE @ KANDHKOT


(MUHAMMAD HASSAN BALOUCH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KASHMORE @ KANDHKOT


(ALTAF HUSSAIN BHURGRI)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT

Method and procedure of procurement: NATIONAL COMPETITIVE BIDDING (SINGLE STAGE-ONE ENVELOPE).

MINUTES OF BID OPENING MEETING

A meeting of the procurement committee of this department was held on dated 06.03.2018. for opening the bids received in respect of subject NIT till the deadlines of submission. The meeting was attended by all following members of the procurement committee and the representative of bidders. (Attendance sheet is enclosed).

The bids were opened at **2:00 PM** in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee. All the members of the procurement committee signed each and every page of financial proposal/bids. The bids do not contain any over-writing or cutting. *(Also mention cutting or over writing if any).* Following is the details of bids announced.


The committee shall examine all the bids as per the Qualification/ eligibility criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.


The meeting ended with the note of thanks to and from the chair.


(MEMBER)

(MEMBER)

(CHAIRMAN)


ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION KASHMORE @ KANDHKOT


(MUHAMMAD HASSAN BALOUCH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KASHMORE @ KANDHKOT



(ALTAF HUSSAIN BHURGRI)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT


BID EVALUATION REPORT


PPL FUNDS (2)

1	Name of Procuring Agency	Executive Engineer Education Works Division kashmore @ Kandhkot
2	Tender Reference No.	NIT No. 922, dated: 09.02.2018
3	Tender Description / Name of Work / Item	PPL FUNDS @ GPS Imam Din Malik Taluka Kashmore
4	Method of Procurement	Single Stage - One envelope procedure
5	Tender Published	News Papers & on SPPRA Website
6	Total bid documents Sold:	03 Nos
7	Total Bids Received	03 Nos
8	Technical Bid Opening Date (if applicable)	Not Applicable
9	No. of bid technically qualified (if applicable)	Not Applicable
10	Bids(s) Rejected	-
11	Financial Bid Opening Date	06-03-2018
13	Bid Evaluation Report	

S.No.	Name of Firm or Bidder	Cost of offered by the Bidders	Ranking in Terms of cost	Comparison with Estimated Cost		Reasons for acceptance / Rejection	Remarks
1	M/s. Arbab Ali Shah	707966	1st Lowest	i) 7.75% Above	Part-A	Quality as per evaluation criteria	Recommended for award of work
		226873		ii) 226873/-	Part-B		
		934839					
2	M/s. Naveed Ahmed	709609	2nd Lowest	i) 8.0% Above	Part-A	Quality as per evaluation criteria	Responsive
		229873		ii) 229873/-	Part-B		
		939482					
3	M/s. Nisar & Shahrat	711251	3rd Lowest	i) 8.25% Above	Part-A	Rejected Being Hieghest	Responsive
		235873		ii) 235873/-	Part-B		
		947124					


 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB-DIVISION KASHMORE @ KANDHKOT


 (MUHAMMAD HASSAN BALOUCH)
 ASSISTANT ENGINEER
 EDUCATION WORKS SUB-DIVISION
 KASHMORE @ KANDHKOT


 (ALTAF HUSSAIN BHURGRI)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 KASHMORE @ KANDHKOT

FINANCIAL REVIEW

NAME OF WORK:-

PPL FUNDS @ GPS Imam Din Malik Taluka Kashmir

S #	Discription	Estimated Cost	M/s. Arbab Ali Shah		M/s. Naveed Ahmed		M/s. Nisar & Shahrat	
			Rate	Amount	Rate	Amount	Rate	Amount
1	2	3	4	5	6	7	8	9


PART-A CIVIL SCHEDULE ITEMS

1	Schedule Items	657,045		657,045		657,045		657,045
	Carriage of Material	51,489	i) 7.75% Above	50,921	i) 8.0% Above	52,564	i) 8.25% Above	54,206
	Contingency							
2	Total Part-A	708,534		707,966		709,609		711,251

PART-B (NON SCHEDULE)

1	Schedule Items	226,873		226,873		229,873		235,873
2								
3	Total Part-B	226,873		226,873		229,873		235,873
4	Total Part-A+B	935,407		934,839		939,482		947,124
	A) Total Cost as per Estimate	935,407	The Lowest rate quoted by M/s. Arbab Ali Shah Government Contractor are : Part-A @ Rs. 707966/- 7.75% Above on Estimate (Rupees Seven Lac, Seven Thousand, Nine Hundred, Sixty Six) Only Part-B @ Rs. 226873/- Lowest Quoted Rates, on Estimate (Rupees Two Lac, Twenty Six Thousand, Eight Hundred, Seventy Three) Only					
	B) Total Cost as per Tender	150,000						
	Saving A-B	(785,407)						
	Percentage Saving	-83.96%						
	A.A Amount	-						
	Lowest Tender Amount	934,839						
	Saving Over A.A	-						


ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION KASHMIRE @ KANDHKOT


(MUHAMMAD HASSAN BALOUCH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KASHMIRE @ KANDHKOT


(ALTAF HUSSAIN BHURGRI)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMIRE @ KANDHKOT

FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT made on **06.03.2018** between Executive Engineer Education Works Division Kashmore @ Kandhkot, (Procuring Agency) of the one part and M/s. Arbab Ali Shah, Government Contractor, of the other part.

WHEREAS the Procuring Agency is desirous that certain Works, viz **PPL FUNDS @ GPS Imam Din Malik Taluka Kashmore** should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnesseth as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:


- (a) The Letter of Acceptance;
- (b) The completed Form of Bid along with Schedules to Bid;
- (c) Conditions of Contract & Contract Data;
- (d) The priced Schedule of Prices/Bill of quantities (BoQ);
- (e) The Specifications; and
- (f) The Drawings

3. In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.

4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of the Contactor
M/s. Arbab Ali Shah
Government Contractor


EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT
(Procuring Agency)

Signed, Sealed and Delivered in the presence of

1. Witness:

2. Witness:


BIDDING DATA

This Section should be filled in by the Executive Engineer Education Works Division Kashmore @ Kandhkot, before issuance of the Bidding Documents.

NIT No. EE/EWD/TC/ 922

Dated: 09.02.2018

- (a) Name of Procuring Agency Executive Engineer, Education Works Division K'Kot
- (b) Brief Discription of Works PPL FUNDS @ GPS Imam Din Malik Taluka Kashmore
- (c) Procuring Agency Address Near NADRA Office Kashmore @ Kandhkot
- (d) Estimated Cost 1000000
- (e) Amount of Bid Security 5% on Bid
- (f) Period of Bid Validity (Days) 90 Days
- (g) Security Deposit (i/c bid Security) 8%
- (h) Percentage, if any, to be deducted from bills (7.50% Income Tax) & (3% Security Deposit)
- (i) Deadline for submission of bids along with time 05.03.2018 at 01:00 PM
- (j) Venue, Time and Date of Bid Opening 06.03.2018 at 02:00 PM
- (k) Time for completion from written order of commences 06 Months
- (L) Liquidity Demages -
- (m) Deposit Receipt 10515698 Date 5-3-2018 Amount 50000/-
ABL K'Kot
- (n) D.R No. 26863 Date 6-3-2018 Amount Rs. 1500/-
- (o) Tender Issued to (Mr. / M/S) Mr. Abbas Ali Shah.


EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT


BIDDING DATA

This Section should be filled in by the Executive Engineer Education Works Division Kashmore @ Kandhkot, before issuance of the Bidding Documents.

NIT No. EE/EWD/TC/ 922

Dated: 09.02.2018

- (a) Name of Procuring Agency Executive Engineer, Education Works Division K'Kot
- (b) Brief Discription of Works PPL FUNDS @ GPS Imam Din Malik Taluka Kashmore
- (c) Procuring Agency Address Near NADRA Office Kashmore @ Kandhkot
- (d) Estimated Cost 1000000
- (e) Amount of Bid Security 5% on Bid
- (f) Period of Bid Validity (Days) 90 Days
- (g) Security Deposit (i/c bid Security) 8%
- (h) Percentage, if any, to be deducted from bills (7.50% Income Tax) & (3% Security Deposit)
- (i) Deadline for submission of bids along with time 05.03.2018 at 01:00 PM
- (j) Venue, Time and Date of Bid Opening 06.03.2018 at 02:00 PM
- (k) Time for completion from written order of commences 06 Months
- (L) Liquidity Demages -
- (m) Deposit Receipt 05657587 Date 5-3-2018 Amount 45000/-
UBL K-Lot
- (n) D.R No. 26864 Date 6-3-2018 Amount Rs. 1500/-
- (o) Tender Issued to (Mr. / M/S) Mr. Naveed Ahmed.


EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT


BIDDING DATA

This Section should be filled in by the Executive Engineer Education Works Division Kashmore @ Kandhkot, before issuance of the Bidding Documents.

NIT No. EE/EWD/TC/ 922

Dated: 09.02.2018

- (a) Name of Procuring Agency Executive Engineer, Education Works Division K'Kot
- (b) Brief Discription of Works PPL FUNDS @ GPS Imam Din Malik Taluka Kashmore
- (c) Procuring Agency Address Near NADRA Office Kashmore @ Kandhkot
- (d) Estimated Cost 1000000
- (e) Amount of Bid Security 5% on Bid
- (f) Period of Bid Validity (Days) 90 Days
- (g) Security Deposit (i/c bid Security) 8%
- (h) Percentage, if any, to be deducted from bills (7.50% Income Tax) & (3% Security Deposit)
- (i) Deadline for submission of bids along with time 05.03.2018 at 01:00 PM
- (j) Venue, Time and Date of Bid Opening 06.03.2018 at 02:00 PM
- (k) Time for completion from written order of commences 06 Months
- (L) Liquidity Damages -
- (m) Deposit Receipt 0050475 Date 5-3-18 Amount 45000/-
- (n) D.R No. 26865 Date 6-3-2018 Amount Rs. 1500/-
- (o) Tender Issued to (Mr. / M/S) M/S NISAR & Shabbal.


EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT

BILL OF QUANTITIES

Discription and Rate of Items based on Composite Schedule of Rates

NAME OF WORK :- PPL FUNDS @ GPS Imam Din Malik Taluka Kashmore

Item No.	Quantities	Description of item to be executed at site	Rate	Units	Amount
<i>PART "A" SCHEDULE ITEMS</i>					
1	921	Dismantling 2nd Class tile roofing (C.S.I No:22 (b) P-11).	378.13	% sft	3483
2	18.000	Dismantling Rolled steel beams, iron rails etc (C.S.I No:42 P-13).	126.04	P.Cwt	2269
3	110	Dismantling cement concrete plain 1:2:4 (C.S.I No. 19 (c) P-10).	3327.50	% Cft	3660
4	607	Removing cement or lime plaster (C.S.I No:53 P-13).	378.13	% sft	2295
5	189	Excavation in foundation of building bridges and other structure including dressing refeling arround structure with excavated earth watering and ramming lead upto one chain and lift upto 5ft (b) in ordinary soil(C.S.I No:18 (b)P.5.	3176.25	%0Cft	600
6	280	Cement concrete brick or stone ballast 1 1/2" to 2" guage ratio 1:5:10 (C.S.I No: 4 (c) Page No:15)	8694.95	% Cft	24346
7	218	Pacca brick work in foundation and plinth in cement sand mortor ratio 1:6(C.S.I No:4 (e) P.21).	11948.36	% Cft	26047
8	115	Rein forced cement concrete work including all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid sepretely this rate also includes all kinds of forms moulds:lifting shuttering curing rending and finishing the exposed surface (including screening and washing of shingle) (a) RC work in slabe bams columns rafts lintels and other structural members laid in situ or pre cost laid in position complete in all respects. (I)Ratio (1:2:4) 90 Lbs cement 2 Cft. sand 4 Cft . shingle 1/8" to 1/4" guage.(C.S.I No:6 A (1) P.17).	337.00	P.Cft	38755
9	5.133	Fabrication of Tor steel reinforceement for cement concrete including cutting bending and laying in position making joints and fastings including cost of binding wire also includes removal of rust from bars (C.S.I No:7 B P.20).	5001.70	P.Cwt	25674
10	447	Pacca brick work in ground floor in cement sand mortor ratio: (C.S.I No: 5 (e) Page No: 21)	12674.36	% Cft	56654
11	4384	Filling watering and raming earth under floor with new earth excavated from outside lead upto on chain and lift upto 5ft. (C.S.I No: 22 P.4).	3630.00	% 0Cft	15914
12	351	Supplying and filling sand under floor and plugging in walls .(C.S.I No:29 P.26).	1141.25	% Cft	4006
13	147	Pacca brick work other then building including stricking of joints up to feet height (C.S.I No: 7 (e) Page No: 22)	12346.65	% Cft	18150
14	1962	Cement plaster upto 20' height 1/2" thick rario 1:6 (C.S.I No: 13 (b)Page No: 58).	2206.60	%Sft	43293
15	1962	Cement plaster upto 20' height 3/8" thick rario 1:4 (C.S.I No: 11 (a) Page No: 52).	2197.52	%Sft	43115
16	147	Cement pointing strucking of joints of walls ratio 1:2 (C.S.I No: 19 (a) Page. 53)	1287.44	%Sft	1893
17	5.800	S/F Girder at Site of Work	3850.00	P.Cwt	22330
18	14.218	S/F T.Iron at Site of Work	3575.00	P.Cwt	50829
19	20.012	Errection rooled steel beam or old rails in roof etc errection and fixing in position (C.SI No:6 P-91).	186.34	P.Cwt	3729
20	921	2nd class tiles roofing consisting of 4"earth and 1" mud plaster with leaping over 1/2"thick cement plaster 1:6 with 34 lbs of hot bitumen coating sand blinded provided over one layer of 12"x6"x2"tiles laid in 1"6 cement mortor including 1:2 cement pointing under neath of tiles complete including curing etc (C.S.I No:2 P.33).	7607.25	%Sft	70063
21	921	Providing and laying single per layer of polithin 0.13mm thick for water proffing per specification and instructions of engineer incharge(C.S.I No:38 P.38).	10.70	P.Sft	9855

Item No.	Quantities	Description of item to be executed at site	Rate	Units	Amount
22	98	First class deodar wood wrought joinery in doors and windos etc fixed in position I/c in chwoakts holds fasts hinges iron tower bolts chowks cleats handles and cards with hooks etc Deodar paneled or paned are fully glazed 1/3/4" only shutter (C.S.I No:7 (b) P.58).	902.93	P.Sft	88487
23	64	Notice board made with cement (C.S.I No:1 P.95).	58.11	P.Sft	3719
24	4	Rain forcement concrete spout including fixing in position 2 1/2" x 6" x 5" (C.S.I No:14 P.18).	594.57	P.Sft	2378
25	16	Providing and fixing deodar Almirah 9"-12" depth including boxing with back shalves shutters rass fitting complete. (C.S.I No:23 P.61).	1778.50	P.Sft	28100
26	739	White wash three coats (C.S.I No:26 (c) P-54).	829.95	% Sft	6133
27	2793	Primary coat of chalk under destember (C.S.I No:23 P-54).	442.75	% Sft	12366
28	2670	Destember three coats (C.S.I No:24 (c) P-54).	1079.65	% Sft	28827
29	196	Painting new surface, and paiting of doors and windows any type (i/c edges) 3 coats (C.S.I No:4 (c) P-76).	2116.41	% Sft	4148
30	160	Colour washing two coats (C.S.I No:25 (b) P-54).	1160.06	% Sft	1856
31	360	Painting guard bars gats iron bars grating raling including standard braces etc and smiller open work three coat (C.S.I No: 4 (d) P-68).	674.60	% Sft	2429
32	208	Painting guard bars gats iron bars grating raling including standard braces etc and smiller open work three coat (C.S.I No: 5 (d) (iii) P-70).	1270.83	% Sft	2643
TOTAL :-					657045

Amount Total (CSR)

Part "A"

7.75 % Above / Below

Total Amount

Arbab Gh. Shukh

Total "A"

NON SCHEDULE ITEMS

1	739	Providing & laying floor of Verona marble tiles of size 12" x 12" x 3/4" fine dressed on the surface without winding set in white cement laid over 3 / 4" thick bed of 1:2 grey cement mortar setting the tiles with grey cement slurry, jointing and washing the tiles with slurry of white cement and pigment to match the colour of titles, including curring, grinding, rubbing and chemical polishing etc. complete i/c cutting tiles to proper profile.	307.00	P.Sft	226873
TOTAL :-					226873/-

Cost of Bid

Amount

Position

1. (A) Cost Based on Composite Schedule of Rates

2. (B) Cost Based on Non/Offered Schedule of Rates

TOTAL COST OF BID (C) = TOTAL (A) + TOTAL (B)

Arbab Gh. Shukh

CONTRACTOR

Arbab Gh. Shukh
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHNORE @ KANDHKOT

BILL OF QUANTITIES

Discription and Rate of Items based on Composite Schedule of Rates

NAME OF WORK :- PPL FUNDS @ GPS Imam Din Malik Taluka Kashmore

Item No.	Quantities	Description of item to be executed at site	Rate	Units	Amount
<u>PART "A" SCHEDULE ITEMS</u>					
1	921	Dismantling 2nd Class tile roofing (C.S.I No:22 (b) P-11).	378.13	% sft	3483
2	18.000	Dismantling Rolled steel beams, iron rails etc (C.S.I No:42 P-13).	126.04	P.Cwt	2269
3	110	Dismantling cement concrete plain 1:2:4 (C.S.I No. 19 (c) P-10).	3327.50	% Cft	3660
4	607	Removing cement or lime plaster (C.S.I No:53 P-13).	378.13	% sft	2295
5	189	Excavation in foundation of building bridges and other structure including dressing refeling around structure with excavated earth watering and ramming lead upto one chain and lift upto 5ft (b) in ordinary soil(C.S.I No:18 (b)P.5.	3176.25	%0Cft	600
6	280	Cement concrete brick or stone ballast 1 1/2" to 2" guage ratio 1:5:10 (C.S.I No: 4 (c) Page No:15)	8694.95	% Cft	24346
7	218	Pacca brick work in foundation and plinth in cement sand mortor ratio 1:6(C.S.I No:4 (e) P.21).	11948.36	% Cft	26047
8	115	Rein forced cement concrete work including all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid sepretely this rate also includes all kinds of forms moulds:lifting shuttering curing rending and finishing the exposed surface (including screening and washing of shingle) (a) RC work in slabe bams columns rafts lintels and other structural members laid in situ or pre cost laid in position complete in all respects. (I)Ratio (1:2:4) 90 Lbs cement 2 Cft. sand 4 Cft . shingle 1/8" to 1/4" guage.(C.S.I No:6 A (1) P.17).	337.00	P.Cft	38755
9	5.133	Fabrication of Tor steel reinforcecement for cement concrete including cutting bending and laying in position making joints and fastings including cost of binding wire also includes removal of rust from bars (C.S.I No:7 B P.20).	5001.70	P.Cwt	25674
10	447	Pacca brick work in ground floor in cement sand mortor ratio: (C.S.I No: 5 (e) Page No: 21)	12674.36	% Cft	56654
11	4384	Filling watering and raming earth under floor with new earth excavated from outside lead upto on chain and lift upto 5ft. (C.S.I No: 22 P.4).	3630.00	% 0Cft	15914
12	351	Supplying and filling sand under floor and plugging in walls .(C.S.I No:29 P.26).	1141.25	% Cft	4006
13	147	Pacca brick work other then building including stricking of joints up to feet height (C.S.I No: 7 (e) Page No: 22)	12346.65	% Cft	18150
14	1962	Cement plaster upto 20' height 1/2" thick rario 1:6 (C.S.I No: 13 (b)Page No: 58).	2206.60	%Sft	43293
15	1962	Cement plaster upto 20' height 3/8" thick rario 1:4 (C.S.I No: 11 (a) Page No: 52).	2197.52	%Sft	43115
16	147	Cement pointing stricking of joints of walls ratio 1:2 (C.S.I No: 19 (a) Page. 53)	1287.44	%Sft	1893
17	5.800	S/F Girder at Site of Work	3850.00	P.Cwt	22330
18	14.218	S/F T.Iron at Site of Work	3575.00	P.Cwt	50829
19	20.012	Errection rooled steel beam or old rails in roof etc errection and fixing in position (C.SI No:6 P-91).	186.34	P.Cwt	3729
20	921	2nd class tiles roofing consisting of 4"earth and 1" mud plaster with leaping over 1/2"thick cement plaster 1:6 with 34 lbs of hot bitumen coating sand blinded provided over one layer of 12"x6"x2"tiles laid in 1"6 cement mortor including 1:2 cement pointing under neath of tiles complete including curing etc (C.S.I No:2 P.33).	7607.25	%Sft	70063
21	921	Providing and laying single per layer of polithin 0.13mm thick for water proffing per specification and instructions of engineer incharge(C.S.I No:38 P.38).	10.70	P.Sft	9855

Item No.	Quantity	Description of item to be executed at site	Rate	Units	Amount
22	98	First class deodar wood wrought joinery in doors and windows etc fixed in position i/c in chowks holds fasts hinges iron tower bolts chowks cleats handles and cards with hooks etc Deodar paneled or paned are fully glazed 1/3/4" only shutter (C.S.I No:7 (b) P.58).	902.93	P.Sft	88487
23	64	Notice board made with cement (C.S.I No:1 P.95).	58.11	P.Sft	3719
24	4	Rain forcement concrete spout including fixing in position 2 1/2" x 6" x 5" (C.S.I No:14 P.18).	594.57	P.Sft	2378
25	16	Providing and fixing deodar Almirah 9"-12" depth including boxing with back shalves shutters rass fitting complete. (C.S.I No:23 P.61).	1778.50	P.Sft	28100
26	739	White wash three coats (C.S.I No:26 (c) P-54).	829.95	% Sft	6133
27	2793	Primary coat of chalk under destember (C.S.I No:23 P-54).	442.75	% Sft	12366
28	2670	Destember three coats (C.S.I No:24 (c) P-54).	1079.65	% Sft	28827
29	196	Painting new surface, and painting of doors and windows any type (i/c edges) 3 coats (C.S.I No:4 (c) P-76).	2116.41	% Sft	4148
30	160	Colour washing two coats (C.S.I No:25 (b) P-54).	1160.06	% Sft	1856
31	360	Painting guard bars gates iron bars grating railing including standard braces etc and smiller open work three coat (C.S.I No: 4 (d) P-68).	674.60	% Sft	2429
32	208	Painting guard bars gates iron bars grating railing including standard braces etc and smiller open work three coat (C.S.I No: 5 (d) (iii) P-70).	1270.83	% Sft	2643
TOTAL :-					657045

Amount Total (CSR)

Part "A"

8.0 % Above / Below

Total Amount

[Signature]

Total "A"

NON SCHEDULE ITEMS

1	739	Providing & laying floor of Verona marble tiles of size 12" x 12" x 3/4" fine dressed on the surface without winding set in white cement laid over 3 / 4" thick bed of 1:2 grey cement mortar setting the tiles with grey cement slurry, jointing and washing the tiles with slurry of white cement and pigment to match the colour of titles, including curring, grinding, rubbing and chemical polishing etc. complete i/c cutting tiles to proper profile.	307.0	P.Sft	226873
TOTAL :-					226873

Cost of Bid

Amount Position

1. (A) Cost Based on Composite Schedule of Rates

2. (B) Cost Based on Non/Offered Schedule of Rates

TOTAL COST OF BID (C) = TOTAL (A) + TOTAL (B)

[Signature]

CONTRACTOR

[Signature]
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHNORE @ KANDHKOT

BILL OF QUANTITIES

Discription and Rate of Items based on Composite Schedule of Rates


NAME OF WORK :- PPL FUNDS @ GPS Imam Din Malik Taluka Kashmore

Item No.	Quantities	Description of item to be executed at site	Rate	Units	Amount
<u>PART "A" SCHEDULE ITEMS</u>					
1	921	Dismantling 2nd Class tile roofing (C.S.I No:22 (b) P-11).	378.13	% sft	3483
2	18.000	Dismantling Rolled steel beams, iron rails etc (C.S.I No:42 P-13).	126.04	P.Cwt	2269
3	110	Dismantling cement concrete plain 1:2:4 (C.S.I No. 19 (c) P-10).	3327.50	% Cft	3660
4	607	Removing cement or lime plaster (C.S.I No:53 P-13).	378.13	% sft	2295
5	189	Excavation in foundation of building bridges and other structure including dressing refeling around structure with excavated earth watering and ramming lead upto one chain and lift upto 5ft (b) in ordinary soil(C.S.I No:18 (b)P.5.	3176.25	%0Cft	600
6	280	Cement concrete brick or stone ballast 1 1/2" to 2" guage ratio 1:5:10 (C.S.I No: 4 (c) Page No:15)	8694.95	% Cft	24346
7	218	Pacca brick work in foundation and plinth in cement sand mortor ratio 1:6(C.S.I No:4 (e) P.21).	11948.36	% Cft	26047
8	115	Rein forced cement concrete work including all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid sepretely this rate also includes all kinds of forms moulds:lifting shuttering curing rending and finishing the exposed surface (including screening and washing of shingle) (a) RC work in slabe bams columns rafts lintels and other structural members laid in situ or pre cost laid in position complete in all respects. (I)Ratio (1:2:4) 90 Lbs cement 2 Cft. sand 4 Cft . shingle 1/8" to 1/4" guage.(C.S.I No:6 A (1) P.17).	337.00	P.Cft	38755
9	5.133	Fabrication of Tor steel reinforcecement for cement concrete including cutting bending and laying in position making joints and fastings including cost of binding wire also includes removal of rust from bars (C.S.I No:7 B P.20).	5001.70	P.Cwt	25674
10	447	Pacca brick work in ground floor in cement sand mortor ratio: (C.S.I No: 5 (e) Page No: 21)	12674.36	% Cft	56654
11	4384	Filling watering and raming earth under floor with new earth excavated from outside lead upto on chain and lift upto 5ft. (C.S.I No: 22 P.4).	3630.00	% 0Cft	15914
12	351	Supplying and filling sand under floor and pluggling in walls .(C.S.I No:29 P.26).	1141.25	% Cft	4006
13	147	Pacca brick work other then building including stricking of joints up to feet height (C.S.I No: 7 (e) Page No: 22)	12346.65	% Cft	18150
14	1962	Cement plaster upto 20' height 1/2" thick rario 1:6 (C.S.I No: 13 (b)Page No: 58).	2206.60	%Sft	43293
15	1962	Cement plaster upto 20' height 3/8" thick rario 1:4 (C.S.I No: 11 (a) Page No: 52).	2197.52	%Sft	43115
16	147	Cement pointing stricking of joints of walls ratio 1:2 (C.S.I No: 19 (a) Page. 53)	1287.44	%Sft	1893
17	5.800	S/F Girder at Site of Work	3850.00	P.Cwt	22330
18	14.218	S/F T.Iron at Site of Work	3575.00	P.Cwt	50829
19	20.012	Errection rooled steel beam or old rails in roof etc errection and fixing in position (C.SI No:6 P-91).	186.34	P.Cwt	3729
20	921	2nd class tiles roofing consisting of 4"earth and 1" mud plaster with leaping over 1/2"thick cement plaster 1:6 with 34 lbs of hot bitumen coating sand blinded provided over one layer of 12"x6"x2"tiles laid in 1"6 cement mortor including 1:2 cement pointing under neath of tiles complete including curing etc (C.S.I No:2 P.33).	7607.25	%Sft	70063
21	921	Providing and laying single per layer of polithin 0.13mm thick for water proffing per specification and instructions of engineer incharge(C.S.I No:38 P.38).	10.70	P.Sft	9855

Item No.	Quantity	Description of item to be executed at site	Rate	Units	Amount
22	98	First class deodar wood wrought joinery in doors and windows etc fixed in position I/c in chowks holds fasts hinges iron tower bolts chowks cleats handles and cards with hooks etc Deodar paneled or paned are fully glazed 1/3/4" only shutter (C.S.I No:7 (b) P.58).	902.93	P.Sft	88487
23	64	Notice board made with cement (C.S.I No:1 P.95).	58.11	P.Sft	3719
24	4	Rain forcement concrete spout including fixing in position 2 1/2" x 6" x 5" (C.S.I No:14 P.18).	594.57	P.Sft	2378
25	16	Providing and fixing deodar Almirah 9"-12" depth including boxing with back shalves shutters rass fitting complete. (C.S.I No:23 P.61).	1778.50	P.Sft	28100
26	739	White wash three coats (C.S.I No:26 (c) P-54).	829.95	% Sft	6133
27	2793	Primary coat of chalk under destember (C.S.I No:23 P-54).	442.75	% Sft	12366
28	2670	Destember three coats (C.S.I No:24 (c) P-54).	1079.65	% Sft	28827
29	196	Painting new surface, and painting of doors and windows any type (i/c edges) 3 coats (C.S.I No:4 (c) P-76).	2116.41	% Sft	4148
30	160	Colour washing two coats (C.S.I No:25 (b) P-54).	1160.06	% Sft	1856
31	360	Painting guard bars gates iron bars grating railing including standard braces etc and smiller open work three coat (C.S.I No: 4 (d) P-68).	674.60	% Sft	2429
32	208	Painting guard bars gates iron bars grating railing including standard braces etc and smiller open work three coat (C.S.I No: 5 (d) (iii) P-70).	1270.83	% Sft	2643
TOTAL :-					657045

Amount Total (CSR)

Part "A"

8.25% Above / Below _____


Total Amount _____

Total "A" _____

NON SCHEDULE ITEMS

1	739	Providing & laying floor of Verona marble tiles of size 12" x 12" x 3/4" fine dressed on the surface without winding set in white cement laid over 3 / 4" thick bed of 1:2 grey cement mortar setting the tiles with grey cement slurry, jointing and washing the tiles with slurry of white cement and pigment to match the colour of titles, including curring, grinding, rubbing and chemical polishing etc. complete i/c cutting tiles to proper profile.	307.0	P.Sft	226873
TOTAL :-					226873

Cost of Bid

Amount Position


1. (A) Cost Based on Composite Schedule of Rates

2. (B) Cost Based on Non/Offered Schedule of Rates

TOTAL COST OF BID (C) = TOTAL (A) + TOTAL (B)

CONTRACTOR







EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHNORE @ KANDHKOT


**ATTENDANCE SHEET OF PARTICIPATION IN
TENDER PROCESS IN EDUCATION WORKS DIVISION kashmore @ Kandhkot**


Name of Work :- **New District ADP 2017-18 Programme @ GPS Muheem
Khan Bachkani (Add C/R)**

Executive Engineer Education Works Division kashmore @ Kandhkot held on 06.03.2018

Sr. No	Name of Contractor / Firm	Signature
1	M/s. Nisar & Shahrat	
2	M/s. Imdad Hussain	
3	M/s. GSG & Co.	


ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
DIVISION KASHMORE @ KANDHKOT


(MUHAMMAD HASSAN BALOUCH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KASHMORE @ KANDHKOT


(ALTAF HUSSAIN BHURGRI)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT


**OFFICE OF THE
EXECUTIVE ENGINEER EDUCATION WORKS DIVISION kashmore @ Kandhko
COMPRATIVE STATEMENT**


NIT NO. EE/EWD/TC/ 922 DATED: 09.02.2018


Name of Work :-

**New District ADP 2017-18 Programme @ GPS Muheem Khan
Bachkani (Add C/R)**

Sr. No	Name of Contractor	Rate Quoted	
1	M/s. Nisar & Shahrat	i) 8.75% Above ii) 147781/-	(Part-A Schedule) (Part-B Non Schedule)
2	M/s. Imdad Hussain	i) 9.05% Above ii) 151781/-	(Part-A Schedule) (Part-B Non Schedule)
3	M/s. GSG & Co.	i) 9.50% Above ii) 155781/-	(Part-A Schedule) (Part-B Non Schedule)


ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
DIVISION KASHMORE @ KANDHKOT


(MUHAMMAD HASSAN BALOUCH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KASHMORE @ KANDHKOT


(ALTAF HUSSAIN BHURGRI)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT

GENERAL ABSTRACT

Name of Work :-

**New District ADP 2017-18 Programme @ GPS Muheem
Khan Bachkani (Add C/R)**

Sr. No	Name of Contractor / Firm	Tender Amount
1	M/s. Nisar & Shahrat	892555
2	M/s. Imdad Hussain	898610
3	M/s. GSG & Co.	905692



ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
DIVISION KASHMORE @ KANDHI



(MUHAMMAD HASSAN BALOUCH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KASHMORE @ KANDHKOT



(ALTAF HUSSAIN BHURGRI)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT

Name of Work :-

New District ADP 2017-18 Programme @ GPS Muheem Khan
Bachkani (Add C/R)

SUMMARY OF COST

Sr. No	Item of Work	Schedule B Amount	Contractor Rate	Amount
1	Civil Schedule Items	751987	i) 8.75% Above	744774
2	Non Schedule	147781	ii) 147781/-	147781

Total Amount of Bid

A + B =

892555



ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION KASHMORE @ KANDHKOT



(MUHAMMAD HASSAN BALOUCH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KASHMORE @ KANDHKOT




(ALTAF HUSSAIN BHURGRI)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT


BIDDER QUALIFICATION REPORT


NIT NO. EE/EWD/TC/ 922 DATED: 09.02.2018

EDUCATION WORKS DIVISION kashmore @ Kandhkot

1	Name of Procuring Agency	Executive Engineer Education Works Division kashmore @ Kandhkot
2	Tender Reference No.	NIT No. 922, dated: 09.02.2018
3	Tender Description / Name of Work / Item	New District ADP 2017-18 Programme @ GPS Muheem Khan Bachkani (Add C/R)
4	Method of Procurement	Single Stage - One envelope procedure
5	Tender Published	News Papers & on SPPRA Website
6	N.T.N	Available
7	Registration with P.E.C	Registered
8	Sindh Board of Revenue	Registered
9	Relevant Experience	Available
10	Turnover of at least last three years	Available
11	Funds / Budget	Available
12	05% Earnest Money	Available
13	Tender Fee / Cost Bidding Document	Deposited


ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
DIVISION KASHMORE @ KANDHKOT


(MUHAMMAD HASSAN BALOUCH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KASHMORE @ KANDHKOT


(ALTAF HUSSAIN BHURGRI)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT

Method and procedure of procurement: NATIONAL COMPETITIVE BIDDING (SINGLE STAGE-ONE ENVELOPE).

MINUTES OF BID OPENING MEETING

A meeting of the procurement committee of this department was held on dated 06.03.2018. for opening the bids received in respect of subject NIT till the deadlines of submission. The meeting was attended by all following members of the procurement committee and the representative of bidders. (Attendance sheet is enclosed).

The bids were opened at **2:00 PM** in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee. All the members of the procurement committee signed each and every page of financial proposal/bids. The bids do not contain any over-writing or cutting. *(Also mention cutting or over writing if any).* Following is the details of bids announced.

The committee shall examine all the bids as per the Qualification/ eligibility criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.

The meeting ended with the note of thanks to and from the chair.

(MEMBER)



ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION KASHMORE @ KANDHKOT

(MEMBER)



(MUHAMMAD HASSAN BALOUCH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KASHMORE @ KANDHKOT

(CHAIRMAN)




(ALTAF HUSSAIN BHURGRI)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT


BID EVALUATION REPORT


NEW ADP (3)

1	Name of Procuring Agency	Executive Engineer Education Works Division kashmore @ Kandhkot
2	Tender Reference No.	NIT No. 922, dated: 09.02.2018
3	Tender Description / Name of Work / Item	New District ADP 2017-18 Programme @ GPS Muheem Khan Bachkani (Add C/R)
4	Method of Procurement	Single Stage - One envelope procedure
5	Tender Published	News Papers & on SPPRA Website
6	Total bid documents Sold:	03 Nos
7	Total Bids Received	03 Nos
8	Technical Bid Opening Date (if applicable)	Not Applicable
9	No. of bid technically qualified (if applicable)	Not Applicable
10	Bids(s) Rejected	-
11	Financial Bid Opening Date	06-03-2018
13	Bid Evaluation Report	

S.No.	Name of Firm or Bidder	Cost of offered by the Bidders	Ranking in Terms of cost	Comparison with Estimated Cost		Reasons for acceptance / Rejection	Remarks
1	M/s. Nisar & Shahrat	744774	1st Lowest	i) 8.75% Above	Part-A	Quality as per evaluation criteria	Recommended for award of work
		147781		ii) 147781/-	Part-B		
		892555					
2	M/s. Imdad Hussain	746829	2nd Lowest	i) 9.05% Above	Part-A	Quality as per evaluation criteria	Responsive
		151781		ii) 151781/-	Part-B		
		898610					
3	M/s. GSG & Co.	749911	3rd Lowest	i) 9.50% Above	Part-A	Rejected Being Hieghest	Responsive
		155781		ii) 155781/-	Part-B		
		905692					


ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
UB-DIVISION KASHMORE @ KANDHKOT


(MUHAMMAD HASSAN BALOUCH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KASHMORE @ KANDHKOT


(ALTAF HUSSAIN BHURGRI)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT

FINANCIAL REVIEW

NAME OF WORK:-

New District ADP 2017-18 Programme @ GPS Muheem Khan Bachkani (Add C/R)

S #	Discription	Estimated Cost	M/s. Nisar & Shahrat		M/s. Imdad Hussain		M/s. GSG & Co.	
			Rate	Amount	Rate	Amount	Rate	Amount
1	2	3	4	5	6	7	8	9

PART-A CIVIL SCHEDULE ITEMS

1	Schedule Items	684,850		684,850		684,850		684,850
	Carriage of Material	60,439	i) 8.75% Above	59,924	i) 9.05% Above	61,979	i) 9.50% Above	65,061
	Contingency	6,698						
2	Total Part-A	751,987		744,774		746,829		749,911

PART-B (NON SCHEDULE)

1	Schedule Items	147,781		147,781		151,781		155,781
2								
3	Total Part-B	147,781		147,781		151,781		155,781
4	Total Part-A+B	899,768		892,555		898,610		905,692
	A) Total Cost as per Estimate	899,768	The Lowest rate quoted by M/s. Nisar & Shahrat Government Contractor are : Part-A @ Rs. 744774/- 8.75% Above on Estimate (Rupees Seven Lac, Forty Four Thousand, Seven Hundred, Seventy Four) Only Part-B @ Rs. 147781/- Lowest Quoted Rates, on Estimate (Rupees One Lac, Forty Seven Thousand, Seven Hundred, Eighty One) Only					
	B) Total Cost as per Tender	892,555						
	Saving A-B	7,213						
	Percentage Saving	0.80%						
	A.A Amount	-						
	Lowest Tender Amount	892,555						
	Saving Over A.A	-						


ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION KASHMORE @ KANDHKOT


(MUHAMMAD HASSAN BALOUCH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KASHMORE @ KANDHKOT


(ALTAF HUSSAIN BHURGRI)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT

FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT made on **06.03.2018** between Executive Engineer Education Works Division Kashmore @ Kandhkot, (Procuring Agency) of the one part and M/s. Nisar & Shahrat, Government Contractor, of the other part.

WHEREAS the Procuring Agency is desirous that certain Works, viz **New District ADP 2017-18 Programme @ GPS Muheem Khan Bachkani (Add C/R)** should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnesseth as follows:


1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:


- (a) The Letter of Acceptance;
- (b) The completed Form of Bid along with Schedules to Bid;
- (c) Conditions of Contract & Contract Data;
- (d) The priced Schedule of Prices/Bill of quantities (BoQ);
- (e) The Specifications; and
- (f) The Drawings

3. In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.

4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.


Signature of the Contactor
M/s. Nisar & Shahrat
Government Contractor


EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT
(Procuring Agency)

Signed, Sealed and Delivered in the presence of

1. Witness:

2. Witness:


BIDDING DATA

This Section should be filled in by the Executive Engineer Education Works Division Kashmore @ Kandhkot, before issuance of the Bidding Documents.

NIT No. EE/EWD/TC/ 922

Dated: 09.02.2018

- (a) Name of Procuring Agency Executive Engineer, Education Works Division K'Kot
- (b) Brief Discription of Works New District ADP 2017-18 Programme @ GPS Muheem Khan Bachkani (Add C/R)
- (c) Procuring Agency Address Near NADRA Office Kashmore @ Kandhkot
- (d) Estimated Cost 900000
- (e) Amount of Bid Security 5% on Bid
- (f) Period of Bid Validity (Days) 90 Days
- (g) Security Deposit (i/c bid Security) 8%
- (h) Percentage, if any, to be deducted from bills (7.50% Income Tax) & (3% Security Deposit)
- (i) Deadline for submission of bids along with time 05.03.2018 at 01:00 PM
- (j) Venue, Time and Date of Bid Opening 06.03.2018 at 02:00 PM
- (k) Time for completion from written order of commences 06 Months
- (L) Liquidity Demages -
- (m) Deposit Receipt 0050475 Date 5-3-18 Amount 45000/-
- (n) D.R No. 26869 Date 6-3-2018 Amount Rs. 1500/-
- (o) Tender Issued to (Mr. / M/S) Nisar B Shukor


EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT

BIDDING DATA

This Section should be filled in by the Executive Engineer Education Works Division Kashmore @ Kandhkot, before issuance of the Bidding Documents.

NIT No. EE/EWD/TC/ 922

Dated: 09.02.2018

- (a) Name of Procuring Agency Executive Engineer, Education Works Division K'Kot
- (b) Brief Discription of Works New District ADP 2017-18 Programme @ GPS Muheem Khan Bachkani (Add C/R)
- (c) Procuring Agency Address Near NADRA Office Kashmore @ Kandhkot
- (d) Estimated Cost 900000
- (e) Amount of Bid Security 5% on Bid
- (f) Period of Bid Validity (Days) 90 Days
- (g) Security Deposit (i/c bid Security) 8%
- (h) Percentage, if any, to be deducted from bills (7.50% Income Tax) & (3% Security Deposit)
- (i) Deadline for submission of bids along with time 05.03.2018 at 01:00 PM
- (j) Venue, Time and Date of Bid Opening 06.03.2018 at 02:00 PM
- (k) Time for completion from written order of commences 06 Months
- (L) Liquidity Demages -
- (m) Deposit Receipt 00111631 Date 5-3-18 Amount 45000/-
Soneri Bank Ltd.
- (n) D.R No. 26870 Date 6-3-2018 Amount Rs. 1500/-
- (o) Tender Issued to (Mr. / M/S) Imdad Hussain


EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT

BIDDING DATA

This Section should be filled in by the Executive Engineer Education Works Division Kashmore @ Kandhkot, before issuance of the Bidding Documents.

NIT No. EE/EWD/TC/ 922

Dated: 09.02.2018

- (a) Name of Procuring Agency Executive Engineer, Education Works Division K'Kot
- (b) Brief Discription of Works New District ADP 2017-18 Programme @ GPS Muheem Khan Bachkani (Add C/R)
- (c) Procuring Agency Address Near NADRA Office Kashmore @ Kandhkot
- (d) Estimated Cost 900000
- (e) Amount of Bid Security 5% on Bid
- (f) Period of Bid Validity (Days) 90 Days
- (g) Security Deposit (i/c bid Security) 8%
- (h) Percentage, if any, to be deducted from bills (7.50% Income Tax) & (3% Security Deposit)
- (i) Deadline for submission of bids along with time 05.03.2018 at 01:00 PM
- (j) Venue, Time and Date of Bid Opening 06.03.2018 at 02:00 PM
- (k) Time for completion from written order of commences 06 Months
- (L) Liquidity Damages -
- (m) Deposit Receipt 18749701 Date 5-3-18 Amount 45000/-
14021K.14-
- (n) D.R No. 26871 Date 6-3-18 Amount Rs. 1500/-
- (o) Tender Issued to (Mr. / M/S) 954860


EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT

BILL OF QUANTITIES

Discription and Rate of Items based on Composite Schedule of Rates

NAME OF WORK :- New District ADP 2017-18 Programme @ GPS Muheem Khan Bachkani (Add C/R)

Item No.	Quantities	Description of item to be executed at site	Rate	Units	Amount
<u>PART "A" SCHEDULE ITEMS</u>					
1	691	Excavation in foundation of building bridges and other structure including dressing refeling around structure with excavated earth watering and ramming lead upto one chain and lift upto 5ft (b) in ordinary soil(C.S.I No:18 (b)P.5).	3176.25	% OCft	2195
2	213	Cement concrete brick or stone ballast 1 1/2" to 2" guage ratio 1:5:10 (C.S.I No: 4 (c) Page No:15)	9416.28	%Cft	20057
3	628	Pacca brick work in foundation and plinth in cement sand mortor ratio 1:6(C.S.I No:4 (e) P.21).	11948.36	% Cft	75036
4	221	Rein forced cement concrete work including all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid sepreately this rate also includes all kinds of forms moulds:lifting shuttering curing rending and finishing the exposed surface (including screening and washing of shingle) (a) RC work in slabe bams columns rafts lintels and other structural members laid in situ or pre cost laid in position complete in all respects. (I)Ratio (1:2:4) 90 Lbs cement 2 Cft. sand 4 Cft . shingle 1/8" to 1/4" guage.(C.S.I No:6 A (1) P.17).	337.00	P.Cft	74477
5	13.710	Fabrication of Tor steel reinfocement for cement concrete including cutting bending and laying in position making joints and fastings including cost of binding wire also includes removal of rust from bars (C.S.I No:7 B P.20).	5001.70	P.Cwt	68573
6	461	Filling watering and raming earth in floor with surplus from foundation lead upto one chain and lift upto 5ft. (C.S.I No: 21 P.4).	3630.00	% OCft	1673
7	725	Filling watering and raming earth under floor with new earth excavated from outside lead upto on chain and lift upto 5ft. (C.S.I No: 22 P.4).	3630.00	% OCft	2632
8	189	Supplying and filling sand under floor and plugging in walls .(C.S.I No:29 P.26).	1141.25	% Cft	2157
9	1096	Pacca brick work in ground floor in cement sand mortor ratio: (C.S.I No: 5 (e) Page No: 21)	12674.36	% Cft	138911
10	8.286	S/F Girder at Site of Work	3850.00	P.Cwt	31901
11	7.955	S/F T.Iron at Site of Work	3575.00	P.Cwt	28439
12	16.241	Errection rooled steel beam or old rails in roof etc errection and fixing in position (C.SI No:6 P-91).	186.34	P.Cwt	3026
13	506	First class tile roofing consisting of 4" earth and 1" mud plaster with Gobri leeping over 1/2" thick cement plaster 1:6 with34 Lbs. Of hot bitumen coating sand blinded provided over 2 layers of tiles 12" x 6" x 1 1/4" laid in 1:6 cement mortar with 1/2" thick sand wiched layer of 1:6 cement mortar including 1:2 cement pointing underside of tiles complete including curing etc. (C.S.I No:1 P.33).	11443.10	%Sft	57902
14	506	Providing and laying single per layer of polithin 0.13mm thick for water proffing per specification and instructions of engineer incharge(C.S.I No:38 P.38).	10.70	P.Sft	5414
15	2047	Cement plaster upto 20' height 1/2" thick rario 1:6 (C.S.I No: 13 (b)Page No: 58).	2206.60	%Sft	45169
16	2047	Cement plaster upto 20' height 3/8" thick rario 1:4 (C.S.I No: 11 (a) Page No: 52).	2197.52	%Sft	44983
17	718	Cement pointing strucking of joints of walls ratio 1:2 (C.S.I No: 19 (a) Page. 53)	1287.44	%Sft	9244
18	280	Providing and lying 3" thick topping cement concrete 1:2:4. Including surface finishing dividing into panels (C.S.I No:16 (d) P-42) .	4411.82	%Sft	12353
19	32	Notice board made with cement (C.S.I No:1 P.95).	58.11	P.Sft	1860
20	2	Rain forcement concrete spout including fixing in position 2 1/2" x 6" x 5" (C.S.I No:14 P.18).	261.25	Each	523
21	18	Providing and fixing G.I frames /Chowkates 7"2" or 41/2" x 3" for door using 20 guage G.I sheet i/c welded hinges and fixing at site with necessary hols fast filling with cement sand slurry of ration 1:6 and repairing the jambs. Cost also i/c all carrage tools and plants used in making and fixing (C.S.I No:29 P.93).	228.90	Each	4120

Item No.	Quantity	Description of item to be executed at site	Rate	Units	Amount
-22	47	Providing and fixing G.I frames /Chowkates 7"2" or 4 1/2" x 3" for windows using 20 guage G.I sheet i/c welded hinges and fixing at site with necessary hols fast filling with cement sand slurry of ratio 1:6 and repairing the janbs. Cost also i/c all carrage tools and plants used in making and fixing (C.S.I No:28 P.93).	24.54	Each	1153
23	506	White wash three coats (C.S.I No:26 (c) P-54).	829.95	% Sft	4200
24	2047	Primary coat of chalk under destember (C.S.I No:23 P-54).	442.75	% Sft	9063
25	2047	Destember three coats (C.S.I No:24 (c) P-54).	1079.65	% Sft	22100
26	128	Painting new surface, and paiting of doors and windows any type (i/c edges) 3 coats (C.S.I No:4 (c) P-76).	2116.41	% Sft	2709
27	331	Painting guard bars gats iron bars grating raling including standard braces etc and smiller open work three coat (C.S.I No: 5 (d) (iii) P-70).	1270.83	% Sft	4206
28	718	Colour washing two coats (C.S.I No:25 (b) P-54).	859.90	% Sft	6174
29	20	Cement Concrete plain including placing compacting finishing and curing complete including screening complete and washing of stone agreegate without shuttring Ratio: 1:2:4. (C.S.I No. 5 (f) Page No:16)	14429.25	% Cft	2886
TOTAL :-					684850

Amount Total (CSR)

Part "A"

8.75 % Above / Below

Total Amount

Mubin Khan

Total "A"

NON SCHEDULE ITEMS

1	340	Providing & laying floor of Verona marble tiles of size 12" x 12" x 3/4" fine dressed on the surface without winding set in white cement laid over 3 / 4" thick bed of 1:2 grey cement mortar setting the tiles with grey cement slurry, jointing and washing the tiles with slurry of white cement and pigment to match the colour of titles, including curring, grinding, rubbing and chemical polishing etc. complete i/c cutting tiles to proper profile.	307	P.Sft	104380--
2	51	First class Kail wood wrought joinery in doors and windos etcified inosition I/c in chwoakts holds fasts hings iron tower bolts chowks cleats handles and cards with hooks etc Deodar paneled or paned are fully glazed 1/3/4" (only shutter)	851	P.Sft	43401--
TOTAL :-					147781--

Cost of Bid

Amount

Position

1. (A) Cost Based on Composite Schedule of Rates

2. (B) Cost Based on Non/Offered Schedule of Rates

TOTAL COST OF BID (C) = TOTAL (A) + TOTAL (B)

CONTRACTOR

Mubin Khan

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT

BILL OF QUANTITIES

Discription and Rate of Items based on Composite Schedule of Rates

NAME OF WORK :- New District ADP 2017-18 Programme @ GPS Muheem Khan Bachkani (Add C/R)

Item No.	Quantities	Description of item to be executed at site	Rate	Units	Amount
<u>PART "A" SCHEDULE ITEMS</u>					
1	691	Excavation in foundation of building bridges and other structure including dressing refeling around structure with excavated earth watering and ramming lead upto one chain and lift upto 5ft (b) in ordinary soil(C.S.I No:18 (b)P.5).	3176.25	% 0Cft	2195
2	213	Cement concrete brick or stone ballast 1 1/2" to 2" guage ratio 1:5:10 (C.S.I No: 4 (c) Page No:15)	9416.28	%Cft	20057
3	628	Pacca brick work in foundation and plinth in cement sand mortor ratio 1:6(C.S.I No:4 (e) P.21).	11948.36	% Cft	75036
4	221	Rein forced cement concrete work including all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid sepreately this rate also includes all kinds of forms moulds:lifting shuttering curing rending and finishing the exposed surface (including screening and washing of shingle) (a) RC work in slabe bams columns rafts lintels and other structural members laid in situ or pre cost laid in position complete in all respects. (I)Ratio (1:2:4) 90 Lbs cement 2 Cft. sand 4 Cft . shingle 1/8" to 1/4" guage.(C.S.I No:6 A (1) P.17).	337.00	P.Cft	74477
5	13.710	Fabrication of Tor steel reinfocement for cement concrete including cutting bending and laying in position making joints and fastings including cost of binding wire also includes removal of rust from bars (C.S.I No:7 B P.20).	5001.70	P.Cwt	68573
6	461	Filling watering and raming earth in floor with surplus from foundation lead upto one chain and lift upto 5ft. (C.S.I No: 21 P.4).	3630.00	% 0Cft	1673
7	725	Filling watering and raming earth under floor with new earth excavated from outside lead upto on chain and lift upto 5ft. (C.S.I No: 22 P.4).	3630.00	% 0Cft	2632
8	189	Supplying and filling sand under floor and plugging in walls .(C.S.I No:29 P.26).	1141.25	% Cft	2157
9	1096	Pacca brick work in ground floor in cement sand mortor ratio: (C.S.I No: 5 (e) Page No: 21)	12674.36	% Cft	138911
10	8.286	S/F Girder at Site of Work	3850.00	P.Cwt	31901
11	7.955	S/F T.Iron at Site of Work	3575.00	P.Cwt	28439
12	16.241	Errection rooled steel beam or old rails in roof etc errection and fixing in position (C.SI No:6 P-91).	186.34	P.Cwt	3026
13	506	First class tile roofing consisting of 4" earth and 1" mud plaster with Gobri leeping over 1/2" thick cement plaster 1:6 with34 Lbs. Of hot bitumen coating sand blinded provided over 2 layers of tiles 12" x 6" x 1 1/4" laid in 1:6 cement mortar with 1/2" thick sand wiched layer of 1:6 cement mortar including 1:2 cement pointing underside of tiles complete including curing etc. (C.S.I No:1 P.33).	11443.10	%Sft	57902
14	506	Providing and laying single per layer of polithin 0.13mm thick for water proffing per specification and instructions of engineer incharge(C.S.I No:38 P.38).	10.70	P.Sft	5414
15	2047	Cement plaster upto 20' height 1/2" thick rario 1:6 (C.S.I No: 13 (b)Page No: 58).	2206.60	%Sft	45169
16	2047	Cement plaster upto 20' height 3/8" thick rario 1:4 (C.S.I No: 11 (a) Page No: 52).	2197.52	%Sft	44983
17	718	Cement pointing strucking of joints of walls ratio 1:2 (C.S.I No: 19 (a) Page. 53)	1287.44	%Sft	9244
18	280	Providing and lying 3" thick topping cement concrete 1:2:4. Including surface finishing dividing into panels (C.S.I No:16 (d) P-42) .	4411.82	%Sft	12353
19	32	Notice board made with cement (C.S.I No:1 P.95).	58.11	P.Sft	1860
20	2	Rain forcement concrete spout including fixing in position 2 1/2" x 6" x 5" (C.S.I No:14 P.18).	261.25	Each	523
21	18	Providing and fixing G.I frames /Chowkates 7"2" or 4 1/2" x 3" for door using 20 guage G.I sheet i/c welded hinges and fixing at site with necessary hols fast filling with cement sand slurry of ration 1:6 and repairing the jambs. Cost also i/c all carrage tools and plants used in making and fixing (C.S.I No:29 P.93).	228.90	Each	4120

Item No.	Quantity	Description of item to be executed at site	Rate	Units	Amount
22	47	Providing and fixing G.I frames /Chowkates 7"2" or 41/2" x 3" for windows using 20 guage G.I sheet i/c welded hinges and fixing at site with necessary hols fast filling with cement sand slurry of ratio 1:6 and repairing the janbs. Cost also i/c all carrage tools and plants used in making and fixing (C.S.I No:28 P.93).	24.54	Each	1153
23	506	White wash three coats (C.S.I No:26 (c) P-54).	829.95	% Sft	4200
24	2047	Primary coat of chalk under destember (C.S.I No:23 P-54).	442.75	% Sft	9063
25	2047	Destember three coats (C.S.I No:24 (c) P-54).	1079.65	% Sft	22100
26	128	Painting new surface, and paiting of doors and windows any type (i/c edges) 3 coats (C.S.I No:4 (c) P-76).	2116.41	% Sft	2709
27	331	Painting guard bars gats iron bars grating raling including standard braces etc and smiller open work three coat (C.S.I No: 5 (d) (iii) P-70).	1270.83	% Sft	4206
28	718	Colour washing two coats (C.S.I No:25 (b) P-54).	859.90	% Sft	6174
29	20	Cement Concrete plain including placing compacting finishing and curing complete including screening complete and washing of stone agreegate without shuttring Ratio: 1:2:4. (C.S.I No. 5 (f) Page No:16)	14429.25	% Cft	2886
TOTAL :-					684850

Amount Total (CSR)

Part "A" 9.05 % Above / Below _____

Total Amount _____

امداد حسن

Total "A" _____

NON SCHEDULE ITEMS

1	340	Providing & laying floor of Verona marble tiles of size 12" x 12" x 3/4" fine dressed on the surface without winding set in white cement laid over 3 / 4" thick bed of 1:2 grey cement mortar setting the tiles with grey cement slurry, jointing and washing the tiles with slurry of white cement and pigment to match the colour of titles, including curring, grinding, rubbing and chemical polishing etc. complete i/c cutting tiles to proper profile.	307-	P.Sft	104380--
2	51	First class Kail wood wrought joinery in doors and windos etcified inosition I/c in chwoakts holds fasts hings iron tower bolts chowks cleats handles and cards with hooks etc Deodar paneled or paned are fully glazed 1/3/4" (only shutter)	857-	P.Sft	4340--
TOTAL :-					147781--

Cost of Bid

Amount

Position

1. (A) Cost Based on Composite Schedule of Rates

2. (B) Cost Based on Non/Offered Schedule of Rates

TOTAL COST OF BID (C) = TOTAL (A) + TOTAL (B)

امداد حسن

CONTRACTOR

امداد حسن

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT

BILL OF QUANTITIES

Discription and Rate of Items based on Composite Schedule of Rates

NAME OF WORK :- New District ADP 2017-18 Programme @ GPS Muheem Khan Bachkani (Add C/R)

Item No.	Quantities	Description of item to be executed at site	Rate	Units	Amount
<u>PART "A" SCHEDULE ITEMS</u>					
1	691	Excavation in foundation of building bridges and other structure including dressing refeling around structure with excavated earth watering and ramming lead upto one chain and lift upto 5ft (b) in ordinary soil(C.S.I No:18 (b)P.5).	3176.25	% OCft	2195
2	213	Cement concrete brick or stone ballast 1 1/2" to 2" guage ratio 1:5:10 (C.S.I No: 4 (c) Page No:15)	9416.28	%Cft	20057
3	628	Pacca brick work in foundation and plinth in cement sand mortor ratio 1:6(C.S.I No:4 (e) P.21).	11948.36	% Cft	75036
4	221	Rein forced cement concrete work including all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid sepretely this rate also includes all kinds of forms moulds:lifting shuttering curing rending and finishing the exposed surface (including screening and washing of shingle) (a) RC work in slabe bams columns rafts lintels and other structural members laid in situ or pre cost laid in position complete in all respects. (I)Ratio (1:2:4) 90 Lbs cement 2 Cft. sand 4 Cft . shingle 1/8" to 1/4" guage.(C.S.I No:6 A (1) P.17).	337.00	P.Cft	74477
5	13.710	Fabrication of Tor steel reinforceement for cement concrete including cutting bending and laying in position making joints and fastings including cost of binding wire also includes removal of rust from bars (C.S.I No:7 B P.20).	5001.70	P.Cwt	68573
6	461	Filling watering and raming earth in floor with surplus from foundation lead upto one chain and lift upto 5ft. (C.S.I No: 21 P.4).	3630.00	% OCft	1673
7	725	Filling watering and raming earth under floor with new earth excavated from outside lead upto on chain and lift upto 5ft. (C.S.I No: 22 P.4).	3630.00	% OCft	2632
8	189	Supplying and filling sand under floor and pluggling in walls .(C.S.I No:29 P.26).	1141.25	% Cft	2157
9	1096	Pacca brick work in ground floor in cement sand mortor ratio: (C.S.I No: 5 (e) Page No: 21)	12674.36	% Cft	138911
10	8.286	S/F Girder at Site of Work	3850.00	P.Cwt	31901
11	7.955	S/F T.Iron at Site of Work	3575.00	P.Cwt	28439
12	16.241	Errection rooled steel beam or old rails in roof etc errection and fixing in position (C.S.I No:6 P-91).	186.34	P.Cwt	3026
13	506	First class tile roofing consisting of 4" earth and 1" mud plaster with Gobri leeping over 1/2" thick cement plaster 1:6 with34 Lbs. Of hot bitumen coating sand blinded provided over 2 layers of tiles 12" x 6" x 1 1/4" laid in 1:6 cement mortar with 1/2" thick sand wiched layer of 1:6 cement mortar including 1:2 cement pointing underside of tiles complete including curing etc. (C.S.I No:1 P.33).	11443.10	%Sft	57902
14	506	Providing and laying single per layer of polithin 0.13mm thick for water proffing per specification and instructions of engineer incharge(C.S.I No:38 P.38).	10.70	P.Sft	5414
15	2047	Cement plaster upto 20' height 1/2" thick rario 1:6 (C.S.I No: 13 (b)Page No: 58).	2206.60	%Sft	45169
16	2047	Cement plaster upto 20' height 3/8" thick rario 1:4 (C.S.I No: 11 (a) Page No: 52).	2197.52	%Sft	44983
17	718	Cement pointing strucking of joints of walls ratio 1:2 (C.S.I No: 19 (a) Page. 53)	1287.44	%Sft	9244
18	280	Providing and lying 3" thick topping cement concrete 1:2:4. Including surface finishing dividing into panels (C.S.I No:16 (d) P-42) .	4411.82	%Sft	12353
19	32	Notice board made with cement (C.S.I No:1 P.95).	58.11	P.Sft	1860
20	2	Rain forcement concrete spout including fixing in position 2 1/2" x 6" x 5" (C.S.I No:14 P.18).	261.25	Each	523
21	18	Providing and fixing G.I frames /Chowkates 7"2" or 4 1/2" x 3" for door using 20 guage G.I sheet i/c welded hinges and fixing at site with necessary hols fast filling with cement sand slurry of ration 1:6 and repairing the jambs. Cost also i/c all carrage tools and plants used in making and fixing (C.S.I No:29 P.93).	228.90	Each	4120

Item No.	Quantity	Description of item to be executed at site	Rate	Units	Amount
22	47	Providing and fixing G.I frames /Chowkates 7"2" or 41/2" x 3" for windows using 20 guage G.I sheet i/c welded hinges and fixing at site with necessary hols fast filling with cement sand slurry of ratio 1:6 and repairing the janbs. Cost also i/c all carrage tools and plants used in making and fixing (C.S.I No:28 P.93).	24.54	Each	1153
23	506	White wash three coats (C.S.I No:26 (c) P-54).	829.95	% Sft	4200
24	2047	Primary coat of chalk under destember (C.S.I No:23 P-54).	442.75	% Sft	9063
25	2047	Destember three coats (C.S.I No:24 (c) P-54).	1079.65	% Sft	22100
26	128	Painting new surface, and paiting of doors and windows any type (i/c edges) 3 coats (C.S.I No:4 (c) P-76).	2116.41	% Sft	2709
27	331	Painting guard bars gats iron bars grating raling including standard braces etc and smiller open work three coat (C.S.I No: 5 (d) (iii) P-70).	1270.83	% Sft	4206
28	718	Colour washing two coats (C.S.I No:25 (b) P-54).	859.90	% Sft	6174
29	20	Cement Concrete plain including placing compacting finishing and curing complete including screening complete and washing of stone agreegate without shuttring Ratio: 1:2:4. (C.S.I No. 5 (f) Page No:16)	14429.25	% Cft	2886
TOTAL :-					684850

Amount Total (CSR)

Part "A"

9.50 % Above / Below _____

Total Amount _____

Total "A" _____

NON SCHEDULE ITEMS

1	340	Providing & laying floor of Verona marble tiles of size 12" x 12" x 3/4" fine dressed on the surface without winding set in white cement laid over 3 / 4" thick bed of 1:2 grey cement mortar setting the tiles with grey cement slurry, jointing and washing the tiles with slurry of white cement and pigment to match the colour of titles, including curring, grinding, rubbing and chemical polishing etc. complete i/c cutting tiles to proper profile.	307-	P.Sft	104380--
2	51	First class Kail wood wrought joinery in doors and windos etcified inosition I/c in chwoakts holds fasts hings iron tower bolts chowks cleats handles and cards with hooks etc Deodar paneled or paned are fully glazed 1/3/4" (only shutter)	851	P.Sft	43401--
TOTAL :-					147781--

Cost of Bid

Amount

Position

1. (A) Cost Based on Composite Schedule of Rates

2. (B) Cost Based on Non/Offered Schedule of Rates

TOTAL COST OF BID (C) = TOTAL (A) + TOTAL (B)

CONTRACTOR

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT