

**Bid Evaluation Report**

Name of procuring Agency	Executive Engineer Education Works Division Jacobabad.
Tender Reference No.	NIT Called vide this office letter No. XEN(EWD)/TC/G-55/565 dated 05-05-2017.
Tender Description/Name of Work	Schools Improvement through Adopt a Schools Intervention Larkana Division (8 Units) (2016-17 Programme) ADP No. 469 (2016-17 Programme) at GGPS Muhammad Pur Odho Taluka G.Khairo.
Method of Procurement	NCB (National Competitive Bidding) Single Stage One Envelope Procedure.
Tender Published	SPPRA Website Daily DAWN Karachi (English) dt: 15.05.2017. Daily Duniya Karachi (Urdu) dt: 12.05.2017. Daily Kawish Hyderabad (Sindhi) dt: 15.05.2017.
Total Bid Document Sold	03 Nos.
Total Bids Received	03 Nos.
Financial Technically Bid Opening Date	-
No. of Bids Technically Qualified (if applicable)	N.A.
Bid(s) Rejected	No any Bid Rejected
Financial Bid Opening Date	30-05-2017

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	Mr. Sajid Hussain Noonari	2,323,006	1 <sup>st</sup> Lowest	A) 8.69% above B) At par	Being lowest, hence accepted	Lowest
2	M/S Mehran Enterprises Construction & Developers	2,333,402	2 <sup>nd</sup> Higher	A) 9.19% above B) At par	Being higher, hence rejected	Higher
3	Mr. Ibrar Ahmed	2,345,669	3 <sup>rd</sup> Highest	A) 9.78% above B) At par	Being highest, hence rejected	Highest

  
KHAN MUHAMMAD JAT  
Assistant Engineer  
Education Works Sub-Division  
Jacobabad

  
MUHAMMAD HASSAN SOLANGI  
Assistant Engineer  
Public Health Engineering  
Sub-Division-I, Jacobabad

  
ALTAH HUSSAIN CHURGRI  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
JACOBABAD

## FINANCIAL REVIEW

S.No.53 (Civil work)

Name of Work:

**Schools Improvement through Adopt a Schools Intervention Larkana Division (8 Units)  
(2016-17 Programme) ADP No. 469 (2016-17 Programme) at GGPS Muhammad Pur Odho  
Taluka G.Khairo.**

N.I.T No. XEN(EWD)/TC/G-55/565 dated 05-05-2017.

Date of issue : Upto 29.05.2017

Estimate Sanctioned by Superintending Engineer, Education Works Circle, Larkana.

Date of opening: 30.05.2017 at 12:00 Noon

vide No. SE(EWC) LRK/P.B/550

dated. 12.05.2017 for Rs. 2.362 (M)

Time for completion 12 months

Amount of Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
Part-A 2079085	0	-	-	185113	-	2,264,198	8.90% above
Part-B 63,249	-	-	-	-	-	63,249	At Par
Total A+B:						2,327,447	

## COMPARATIVE STATEMENT

S.# / Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1) Mr. Sajid Hussain Noonari	P-A= 2,079,085 P-B= 63,249	8.69% Above At Par	180672 -	- -	2,259,757 63,249 <b>Total 2,323,006</b>	<b>Lowest</b>
2) M/S Mehran Enterprises Construction & Developers	P-A= 2,079,085 P-B= 63,249	9.19% Above At Par	191068 -	- -	2,270,153 63,249 <b>Total 2,333,402</b>	<b>Higher</b>
3) Mr. Ibrar Ahmed	P-A= 2,079,085 P-B= 63,249	9.78% Above At Par	203335 -	- -	2,282,420 63,249 <b>Total 2,345,669</b>	<b>Highest</b>

Lowest rate quoted by **Mr. Sajid Hussain Noonari** stood lowest & reasonable, hence, recommended for approval.

*Khan Muhammad Jat*  
KHAN MUHAMMAD JAT  
Assistant Engineer  
Education Works Sub-Division  
Jacobabad

*Muhammad Hassan Solangi*  
MUHAMMAD HASSAN SOLANGI  
Assistant Engineer  
Public Health Engineering  
Sub-Division-I, Jacobabad

*Altaf Hussain Churgri*  
ALTAF HUSSAIN CHURGRI  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
JACOBABAD




**TENDER OPENING COMMITTEE OF EDUCATION WORKS DIVISION**  
**JACOBABAD**

Name of Work:

**Schools Improvement through Adopt a Schools Intervention Larkana Division (8 Units)**  
**(2016-17 Programme) ADP No. 469 (2016-17 Programme) at GGPS Muhammad Pur Odho**  
**Taluka G.Khairo.**

Tender opened on **30-05-2017** in the office of Executive Engineer, Education Works Division Jacobabad.


**IN THE PRESENCE OF PROCUREMENT COMMITTEE**

S.No	Name of Officer	Committee Members	Signature
01	Altaf Hussain Bhurgri Executive Engineer Education Works Division Jacobabad.	Chairman	
02	Muhammad Hassan Solangi Assistant Engineer Public Health Engineering Sub-Division-I Jacobabad.	Member	
03	Khan Muhammad Jat Assistant Engineer Education Works Sub-Division Jacobabad.	Member	


**Bid Evaluation Report**

Name of procuring Agency	Executive Engineer Education Works Division Jacobabad.
Tender Reference No.	NIT Called vide this office letter No. XEN(EWD)/TC/G-55/565 dated 05-05-2017.
Tender Description/Name of Work	Schools Improvement through Adopt a Schools Intervention Larkana Division (8 Units) (2016-17 Programme) ADP No. 469 (2016-17 Programme) at GBPS Muhammad Pur Odho Taluka G.Khairo.
Method of Procurement	NCB (National Competitive Bidding) Single Stage One Envelope Procedure.
Tender Published	SPPRA Website Daily DAWN Karachi (English) dt: 15.05.2017. Daily Duniya Karachi (Urdu) dt: 12.05.2017. Daily Kawish Hyderabad (Sindhi) dt: 15.05.2017.
Total Bid Document Sold	03 Nos.
Total Bids Received	03 Nos.
Financial Technically Bid Opening Date	-
No. of Bids Technically Qualified(if applicable)	N.A.
Bid(s) Rejected	No any Bid Rejected
Financial Bid Opening Date	30-05-2017

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	M/S Asad Enterprises & Construction Company	2,238,262	1 <sup>st</sup> Lowest	A)9.11% above B) At par	Being lowest, hence accepted	Lowest
2	M/S WSKB Company	2,245,597	2 <sup>nd</sup> Higher	A) 9.48% above B) At par	Being higher, hence rejected	Higher
3	Mr. Mohabat Khan Khoso	2,259,869	3 <sup>rd</sup> Highest	A) 10.20% above B) At par	Being highest, hence rejected	Highest

  
KHAN MUHAMMAD JAT  
Assistant Engineer  
Education Works Sub-Division  
Jacobabad

  
MUHAMMAD HASSAN SOLANGI  
Assistant Engineer  
Public Health Engineering  
Sub-Division-I, Jacobabad

  
ALTAF HUSSAIN BHURGRI  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
JACOBABAD

## FINANCIAL REVIEW

S.No.54 (Civil work)

Name of Work:

Schools Improvement through Adopt a Schools Intervention Larkana Division (8 Units)  
(2016-17 Programme) ADP No. 469 (2016-17 Programme) at GBPS Muhammad Pur Odho  
Taluka G.Khairo.

N.I.T No. XEN(EWD)/TC/G-55/565 dated 05-05-2017.

Date of issue : Upto 29.05.2017

Estimate Sanctioned by Superintending Engineer, Education Works Circle, Larkana.  
vide No. SE(EWC) LRK/P.B/554 dated. 15.05.2017 for Rs. 2.292 (M)

Date of opening: 30.05.2017 at 12:00 Noon


Time for completion 12 months

Amount of Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
Part-A 1982211	0	-	-	189461	-	2,171,672	9.56% above
Part-B 75,472	-	-	-	-	-	75,472	At Par
Total A+B:						2,247,144	

## COMPARATIVE STATEMENT

S.# / Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1) M/S Asad Enterprises & Construction Company	P-A= 1,982,211 P-B= 75,472	9.11% Above At Par	180579 -	- -	2,162,790 75,472	
				<b>Total</b>	<b>2,238,262</b>	<b>Lowest</b>
2) M/S WSKB Company	P-A= 1,982,211 P-B= 75,472	9.48% Above At Par	187914 -	- -	2,170,125 75,472	
				<b>Total</b>	<b>2,245,597</b>	<b>Higher</b>
3) Mr. Mohabat Khan Khoso	P-A= 1,982,211 P-B= 75,472	10.20% Above At Par	202186 -	- -	2,184,397 75,472	
				<b>Total</b>	<b>2,259,869</b>	<b>Highest</b>

Lowest rate quoted by **Mr. M/s Asad Enterprises 7 Construction Company** stood lowest & reasonable, hence, recommended for approval.

  
**KHAN MUHAMMAD JAF**  
Assistant Engineer  
Education Works Sub-Division  
Jacobabad

  
**MUHAMMAD HASSAN SOLANGI**  
Assistant Engineer  
Public Health Engineering  
Sub-Division-I, Jacobabad

  
**ALTAF HUSSAIN BHURGRI**  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
JACOBABAD




**TENDER OPENING COMMITTEE OF EDUCATION WORKS DIVISION**  
**JACOBABAD**

Name of Work:

**Schools Improvement through Adopt a Schools Intervention Larkana Division (8 Units)**  
**(2016-17 Programme) ADP No. 469 (2016-17 Programme) at GBPS Muhammad Pur Odho**  
**Taluka G.Khairo.**

Tender opened on **30-05-2017** in the office of Executive Engineer, Education Works Division  
Jacobabad.

**IN THE PRESENCE OF PROCUREMENT COMMITTEE**

S.No	Name of Officer	Committee Members	Signature
01	Altaf Hussain Bhurgri Executive Engineer Education Works Division Jacobabad.	Chairman	
02	Muhammad Hassan Solangi Assistant Engineer Public Health Engineering Sub-Division-I Jacobabad.	Member	
03	Khan Muhammad Jat Assistant Engineer Education Works Sub-Division Jacobabad.	Member	

**Bid Evaluation Report**

Name of procuring Agency	Executive Engineer Education Works Division Jacobabad.
Tender Reference No.	NIT Called vide this office letter No. XEN(EWD)/TC/G-55/565 dated 05-05-2017.
Tender Description/Name of Work	Ilmi Infrastructure Development Larkana Division (14-Units) (2016-17 Programme) ADP No. 481 (2016-17 Programme at GBPS Haji Shahnawaz Khoso Taluka Thull).
Method of Procurement	NCB (National Competitive Bidding) Single Stage One Envelope Procedure.
Tender Published	SPPRA Website Daily DAWN Karachi (English) dt: 15.05.2017. Daily Duniya Karachi (Urdu) dt: 12.05.2017. Daily Kawish Hyderabad (Sindhi) dt: 15.05.2017.
Total Bid Document Sold	03 Nos.
Total Bids Received	03 Nos.
Financial Technically Bid Opening Date	-
No. of Bids Technically Qualified (if applicable)	N.A.
Bid(s) Rejected	No any Bid Rejected
Financial Bid Opening Date	30-05-2017

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	M/S Mehran Enterprises Construction & Developers Co;	3,034,955	1 <sup>st</sup> Lowest	A) 11.11% above B) At par	Being lowest, hence accepted	Lowest
2	Mr. Ghulam Qadir Khan Durani	3,061,926	2 <sup>nd</sup> Higher	A) 12.16% above B) At par	Being higher, hence rejected	Higher
3	Mr. Muhsin Ali Bhutto	3,063,724	3 <sup>rd</sup> Highest	A) 12.23% above B) At par	Being highest, hence rejected	Highest

  
KHAN MUHAMMAD JAT  
Assistant Engineer  
Education Works Sub-Division  
Jacobabad

  
MUHAMMAD HASSAN SOLANGI  
Assistant Engineer  
Public Health Engineering  
Sub-Division-I, Jacobabad

  
ALTAF HUSSAIN BHURGRI  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
JACOBABAD

## FINANCIAL REVIEW

S.No.56 (Civil work)

Name of Work:

**Ilmi Infrastructure Development Larkana Division (14-Units) (2016-17 Programme) ADP No. 481 (2016-17 Programme at GBPS Haji Shahnawaz Khoso Taluka Thull).**

N.I.T No. XEN(EWD)/TC/G-55/565 dated 05-05-2017.

Date of issue : Upto 29.05.2017

Estimate Sanctioned by Superintending Engineer, Education Works Circle, Larkana.

Date of opening: 30.05.2017 at 12:00 Noon

vide No. SE(EWC) LRK/P.B/531

dated. 12.05.2017 for Rs. 3.097 (M)


Time for completion 12 months


Amount of Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
Part-A 2568639	0	-	-	286308	-	2,854,947	11.15% above
Part-B 180,940	-	-	-	-	-	180,940	At Par
Total A+B:-						3,035,887	


## COMPARATIVE STATEMENT

S.# / Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1) M/S Mehran Enterprises Construction & Developers Co:	P-A= 2,568,639 P-B= 180,940	11.11% Above At Par	285376 -	- -	2,854,015 180,940	
				<b>Total</b>	<b>3,034,955</b>	<b>Lowest</b>
2) Mr. Ghulam Qadir Khan Durani	P-A= 2,568,639 P-B= 180,940	12.16% Above At Par	312347 -	- -	2,880,986 180,940	
				<b>Total</b>	<b>3,061,926</b>	<b>Higher</b>
3) Mr. Muhsin Ali Bhutto	P-A= 2,568,639 P-B= 180,940	12.23% Above At Par	314145 -	- -	2,882,784 180,940	
				<b>Total</b>	<b>3,063,724</b>	<b>Highest</b>

Lowest rate quoted by **M/S Mehran Enterprises Construction & Developers Co:** stood lowest & reasonable, hence, recommended for approval.

  
**KHAN MUHAMMAD JAT**  
Assistant Engineer  
Education Works Sub-Division  
Jacobabad

  
**MUHAMMAD HASSAN SOLANGI**  
Assistant Engineer  
Public Health Engineering  
Sub-Division-I, Jacobabad

  
**ARAF HUSSAIN BHURGRI**  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
JACOBABAD



**TENDER OPENING COMMITTEE OF EDUCATION WORKS DIVISION**  
**JACOBABAD**

Name of Work:

**Ilmi Infrastructure Development Larkana Division (14-Units) (2016-17 Programme) ADP**  
**No. 481 (2016-17 Programme at GBPS Haji Shahnawaz Khoso Taluka Thull).**

Tender opened on **30-05-2017** in the office of Executive Engineer, Education Works Division Jacobabad.

**IN THE PRESENCE OF PROCUREMENT COMMITTEE**


S.No	Name of Officer	Committee Members	Signature
01	Altaf Hussain Bhurgri Executive Engineer Education Works Division Jacobabad.	Chairman	
02	Muhammad Hassan Solangi Assistant Engineer Public Health Engineering Sub-Division-I Jacobabad.	Member	
03	Khan Muhammad Jat Assistant Engineer Education Works Sub-Division Jacobabad.	Member	

**Bid Evaluation Report**

Name of procuring Agency	<u>Executive Engineer Education Works Division Jacobabad.</u>
Tender Reference No.	<u>NIT Called vide this office letter No. XEN(EWD)/TC/G-55/565 dated 05-05-2017.</u>
Tender Description/Name of Work	<u>Ilmi Infrastructure Development Larkana Division (14-Units) (2016-17 Programme) ADP No. 481 (2016-17 Programme) at GBPS Thariri Taluka Jacobabad.</u>
Method of Procurement	<u>NCB (National Competitive Bidding) Single Stage One Envelope Procedure.</u>
Tender Published	<u>SPPRA Website Daily DAWN Karachi (English) dt: 15.05.2017. Daily Duniya Karachi (Urdu) dt: 12.05.2017. Daily Kawish Hyderabad (Sindhi) dt: 15.05.2017.</u>
Total Bid Document Sold	<u>03 Nos.</u>
Total Bids Received	<u>03 Nos.</u>
Financial Technically Bid Opening Date	-
No. of Bids Technically Qualified(if applicable)	<u>N.A.</u>
Bid(s) Rejected	<u>No any Bid Rejected</u>
Financial Bid Opening Date	<u>30-05-2017</u>

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	Mr. Zahoor Ahmed Bhutto	2,546,235	1 <sup>st</sup> Lowest	A) 5.11% above B) At par	Being lowest, hence accepted	Lowest
2	M/S <del>Sindho</del> Electric Service	2,559,993	2 <sup>nd</sup> Higher	A) 5.74% above B) At par	Being higher, hence rejected	Higher
3	M/S Ayub Construction Co:	2,570,037	3 <sup>rd</sup> Highest	A) 6.20% above B) At par	Being highest, hence rejected	Highest

  
**KHAN MUHAMMAD JAT**  
 Assistant Engineer  
 Education Works Sub-Division  
 Jacobabad

  
**MUHAMMAD HASAN SOLANGI**  
 Assistant Engineer  
 Public Health Engineering  
 Sub-Division-I, Jacobabad

  
**ALTAF HUSSAIN BHURGRI**  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 JACOBABAD

## FINANCIAL REVIEW

S.No.58 (Civil work)

Name of Work:

**Ilmi Infrastructure Development Larkana Division (14-Units) (2016-17 Programme) ADP No. 481 (2016-17 Programme) at GBPS Thariri Taluka Jacobabad.**

N.I.T No. XEN(EWD)/TC/G-55/565 dated 05-05-2017.

Date of issue : Upto 29.05.2017

Estimate Sanctioned by Superintending Engineer, Education Works Circle, Larkana vide No.SE(EWC) LRK/P.B/546 dated. 12.05.2017 for Rs. 2.600 (M)

Date of opening: 30.05.2017 at 12:00 Noon


Time for completion 12 months


Amount of Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
Part-A 2183669	196480	-	-	113740	-	2,493,889	5.21% above
Part-B 54,501	-	-	-	-	-	54,501	At Par
Total (A+B)						2,548,390	


## COMPARATIVE STATEMENT

S.# / Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1) Mr. Zahoor Ahmed Bhutto	P-A= 2,183,669 P-B= 54,501	5.11% Above At Par	111585 -	196,480 -	2,491,734 54,501	Lowest
				<b>Total</b>	<b>2,546,235</b>	
2) M/S <del>Sidhe</del> <sup>Simolha</sup> Electric Service	P-A= 2,183,669 P-B= 54,501	5.74% Above At Par	125343 -	196,480 -	2,505,492 54,501	Higher
				<b>Total</b>	<b>2,559,993</b>	
3) M/S Ayub Construction Co:	P-A= 2,183,669 P-B= 54,501	6.20% Above At Par	135387 -	196,480 -	2,515,536 54,501	Highest
				<b>Total</b>	<b>2,570,037</b>	

Lowest rate quoted by **Mr. Zahoor Ahmed Bhutto** stood lowest & reasonable, hence, recommended for approval.

  
**KHAN MUHAMMAD JAT**  
Assistant Engineer  
Education Works Sub-Division  
Jacobabad

  
**MUHAMMAD HASSAN SOLANGI**  
Assistant Engineer  
Public Health Engineering  
Sub-Division-I, Jacobabad

  
**ALTAF HUSSAIN CHURGRI**  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
JACOBABAD



**TENDER OPENING COMMITTEE OF EDUCATION WORKS DIVISION**  
**JACOBABAD**

Name of Work:

**Imi Infrastructure Development Larkana Division (14-Units) (2016-17 Programme)**  
**ADP No. 481 (2016-17 Programme) at GBPS Thariri Taluka Jacobabad.**

Tender opened on **30-05-2017** in the office of Executive Engineer, Education Works Division Jacobabad.

**IN THE PRESENCE OF PROCUREMENT COMMITTEE**

S.No	Name of Officer	Committee Members	Signature
01	Altaf Hussain Bhurgri Executive Engineer Education Works Division Jacobabad.	Chairman	
02	Muhammad Hassan Solangi Assistant Engineer Public Health Engineering Sub-Division-I Jacobabad.	Member	
03	Khan Muhammad Jat Assistant Engineer Education Works Sub-Division Jacobabad.	Member	