1 S.No.53

' Bid Evaluation Report
. |
Name of procuring Agency iv i i or| ivision J
Tender Reference No. NIT Called vide this office letter No. XEN(EWD)/TC/G-

‘ 55/565 dated 05-05-2017.
Tender Description/Name of Schools Improvement through Adopt a Schools

Work ntervention rkana _ Division i -17
Programme) ADP No. 469 (2016-17 Programme) at GGPS
dh | .Khair:
Method of Procurement NCB (National Competitive Bidding)
Single Stage One Envelope Procedure.
Tender Published SPPRA Website
Daily DAWN K hi li
Daily Duniya Karachi (Urdu) dt: 12 05.2017.
ily Kawish Hydera indhi) dt: 2017,
Total Bid Document Sold ‘ 03 Nos.
Total Bids Received 03 Nos.
Financial Technically Bid Openjpmg -
Date
No. of Bids Technically Qualified(if N.A.
applicable) T
Bid(s) Rejected No any Bi d
Financial Bid Opening Date| 30-05-2017
Sr “Name of Firm or Bidder Cost |  Ranking Comparison Reasons for | Remarks
No. | offered in Terms With Acceptance
' by the of Cost Estimated Cost /
[ Bidder R Rejection ]
1| 2 | 3 i 5 6 7
| Mr. Sajid Hussain Noonari A)8.69% above Being lowest, | Lowest
1 2,323,006 1* Lowest hence
‘ B) At par accepted
| M/S Mehran Enterprises A) 9.19% above Being higher, Higher
2 | Construction & Developers 2,333,402 2™ Higher hence
| B) At par rejected
' Mr. Ibrar Ahmed ' A) 9.78% above Being highest, | Highest
3 | 2,345,669 3 Highest hence
[ ‘ B) At par rejected
L l | 1

|
|

—

/E— - T I-l ' ‘ g{r’/
KHAN MUHAMMAD JAT MUKA 1{ NGI
Assistant Engineey S nt Lngl:ecr

Education Works Sub-Oislon | PuL' Health Engineering EL'i:*C.}i.I\l.(\.).fli.i‘;O: U‘(EIE:';:J..I‘J;J'UH
Jacobabad Sub- DlVIbIUﬂ'I. Jacobabad ""’ACQBABAD Vi




FINANCIAL REVIEW

Name of Work:

Date of issue :

Upto 29.05.2017

Date of opening:30.05.2017 at 12:00 Noon
Time for completion 12 months

N.I.T No. XEN(EWD)/TC/G-55/565 dated 05-05-2017.
Estimate Sanctioned by Superintending Engineer, Education Works Circle, Larkana.
vide No. SE(EWC) LRK/P.B/550 dated. 12.05.2017 for Rs. 2.362 (M)

Amount of Schedule Items Non- Extra Lead | Premium Carraige Premium | Total Estimated Maximium premium
Schedule | Sand/ Earth Cost
Item
1 2 3 E 5 6 7 8
Part-A 2079085 0 - - 185113 - 2,264,198 8.90% above
Part-B 63,249 = - = - 63,249 At Par
S = — S = = _ = __ Total A+B: 2,327,447 - B
COMPARATIVE STATEMENT
S.# | Name of Contractor Total Amount of Schedul Premium Quoted by Amount of | Amount of Non | Total Tender | Remarks
Items Contractor Premium | Schedule Items Cost
1) Mr. Sajid Hussain Noonari P-A= 2,079,085 8.69% Above 180672 2,259,757
P-B= 63,249 At Par 63,249
Total 2,323,006 | Lowest
2) M/S Mehran Enterprises 3
Construction & Developers P-A= 2,079,085 9.19% Above 191068 2,270,153
P-B= 63,249 At Par 63,249
Total 2,333,402 |Higher
3) Mr. Ibrar Ahmed P-A= 2,079,085 9.78% Above 203335 - 2,282,420
P-B= 63,249 At Par - 63,249
Total 2,345,669 |Highest

Lowest rate quoted by Mr. Sajid Hussain Noonari stood lowest & reaspnable, hence, recommended for approval.
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\SSistant Eng"‘lw !’wu( | {fg -‘-'I:\...r‘ i \..\.. Hl\u A l'— I -"'.f' AUOC '
EducaI OI‘IWOFKSSMMO" * Ass ' int Engineer EXECI J‘.-,"_ ENGINEER
Jacobabad Public Health Engineering EDUCATION WORKS OVISION
Sub-Division-l, Jacobabad —~"JACQBABAD *




TENDER OPENING COM|MITTEE OF EDUCATION WORKS DIVISION
JACOBABAD

Name of Work: |

Schools Improvement throu&h Adopt a Schools Intervention Larkana Division (8 Units)

(2016-17 Programme) ADP No. 469 (2016-17 Programme) at GGPS Muhammad Pur Odho
Taluka G.Khairo.

Tender opened on 30-05—2017‘ in the office of Executive Engineer, Education Works Division
Jacobabad.

IN THE PRESENCE OF PROCUREMENT COMMITTEE

S.No Name of Officer [ Committee Signature
| Members

Altaf Hussain Bhurgri

\
Executive Engine¢r Chairman N
Education Works Division 4

1 Jacobabad. | U"l’
02 | '
Muhammad Hassan Sélangi ’
Assistant Engineer Publi¢ Health Member %'?,
Engineering Sub-Division-I ; ‘:Zty/
Jacobabad. -
|
03 I
Khan Muhammad Jat
Assistant Engineer Mauibes =T s

‘ Education Works Sub-qivisiOn
‘ Jacobabad.




S.No.54

Bid Evaluation Report
Name of procuring Agency Executive Engineer Education Works Division Jacobabad.
Tender Reference No. NIT Called vide this office letter No. XEN(EWD)/TC/G-
55/565 dated 05-05-2017.
Tender Description/Name of Schools Improvement through Adopt a Schools
Work Intervention Larkana Division (8 Units) (2016-17

Programme) ADP No. 469 (2016-17 Programme) at GBPS
Muhammad Pur Odho Taluka G.Khairo.

NCB (National Competitive Bidding)
Single Stage One Envelope Procedure.

Method of Procurement

Tender Published SPPRA Website
Daily DAWN Kar : 15.05.2017
Daily Duniya Karachi (Urdu) dt: 12.05.2017.
ily Kawish Hyder indhi) dt: 15.0
Total Bid Document Sold 03 Nos.
Total Bids Received Nos.
Financial Technically Bid Opening -
Date
No. of Bids Technically Qualified(i N.A.
applicable) T
Bid(s) Rejected No any Bid Rejected
Financial Bid Opening Date 30-05-2017
' Sr. | Name of Firm or Bidder : Cost ‘ Ranking Comparison Reasons for | Remarks
| No, offered in Terms With Acceptance
' by the of Cost Estimated Cost /
__Bidder - Rejection
T | 2 3 4 5 6 7
| M/S Asad Enterprises & A)9.11% above Being lowest, | Lowest
| 1 | Construction Company 2,238,262 1% Lowest hence
B) At par accepted
M/S WSKB Company A) 9.48% above Being higher, Higher
2 2,245,597 2" Higher hence
B) At par rejected
Mr. Mohabat Khan Khoso A) 10.20% above | Being highest, | Highest
3 2,259,869 3" Highest hence
B) At par rejected
|
\
< (. < c‘{"—_ — l:,
KHAN MUHAMMAD JAT MUHAMHA xs*:ﬂ' L»\‘IGI ALTAF HUSHAIN BHURGRI
Assistant Enginees sistant Engineer - ‘P'__':'_'UJ.] - ENGINEER
Education Works Sub-Oision Pubh: Heaith E‘Iglnecrlng EDUCAI -'ION WORKS DIVISION
Jacobabad Sub-Division-l, Jacobabad ACOBABAD




Name of Work:

FINANCIAL REVIEW

N.LT No. XEN(EWD)/TC/G-55/565 dated 05-05-2017.
Estimate Sanctioned by Superintending Engineer, Education Works Circle, Larkana.

vide No. SE(EWC) LRK/P.B/554

dated. 15.05.2017 for Rs. 2.292 (M)

Date of issue : U .05.2017

Date of opening:30.05.2017 at 12:00 Noon
Time for completion 12 months

Amount of Schedule Items Non- Extra Lead | Premium Carraige Premium | Total Estimated Maximium premium
Schedule | Sand/ Earth Cost
Item
1 2 3 4 5 6 7 8
Part-A 1982211 0 - - 189461 - 2,171,672 9.56% above
Part-B 75,472 - - - £ 75,472 At Par
- I — - o Total A+B: 2,247,144
OMPARATIVE STATEMENT
S.# /| Name of Contractor Total Amount of Schedul Premium Quoted by Amount of | Amount of Non | Total Tender | Remarks
Items Contractor Premium Schedule Items Cost
1) M/S Asad Enterprises & Construction P-A= 1,982,211 9.11% Above 180579 2,162,790
Company p-B= 75,472 At Par 75,472
Total 2,238,262 | Lowest
2) M/S WSKB Company P-A= 1,982,211 9.48% Above 187914 2,170,125
P-B= 75,472 At Par - 75,472
Total 2,245,597 |Higher
3) Mr. Mohabat Khan Khoso P-A= 1,982,211 10.20% Above 202186 . 2,184,397
P-B= 75,472 At Par - 75,472
Total 2,259,869 |Highest

Lowest rate quoted by Mr. M/s Asad Enterprises 7 Construction Company stood lowest & reasonable, hence, recommended for approval.
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TENDER OPENING COMMITTEE OF EDUCATION WORKS DIVISION
JACOBABAD

Name of Work:

Schools Improvement thraugh Adopt a Schools Intervention Larkana Division (8 Units)
(2016-17 Programme) ADP No. 469 (2016-17 Programme) at GBPS Muhammad Pur Odho

Taluka G.Khairo.

Tender opened on 30-05-2017 in the office of Executive Engineer, Education Works Division
Jacobabad.

IN THE PRESENCE OF PROCUREMENT COMMITTEE

S.No Name of Officer | Committee Signature
Members
01
Altaf Hussain Bhurgri K]
Executive Enginger Chairman N—
Education Works Division r
Jacobabad. w:ﬁ{.ﬁ
02 | ] ]
Muhammad Hassan Solangi
Assistant Engineer Public Health Member %'4
Engineering Sub-Diviision-I y x%/
Jacobabad.
[ 03
Khan Muhammad|Jat S
Assistant Engineer Kbt 7, ‘;C:L—_
Education Works Sub-Division
Jacobabad.




Bid Evaluation Report

Name of procuring Agency‘ cuti i i ks Division Ja

Tender Reference No. NIT Called vide this office letter No. XEN(EWD G-
‘ 55/565 dated 05-05-2017.

Tender Description/Name of i In ) ivisi -
Work I Units) (2016-17 Progra A . 481 (2016-17

Programme at GBPS Haji Shahnawaz Khoso Taluka Thull).
Method of Procurement NCB (National Competitive Bidding)

Single Stage One Envelope Procedure.
Tender Published | SPPRA Website

ily D rachi t

Daily Kawi raba indhi) dt: 1 1Z

Total Bid Document Sold 03 Nos.
Total Bids Received 03 Nos.
Financial Technically Bid Opening -
Date
No. of Bids Technically Qualified(if N.A.
applicable)
Bid(s) Rejected No any Bid Rejected
Financial Bid Opening Date -05-2
Sr. | Name of Firm or Bidder Cost Ranking Comparison Reasons for | Remarks
No. | offered in Terms With Acceptance
bythe |  of Cost Estimated Cost /
Bidder Rejection
1 2 3 4 5 (] 7
| M/S Mehran Enterprises 3,034,955 A)11.11% above Being lowest, Lowest
1 | Construction & Developers 1% Lowest hence
| Co: | B) At par accepted
|
[ Mr. Ghulam Qadir Khan 3,061,926 A) 12.16% above Being higher, Higher
2 ‘ Durani | 2" Higher hence
| B) At par rejected
| Mr. Muhsin Ali Bhutto 3,063,724 A) 12.23% above Being highest, | Highest
3 | 3" Highest hence
l | B) At par rejected
I |

T Assisont e em | MUHAMM nHAssA{ Gl
-

E-ucation Wo Assistant Engineer

Public Health Engineering EXECUTIVE ENGINEER

Sub-Division-, Jaconab.a EDUCATION WORKS DIVISION-
TACOBABAD-

valad
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FINANCIAL REVIEW &
56 (Civil work

L) NO

Name of Work:

N.L.T No. XEN(EWD)/TC/G-55/565 dated 05-05-2017. Date of issue : Upto 29.05.2017
E;timate Sanctioned by Superintending Engineer, Education Works Circle, Larkana. Date of opening:30.05.2017 at 12:00 Noon
vide No. SE(EWC) LRK/P.B/531 dated. 12.05.2017 for Rs. 3.097 (M) ) .
Time for completion 12 months
Amount of Schedule Items Non- Extra Lead | Premium Carraige Premium | Total Estimated Maximium premium
Schedule | Sand/ Earth Cost
Item
1 2z 3 4 5 6 7 8
Part-A 2568639 0 - - 286308 - 2,854,947 11.15% above
Part-B 180,940 - - - - = 180,940 At Par
o - o - S - - Total A+B:- ___ 3,035,887
COMPARATIVE STATEMENT
S.# [ Name of Contractor Total Amount of Schedul Premium Quoted by Amount of | Amount of Non | Total Tender | Remarks
Items Contractor Premium Schedule Items Cost
1) M/S Mehran Enterprises Construction & P-A= 2,568,639 11.11% Above 285376 . 2,854,015
{ .
pevegpen O P-B= 180,940 At Par 180,940
Total 3,034,955 | Lowest
2) Mr. Ghulam Qadir Khan Durani P-A= 2,568,639 12.16% Above 312347 = 2,880,986
P-B= 180,940 At Par - - 180,940
Total 3,061,926 |Higher
3) Mr. Muhsin Ali Bhutto P-A= 2,568,639 12.23% Above 314145 - 2,882,784
P-B= 180,940 At Par . 180,940
Total’ 3,063,724 |Highest

Lowest rate quoted by M/S Mehran Enterprises Construction & Developers Co: stood lowest & reasonable, hence, recommended for approval.

KHAN MUHAMMAD JAT  piigafie su(um
Assistant Engines . Assistant Engineer _ EXECUTIVE ENGINEER
Education Works Sub-8ision Public Health'Engineering E0UCATION WORKS DIVISION
Jacobabad Sub-Division, obabad TACOBABAD




: TENDER OPENING COJMIT‘I‘EE OF EDUCATION WORKS DIVISION
‘ JACOBABAD

Name of Work:

Ilmi Infrastructure Development Larkana Division (14-Units) (2016-17 Programme) ADP
No. 481 (2016-17 Programmé at GBPS Haji Shahnawaz Khoso Taluka Thull).

Tender opened on 30-05-2017 in the office of Executive Engineer, Education Works
Division Jacobabad. ‘

IN THE PRESENCE OF PROCUREMENT COMMITTEE

S.No ' Name of Officer | Committee | Signature
| Members
01 Altaf Hussain Bhuigri \
Executive Engineer Chaisian — m." ¢

Education Works Division '
| Jacobabad. I Miﬁ(

02 Muhammad Hassan Sblangi -\
Assistant Engineer Public Health e V.

Engineering Sub-[)ivi’fsion-l Member zs’%;;z‘,/
| | Jacobabad. |
| 03 ! Khan Muhammad Jlat _

[ Assistant Engine¢r Mk T = o o o

| Education Works Sub-Division
' | Jacobabad.




S.No.58
» Bid Evaluation Report

Name of procuring Agency tiv | cati ivision Ja

Tender Reference No. NIT Called vide this office letter No. XEN(EWD)/TC/G-
55/565 dated 05-05-2017.

Tender Description/Name of Imi_Infr evelopm Divisi 9-
Work Units) (2016-17 Programme) ADP No. 481 (2016-17
Programme) at GBPS Thariri Taluka Jacobabad.

Method of Procurement NCB (National Competitive Bidding)

Single Stage One Envelope Procedure.

Tender Published SPPRA Website
ily DA i li - 7 8
Daily Duniya K i (Urdu) dt: 2017,
Daily Kawish Hyderabad (Sindhi) dt: 15.05.2017.

Total Bid Document Sold 03 Nos.
Total Bids Received 03 Nos.
Financial Technically Bid Opening -
Date
No. of Bids Technically Qualified(|f N.A.
applicable)
Bid(s) Rejected ny Bi
Financial Bid Opening Date -05-2017
| Sr. | Name of Firm or Bidder Cost | Ranking | Comparison | Reasonsfor | Remarks |
No. | offered in Terms With Acceptance
by the of Cost Estimated Cost /
Bidder Rejection
1 2 3 4 5 6 7
Mr. Zahoor Ahmed Bhutto A)5.11% above Being lowest, Lowest
1 2,546,235 1% Lowest hence
B) At par accepted
oy |
M/S & Electric Service | A) 5.74% above Being higher, Higher
2 | 2,559,993 | 2™ Higher hence
B) At par rejected
M/S Ayub Construction Co:| A) 6.20% above Being highest, | Highest
3 2,570,037 3™ Highest hence
B) At par rejected
y — _._._'_____’
e r Vi : :
1 —‘7;:" ' 7‘, gé X 4
KHAN MUHAMMAD JAT IﬁL":.lﬁ.F:,'..‘.f;:ﬁi i.’:,:-,?ﬁ LANGI ALTAF HUSSAIN BHURGRI
Assistant Enginear Assistant Engineer EXECUTIVE ENGINEER
Education Works Sub-B%ision Public Health Engineering FDUCATION WORKS DIVISION
Jacobabad |  Sub-Division-l, Jacobabad 'ACOBABAD
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FINANCIAL REVIEW

Imi Infrastructu evel
1(2 -17 P m

Name of Work: ent Larkana Division

GB iri Taluka

N.I.T No. XEN(EWD)/TC/G-55/565 dated 05-05-2017.
Estimate Sanctioned by Superintending Engineer, Education Works Circle, Larkana
vide No.SE(EWC) LRK/P.B/546 dated. 12.05.2017 for Rs. 2.600 (M)

-Uni 6-1

abad.

ra

Date of issue : Upto 29.05.2017

-

S.No.58 (Civil work).

ADP No.

Date of opening:30.05.2017 at 12:00 Noon

Time for completion 12 months

Amount of Schedule Items Non- Extra Lead | Premium Carraige Premium | Total Estimated Maximium premium
Schedule | Sand/ Earth Cost
Item
1 2 3 B 6 7 8
Part-A 2183669 196480 - - 113740 - 2,493,889 5.21% above
Part-B 54,501 = B - - 54,501 At Par
Total (A+B) 2,548,390
COMPARATIVE STATEMENT
S.# [ Name of Contractor Total Amount of Schedul Premium Quoted by Amount of | Amount of Non | Total Tender | Remarks
Items Contractor Premium Schedule Items Cost
1) Mr, Zahoor Ahmed Bhutto P-A= 2,183,669 5.11% Above 111585 196,480 2,491,734
P-B= 54,501 At Par 54,501
Sim !gb o Total 2,546,235 | Lowest
2) M/S Sidhe Electric Service P-A= 2,183,669 5.74% Above 125343 196,480 2,505,492
P-B= 54,501 At Par & - 54,501
Total 2,559,993 |Higher
3) M/S Ayub Construction Co: P-A= 2,183,669 6.20% Above 135387 196,480 2,515,536
P-B= 54,501 At Par - - 54,501
Total 2,570,037 |Highest

Lowest rate quoted by Mr. Zahoor Ahmed Bhutto stood lowest & reaso

e '
(’/!T : . ; réﬂ/ -~ r
KHAN MUHAMMAD JAT i _',"“-‘*‘*’]-1'-°=-,¢_3§:§B LANG ALTAF HUSSHN LHURGRI
Assistant Enginear S L Enginee CUTIVE ENGINEER
— s 3 Public Health Engineering FDUCAT 1 WS DIVIS AR
Education Works Sub-Oision Sn.i.ulL;e-.-x;,iun-[ ‘: Tfti,}‘(b:b_;-i EDL"C_A_;!&N WORKS O“:IU‘Q"
Jacobabad s e co .

r@ hence, recommended for approval.




TENDER OPENING COMMITTEE OF EDUCATION WORKS DIVISION
JACOBABAD

Name of Work:

Imi Infrastructure Development Larkana Division (14-Units) (2016-17 Programme)
ADP No. 481 (2016-17 Programme) at GBPS Thariri Taluka Jacobabad.

Tender opened on 30-05-2017 in the office of Executive Engineer, Education Works

Division Jacobabad.

IN THE PRESENCE OF PROCUREMENT COMMITTEE

S.No Name of Officer Committee Signature ‘
Members ‘
01 !
Altaf Hussain Bhurgri k[
Executive Engineer Chaivman o
Education Works Diviision dﬁﬁ@w'
Jacobabad. | 1V
i
02

Muhammad Hassan S¢langi

Assistant Engineer Publi¢c Health = g
Engineering Sub-Division-] Mcmses {z’%ﬁé,‘/
Jacobabad. [ )

03

[ Khan Muhammad Jat
Assistant Engineer —_ ——r

? - el

Education Works Sub-Division Member /s -
Jacobabad.
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