
S.No.9 

• 
Bid Evaluation Report 

Name of procuring Agency 

Tender Reference No. 

Tender Description/Name of 
Work 

Method of Procurement 

Tender Published 

Total Bid Document Sold 

Total Bids Received 

Financial Technically Bid Opening 
Date 
No. of Bids Technically Qualified(if 
applicable) 

Bid(s) Rejected 

Financial Bid Opening Date 

Executive Engineer Education Works Division Jacobabad. 

NIT Called vide this office letter No. XEN(EWD)/TC/G-
55/565 dated 05-05-2017. 

Rehabilitation, Improvement Renovation & Provision for 
missing Facilities in existing Primary/Elementary Schools 
(30 Units) District Jacobabad  ADP No. 185 (2016-17 
Programme at GBPS Grid Station Taluka ThuII).  

NCB (National Competitive Biddinql 
Single Stage One Envelope Procedure.  

SPPRA Website  
Daily DAWN Karachi (English) dt: 15.05.2017.  
Daily Duniya Karachi (Urdu) dt: 12.05.2017.  
Daily Kawish Hyderabad (Sindhi) dt: 15.05.2017. 

03 Nos.  

03 Nos. 

N.A. 

No any Bid Rejected 

30-05-2017 

Sr. 
No. 

Name of Firm or Bidder Cost 
offered 
by the 
Bidder 

Ranking 
in Terms 
of Cost 

Comparison 
With 

Estimated Cost 

Reasons for 
Acceptance 

/ 
Rejection 

Remarks 

1 2 3 	 4 5 6 

1  
M/S Mazhar & Brothers 

67)11 -ft: Co: 1,792,752 1g  Lowest 
A)10.11% above 

B) At par 

Being lowest, 
hence 

accepted 

Lowest 

2  
M/S Ashfaque Electric 
Serivce 1,793,222 rd  Higher 

A) 10.14% above 

B) At par 

Being higher, 
hence 

rejected 

Higher 

3 
M/S Abdul Khalique Dayo 

1,809,185 3rd  Highest 
A) 10.16% above 

B) At par 

Being highest, 
hence 

rejected 

Highest 

KHAN MUHAMMAD JAT 
Assistant Engineer 

Education Works Sub-CobvIslon 
Jacobabad 

MUHA MADH AiSOLANGI 
Assistant Engineer 

Public Health Engineering 
Sub-Division-I, Jacobabad 

ti 

ALTAF HUSS 0HURGRI 
EXECUTIV ENGINEER 

EDUCATION WORKS DIVISION 
--'1ACOBABAD k 



FINANCIAL REVIEW 
S.No.9 (Civil work. 

Rehabilitation, Improvement / Renovation & Provision for missing Facilities in existing  

Primary/Elementary Schools (30 Units) District Jacobabad ADP No. 185 (2016-17  

Programme at GBPS Grid Station Taluka Thull).  

N.I.T No. XEN(EWD)/TC/G-55/565 dated 05-05-2017. 
Estimate Sanctioned by Superintending Engineer, Education Works Circle, Larkana. 
vide No. SE(EWC) LRK/P.B/524-B 	dated. 12.05.2017 for Rs. 1.811 (M) 

Amount of Schedule Items Non- 

Schedule 
Item 

Extra Lead 
Sand/ Earth 

Premium Carraige Premium Total Estimated 
Cost 

Maximium premium 

1 2 3 4 5 6 7 8 
Part-A 	 1565006 
Part-B 	 69,524 

0 - 
- 

158723 - 1,723,729 
69,524 

10.14% above 
At Par 

 

Total A+B: 1,793,253 

 

   

COMPARATIVE STATEMENT 

S.# / Name of Contractor Total Amount of Schedul 
Items 

Premium Quoted by 
Contractor 

Amount of 
Premium 

Amount of Non 
Schedule Items 

Total Tender 
Cost 

Remarks 

1) M/S Mazhar & Brothers Cryts-If: 4., P-A= 	 1,565,006 10.11% Above 158222 1,723,228 

P-B= 	 69,524 At Par 69,524 

Total 1,792,752 Lowest 

2) M/S Ashfaque Electric Serivce P-A= 	 1,565,006 10.14% Above 158692 - 1,723,698 

P-B= 	 69,524 At Par 69,524 

Total 1,793,222 Higher 
3) MIS Abdul Khalique Dayo P-A= 	 1,565,006 11.16% Above 174655 1,739,661 

P-B= 	 69,524 At Par 69,524 

Total 1,809,185 Highest 

Lowest rate quoted by M/S Mazhar & Brothers stood lowest & reasonable, hence, recommended for approval. 

Name of Work: 

Date of issue : Upto 29.05.2017  

Date of opening:30.05.2017 at 12:00 Noon 

Time for completion 12 months 

KHAN MUHAMMAD JAT 
Assistant Engines: 

Education Works Sub-Oksion 
Jacobabad 

MUHAMM 0 HAT; !LING! 
Assistant Engineer 

Public Health Engineering 
Sub-Division-1, Jacobabad 

ALTAFTTUSS#1tN BHURGRI 
EXECUTIV ENGINEER 

D..) CATION WORKS DIVISION 
'ACOBABAD 



• 

• 
TENDER OPENING COMMITTEE OF EDUCATION WORKS DIVISION 

JACOBABAD  

Name of Work: 

• 

Rehabilitation, Improveme 
Primary/Elementary Scho 
Programme at GBPS Grid 

it / Renovation & Provision for missing Facilities in existing 
Is (30 Units) District Jacobabad ADP No. 185 (2016-17 
tation Taluka Thull). 

Tender opened on 3Q-05-2017 in the office of Executive Engineer, Education Works 
Division Jacobabad. 

IN THE PRESE CE OF PROCUREMENT COMMITTEE 

S.No Name of Officer Committee 
Members 

Signature 

01 Altaf Hussain Bhurgri 
Executive Engineer 

Education Works Division 
Jacobabad. 

Chairman 

1(11'1 02 Muhammad Hassan Solangi 
Assistant Engineer Public 

Engineering Sub-Division
Jacobabad. 

-1 
Health  

Member 
 **"-/ ." .3,1'  

03 Khan Muhammad .at 
Assistant Engineer 

Education Works Sub-Civision 
Jacobabad. 

Member —c---7; 	—r7E -.4.4 .. 
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S. No. 10 

Bid Evaluation Report 

• Name of procuring Agency 

Fender Reference No.  

render Description /Name 

of Work 

Method of Procurement 

ender Publish 

Total Bid Document Sold 

total Bids Received 

Financial Technically Bid 
Opening Date 

No of Bids Technically Qualified (if 
applicable) 

Rid (s) rejected 

Financial Bid Opening Date 

Executive Engineer Education Works Division Jocoabad 

N.1.7 Called vide this office letter No. XEN(EWD)/TC/G-55/565 dt:  05-05-2011 

Rehabilitation, Improvement / Renovation & Provision of Missing Facilities in 
existing Primary / Elementary Schools (30 Units) District Jacobabad ADP No 
185 (2016-17 Programme) @ GBPS Khuda Bux Noonari Taluka Thuil 

NCB (National Competitive Biddingi 
Single Stage One Envelope Procedure. 

SPRA Website 
Daily Dawn Karachi (English) dt:- 15-05-2017 
Daily Dunya Karachi (Urdu) dt:- 12-05-2017 
Daily Kawish Hyderabad (Sindhi) dt:- 15-05-2017 

3 	No's 

3 No's 

30 -05-2017 

N A 

No any Bid Rejected 

30 -05-2017 

S# Name of Firm or Bidder Cost offered 
by the Bidder 

Ranking in 
Terms 	of 

Cost 

Comparison With 
Estimated 

Reasons for 
Acceptance / 

Rejection 

Remari 

1 Mr. Amanullah Bijarani 
P A 7 71 % Above 

P-B At Par 
Being Lowest 

hence accepted 
3497552 1st Lowest Lowest 

P-A 08 19 % Above 

P-B At Par 
Being higher 

hence rejected 
2 Mr. Shahid Ali Bhutto 3509162 2nd Lowest Highei 

3 M/s. National Enterprises 
P-A in 19 % Above 

P-B At Par 
Being higher 

hence rejected 	I lighei  
3561537 3rd Lowest 
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FINANCIAL REVIEW 

NAME OF WORK:- 
	 Rehabilitation, Improvement / Renovation & Provision of Missing Facilities in existing 

Primary / Elementary Schools (30 Units) Dist:a Jacobabad ADP No. 185 (2016-17 
Programme) @ GBPS Khuda Bux Noonari Taluka Thull. 

Date of Issue: 	OS- 2017 
Date of opening 	30 / 05 / 2017 M; a • 6 r 
Date of completion 12 month 

N I T No XEN (EWD)/TC/G-55/565 dated.- 05-05-2017 
Estimate sanctined by Superintending Engineer, Edu_wtion Works Circle, Larkana 
Vide No, SE(EWC)/LRK /P.B/ S3dated:Ls I 3 /2017 for Rs. 3.535 (M) 

Schedule Items 
Non- 

Schedule 
Item 

Extra Lead 
Sand /Earth 

Premium Carraige Premimum Total Estimated Cost Maximium Premium 

1 2 3 4 5 6 7 8 

Part-A 2580027 626587 -- -- 201514 -- 3408128 7 81 % Above 

Part-B  92018 -- — — — 92018 At Par 

COMPARATIVE STATEMENT  Total A+B 3500146 

    

S No. Name of Contractor Total Amount of Schedule 
Items 

Premium Quoted by 
Contractor 

Amount of 
Premium 

Amount of Non 
Schdeule Items 

Total 
Tender 
Cost 

Remarks 

P-A. 25800027 	 P-A= 7 71 % Above 198920 626587 3405534 Lowest 
1 Mr. Amanullah Bijarani 

P-B= 92018 	 P-B= 	At Par -- 0 92018 3497552 

P-A= 25800027 	 PA= 8 18 % Above 210530 626587 3417144 Higher 
2 Mr. Shahid Ali Bhutto 

P-B= 92018 	 P-B= 	At Par -- 0 92018 3509162 

PA= 25800027 	 P-A= 10 19% Above 262905 626587 3469519 Highest 
3 M/s National Enterprises 

P-B= 92018 	 P-B= 	At Par -- 0 92018 3561537 

Lowest rate quoted by Mr. Amanullah Bijarani stood lowest & reasonable, hence recommended for approval 
Certified that the Tender has been opened before the Procurement Committee.  
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• 

TENDER OPENING COMMITTEE OF EDUCATION WORKS DIVISION JACOBABAD 

Name of work:- Rehabilitation, Improvement / Renovation & Provision of Missing 
Facilities in existing Primary / Elementary Schools (30 Units) District 
Jacobabad ADP No. 185 (2016-17 Programme) @ GBPS Khuda Bux 
Noonari Ta uka Thull. 

Tender opened on 30-05-2017 in the office of Executive 
Engineer Education Works Division Jacobabad 

in the presence of procurement Committee. 

Committee 
Members 

Name of Officer S.No Signature 

Altaf Hussain Bhurgri 
Executive Engineer 

Education Works Division 
Jacobabad 

Muhammad Hassan Solangi 
Assistant Engineer Public Health Engin eering 

Sub-Division-I Jacobabad 

Chairman 

Member 

Khan Muhammad Jat 
Assistant Engineer 

Education Works Sub-Division 
Jacobabad 

Member 



• MINUTES OF MEETING OF PROCUREMENT COMMITTEE 
HELD ON 30-05-2017 at 12:00 noon IN THE OFFICE OF 

EXECUTIVE ENGINEER,EDUCATION WORKS DIVISION JACOBABAD 
REGARDING OPENING OF TENDERS FOR THE WORKs 

INVITED THROUGH THIS OFFICE  

N.I.T NO. DEO(ESHS)DEV/565 DATED 05.05.2017  

FOLLOWING ATTENDED THE MEETING 

1. Mr. Altaf Hussain Bhur  
2. Mr. Muhammad Hassa 
3. Mr. Khan Muhammad 

Sri, XEN, EWD Jacobabad. 	 Chairman. 
Solangi, AEN, PHESD-I Jacobabad. Member. 

at, AEN, EWSD Jacobabad. 	Member. 

The meeting as held on 30.05.2017 at 12:00 noon in the office of 
Executive Engineer, Educati n Works Division, Jacobabad regarding opening of tenders 
invited through this office N. .T referred above. 

Empty Tender 
participating bidders/ repre 
bidders were allowed to 

Box, after inspection by all members of committee and 
ntatives was sealed for submitting bids in it. Then the 
bmit/insert sealed bids in the tender box. 	Interested 

bidders/authorized representatives submitted their sealed bids, in the presence of all 
members. 

i The box was pened on 30.05.2017 at 12:00 noon by the Procurement 
Committee Members, in pre ence of interested bidders /representatives. All the sealed 
bids were opened. 

The names of 
them were read aloud by t 

(Chairman) and encircled 
committee. 

idders along with rates and total amount of bid offered by 
e Executive Engineer, Education Works Division, Jacobabad 
y him and also signed by all members of procurement 

  

The meeting w s ended with the vote of thanks to and from the chair. 

(Khan Muhammad Jat) 
Assistant Engineer 

Education Works Sub-Division 
Jacobabad 
(Member) 

(Muhammad Has n langi) 
Assistant Engineer 

Public Health Engg: Sub-Division-1 
Jacobabad 
(Member) 

(Altaf Hu 	n Bhurgri) 
Executive Engineer 

Education Works Division 
Jacobabad 
(Chairman) 



vei 4. Method of Procurement:- 

5. Opened on:- 05-2 r 17. 

Pr • ce re. 

BIDDER'S QUALIFICAITON REPORT / CHECK LIST 

1. Procuring Agency :- 	Executive Engineer, Education Works Division, 
,,acoba bad  . 

2. NIT No. 	 XE EWD T G-55 565 d ted 05.05.2017.  

Bidders Name R -gistration with Bid Bids 
receive 
d with 
inform 
ation 

of 
technic 
al staff 
workin 
g with 
firm 

Bids 
receive 
d with 
list of 

Machin 
ery, 

Equip 
ment 

Bids 
receive 
d with 
Bank 

Statem 
ent 

showin 
g credit 
worthin 

ess 

Firm/Contr 
actor has 

completed 
at least 

two 
contract of 
equivalent 
value of 

same 
nature 

during last 
03 years 

Remarks 
PEC 

CE10 
for 

2017 

NTN 

• 

SRB 

• 

accom 
panied 
by Bid 
Securit 

Y & 
Form 

1 2 3 4 5 6 7 8 9 10 

Ghulam Qadir Khan Durani N/A Yes Yes Yes Yes Yes Yes Yes Qualified 

Miral Govt. Contractor N/A Yes Yes Yes Yes Yes Yes Yes Qualified 

Abdul Nabi Malik N/A Yes Yes Yes Yes Yes Yes Yes Qualified 

Din Muhammad Enterprises 
Builders 

Yes Yes Yes Yes Yes Yes Yes Yes Qualified 

Raja Panhyar Yes Yes Yes Yes Yes Yes Yes Yes Qualified 

Ali Ahmed Bijarani N/A Yes Yes Yes Yes Yes Yes Yes Qualified 

Shafkat Traders Yes Yes Yes Yes Yes Yes Yes Yes Qualified 

Kamran Ali Bhutto N/A Yes Yes Yes Yes Yes Yes Yes Qualified 

Riaz Ahmed Chandio N/A Yes Yes Yes Yes Yes Yes Yes Qualified 

Tariq Raheem Jamali Yes Yes Yes Yes Yes Yes Yes Yes Qualified 

Umer Niaz & Co Yes Yes Yes Yes Yes Yes Yes Yes Qualified 

Ghulam Hussain Soomro N/A Yes Yes Yes Yes Yes Yes Yes Qualified 

Syed Ghulam Shabir Shah Yes Yes Yes Yes Yes Yes Yes Yes Qualified 

Ghulam Rabani Bhutto N/A Yes Yes Yes Yes Yes Yes Yes Qualified 

Muhammad Aslam Panhwar N/A Yes Yes Yes Yes Yes Yes Yes Qualified 

New Javed Ahmed Lashari Yes Yes Yes Yes Yes Yes Yes Yes Qualified 

Al-Habib Enterprises & 
Construction Co 

N/A Yes Yes Yes Yes Yes Yes Yes Qualified 

Abdullah Bhutto N/A Yes Yes Yes Yes Yes Yes Yes Qualified 



Eksif Ali Mugheri Yes Yes Yes Yes Yes Yes Yes Qualified 

W.S.K.B Company Yes Yes Yes Yes Yes Yes Yes Yes Qualified 

I
_MoHassan Bhutto N/A Yes Yes Yes Yes Yes Yes Yes Qualified 

Zaulfiquar Ali Buriro Yes Yes Yes Yes Yes Yes Yes Yes Qualified 

Yari Enterprises N/A Yes Yes Yes Yes Yes Yes Yes Qualified 

Hassan Zamir & Co N/A Yes Yes Yes Yes Yes Yes Yes Qualified 

Ashfaq Electric Service Yes I Yes Yes Yes Yes Yes Yes Yes Qualified 

National Enterprises Yes I Yes Yes Yes Yes Yes Yes Yes Qualified 

Sajid Hussain Noonari N/A I Yes Yes Yes Yes Yes Yes Yes Qualified 

Mohsin Ali Bhutto N/A Yes Yes Yes Yes Yes Yes Yes Qualified 

Mazhar & Brothers 
Construction Co. 

N/A Yes Yes Yes Yes Yes Yes Yes Qualified 

Pervez Ali Channo N/A I Yes Yes Yes Yes Yes Yes Yes Qualified 

Mehran Enterprises 
Construction & Developers 
Co 

N/A Yes Yes Yes Yes Yes Yes Yes Qualified 

Muhammad Ali Buriro N/A I Yes • Yes Yes Yes Yes Yes Yes Qualified 

Allah Dino Buriro N/A I Yes Yes Yes Yes Yes Yes Yes Qualified 

Raza Muhammad Buriro N/A I Yes Yes Yes Yes Yes Yes Yes Qualified 

Altaf Ahmed Bhutto N/A I Yes Yes Yes Yes Yes Yes Yes Qualified 

Mithal Dhol N/A Yes Yes Yes Yes Yes Yes Yes Qualified 

Shahid Ali Bhutto N/A Yes Yes Yes Yes Yes Yes Yes Qualified 

Abdul Khalique Dayo Yes Yes Yes Yes Yes Yes Yes Yes Qualified 

Nek Muhammad Jamali N/A Yes Yes Yes Yes Yes Yes Yes Qualified 

Hadi Bux N/A Yes Yes Yes Yes Yes Yes Yes Qualified 

Abrar Ahmed N/A Yes Yes Yes Yes Yes Yes Yes Qualified 

Ali Nawaz Buriro N/A Yes • Yes Yes Yes Yes Yes Yes Qualified 

Umar Jan & Co Yes Yes ' Yes Yes Yes Yes Yes Yes Qualified 

Muhammad Ramzan & Co Yes Yes Yes Yes Yes Yes Yes Yes Qualified 

M.A.0 Engineers & 
Contractors 

Yes Yes Yes Yes Yes Yes Yes Yes Qualified 

Nazir Hussain Kharose & Co N/A Yes Yes Yes Yes Yes Yes Yes Qualified 

Kifayat Ali & Brothers N/A I Yes Yes Yes Yes Yes Yes Yes Qualified 

Abdul Haleem Buriro Yes 	I Yes Yes Yes Yes Yes Yes Yes Qualified 

Amanullah Bijarani N/A Yes Yes Yes Yes Yes Yes Yes Qualified 

Ghulam Farooq Ari N/A Yes Yes Yes Yes Yes Yes Yes Qualified 

Hussain Bux Bhutto N/A 	I Yes Yes Yes Yes Yes Yes Yes Qualified 



AN SOLANGI 
Assistant Engincer 

ublic Health Engincenng 
ub•Division-1, Jacob alma 

F1:111 A1N BHURGRI 
EXECUTIVE ENGINEER 

EDUCATION WORKS DIVISION 
?AC013ABA_D 

Ali Rind & Brothers Yes Yes Yes Yes ' Yes Yes Yes Yes Qualified 

Aghaz Enterprises 
Construction Co 

N/A Yes Yes Yes Yes Yes Yes Yes Qualified 

S.W Construction Co N/A Yes Yes Yes Yes Yes Yes Yes Qualified 

Lutufullah Brohi N/A Yes Yes Yes Yes Yes Yes Yes Qualified 

Zahoor Ahmed Bhutto Yes Yes' Yes Yes Yes Yes Yes Yes Qualified 

Habibullah Bhutto N/A Yes Yes Yes Yes Yes Yes Yes Qualified 

Attaullah Bhutto N/A Yes Yes Yes Yes Yes Yes Yes Qualified 

Imtiaz Ali Shah N/A Yes Yes Yes Yes Yes Yes Yes Qualified 

Hyder Ali Brothers N/A Yes Yes Yes Yes Yes •Yes Yes Qualified 

Roshan Ali Buriro N/A Yes Yes Yes Yes Yes Yes Yes Qualified 

Muhammad Rafiq N/A Yes Yes Yes Yes Yes Yes Yes Qualified 

Muhabat Khan Khoso N/A Yes Yes Yes Yes Yes Yes Yes Qualified 

China Electronics & Electric 
Works 

N/A Yes Yes Yes Yes Yes Yes Yes Qualified 

Sindhu Electric Store N/A Yes Yes Yes Yes Yes Yes Yes Qualified 

Muhammad Ibrahim Kanrani Yes Yes Yes Yes Yes Yes Yes Yes Qualified 

Syed Rakhial Shah N/A Yes Yes Yes Yes Yes Yes Yes Qualified 

Wakeel Ahmed Bhatti Yes Yes Yes Yes Yes Yes Yes Yes Qualified 

Akhtar Ali Bhatti N/A Yes Yes Yes Yes Yes Yes Yes Qualified 

G.A. Construction Co N/A Yes Yes Yes Yes Yes Yes Yes Qualified 

Ishtiaque Ahmed Usto N/A Yes Yes Yes Yes Yes Yes Yes Qualified 

Ayoob Construction Co N/A Yes Yes Yes Yes Yes Yes Yes Qualified 

Arman Developers 
Construction Co 

Yes Yes Yes Yes Yes Yes Yes Yes Qualified 

Shahid Hussain Buriro N/A Yes Yes Yes Yes Yes Yes Yes Qualified 

Mansoor Latif Sarki N/A Yes Yes Yes Yes Yes Yes Yes Qualified 

Jam Brothers & Co Yes Yes Yes Yes Yes Yes Yes Yes Qualified 

Asad Enterprises 
Construction Co 

N/A Yes Yes Yes Yes Yes Yes Yes Qualified 

Aas Construction Company Yes Yes Yes Yes Yes Yes Yes Yes Qualified 

Mazhar Brothers Yes Yes Yes Yes Yes Yes Yes Yes Qualified 

le• 

*IAN MUHAMMAD JAT 
Assistant Engine* 

Education Works Sub-Otylsion 
Jacobattall. 
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KHAN MUHAMMA 

Education Watts SubOvision (1)-t--A4. 
Assistant Engineer 

Jscobabad 

teN_NA.T.s. 

OFFICE. Or III[-  
EXECUTIVE ENQ NEER, EDUCATION WORKS DIVISION, JACBAB 

( 	(;nyri 'mien! hoes I 'it'll cdvir,1 I,v c)1+01..R1) 

ATTENDANCE  SI IEET 

The ten eis were inyitod by this office vide N.1.1 No. XEN(EWD)1C/ 
G-55/565 dated 05.0' .2017. The tenders were opened in the office of the Executive 
Engineer, Education orks Division, lacobabad on 30.05.2017 at 2:00 pm in the 
presence of Procure tient Committee and following bidders or their authorized 
epr esentatives. 

Name of Bidder / aut rizedigprOentative 	 ri vrq 

10  Assistant Engineer 
Public Health Engineering 

Jacobab.aci 

__sssadLci_wctscitii_No_01.00.1 
0Aeiz 	
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Name idd 	 ent 

#9hda./ Al• 

Signature 
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OFFICE OF -n-JE 
TIVE EN I EE__B, EDUCATION  WORKS DIVISION, .3ACOBABAD 

Goventned Boys 1110 School Jacobabad) 

  

&I....1t...NUANCE SI ICE.! 
• 

The tent 
G-55/565 dated 05.05 
Engineer, Education 
presence of Procure 
representatives. 

CI s were Invited by 	offir r,  vide mu No. XFN(F.Wfl)fly 
2017. The tenders were opened in the office of the Executive 
arks Division, Jacobabad on 30.05.2017 at 2:00 pm in the 
ent Committee and following bidders or their authorized 

HAN MUHAMMAD JAT 
Assistant engineer .  4A,74,1 	/3 

ducatlon Worts StitoOlvtalon 
Jacobabad 

Assistant Engineerl- 91  /I.  A  
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Public Health Engineering 
Jacobabad  
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OFFICE OF THE 
EXECUTIVE ENONEER, EDUCATION WORKS DIVISION, JACOBABAD 

(.@StreanMentDsiat119thos2ilacobabad) 

ATTENDANCE SHEET 

The tenders were invited by this office vide N.I.T No. XEN(EWD)TC/ 
G-55/565 dated 05.0 .2017. The tenders were opened in the office of the Executive 
Engineer, Education orks Division, Jacobabad on 30.05.2017 at 2:00 pm in the 
presence of Procure cnt Committee and following bidders or their authorized 
representatives. 

( Name of Bidder 1 aut) orized representative 
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Signature 

C Varv•  
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KMA‘UNAMMACOAT 
Assistant Enginosr 

Education Worts Sub-Okris ton 
eJscobabid 
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ALTAF I:1U 'AIN LiHURGRI 
EXECUTIVE ENGINEER 

ED.UCAT1ON WO S DIVISION 



Name of Bidder / autiorized representative 	 Signature 
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AN MUHAMMAD JAT 
Assistant Engineer 

Education Worts Sub-OivIstori 
Jacobabad 

OFFICE OF THE 
EXECUTIVE ENqINEER, EDUCATION WORKS DIVISION, JACOBABAD 

ft Government Boys High School Jacobabad) 

ATTENDANCE SHEET 

The tenders were invited by this office vide N.I.T No. XEN(EWD)TC/ 
G-55/565 dated 05.05.2017. The tenders were opened in the office of the Executive 
Engineer, Education Works Division, Jacobabad on 30.05.2017 at 2:00 pm in the 
presence of Procurement Committee and following bidders or their authorized 
representatives. 

4#A1k/ 
btRUIMAD HASSAPrSOUJ401 

Assistant Engineer 
Public Health Engineering 
Sub-Division-1. Jacobabad 

Min-BUSS HURGRI 
EXECUTIVEENGINEER 

EDUCATION WO(IKS DIVISION 
--ftftelAGOBABAD 
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K N MUHAMMAD JAI' 
Assistant Engine,, 

Education Works Sub-011'4W Ewa 

111SHAIMAD HASSAN SOLANGi 
• Assistant Engineer 

Public Health Entpneering 
Sub-Division-1. ..1Jcobabad 
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OFFICE OF II IE 
EXECUTIVE ENGINEER, EDUCATION  WORKS DIVISION JACOBABAD 

(@ Government Bovs high School Jacobal,ad) 

ATTENDANCE SI IEET 

The ten ers were invited by this office vide N.1. f No. XEN(EWD)IC/ 

G-55/565 dated 05.0 .2017. The tenders were opened in the office of the Executive 
Engineer, Education 	(mks Division, Jacobabad on 3o .05.201/ al 2:00 pin In the 

presence of Procure vent Committee and following bidders or their authorized 
epr esentalives. 



S.No.3 
Bid Evaluation Report 

Executive Engineer Education Works Division Jacobabad. 

NIT Called vide this office letter No. XEN(EWD)/TC/G-
55/565 dated 05-05-2017.  

• 	Name of procuring Agency 

Tender Reference No. 

Rehabilitation, Improvement / Renovation & Provision for 
missing Facilities in existing Primary/Elementary Schools 
(30 Units) District Jacobabad ADP No. 185 (2016-17 
Programme at GBPS Dr. Shurab Khan Sarki Taluka Thull).  

NCB (National Competitive Bidding) 
Single Stage One Envelope Procedure.  

Tender Description/Name o 
Work 

Method of Procurement 

Tender Published SPPRA Website  
Daily DAWN Karachi (English) dt: 15.05.2017.  
Daily Duniya Karachi (Urdu) dt: 12.05.2017.  
Daily Kawish Hyderabad (Sindhi) dt: 15.05.2017.  

Total Bid Document Sold 

Total Bids Received 

Financial Technically Bid Ope 
Date 
No. of Bids Technically Qualified 
applicable) 

Bid(s) Rejected 

Financial Bid Opening Dat 

03 Nos.  

03 Nos. 

ing 	- 

if 
	

N.A.  

No any Bid Rejected 

30-05-2017 

Sr. 
No. 

Name of Firm or Bidder Cost 
offered 
by the 
Bidder 

Ranking 
in Terms 
of Cost 

Comparison 
With 

Estimated Cost 

Reasons for 
Acceptance 

/ 
Rejection 

Remarks 

1 2 3 4 5 6 7 

1 
M/s Tarique Raheem Jamali 

1,985,488 ls  Lowest 
A)12.98% above 

N 
B) At par 

Being lowest, 
hence 

accepted 

Lowest 

2 
M/S Mehran Enterprises 
Construction & Developers 
Co: 

2,001,867 2nd  Higher 
A) 13.99% above 

B) At par 

Being higher, 
hence 

rejected 

Higher 

3 
M/s National Enterprises 

2,014,517 3r0  Highest 
A) 14.77% above 

B) At par 

Being highest, 
hence 

rejected 

Highest 

/1  

P.,1.11-1AMMAD 
id Assis?1r7t Enc•:neitir 

ucation tvor;.s  sus -mwsion  Jaczb,tad  

P'22f 
MINAMM D HAS5PRISOLANG1 

Assistant Engineer 
Public Health Engineering 
$fib-Civisicr; 1, Jacobabad 

likETArnt1:3S,V, 	LIRGRI 
EXECUTMT fi r. 

EDUCATION V, 
1ACQBA8AD DIVISION ---'4''`.  



411 NAME OF WORK:- Rehabilitation, Improvement / Renovation & Provision of Missing Facilities in existing 

?rimary / Elementary Schools (30 Units) District Jacobabad ADP No. 185 (2016-17 
Programme) @ GBPS Dr. Sohrab Khan Sarki Taluka Thull. 

1986354 Total A+B COMPARATIVE STATEMENT  

FINANCIAL REVIEW 

Schedule Items 
Non- 

Schedule 
Item 

Extra Lead 
Sand /Earth 

Premium Carraige Premimum Total Estimated Cost Maximium Premium 

1 2 3 4 5 6 7 8 

Part-A 	 1621717 -- -- -- 211365 -- 1833082 13.03 % Above 

Part-R 	 151979 -- ... -- -- -- 153272 At Par 

S No. Name of Contractor Total Amount of Schedule 
Items 

Premium Quoted by 
Contractor 

Amount of 
Premium 

Amount of Non 
Schdeule Items 

Total 
Tender 
Cost 

Remarks 

P-A= 1621717 	 P-A= 12.98 % Above 210499 0 1832216 Lowest 
4 , M/s. Tarique Raheem Jamali 

P-B= 153272 	 P-B= 	At Par -- 0 153272 1985488 

2 
M/s Mehran Enterprises P-A= 1621717 	 P-A= i 3 99 % Above 226878 0 1848595 Higher 
Constt: & Developers Co. P-B= 153272 	 P-B= 	At Par -- 0 153272 2001867 

P-A= 1621717 	 P-A= 14 77 % Above 239528 0 1861245 Highest 
3 M/s National Enterprises 

P-B= 153272 	 P-B= 	At Par -- 0 153272 2014517 

Lowest rate quoted by. M/s. Tarique Raheem Jamali. stood lowest & reasonabie, hence, recommended for approval. 

Certified that the Tender has been opened before the Procurement Committee. 

,
r 

AiTX4r#IMAr-I')ITIF" 
E I 	A tfa'.0eirOli:k644M-DIVISION 

c.c.3.'2C:Igi3rA1C611.0Thltlik.;.siOn 
Pt BLIC I I AutAUF.N.GiNicOMf St. .13-DIVISION-I 

public 'r-1:.,.-4,k(-6B-Aglity.., n g 

AL. 
ALTAE, 

EuKcatniA- 	N:.1AION 
f,DUCAT ICA

.. 	

" 
""/ACO.BABAD 

N.I.T No.  XEN (EWD)/TC/G-55/565 dated - 05-05-2017 
Estimate sanctined by Superintending Engineer, Education Works Circle. Larkana 
Vide No, SE(EWC)/LRK /P.B/ 

e-P1- 	
datedly7 $ /2017 for Rs 2.012 (M) 

Date of Issue. 2-.9 - 65 '2017  
Date of opening 	30 / 05 / 2017 t-1: / .1-71101A 
Date of completion 12 month 



',ENDER OPENING COMM TTEE OF EDUCATION WORKS DIVISION JACOBABAD 

Warne of work:- Rehabilitation, Improvement / Renovation & Provision of Missing 
Facilities n existing Primary / Elementary Schools (30 Units) District 
Jacobabad ADP No. 185 (2016-17 Programme) @ GBPS Dr. Sohrab Khan 
Sarki Taluka Thull. 

Tender opened on 30-05-2017  in the office of Executive 
Engineer Education Works Division Jacobabad 

in the presence of procurement Committee. 

Committee 
Members 

Name of Officer Signature 

I 	2 

Altaf Hussain Bhurgri 
Executive Engineer 

Education Works Division 
Jacobabad 

Muhammad Hassan Solangi 
Assistant Engineer Public Health Engineering 

Sub-Division-I Jacobabad 

Khan Muhammad Jat 
Assistant Engineer 

Education Works Sub-Division 
Jacobabad 

Chairman 

Member 

Member 



S.No.5  

Bid Evaluation Report 

Name of procuring Agency 

Tender Reference No. 

Tender Description/Na 
Work 

Method of Procurement 

Tender Published 

Total Bid Document Sold 

Total Bids Received 

Financial Technically Bid 0 ening 
Date 
No. of Bids Technically Qualifi d(if 
applicable) 

Bid(s) Rejected 

Financial Bid Opening Da e 

Executive Engineer Education Works Division Jacobabad.  

NIT Called vide this office letter No. XEN(EWD)/TC/G-
55/565 dated 05-05-2017.  

Rehabilitation, Improvement / Renovation & Provision for 
missing Facilities in existing Primary/Elementary Schools 
(30 Units) District Jacobabad ADP No. 185 (2016-17 
Programme at GGPS Muhammad Ramzan Sarki Taluka  
Thull).  

NCB (National Competitive Bidding)  
Single Stage One Envelope Procedure.  

SPPRA Website  
Daily DAWN Karachi (English) dt: 15.05.2017.  
Daily Duniya Karachi (Urdu) dt: 12.05.2017.  
Daily Kawish Hyderabad (Sindhi) dt: 15.05.2017.  

03 Nos.  

03 Nos.  

N.A.  

No any Bid Rejected 

30-05-2017 

Sr. 
No. 

Name of Firm or Bidder Cost 
offered 
by the 
Bidder 

Ranking 
in Terms 
of Cost 

Comparison 
With 

Estimated Cost 

Reasons for 
Acceptance 

/ 
Rejection 

Remarks 

1 2 3 4 5 6 7 

1 
Mr. Mansoor Latif Sarki 

1,987,804 1st  Lowest 
A)10.16% above 

B) At par 

Being lowest, 
hence 

accepted 

Lowest 

2 
M/S National Enterprises 

1,997,240 2nd  Higher 
A) 11.14% above 

B) At par 

Being higher, 
hence 

rejected 

Higher 

3 
Mr. Abrar Ahmed 

2,004,511 r Highest 
A) 11.18% above 

B) At par 

Being highest, 
hence 

rejected 

Highest 

KHAN MUHAMMAD JAT 
Ass:,:!ant Engineer 

F'!ucz-!!!c!,  Works Sub-Ow!s;;.,r1 
Jocr4,, ef 

MUIIAMMAD R SSAN SOLANGI 
Assistant Engineer 

Public Health [Engineering 
Jacobab.1cj 

ALTAFIIUSSAIN BHURGRI 
• EXECUTIVE ENGINEER 
EDUCATION WOkIKS DIVISION 

--'1ACOBABAD 



• 

FINANCIAL REVIEW 

Name of Work: 

S.No.5 (Civil  work) 
Rehabilitation, Improvement / Renovation & Provision for missing Facilities in existing  
Primary/Elementary Schools (30 Units) District Jacobabad ADP No. 185 (2016-17  

Programme at GGPS Muhammad Ramzan Sarki Taluka Thull).  

   

N.I.T No. XEN(EWD)/TC/G-55/565 dated 05-05-2017. 

Estimate Sanctioned by Superintending Engineer, Education Works Circle, Larkana. 

vide No. SE(EWC) LRK/P.B/526 	 dated. 12.05.2017 for Rs. 2.012 (M) 

Date of issue : Upto 29.05.2017  

Date of opening:30.05.2017 at 12:00 Noon 

Time for completion 12 months 

Amount of Schedule Items Non- 
Schedule 

Item 

Extra Lead 
Sand/ Earth 

Premium Carraige Premium Total Estimated 
Cost 

Maximium premium 

1 2 3 4 5 6 7 8 
Part-A 	 1,546,962 
Part-B 	 86,448 - 

260,029 
- 

98,288 
- 

1,905,279 
86,448_ 

6.350/0 above 
At Par 

        

Total (A+B) 1,991,727  

        

        

      

COMPARATIVE STATEMENT 

  

          

S.# / Name of Contractor Total Amount of Schedul 
Items 

Premium Quoted by 
Contractor 

Amount of 
Premium 

Amount of Non 
Schedule Items 

Total Tender 
Cost 

Remarks 

1) Mr. Mansoor Latif Sarki P-A= 	 1,546,962 6.10% Above 94365 260,029 1,901,356 

P-B= 	 86,448 At Par 86,448 

Total 1,987,804 Lowest 

2) M/S National Enterprises P-A= 	 1,546,962 6.71% Above 103801 260,029 1,910,792 
P-B= 	 86,448 At Par 86,448 

Total 1,997,240 Higher 

3) Mr. Abrar Ahmed P-A= 	 1,546,962 7.18% Above 111072 260,029 1,918,063 
P-B= 	 86,448 At Par -  86,448 

Total 2,004,511 Highest 

Lowest rate quoted by Mr. Mansoor Latif Sarki stood lowest & reasonable, hence, recommended for approval. 

KHAN MUHAMMAD JAT 
Assistant Engine's 

Education Works Sub-Otvisior 
Jacobabad 

NUHAMM D HA( SOCANG1 
Assistant Engineer 

Public Health Engineering 
Sub-Division I, Jacobabad 

ALTAF -HUSSA bHURGR! 
• EXECUTIVE E GINEER 
EDUCATION WOE,ZKS DIVISION 

- 'ACOBABAD 



• 
TENDER OPENING COMMITTEE OF EDUCATION WORKS DIVISION 

JACOBABAD 

Name of Work: 

Rehabilitation, Improvement / Renovation & Provision for missing Facilities in existing 

Primary/Elementary Schools (30 Units) District Jacobabad ADP No. 185 (2016-17 
Programme at GGPS Muhammad Ramzan Sarki Taluka Thull).  

Tender opened on 30-05-2 
Jacobabad. 

D17 in the office of Executive Engineer, Education Works Division 

 

  

IN THE PRESENCE OF PROCUREMENT COMMITTEE 

S.No Name of Officer Committee 
Members 

Signature 

01 Altaf Hussain Bhurgri 
Executive Engineer 

Education Works Division 
Jacobabad. 

Chairman 1 	I 
4.11

- 
 I 	

P 
 

02 Muhammad Hassan 
Assistant Engineer Pu3lic 

Jacobabad. 

Solangi 
Health 

Engineering Sub-Division-I ril`t,*  
Member 

/ 

03 Khan Muhammad 

Education Works Sub 
Jacobabad. 

Jat 
eer 
-Division 

Assistant Engir .  
Member 	.<f;--:1:1--r:—j--  



S.No.7 
Bid Evaluation Report 

Executive Engineer Education Works Division Jacobabad.  

NIT Called vide this office letter No. XEN(EWD)/TC/G-
55/565 dated 05-05-2017.  

Rehabilitation. Improvement / Renovation & Provision for 
missing Facilities in existing Primary/Elementary Schools 
(30 Units) District Jacobabad ADP No. 185 (2016-17 
Programme at GBPS Abdul Wahab Chachar Taluka G.  
Khairo).  

NCB (National Competitive Bidding)  
Single Stage One Envelope Procedure.  

SPPRA Website 
Daily DAWN Karachi (English) dt: 15.05.2017.  
Daily Duniya Karachi (Urdu) dt: 12.05.2017.  
Daily Kawish Hyderabad (Sindhi) dt: 15.05.2017.  

• 
Name of procuring Agency 

Tender Reference No. 

Tender Description/Narre of 
Work 

Method of Procurement 

Tender Published 

Total Bid Document Sold 

Total Bids Received 

Financial Technically Bid 0 ning 
Date 
No. of Bids Technically Qualifi d(if 
applicable) 

Bid(s) Rejected 

Financial Bid Opening Dare 

03 Nos.  

03 Nos.  

No any Bid Rejected 

30-05-2017 

Sr. 
No. 

Name of Firm or Bidder Cost 
offered 
by the 
Bidder 

Ranking 
in Terms 
of Cost 

Comparison 
With 

Estimated Cost 

Reasons for 
Acceptance 

/ 
Rejection 

Remarks 

1 2 3 4 5 6 7 

1  
M/S New Javed Ahmed 
Lashari 2,444,468 1st  Lowest 

A)12.18% above 

B) At par 

Being lowest, 
hence 

accepted 

Lowest 

2 
M/S Al-Habib Enterprise/5 

2,463,795 2nd  Higher 
A) 13.10% above 

B) At par 

Being higher, 
hence 

rejected 

Higher 

3 
Mr. Lutifullah Brohi 

2,465,476 rd  Highest 
A) 13.18% above 

B) At par 

Being highest, 
hence 

rejected 

Highest 

KHAN MUHAMMAD JAT 
Assistant Engineer 

Education Works Sub-COvIsion 
Jacobabad 

qg 
NUHAPO AD HASS 	OLANGI 

Assistant Engineer 
Public Health Engineering 
Sub-Division-I, Jacobabad 

ALTAF HUSS N EIHURGRI 
EXECUTIVE NGINEER 

EDUCATION WO(2KS DIVISION 
--'1ACOBABAD 



FINANCIAL REVIEW 

Name of Work: 

S.No.7 (Civil worlip 
Rehabilitation, Improvement / Renovation & Provision for missing Facilities in existing  

Primary/Elementary Schools (30 Units) District Jacobabad ADP No. 185 (2016-17  

Programme at GBPS Abdul Wahab Chachar Taluka G. Khairo).  

N.I.T No. XEN(EWD)/TC/G-55/565 dated 05-05-2017. 
	 Date of issue : Upto 29.05.2017  

Estimate Sanctioned by Superintending Engineer, Education Works Circle, Larkana. 	 Date of opening:30.05.2017 at 12:00 Noon  
vide No. SE(EWC) LRK/P.B/516 	dated. 05.05.2017 for Rs. 2.450 (M) 	

Time for completion 12 months 

Amount of Schedule Items Non- 

Schedule 
Item 

Extra Lead 
Sand/ Earth 

Premium Carraige Premium Total Estimated 
Cost 

Maximium premium 

1 2 3 4 5 6 7 8 

Part-A 	 2100810 

Part-B 	 87,779 
0 - 

- 
260474 2,361,284 

8/,/79 
12.40% above 

At Par 

Total A+B: 2,449,063 

COMPARATIVE STATEMENT 

S.# / Name of Contractor Total Amount of Schedul 
Items 

Premium Quoted by 
Contractor 

Amount of 
Premium 

Amount of Non 
Schedule Items 

Total Tender 
Cost 

Remarks 

1) M/S New Javed Ahmed Lashari P-A= 	 2,100,810 12.18% Above 255879 2,356,689 

P-B= 	 87,779 At Par 87,779 

Total 2,444,468 Lowest 

2) M/S Al-Habib EnterprisesA P-A= 	 2,100,810 13.10% Above 275206 2,376,016 

P-B= 	 87,779 At Par 87,779 

Total 2,463,795 Higher 

3) Mr. Lutifullah Brohi P-A= 	 2,100,810 13.18% Above 276887 2,377,697 

P-B= 	 87,779 At Par 87,779 

Total 2,465,476 Highest 

Lowest rate quoted by M/S New Javed Ahmed Lashari stood lowest & reasonable, hence, recommended for approval. 

KHAN MUHAMMAD JAT 
Assistant Engines/ 

Education Works Sub-ektsion 
Jacobabad 

IMUHAMM HASS 0 GI 1.161 
Assistant En neer 

Public Health Engineering 
Sub-Division-I, Jacobabad 

ALTAnli 	N BHURGRt 
• EXECUTI ENGINEER 
EDUCATION WOUKS DIVISION 

'ACOBABAD 



TENDER OPENING COMMITTEE OF EDUCATION WORKS DIVISION 
JACOBABAD 

Name of Work: 

Rehabilitation, Improvement / Renovation & Provision for missing Facilities in existing 
Primarv/Elementary Schools (30 Units) District Jacobabad ADP No. 185 (2016-17 
Programme at GBPS Abdul Wahab Chachar Taluka G. Khairo).  

Tender opened on 
Division Jacobabad. 

30-05-2017 in the office of Executive Engineer, Education Works 

  

IN THE PRESENCE OF PROCUREMENT COMMITTEE 

S.No Name of Officer Committee 
Members 

Signature 

01 Altaf Hussain Bhurgri 
Executive Engineer 

Education Works Division 
Jacobabad. 

Chairman li, 

02 Muhammad Hassan Solangi 
Assistant Engineer Public Health /..1 

Engineering Sub-D vision-1 
Member • r 0 it  ,.;?-‘, / 

Jaco babad. 
03 Khan Muhammad Jat 

Assistant Engineer 
Education Works Sue 

Jacobabad. 
-Division 

Member 
..-----r------1, 	--PS:........4. .1, 



S. No. 4i 

Bid Evaluation Report 

• Name of procuring Agency 

Tender Reference No.  

Tender Description /Name 

of Work 

Method of Procurement 

Tender Publish 

Total Bid Document Sold 

total Bids Received 

Financial Technically Bid 
Opening Date 

No. of Bids Technically Qualified (if 
applicable) 

Bid (s) rejected 

Financial Bid Opening Date  

Executive Engineer Education Works Division Jocoabad 

N.I.T Called vide this office letter No. XEN(EWD)/TC/G-55/565 dt: 05-05-2017 

Rehabilitation, Improvement / Renovation & Provision of Missing Facilities iii 
existing Primary / Elementary Schools (30 Units) District Jacobabad ADP No. 
185 (2016-17 Programme) @ GBPS Muhammad Laique Dasti Taluka Thull 

NCB  (National Competitive Bidding) 
Single  Stage One Envelope Procedure. 

SPRA Website 
Daily Dawn Karachi (English) dt:- 15-05-2017 
Daily Dunya Karachi (Urdu) dt:- 12-05-2017 
Daily Kawish Hyderabad (Sindhi) dt:- 15-05-2017 

3 	No's 

3  No's 

30 -05-2017 

No any Bid Rejected 

30 -05-2017 

s# Name of Firm or Bidder Remark.i 

Mr. Altaf Ahmed Bhutto 

Cost offered 
by the Bidder 

1791063  

Ranking in 
Terms 	of 

Cost 

1st Lowest  

Comparison With 
Estimated 

P-A 09 74 % Above 

P-B At Par 

Reasons for 
Acceptance / 

Rejection  

Being Lowest 
hence accepted Lowest I 

2 M/s. Tarique Raheem Jamali 1804554 2nd lowest 
P-A 10.60 % Above 

P-B At Par 
Being higher 

hence rejected higher 

P-A 10 65 % Above 

P-B At Par 
Being higher 

hence rejected 3 Mr. Abrar Ahnicd 1805338 3rd Lowest 

gRA"trluri AT war SOLANql 
takiNke 	 G 

Avoiy" Dmmo. 19 Kilt Ilfti?1iti 	 ISION-1 
tikibDRrJsfon 	Pubi 

aco aba0 



N I T No XEN (EWD)/TC/G-55/565 dated.- 05-05-2017 
Estimate sanctined by Superintending Engineer. Education Works Circle, Larkana 
Vide No, SE(EWC)/LRK /P.B/ 	 dated: 	/ 	/2017 for Rs 1.793 (M) 

Date of Issue: 2.57 - Gs 2017 A  
Date of opening 	30 / 05 / 2017 04: /2..se 
Date of completion 12 month 	"INal 

FINANCIAL REVIEW 

NAME OF WORK:- 
	 Rehabilitation, Improvement / Renovation & Provision of Missing Facilities in existing 

Primary / Elementary Schools (30 Units) District JEcobabad ADP No. 185 (2016-17 
Programme) @ GBPS Muhammad Laique Dasti Taluka Thull. 

Schedule Items 
Non- 

Schedule 
Item 

Extra Lead 
Sand /Earth 

Premium Carraige Premimum Total Estimated Cost Maximium Premium 

1 2 3 4 5 6 7 8 

Part-A 	 1568743 -- -- -- 155121 -- 1723864 9.89 % Above 

Part-B 	 69524 -- -- -- -- -- 69524 At Par 

COMPARATIVE STATEMENT  Total A+B 1793388 

    

S No. Name of Contractor Total Amount of Schedule 
Items 

Premium Quoted by 
Contractor 

Amount of 
Premium 

Amount of Non 
Schdeule Items 

Total 
Tender 
Cost 

Remarks 

P-A= 	1568743 	 P-A= 9 74 % Above 	152796 	 0 	 1721539 Lowest 
I Mr. Altaf Ahmed Bhutto 

P-B= 	69524 	 P-B= 	At Pa' 	 -- 	 0 	 69524 1791063 

P-A= 	1568743 	 P-A= 10.60 % Above 	166287 	 0 	 1735030 Higher 
2 M/s Tarique Raheem Jamali 

P-B= 	69524 	 P-B= 	At Par 	 -- 	 0 	 69524 1804554 

P-A= 	1568743 	 P-A= 10 65 % Above 	167071 	 0 	 1735814 Highest 
3 Mr. Abrar Ahmed 

P-B= 	69524 	 P-B= 	At Par 	 -- 	 0 	 69524 1805338 

Lowest rate quoted by Mr. Altaf Ahmed Bhutto. stood lowest & reasonable, hence, recommended for approval 
Certified that the Tender has been opened before the Procurement Committee. 

• -• 
LA GI 

MAKI 
I II' ION 
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Pt 111.1C 
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• 

TENDER OPENING COMMITTEE OF EDUCATION WORKS DIVISION JACOBABAD 

Name of work:- Rehabilitation, Improvement / Renovation & Provision of Missing 
Facilities in existing Primary / Elementary Schools (30 Units) District 
Jacobabad ADP No. 185 (2016-17 Programme) @ GBPS Muhammad 
Laique Dasti Taluka Thull. 

Tender opened on 30-05-2017 in the office of Executive 
Engineer Education Works Division Jacobabad 

in the Presence of procurement Committee. 

Committee 
Members 

Name of Officer S.No Signature 

Altaf Hussain Bhurgri 
Executive Engineer 

Education Works Division 
Jacobabad 

Chairman 

Muhammad Hassan Solangi 
2 

	

	
Assistant Engineer Public Health Engineering 

Sub-Division-I Jacobabad 

Khan Muhammad Jat 
Assistant Engineer 

Education Works Sub-Division 
Jacobabad 

Member 

Member 



1 7 6 5 2 

Sr. 	Name of Firm or Bidder 
No. 

Cost 
offered 
by the 
Bidder 

Ranking 
in Terms 
of Cost 

Comparison 
With 

Estimated Cost 

Reasons for Remarks 

Acceptance 

Rejection  

A)8.13% above 

B) At par 

Being lowest, 
hence 

accepted 

Mr. Mohsin Ali Bhutto 
3,190,642 	lst  Lowest 

Lowest 

Mr. Zulfidar Ali Buriro A) 9.22% above 

B) At par 

Being higher, 	Higher 
hence 

rejected 
3,218,204 2nd  Higher 

A) 9.99% above 

B) At par 

Being highest, 
hence 

rejected 

M/S National Enterprises 
3,237,675 3rd  Highest 

Highest 

KHAN MUHAMMAD JAT 
Assistant Engine.; 

Education Works Sub-OP,ision 
Jacobatrad 

MUHAMY, AD HA3 N LANGI 
Assistant Engineer 

Public Health Engineering 
Sub-Division4, Jacobabad 

ALTAFIIU AIN BHURGRI 
EXECUTI 'E ENGINEER 

EDUCATION WORKS DIVISION 
'ACOBABAD 

S.No.11  

• Bid Evaluation Report 

Name of procuring Agency 	Executive Engineer Education Works Division Jacobabad.  

Tender Reference No. 	 NIT Called vide this office letter No. XEN(EWD)/TC/G- 
55/565 dated 05-05-2017.  

Tender Description/Name of 
Work 

Rehabilitation, Improvement Renovation & Provision for 
missing Facilities in existing Primary/Elementary Schools 
(30 Units) District Jacobabad ADP No. 185 (2016-17 
Programme at GBPS Chook Lashari Taluka Thull).  

Method of Procurement 	NCB (National Competitive Bidding)  
Single Stage One Envelope Procedure. 

Tender Published 

Total Bid Document Sold 

Total Bids Received 

Financial Technically Bid Opening 
Date 
No. of Bids Technically Qualified,if 
applicable) 

Bid(s) Rejected 

Financial Bid Opening Date 

SPPRA Website  
Daily DAWN Karachi (English) dt: 15.05.2017.  
Daily Duniya Karachi (Urdu) dt: 12.05.2017.  
Daily Kawish Hyderabad (Sindhi) dt: 15.05.2017.  

03 Nos.  

03 Nos. 

N.A. 

No any Bid Rejected 

30-05-2017 



FINANCIAL REVIEW 
S.No.11 (Civil work) 

Name of Work: 
	

Rehabilitation, Improvement / Renovation & Provision for missing Facilities in existing  

Primary/Elementary Schools (30 Units) District Jacobabad ADP No. 185 (2016-17  

Programme at GBPS Chook Lashari Taluka Thull).  

N.I.T No. XEN(EWD)/TC/G-55/565 dated 05-05-2017. 
	 Date of issue : Upto 29.05.2017  

Estimate Sanctioned by Superintending Engineer, Education Works Circle, Larkana. 	 Date of opening:30.05.2017 at 12:00 Noon 
vide No. SE(EWC) LRK/P.B/561 	dated. 15.05.2017 for Rs. 3.193 (M) 	

Time for completion 12 months 

Amount of Schedule Items Non- 

Schedule 
Item 

Extra Lead 
Sand/ Earth 

Premium Carraige Premium Total Estimated 
Cost 

Maximium premium 

1 2 3 4 5 6 7 8 

Part-A 	 2,528,670 

Part-B 	 82,465 
373,976 

- 
208,369 

- 
3,110,965 

82,465 

8.240/0 above 
At Par 

Total (A+B) 
	

3,193,430 

COMPARATIVE STATEMENT 

S.# / Name of Contractor Total Amount of Schedul 
Items 

Premium Quoted by 
Contractor 

Amount of 
Premium 

Amount of Non 
Schedule Items 

Total Tender 
Cost 

Remarks 

1) Mr. Mohsin Ali Bhutto P-A= 	 2,528,670 8.13% Above 205581 373,926 3,108,177 

P-B= 	 82,465 At Par 82,465 

Total 3,190,642 Lowest 

2) Mr. Zulfiqar Ali Bunro P-A= 	 2,528,670 9.22% Above 233143 373,926 3,135,739 

P-B= 	 82,465 At Par - 82,465 

Total 3,218,204 Higher 

3) M/S National Enterprises P-A= 	 2,528,670 9.99% Above 252614 373,926 3,155,210 

P-B= 	 82,465 At Par 82,465 

Total 3,237,675 Highest 

Lowest rate quoted by Mr. Mohsin Ali Bhutto stood lowest & reasonable, hence, recommended for approval. 

• 

KHAN MUHAMMAD JAT 
Assistant Enginew 

Education Works Sub-OPvlsion 
Jacobabad 

WHOM D HASSA 
Assistant Engineer 

Public Health Engineering 
Sub-Division-f, Jacobabad 

ALTAF HUS IN i.:,HURGRI 
EXECUTIV ENGINEER 

EDUCKIION WORKS DIVISION 



TENDER OPENING COMMITTEE OF EDUCATION WORKS DIVISION 

JACOBABAD 

Name of Work: 

Rehabilitation, Improvement / Renovation & Provision for missing Facilities in existing 
Primary/Elementary Schools (30 Units) District Jacobabad ADP No. 185 (2016-17 
Programme at GBPS Chook Lashari Taluka Thull).  

Tender opened on 30-05-2017 in the office of Executive Engineer, Education Works Division 

Jacobabad. 

IN THE PRESENCE OF PROCUREMENT COMMITTEE 

S.No Name of Officer Committee 
Members 

Signature 

01 Altaf Hussain Bhurgri 
Executive Engineer 

Education Works Division 
Jacobabad. 

Chairman 

'i.  02 Muhammad Hassan Solangi 
Assistant Engineer Pub 

Engineering Sub-Division
Jacobabad. 

is Health 
-1 

Member 4,4....--A/ 

03 Khan Muhammac 
Assistant Engineer 

Education Works Sub-Division 
Jacobabad. 

Jat 

Member 
--1;;;;Set% ... --.7e— 
  



S.No.12 
Bid Evaluation Report 

Executive Engineer Education Works Division Jacobabad.  

NIT Called vide this office letter No. XEN(EWD)/TC/G-
55/565 dated 05-05-2017.  

Rehabilitation. Improvement / Renovation & Provision for 
missing Facilities in existing Primary/Elementary Schools 
(30 Units) District Jacobabad ADP No. 185 (2016-17 
Programme) at GBPS Nek Muhammad Banglani Taluka  
Thull.  

NCB (National Competitive Bidding)  
Single Stage One Envelope Procedure.  

SPPRA Website  
Daily DAWN Karachi (English) dt: 15.05.2017.  
Daily Duniya Karachi (Urdu) dt: 12.05.2017.  
Daily Kawish Hyderabad (Sindhi) dt: 15.05.2017.  

03 Nos.  

03 Nos. 

N.A. 

No any Bid Rejected 

30-05-2017 

• 

Name of procuring Agency 

Tender Reference No. 

Tender Description/Name 
Work 

Method of Procurement 

Tender Published 

Total Bid Document Sold 

Total Bids Received 

Financial Technically Bid Op ning 
Date 
No. of Bids Technically Qualifi (if 
applicable) 

Bid(s) Rejected 

Financial Bid Opening Date 

Sr. 
No. 

Name of Firm or Bidder Cost 
offered 
by the 
Bidder 

Ranking 
in Terms 
of Cost 

Comparison 
With 

Estimated Cost 

Reasons for 
Acceptance 

/ 
Rejection 

Remarks 

1 2 3 4 5 6 7 

1 
Mr. Hussain Bux Bhutto 

1,790,828 1st  Lowest 
A)10.29% above 

B) At par 

Being lowest, 
hence 

accepted 

Lowest 

2 
Mr. Kifayat Ali & Brothers 

1,797,227 214  Higher 
A) 10.70% above 

B) At par 

Being higher, 
hence 

rejected 

Higher 

3 
Mr. Shahid Ali Bhutto 

1,804,094 3'd  Highest 
A) 11.14% above 

B) At par 

Being highest, 
hence 

rejected 

Highest 

KHAN MUHAMMAD JAT 
Assistant Enginew 

Education Works Sub-OPvlsion 
Jacobabad 

HASS,,A SOLANGI 
Assistant Engineer 

Public Health Engineering 

Sub-Division4, Jacobabad 

ALTAF HU AiN uHURGRI 
• EXECUTI ENGINEER 
EDUCATION WORKS DIVISION 

'ACOBABAD 



MUHAMMAD HASS - SOLANG1 
Assistant Engineer 

Public Health Engineering 
Sub-Division-I, Jacobabad 

ALTAF 	..)AiN 
EXECU VE ENGINEER 

EDUCATION WOV.KSDIVISION 

FINANCIAL REVIEW 

Name of Work: 

S.No.12 (Civil worn 
Rehabilitation, Improvement / Renovation & Provision for missing Facilities in existing  

Primary/Elementary Schools (30 Units) District Jacobabad ADP No. 185 (2016-17  

Programme) at GBPS Nek Muhammad Banglani Taluka Thull.  

N.I.T No. XEN(EWD)/TC/G-55/565 dated 05-05-2017. 
	 Date of issue : Upto 29.05.2017  

Estimate Sanctioned by Superintending Engineer, Education Works Circle, Larkana. 	 Date of opening:30.05.2017 at 12:00 Noon 
vide No. SE(EWC) LRK/P.B/597 	dated. 25.05.2017 for Rs. 1.793 (M) 	

Time for completion 12 months 

Amount of Schedule Items Non- 
Schedule 

Item 

Extra Lead 
Sand/ Earth 

Premium Carraige Premium Total Estimated 

Cost 

Maximium premium 

1 2 3 4 5 6 7 8 

Part-A 	 1,560,70/ 

Part-B 	 69,524 - 

163,050 1,723,757 

69,524 

10.450/0 above 
At Par 

  

Total (A+B) 1,793,281 

COMPARATIVE STATEMENT 

  

    

S.# / Name of Contractor Total Amount of Schedul 
Items 

Premium Quoted by 
Contractor 

Amount of 
Premium 

Amount of Non 
Schedule Items 

Total Tender 
Cost 

Remarks 

1) Mr. Hussain Bux Bhutto P-A= 	 1,560,707 10.29% Above 160597 1,721,304 

P-B= 	 69,524 At Par 69,524 

Total 1,790,828 Lowest 

2) Mr. Kifayat Ali & Brothers P-A= 	 1,560,707 10.70% Above 166996 1,727,703 

P-B= 	 69,524 At Par 69,524 

Total 1,797,227 Higher 

3) Mr. Shahid Ali Bhutto P-A,--- 	 1,560,707 11.14% Above 173863 1,734,570 

P-B= 	 69,524 At Par 69,524 

Total 1,804,094 Highest 

Lowest rate quoted by Mr. Hussain Bux Bhutto stood lowest & reasonable, hence, recommended for approval. 

KHAN MUHAMMAD JAY 
Assistant Enginew 

Education Works Sub-OvIston 
Jacobabad 



• 

TENDER OPENING COMMITTEE OF EDUCATION WORKS DIVISION 
JACOBABAD 

Name of Work: 

Rehabilitation, 1mm-overlie t / Renovation & Provision for missing Facilities in existing 
Primary/Elementary Scho9ls (30 Units) District Jacobabad ADP No. 185 (2016-17 
Programme) at GBPS Nek Muhammad Banglani Taluka Thull.  

Tender opened on 30-05-201 
Jacobabad.  

7 in the office of Executive Engineer, Education Works Division 

IN THE PRESENCE OF PROCUREMENT COMMITTEE 

S.No Name of Officer Committee 
Members 

Signature 

0 I Altaf Hussain Bhurgri 
Executive Engineer 

Education Works D 
Jacobabad. 

vision 
Chairman ,.....,11(/ 

101  

02 Muhammad Hassan 
Assistant Engineer Public 

Sub-Division
Jacobabad. 

Health
ngineering 

Solangi 

-I E
/........  

Member 

03 Khan Muhammad 
Assistant Engineer 

Education Works Sub
Jacobabad. 

Jat 

-Division 
Member 

	

- 	------ 

	

c---- /-: 
	

61 *- 



S.No.14 

Name of procuring Agen 

Bid Evaluation Report 

Executive Engineer Education Works Division Jacobabad.  

NIT Called vide this office letter No. XEN(EWD)/TC/G-
55/565 dated 05-05-2017.  

Tender Reference No. 

Tender Description/Name 
Work 

of 	Rehabilitation, Improvement / Renovation & Provision for 
missing Facilities in existing Primary/Elementary Schools 
(30 Units) District Jacobabad ADP No. 185 (2016-17 
Programme) at GBPS Rohal Lashari Taluka Thull.  

Method of Procurement 

Tender Published 

Total Bid Document Sold 

Total Bids Received 

Financial Technically Bid 0 ning 
Date 
No. of Bids Technically Qualifi (if 
applicable) 

Bid(s) Rejected 

Financial Bid Opening Dat 

NCB (National Competitive Biddinci)  
Single Stage One Envelope Procedure.  

SPPRA Website  
Daily DAWN Karachi (English) dt: 15.05.2017.  
Daily Duniya Karachi (Urdu) dt: 12.05.2017.  
Daily Kawish Hyderabad (Sindhi) dt: 15.05.2017,  

03 Nos.  

03 Nos. 

N.A. 

No any Bid Rejected 

30-05-2017  

Sr. 
No. 

Name of Firm or Bidder Cost 
offered 
by the 
Bidder 

Ranking 
in Terms 
of Cost 

Comparison 
With 

Estimated Cost 

Reasons for 
Acceptance 

/ 
Rejection 

Remarks 

1 2 3 4 5 6 7 

1 
Mr. Naik Muhammad Jamali 

1,891,879 1' Lowest 
A)7.10% above 

B) At par 

Being lowest, 
hence 

accepted 

Lowest 

2 
Mr. Tarique Raheem Jamali 

1,900,622 21' Higher 
A) 7.74% above 

B) At par 

Being higher, 
hence 

rejected 

Higher 

3 
Mr. Ghulam Qadir 1141- 

3. t...1tA H1 

t 
 

1,905,539 3' Highest 
A) 8.10% above 

B) At par 

Being highest, 
hence 

rejected 

Highest 

KHAN MUHAMMAD JAT 
Assistant Engines! 

Education Works Sub-04VIsi on 
Jacoba bad 

MUHAMMAD HASSAN SOLANGI 
Assistant Engineer 

Public Health Engineering 
Sub-Division-I, Jacobabad 

r 

ALTAF HUS N LiHURGRI 
EXECUTIV ENGINEER 

EDUCATION WORKS DIVISION 
'AC OBABAD 



FINANCIAL REVIEW 
S.No.14 (Civil worn 

Rehabilitation, Improvement / Renovation & Provision for missing Facilities in existing  

Primary/Elementary Schools (30 Units) District Jacobabad ADP No. 185 (2016-17  

Programme) at GBPS Rohal Lashari Taluka Thull.  

N.I.T No. XEN(EWD)/TC/G-55/565 dated 05-05-2017. 
Estimate Sanctioned by Superintending Engineer, Education Works Cirde, Larkana. 
vide No. SE(EWC) LRK/P.B/587 	dated. 19.05.2017 for Rs. 1.893 (M) 

Amount of Schedule Items Non- 
Schedule 

Item 

Extra Lead 
Sand/ Earth 

Premium Carraige Premium Total Estimated 
Cost 

Maximium premium 

1 2 3 4 5 6 7 8 

Part-A 	 1,365,950 

Part-B 	 24,091 

404,856 98,089 

. 	__  

1,868,895 
24,091 

7.180/0 above 
At Par 

o a + 

COMPARATIVE STATEMENT 

S.# / Name of Contractor Total Amount of Schedul 
Items 

Premium Quoted by 
Contractor 

Amount of 
Premium 

Amount of Non 
Schedule Items 

Total Tender 
Cost 

Remarks 

1) Mr. Naik Muhammad Jamali P-A= 	 1,365,950 7.10% Above 96982 404,856 1,867,788 

P-B= 	 24,091 At Par 24,091 

Total 1,891,879 Lowest 

2) Mr. Tarique Raheem Jamali P-A= 	 1,365,950 7.74% Above 105725 404,856 1,876,531 

P-B= 	 24,091 At Par 24,091 

Total 1,900,622 Higher 

3) Mr. Ghulam Qadir Rialczat 141k a AA P-A= 	 1,365,950 8.10% Above 110642 404,856 1,881,448 

tA 11" ok  Ark .1 P-B= 	 24,091 At Par - 24,091 

Total 1,905,539 Highest 

Lowest rate quoted by Mr. Naik Muhammad Jamali stood lowest & reasonable, hence, recommended for approval. 

Name of Work: 

Date of issue : Upto 29.05.2017  

Date of opening:30.05.2017 at 12:00 Noon 

Time for completion 12 months 

KHAN MUHAMMAD JAT 
Assistant Engineer 

Education Works Sub-Ofvlsion 
Jacobabad 

MilHA AD HA N tOLANG1 
Assistant Engineer 

Public Health Engineering 
Sub-Division-I, Jacobabad 

ALTArBUSS BHURGR1 
EXECUTIV EU(31NIEER 

EDJCATION VVOlo<5 
'ACOB1.LAD 



• 
TENDER OPENING CO7MITTEE OF EDUCATION WORKS DIVISION 

JACOBABAD 

Name of Work: 

i Rehabilitation, Imnroveme t / Renovation & Provision for missing Facilities in existing 
Primary/Elementary Scho Is (30 Units) District Jacobabad ADP No. 185 (2016-17 
Programme) at GBPS Roha Lashari Taluka Thull.  

Tender opened on 30-05-20 7 in the office of Executive Engineer, Education Works Division 

Jacobabad. 

IN THE PRES CE OF PROCUREMENT COMMITTEE 

S.No Name of Officer Committee 
Members 

Signature 

01 
Altai Hussain Bhurgri 

Executive Engineer 
Education Works Division 

Jacobabad. 

Chairman 

‘I'l  

02 
Muhammad Hassan Solangi 

Assistant Engineer Public 
Engineering Sub-Division

Jacobabad. 

Health 
-I Member 

 44,,  

*- 

03 
Khan Muhammad 

Education Works Sub-Division 
Jacobabad. 

Jat 
Assistant Engineer  

Member ..C" /, 	--c-74."--6641--- 	' .• 



S.No.15 

• Bid Evaluation Report 

Name of procuring Agency 

Tender Reference No. 

Tender Description/Name 
Work 

Method of Procurement 

Tender Published 

Total Bid Document Sold 

Total Bids Received 

Financial Technically Bid Opening 
Date 
No. of Bids Technically Qualified( f 
applicable) 

Bid(s) Rejected 

Financial Bid Opening Date 

Executive Engineer Education Works Division Jacobabad. 

NIT Called vide this office letter No. XEN(EWD)/TC/G-
55/565 dated 05-05-2017.  

Rehabilitation. Improvement / Renovation & Provision for 
missing Facilities in existing Primary/Elementary Schools 
(30 Units) District Jacobabad ADP No. 185 (2016-17 
Programme) at GBPS Jaffer Mundhrani Taluka G.Khairo.  

NCB (National Competitive Bidding)  
Single Stage One Envelope Procedure.  

SPPRA Website 
Daily DAWN Karachi (English) dt: 15.05.2017.  
Daily Duniya Karachi (Urdu) dt: 12.05.2017.  
Daily Kawish Hyderabad (Sindhi) dt: 15.05.2017. 

03 Nos.  

03 Nos. 

N.A. 

No any Bid Rejected 

30-05-2017 

Sr. 
No. 

Name of Firm or Bidder Cost 
offered 
by the 
Bidder 

Ranking 
in Terms 
of Cost 

Comparison 
With 

Estimated Cost 

Reasons for 
Acceptance 

/ 
Rejection 

Remarks 

1 2 3 4 5 6 7 

1 
M/S China Electronics & 
Electric 1,895,469 1' Lowest 

A)8.13% above 

B) At par 

Being lowest, 
hence 

accepted 

Lowest 

2 
Mr. Ali Nawaz Buriro 

1,923,036 2nd  Higher 
A) 9.78% above 

B) At par 

Being higher, 
hence 

rejected 

Higher 

3  
Mr. Muhammad Ibrahim 
Kanrani 1,929,886 rl  Highest 

A) 10.19% above 

B) At par 

Being highest, 
hence 

rejected 

Highest 

KHAN MUHAMMAD JAT 
Assistant Engineer 

Education Works Sub-Di:vision 

Jacobabad 

MUHAMM D HASSA SOLANGI 
' Assistant Engineer 

Public Health E : ince ri ri 
Jacobabad 

ALTAF H 	IN ,,HURGRI 
EXECtITI ENGINEER 

EDUCATION WORKS DIVISION 
'ACOBABAD 



FINANCIAL REVIEW 

S.No.15 (Civil work) 
Name of Work: 
	

Rehabilitation, Improvement / Renovation & Provision for missing Facilities in existing 
	 • 

Primary/Elementary Schools (30 Units) District Jacobabad ADP No. 185 (2016-17  
Programme at GBPS Jaffer Mundhrani Taluka G.Khairo).  

N.I.T No. XEN(EWD)/TC/G-55/565 dated 05-05-2017. 
Estimate Sanctioned by Superintending Engineer, Education Works Circle, Larkana. 
vide No. SE(EWC) LRK/P.B/560 	dated. 15.05.2017 for Rs. 1.916 (M) 

Date of issue : Upto 29.05.2017  

Date of opening:30.05.2017 at 12:00 Noon 

Time for completion 12 months 

Amount of Schedule Items Non- 
Schedule 

Item 

Extra Lead 
Sand/ Earth 

Premium Carraige Premium Total Estimated 
Cost 

Maximium premium 

1 2 3 4 5 6 7 8 
Part-A 	 1,670,748 
Part-B 	 88,889 - 

- 
- 

155,844 
- 

1,826,592 
88,889 

9.33% above 
At Par 

Total (A+B) 1,915,481 

  

COMPARATIVE STATEMENT 

S.# / Name of Contractor Total Amount of Schedul 
Items 

Premium Quoted by 
Contractor 

Amount of 
Premium 

Amount of Non 
Schedule Items 

Total Tender 
Cost 

Remarks 

1) M/S China Electronics & Electric P-A= 	 1,670,748 8.13% Above 135832 1,806,580 

P-B= 	 88,889 At Par 88,889 

Total 1,895,469 Lowest 

2) Mr. Ali Nawaz Buriro P-A= 	 1,670,748 9.78% Above 163399 1,834,147 
P-B= 	 88,889 At Par -- 88,889 

Total 1,923,036 Higher 
3) Mr. Muhammad Ibrahim Kanrani P-A= 	 1,670,748 10.19% Above 170249 - 1,840,997 

P-B= 	 88,889 At Par - 88,889 

Total 1,929,886 Highest 

Lowest rate quoted by M/S China Electronics & Electric stood lowest & reasonable, he ce, recommended for approva 

  

KHAN %1UHAMMAD JAT 
Ass;stant Engine*/ 

Education Works Sub-Okision 
Jacobabad 

rofp...• 

MUHA !MAD HAS AN SOLANGI 
Assistant Engineer 

Public Health Engineering 
Sub-Division-I, Jacobabad 

ALTAF NUS IN t.HURGRI 
EXECUTI ENGINEER 

EDUCATION WO(1KS DIVISION 
?ACOBABAD 



• 
TENDER OPENING COMMITTEE OF EDUCATION WORKS DIVISION 

JACOBABAD 

Name of Work: 

Rehabilitation, Improvement 
Primarv/Elementar-v Schools 
Programme) at GM'S Jailer 

/ Renovation & Provision for missing Facilities in existing 
(30 Units) District Jacobabad ADP No. 185 (2016-17 
undhrani Taluka G.Khairo. 

Tender opened on 30-05-2017 
Jacobabad.  

in the office of Executive Engineer, Education Works Division 

IN THE PRESENCE OF PROCUREMENT COMMITTEE 

S.No Name of Officer Committee 
Members 

Signature 

01 Altaf Hussain Bhurgri 
Executive Enginee 

Education Works Division 
Jacobabad. 

Chairman 
14' 

02 Muhammad Hassan Sodangi 
Assistant Engineer Public 

Engineering Sub-Division 
Health 

-1 
Member 

Jacobabad. 
g#'41 

03 Khan Muhammad Jat 
Assistant Engineer 

Education Works Sub-Division 
Jacobabad. 

Member 
 

— ,----r,-----  



cc-74;,...- 
Aft! 	AD HASSAN SOLANGI 

sistant Engineer 
Public Health Engineering 
stih. 	

Jacobabad 

S.No.16 • Bid Evaluation Report 

Name of procuring Agency 

Tender Reference No. 

Tender Description/Name of 
Work 

Method of Procurement 

Tender Published 

Total Bid Document Sold 

Total Bids Received 

Financial Technically Bid Opening 
Date 
No. of Bids Technically Qualified(i 
applicable) 

Bid(s) Rejected 

Financial Bid Opening Date 

Executive Engineer Education Works Division Jacobabad. 

NIT Called vide this office letter No. XEN(EWD)/TC/G-
55/565 dated 05-05-2017.  

Rehabilitation, Improvement / Renovation & Provision for 
missing Facilities in existing Primary/Elementary Schools 
(30 Units) District Jacobabad ADP No.  185 (2016-17 
Programme at GGPS Lal Bhatti Taluka Thull).  

NCB (National Competitive Bidding)  
Single Stage One Envelope Procedure.  

SPPRA Website  
Daily DAWN Karachi (English) dt: 15.05.2017.  
Daily Duniya Karachi (Urdu) dt: 12.05.2017.  
Daily Kawish Hyderabad (Sindhi) dt: 15.05.2017.  

03 Nos.  

03 Nos.  

N.A.  

No any Bid Rejected 

30-05-2017 

Sr. 
No. 

Name of Firm or Bidder Cost 
offered 
by the 
Bidder 

Ranking 
in Terms 
of Cost 

Comparison 
With 

Estimated Cost 

Reasons for 
Acceptance 

/ 
Rejection 

Remarks 

1 2 3 5 6 7 

Mr. Akhtar Ali Bhatti 
1,892,955 1st  Lowest 

A)7.91% above 

B) At par 

Being lowest, 
hence 

accepted 

Lowest 

M/S National Enterprises 
1,895,937 2nd  Higher 

A) 8.11% above 

B) At par 

Being higher, 
hence 

rejected 

Higher 

Mr. Parvaiz Channo 
1,905,330 3'd  Highest 

A) 8.74% above 

B) At par 

Being highest, 
hence 

rejected 

Highest 

KHAN MUHAMMAD JAT 
Assistant En gtnew 

Education Works Sub-elkIsion 
Jacobabad 

ALTAF HUSSl1 OHURGRI 
EXECUTIVE NGINEER 

EDUCATION WORKS DIVISION 
'ACOBABAD 



FINANCIAL REVIEW 
S.No.16 (Civil work)  

Name of Work: 
	

Rehabilitation, Improvement 1 Renovation & Provision for missing Facilities in existing  
Primary/Elementary Schools (30 Units) District Jacobabad ADP No. 185 (2016-17  
Programme at GGPS Lal Bhatti Taluka Thull). 

N.I.T No. XEN(EWD)fTC/G-55/565 dated 05-05-2017. 
	 Date of issue : Uoto 29.05.2017  

Estimate Sanctioned by Superintending Engineer, Education Works Circle, Larkana. 	 Date of opening:30.05.2017 at 12:00 Noon  
vide No. SE(EWC) LRK/P.B/534 	dated. 12.05.2017 for Rs. 1.894 (M) 	

Time for completion 12 months 

Amount of Schedule Items Non- 
Schedule 

Item 

Extra Lead 
Sand/ Earth 

Premium Carraige Premium Total Estimated 
Cost 

Maximium premium 

1 2 3 4 5 6 7 8 

Part-A 	 1490976 
Part-B 	 24,091 

259952 - 
- 

118842 - 1,869,770 
24,091 

7.970/0 above 
At Par 

Total A+B: 
	

1,893,861 

COMPARATIVE STATEMENT 

S.# / Name of Contractor Total Amount of Schedul 
Items 

Premium Quoted by 
Contractor 

Amount of 
Premium 

Amount of Non 
Schedule Items 

Total Tender 
Cost 

Remarks 

1) Mr. Akhtar Ali Bhatti P-A= 	 1,490,976 7.91% Above 117936 259,952 1,868,864 

P-B= 	 24,091 At Par 24,091 

Total 1,892,955 Lowest 

2) M/S National Enterprises P-A= 	 1,490,976 8.11% Above 120918 259,952 1,871,846 

P-B= 	 24,091 At Par 24,091 

Total 1,895,937 Higher 

3) Mr.Parvaiz Channo P-A- 	 1,490,976 8.74% Above 130311 259,952 1,881,239 

P-B 	 24,091 At Par 24,091 

Total 1,905,330 Highest 

Lowest rate quoted by Mr. Akhtar Ali Bhatti stood lowest & reasonable, hence, recommended for approval. 

-11 

KHAN MUHAMMAD AT' f  
Assistant Enginellir 

Education Works Sub"Isior 
Jacobabad 

MUHAMMAD HASSAN SOLANCI 
Assistant Engineer 

Public Health Engineenng 

Jacobabad 

HLJSS# 
EXECUTIVE NGINEER 

EDUCATION WO KS DIVISION 
-1ACOBAHAD 



a 
	 TENDER OPENING COMMITTEE OF EDUCATION WORKS DIVISION 

JACOBABAD 

Name of Work: 

Rehabilitation. Improvement iRenovation & Provision for missing Facilities in existing 
Primary/Elementary Schools (30 Units) District Jacobabad ADP No. 185 (2016-17 
Programme at GGPS Lal 13hat i Taluka Thu11).  

Tender opened on 30-05-2017 in the office of Executive Engineer, Education Works 
Division Jacobabad. 

IN THE PRESENCE OF PROCUREMENT COMMITTEE 

S.No Name of Officer Committee 
Members 

Signature 

01 Altaf Hussain Bhurgri 
Executive Engineer  

Education Works Division 
Jacobabad. 

Chairman f.  oti 

02 Muhammad Hassan Solangi 
Assistant Engineer Public 

Engineering Sub-Division
Jacobabad. 

Health 
-I 

Member -4:iixi 

03 Khan Muhammad 
Assistant Engines 

Education Works Sub-Division 
Jacobabad. 

kat 
-

Member 

____ _..c .ii ,..7. 
( 



t 

 

S.No.17 
 

• Bid Evaluation Report 

 

Name of procuring Agency 	Executive Engineer Education Works Division Jacobabad. 

Tender Reference No. 	 NIT Called vide this office letter No. XEN(EWD)/TC/G- 
4 
	

551565 dated 05-05-2017.  

Tender Description/Name of 
	

Rehabilitation, Improvement / Renovation & Provision for 
Work 
	 missing Facilities in existing Primary/Elementary Schools 

(30 Units) District Jacobabad ADP No.  185 (2016-17 
Programme at GBPS Jagan Channo Taluka Thull).  

Method of Procurement 	NCB (National Competitive Bidding)  
Single Stage One Envelope Procedure. 

Tender Published 

Total Bid Document Sold 

Total Bids Received 

Financial Technically Bid Op ning 
Date 
No. of Bids Technically Qualiti (if 
applicable) 

Bid(s) Rejected 

Financial Bid Opening Dat 

SPPRA Website  
Daily DAWN Karachi CEnglish) dt: 15.05.2017.  
Daily Duniya Karachi (Urdu) dt: 12.05.2017.  
Daily Kawish Hyderabad (Sindhi) dt: 15.05.2017.  

03 Nos.  

03 Nos. 

N.A. 

No any Bid Rejected 

30-05-2017 

Sr. 
No. 

2 

Mr. Parvaiz Ali Channo 

Name of Firm or Bidde Comparison 
With 

Estimated Cost 

Cost 
offered 
by the 
Bidder  

3 

1,893,221 

Ranking 
in Terms 
of Cost 

4 

Lowest 

Reasons for Remarks 

Acceptance 

Rejection  
6 

Being lowest, 
hence 

accepted 

5  
A)7.93% above 

B) At par 

7 

Lowest 

1,897,126 2nd  Higher 
Mr. Roshan Ali Buriro A) 8.16% above 

B) At par 

Being higher, 	Higher 
hence 

rejected 

Mr. Zulfiqar Ali Buriro 
1,914,446 r Highest 

Highest A) 9.18% above 

B) At par 

Being highest, 
hence 

rejected 

(HAN MUHAMMAD JAT 
Assistant Engineer 

Education Works Sub-Division 
Jacobabad 

0-44e4 
M ',HAM AO HASSAN SOLANGI 

Assistant Engineer 
P blic Health Engineering 
S b-Division-L Jacobabad 

ALTO-HUSS BHURGRI 
• EXECUTIVE NGINEER 
EDUCATION WORKS DIVISION 

- 'ACOBABAD 



FINANCIAL REVIEW 
S.No.17 (Civil work) 

Name of Work: 
	

Rehabilitation, Improvement / Renovation & Provision for missing Facilities in existing  

Primary/Elementary Schools (30 Units) District Jacobabad ADP No. 185 (2016-17  

Programme at GBPS ,lagan Channo Taluka Thull).  

N.I.T No. XEN(EWD)/TC/G-55/565 dated 05-05-2017. 
	 Date of issue : Upto 29.05.2017  

vide No. SE(EWC) LRK/P.B/528 	dated. 12.05.2017 for Rs. 1.894 (M) 
Estimate Sanctioned by Superintending Engineer, Education Works Circle, Larkana. 

Time for completion 12 months 

Date of opening:30.05.2017 at 12:00 Noon  

Amount of Schedule Items Non- 
Schedule 

Item 

Extra Lead 
Sand/ Earth 

Premium Carraige Premium Total Estimated 

Cost 

Maximium premium 

1 2 3 4 5 6 7 8 

Part-A 	 1698054 
Part-B 	 60,511 

0 
- 

135162 - 1,833,216 
60,511 

7.960/0 above 
At Par 

  

_ Total A+B:- 1,893,722 

COMPARATIVE STATEMENT 

  

    

S.# / Name of Contractor Total Amount of Schedul 
Items 

Premium Quoted by 
Contractor 

Amount of 
Premium 

Amount of Non 
Schedule Items 

Total Tender 
Cost 

Remarks 

1) Mr. Parvaiz All Channo P-A= 	 1,698,054 7.93% Above 134656 1,832,710 

P-B= 	 60,511 At Par 60,511 

Total 1,893,221 Lowest 

2) Mr. Roshan All Bunro P-A= 	 1,698,054 8.16% Above 138561 1,836,615 

P-B= 	 60,511 At Par 60,511 

Total 1,897,126 Higher 

3) Mr. Zulftqar Alt Buriro P-A= 	 1,698,054 9.18% Above 155881 1,853,935 

P-B= 	 60,511 At Par 60,511 

Total 1,914,446 Highest 

Lowest rate quoted by Mr.Parvaiz Ali Channo stood lowest & reasonable, hence, recommended for approval. 

KHAN MUHAMMAD JAT 
Assistant Engineer 

Education Works Sub-Olvision 
Jacobabad 

MUHAMMAD KASSA S NG1 
Assistant Engineer 

Public Health Engineering 
Sub-Division-I, Jacobabad 

ALTAF HUSSA LiHURGRI 
• EXECUTIVE E 4GINEER 
EDUCATION WOMS DIVISION 

--'1ACOBABAD 



• 
TENDER OPENING COIViMITTEE OF EDUCATION WORKS DIVISION 

JACOBABAD 

Name of Work: 

Rehabilitation, Improvemen 
Primary/Elementary Schoo 
Programme at GBPS Jaean 

t / Renovation & Provision for missing Facilities in existing 
Is (30 Units) District Jacobabad ADP No. 185 (2016-17 

hanno Taluka ThuII). 

Tender opened on 30-05-201 
Jacobabad.  

in the office of Executive Engineer, Education Works Division 

IN THE PRESENCE OF PROCUREMENT COMMITTEE 

S.No Name of Officer Committee 
Members 

Signature 

01 Altaf Hussain Bin 
Executive Engineer 

Education Works Division 
Jacobabad. 

rgri 

Chairman  

/ 
02 Muhammad Hassan 

Assistant Engineer Pub 
Engineering Sub-Div 

Jacobabad. 

Solangi 
is Health 
ision-1 

Member #6-k.14.-1 

03 Khan Muhammad 
Assistant Engineer 

Education Works Sub-Division 
Jacobabad. 

Jat 

Member <-1,-----  ----- --:: 



Name of procuring Agency 

Tender Reference No. 

r, 
IN BHURGR1 

EXECU E ENGINEER 
DUCATION WORKS DIVISION 

N'1.1AgOBABA-0 
" 

S.No.19 
Bid Evaluation Report 

Executive Engineer Education Works Division Jacobabad.  

NIT Called vide this office letter No. XEN(EWD)/TC/G-
55/565 dated 05-05-2017.  

Tender Description/Name 
Work 

of 	Rehabilitation, Improvement / Renovation & Provision for 
missing Facilities in existing Primary/Elementary Schools 
(30 Units) District Jacobabad ADP No. 185 (2016-17 
Programme at GBPS Punhal Jafferi Taluka Thull).  

Method of Procurement 

Tender Published 

Total Bid Document Sold 

Total Bids Received 

Financial Technically Bid 0 ning 
Date 
No. of Bids Technically Qualifie (if 
applicable) 

Bid(s) Rejected 

Financial Bid Opening Dat 

NCB (National Competitive Biddinci)  
Single Stage One Envelope Procedure. 

SPPRA Website  
Daily DAWN Karachi (English) dt: 15.05.2017.  
Daily Duniya Karachi (Urdu) dt: 12.05.2017.  
Daily Kawish Hyderabad (Sindhi) dt: 15.05.2017.  

03 Nos.  

03 Nos.  

N.A.  

No any Bid Rejected 

30-05-2017 

Sr. 
No. 

Name of Firm or Bidder Cost 
offered 
by the 
Bidder 

Ranking 
in Terms 
of Cost 

Comparison 
With 

Estimated Cost 

Reasons for 
Acceptance 

/ 
Rejection 

Remarks 

1 2 3 4 5 6 7 

1 
Mr. Abdul Haleem Buriro 2,281,915 

1st  Lowest 
A)10.16% above 

B) At par 

Being lowest, 
hence 

accepted 

Lowest 

2 
Mr. Shahid Ali Bhutto 2,299,313 

2nd  Higher 
A) 11.14% above 

B) At par 

Being higher, 
hence 

rejected 

Higher 

3 
M/S Agha Enterprises 2,300,024 

3rd Highest 
A) 11.18% above 

B) At par 

Being highest, 
hence 

rejected 

Highest 

PIANINIUHAMMADPJAT 
Assistant Engine 

Education Works Sub-01%151aq 

Atacababad 

(pli-ef4e-1 
DHASSAN tAtgi 

Assistant Engineer 
public Health Engineering 

Jacobabad 



FINANCIAL REVIEW 
S.No.19 (Civil work) 

Name of Work: 
	 Rehabilitation, Improvement / Renovation & Provision for missing Facilities in existing  

Primary/Elementary Schools (30 Units) District Jacobabad ADP No. 185 (2016-17  
Programme at GBPS Punhal Jafferi Taluka Thull).  

N.I.T No. XEN(EWD)/TC/G-55/565 dated 05-05-2017. 
	 Date of issue : Ubto 29.05.2017  

Estimate Sanctioned by Superintending Engineer, Education Works Circle, Larkana. 	 Date of opening:30.05.2017 at 12:00 Noon 
vide No. SE(EWC) LRK/P.B/518 	dated. 12.05.2017 for Rs. 2.284 (M) 	

Time for completion 12 months 

Amount of Schedule Items Non- 
Schedule 

Item 

Extra Lead 
Sand/ Earth 

Premium Carraige Premium Total Estimated 

Cost 

Maximium premium 

1 2 3 4 5 6 7 8 

Part-A 	 1775300 

Part-B 	 66,293 

259952 - 
- 

182822 2,218,074 
66,293 

10.30% above 
At Par 

Total Afti:=— 

COMPARATIVE STATEMENT 

S.# / Name of Contractor Total Amount of Schedul 
Items 

Premium Quoted by 
Contractor 

Amount of 
Premium 

Amount of Non 
Schedule Items 

Total Tender 
Cost 

Remarks 

1) Mr. Abdul Haleem Buriro P-A= 	 1,775,300 10.16% Above 180370 259,952 2,215,622 

P-B= 	 66,293 At Par 66,293 

Total 2,281,915 Lowest 

2) Mr. Shahid Ali Bhutto P-A= 	 1,775,300 11.14% Above 19/768 259,952 2,233,020 

P-B= 	 66,293 At Par 66,293 

Total 2,299,313 Higher 

3) M/S Agha Enterprises P-A= 	 1,775,300 11.18% Above 198479 259,952 2,233,731 

P-B= 	 66.293 At Par 66,293 

Total 2,300,024 Highest 

Lowest rate quoted by Mr. Abdul Haleem Buriro stood lowest & reasonable, hence, recommended for approval. 

‘,/ ••=z7i 	 • 
111.1-IAN MUHAMMAD JAT 

Assistant Engineer 
Education Works Sub-ONIsion 

-Jacobatrad 

61LiliAMM HASS OLANGI 
Assistant Engineer 

Public Health Engineering 
Sub-Division-1, Jacobabad 

/ ALTAFHUSS BHURGR1 
EXECUTIV ENGINEER 

EDUCATION WO MS DIVISION 
'ACOBABAD 



S 

TENDER OPENING COMMITTEE OF EDUCATION WORKS DIVISION 
JACOBABAD 

Name of Work: 

Rehabilitation, Imp 
existing Primary/El 
(2016-17 Programm 

rovement / Renovation & Provision for missing Facilities in  
mentan,  Schools (30 Units) District Jacobabad ADP No. 185 
e at GBPS Punhal Jafferi Taluka Thull). 

Tender opened on 3 
Division Jacobabad. 

0-05-2017 in the office of Executive Engineer, Education Works 

IN THE PRESENCE OF PROCUREMENT COMMITTEE 

S.No Name of Officer Committee 
Members 

Signature 

01 Altaf Hussain Bh 
Executive Engineer 

Education Works Division 
Jacobabad. 

Irgri 

Chairman t  ,,,,Ai  • 	, 	. 

02 Muhammad Hassan 
Assistant Engineer Public 

Jacobabad. 

Solangi 
Health 

Engineering Sub-Division-I p;?*1 Member 

03 Khan Muhammad 
Assistant Engineer 

Education Works Sub.Division 
Jacobabad. 

Jat 

Member  
..z ,- -------% • 

/,---- c"-- 



S.No.24 

Bid Evaluation Report 

Name of procuring Agency Executive Engineer Education Works Division Jacobabad. 

NIT Called vide this office letter No. XEN(EWD)/TC/G-
55/565 dated 05-05-2017.  

Tender Reference No. 
41. 

Tender Description/Nam 
Work 

Method of Procurement 

Tender Published 

Total Bid Document Sold 

Total Bids Received 

Financial Technically Bid 0 
Date 
No. of Bids Technically Qualifi 
applicable) 

Bid(s) Rejected 

Financial Bid Opening Da 

of 	Rehabilitation, Improvement / Renovation & Provision for 
missing Facilities in existing Primary/Elementary Schools 
(30 Units) District Jacobabad ADP No. 185 (2016-17 
Programme at GBPS Punhoo Bhatti Taluka G.Khairo).  

NCB (National Competitive Bidding)  
Single Stage One Envelope Procedure. 

SPPRA Website  
Daily DAWN Karachi (English) dt: 15.05.2017.  
Daily Duniya Karachi (Urdu) dt: 12.05.2017.  
Daily Kawish Hyderabad (Sindhi) dt: 15.05.2017.  

03 Nos.  

03 Nos. 

N.A.  

No any Bid Rejected 

30-05-2017 

ning 

d(if 

Sr. 
No. 

Name of Firm or Bidde r Cost 
offered 
by the 
Bidder 

Ranking 
in Terms 
of Cost 

Comparison 
With 

Estimated Cost 

Reasons for 
Acceptance 

/ 
Rejection 

Remarks 

1 2 3 4 5 6 7 

1 
Mr. Hassan Zamir & Co 

1,819,232 1g  Lowest 
A)9.18% above 

B) At par 

Being lowest, 
hence 

accepted 

Lowest 

2  
Mr. Nazir Hussain Kharos 
Co 

& 
1,833,990 21"' Higher 

A) 10.11% above 

B) At par 

Being higher, 
hence 

rejected 

Higher 

3  
M/S Syed Ghulam Shabir 
Shah 1,835,418 3'd  Highest 

A) 10.20% above 

B) At par 

Being highest, 
hence 

rejected 

Highest 

     

of, .) 
D HASSA 	LANGI 

istant Engineer 
Health Engineering 
vision-I, Jacobabad 

KHAN 
MUHAMMAD JAT 

Assistant Engine,, 
Education Works Sub-DNIsion „Jacobabad 

  

  

ALTAF HUSSAI L.,HURGRI 
EXECUTIVE E GINEER 

EDUCATION WO MS DIVISION 
fACQBABAD 

MI 

Public 

  

       



otiti 
ALTAF HUS 

EXECUTIVE VNGINEER 
EDUCATION WORKS DIVISION 

- 'ACOBABAD 

FINANCIAL REVIEW 

Name of Work: 
S.No.24 (Civil work  

Rehabilitation, Improvement / Renovation & Provision for missing Facilities in existing 	 11. 
Primary/Elementary Schools (30 Units) District Jacobabad ADP No. 185 (2016-17  

Programme at GBPS Punhoo Bhatti Taluka G.Khairo).  

   

N.I.T No. XEN(EWD)/TC/G-55/565 dated 05-05-2017. 
Estimate Sanctioned by Superintending Engineer, Education Works Circle, Larkana. 
vide No. SE(EWC) LRK/P.B/525 	dated. 12.05.2017 for Rs. 1.858 (M) 

Date of issue : Upto 29.05.2017  

Date of opening:30.05.2017 at 12:00 Noon 

Time for completion 12 months 

Amount of Schedule Items Non- 

Schedule 
Item 

Extra Lead 
Sand/ Earth 

Premium Carraige Premium Total Estimated 
Cost 

Maximium premium 

1 2 3 4 5 6 7 8 
Part-A 	 1586945 
Part-B 	 86,605 

0 - 
- 

147491 - 1,734,436 
86,605 

9.290/0 above 
At Par 

otal A+B: 
	

1,821,041 

COMPARATIVE STATEMENT 

S.# / Name of Contractor Total Amount of Schedul 
Items 

Premium Quoted by 
Contractor 

Amount of 
Premium 

Amount of Non 
Schedule Items 

Total Tender 
Cost 

Remarks 

1) Mr. Hassan Zamir & Co P A= 	 1,586,945 9.18% Above 14568) 1,732,627 

P B= 	 86,605 At Par 86,605 

Total 1,819,232 Lowest 
2) Mr. Nazir Hussain Kharos & Co P A= 	 1,586,945 10.11% Above 160440 1,747,385 

P B= 	 86,605 At Par 86,605 

Total 1,833,990 Higher 
3) M/S Syed Ghulam Shabir Shah P-A= 	 1,586,945 10.20% Above 161868 1,748,813 

P B= 	 86,605 At Par - 86,605 

Total 1,835,418 Highest 

Lowest rate quoted by Mr. Hassan Zamir & Co stood lowest & reasonable, hence, recommended for approval. 

--••••401-^ • 

KHAN MUHAMMAD JAT 
Assistant Engineer 

tAlLcation Works Sub-01145 km 

Jacobabati 

idUHAPIIMA HASSA 	GI 
`` Assistant Engineer 

Public Health Engineering 

SUb-DiviSlorl 1, Jacobabad 



• 
TENDER OPENING COMMITTEE OF EDUCATION WORKS DIVISION 

JACOBABAD 

Name of Work: 

Rehabilitation, Improvement / Renovation & Provision for missing Facilities in existing 
Primary/Elementary Schools (30 Units) District Jacobabad ADP No. 185 (2016-17 
Programme at GBPS Punhoo Bhatti Taluka G.Khairo).  

Tender opened on 30-05-2017 in the office of Executive Engineer, Education Works Division 

Jacobabad. 

IN THE PRESENCE OF PROCUREMENT COMMITTEE 

S.No Name of Officer Committee 
Members 

Signature 

01 Altaf Hussain Bhurgri 
Executive Engineer 

Education Works Division 
Jacobabad. 

Division , 
Chairman 

02 Muhammad Hassan 
Assistant Engineer Pub 

Engineering Sub-Div 
Jacobabad. 

Solangi 
is Health 
ision-I 

Member r*/ fy 

03 Khan Muhammad 
Assistant Engineer 

Education Works Sub-Division 
Jacobabad. 

Jat 

Member 
c----7.------- 	* 



Financial Technically Bid 0 ning 
Date 
No. of Bids Technically Qualifi 
applicable) 

Bid(s) Rejected 

• - 

S.No.25 

Bid Evaluation Report 

Executive Engineer Education Works Division Jacobabad.  

NIT Called vide this office letter No. XEN(EWD)/TC/G-
55/565 dated 05-05-2017.  

• 
Name of procuring Agency 

of 	Rehabilitation, Improvement / Renovation & Provision for 
missing Facilities in existing Primary/Elementary Schools 
(30 Units) District Jacobabad ADP No. 185 (2016-17 
Programme at GBPS Muhammad Hayat Khand Taluka  
G.Khairo).  

Tender Reference No. 

Tender Description/Name 
Work 

Method of Procurement 

Tender Published 

Total Bid Document Sold 

Total Bids Received 

Financial Bid Opening Da e 

NCB (National Competitive Bidding)  
Single Stage One Envelope Procedure.  

SPPRA Website 
Daily DAWN Karachi (English) dt: 15.05.2017.  
Daily Duniya Karachi (Urdu) dt: 12.05.2017.  
Daily Kawish Hyderabad (Sindhi) dt: 15.05.2017.  

03 Nos.  

03 Nos. 

N.A. 

No any Bid Rejected 

30-05-2017 

Sr. 
No. 

Name of Firm or Bidder Cost 
offered 
by the 
Bidder 

Ranking 
in Terms 
of Cost 

Comparison 
With 

Estimated Cost 

Reasons for 
Acceptance 

/ 
Rejection 

Remarks 

1 2 3 4 $ 6 7 

1 
Mr. Muhammad Rafique 

1,988,672 1" Lowest 
A)7.60% above 

B) At par 

Being lowest, 
hence 

accepted 

Lowest 

2 
M/S New Javed Ahmed 
Lashari 1,996,608 2nd Higher 

A) 8.14% above 

B) At par 

Being higher, 
hence 

rejected 

Higher 

3  
MIS China Electronics & 
Electric 2,005,721 3rd Highest 

A) 8.76% above 

B) At par 

Being highest, 
hence 

rejected 

Highest 

I(HAN MUHAMMAD JAY 
Assistant Engines: 

Education Wcri— '7)ub-01%flsion 

MLIHAMMA HASSAN-SOLANGI 
" Assistant Engineer 

Public Health Engineering 
Sub-Division-I, Jacobabad 

ALTAF ):111S N oHURGRI 
EXECUTIV ENGINEER 

EDUCATION WOKS DIVISION 
---TACOBABAD 



FINANCIAL REVIEW 

Name of Work: 

S.No.25 (Civil work). 
Rehabilitation, Improvement / Renovation & Provision for missing Facilities in existing  

Primary/Elementary Schools (30 Units) District Jacobabad ADP No. 185 (2016-17  

Programme at GBPS Muhammad Hayat Khand Taluka G.Khairo).  

N.I.T No. XEN(EWD)/TC/G-55/565 dated 05-05-2017. 
Estimate Sanctioned by Superintending Engineer, Education Works Circle, Larkana. 
vide No. SE(EWC) LRK/P.B/533 	dated. 12.05.2017 for Rs. 2.017 (M) 

Date of issue : Unto 29.05.2017  

Date of opening:30.05.2017 at 12:00 Noon 

Time for completion 12 months 

Amount of Schedule Items Non- 
Schedule 

Item 

Extra Lead 
Sand/ Earth 

Premium Carraige Premium Total Estimated 
Cost 

Maximium premium 

1 2 3 4 5 6 7 8 

Part-A 	 1469734 
Part-8 	 101,466 

305772 - 
- 

112445 - 1,887,951 
101,466 

7.65% above 
At Par 

Total A+B: 
	

1,989,417 

COMPARATIVE STATEMENT 

S.# / Name of Contractor Total Amount of Schedul 
Items 

Premium Quoted by 
Contractor 

Amount of 
Premium 

Amount of Non 
Schedule Items 

Total Tender 
Cost 

Remarks 

1) Mr. Muhammad Rafique P-A= 	 1,469,734 7.60% Above 111700 305,772 1,887,206 

P-B= 	 101,466 At Par 101,466 

Total 1,988,672 Lowest 

2) M/S New Javed Ahmed Lashari P-A= 	 1,469,734 8.14% Above 119636 305,772 1,895,142 

P-B= 	 101,466 At Par - 101,466 

Total 1,996,608 Higher 

3) M/S China Electronics & Electric P-A= 	 1,469,734 8.76% Above 128749 305,772 1,904,255 

P-B= 	 101,466 At Par - 101,466 

Total 2,005,721 Highest 

Lowest rate quoted by Mr. Muhammad Rafique stood lowest & reasonable, hence, recommended for approval. 

KHAN MUHAMMAD JAT 
Assistant Engineer 

Education Works Sub-DPvIsIon 
- Jacobabad 

MUHAMMAD HASS SIANG! 
Assistant Engineer 

Public Health Engineering 
Sub-Division-I, Jacobabad 

ALTAF HUSS IN 6HURGRI 
EXECUTIVE NGINEER 

EDUCATION WORKS DIVISION 
1ACOBABAD 



• 
TENDER OPENING COMMITTEE OF EDUCATION WORKS DIVISION 

JACOBABAD 

Name of Work: 

Rehabilitation, Improvement / Renovation & Provision for missing Facilities in existing 
Primary/Elementary Schlois (30 Units) District Jacobabad ADP No. 185 (2016-17 
Programme at GBPS Muhammad Ilavat Khand Taluka G.Khairo).  

Tender opened on 30-05-2017 in the office of Executive Engineer, Education Works Division 

Jacobabad. 

IN THE PRESNCE OF PROCUREMENT COMMITTEE 

S.No Name of Officer Committee 
Members 

Signature 

01 Altaf Hussain B1 
Executive Engineer 

Education Works Division 
Jacobabad. 

urgri 

Chairman 
, 	if 

f,, 
, 

, 

02 Muhammad Hassan 
Assistant Engineer Public 

Engineering Sub-Division
Jacobabad. 

Solangi 
Health 

-I 
Member 4,,,,/ 

03 Khan Muhammad 

Education Works Sub 
Jacobabad. 

Assistant Engineer t. 

Jat 

-Division 
Member 



• S.No.27 

Bid Evaluation Report 

Name of procuring Agency 	Executive Engineer Education Works Division Jacobabad. 

Tender Reference No. 	 NIT Called vide this office letter No. XEN(EWD)/TC/G- 
55/565 dated 05-05-2017.  

Tender Description/Name of 
	

Rehabilitation, Improvement / Renovation & Provision for 
Work 
	

missing Facilities in existing Primary/Elementary Schools 
(30 Units) District Jacobabad ADP No. 185 (2016-17 
Programme) at GBPS Joungal Taluka Thull.  

Method of Procurement 	NCB (National Competitive Bidding)  
Single Stage One Envelope Procedure. 

• 

Tender Published 

Total Bid Document Sold 

Total Bids Received 

Financial Technically Bid Opening 
Date 
No. of Bids Technically Qualifi 
applicable) 

Bid(s) Rejected 

Financial Bid Opening Dat 

SPPRA Website 
Daily DAWN Karachi (English) dt: 15.05.2017.  
Daily Duniya Karachi (Urdu) dt: 12.05.2017.  
Daily Kawish Hyderabad (Sindhi) dt: 15.05.2017. 

03 Nos.  

03 Nos. 

N.A.  

No any Bid Rejected 

30-05-2017 

Sr. 
No. 

Ranking 
in Terms 
of Cost 

Name of Firm or Bidder 

2 

Cost 
offered 
by the 
Bidder 

3  

Comparison 
With 

Estimated Cost 

5 

Reasons for 
Acceptance 

Rejection  
6 

Remarks 

7 

Mr. Abdul Nabi Malik 
3,791,878 1' Lowest 

A)6.18% above 

B) At par 

Being lowest, 
hence 

accepted 

Lowest 

2 3,817,615 
Mr. National Enterprises A) 7.14% above 

2"" Higher 
B) At par  

Being higher, 
hence 

rejected 

Higher 

Mr. Hussain Bux Bhutto 
3 3,845,496 314  Highest 

A) 8.18% above 

B) At par 

Being highest, 
hence--

rejected 

Highest 

KHAN MU H AM MAD JAT 
Assistant Engine*/ 

Education Works Sub-Okris on 
Jacobabad 

°XIV'  

fiTHAW:ttip HASSA SOKANGI 
Assistant Engineer 

Public Health Engineering 
Sub Division-I. Jacobabad 

,:-,LTAF HU 	'1 
EXECUT VE ENGINEER 

EDUCATION WO MS DIVISIir 



FINANCIAL REVIEW 
S.No.27 (Civil woe 

Rehabilitation. Imorovement / Renovation & Provision for missing Facilities in existing  
Primary/Elementary Schools (30 Units) District 3acobabad ADP No. 185 (2016-17  
Programme) at GBPS Joungal Taluka Thull. 

N.I.T No. XEN(EWD)/TC/G-55/565 dated 05-05-2017. 
Estimate Sanctioned by Superintending Engineer, Education Works Circle, Larkana. 
vide No. SE(EWC) LRK/P.B/556 	dated. 15.05.2017 for Rs. 3.794 (M) 

Amount of Schedule Items Non- 
Schedule 

Item 

Extra Lead 
Sand/ Earth 

Premium Carraige Premium Total Estimated 
Cost 

Maximium premium 

1 2 3 4 5 6 7 8 

Part-A 	 2,680,862 
Part-B 	 97,213 

848,126 
- 

167,227 
- - 

3,696,215 
97,213 

6.24% above 
At Par 

Total  (A-I-8) _34793,428  

COMPARATIVE STATEMENT 

S.# / Name of Contractor Total Amount of Schedul 
Items 

Premium Quoted by 
Contractor 

Amount of 
Premium 

Amount of Non 
Schedule Items 

Total Tender 
Cost 

Remarks 

1) Mr. Abdul Nabi Malik P-A= 	 2,680,862 6.18% Above 165677 848,126 3,694,665 

P-B= 	 97,213 At Par 97,213 

Total 3,791,878 Lowest 

2) Mr. National Enterprises P-A= 	2,680,862 7.14% Above 191414 848,126 3,720,402 

P-B= 	 97,213 At Par - 97,213 

Total 3,817,615 Higher 

3) Mr. Hussain Bux Bhutto P-A= 	 2,680,862 8.18% Above 219295 848,126 3,748,283 

P-B= 	 97,213 At Par - 97,213 

Total 3,845,496 Highest 

Lowest rate quoted by Mr. Abdul Nabi Malik stood lowest & reasonable, hence, recommended for approval. 

Name of Work: 

Date of issue : Ubto 29.05.2017  

Date of opening:30.05.2017 at 12:00 Noon 

Time for completion 12 months 

• 
Li HAMMAD JAT 

Assistant Engines! 
Education Works Sub-Ohlsion 

Jacobabad 

) 

sdOL 
Assistant Engineer 

Public Health Engineering 
Sub-Division-I. Jacobabad 

• liI 4  

. • 

EXECU flv L:w;:,11EF-2 
EDUCATION n/1(31) ZDIVIS9 



• 
TENDER OPENING COM ITTEE OF EDUCATION WORKS DIVISION 

JACOBABAD 

Tender opened on 30-05-2017 
Jacobabad. 

IN THE PRESEN 

n the office of Executive Engineer, Education Works Division 

E OF PROCUREMENT COMMITTEE 

Name of Work: 

Rehabilitation. Improvement 
Primary/Elementary Schools 
Programme) at GBPS Jounga 

Renovation & Provision for missing Facilities in existing 
(30 Units) District Jacobabad ADP No. 185 (2016-17 

Taluka Thull. 

S.No Name of Officer Committee 
Members 

Signature 

01 
Altaf Hussain Bhur ri 

Executive Engine - 
Education Works Div sion 

Jacobabad. 
Chairman 

If  

five  I / 

' 

02 
Muhammad Hassan S i langi 

Assistant Engineer Publi 	Health 
Engineering Sub-Divi ion-I 

Jacobabad. 
Member 

ilir...7  

•Zirvi  

03 
Khan Muhammad at 

Assistant Engine r 
Education Works Sub- 9 ivision 

Jacobabad. 
Member .----7, 	-,_...,..../0_ • 

• 



S.No.31  

Bid Evaluation Report 

Name of procuring Agency 	Executive Engineer Education Works Division Jacobabad. 

Tender Reference No. 	 NIT Called vide this office letter No. XEN(EWD)/TC/G- 
55/565 dated 05-05-2017.  

Construction of building for Shelterless Primary School (6 
Units) District Jacobabad ADP No. 214 (2016-17 
Programme) at GGPS Muhammad  Qasim Mastoi  
Channa Muhalla Taluka Jacobabad.  

NCB (National Competitive Bidding)  
Single Stage One Envelope Procedure. 

SPPRA Website  
Daily DAWN Karachi (English) dt: 15.05.2017.  
Daily Duniya Karachi (Urdu) dt: 12.05.2017.  
Daily Kawish Hyderabad (Sindhi) dt: 15.05.2017.  

03 Nos.  

03 Nos. 

N.A.  

No any Bid Rejected 

30-05-2017  

Tender Description/Name of 
Work 

Method of Procurement 

Tender Published 

Total Bid Document Sold 

Total Bids Received 

Financial Technically Bid Ope ling 
Date 
No. of Bids Technically Qualifiec(if 
applicable) 

Bid(s) Rejected 

Financial Bid Opening Date 

Sr. 
No. 

Name of Firm or Bidder 

2 

M/S Abdul Khalique Dayo 

Cost 
offered 
by the 
Bidder 

3 

3,945,260 

Ranking 
	

Comparison 
in Terms 
	

With 
of Cost 
	

Estimated Cost 

5 

A)10.60% above 
1st  Lowest 

B) At par  

Reasons for Remarks 

Acceptance 

Rejection  
6 

Being lowest, 
hence 

accepted 

7  

Lowest 

M/S New laved Ahmed 
2 
	

Lashari 

Mr. Zulfiqar Ali Buriro 
3 

3,951,265 

3,962,325 

A) 10.79% above 
2nd  Higher 

B) At par 

A) 11.14% above 
3rd  Highest 

B) At par  

Being higher, 
hence 

rejected 
Being highest, 

hence 
rejected 

Higher 

Highest 

KHAN MUHAMMAD JAT 
Assistant Engine*, 

Education Works Sub-Division 
Jacobabad 

'11:1;1?;4 
MI.HAMMQD HASSAN SLUNG, 

Assistant Engineer 
Public Health Engineering 
Sub -Division -I, Jacobabad 

ALTAF U AIN 13HURGRI 
EXECUT E ENGINEER 

EDUCATION WORKS DIVISION 
'ACOBABAD 



FINANCIAL REVIEW 

Name of Work: 
S.1\10.31 (Civil wolf, 

Construction of building for Shelterless Primary School (6 Units) District Jacobabad ADP No.  
214 (2016-17 Programme) at GGPS Muhammad Oasim Mastoi 0 Channa Muhalla Taluka  
)acobabad. 

N.I.T No. XEN(EWD)/TC/G-55/565 dated 05-05-2017. 
Estimate Sanctioned by Superintending Engineer, Education Works Circle, Larkana. 
vide No. SE(EWC) LRK/P.B/569 	dated. 16.05.2017 for Rs. 4.013 (M) 

Date of issue : Upto 29.05.2017  

Date of opening: 30.05.2017 at 12:00 Noon 

Time for completion 12 months 

    

Amount of Schedule Items Non- 
Schedule 

Item 

Extra Lead 
Sand/ Earth 

Premium Carraige Premium Total Estimated 
Cost 

Maximium premium 

1 2 3 4 5 6 7 8 
Part-A 	 3160146 
Part-B 	 77,116 

284896 
88,127 

- 
- 

342966 - 3,788,008 
165,243 

10.85% above 
At Par 

Total A+B:- 	3,953,251 

COMPARATIVE STATEMENT 

S.# / Name of Contractor Total Amount of Schedul 
Items 

Premium Quoted by 
Contractor 

Amount of 
Premium 

Amount of Non 
Schedule Items 

Total Tender 
Cost 

Remarks 

1) M/S Abdul Khalique Dayo P-A= 	 3,160,146 10.60% Above 334975 284,896 3,780,017 

P-B= 	 77,116 At Par 88,127 165,243 

Total 3,945,260 Lowest 
2) M/S New Javed Ahmed Lashari P-A= 	 3,160,146 10.79% Above 340980 284,896 3,786,022 

P-B= 	 77,116 At Par 88,127 165,243 

Total 3,951,265 Higher 
3) Mr. Zulfiqar Ali Buriro P-A= 	 3,160,146 11.14% Above 352040 284,896 3,797,082 

P-B= 	 77,116 At Par 88,127 165,243 

Total 3,962,325 Highest 

Lowest rate quoted by M/s Abdul Khalique Dayo stood lowest & reasonable, hence, recommended for approval. 

!JttAN MUHAMMAD JAT 
.-sistant Engines/ 

ducation Works Sub-Otylsion 
Jacobabad 

hit:FiAMM D HASS 	OdNGI 
Assistant Engineer 

Public Health Engineering 
Sub Division 1, Jacobabad 

ALTAFTIUSS 
EXECUTIVE 

EDUCATION WORKS 
'ACOBABAD 

N L3HURGRI 
NGINEER 

DIVISION 



S 

TENDER OPENING COBIMITTEE OF EDUCATION WORKS DIVISION 

JACOBABAD 

Name of Work: 

Construction of building for Shelterless Primary School (6 Units) District Jacobabad ADP 
No. 214 (2016-17 Programme) at GGPS Muhammad Qasim Mastoi 	Channa Muhalla 
Taluka Jacobabad.  

Tender opened on 3 
Division Jacobabad. 

IN THE PRESE 

05-2017 in the office of Executive Engineer, Education Works 

CE OF PROCUREMENT COMMITTEE 

S.No Name of Officer Committee 
Members 

Signature 

01 
Altai Hussain Bhu 

Executive Engineer 
Education Works Division 

Jacobabad. 

gri 

Chairman 

1r. 
02 

Muhammad Hassan Solangi 
Assistant Engineer Publ 

Engineering Sub-Div 
Jacobabad. 

c Health 
sion-1 Member 

/.../ 

'l:6,1 

03 
Khan Muhammad 

Assistant Engineer 
Education Works Sub-Division 

Jacobabad. 

Jat 

Member  
.-----1",------c: yc 



1 

2  

M/S Din Muhammad 
Enterprises 

Remarks Reasons for 
Acceptance 

Rejection  
6 

2 
M/S New Javed Ahmed 
Lashari 

3,996,139 3 

4 M/S Shafqat Traders 

S.No.32 

Bid Evaluation Report 

Name of procuring Agency 

Tender Reference No. 

Tender Description/Name 
Work 

Method of Procurement 

Tender Published 

Total Bid Document Sold 

Total Bids Received 

Financial Technically Bid 0 ning 

Date 
No. of Bids Technically Qualifi (if 

applicable) 

Bid(s) Rejected 

Financial Bid Opening Date 

Executive Engineer Education Works Division Jacobabad. 

NIT Called vide this office letter No. XEN(EWD)/TCIG-
55/565 dated 05-05-2017.  

Construction of building for Shelterless Primary School (6 
Units) District Jacobabad ADP No. 214 (2016-17 
Programme) at GBPS Dargahi Jakhrani Taluka Thull).  

NCB (National Competitive Bidding) 
Single Stage One Envelope Procedure. 

SPPRA Website  
Daily DAWN Karachi (English) dt: 15.05.2017.  
Daily Duniya Karachi (Urdu) dt: 12.05.2017.  
Daily Kawish Hyderabad (Sindhi) dt: 15.05.2017. 

04 Nos.  

03 Nos. 

N.A.  

No any Bid Rejected 

30-05-2017  

Name of Firm or Bidder Cost 
offered 
by the 
Bidder 

3  

3,948,105 

Ranking 
in Terms 
of Cost 

4 

11  Lowest 

Comparison 
With 

Estimated Cost 

S 

Being lowest, 
hence 

accepted 

No. 

7  

Lowest 

Mr. Zahoor Ahmed Bhutto 

A) 11.10% above 

B) At par  

A) 12.21% above 

B) At par 

Being higher, 
hence 

rejected  	 
Being highest, 

hence 
rejected 

Higher 

Highest 

Bid not 
received 

back 

rd  Higher 

3'd  Highest 

3,961,061 

KHAN MUHAMMAD JAT 
Assistant Engine*/ 

Education Works Sub-OkIsion 
Jacobabad 

MUHAMMAD HASSAN SOLANGI 
Assistant Engineer 

Public Health Engineering 
Sub-Division-I, Jaot,babaq 

ACTXti AIN SHURGRI 
EXECUTIVE ENGINEER 

7  7 . CATiON WORKS DIVISION 
'ACOBABAD 

A)10.69% above 

B) At par 

f 



FINANCIAL REVIEW 

Name of Work: 

S.No.32 (Civil worip 
Construction of building for Shelterless Primary School (6 Units) District Jacobabad ADP No.  

214 (2016-17 Programme) at GBPS Dargahi Jakhrani Taluka Thull).  

N.I.T No. XEN(EWD)/TC/G-55/565 dated 05-05-2017. 
	 Date of issue : Unto 29.05.2017  

Estimate Sanctioned by Superintending Engineer, Education Works Circle, Larkana. 	 Date of opening:30.05.2017 at 12:00 Noon  
vide No. SE(EWC) LRK/P.B/550 	dated. 12.05.2017 for Rs. 4.010 (M) 	

Time for completion 12 months 

Amount of Schedule Items Non- 
Schedule 

Item 

Extra Lead 
Sand/ Earth 

Premium Carraige Premium Total Estimated 
Cost 

Maximium premium 

1 2 3 4 5 6 7 8 
Part-A 	 3160146 
Part -B 	 77,116 

284896 
_ 	88,127 

- 
- 

- 340553 3,785,595 
165,243 

10.78% above 
At Par 

Total A+8 3,950,838 

 

 

COMPARATIVE STATEMENT 

S.# / Name of Contractor Total Amount of Schedul 
Items 

Premium Quoted by 
Contractor 

Amount of 
Premium 

Amount of Non 
Schedule Items 

Total Tender 
Cost 

Remarks 

1) M/S Din Muhammad Enterprises P-A= 	 3,160,146 10.69% Above 337820 284,896 3,782,862 

P-B= 	 77,116 At Par 88,127 165,243 

Total 3,948,105 Lowest 

2) M/S New laved Ahmed Lashan P-A= 	 3,160,146 11.100/0 Above 350776 284,896 3,795,818 

P-B= 	 77,116 At Par 88,127 165,243 

Total 3,961,061 Higher 
3) Mr. Zahoor Ahmed Bhutto P-As 	 3,160,146 12.21% Above 385854 284,896 3,830,896 

P-B= 	 77,116 At Par 88,127 165,243 

Total 3,996,139 Highest 
4) M/S Shafqat Traders P-A= 	 3,160,146 

P-B= 	 77,116 Bid not 
received 

back 

Lowest rate quoted by M/S Din Muhammad Enterprises stood lowest & reasonable, hence, recommended for approva 

KHAN NI U HAM MAD JAT 
Assistant Engine*: 

Education Works Sub-Okision 
Jacobatrad 

el‘v ski 

Mr; HAMMrXO HASSA OLANGI 
Assistant Engineer 

Public Health Engineering 
Sub-Division-I, Jacobabad 

ALTAFTiLISS N BHURGRI 
• EXECUTIV ENGINEER 
EDUCATION WORKS DIVISION 

'ACOSABAD 



• 

TENDER OPENING C01/IMIrTEE OF EDUCATION WORKS DIVISION 

JACOBABAD 

Name of Work: 

Construction of liuildinE for Shelterless Primary School (6 Units) District 
Jacobabad ADP Nq. 214 (2016-17 Programme) at GBPS DarEahi Jakhrani Taluka 
Thull). 

Tender opened on 0-05-2017 in the office of Executive Engineer, Education Works 

Division Jacobabad. 

IN THE PRES NCE OF PROCUREMENT COMMITTEE 

S.No Name of Officer Committee 
Members 

Signature 

01 
Altaf Hussain Bhurgri 
Executive Engineer 

Education Works Division 
Jacobabad. 

 Chairman 
*IN 

02 
Muhammad Hassan 

Assistant Engineer Public 
Engineering Sub-D 

Jacobabad. 

Solangi 
Health 

vision-I 
Member t 414.-Fifri 

03 
Khan Muhammad 

Assistant Engineer 
Education Works Sub

Jacobabad. 

Jat 

-Division 
Member 

-----.--i:.-44_ • • 17 9-&-; 



S.No.33 

Bid Evaluation Report 

Executive Engineer Education Works Division Jacobabad.  

NIT Called vide this office letter No. XEN(EWD)/TC/G-
55/565 dated 05-05-2017.  

Construction of building for Shelterless Primary School (6 
Units) District Jacobabad ADP No. 214 (2016-17 
Programme at GBPS Wakeel Khan Bhatti Taluka 
Jacobabad).  

NCB (National Competitive Bidding)  
Single Stage One Envelope Procedure. 

SPPRA Website  
Daily DAWN Karachi (English) dt: 15.05.2017.  
Daily Duniya Karachi (Urdu) dt: 12.05.2017.  
Daily Kawish Hyderabad (Sindhi) dt: 15.05.2017. 

• 
Name of procuring Agenc 

Tender Reference No. 

Tender Description/Name pf 
Work 

Method of Procurement 

Tender Published 

Total Bid Document Sold 	04 Nos.  

Total Bids Received 	 03 Nos. 

Financial Technically Bid Ope ing 	- 
Date 
No. of Bids Technically Qualified if 

applicable) 

Bid(s) Rejected 

Financial Bid Opening Dat 

Sr. 
No. 

Name of Firm or Bidder Cost 
offered 
by the 
Bidder 

Ranking 
in Terms 
of Cost 

Comparison 
With 

Estimated Cost 

Reasons for 
Acceptance 

/ 
Rejection 

Remarks 

1 2 3 4 5 6 7 

1 
Mr. Wakeel Ahmed Bhatti 

3,948,737 lg  Lowest 
A)10.71% above 

B) At par 

Being lowest, 
hence 

accepted 

Lowest 

2 
M/S W S K B Company 

3,962,641 2"d  Higher 
A) 11.15% above 

B) At par 

Being higher, 
hence 

rejected 

Higher 

3 
Mr. Zulficiar Ali Buriro 

3,982,550 r Highest 
A) 11.78% above 

B) At par 

Being highest, 
hence 

rejected 

Highest 

4 M/S Shafqat Traders - - - - Bid not 
received 

Back 

N.A. 

No any Bid Rejected 

30-05-2017 

KHAN MUHAMMAD JAT 
Assistant Engineer 

Education Works Sub-Olvislon 
Jacobabad 

KHAN AD HASSAN SOLANGI 
Assistant Engineer 

Public Health Engineering 
Sub-Division-I, Jacobabad 

ALTAFT1US IN 8HURGRI 
EXECUTIV ENGINEER 

EDUCATION WORKS DIVISION 
'ACOBABAD 



FINANCIAL REVIEW 

Name of Work: 

S.No.33 (Civil wor. 

Construction of building for Shelterless Primary School (6 Units) District Jacobabad ADP No.  
214 (2016-17 Programme at GBPS Wakeel Khan Bhatti Taluka Jacobabad), 

   

N.I.T No. XEN(EWD)/TC/G-55/565 dated 05-05-2017. 
	 Date of issue : Upto 29.05.2017  

Estimate Sanctioned by Superintending Engineer, Education Works Circle, Larkana. 	 Date of opening: 30.05.2017 at 12:00 Noon 
vide No. SE(EWC) LRK/P.B/522 	dated. 12.05.2017 for Rs. 4.013 (M) 	

Time for completion 12 months 

Amount of Schedule Items Non- 
Schedule 

Item 

Extra Lead 
Sand/ Earth 

Premium Carraige Premium Total Estimated 

Cost 

Maximium premium 

1 2 3 4 5 6 7 8 

Part-A 	 3160146 
Part-B 	 77,116 

284896 
88,127 

- 

- 

342966 - 3,788,008 
165,243 

10.850/0 above 
At Par 

 

Total A+B:- 3,953,251— 

    

COMPARATIVE STATEMENT 

S.# / Name of Contractor Total Amount of Schedul 
Items 

Premium Quoted by 
Contractor 

Amount of 
Premium 

Amount of Non 
Schedule Items 

Total Tender 
Cost 

Remarks 

1) Mr. Wakeel Ahmed Bhatti P-A= 	 3,160,146 10.710/0 Above 338452 284,896 3,783,494 

P B= 	 77,116 At Par 88,127 165,243 

Total 3,948,737 Lowest 

2) M/S W S K B Company P-A= 	 3,160,146 11.15% Above 352356 284,896 3,797,398 

P-B= 	 71,116 At Par 88,127 165,243 

Total 3,962,641 Higher 
3) Mr. Zulfiqar All Buriro P-As 	 3,160,146 11.78% Above 377265 284,896 3,817,307 

P-B= 	 77,116 At Par 88,127 165,243 

Total 3,982,550 Highest 

4) M/S Shafqat Traders P-A= 	 3,160,146 

P-B= 	 77,116 Bid not 
received 

Back 

Lowest rate quoted by Mr. Wakeel Ahmed Bhatti stood lowest & re onable, hence, recommended for approval. 

KHAN MUHAMMAD JAT 
Assistant Engineer 

ducation Works Sub-Msion 
Jacobabad 

MAIN D HASS SLANG  
Assistant Engineer 

Public Health Engineering 
Sub-Division-I, Jacobabad 

ALTAF HUSS N BHURGRi 
• EXECUTIV ENGINEER 
EDUCATION WORKS DIVISION 

- 'ACOBABAD 



• 
TENDER OPENING CO  MITTEE OF EDUCATION WORKS DIVISION 

JACOBABAD 

Name of Work: 

Construction of building for Shelterless Primary School (6 Units) District Jacobabad ADP 
No. 214 (2016-17 Programmp at GBPS Wakeel Khan Bhatti Taluka Jacobabad).  

Tender opened on 30-05-2017 in the office of Executive Engineer, Education Works 

Division Jacobabad. 

IN THE PRESENCE OF PROCUREMENT COMMITTEE 

S.No Name of Officer Committee 
Members 

Signature 

01 Altaf Hussain Bhu 
Executive Engineer 

Education Works Division 
Jacobabad. 

-gri 

Chairman 

• 

02 Muhammad Hassan Solangi 
Assistant Engineer Publ 

Engineering Sub-Division
Jacobabad. 

c Health 
-I 

Member 
4..,,..,, 

03 Khan Muhammad 
Assistant Engineer 

Education Works Sub-Division 
Jacobabad. 

Jat 

Member .C.--7.- 



• 
S.No.35 

Bid Evaluation Report 

Name of procuring Agency 

Tender Reference No. 

Tender Description/Name of 
Work 

Method of Procurement 

Tender Published 

Total Bid Document Sold 

Total Bids Received 

Financial Technically Bid Opening 
Date 
No. of Bids Technically Qualified if 
applicable) 

Bid(s) Rejected 

Financial Bid Opening Date 

Executive Engineer Education Works Division Jacobabad. 

NIT Called vide this office letter No. XEN(EWD)/TC/G-
55/565 dated 05-05-2017.  

Construction of building for Shelterless Primary School (6 
Units) District Jacobabad ADP No. 214 (2016-17 
Programme at GBPS Buxan Katohar Taluka G.Khairo).  

NCB (National Competitive Bidding)  
Single Stage One Envelope Procedure.  

SPPRA Website  
Daily DAWN Karachi (English) dt: 15.05.2017.  
Daily Duniya Karachi (Urdu) dt: 12.05.2017.  
Daily Kawish Hyderabad (Sindhi) dt: 15.05.2017. 

04 Nos.  

03 Nos.  

N.A. 

No any Bid Rejected 

30-05-2017 

Sr. 
No. 

Name of Firm or Bidder Cost 	Ranking 
offered 	in Terms 
by the 	of Cost 
Bidder 

Comparison 
With 

Estimated Cost 

Reasons for 
Acceptance 

/ 
Rejection 

Remarks 

1 2 3 	 4 5 6 7 

1 
M/S New laved Ahmed 
Lashari 3,935,148 1g  Lowest 

A)10.28% above 

B) At par 

Being lowest, 
hence 

accepted 

Lowest 

2 
M/S MAC Engineering 
Contractor 3,964,853 2nd  Higher 

A) 11.22% above 

B) At par 

Being higher, 
hence 

rejected 

Higher 

3  
M/S AAS Construction 
Company 3,986,342 3rd  Highest 

A) 11.90% above 

B) At par 

Being highest, 
hence 

rejected 

Highest 

4 M/S Jam Brothers & Co: - - - - Bid not 
received 

back 

KHAN MUHAMMAD JAT 
Assistant Engineer 

Education Works Sub-nakirston 
J.. 

lit!HAMM HAS,: . S&ANGI 
' Assistant Engineer 

Public Health Engineering 
Sub-Division-1, Jacobabad 

ALTAFTWS BHURGRI 
EXECUT! ENGINEER 

EDUCATION WORKS DIVISION 
'ACOBABAD 



FINANCIAL REVIEW 

Name of Work: 
S.No.35 (Civil work 

Construction of building for Shelterless Primary School (6 Units) District Jacobabad ADP No.  
214 (2016-17 Programme at GBPS Buxan Katohar Taluka G.Khairo).  

    

N.I.T No. XEN(EWD)fTC/G-55/565 dated 05-05-2017. 

Estimate Sanctioned by Superintending Engineer, Education Works Circle, Larkana. 
vide No. SE(EWC) LRK/P.B/537 	dated. 12.05.2017 for Rs. 4.013 (M) 

Date of issue : Upto 29.05.2017  

Date of opening:30.05.2017 at 12:00 Noon 

Time for completion 12 months 

Amount of Schedule Items Non- 
Schedule 

Item 

Extra Lead 
Sand/ Earth 

Premium Carraige Premium Total Estimated 
Cost 

Maximium premium 

1 2 3 4 5 6 7 8 
Part-A 	 3160146 
Part-B 	 77,116 

284896 
88,127 

- 
- 

342966 - 
- 

3,788,008 
165,243 

10.85% above 
At Par 

Total A+B 
	

3,953,251 

COMPARATIVE STATEMENT 

S.# / Name of Contractor Total Amount of Schedul 
Items 

Premium Quoted by 
Contractor 

Amount of 
Premium 

Amount of Non 
Schedule Items 

Total Tender 
Cost 

Remarks 

1) M/S New Javed Ahmed Lashari P-A= 	 3,160,146 10.28% Above 324863 284,896 3,769,905 

P-B= 	 77,116 At Par 88,127 165,243 

Total 3,935,148 Lowest 

2) M/S MAC Engineering Contractor P-A= 	 3,160,146 11.22% Above 354568 284,896 3,799,610 
P-B= 	 77,116 At Par - 88,127 165,243 

Total 3,964,853 Higher 
3) M/S AAS Construction Company P-A= 	 3,160,146 11.90% Above 376057 284,896 3,821,099 

P-B= 	 77,116 At Par 88,127 165,243 

Total 3,986,342 Highest 
4) M/S Jam Brothers & Co: P-A= 	 3,160,146 

P-B= 	 77,116 Bid not 
received 

back 

Lowest rate quoted by M/S New Javed Ahmed Lashari stood lowest & reasonab e, hence, recommended for approval. 

KHAN MUiiAMMAD JAT 
Assistant Engines/ 

Education Works Sub-Okision 
Jacobabad 

A..:.4;,tant Engineer 
Public Health Engineering 
Sub-Division-I, Jacobabad 

I, 
y••  

ALTAF 1-111S -  IN LHURGRI 
EXECUTI t ENGINEER 

EDUCATION W0c2KS DIVISION 
1ACOBABAD 



TENDER OPENING COMMITTEE OF EDUCATION WORKS DIVISION 
JACOBABAD 

Name of Work: 

Construction of building for 
No. 214 (2016-17 Prozramm  

Shelterless Primary School (6 Units) District Jacobabad ADP 

at GBPS Buxan Katohar Taluka G.Khairo). 

Tender opened on 3 
Division Jacobabad. 

IN THE PRESE 

05-2017 in the office of Executive Engineer, Education Works 

CE OF PROCUREMENT COMMITTEE 

S.No Name of Officer Committee 
Members 

Signature 

0I 
Altaf Hussain Bhurgri 
Executive Engineer 

Education Works Division 
Jacobabad. 

Chairman flor./ 

02 
Muhammad Hassan Solangi 

Assistant Engineer Public 
Engineering Sub-Division

Jacobabad. 

Health 
-I 

Member 
.1'4 ,-er,/ 

03 
Khan Muhammad 

Assistant Engineer 
Education Works Sub-Division 

Jacobabad. 

Jat 

Member 4 	.."%um...--  4 



• S.No.36 

• 	 Bid Evaluation Report 

Name of procuring Agency 

Tender Reference No. 

Tender Description/Name 
Work 

Method of Procurement 

Tender Published 

Total Bid Document Sold 

Total Bids Received 

Financial Technically Bid Opening 
Date 
No. of Bids Technically Qualified( 
applicable) 
Bid(s) Rejected 

Financial Bid Opening Date 

Executive Engineer Education Works Division Jacobabad.  

NIT Called vide this office letter No. XEN(EWD)/TC/G-
55/565 dated 05-05-2017.  

Construction of building for Shelterless Primary School (6 
Units) District Jacobabad ADP No. 214 (2016-17 
Programme at GGPS Abdul Karim Katwar Taluka  
G.Khairo).  

NCB (National Competitive Bidding)  
Single Stage One Envelope Procedure.  

SPPRA Website  
Daily DAWN Karachi (English) dt: 15,05.2017.  
Daily Duniya Karachi (Urdu) dt: 12.05.2017.  
Daily Kawish Hyderabad (Sindhi) dt: 15.052017.  

03 Nos.  

03 Nos. 

N.A. 

No any Bid Rejected 

14-06-2017 

Sr. 
No. 

Name of Firm or Bidder Cost 
offered 
by the 
Bidder 

Ranking 
in Terms 
of Cost 

Comparison 
With 

Estimated Cost 

Reasons for 
Acceptance 

/ 
Rejection 

Remarks 

1 2 3 4 5 6 7 

1 
M/s Tariq Raheem Jamali 

3,951,897 1g  Lowest 
A)10.81% above 

B) At par 

Being lowest, 
hence 

accepted 

Lowest 

2 
M/S New Javed Ahmed 
Lashari 3,962,641 24°  Higher 

A) 11.15% above 

B) At par 

Being higher, 
hence 

rejected 

Higher 

3 
M/S National Enterprises 

3,982,866 3' Highest 
A) 11.79% above 

B) At par 

Being highest, 
hence 

rejected 

Highest 

KHAN MUHAMMAD JAT 
Assistant Engines/ 

Education Works Sub-Dhlsion 
Jacobabad 

velt  
WHOM D HASSAff bLANGI 

Assistant Engineer 
Public Health Engineering 

Jacobabad 

ALTAF Hu Siff bHURGRI 
EXECUTIVe ENGINEER 

EDuCATION WOKS DIVISION 
---1ACOEIABAD 



FINANCIAL REVIEW 

Name of Work: 
S.No.36 (Civil work 

Construction of building for Shelterless Primary School (6 Units) District Jacobabad ADP No.  

214 (2016-17 Programme at GGPS Abdul Karim Katwar Taluka G.Khairo).  

N.I.T No. XEN(EWD)/TC/G-55/565 dated 05-05-2017. 
Estimate Sanctioned by Superintending Engineer, Education Works Circle, Larkana. 
vide No. SE(EWC) LRK/P.B/533 	dated. 12.05.2017 for Rs. 4.013 (M) 

Date of issue : Upto 13.06.2017  

Date of opening:14.06.2017 at 12:00  Noon 

Time for completion 12 months 

Amount of Schedule Items Non- 
Schedule 

Item 

Extra Lead 
Sand/ Earth 

Premium Carraige Premium Total Estimated 
Cost 

Maximium premium 

1 2 3 4 5 6 7 8 

Part-A 	 3160146 
Part-B 	 77,116 

284896 
88,127 

- 
- 

342966 - 3,788,008 
165,243 

10.850/0 above 
At Par 

   

Total A+B:- 

  

3,953,251 

       

COM PA RATIVE STATEMENT 

    

       

S.# / Name of Contractor Total Amount of Schedul 

Items 

Premium Quoted by 
Contractor 

Amount of 
Premium 

Amount of Non 
Schedule Items 

Total Tender 
Cost 

Remarks 

1) M/s Tang Raheem Jamali P-A- 	 3,160,146 10.81% Above 341612 284,896 3,786,654 

P-B= 	 77,116 At Par 88,127 165,243 

Total 3,951,897 Lowest 

2) M/S New _laved Ahmed Lashari P-A= 	 3,160,146 11.15% Above 352356 284,896 3,797,398 

P-B= 	 77,116 At Par 88,127 165,243 

Total 3,962,641 Higher 
3) M/S National Enterprises P-A= 	 3,160,146 11.79% Above 372581 284,896 3,817,623 

P-B= 	 77,116 At Par 88,127 165,243 

Total 3,982,866 Highest 

Lowest rate quoted by M/S Tarig Raheem Jamali stood lowest & reasonable, hence, recommended for approval. 

KHAN MUHAMMAD JAT 
Assistant Engineer 

Education Works Sub-D1vIsion 
Jacobabad 

MUHAMMAD HAS 	SOLANGI 
' Assistant Engineer 

Public Health Engineering 
Sub-Division-I, Jacobabad 

ALTAF HUSS 	r3HURGi21 
.1 EXECUTIVE NGINEER 
EDUCATION WOKS DIVISION 

'ACOBABAD 



• 

TENDER OPENING COM ITTEE OF EDUCATION WORKS DIVISION 

JACOBABAD  

Name of Work: 

Construction of buildine for 
No. 214 (2016-17 Programme 

Shelterless Primary School (6 Units) District Jacobabad ADP 
at GGPS Abdul Karim Katwar Taluka G.Khairo). 

Tender opened on 1 
Division Jacobabad.  

6-2017 in the office of Executive Engineer, Education Works 

IN THE PRESENCE OF PROCUREMENT COMMITTEE 

S.No 

01 

Name of Officer Committee 
Members 

Signature 

Altaf Hussain Bhurgri 
Executive Engineer 

Education Works Division 
Jacobabad. 

Chairman 

gt---4.e 

02 Muhammad Hassan Solangi 
Assistant Engineer Public 

Engineering Sub-Division
Jacobabad. 

Health 
-I Member 

'-i‘s6/ 

03 Khan Muhammad . 
Assistant Engineer 

Education Works Sub-Division 
Jacobabad. 

at 
,--------i, 	-.....C........A. 

:.Member 



S.No.49 

Bid Evaluation Report 

Name of procuring Agency Executive Engineer Education Works Division Jacobabad. 

Tender Reference No. 

 

NIT Called vide this office letter No. XEN(EWD)/TC/G-
55/565 dated 05-05-2017.  

  

    

Tender Description/Name 
Work 

Method of Procurement 

Tender Published 

Total Bid Document Sold 

Total Bids Received 

Establishment of Girls Degree College (@ Thull District 
Jacobabad ADP No. 418 (2016-17 programme) at GGDC 
Thull.  

NCB (National Competitive Bidding)  
Single Stage One Envelope Procedure.  

SPPRA Website 
Daily DAWN Karachi (English) dt: 15.05.2017.  
Daily Duniya Karachi (Urdu) dt: 12.05.2017.  
Daily Kawish Hyderabad (Sindhi) dt: 15.05.2017. 

04 Nos.  

03 Nos. 

Financial Technically Bid Ope ing 
Date 
No. of Bids Technically Qualified( 
applicable) 

Bid(s) Rejected 

Financial Bid Opening Date 

N.A. 

No any Bid Rejected 

30-05-2017 

  

Sr. 
No. 

Name of Firm or Bidder Cost 
offered 
by the 
Bidder 

Ranking 
in Terms 
of Cost 

Comparison 
With 

Estimated Cost 

Reasons for 
Acceptance 

/ 
Rejection 

Remarks 

1 2 3 4 5 6 7 

1 
M/S National Enterprises 

82,322,520 1g  Lowest 
A)12.14% above 

B) At par 

Being lowest, 
hence 

accepted 

Lowest 

2 
M/S Abdul Khalique Dayo 

84,247,988 2nd  Higher 
A) 15.19% above 

B) At par 

Being higher, 
hence 

rejected 

Higher 

3  
M/S Muhammad Ramzan & 
Co: 84,872,976 3"I  Highest 

A) 16.18% above 

B) At par 

Being highest, 
hence 

rejected 

Highest 

4 M/S Shafqat Traders - - - - Bid not 
received 

back 

KHAN AilUf 1AMMAD JAT: 
Assistant Ergintsof 

Education Works Sub-Slop 
Jacobabad 

fir 
As:iistarit Engince.r 

P blic Health Engineering 
S b-Division-I, Jacobabad 

ALTAF HUSS 	oi-1URGRI 
EXECU7IVE ENGINEER 

EDUCAT!Ol, 	DNISION 

'AG 



FINANCIAL REVIEW 

Name of Work: 

S.No.49 CCivil wor. 
Establishment of Girls Degree College @ Thull District Jacobabad ADP No. 418 (2016-17  

programme) at GGDC Thull  

N.I.T No. XEN(EWD)fTC/G-55/565 dated 05-05-2017. 

Estimate Sanctioned by Chief Engineer, Education Works, Sukkur. vide No. 

CE/EW/P.B/4288 	 dated. 19.05.2017 for Rs. 82.400 (M) 

Date of issue : Uoto 29.05.2017  

Date of opening:30.05.2017 at 12:00 Noon 

Time for completion 12 months  

Amount of Schedule Items Non- 
Schedule 

Item 

Extra Lead 
Sand/ Earth 

Premium Carraige Premium Total Estimated 
Cost 

Maximium premium 

1 2 3 4 5 6 7 8 
Part-A 	 63,130,108 

Part-B 	 781,484 
9,466,038 
1,280,895 - 

7,740,489 
- 

80,336,635 
2,062,379 

12.26% above 
At Par 

COMPARATIVE STATEMENT 
Total (A+B) 82,399,014 

S.# / Name of Contractor Total Amount of Schedul 
Items 

Premium Quoted by 
Contractor 

Amount of 
Premium 

Amount of Non 
Schedule Items 

Total Tender 
Cost 

Remarks 

1) M/S National Enterprises P-A= 	 63,130,108 12.14% Above 7663995 9,466,038 80,260,141 

P-8= 	 781,484 At Par 1,280,895 2,062,379 

Total 82,322,520 Lowest 

2) M/S Abdul Khalique Dayo P-A= 	 63,130,108 15.19% Above 9589463 9,466,038 82,185,609 
P-B= 	 781,484 At Par 1,280,895 2,062,379 

Total 84,247,988 Higher 
3) M/S Muhammad Ramzan & Co: P-A= 	 63,130,108 16.18% Above 10214451 9,466,038 82,810,597 

P-B= 	 781,484 At Par 1,280,895 2,062,379 

Total 84,872,976 Highest 
3) M/S Shafqat Traders P-A= 	 63,130,108 

P-B= 	 781,484 Bid 
received 
not back 

Lowest rate quoted by M/S National Enterprises st lowest & reasonable, hence, recommended for approval. 

KHAN ir',UHA:viii!i-,D JAi 
Assistant Enginagj 

Education Works Sub-Iltision 
Jacobabad 

MUHAMM;AI: 
Assisumt Enrriecr 

Public Health Engineering 
Sub Division-1, Jacobabad 

'et,IYATTIL S i'413HURGRI 
EXECUTIV ENGINEER 

EDUCATION WpK3 DIVISION 
?AC:MASAO. 



• TENDER OPENING COKIVIITTEE OF EDUCATION WORKS DIVISION 

JACOBABAD 

Name of Work: 

Establishment of Girls Degree College (&, Thull District Jacobabad ADP No. 418 (2016-17 
nroQrammel at GGDC Thull 

Tender opened on 30-05-201 in the office of Executive Engineer, Education Works Division 
Jacobabad. 

IN THE PRESEDiCE OF PROCUREMENT COMMITTEE 

S.No Name of Officer Committee 
Members 

Signature 

01 
Altaf Hussain Bhurgri 

Executive Engineer 
Education Works Division 

Jacobabad. 
Chairman 

r. '° 1 

02 
Muhammad Hassan Solangi 

Assistant Engineer Public 
Engineering Sub-Division

Jacobabad. 

Health 
-I 

J 
 

Member °A,Ai 

03 
Khan Muhammad Jat 

Assistant Enginee- 
Education Works Sub-Division 

Jacobabad. 
Member -c - 4/ ::---  c_____ ---  



S.No.52 

• 
Bid Evaluation Report 

Name of procuring Agency 

Tender Reference No. 

Tender Description/Name 
Work 

Method of Procurement 

Tender Published 

Total Bid Document Sold 

Total Bids Received 

Financial Technically Bid Ope ing 
Date 
No. of Bids Technically Qualified if 
applicable) 

Bid(s) Rejected 

Financial Bid Opening Date 

Executive Engineer Education Works Division Jacobabad. 

NIT Called vide this office letter No. XEN(EWD)/TC/G-
55/565 dated 05-05-2017.  

Schools Improvement through Adopt a Schools 
Intervention Larkana Division (8 Units) (2016-17 
Programme) ADP No. 469 (2016-17 Programme at GGMS 
Muhammad Pur Odho Taluka G.Khairo).  

NCB (National Competitive Bidding) 
Single Stage One Envelope Procedure.  

SPPRA Website 
Daily DAWN Karachi (English) dt: 15.05.2017.  
Daily Duniya Karachi (Urdu) dt: 12.05.2017.  
Daily Kawish Hyderabad (Sindhi) dt: 15.05.201.7. 

03 Nos.  

03 Nos.  

N.A. 

No any Bid Rejected 

30-05-2017 

f 

Sr. 
No. 

Name of Firm or Bidder Cost 
offered 
by the 
Bidder 

Ranking 
in Terms 
of Cost 

Comparison 
With 

Estimated Cost 

Reasons for 
Acceptance 

/ 
Rejection 

Remarks 

1 2 3 4 5 6 7 

1 
M/S G.A Construction & co 

3,728,890 1g  Lowest 
A)7.11% above 

B) At par 

Being lowest, 
hence 

accepted 

Lowest 

2 
M/S S.H.A Construction Co 

3,744,432 2nd  Higher 
A) 7.74% above 

B) At par 

Being higher, 
hence 

rejected 

Higher 

3 
M/S W.S.K.B Company 

3,755,533 3rd  Highest 
A) 8.19% above 

B) At par 

Being highest, 
hence 

rejected 

Highest 

KHAN MUHAMMAD JAT 
Assistant Enginew 

Education Works Su 	Ision 
Jacobatrad 

6.1 
MUHAMMAD HASS SOLANG1 

Assistant Engineer 
Public Health Engineering 
Sub-Division-1, Jacobabad 

ALTA.F11 	AIN EIHURGRI 
EXECU IVE ENGINEER 

EDUCATION WORKS DIVISION 
'ACOBABAD 



FINANCIAL REVIEW 

Name of Work: 
S.No.52 (Civil wor 

Schools Improvement through Adopt a Schools Intervention Larkana Division (8 Units)  
(2016-17 Proaramme) ADP No. 469 (2016-17 Programme at GGMS Muhammad Pur Odho  
Taluka G.Khairo).  

    

N.I.T No. XEN(EWD)/TC/G-55/565 dated 05-05-2017. 
Estimate Sanctioned by Superintending Engineer, Education Works Cirde, Larkana. 
vide No. SE(EWC) LRK/P.B/527 	dated. 12.05.2017 for Rs. 3.800 (M) 

Date of issue : Uoto 29.05.2017  

Date of opening:30.05.2017 at 12:00 Noon 

Time for completion 12 months 

Amount of Schedule Items Non- 
Schedule 

Item 

Extra Lead 
Sand/ Earth 

Premium Carraige Premium Total Estimated 
Cost 

Maximium premium 

1 2 3 4 5 6 7 8 
Part-A 	 2466883 
Part-B 	 66,451 

1020161 
68,523 

- 
- 

178010 - 3,665,054 
134,974 

7.22% above 
At Par 

     

Total A+B: 3,800,028 

     

     

COMPARATIVE STATEMENT 

S.# / Name of Contractor Total Amount of Schedul 
Items 

Premium Quoted by 
Contractor 

Amount of 
Premium 

Amount of Non 
Schedule Items 

Total Tender 
Cost 

Remarks 

1) M/S G.A Construction & Co P-A= 	 2,466,883 7.11% Above 175395 1,020,161 3,662,439 

P-B= 	 66,451 At Par 68,523 66,451 

Total 3,728,890 Lowest 

2) M/S S.H.A Construction Co P-A= 	 2,466,883 7.74% Above 190937 1,020,161 3,677,981 
P-B= 	 66,451 At Par - 68,523 66,451 

Total 3,744,432 Higher 
3) M/S W.S.K.B Company P-A= 	 2,466,883 8.19% Above 202038 1,020,161 3,689,082 

P-B= 	 66,451 At Par - 68,523 66,451 

Total 3,755,533 Highest 

Lowest rate quoted by M/S G.A Construction & Co stood lowest & reasonable, hence, recommended for approval. 

KHAN MUHAMMAD JAT 
Assistant Engines/ 

Educationd 	Works Sub-Okision 
Jacobabad 

MUHAMMAt HASSAN OLANGI 
" Assistant Engineer 

Public Health Engineering 
Sub-Division-I, Jacobabad 

ALTAF 	LJHURGRI 
EXECUTIVE NGINEER 

EDUCATION W•{MS DIVISION 
-----/ACOBABAD 



7  TENDER OPENING CO MITTEE OF EDUCATION WORKS DIVISION 

JACOBABAD 

Name of Work: 

Schools Improvement through Adopt a Schools Intervention Larkana Division (8 Units) 
(2016-17 Programme) ADP No. 469 (2016-17 Programme at GGMS Muhammad Pur Odho 
Taluka G.Khairo).  

Tender opened on 30-05-2017 
Jacobabad. 

in the office of Executive Engineer, Education Works Division 

IN THE PRESENCE OF PROCUREMENT COMMITTEE 

S.No Name of Officer Committee 
Members 

Signature 

01 
Altai Hussain Bhurgri 

Executive Engineer 
Education Works Division 

Jacobabad. 

Chairman 

/ 02 
Muhammad Hassan Solangi 

Assistant Engineer Public 
Engineering Sub-Division

Jacobabad. 

Health 
-1 

Member 
,,4 , 

-̀'7teivi 

03 
Khan Muhammad 

Assistant Engineer 
Education Works Sub-Division 

Jacobabad. 

'at 

Member  f l --" a6S(....^ 
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