



Bid Evaluation Report

Name of procuring Agency	Executive Engineer Education Works Division Jacobabad.
Tender Reference No.	NIT Called vide this office letter No. XEN(EWD)/TC/G-55/565 dated 05-05-2017.
Tender Description/Name of Work	Rehabilitation, Improvement / Renovation & Provision for missing Facilities in existing Primary/Elementary Schools (30 Units) District Jacobabad ADP No. 185 (2016-17 Programme at GBPS Grid Station Taluka Thull).
Method of Procurement	NCB (National Competitive Bidding) Single Stage One Envelope Procedure.
Tender Published	SPPRA Website Daily DAWN Karachi (English) dt: 15.05.2017. Daily Duniya Karachi (Urdu) dt: 12.05.2017. Daily Kawish Hyderabad (Sindhi) dt: 15.05.2017.
Total Bid Document Sold	03 Nos.
Total Bids Received	03 Nos.
Financial Technically Bid Opening Date	-
No. of Bids Technically Qualified (if applicable)	N.A.
Bid(s) Rejected	No any Bid Rejected
Financial Bid Opening Date	30-05-2017

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	M/S Mazhar & Brothers <i>Constt. Co.</i>	1,792,752	1 st Lowest	A) 10.11% above B) At par	Being lowest, hence accepted	Lowest
2	M/S Ashfaque Electric Serivce	1,793,222	2 nd Higher	A) 10.14% above B) At par	Being higher, hence rejected	Higher
3	M/S Abdul Khaliq Dayo	1,809,185	3 rd Highest	A) 10.16% above B) At par	Being highest, hence rejected	Highest


KHAN MUHAMMAD JAT
Assistant Engineer
Education Works Sub-Division
Jacobabad


MUHAMMAD HASSAN SOLANGI
Assistant Engineer
Public Health Engineering
Sub-Division-I, Jacobabad


ALTAF HUSSAIN BHURGRI
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
JACOBABAD

FINANCIAL REVIEW

S.No.9 (Civil work)

Name of Work:

Rehabilitation, Improvement / Renovation & Provision for missing Facilities in existing Primary/Elementary Schools (30 Units) District Jacobabad ADP No. 185 (2016-17 Programme at GBPS Grid Station Taluka Thull).

N.I.T No. XEN(EWD)/TC/G-55/565 dated 05-05-2017.

Estimate Sanctioned by Superintending Engineer, Education Works Circle, Larkana.

vide No. SE(EWC) LRK/P.B/524-B

dated. 12.05.2017 for Rs. 1.811 (M)

Date of issue : Upto 29.05.2017

Date of opening: 30.05.2017 at 12:00 Noon

Time for completion 12 months

Amount of Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
Part-A 1565006	0	-	-	158723	-	1,723,729	10.14% above
Part-B 69,524	-	-	-	-	-	69,524	At Par
Total A+B:						1,793,253	

COMPARATIVE STATEMENT

S.# / Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1) M/S Mazhar & Brothers <i>Constt: Co.</i>	P-A= 1,565,006 P-B= 69,524	10.11% Above At Par	158222 -	- -	1,723,228 69,524 1,792,752	 Lowest
2) M/S Ashfaque Electric Serivce	P-A= 1,565,006 P-B= 69,524	10.14% Above At Par	158692 -	- -	1,723,698 69,524 1,793,222	 Higher
3) M/S Abdul Khaliq Dayo	P-A= 1,565,006 P-B= 69,524	11.16% Above At Par	174655 -	- -	1,739,661 69,524 1,809,185	 Highest

Lowest rate quoted by **M/S Mazhar & Brothers** stood lowest & reasonable, hence, recommended for approval.

Khan Muhammad Jat
KHAN MUHAMMAD JAT
Assistant Engineer
Education Works Sub-Division
Jacobabad

Muhammad Hassan Solangi
MUHAMMAD HASSAN SOLANGI
Assistant Engineer
Public Health Engineering
Sub-Division-I, Jacobabad

Altaf Hussain Bhurgri
ALTAF HUSSAIN BHURGRI
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
JACOBABAD

TENDER OPENING COMMITTEE OF EDUCATION WORKS DIVISION
JACOBABAD

Name of Work:

Rehabilitation, Improvement / Renovation & Provision for missing Facilities in existing Primary/Elementary Schools (30 Units) District Jacobabad ADP No. 185 (2016-17 Programme at GBPS Grid Station Taluka Thull).

Tender opened on **30-05-2017** in the office of Executive Engineer, Education Works Division Jacobabad.

IN THE PRESENCE OF PROCUREMENT COMMITTEE

S.No	Name of Officer	Committee Members	Signature
01	Altaf Hussain Bhurgri Executive Engineer Education Works Division Jacobabad.	Chairman	
02	Muhammad Hassan Solangi Assistant Engineer Public Health Engineering Sub-Division-I Jacobabad.	Member	
03	Khan Muhammad Jat Assistant Engineer Education Works Sub-Division Jacobabad.	Member	

Bid Evaluation Report

Name of procuring Agency

Executive Engineer Education Works Division Jacobabad

Tender Reference No.

N.I.T Called vide this office letter No. XEN(EWD)/TC/G-55/565 dt: 05-05-2017

Tender Description /Name of Work

Rehabilitation, Improvement / Renovation & Provision of Missing Facilities in existing Primary / Elementary Schools (30 Units) District Jacobabad ADP No 185 (2016-17 Programme) @ GBPS Khuda Bux Noonari Taluka Thull.

Method of Procurement

NCB (National Competitive Bidding)
Single Stage One Envelope Procedure.

Tender Publish

SPRA Website
Daily Dawn Karachi (English) dt:- 15-05-2017
Daily Dunya Karachi (Urdu) dt:- 12-05-2017
Daily Kawish Hyderabad (Sindhi) dt:- 15-05-2017

Total Bid Document Sold

3 No's

Total Bids Received

3 No's

Financial Technically Bid Opening Date

30 -05-2017

No. of Bids Technically Qualified (if applicable)

N.A


Bid (s) rejected


No any Bid Rejected

Financial Bid Opening Date

30 -05-2017

S#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated	Reasons for Acceptance / Rejection	Remarks
1	Mr. Amanullah Bijarani	3497552	1st Lowest	P-A 7.71 % Above P-B At Par	Being Lowest hence accepted	Lowest
2	Mr. Shahid Ali Bhutto	3509162	2nd Lowest	P-A 08.19 % Above P-B At Par	Being higher hence rejected	Higher
3	M/s. National Enterprises	3561537	3rd Lowest	P-A 10.19 % Above P-B At Par	Being higher hence rejected	Higher


KHAN MUHAMMAD JAFAR
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
JACOBABAD


MUHAMMAD HASSAN SOLANGI
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING SUB-DIVISION-I
JACOBABAD


ALTAF HUSSAIN BHURGARI
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
JACOBABAD

FINANCIAL REVIEW

NAME OF WORK:-

Rehabilitation, Improvement / Renovation & Provision of Missing Facilities in existing Primary / Elementary Schools (30 Units) District Jacobabad ADP No. 185 (2016-17 Programme) @ GBPS Khuda Bux Noonari Taluka Thull.

N.I.T No. XEN (EWD)/TC/G-55/565 dated:- 05-05-2017

Estimate sanctioned by Superintending Engineer, Education Works Circle, Larkana

Vide No. SE(EWC)/LRK /P.B/ 557 dated: 15/5 /2017 for Rs. 3.535 (M)

Date of issue: 28-05-2017
Date of opening: 30/05/2017 at: 12.00 Noon
Date of completion: 12 month

Schedule Items	Non-Schedule Item	Extra Lead Sand /Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum Premium
1	2	3	4	5	6	7	8
Part-A 2580027	626587	--	--	201514	--	3408128	7.81 % Above
Part-B 92018	--	--	--	--	--	92018	At Par

COMPARATIVE STATEMENT

Total A+B

3500146

S No.	Name of Contractor	Total Amount of Schedule Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schdeule Items	Total Tender Cost	Remarks
1	Mr. Amanullah Bijarani	P-A= 25800027 P-B= 92018	P-A= 7.71 % Above P-B= At Par	198920 --	626587 0	3405534 92018	Lowest 3497552
2	Mr. Shahid Ali Bhutto	P-A= 25800027 P-B= 92018	P-A= 8.16 % Above P-B= At Par	210530 --	626587 0	3417144 92018	Higher 3509162
3	M/s National Enterprises	P-A= 25800027 P-B= 92018	P-A= 10.19 % Above P-B= At Par	262905 --	626587 0	3469519 92018	Highest 3561537

Lowest rate quoted by. Mr. Amanullah Bijarani stood lowest & reasonable, hence, recommended for approval.

Certified that the Tender has been opened before the Procurement Committee.

KHAN MUHAMMAD JAT
ASSISTANT ENGINEER
EDUCATION WORKS DIVISION
JACOBABAD

MUHAMMAD HASSAN SOBAN
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING SUB-DIVISION-I
JACOBABAD




ALTAF HUSSAIN BHUROR
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
JACOBABAD

TENDER OPENING COMMITTEE OF EDUCATION WORKS DIVISION JACOBABAD

Name of work:-

Rehabilitation, Improvement / Renovation & Provision of Missing Facilities in existing Primary / Elementary Schools (30 Units) District Jacobabad ADP No. 185 (2016-17 Programme) @ GBPS Khuda Bux Noonari Taluka Thull.

Tender opened on 30-05-2017 in the office of Executive Engineer Education Works Division Jacobabad in the presence of procurement Committee.

S.No.	Name of Officer	Committee Members	Signature
1	Altaf Hussain Bhurgri Executive Engineer Education Works Division Jacobabad	Chairman	
2	Muhammad Hassan Solangi Assistant Engineer Public Health Engineering Sub-Division-I Jacobabad	Member	
3	Khan Muhammad Jat Assistant Engineer Education Works Sub-Division Jacobabad	Member	

MINUTES OF MEETING OF PROCUREMENT COMMITTEE
HELD ON 30-05-2017 at 12:00 noon IN THE OFFICE OF
EXECUTIVE ENGINEER, EDUCATION WORKS DIVISION JACOBABAD
REGARDING OPENING OF TENDERS FOR THE WORKS
INVITED THROUGH THIS OFFICE
N.I.T NO. DEO(ESHS)DEV/565 DATED 05.05.2017

FOLLOWING ATTENDED THE MEETING

- | | |
|---|-----------|
| 1. Mr. Altaf Hussain Bhurgri, XEN, EWD Jacobabad. | Chairman. |
| 2. Mr. Muhammad Hassan Solangi, AEN, PHESD-I Jacobabad. | Member. |
| 3. Mr. Khan Muhammad Jat, AEN, EWSD Jacobabad. | Member. |


The meeting was held on 30.05.2017 at 12:00 noon in the office of Executive Engineer, Education Works Division, Jacobabad regarding opening of tenders invited through this office N.I.T referred above.


Empty Tender Box, after inspection by all members of committee and participating bidders/ representatives was sealed for submitting bids in it. Then the bidders were allowed to submit/insert sealed bids in the tender box. Interested bidders/authorized representatives submitted their sealed bids, in the presence of all members.

The box was opened on 30.05.2017 at 12:00 noon by the Procurement Committee Members, in presence of interested bidders /representatives. All the sealed bids were opened.

The names of bidders along with rates and total amount of bid offered by them were read aloud by the Executive Engineer, Education Works Division, Jacobabad (Chairman) and encircled by him and also signed by all members of procurement committee.

The meeting was ended with the vote of thanks to and from the chair.


(Khan Muhammad Jat)
Assistant Engineer
Education Works Sub-Division
Jacobabad
(Member)


(Muhammad Hassan Solangi)
Assistant Engineer
Public Health Engg: Sub-Division-1
Jacobabad
(Member)



(Altaf Hussain Bhurgri)
Executive Engineer
Education Works Division
Jacobabad
(Chairman)

BIDDER'S QUALIFICATION REPORT / CHECK LIST

- | | |
|----------------------------|---|
| 1. Procuring Agency :- | <u>Executive Engineer, Education Works Division,
Jacobabad .</u> |
| 2. NIT No. | <u>XEN(EWD)TC/G-55/565 dated 05.05.2017.</u> |
| 3. Method of Procurement:- | <u>Single Stage – One Envelope Procedure.</u> |
| 4. Opened on:- | <u>30-05-2017.</u> |

[illegible]

Ali Rind & Brothers	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Aghaz Enterprises Construction Co	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
S.A Construction Co	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Lutufullah Brohi	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Zahoor Ahmed Bhutto	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Habibullah Bhutto	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Attaullah Bhutto	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Imtiaz Ali Shah	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Hyder Ali Brothers	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Roshan Ali Buriro	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Muhammad Rafiq	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Muhabat Khan Khoso	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
China Electronics & Electric Works	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Sindhu Electric Store	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Muhammad Ibrahim Kanrani	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Syed Rakhial Shah	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Wakeel Ahmed Bhatti	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Akhtar Ali Bhatti	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
G.A. Construction Co	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Ishtiaque Ahmed Usto	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Ayoob Construction Co	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Arman Developers Construction Co	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Shahid Hussain Buriro	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mansoor Latif Sarki	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Jam Brothers & Co	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Asad Enterprises Construction Co	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Aas Construction Company	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mazhar Brothers	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified


KHAN MUHAMMAD JAT
 Assistant Engineer
 Education Works Sub-Division
 Jacobabad


MUHAMMAD HASSAN SOLANGI
 Assistant Engineer
 Public Health Engineering
 Sub-Division-I, Jacobabad


ARAF HUSSAIN BHURGRI
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 JACOBABAD

OFFICE OF THE
EXECUTIVE ENGINEER, EDUCATION WORKS DIVISION, JACOBABAD
(in Government Boys High School Jacobabad)


ATTENDANCE SHEET

The tenders were invited by this office vide N.I.T No. XEN(EWD)TC/G-55/565 dated 05.05.2017. The tenders were opened in the office of the Executive Engineer, Education Works Division, Jacobabad on 30.05.2017 at 2:00 pm in the presence of Procurement Committee and following bidders or their authorized representatives.

Name of Bidder / authorized representative

Signature

محمد علی خان



M/S MUHAMMAD RAMZAN & CO


M/S MAC ENGINEER & CONTRACTORS

N. Jali

M/S UNDER TAN & CO

Y. An

محمد علی خان





KHAN MUHAMMAD
Assistant Engineer
Education Works Sub-Division
Jacobabad

Abdul (Chahar) Darg

محمد





Muhammad Aslam Panhwar

M/S Ayub Constructions

Sajid Hussain Noonari

Mr. Z.





MUHAMMAD HASSAN SOLANGI
Assistant Engineer
Public Health Engineering
Sub-Division-I, Jacobabad

M/S Ashraf Electric Service

M. Rafiq Sariki 43105-2277 4788-

0345-3292486

Muhammad Qadir Khan

MIR Hassan Bhatti

MIR Hassan Bhatti


Abdul Aziz Soomro

Abbas Ahmed Bhatti

Al.



Had i Bux Bhatti



Allah Dano Burren.



ARTAF HUSSAIN BHURGRI
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
JACOBABAD

Hy. Subz Ali. / Arif Ali.
Mugm

Pooriz Ali Channo-

Arif



OFFICE OF THE
EXECUTIVE ENGINEER, EDUCATION WORKS DIVISION, JACOBABAD
(@ Government Boys High School Jacobabad)

ATTENDANCE SHEET

The tenders were invited by this office vide N.I.T No. XFN(FWD)TC/G-55/565 dated 05.05.2017. The tenders were opened in the office of the Executive Engineer, Education Works Division, Jacobabad on 30.05.2017 at 2:00 pm in the presence of Procurement Committee and following bidders or their authorized representatives.

Name of Bidder / authorized representative

Signature

Abdul Haleem Buxi

Abdul Haleem

Abdul Nabi Malik

Abdul Nabi

Abdullah Bhatti

Abdullah

MR. Ali Rind & Brothers

Ali Rind

MR. Mozafer Ali Brothers

Mozafer Ali

MR. Umer Haiz Bhatti

Umer Haiz

MR. Din Mohd. Entaw Primm

Din Mohd. Entaw Primm

MR. Mohd Ali

M.A

MR. AL Habib. Entaw Primm

Al Habib

MR. Agaz Entaw Primm

Agaz Entaw Primm

Atif Hussain Bhatti

Atif Hussain Bhatti

H. A. Construction Company.
(A. Wahid Bhatti)

H. A. Construction Company

MR. Imtiaz Ali Shah

Imtiaz Ali Shah

MR. Syed Ghulam Shabir Shah

Syed Ghulam Shabir Shah

MR. Mohsen Bhatti

Mohsen Bhatti

MR. Anwarullah Buxi

Anwarullah Buxi

MR. Zahur Ahmed

MR. Gulam Rabbani

MR. Habibullah Bhatti

MR. Aslam Bhatti

HAN MUHAMMAD JAT
Assistant Engineer
Education Works Sub-Division
Jacobabad
















MUHAMMAD HASSAN SOLANGI
Assistant Engineer
Public Health Engineering
Sub-Division-4, Jacobabad

ATAF HUSSAIN BHUTTI
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
JACOBABAD


**OFFICE OF THE
EXECUTIVE ENGINEER, EDUCATION WORKS DIVISION, JACOBABAD**
(@ Government Boys High School Jacobabad)


ATTENDANCE SHEET

The tenders were invited by this office vide N.I.T No. XEN(EWD)TC/G-55/565 dated 05.05.2017. The tenders were opened in the office of the Executive Engineer, Education Works Division, Jacobabad on 30.05.2017 at 2:00 pm in the presence of Procurement Committee and following bidders or their authorized representatives.

Name of Bidder / authorized representative	Signature
MR. Lutefallah Boro	
MR. Ghulam Farooq Arif	
MS-Zaheer Ahmed Bhatta	
MS-Gulam Rabani Bhatta	
MS-A Javida Bhatta	
MS-Habibullah Bhatta	
MR. Shahid Ali Bhatta	
M/s Yari Enterprises	
Shaggy Traders	
Zulfiqar Ali Bhatta	
MS-Ahmed	
ISRAR AHMED (ALTAH AHMED)	
Ishtiaque Ahmed Usta	
ASIF Ali Mugheri	
Muhammad Khan Khoso	

KHAN MUHAMMAD JAT
Assistant Engineer
Education Works Sub-Division
Jacobabad


MUHAMMAD HASSAN SOLANGI
Assistant Engineer
Education Works Sub-Division
Jacobabad


ALTAH HUSSAIN BHURGRI
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
JACOBABAD

**OFFICE OF THE
EXECUTIVE ENGINEER, EDUCATION WORKS DIVISION, JACOBABAD**
(@ Government Boys High School Jacobabad)

ATTENDANCE SHEET

The tenders were invited by this office vide N.I.T No. XEN(EWD)TC/G-55/565 dated 05.05.2017. The tenders were opened in the office of the Executive Engineer, Education Works Division, Jacobabad on 30.05.2017 at 2:00 pm in the presence of Procurement Committee and following bidders or their authorized representatives.

Name of Bidder / authorized representative

Signature

M/S NEW JAVED AHMED

Mamsoov Latif Sarbi

Asad Enterprises and Co.

9/09/17 ~~9/09/17~~
Akhtar Ali

Sindho Electric Store

TARIQUE

Hussain Bux Bhatta

9/9/17

Mohammad Ishaq Khan

Ruq Ahmed Chaudhary

Ali Nawaz Buxiro


WSK.B.C. (Abdul Sattar Buxiro)

03003179841

Wakeel Ahmed Bhatti


KHAN MUHAMMAD JAT
Assistant Engineer
Education Works Sub-Division
Jacobabad


MUHAMMAD HASSAN SOLANGI
Assistant Engineer
Public Health Engineering
Sub-Division-4, Jacobabad


ALTAH HUSSAIN BHURGRI
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
JACOBABAD

OFFICE OF THE
EXECUTIVE ENGINEER, EDUCATION WORKS DIVISION, JACOBABAD
(@ Government Boys High School Jacobabad)

ATTENDANCE SHEET

The tenders were invited by this office vide N.I.T No. XEN(EWD)TC/G-55/565 dated 05.05.2017. The tenders were opened in the office of the Executive Engineer, Education Works Division, Jacobabad on 30.05.2017 at 2:00 pm in the presence of Procurement Committee and following bidders or their authorized representatives.

Name of Bidder / authorized representative

Signature

M/s Chini Electronics
Shahid Hussan

[Signature]

JAM Brothers and Co.

[Signature]

RATA PANTYARD

[Signature]

M/s National Enterprises
M/s Neks Muhammad

[Signature]
[Signature]

Syed Rekhujal Shah

[Signature]

Mehram Enterprises Construction

[Signature]

[Blank lines with diagonal lines drawn through them]

[Signature]

[Signature]
KHAN MUHAMMAD JAT
Assistant Engineer
Education Works Sub-Division
Jacobabad

[Signature]
MUHAMMAD HASSAN SOLANGI
Assistant Engineer
Public Health Engineering
Sub-Division-4, Jacobabad

[Signature]
ALTAH HUSSAIN BHURGRI
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
JACOBABAD

Bid Evaluation Report

Name of procuring Agency

Executive Engineer Education Works Division Jacobabad.

Tender Reference No.

NIT Called vide this office letter No. XEN(EWD)/TC/G-55/565 dated 05-05-2017.

Tender Description/Name of Work

Rehabilitation, Improvement / Renovation & Provision for missing Facilities in existing Primary/Elementary Schools (30 Units) District Jacobabad ADP No. 185 (2016-17 Programme at GBPS Dr. Shurab Khan Sarki Taluka Thull).

Method of Procurement

NCB (National Competitive Bidding)
Single Stage One Envelope Procedure.

Tender Published

SPPRA WebsiteDaily DAWN Karachi (English) dt: 15.05.2017.Daily Duniya Karachi (Urdu) dt: 12.05.2017.Daily Kawish Hyderabad (Sindhi) dt: 15.05.2017.

Total Bid Document Sold

03 Nos.

Total Bids Received

03 Nos.

Financial Technically Bid Opening Date

-

No. of Bids Technically Qualified (if applicable)

N.A.

Bid(s) Rejected

No any Bid Rejected

Financial Bid Opening Date

30-05-2017

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	M/s Tarique Raheem Jamali	1,985,488	1 st Lowest	A) 12.98% above B) At par	Being lowest, hence accepted	Lowest
2	M/S Mehran Enterprises Construction & Developers Co.	2,001,867	2 nd Higher	A) 13.99% above B) At par	Being higher, hence rejected	Higher
3	M/s National Enterprises	2,014,517	3 rd Highest	A) 14.77% above B) At par	Being highest, hence rejected	Highest

Khan Muhammad Jat
KHAN MUHAMMAD JAT
 Assistant Engineer
 Education Works Sub-Division
 Jacobabad

Muhammad Hassan Solangi
MUHAMMAD HASSAN SOLANGI
 Assistant Engineer
 Public Health Engineering
 Sub-Division-I, Jacobabad

Altaf Hussain Churgri
ALTAF HUSSAIN CHURGRI
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 JACOBABAD

FINANCIAL REVIEW

NAME OF WORK:-

Rehabilitation, Improvement / Renovation & Provision of Missing Facilities in existing Primary / Elementary Schools (30 Units) District Jacobabad ADP No. 185 (2016-17 Programme) @ GBPS Dr. Sohrab Khan Sarki Taluka Thull.

N.I.T No: XEN (EWD)/TC/G-55/565 dated:- 05-05-2017

Estimate sanctioned by Superintending Engineer, Education Works Circle, Larkana

Vide No, SE(EWC)/LRK /P.B/ 562 dated: 15/5 /2017 for Rs. 2.012 (M)

Date of Issue: 29-05-2017

Date of opening 30/05/2017 at: 12: Noon

Date of completion 12 month

Schedule Items	Non-Schedule Item	Extra Lead Sand /Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum Premium
1	2	3	4	5	6	7	8
Part-A 1621717	--	--	--	211365	--	1833082	13.03 % Above
Part-B 153272	--	--	--	--	--	153272	At Par

COMPARATIVE STATEMENT

Total A+B

1986354

S No.	Name of Contractor	Total Amount of Schedule Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schdeule Items	Total Tender Cost	Remarks
1	M/s. Tarique Raheem Jamali	P-A= 1621717 P-B= 153272	P-A= 12.98 % Above P-B= At Par	210499 --	0 0	1832216 153272	Lowest 1985488
2	M/s Mehran Enterprises Constt: & Developers Co.	P-A= 1621717 P-B= 153272	P-A= 13.99 % Above P-B= At Par	226878 --	0 0	1848595 153272	Higher 2001867
3	M/s National Enterprises	P-A= 1621717 P-B= 153272	P-A= 14.77 % Above P-B= At Par	239528 --	0 0	1861245 153272	Highest 2014517

Lowest rate quoted by, M/s. Tarique Raheem Jamali, stood lowest & reasonable, hence, recommended for approval.

Certified that the Tender has been opened before the Procurement Committee.

KHAN MUHAMMAD JAT
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
JACOBABAD

MUHAMMAD HASSAN SOLANGI
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING SUB-DIVISION-I
JACOBABAD




ALTAF HUSSAIN BHURGRI
ASSISTANT ENGINEER
EDUCATION WORKS DIVISION
JACOBABAD

TENDER OPENING COMMITTEE OF EDUCATION WORKS DIVISION JACOBABAD

Name of work:-

Rehabilitation, Improvement / Renovation & Provision of Missing Facilities in existing Primary / Elementary Schools (30 Units) District Jacobabad ADP No. 185 (2016-17 Programme) @ GBPS Dr. Sohrab Khan Sarki Taluka Thull.


Tender opened on 30-05-2017 in the office of Executive Engineer Education Works Division Jacobabad in the presence of procurement Committee.

S.No.	Name of Officer	Committee Members	Signature
1	Altaf Hussain Bhurgri Executive Engineer Education Works Division Jacobabad	Chairman	
2	Muhammad Hassan Solangi Assistant Engineer Public Health Engineering Sub-Division-I Jacobabad	Member	
3	Khan Muhammad Jat Assistant Engineer Education Works Sub-Division Jacobabad	Member	


Bid Evaluation Report

Name of procuring Agency	Executive Engineer Education Works Division Jacobabad.
Tender Reference No.	NIT Called vide this office letter No. XEN(EWD)/TC/G-55/565 dated 05-05-2017.
Tender Description/Name of Work	Rehabilitation, Improvement / Renovation & Provision for missing Facilities in existing Primary/Elementary Schools (30 Units) District Jacobabad ADP No. 185 (2016-17 Programme at GGPS Muhammad Ramzan Sarki Taluka Thull).
Method of Procurement	NCB (National Competitive Bidding) Single Stage One Envelope Procedure.
Tender Published	SPPRA Website Daily DAWN Karachi (English) dt: 15.05.2017. Daily Duniya Karachi (Urdu) dt: 12.05.2017. Daily Kawish Hyderabad (Sindhi) dt: 15.05.2017.
Total Bid Document Sold	03 Nos.
Total Bids Received	03 Nos.
Financial Technically Bid Opening Date	-
No. of Bids Technically Qualified(if applicable)	N.A.
Bid(s) Rejected	No any Bid Rejected
Financial Bid Opening Date	30-05-2017

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	Mr. Mansoor Latif Sarki	1,987,804	1 st Lowest	A) 10.16% above B) At par	Being lowest, hence accepted	Lowest
2	M/S National Enterprises	1,997,240	2 nd Higher	A) 11.14% above B) At par	Being higher, hence rejected	Higher
3	Mr. Abrar Ahmed	2,004,511	3 rd Highest	A) 11.18% above B) At par	Being highest, hence rejected	Highest


KHAN MUHAMMAD JAT
 Assistant Engineer
 Education Works Sub-Division
 Jacobabad


MUHAMMAD HASSAN SOLANGI
 Assistant Engineer
 Public Health Engineering
 Sub-Division-I, Jacobabad


ALTAF HUSSAIN BHURGRI
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 JACOBABAD

FINANCIAL REVIEW

S.No.5 (Civil work)

Name of Work:

Rehabilitation, Improvement / Renovation & Provision for missing Facilities in existing Primary/Elementary Schools (30 Units) District Jacobabad ADP No. 185 (2016-17 Programme at GGPS Muhammad Ramzan Sarki Taluka Thull).

N.I.T No. XEN(EWD)/TC/G-55/565 dated 05-05-2017.

Date of issue : Upto 29.05.2017

Estimate Sanctioned by Superintending Engineer, Education Works Circle, Larkana.

Date of opening: 30.05.2017 at 12:00 Noon

vide No. SE(EWC) LRK/P.B/526

dated. 12.05.2017 for Rs. 2.012 (M)

Time for completion 12 months


Amount of Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
Part-A	1,546,962	260,029	-	98,288	-	1,905,279	6.35% above
Part-B	86,448	-	-	-	-	86,448	At Par
Total (A+B)						1,991,727	


COMPARATIVE STATEMENT

S.# / Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1) Mr. Mansoor Latif Sarki	P-A= 1,546,962	6.10% Above	94365	260,029	1,901,356	Lowest
	P-B= 86,448	At Par	-	-	86,448	
				Total	1,987,804	
2) M/S National Enterprises	P-A= 1,546,962	6.71% Above	103801	260,029	1,910,792	Higher
	P-B= 86,448	At Par	-	-	86,448	
				Total	1,997,240	
3) Mr. Abrar Ahmed	P-A= 1,546,962	7.18% Above	111072	260,029	1,918,063	Highest
	P-B= 86,448	At Par	-	-	86,448	
				Total	2,004,511	

Lowest rate quoted by **Mr. Mansoor Latif Sarki** stood lowest & reasonable, hence, recommended for approval.


KHAN MUHAMMAD JAT
 Assistant Engineer
 Education Works Sub-Division
 Jacobabad


MUHAMMAD HASSAN SOLANGI
 Assistant Engineer
 Public Health Engineering
 Sub-Division-I, Jacobabad


ALTAF HUSSAIN BHURGRI
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 JACOBABAD

TENDER OPENING COMMITTEE OF EDUCATION WORKS DIVISION
JACOBABAD

Name of Work:

Rehabilitation, Improvement / Renovation & Provision for missing Facilities in existing Primary/Elementary Schools (30 Units) District Jacobabad ADP No. 185 (2016-17 Programme at GGPS Muhammad Ramzan Sarki Taluka Thull).

Tender opened on **30-05-2017** in the office of Executive Engineer, Education Works Division Jacobabad.


IN THE PRESENCE OF PROCUREMENT COMMITTEE


S.No	Name of Officer	Committee Members	Signature
01	Altaf Hussain Bhurgri Executive Engineer Education Works Division Jacobabad.	Chairman	
02	Muhammad Hassan Solangi Assistant Engineer Public Health Engineering Sub-Division-I Jacobabad.	Member	
03	Khan Muhammad Jat Assistant Engineer Education Works Sub-Division Jacobabad.	Member	


Bid Evaluation Report

Name of procuring Agency	<u>Executive Engineer Education Works Division Jacobabad.</u>
Tender Reference No.	<u>NIT Called vide this office letter No. XEN(EWD)/TC/G-55/565 dated 05-05-2017.</u>
Tender Description/Name of Work	<u>Rehabilitation, Improvement / Renovation & Provision for missing Facilities in existing Primary/Elementary Schools (30 Units) District Jacobabad ADP No. 185 (2016-17 Programme at GBPS Abdul Wahab Chachar Taluka G. Khairo).</u>
Method of Procurement	<u>NCB (National Competitive Bidding) Single Stage One Envelope Procedure.</u>
Tender Published	<u>SPPRA Website Daily DAWN Karachi (English) dt: 15.05.2017. Daily Duniya Karachi (Urdu) dt: 12.05.2017. Daily Kawish Hyderabad (Sindhi) dt: 15.05.2017.</u>
Total Bid Document Sold	<u>03 Nos.</u>
Total Bids Received	<u>03 Nos.</u>
Financial Technically Bid Opening Date	-
No. of Bids Technically Qualified(if applicable)	<u>N.A.</u>
Bid(s) Rejected	<u>No any Bid Rejected</u>
Financial Bid Opening Date	<u>30-05-2017</u>

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	M/S New Javed Ahmed Lashari	2,444,468	1 st Lowest	A)12.18% above B) At par	Being lowest, hence accepted	Lowest
2	M/S Al-Habib Enterprises	2,463,795	2 nd Higher	A) 13.10% above B) At par	Being higher, hence rejected	Higher
3	Mr. Lutifullah Brohi	2,465,476	3 rd Highest	A) 13.18% above B) At par	Being highest, hence rejected	Highest


KHAN MUHAMMAD JAT
 Assistant Engineer
 Education Works Sub-Division
 Jacobabad


MUHAMMAD HASSAN SOLANGI
 Assistant Engineer
 Public Health Engineering
 Sub-Division-I, Jacobabad


ALTAF HUSSAIN BHURGRI
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 JACOBABAD

FINANCIAL REVIEW

S.No.7 (Civil work)

Name of Work:

Rehabilitation, Improvement / Renovation & Provision for missing Facilities in existing Primary/Elementary Schools (30 Units) District Jacobabad ADP No. 185 (2016-17 Programme at GBPS Abdul Wahab Chachar Taluka G. Khairo).

N.I.T No. XEN(EWD)/TC/G-55/565 dated 05-05-2017.

Date of issue : Upto 29.05.2017

Estimate Sanctioned by Superintending Engineer, Education Works Circle, Larkana.

Date of opening: 30.05.2017 at 12:00 Noon

vide No. SE(EWC) LRK/P.B/516

dated. 05.05.2017 for Rs. 2.450 (M)


Time for completion 12 months

Amount of Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
Part-A 2100810	0	-	-	260474	-	2,361,284	12.40% above
Part-B 87,779	-	-	-	-	-	87,779	At Par
Total A+B:						2,449,063	

COMPARATIVE STATEMENT

S.# / Name of Contractor	Total Amount of Schedule Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1) M/S New Javed Ahmed Lashari	P-A= 2,100,810 P-B= 87,779	12.18% Above At Par	255879 -	- -	2,356,689 87,779	
				Total	2,444,468	Lowest
2) M/S Al-Habib Enterprises	P-A= 2,100,810 P-B= 87,779	13.10% Above At Par	275206 -	- -	2,376,016 87,779	
				Total	2,463,795	Higher
3) Mr. Lutifullah Brohi	P-A= 2,100,810 P-B= 87,779	13.18% Above At Par	276887 -	- -	2,377,697 87,779	
				Total	2,465,476	Highest

Lowest rate quoted by **M/S New Javed Ahmed Lashari** stood lowest & reasonable, hence, recommended for approval.


KHAN MUHAMMAD JAT
Assistant Engineer
Education Works Sub-Division
Jacobabad


MUHAMMAD HASSAN SOLANGI
Assistant Engineer
Public Health Engineering
Sub-Division-I, Jacobabad


ALTAF HUSSAIN BHURGRI
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
JACOBABAD

TENDER OPENING COMMITTEE OF EDUCATION WORKS DIVISION
JACOBABAD

Name of Work:

Rehabilitation, Improvement / Renovation & Provision for missing Facilities in existing Primary/Elementary Schools (30 Units) District Jacobabad ADP No. 185 (2016-17 Programme at GBPS Abdul Wahab Chachar Taluka G. Khairo).

Tender opened on **30-05-2017** in the office of Executive Engineer, Education Works Division Jacobabad.

IN THE PRESENCE OF PROCUREMENT COMMITTEE

S.No	Name of Officer	Committee Members	Signature
01	Altaf Hussain Bhurgri Executive Engineer Education Works Division Jacobabad.	Chairman	
02	Muhammad Hassan Solangi Assistant Engineer Public Health Engineering Sub-Division-I Jacobabad.	Member	
03	Khan Muhammad Jat Assistant Engineer Education Works Sub-Division Jacobabad.	Member	

Bid Evaluation Report

Name of procuring Agency

Executive Engineer Education Works Division Jocoabad

Tender Reference No.

N.I.T Called vide this office letter No. XEN(EWD)/TC/G-55/565 dt: 05-05-2017

Tender Description /Name of Work

Rehabilitation, Improvement / Renovation & Provision of Missing Facilities in existing Primary / Elementary Schools (30 Units) District Jacobabad ADP No. 185 (2016-17 Programme) @ GBPS Muhammad Laique Dasti Taluka Thull.

Method of Procurement

NCB (National Competitive Bidding)
Single Stage One Envelope Procedure.

Tender Publish

SPRA Website
Daily Dawn Karachi (English) dt:- 15-05-2017
Daily Dunya Karachi (Urdu) dt:- 12-05-2017
Daily Kawish Hyderabad (Sindhi) dt:- 15-05-2017

Total Bid Document Sold

3 No's

Total Bids Received

3 No's

Financial Technically Bid Opening Date

30 -05-2017

No. of Bids Technically Qualified (if applicable)

N.A

Bid (s) rejected

No any Bid Rejected

Financial Bid Opening Date

30 -05-2017

S#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated	Reasons for Acceptance / Rejection	Remarks
1	Mr. Altaf Ahmed Bhutto	1791063	1st Lowest	P-A 09.74 % Above P-B At Par	Being Lowest hence accepted	Lowest
2	M/s. Tarique Raheem Jamali	1804554	2nd Lowest	P-A 10.60 % Above P-B At Par	Being higher hence rejected	Higher
3	Mr. Abrar Ahmed	1805338	3rd Lowest	P-A 10.65 % Above P-B At Par	Being higher hence rejected	Higher


KHAN MUHAMMAD JAT
Assistant Engineer
Education Works Sub-Division
JACOBABAD


MUHAMMAD HASSAN SOLANGI
Assistant Engineer
Public Health Engineering Sub-Division-I
JACOBABAD


ALTAF HUSSAIN BHURGRI
Executive Engineer
Education Works Division
JACOBABAD

FINANCIAL REVIEW

NAME OF WORK:-

Rehabilitation, Improvement / Renovation & Provision of Missing Facilities in existing Primary / Elementary Schools (30 Units) District Jacobabad ADP No. 185 (2016-17 Programme) @ GBPS Muhammad Laique Dasti Taluka Thull.

N.I.T No: XEN (EWD)/TC/G-55/565 dated: - 05-05-2017

Estimate sanctioned by Superintending Engineer, Education Works Circle, Larkana

Vide No. SE(EWC)/LRK /P.B/ dated: / /2017 for Rs. 1.793 (M)

Date of Issue: 29-05-2017
Date of opening 30/05/2017 at: 12.00 Noon
Date of completion 12 month

Schedule Items	Non-Schedule Item	Extra Lead Sand /Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum Premium
1	2	3	4	5	6	7	8
Part-A 1568743	--	--	--	155121	--	1723864	9.89 % Above
Part-B 69524	--	--	--	--	--	69524	At Par

COMPARATIVE STATEMENT


Total A+B


1793388

S No.	Name of Contractor	Total Amount of Schedule Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schdeule Items	Total Tender Cost	Remarks
1	Mr. Altaf Ahmed Bhutto	P-A= 1568743 P-B= 69524	P-A= 9.74 % Above P-B= At Par	152796 --	0 0	1721539 69524	Lowest 1791063
2	M/s Tarique Raheem Jamali	P-A= 1568743 P-B= 69524	P-A= 10.60 % Above P-B= At Par	166287 --	0 0	1735030 69524	Higher 1804554
3	Mr. Abrar Ahmed	P-A= 1568743 P-B= 69524	P-A= 10.65 % Above P-B= At Par	167071 --	0 0	1735814 69524	Highest 1805338

Lowest rate quoted by Mr. Altaf Ahmed Bhutto. stood lowest & reasonable, hence, recommended for approval.

Certified that the Tender has been opened before the Procurement Committee.


KHAN MUHAMMAD JATT
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
JACOBABAD


MUHAMMAD HASSAN SOLANGI
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING SUB-DIVISION-I
JACOBABAD





ALTAF HUSSAIN BHURGH
ASSISTANT ENGINEER
EDUCATION WORKS DIVISION
JACOBABAD

TENDER OPENING COMMITTEE OF EDUCATION WORKS DIVISION JACOBABAD

Name of work:-

Rehabilitation, Improvement / Renovation & Provision of Missing Facilities in existing Primary / Elementary Schools (30 Units) District Jacobabad ADP No. 185 (2016-17 Programme) @ GBPS Muhammad Laique Dasti Taluka Thull.

Tender opened on 30-05-2017 in the office of Executive Engineer Education Works Division Jacobabad in the presence of procurement Committee.

S.No.	Name of Officer	Committee Members	Signature
1	Altaf Hussain Bhurgri Executive Engineer Education Works Division Jacobabad	Chairman	
2	Muhammad Hassan Solangi Assistant Engineer Public Health Engineering Sub-Division-I Jacobabad	Member	
3	Khan Muhammad Jat Assistant Engineer Education Works Sub-Division Jacobabad	Member	

Bid Evaluation Report

Name of procuring Agency Executive Engineer Education Works Division Jacobabad.

Tender Reference No. NIT Called vide this office letter No. XEN(EWD)/TC/G-55/565 dated 05-05-2017.

Tender Description/Name of Work Rehabilitation, Improvement / Renovation & Provision for missing Facilities in existing Primary/Elementary Schools (30 Units) District Jacobabad ADP No. 185 (2016-17 Programme at GBPS Chook Lashari Taluka Thull).

Method of Procurement NCB (National Competitive Bidding)
Single Stage One Envelope Procedure.

Tender Published SPPRA Website
Daily DAWN Karachi (English) dt: 15.05.2017.
Daily Duniya Karachi (Urdu) dt: 12.05.2017.
Daily Kawish Hyderabad (Sindhi) dt: 15.05.2017.

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.


Financial Technically Bid Opening Date -


No. of Bids Technically Qualified (if applicable) N.A.


Bid(s) Rejected No any Bid Rejected

Financial Bid Opening Date 30-05-2017

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	Mr. Mohsin Ali Bhutto	3,190,642	1 st Lowest	A) 8.13% above B) At par	Being lowest, hence accepted	Lowest
2	Mr. Zulfiqar Ali Buriro	3,218,204	2 nd Higher	A) 9.22% above B) At par	Being higher, hence rejected	Higher
3	M/S National Enterprises	3,237,675	3 rd Highest	A) 9.99% above B) At par	Being highest, hence rejected	Highest


KHAN MUHAMMAD JAFAR
Assistant Engineer
Education Works Sub-Division
Jacobabad


MUHAMMAD HASSAN SOLANGI
Assistant Engineer
Public Health Engineering
Sub-Division-I, Jacobabad


ALTAF HUSSAIN BHURGRI
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
JACOBABAD

FINANCIAL REVIEW

S.No.11 (Civil work)

Name of Work:

Rehabilitation, Improvement / Renovation & Provision for missing Facilities in existing Primary/Elementary Schools (30 Units) District Jacobabad ADP No. 185 (2016-17 Programme at GBPS Chook Lashari Taluka Thull).

N.I.T No. XEN(EWD)/TC/G-55/565 dated 05-05-2017.

Date of issue : Upto 29.05.2017

Estimate Sanctioned by Superintending Engineer, Education Works Circle, Larkana.

Date of opening: 30.05.2017 at 12:00 Noon

vide No. SE(EWC) LRK/P.B/561

dated. 15.05.2017 for Rs. 3.193 (M)

Time for completion 12 months

Amount of Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
Part-A 2,528,670	373,926	-	-	208,369	-	3,110,965	8.24% above
Part-B 82,465	-	-	-	-	-	82,465	At Par
Total (A+B)						3,193,430	

COMPARATIVE STATEMENT

S.# / Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1) Mr. Mohsin Ali Bhutto	P-A= 2,528,670 P-B= 82,465	8.13% Above At Par	205581 -	373,926 -	3,108,177 82,465 3,190,642	Lowest
2) Mr. Zulfiqar Ali Buriro	P-A= 2,528,670 P-B= 82,465	9.22% Above At Par	233143 -	373,926 -	3,135,739 82,465 3,218,204	Higher
3) M/S National Enterprises	P-A= 2,528,670 P-B= 82,465	9.99% Above At Par	252614 -	373,926 -	3,155,210 82,465 3,237,675	Highest

Lowest rate quoted by **Mr. Mohsin Ali Bhutto** stood lowest & reasonable, hence, recommended for approval.

KHAN MUHAMMAD JAT
Assistant Engineer
Education Works Sub-Division
Jacobabad

MUHAMMAD HASSAN SOLANGI
Assistant Engineer
Public Health Engineering
Sub-Division-I, Jacobabad

ALTAH HUSSAIN BHURGRI
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
JACOBABAD

TENDER OPENING COMMITTEE OF EDUCATION WORKS DIVISION
JACOBABAD

Name of Work:

Rehabilitation, Improvement / Renovation & Provision for missing Facilities in existing Primary/Elementary Schools (30 Units) District Jacobabad ADP No. 185 (2016-17 Programme at GBPS Chook Lashari Taluka Thull).

Tender opened on **30-05-2017** in the office of Executive Engineer, Education Works Division Jacobabad.


IN THE PRESENCE OF PROCUREMENT COMMITTEE


S.No	Name of Officer	Committee Members	Signature
01	Altaf Hussain Bhurgri Executive Engineer Education Works Division Jacobabad.	Chairman	
02	Muhammad Hassan Solangi Assistant Engineer Public Health Engineering Sub-Division-I Jacobabad.	Member	
03	Khan Muhammad Jat Assistant Engineer Education Works Sub-Division Jacobabad.	Member	


Bid Evaluation Report

Name of procuring Agency	<u>Executive Engineer Education Works Division Jacobabad.</u>
Tender Reference No.	<u>NIT Called vide this office letter No. XEN(EWD)/TC/G-55/565 dated 05-05-2017.</u>
Tender Description/Name of Work	<u>Rehabilitation, Improvement / Renovation & Provision for missing Facilities in existing Primary/Elementary Schools (30 Units) District Jacobabad ADP No. 185 (2016-17 Programme) at GBPS Nek Muhammad Banglani Taluka Thull.</u>
Method of Procurement	<u>NCB (National Competitive Bidding) Single Stage One Envelope Procedure.</u>
Tender Published	<u>SPPRA Website Daily DAWN Karachi (English) dt: 15.05.2017. Daily Duniya Karachi (Urdu) dt: 12.05.2017. Daily Kawish Hyderabad (Sindhi) dt: 15.05.2017.</u>
Total Bid Document Sold	<u>03 Nos.</u>
Total Bids Received	<u>03 Nos.</u>
Financial Technically Bid Opening Date	-
No. of Bids Technically Qualified(if applicable)	<u>N.A.</u>
Bid(s) Rejected	<u>No any Bid Rejected</u>
Financial Bid Opening Date	<u>30-05-2017</u>

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	Mr. Hussain Bux Bhutto	1,790,828	1 st Lowest	A)10.29% above B) At par	Being lowest, hence accepted	Lowest
2	Mr. Kifayat Ali & Brothers	1,797,227	2 nd Higher	A) 10.70% above B) At par	Being higher, hence rejected	Higher
3	Mr. Shahid Ali Bhutto	1,804,094	3 rd Highest	A) 11.14% above B) At par	Being highest, hence rejected	Highest


KHAN MUHAMMAD JAT
Assistant Engineer
Education Works Sub-Division
Jacobabad


MUHAMMAD HASSAN SOLANGI
Assistant Engineer
Public Health Engineering
Sub-Division-I, Jacobabad


ALTAH HUSSAIN BHURGRI
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
JACOBABAD

FINANCIAL REVIEW

S.No.12 (Civil work)

Name of Work:

Rehabilitation, Improvement / Renovation & Provision for missing Facilities in existing Primary/Elementary Schools (30 Units) District Jacobabad ADP No. 185 (2016-17 Programme) at GBPS Nek Muhammad Banglani Taluka Thull.

N.I.T No. XEN(EWD)/TC/G-55/565 dated 05-05-2017.

Date of issue : Upto 29.05.2017

Estimate Sanctioned by Superintending Engineer, Education Works Circle, Larkana.

Date of opening: 30.05.2017 at 12:00 Noon

vide No. SE(EWC) LRK/P.B/597

dated. 25.05.2017 for Rs. 1.793 (M)


Time for completion 12 months


Amount of Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
Part-A 1,560,707	-	-	-	163,050	-	1,723,757	10.45% above
Part-B 69,524	-	-	-	-	-	69,524	At Par
Total (A+B)						1,793,281	


COMPARATIVE STATEMENT

S.# / Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1) Mr. Hussain Bux Bhutto	P-A= 1,560,707 P-B= 69,524	10.29% Above At Par	160597 -	- -	1,721,304 69,524 Total 1,790,828	Lowest
2) Mr. Kifayat Ali & Brothers	P-A= 1,560,707 P-B= 69,524	10.70% Above At Par	166996 -	- -	1,727,703 69,524 Total 1,797,227	Higher
3) Mr. Shahid Ali Bhutto	P-A= 1,560,707 P-B= 69,524	11.14% Above At Par	173863 -	- -	1,734,570 69,524 Total 1,804,094	Highest

Lowest rate quoted by **Mr. Hussain Bux Bhutto** stood lowest & reasonable, hence, recommended for approval.


KHAN MUHAMMAD JAT
Assistant Engineer
Education Works Sub-Division
Jacobabad


MUHAMMAD HASSAN SOLANGI
Assistant Engineer
Public Health Engineering
Sub-Division-I, Jacobabad


ALTAF HUSSAIN LHURGRI
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
JACOBABAD

TENDER OPENING COMMITTEE OF EDUCATION WORKS DIVISION
JACOBABAD

Name of Work:

Rehabilitation, Improvement / Renovation & Provision for missing Facilities in existing Primary/Elementary Schools (30 Units) District Jacobabad ADP No. 185 (2016-17 Programme) at GBPS Nek Muhammad Banglani Taluka Thull.

Tender opened on **30-05-2017** in the office of Executive Engineer, Education Works Division Jacobabad.


IN THE PRESENCE OF PROCUREMENT COMMITTEE


S.No	Name of Officer	Committee Members	Signature
01	Altaf Hussain Bhurgri Executive Engineer Education Works Division Jacobabad.	Chairman	
02	Muhammad Hassan Solangi Assistant Engineer Public Health Engineering Sub-Division-I Jacobabad.	Member	
03	Khan Muhammad Jat Assistant Engineer Education Works Sub-Division Jacobabad.	Member	


Bid Evaluation Report

Name of procuring Agency	Executive Engineer Education Works Division Jacobabad.
Tender Reference No.	NIT Called vide this office letter No. XEN(EWD)/TC/G-55/565 dated 05-05-2017.
Tender Description/Name of Work	Rehabilitation, Improvement / Renovation & Provision for missing Facilities in existing Primary/Elementary Schools (30 Units) District Jacobabad ADP No. 185 (2016-17 Programme) at GBPS Rohal Lashari Taluka Thull.
Method of Procurement	NCB (National Competitive Bidding) Single Stage One Envelope Procedure.
Tender Published	SPPRA Website Daily DAWN Karachi (English) dt: 15.05.2017. Daily Duniya Karachi (Urdu) dt: 12.05.2017. Daily Kawish Hyderabad (Sindhi) dt: 15.05.2017.
Total Bid Document Sold	03 Nos.
Total Bids Received	03 Nos.
Financial Technically Bid Opening Date	-
No. of Bids Technically Qualified(if applicable)	N.A.
Bid(s) Rejected	No any Bid Rejected
Financial Bid Opening Date	30-05-2017

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	Mr. Naik Muhammad Jamali	1,891,879	1 st Lowest	A) 7.10% above B) At par	Being lowest, hence accepted	Lowest
2	Mr. Tarique Raheem Jamali	1,900,622	2 nd Higher	A) 7.74% above B) At par	Being higher, hence rejected	Higher
3	Mr. Ghulam Qadir Khan DURANI	1,905,539	3 rd Highest	A) 8.10% above B) At par	Being highest, hence rejected	Highest


KHAN MUHAMMAD JAT
Assistant Engineer
Education Works Sub-Division
Jacobabad


MUHAMMAD HASSAN SOLANGI
Assistant Engineer
Public Health Engineering
Sub-Division-I, Jacobabad


ALTAF HUSSAIN BHURGRI
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
JACOBABAD

FINANCIAL REVIEW

S.No.14 (Civil work)

Name of Work:

Rehabilitation, Improvement / Renovation & Provision for missing Facilities in existing Primary/Elementary Schools (30 Units) District Jacobabad ADP No. 185 (2016-17 Programme) at GBPS Rohal Lashari Taluka Thull.

N.I.T No. XEN(EWD)/TC/G-55/565 dated 05-05-2017.

Date of issue : Upto 29.05.2017

Estimate Sanctioned by Superintending Engineer, Education Works Circle, Larkana.

Date of opening: 30.05.2017 at 12:00 Noon

vide No. SE(EWC) LRK/P.B/587

dated. 19.05.2017 for Rs. 1.893 (M)


Time for completion 12 months

Amount of Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
Part-A 1,365,950	404,856	-	-	98,089	-	1,868,895	7.18% above
Part-B 24,091	-	-	-	-	-	24,091	At Par
Total (A+B)						1,892,986	

COMPARATIVE STATEMENT

S.# / Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1) Mr. Naik Muhammad Jamali	P-A= 1,365,950 P-B= 24,091	7.10% Above At Par	96982 -	404,856 -	1,867,788 24,091 Total 1,891,879	Lowest
2) Mr. Tarique Raheem Jamali	P-A= 1,365,950 P-B= 24,091	7.74% Above At Par	105725 -	404,856 -	1,876,531 24,091 Total 1,900,622	Higher
3) Mr. Ghulam Qadir Naik Khan Durani	P-A= 1,365,950 P-B= 24,091	8.10% Above At Par	110642 -	404,856 -	1,881,448 24,091 Total 1,905,539	Highest

Lowest rate quoted by **Mr. Naik Muhammad Jamali** stood lowest & reasonable, hence, recommended for approval.


KHAN MUHAMMAD JAT
Assistant Engineer
Education Works Sub-Division
Jacobabad


MUHAMMAD HASSAN SOLANGI
Assistant Engineer
Public Health Engineering
Sub-Division-I, Jacobabad


ALTAF HUSSAIN BHURGRI
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
JACOBABAD




TENDER OPENING COMMITTEE OF EDUCATION WORKS DIVISION
JACOBABAD

Name of Work:

Rehabilitation, Improvement / Renovation & Provision for missing Facilities in existing Primary/Elementary Schools (30 Units) District Jacobabad ADP No. 185 (2016-17 Programme) at GBPS Rohal Lashari Taluka Thull.

Tender opened on **30-05-2017** in the office of Executive Engineer, Education Works Division Jacobabad.


IN THE PRESENCE OF PROCUREMENT COMMITTEE

S.No	Name of Officer	Committee Members	Signature
01	Altaf Hussain Bhurgri Executive Engineer Education Works Division Jacobabad.	Chairman	
02	Muhammad Hassan Solangi Assistant Engineer Public Health Engineering Sub-Division-I Jacobabad.	Member	
03	Khan Muhammad Jat Assistant Engineer Education Works Sub-Division Jacobabad.	Member	

Bid Evaluation Report

Name of procuring Agency	<u>Executive Engineer Education Works Division Jacobabad.</u>
Tender Reference No.	<u>NIT Called vide this office letter No. XEN(EWD)/TC/G-55/565 dated 05-05-2017.</u>
Tender Description/Name of Work	<u>Rehabilitation, Improvement / Renovation & Provision for missing Facilities in existing Primary/Elementary Schools (30 Units) District Jacobabad ADP No. 185 (2016-17 Programme) at GBPS Jaffer Mundhrani Taluka G.Khairi.</u>
Method of Procurement	<u>NCB (National Competitive Bidding) Single Stage One Envelope Procedure.</u>
Tender Published	<u>SPPRA Website Daily DAWN Karachi (English) dt: 15.05.2017. Daily Duniya Karachi (Urdu) dt: 12.05.2017. Daily Kawish Hyderabad (Sindhi) dt: 15.05.2017.</u>
Total Bid Document Sold	<u>03 Nos.</u>
Total Bids Received	<u>03 Nos.</u>
Financial Technically Bid Opening Date	-
No. of Bids Technically Qualified(if applicable)	<u>N.A.</u>
Bid(s) Rejected	<u>No any Bid Rejected</u>
Financial Bid Opening Date	<u>30-05-2017</u>

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	M/S China Electronics & Electric	1,895,469	1 st Lowest	A)8.13% above B) At par	Being lowest, hence accepted	Lowest
2	Mr. Ali Nawaz Buriro	1,923,036	2 nd Higher	A) 9.78% above B) At par	Being higher, hence rejected	Higher
3	Mr. Muhammad Ibrahim Kanrani	1,929,886	3 rd Highest	A) 10.19% above B) At par	Being highest, hence rejected	Highest


KHAN MUHAMMAD JAT
 Assistant Engineer
 Education Works Sub-Division
 Jacobabad


MUHAMMAD HASSAN SOLANGI
 Assistant Engineer
 Public Health Engineering
 Sub-Division-I, Jacobabad


ALTAH HUSSAIN CHURGRI
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 JACOBABAD

FINANCIAL REVIEW

S.No.15 (Civil work)

Name of Work:

Rehabilitation, Improvement / Renovation & Provision for missing Facilities in existing Primary/Elementary Schools (30 Units) District Jacobabad ADP No. 185 (2016-17 Programme at GBPS Jaffer Mundhrani Taluka G.Khairo).

N.I.T No. XEN(EWD)/TC/G-55/565 dated 05-05-2017.

Date of issue : Upto 29.05.2017

Estimate Sanctioned by Superintending Engineer, Education Works Circle, Larkana.

Date of opening: 30.05.2017 at 12:00 Noon

vide No. SE(EWC) LRK/P.B/560

dated. 15.05.2017 for Rs. 1.916 (M)


Time for completion 12 months

Amount of Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
Part-A 1,670,748	-	-	-	155,844	-	1,826,592	9.33% above
Part-B 88,889	-	-	-	-	-	88,889	At Par
Total (A+B)						1,915,481	


COMPARATIVE STATEMENT

S.# / Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1) M/S China Electronics & Electric	P-A= 1,670,748	8.13% Above	135832	-	1,806,580	Lowest
	P-B= 88,889	At Par	-	-	88,889	
				Total	1,895,469	
2) Mr. Ali Nawaz Buriro	P-A= 1,670,748	9.78% Above	163399	-	1,834,147	Higher
	P-B= 88,889	At Par	-	-	88,889	
				Total	1,923,036	
3) Mr. Muhammad Ibrahim Kanrani	P-A= 1,670,748	10.19% Above	170249	-	1,840,997	Highest
	P-B= 88,889	At Par	-	-	88,889	
				Total	1,929,886	

Lowest rate quoted by **M/S China Electronics & Electric** stood lowest & reasonable, hence, recommended for approva


KHAN MUHAMMAD JAT
Assistant Engineer
Education Works Sub-Division
Jacobabad


MUHAMMAD HASSAN SOLANGI
Assistant Engineer
Public Health Engineering
Sub-Division-I, Jacobabad


ALTAH HUSSAIN BHURGRI
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
JACOBABAD

TENDER OPENING COMMITTEE OF EDUCATION WORKS DIVISION
JACOBABAD

Name of Work:

Rehabilitation, Improvement / Renovation & Provision for missing Facilities in existing Primary/Elementary Schools (30 Units) District Jacobabad ADP No. 185 (2016-17 Programme) at GBPS Jaffer Mundhrani Taluka G.Khairo.

Tender opened on **30-05-2017** in the office of Executive Engineer, Education Works Division Jacobabad.


IN THE PRESENCE OF PROCUREMENT COMMITTEE


S.No	Name of Officer	Committee Members	Signature
01	Altaf Hussain Bhurgri Executive Engineer Education Works Division Jacobabad.	Chairman	
02	Muhammad Hassan Solangi Assistant Engineer Public Health Engineering Sub-Division-I Jacobabad.	Member	
03	Khan Muhammad Jat Assistant Engineer Education Works Sub-Division Jacobabad.	Member	


Bid Evaluation Report

Name of procuring Agency	Executive Engineer Education Works Division Jacobabad.
Tender Reference No.	NIT Called vide this office letter No. XEN(EWD)/TC/G-55/565 dated 05-05-2017.
Tender Description/Name of Work	Rehabilitation, Improvement / Renovation & Provision for missing Facilities in existing Primary/Elementary Schools (30 Units) District Jacobabad ADP No. 185 (2016-17 Programme at GGPS Lal Bhatti Taluka Thull).
Method of Procurement	NCB (National Competitive Bidding) Single Stage One Envelope Procedure.
Tender Published	SPPRA Website Daily DAWN Karachi (English) dt: 15.05.2017. Daily Duniya Karachi (Urdu) dt: 12.05.2017. Daily Kawish Hyderabad (Sindhi) dt: 15.05.2017.
Total Bid Document Sold	03 Nos.
Total Bids Received	03 Nos.
Financial Technically Bid Opening Date	-
No. of Bids Technically Qualified (if applicable)	N.A.
Bid(s) Rejected	No any Bid Rejected
Financial Bid Opening Date	30-05-2017

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	Mr. Akhtar Ali Bhatti	1,892,955	1 st Lowest	A) 7.91% above B) At par	Being lowest, hence accepted	Lowest
2	M/S National Enterprises	1,895,937	2 nd Higher	A) 8.11% above B) At par	Being higher, hence rejected	Higher
3	Mr. Parvaiz Channo	1,905,330	3 rd Highest	A) 8.74% above B) At par	Being highest, hence rejected	Highest


KHAN MUHAMMAD JAT
 Assistant Engineer
 Education Works Sub-Division
 Jacobabad


MUHAMMAD HASSAN SOLANGI
 Assistant Engineer
 Public Health Engineering
 Sub-Division-I, Jacobabad


ALTAF HUSSAIN BHURGRI
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 JACOBABAD

FINANCIAL REVIEW

S.No.16 (Civil work)

Name of Work:

Rehabilitation, Improvement / Renovation & Provision for missing Facilities in existing Primary/Elementary Schools (30 Units) District Jacobabad ADP No. 185 (2016-17 Programme at GGPS Lal Bhatti Taluka Thull).

N.I.T No. XEN(EWD)/TC/G-55/565 dated 05-05-2017.

Date of issue : Upto 29.05.2017

Estimate Sanctioned by Superintending Engineer, Education Works Circle, Larkana.

Date of opening: 30.05.2017 at 12:00 Noon

vide No. SE(EWC) LRK/P.B/534

dated. 12.05.2017 for Rs. 1.894 (M)


Time for completion 12 months


Amount of Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
Part-A 1490976	259952	-	-	118842	-	1,869,770	7.97% above
Part-B 24,091	-	-	-	-	-	24,091	At Par
Total A+B:						1,893,861	

COMPARATIVE STATEMENT

S.# / Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1) Mr. Akhtar Ali Bhatti	P-A= 1,490,976	7.91% Above	117936	259,952	1,868,864	Lowest
	P-B= 24,091	At Par	-	-	24,091	
	Total				1,892,955	
2) M/S National Enterprises	P-A= 1,490,976	8.11% Above	120918	259,952	1,871,846	Higher
	P-B= 24,091	At Par	-	-	24,091	
	Total				1,895,937	
3) Mr.Parvaiz Channo	P-A= 1,490,976	8.74% Above	130311	259,952	1,881,239	Highest
	P-B= 24,091	At Par	-	-	24,091	
	Total				1,905,330	

Lowest rate quoted by **Mr. Akhtar Ali Bhatti** stood lowest & reasonable, hence, recommended for approval.


KHAN MUHAMMAD JAT
Assistant Engineer
Education Works Sub-Division
Jacobabad


MUHAMMAD HASSAN SOLANGI
Assistant Engineer
Public Health Engineering
Sub-Division-I, Jacobabad


ALTAF HUSSAIN SHURGRI
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
JACOBABAD

TENDER OPENING COMMITTEE OF EDUCATION WORKS DIVISION
JACOBABAD

Name of Work:

Rehabilitation, Improvement / Renovation & Provision for missing Facilities in existing Primary/Elementary Schools (30 Units) District Jacobabad ADP No. 185 (2016-17 Programme at GGPS Lal Bhatti Taluka Thull).

Tender opened on **30-05-2017** in the office of Executive Engineer, Education Works Division Jacobabad.


IN THE PRESENCE OF PROCUREMENT COMMITTEE

S.No	Name of Officer	Committee Members	Signature
01	Altaf Hussain Bhurgri Executive Engineer Education Works Division Jacobabad.	Chairman	
02	Muhammad Hassan Solangi Assistant Engineer Public Health Engineering Sub-Division-I Jacobabad.	Member	
03	Khan Muhammad Jat Assistant Engineer Education Works Sub-Division Jacobabad.	Member	

Bid Evaluation Report

Name of procuring Agency	<u>Executive Engineer Education Works Division Jacobabad.</u>
Tender Reference No.	<u>NIT Called vide this office letter No. XEN(EWD)/TC/G-55/565 dated 05-05-2017.</u>
Tender Description/Name of Work	<u>Rehabilitation, Improvement / Renovation & Provision for missing Facilities in existing Primary/Elementary Schools (30 Units) District Jacobabad ADP No. 185 (2016-17 Programme at GBPS Jagan Channo Taluka Thull).</u>
Method of Procurement	<u>NCB (National Competitive Bidding) Single Stage One Envelope Procedure.</u>
Tender Published	<u>SPPRA Website Daily DAWN Karachi (English) dt: 15.05.2017. Daily Duniya Karachi (Urdu) dt: 12.05.2017. Daily Kawish Hyderabad (Sindhi) dt: 15.05.2017.</u>
Total Bid Document Sold	<u>03 Nos.</u>
Total Bids Received	<u>03 Nos.</u>
Financial Technically Bid Opening Date	-
No. of Bids Technically Qualified(if applicable)	<u>N.A.</u>
Bid(s) Rejected	<u>No any Bid Rejected</u>
Financial Bid Opening Date	<u>30-05-2017</u>

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	Mr. Parvaiz Ali Channo	1,893,221	1 st Lowest	A) 7.93% above B) At par	Being lowest, hence accepted	Lowest
2	Mr. Roshan Ali Buriro	1,897,126	2 nd Higher	A) 8.16% above B) At par	Being higher, hence rejected	Higher
3	Mr. Zulfiqar Ali Buriro	1,914,446	3 rd Highest	A) 9.18% above B) At par	Being highest, hence rejected	Highest


KHAN MUHAMMAD JAT
 Assistant Engineer
 Education Works Sub-Division
 Jacobabad


MUHAMMAD HASSAN SOLANGI
 Assistant Engineer
 Public Health Engineering
 Sub-Division-I, Jacobabad


ALTAH HUSSAIN BHURGRI
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 JACOBABAD

FINANCIAL REVIEW

S.No.17 (Civil work)

Name of Work:

Rehabilitation, Improvement / Renovation & Provision for missing Facilities in existing Primary/Elementary Schools (30 Units) District Jacobabad ADP No. 185 (2016-17 Programme at GBPS Jagan Channo Taluka Thull).

N.I.T No. XEN(EWD)/TC/G-55/565 dated 05-05-2017.

Date of issue : Upto 29.05.2017

Estimate Sanctioned by Superintending Engineer, Education Works Circle, Larkana.

Date of opening: 30.05.2017 at 12:00 Noon

vide No. SE(EWC) LRK/P.B/528

dated. 12.05.2017 for Rs. 1.894 (M)


Time for completion 12 months

Amount of Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
Part-A 1698054	0	-	-	135162	-	1,833,216	7.96% above
Part-B 60,511	-	-	-	-	-	60,511	At Par
Total A+B:-						1,893,727	

COMPARATIVE STATEMENT

S.# / Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1) Mr. Parvaiz Ali Channo	P-A= 1,698,054 P-B= 60,511	7.93% Above At Par	134656 -	- -	1,832,710 60,511 1,893,221	Lowest
2) Mr. Roshan Ali Buriro	P-A= 1,698,054 P-B= 60,511	8.16% Above At Par	138561 -	- -	1,836,615 60,511 1,897,126	Higher
3) Mr. Zulfiqar Ali Buriro	P-A= 1,698,054 P-B= 60,511	9.18% Above At Par	155881 -	- -	1,853,935 60,511 1,914,446	Highest

Lowest rate quoted by **Mr.Parvaiz Ali Channo** stood lowest & reasonable, hence, recommended for approval.


KHAN MUHAMMAD JAT
 Assistant Engineer
 Education Works Sub-Division
 Jacobabad


MUHAMMAD HASSAN SOLANGI
 Assistant Engineer
 Public Health Engineering
 Sub-Division-I, Jacobabad


ALTAF HUSSAIN BHURGRI
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 JACOBABAD

TENDER OPENING COMMITTEE OF EDUCATION WORKS DIVISION
JACOBABAD

Name of Work:

Rehabilitation, Improvement / Renovation & Provision for missing Facilities in existing Primary/Elementary Schools (30 Units) District Jacobabad ADP No. 185 (2016-17 Programme at GBPS Jagan Channo Taluka Thull).

Tender opened on **30-05-2017** in the office of Executive Engineer, Education Works Division Jacobabad.

IN THE PRESENCE OF PROCUREMENT COMMITTEE

S.No	Name of Officer	Committee Members	Signature
01	Altaf Hussain Bhurgri Executive Engineer Education Works Division Jacobabad.	Chairman	
02	Muhammad Hassan Solangi Assistant Engineer Public Health Engineering Sub-Division-I Jacobabad.	Member	
03	Khan Muhammad Jat Assistant Engineer Education Works Sub-Division Jacobabad.	Member	

Bid Evaluation Report

Name of procuring Agency	Executive Engineer Education Works Division Jacobabad.
Tender Reference No.	NIT Called vide this office letter No. XEN(EWD)/TC/G-55/565 dated 05-05-2017.
Tender Description/Name of Work	Rehabilitation, Improvement / Renovation & Provision for missing Facilities in existing Primary/Elementary Schools (30 Units) District Jacobabad ADP No. 185 (2016-17 Programme at GBPS Punhal Jafferri Taluka Thull).
Method of Procurement	NCB (National Competitive Bidding) Single Stage One Envelope Procedure.
Tender Published	SPPRA Website Daily DAWN Karachi (English) dt: 15.05.2017. Daily Duniya Karachi (Urdu) dt: 12.05.2017. Daily Kawish Hyderabad (Sindhi) dt: 15.05.2017.
Total Bid Document Sold	03 Nos.
Total Bids Received	03 Nos.
Financial Technically Bid Opening Date	-
No. of Bids Technically Qualified(if applicable)	N.A.
Bid(s) Rejected	No any Bid Rejected
Financial Bid Opening Date	30-05-2017

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	Mr. Abdul Haleem Buriro	2,281,915	1 st Lowest	A) 10.16% above B) At par	Being lowest, hence accepted	Lowest
2	Mr. Shahid Ali Bhutto	2,299,313	2 nd Higher	A) 11.14% above B) At par	Being higher, hence rejected	Higher
3	M/S Agha Enterprises	2,300,024	3 rd Highest	A) 11.18% above B) At par	Being highest, hence rejected	Highest

KHAN MUHAMMAD JAT
Assistant Engineer
Education Works Sub-Division
Jacobabad

MUHAMMAD HASSAN SOLANGI
Assistant Engineer
Public Health Engineering
Sub-Division-I, Jacobabad

ABDUL HUSSAIN BHURGRI
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
JACOBABAD

FINANCIAL REVIEW

S.No.19 (Civil work)

Name of Work:

Rehabilitation, Improvement / Renovation & Provision for missing Facilities in existing
Primary/Elementary Schools (30 Units) District Jacobabad ADP No. 185 (2016-17
Programme at GBPS Punhal Jaffer Taluka Thull).

N.I.T No. XEN(EWD)/TC/G-55/565 dated 05-05-2017.

Date of issue : Upto 29.05.2017

Estimate Sanctioned by Superintending Engineer, Education Works Circle, Larkana.

Date of opening: 30.05.2017 at 12:00 Noon

vide No. SE(EWC) LRK/P.B/518

dated. 12.05.2017 for Rs. 2.284 (M)

Time for completion 12 months


Amount of Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
Part-A 1775300	259952	-	-	182822	-	2,218,074	10.30% above
Part-B 66,293	-	-	-	-	-	66,293	At Par

Total A+B:- 2,284,367


COMPARATIVE STATEMENT

S.# / Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1) Mr. Abdul Haleem Buriro	P-A= 1,775,300 P-B= 66,293	10.16% Above At Par	180370 -	259,952 -	2,215,622 66,293 Total 2,281,915	Lowest
2) Mr. Shahid Ali Bhutto	P-A= 1,775,300 P-B= 66,293	11.14% Above At Par	197768 -	259,952 -	2,233,020 66,293 Total 2,299,313	Higher
3) M/S Agha Enterprises	P-A= 1,775,300 P-B= 66,293	11.18% Above At Par	198479 -	259,952 -	2,233,731 66,293 Total 2,300,024	Highest

Lowest rate quoted by **Mr. Abdul Haleem Buriro** stood lowest & reasonable, hence, recommended for approval.


KHAN MUHAMMAD JAT
Assistant Engineer
Education Works Sub-Division
Jacobabad


MUHAMMAD HASSAN SOLANGI
Assistant Engineer
Public Health Engineering
Sub-Division-I, Jacobabad


ALTAH HUSSAIN BHURGRI
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
JACOBABAD

TENDER OPENING COMMITTEE OF EDUCATION WORKS DIVISION
JACOBABAD

Name of Work:

Rehabilitation, Improvement / Renovation & Provision for missing Facilities in existing Primary/Elementary Schools (30 Units) District Jacobabad ADP No. 185 (2016-17 Programme at GBPS Punhal Jafferri Taluka Thull).

Tender opened on **30-05-2017** in the office of Executive Engineer, Education Works Division Jacobabad.

IN THE PRESENCE OF PROCUREMENT COMMITTEE

S.No	Name of Officer	Committee Members	Signature
01	Altaf Hussain Bhurgri Executive Engineer Education Works Division Jacobabad.	Chairman	
02	Muhammad Hassan Solangi Assistant Engineer Public Health Engineering Sub-Division-I Jacobabad.	Member	
03	Khan Muhammad Jat Assistant Engineer Education Works Sub-Division Jacobabad.	Member	

Bid Evaluation Report

Name of procuring Agency	Executive Engineer Education Works Division Jacobabad.
Tender Reference No.	NIT Called vide this office letter No. XEN(EWD)/TC/G-55/565 dated 05-05-2017.
Tender Description/Name of Work	Rehabilitation, Improvement / Renovation & Provision for missing Facilities in existing Primary/Elementary Schools (30 Units) District Jacobabad ADP No. 185 (2016-17 Programme at GBPS Punhoo Bhatti Taluka G.Khairo).
Method of Procurement	NCB (National Competitive Bidding) Single Stage One Envelope Procedure.
Tender Published	SPPRA Website Daily DAWN Karachi (English) dt: 15.05.2017. ✓ Daily Duniya Karachi (Urdu) dt: 12.05.2017. ✓ Daily Kawish Hyderabad (Sindhi) dt: 15.05.2017. ✓
Total Bid Document Sold	03 Nos.
Total Bids Received	03 Nos.
Financial Technically Bid Opening Date	-
No. of Bids Technically Qualified(if applicable)	N.A.
Bid(s) Rejected	No any Bid Rejected
Financial Bid Opening Date	30-05-2017

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	Mr. Hassan Zamir & Co	1,819,232	1 st Lowest	A) 9.18% above B) At par	Being lowest, hence accepted	Lowest
2	Mr. Nazir Hussain Kharos & Co	1,833,990	2 nd Higher	A) 10.11% above B) At par	Being higher, hence rejected	Higher
3	M/S Syed Ghulam Shabir Shah	1,835,418	3 rd Highest	A) 10.20% above B) At par	Being highest, hence rejected	Highest

KHAN MUHAMMAD JAT
Assistant Engineer
Education Works Sub-Division
Jacobabad

MUHAMMAD HASSAN SOLANGI
Assistant Engineer
Public Health Engineering
Sub-Division-I, Jacobabad

ALTAF HUSSAIN LURGRI
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
JACOBABAD

FINANCIAL REVIEW

S.No.24 (Civil work)

Name of Work:

Rehabilitation, Improvement / Renovation & Provision for missing Facilities in existing Primary/Elementary Schools (30 Units) District Jacobabad ADP No. 185 (2016-17 Programme at GBPS Punhoo Bhatti Taluka G.Khairi).

N.I.T No. XEN(EWD)/TC/G-55/565 dated 05-05-2017.

Date of issue : Upto 29.05.2017

Estimate Sanctioned by Superintending Engineer, Education Works Circle, Larkana.

Date of opening: 30.05.2017 at 12:00 Noon

vide No. SE(EWC) LRK/P.B/525

dated. 12.05.2017 for Rs. 1.858 (M)


Time for completion 12 months

Amount of Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
Part-A 1586945	0	-	-	147491	-	1,734,436	9.29% above
Part-B 86,605	-	-	-	-	-	86,605	At Par
Total A+B:						1,821,041	


COMPARATIVE STATEMENT

S.# / Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1) Mr. Hassan Zamir & Co	P-A= 1,586,945 P-B= 86,605	9.18% Above At Par	145682 -	- -	1,732,627 86,605	
				Total	1,819,232	Lowest
2) Mr. Nazir Hussain Kharos & Co	P-A= 1,586,945 P-B= 86,605	10.11% Above At Par	160440 -	- -	1,747,385 86,605	
				Total	1,833,990	Higher
3) M/S Syed Ghulam Shabir Shah	P-A= 1,586,945 P-B= 86,605	10.20% Above At Par	161868 -	- -	1,748,813 86,605	
				Total	1,835,418	Highest

Lowest rate quoted by **Mr. Hassan Zamir & Co** stood lowest & reasonable, hence, recommended for approval.


KHAN MUHAMMAD JAT
Assistant Engineer
Education Works Sub-Division
Jacobabad


MUHAMMAD HASSAN SOLANGI
Assistant Engineer
Public Health Engineering
Sub-Division-I, Jacobabad


ALTAF HUSSAIN BHURGRI
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
JACOBABAD

TENDER OPENING COMMITTEE OF EDUCATION WORKS DIVISION
JACOBABAD

Name of Work:

Rehabilitation, Improvement / Renovation & Provision for missing Facilities in existing Primary/Elementary Schools (30 Units) District Jacobabad ADP No. 185 (2016-17 Programme at GBPS Punhoo Bhatti Taluka G.Khairo).

Tender opened on **30-05-2017** in the office of Executive Engineer, Education Works Division Jacobabad.

IN THE PRESENCE OF PROCUREMENT COMMITTEE


S.No	Name of Officer	Committee Members	Signature
01	Altaf Hussain Bhurgri Executive Engineer Education Works Division Jacobabad.	Chairman	
02	Muhammad Hassan Solangi Assistant Engineer Public Health Engineering Sub-Division-I Jacobabad.	Member	
03	Khan Muhammad Jat Assistant Engineer Education Works Sub-Division Jacobabad.	Member	


Bid Evaluation Report

Name of procuring Agency	Executive Engineer Education Works Division Jacobabad.
Tender Reference No.	NIT Called vide this office letter No. XEN(EWD)/TC/G-55/565 dated 05-05-2017.
Tender Description/Name of Work	Rehabilitation, Improvement / Renovation & Provision for missing Facilities in existing Primary/Elementary Schools (30 Units) District Jacobabad ADP No. 185 (2016-17 Programme at GBPS Muhammad Hayat Khand Taluka G.Khairi).
Method of Procurement	NCB (National Competitive Bidding) Single Stage One Envelope Procedure.
Tender Published	SPPRA Website Daily DAWN Karachi (English) dt: 15.05.2017. Daily Duniya Karachi (Urdu) dt: 12.05.2017. Daily Kawish Hyderabad (Sindhi) dt: 15.05.2017.
Total Bid Document Sold	03 Nos.
Total Bids Received	03 Nos.
Financial Technically Bid Opening Date	-
No. of Bids Technically Qualified(if applicable)	N.A.
Bid(s) Rejected	No any Bid Rejected
Financial Bid Opening Date	30-05-2017

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	Mr. Muhammad Rafique	1,988,672	1 st Lowest	A) 7.60% above B) At par	Being lowest, hence accepted	Lowest
2	M/S New Javed Ahmed Lashari	1,996,608	2 nd Higher	A) 8.14% above B) At par	Being higher, hence rejected	Higher
3	M/S China Electronics & Electric	2,005,721	3 rd Highest	A) 8.76% above B) At par	Being highest, hence rejected	Highest


KHAN MUHAMMAD JAT
 Assistant Engineer
 Education Works Sub-Division
 Jacobabad


MUHAMMAD HASSAN SOLANGI
 Assistant Engineer
 Public Health Engineering
 Sub-Division-I, Jacobabad


ALTAH HUSSAIN BHURGRI
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 JACOBABAD

FINANCIAL REVIEW

S.No.25 (Civil work)

Name of Work:

Rehabilitation, Improvement / Renovation & Provision for missing Facilities in existing Primary/Elementary Schools (30 Units) District Jacobabad ADP No. 185 (2016-17 Programme at GBPS Muhammad Hayat Khand Taluka G.Khairo).

N.I.T No. XEN(EWD)/TC/G-55/565 dated 05-05-2017.

Date of issue : Upto 29.05.2017

Estimate Sanctioned by Superintending Engineer, Education Works Circle, Larkana.
vide No. SE(EWC) LRK/P.B/533 dated. 12.05.2017 for Rs. 2.017 (M)

Date of opening: 30.05.2017 at 12:00 Noon


Time for completion 12 months


Amount of Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
Part-A 1469734	305772	-	-	112445	-	1,887,951	7.65% above
Part-B 101,466	-	-	-	-	-	101,466	At Par
Total A+B:						1,989,417	


COMPARATIVE STATEMENT

S.# / Name of Contractor	Total Amount of Schedule Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1) Mr. Muhammad Rafique	P-A= 1,469,734 P-B= 101,466	7.60% Above At Par	111700 -	305,772 -	1,887,206 101,466 1,988,672	Lowest
2) M/S New Javed Ahmed Lashari	P-A= 1,469,734 P-B= 101,466	8.14% Above At Par	119636 -	305,772 -	1,895,142 101,466 1,996,608	Higher
3) M/S China Electronics & Electric	P-A= 1,469,734 P-B= 101,466	8.76% Above At Par	128749 -	305,772 -	1,904,255 101,466 2,005,721	Highest

Lowest rate quoted by **Mr. Muhammad Rafique** stood lowest & reasonable, hence, recommended for approval.


KHAN MUHAMMAD JAT
Assistant Engineer
Education Works Sub-Division
Jacobabad


MUHAMMAD HASSAN SOLANGI
Assistant Engineer
Public Health Engineering
Sub-Division-I, Jacobabad


ALTAH HUSSAIN BHURGRI
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
JACOBABAD

TENDER OPENING COMMITTEE OF EDUCATION WORKS DIVISION
JACOBABAD

Name of Work:

Rehabilitation, Improvement / Renovation & Provision for missing Facilities in existing Primary/Elementary Schools (30 Units) District Jacobabad ADP No. 185 (2016-17 Programme at GBPS Muhammad Hayat Khand Taluka G.Khairo).

Tender opened on **30-05-2017** in the office of Executive Engineer, Education Works Division Jacobabad.


IN THE PRESENCE OF PROCUREMENT COMMITTEE


S.No	Name of Officer	Committee Members	Signature
01	Altaf Hussain Bhurgri Executive Engineer Education Works Division Jacobabad.	Chairman	
02	Muhammad Hassan Solangi Assistant Engineer Public Health Engineering Sub-Division-I Jacobabad.	Member	
03	Khan Muhammad Jat Assistant Engineer Education Works Sub-Division Jacobabad.	Member	

Bid Evaluation Report

Name of procuring Agency	<u>Executive Engineer Education Works Division Jacobabad.</u>
Tender Reference No.	<u>NIT Called vide this office letter No. XEN(EWD)/TC/G-55/565 dated 05-05-2017.</u>
Tender Description/Name of Work	<u>Rehabilitation, Improvement / Renovation & Provision for missing Facilities in existing Primary/Elementary Schools (30 Units) District Jacobabad ADP No. 185 (2016-17 Programme) at GBPS Jounal Taluka Thull.</u>
Method of Procurement	<u>NCB (National Competitive Bidding) Single Stage One Envelope Procedure.</u>
Tender Published	<u>SPPRA Website Daily DAWN Karachi (English) dt: 15.05.2017. Daily Duniya Karachi (Urdu) dt: 12.05.2017. Daily Kawish Hyderabad (Sindhi) dt: 15.05.2017.</u>
Total Bid Document Sold	<u>03 Nos.</u>
Total Bids Received	<u>03 Nos.</u>
Financial Technically Bid Opening Date	-
No. of Bids Technically Qualified(if applicable)	<u>N.A.</u>
Bid(s) Rejected	<u>No any Bid Rejected</u>
Financial Bid Opening Date	<u>30-05-2017</u>

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	Mr. Abdul Nabi Malik	3,791,878	1 st Lowest	A) 6.18% above B) At par	Being lowest, hence accepted	Lowest
2	Mr. National Enterprises	3,817,615	2 nd Higher	A) 7.14% above B) At par	Being higher, hence rejected	Higher
3	Mr. Hussain Bux Bhutto	3,845,496	3 rd Highest	A) 8.18% above B) At par	Being highest, hence rejected	Highest


KHAN MUHAMMAD JAT
Assistant Engineer
Education Works Sub-Division
Jacobabad


MUHAMMAD HASSAN SOLANGI
Assistant Engineer
Public Health Engineering
Sub-Division-I, Jacobabad


ALTAH HUSSAIN BHURGRI
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
JACOBABAD

FINANCIAL REVIEW

S.No.27 (Civil work)

Name of Work:

Rehabilitation, Improvement / Renovation & Provision for missing Facilities in existing Primary/Elementary Schools (30 Units) District Jacobabad ADP No. 185 (2016-17 Programme) at GBPS Jounqal Taluka Thull.

N.I.T No. XEN(EWD)/TC/G-55/565 dated 05-05-2017.

Date of issue : Upto 29.05.2017

Estimate Sanctioned by Superintending Engineer, Education Works Circle, Larkana.

Date of opening: 30.05.2017 at 12:00 Noon

vide No. SE(EWC) LRK/P.B/556

dated. 15.05.2017 for Rs. 3.794 (M)


Time for completion 12 months


Amount of Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
Part-A 2,680,862	848,126	-	-	167,227	-	3,696,215	6.24% above
Part-B 97,213	-	-	-	-	-	97,213	At Par
Total (A+B)						3,793,428	

COMPARATIVE STATEMENT

S.# / Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1) Mr. Abdul Nabi Malik	P-A= 2,680,862 P-B= 97,213	6.18% Above At Par	165677 -	848,126 -	3,694,665 97,213 Total 3,791,878	Lowest
2) Mr. National Enterprises	P-A= 2,680,862 P-B= 97,213	7.14% Above At Par	191414 -	848,126 -	3,720,402 97,213 Total 3,817,615	Higher
3) Mr. Hussain Bux Bhutto	P-A= 2,680,862 P-B= 97,213	8.18% Above At Par	219295 -	848,126 -	3,748,283 97,213 Total 3,845,496	Highest

Lowest rate quoted by **Mr. Abdul Nabi Malik** stood lowest & reasonable, hence, recommended for approval.


KHAN MUHAMMAD JAT
Assistant Engineer
Education Works Sub-Division
Jacobabad


MOHAMMAD HASSAN SOLANGI
Assistant Engineer
Public Health Engineering
Sub-Division-I, Jacobabad


ALTAH HUSSAIN
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
JACOBABAD




TENDER OPENING COMMITTEE OF EDUCATION WORKS DIVISION
JACOBABAD

Name of Work:

Rehabilitation, Improvement / Renovation & Provision for missing Facilities in existing Primary/Elementary Schools (30 Units) District Jacobabad ADP No. 185 (2016-17 Programme) at GBPS Joungal Taluka Thull.

Tender opened on **30-05-2017** in the office of Executive Engineer, Education Works Division Jacobabad.


IN THE PRESENCE OF PROCUREMENT COMMITTEE

S.No	Name of Officer	Committee Members	Signature
01	Altaf Hussain Bhurgri Executive Engineer Education Works Division Jacobabad.	Chairman	
02	Muhammad Hassan Solangi Assistant Engineer Public Health Engineering Sub-Division-I Jacobabad.	Member	
03	Khan Muhammad Jat Assistant Engineer Education Works Sub-Division Jacobabad.	Member	


Bid Evaluation Report

Name of procuring Agency	Executive Engineer Education Works Division Jacobabad.
Tender Reference No.	NIT Called vide this office letter No. XEN(EWD)/TC/G-55/565 dated 05-05-2017.
Tender Description/Name of Work	Construction of building for Shelterless Primary School (6 Units) District Jacobabad ADP No. 214 (2016-17 Programme) at GGPS Muhammad Qasim Mastoi @ Channa Muhalla Taluka Jacobabad.
Method of Procurement	NCB (National Competitive Bidding) Single Stage One Envelope Procedure.
Tender Published	SPPRA Website Daily DAWN Karachi (English) dt: 15.05.2017. Daily Duniya Karachi (Urdu) dt: 12.05.2017. Daily Kawish Hyderabad (Sindhi) dt: 15.05.2017.
Total Bid Document Sold	03 Nos.
Total Bids Received	03 Nos.
Financial Technically Bid Opening Date	-
No. of Bids Technically Qualified (if applicable)	N.A.
Bid(s) Rejected	No any Bid Rejected
Financial Bid Opening Date	30-05-2017

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	M/S Abdul Khaliq Dayo	3,945,260	1 st Lowest	A) 10.60% above B) At par	Being lowest, hence accepted	Lowest
2	M/S New Javed Ahmed Lashari	3,951,265	2 nd Higher	A) 10.79% above B) At par	Being higher, hence rejected	Higher
3	Mr. Zulfiqar Ali Buriro	3,962,325	3 rd Highest	A) 11.14% above B) At par	Being highest, hence rejected	Highest


KHAN MUHAMMAD JAT
 Assistant Engineer
 Education Works Sub-Division
 Jacobabad


MUHAMMAD HASSAN SOLANGI
 Assistant Engineer
 Public Health Engineering
 Sub-Division-I, Jacobabad


ALTAH HUSSAIN BHURGRI
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 JACOBABAD

FINANCIAL REVIEW

S.No.31 (Civil work)

Name of Work:

Construction of building for Shelterless Primary School (6 Units) District Jacobabad ADP No. 214 (2016-17 Programme) at GGPS Muhammad Qasim Mastoi @ Channa Muhalla Taluka Jacobabad.

N.I.T No. XEN(EWD)/TC/G-55/565 dated 05-05-2017.

Date of issue : Upto 29.05.2017

Estimate Sanctioned by Superintending Engineer, Education Works Circle, Larkana.

Date of opening: 30.05.2017 at 12:00 Noon

vide No. SE(EWC) LRK/P.B/569

dated. 16.05.2017 for Rs. 4.013 (M)


Time for completion 12 months

Amount of Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
Part-A 3160146	284896	-	-	342966	-	3,788,008	10.85% above
Part-B 77,116	88,127	-	-	-	-	165,243	At Par
Total A+B:-						3,953,251	

COMPARATIVE STATEMENT

S.# / Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1) M/S Abdul Khaliq Dayo	P-A= 3,160,146 P-B= 77,116	10.60% Above At Par	334975 -	284,896 88,127	3,780,017 165,243	
				Total	3,945,260	Lowest
2) M/S New Javed Ahmed Lashari	P-A= 3,160,146 P-B= 77,116	10.79% Above At Par	340980 -	284,896 88,127	3,786,022 165,243	
				Total	3,951,265	Higher
3) Mr. Zulfiqar Ali Buriro	P-A= 3,160,146 P-B= 77,116	11.14% Above At Par	352040 -	284,896 88,127	3,797,082 165,243	
				Total	3,962,325	Highest

Lowest rate quoted by **M/s Abdul Khaliq Dayo** stood lowest & reasonable, hence, recommended for approval.


KHAN MUHAMMAD JAT
 Assistant Engineer
 Education Works Sub-Division
 Jacobabad


MUHAMMAD HASSAN SOLANGI
 Assistant Engineer
 Public Health Engineering
 Sub-Division-I, Jacobabad


ALTAH HUSSAIN BHURGRI
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 JACOBABAD




TENDER OPENING COMMITTEE OF EDUCATION WORKS DIVISION
JACOBABAD

Name of Work:

Construction of building for Shelterless Primary School (6 Units) District Jacobabad ADP No. 214 (2016-17 Programme) at GGPS Muhammad Qasim Mastoi @ Channa Muhalla Taluka Jacobabad.

Tender opened on **30-05-2017** in the office of Executive Engineer, Education Works Division Jacobabad.


IN THE PRESENCE OF PROCUREMENT COMMITTEE

S.No	Name of Officer	Committee Members	Signature
01	Altaf Hussain Bhurgri Executive Engineer Education Works Division Jacobabad.	Chairman	
02	Muhammad Hassan Solangi Assistant Engineer Public Health Engineering Sub-Division-I Jacobabad.	Member	
03	Khan Muhammad Jat Assistant Engineer Education Works Sub-Division Jacobabad.	Member	


Bid Evaluation Report

Name of procuring Agency	Executive Engineer Education Works Division Jacobabad.
Tender Reference No.	NIT Called vide this office letter No. XEN(EWD)/TC/G-55/565 dated 05-05-2017.
Tender Description/Name of Work	Construction of building for Shelterless Primary School (6 Units) District Jacobabad ADP No. 214 (2016-17 Programme) at GBPS Dargahi Jakhrani Taluka Thull).
Method of Procurement	NCB (National Competitive Bidding) Single Stage One Envelope Procedure.
Tender Published	SPPRA Website Daily DAWN Karachi (English) dt: 15.05.2017. Daily Duniya Karachi (Urdu) dt: 12.05.2017. Daily Kawish Hyderabad (Sindhi) dt: 15.05.2017.
Total Bid Document Sold	04 Nos.
Total Bids Received	03 Nos.
Financial Technically Bid Opening Date	-
No. of Bids Technically Qualified(if applicable)	N.A.
Bid(s) Rejected	No any Bid Rejected
Financial Bid Opening Date	30-05-2017

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	M/S Din Muhammad Enterprises	3,948,105	1 st Lowest	A) 10.69% above B) At par	Being lowest, hence accepted	Lowest
2	M/S New Javed Ahmed Lashari	3,961,061	2 nd Higher	A) 11.10% above B) At par	Being higher, hence rejected	Higher
3	Mr. Zahoor Ahmed Bhutto	3,996,139	3 rd Highest	A) 12.21% above B) At par	Being highest, hence rejected	Highest
4	M/S Shafqat Traders	-	-	-	-	Bid not received back


KHAN MUHAMMAD JAT
 Assistant Engineer
 Education Works Sub-Division
 Jacobabad


MUHAMMAD HASSAN SOLANGI
 Assistant Engineer
 Public Health Engineering
 Sub-Division-I, Jacobabad


ALTAF HUSSAIN BHURGRI
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 JACOBABAD

FINANCIAL REVIEW

S.No.32 (Civil work)

Name of Work:

Construction of building for Shelterless Primary School (6 Units) District Jacobabad ADP No. 214 (2016-17 Programme) at GBPS Dargahi Jakhrani Taluka Thull.

N.I.T No. XEN(EWD)/TC/G-55/565 dated 05-05-2017.

Date of issue : Upto 29.05.2017

Estimate Sanctioned by Superintending Engineer, Education Works Circle, Larkana.

Date of opening: 30.05.2017 at 12:00 Noon

vide No. SE(EWC) LRK/P.B/550

dated. 12.05.2017 for Rs. 4.010 (M)


Time for completion 12 months

Amount of Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
Part-A 3160146	284896	-	-	340553	-	3,785,595	10.78% above
Part-B 77,116	88,127	-	-	-	-	165,243	At Par
Total A+B						3,950,838	

COMPARATIVE STATEMENT

S.# / Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1) M/S Din Muhammad Enterprises	P-A= 3,160,146 P-B= 77,116	10.69% Above At Par	337820 -	284,896 88,127	3,782,862 165,243	
				Total	3,948,105	Lowest
2) M/S New Javed Ahmed Lashari	P-A= 3,160,146 P-B= 77,116	11.10% Above At Par	350776 -	284,896 88,127	3,795,818 165,243	
				Total	3,961,061	Higher
3) Mr. Zahoor Ahmed Bhutto	P-A= 3,160,146 P-B= 77,116	12.21% Above At Par	385854 -	284,896 88,127	3,830,896 165,243	
				Total	3,996,139	Highest
4) M/S Shafqat Traders	P-A= 3,160,146 P-B= 77,116	-	-	-	-	Bid not received back

Lowest rate quoted by **M/S Din Muhammad Enterprises** stood lowest & reasonable, hence, recommended for approva


KHAN MUHAMMAD JAT
 Assistant Engineer
 Education Works Sub-Division
 Jacobabad


MUHAMMAD HASSAN SOLANGI
 Assistant Engineer
 Public Health Engineering
 Sub-Division-I, Jacobabad


ALTAF HUSSAIN BHURGRI
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 JACOBABAD




TENDER OPENING COMMITTEE OF EDUCATION WORKS DIVISION
JACOBABAD

Name of Work:

Construction of building for Shelterless Primary School (6 Units) District Jacobabad ADP No. 214 (2016-17 Programme) at GBPS Dargahi Jakhrani Taluka Thull).

Tender opened on **30-05-2017** in the office of Executive Engineer, Education Works Division Jacobabad.


IN THE PRESENCE OF PROCUREMENT COMMITTEE


S.No	Name of Officer	Committee Members	Signature
01	Altaf Hussain Bhurgri Executive Engineer Education Works Division Jacobabad.	Chairman	
02	Muhammad Hassan Solangi Assistant Engineer Public Health Engineering Sub-Division-I Jacobabad.	Member	
03	Khan Muhammad Jat Assistant Engineer Education Works Sub-Division Jacobabad.	Member	


Bid Evaluation Report

Name of procuring Agency	<u>Executive Engineer Education Works Division Jacobabad.</u>
Tender Reference No.	<u>NIT Called vide this office letter No. XEN(EWD)/TC/G-55/565 dated 05-05-2017.</u>
Tender Description/Name of Work	<u>Construction of building for Shelterless Primary School (6 Units) District Jacobabad ADP No. 214 (2016-17 Programme at GBPS Wakeel Khan Bhatti Taluka Jacobabad).</u>
Method of Procurement	<u>NCB (National Competitive Bidding) Single Stage One Envelope Procedure.</u>
Tender Published	<u>SPPRA Website Daily DAWN Karachi (English) dt: 15.05.2017. Daily Duniya Karachi (Urdu) dt: 12.05.2017. Daily Kawish Hyderabad (Sindhi) dt: 15.05.2017.</u>
Total Bid Document Sold	<u>04 Nos.</u>
Total Bids Received	<u>03 Nos.</u>
Financial Technically Bid Opening Date	<u>-</u>
No. of Bids Technically Qualified (if applicable)	<u>N.A.</u>
Bid(s) Rejected	<u>No any Bid Rejected</u>
Financial Bid Opening Date	<u>30-05-2017</u>

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	Mr. Wakeel Ahmed Bhatti	3,948,737	1 st Lowest	A) 10.71% above B) At par	Being lowest, hence accepted	Lowest
2	M/S W S K B Company	3,962,641	2 nd Higher	A) 11.15% above B) At par	Being higher, hence rejected	Higher
3	Mr. Zulfiqar Ali Buriro	3,982,550	3 rd Highest	A) 11.78% above B) At par	Being highest, hence rejected	Highest
4	M/S Shafqat Traders	-	-	-	-	Bid not received Back


KHAN MUHAMMAD JAT
 Assistant Engineer
 Education Works Sub-Division
 Jacobabad


MUHAMMAD HASSAN SOLANGI
 Assistant Engineer
 Public Health Engineering
 Sub-Division-I, Jacobabad


ALTAF HUSSAIN BHURGRI
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 JACOBABAD

FINANCIAL REVIEW

S.No.33 (Civil work)

Name of Work:

Construction of building for Shelterless Primary School (6 Units) District Jacobabad ADP No. 214 (2016-17 Programme at GBPS Wakeel Khan Bhatti Taluka Jacobabad).

N.I.T No. XEN(EWD)/TC/G-55/565 dated 05-05-2017.

Estimate Sanctioned by Superintending Engineer, Education Works Circle, Larkana.
vide No. SE(EWC) LRK/P.B/522 dated. 12.05.2017 for Rs. 4.013 (M)

Date of issue : Upto 29.05.2017

Date of opening: 30.05.2017 at 12:00 Noon

Time for completion 12 months

Amount of Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
Part-A 3160146	284896	-	-	342966	-	3,788,008	10.85% above
Part-B 77,116	88,127	-	-	-	-	165,243	At Par
Total A+B:-						3,953,251	

COMPARATIVE STATEMENT

S.# / Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1) Mr. Wakeel Ahmed Bhatti	P-A= 3,160,146 P-B= 77,116	10.71% Above At Par	338452 -	284,896 88,127	3,783,494 165,243	
				Total	3,948,737	Lowest
2) M/S W S K B Company	P-A= 3,160,146 P-B= 77,116	11.15% Above At Par	352356 -	284,896 88,127	3,797,398 165,243	
				Total	3,962,641	Higher
3) Mr. Zulfiqar Ali Buriro	P-A= 3,160,146 P-B= 77,116	11.78% Above At Par	372265 -	284,896 88,127	3,817,307 165,243	
				Total	3,982,550	Highest
4) M/S Shafqat Traders	P-A= 3,160,146 P-B= 77,116	-	-	-	-	Bid not received Back

Lowest rate quoted by **Mr. Wakeel Ahmed Bhatti** stood lowest & reasonable, hence, recommended for approval.


KHAN MUHAMMAD JAT
Assistant Engineer
Education Works Sub-Division
Jacobabad


MUHAMMAD HASSAN SOLANGI
Assistant Engineer
Public Health Engineering
Sub-Division-I, Jacobabad


ALTAF HUSSAIN BHURGRI
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
JACOBABAD

TENDER OPENING COMMITTEE OF EDUCATION WORKS DIVISION
JACOBABAD

Name of Work:

Construction of building for Shelterless Primary School (6 Units) District Jacobabad ADP
No. 214 (2016-17 Programme at GBPS Wakeel Khan Bhatti Taluka Jacobabad).

Tender opened on **30-05-2017** in the office of Executive Engineer, Education Works Division Jacobabad.

IN THE PRESENCE OF PROCUREMENT COMMITTEE


S.No	Name of Officer	Committee Members	Signature
01	Altaf Hussain Bhurgri Executive Engineer Education Works Division Jacobabad.	Chairman	
02	Muhammad Hassan Solangi Assistant Engineer Public Health Engineering Sub-Division-I Jacobabad.	Member	
03	Khan Muhammad Jat Assistant Engineer Education Works Sub-Division Jacobabad.	Member	


Bid Evaluation Report

Name of procuring Agency	<u>Executive Engineer Education Works Division Jacobabad.</u>
Tender Reference No.	<u>NIT Called vide this office letter No. XEN(EWD)/TC/G-55/565 dated 05-05-2017.</u>
Tender Description/Name of Work	<u>Construction of building for Shelterless Primary School (6 Units) District Jacobabad ADP No. 214 (2016-17 Programme at GBPS Buxan Katohar Taluka G.Khairo).</u>
Method of Procurement	<u>NCB (National Competitive Bidding) Single Stage One Envelope Procedure.</u>
Tender Published	<u>SPPRA Website Daily DAWN Karachi (English) dt: 15.05.2017. Daily Duniya Karachi (Urdu) dt: 12.05.2017. Daily Kawish Hyderabad (Sindhi) dt: 15.05.2017.</u>
Total Bid Document Sold	<u>04 Nos.</u>
Total Bids Received	<u>03 Nos.</u>
Financial Technically Bid Opening Date	-
No. of Bids Technically Qualified (if applicable)	<u>N.A.</u>
Bid(s) Rejected	<u>No any Bid Rejected</u>
Financial Bid Opening Date	<u>30-05-2017</u>

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	M/S New Javed Ahmed Lashari	3,935,148	1 st Lowest	A) 10.28% above B) At par	Being lowest, hence accepted	Lowest
2	M/S MAC Engineering Contractor	3,964,853	2 nd Higher	A) 11.22% above B) At par	Being higher, hence rejected	Higher
3	M/S AAS Construction Company	3,986,342	3 rd Highest	A) 11.90% above B) At par	Being highest, hence rejected	Highest
4	M/S Jam Brothers & Co:	-	-	-	-	Bid not received back


KHAN MUHAMMAD JAT
 Assistant Engineer
 Education Works Sub-Division
 Jacobabad


MUHAMMAD HASSAN SOLANGI
 Assistant Engineer
 Public Health Engineering
 Sub-Division-I, Jacobabad


ALTAF HUSSAIN BHURGRI
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 JACOBABAD

FINANCIAL REVIEW

S.No.35 (Civil work)

Name of Work:

Construction of building for Shelterless Primary School (6 Units) District Jacobabad ADP No. 214 (2016-17 Programme at GBPS Buxan Katohar Taluka G.Khairo).

N.I.T No. XEN(EWD)/TC/G-55/565 dated 05-05-2017.

Date of issue : Upto 29.05.2017

Estimate Sanctioned by Superintending Engineer, Education Works Circle, Larkana.

Date of opening: 30.05.2017 at 12:00 Noon

vide No. SE(EWC) LRK/P.B/537

dated. 12.05.2017 for Rs. 4.013 (M)

Time for completion 12 months

Amount of Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
Part-A 3160146	284896	-	-	342966	-	3,788,008	10.85% above
Part-B 77,116	88,127	-	-	-	-	165,243	At Par
Total A+B						3,953,251	

COMPARATIVE STATEMENT

S.# / Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1) M/S New Javed Ahmed Lashari	P-A= 3,160,146 P-B= 77,116	10.28% Above At Par	324863 -	284,896 88,127	3,769,905 165,243 Total 3,935,148	Lowest
2) M/S MAC Engineering Contractor	P-A= 3,160,146 P-B= 77,116	11.22% Above At Par	354568 -	284,896 88,127	3,799,610 165,243 Total 3,964,853	Higher
3) M/S AAS Construction Company	P-A= 3,160,146 P-B= 77,116	11.90% Above At Par	376057 -	284,896 88,127	3,821,099 165,243 Total 3,986,342	Highest
4) M/S Jam Brothers & Co:	P-A= 3,160,146 P-B= 77,116	-	-	-	-	Bid not received back

Lowest rate quoted by **M/S New Javed Ahmed Lashari** stood lowest & reasonable, hence, recommended for approval.

KHAN MUHAMMAD JAT
Assistant Engineer
Education Works Sub-Division
Jacobabad

MUHAMMAD HASSAN SOLANGI
Assistant Engineer
Public Health Engineering
Sub-Division-I, Jacobabad

ALTAF HUSSAIN BHURGRI
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
JACOBABAD




TENDER OPENING COMMITTEE OF EDUCATION WORKS DIVISION
JACOBABAD

Name of Work:

Construction of building for Shelterless Primary School (6 Units) District Jacobabad ADP
No. 214 (2016-17 Programme at GBPS Buxan Katohar Taluka G.Khairo).

Tender opened on **30-05-2017** in the office of Executive Engineer, Education Works Division Jacobabad.

IN THE PRESENCE OF PROCUREMENT COMMITTEE

S.No	Name of Officer	Committee Members	Signature
01	Altaf Hussain Bhurgri Executive Engineer Education Works Division Jacobabad.	Chairman	
02	Muhammad Hassan Solangi Assistant Engineer Public Health Engineering Sub-Division-I Jacobabad.	Member	
03	Khan Muhammad Jat Assistant Engineer Education Works Sub-Division Jacobabad.	Member	

Bid Evaluation Report

Name of procuring Agency

Executive Engineer Education Works Division Jacobabad.

Tender Reference No.

NIT Called vide this office letter No. XEN(EWD)/TC/G-55/565 dated 05-05-2017.

Tender Description/Name of Work

Construction of building for Shelterless Primary School (6 Units) District Jacobabad ADP No. 214 (2016-17 Programme at GGPS Abdul Karim Katwar Taluka G.Khairo).

Method of Procurement

NCB (National Competitive Bidding)
Single Stage One Envelope Procedure.

Tender Published

SPPRA Website
Daily DAWN Karachi (English) dt: 15.05.2017.
Daily Duniya Karachi (Urdu) dt: 12.05.2017.
Daily Kawish Hyderabad (Sindhi) dt: 15.05.2017.

Total Bid Document Sold

03 Nos.

Total Bids Received

03 Nos.

Financial Technically Bid Opening Date

-

No. of Bids Technically Qualified(if applicable)

N.A.


Bid(s) Rejected


No any Bid Rejected


Financial Bid Opening Date

14-06-2017

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	M/s Tariq Raheem Jamali	3,951,897	1 st Lowest	A) 10.81% above B) At par	Being lowest, hence accepted	Lowest
2	M/S New Javed Ahmed Lashari	3,962,641	2 nd Higher	A) 11.15% above B) At par	Being higher, hence rejected	Higher
3	M/S National Enterprises	3,982,866	3 rd Highest	A) 11.79% above B) At par	Being highest, hence rejected	Highest


KHAN MUHAMMAD JAT
 Assistant Engineer
 Education Works Sub-Division
 Jacobabad


MUHAMMAD HASSAN SOLANGI
 Assistant Engineer
 Public Health Engineering
 Sub-Division-I, Jacobabad


ALTAH HUSSAIN BHURGRI
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 JACOBABAD

FINANCIAL REVIEW

S.No.36 (Civil work)

Name of Work:

Construction of building for Shelterless Primary School (6 Units) District Jacobabad ADP No. 214 (2016-17 Programme at GGPS Abdul Karim Katwar Taluka G.Khairo).

N.I.T No. XEN(EWD)/TC/G-55/565 dated 05-05-2017.

Date of issue : Upto 13.06.2017

Estimate Sanctioned by Superintending Engineer, Education Works Circle, Larkana.

Date of opening: 14.06.2017 at 12:00 Noon

vide No. SE(EWC) LRK/P.B/533

dated. 12.05.2017 for Rs. 4.013 (M)


Time for completion 12 months

Amount of Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
Part-A 3160146	284896	-	-	342966	-	3,788,008	10.85% above
Part-B 77,116	88,127	-	-	-	-	165,243	At Par
Total A+B:-						3,953,251	

COMPARATIVE STATEMENT

S.# / Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1) M/s Tariq Raheem Jamali	P-A= 3,160,146 P-B= 77,116	10.81% Above At Par	341612 -	284,896 88,127	3,786,654 165,243	
				Total	3,951,897	Lowest
2) M/S New Javed Ahmed Lashari	P-A= 3,160,146 P-B= 77,116	11.15% Above At Par	352356 -	284,896 88,127	3,797,398 165,243	
				Total	3,962,641	Higher
3) M/S National Enterprises	P-A= 3,160,146 P-B= 77,116	11.79% Above At Par	372581 -	284,896 88,127	3,817,623 165,243	
				Total	3,982,866	Highest

Lowest rate quoted by **M/S Tariq Raheem Jamali** stood lowest & reasonable, hence, recommended for approval.


KHAN MUHAMMAD JAT
Assistant Engineer
Education Works Sub-Division
Jacobabad


MUHAMMAD HASSAN SOLANGI
Assistant Engineer
Public Health Engineering
Sub-Division-I, Jacobabad


ALTAF HUSSAIN BHURGRI
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
JACOBABAD

TENDER OPENING COMMITTEE OF EDUCATION WORKS DIVISION
JACOBABAD

Name of Work:

Construction of building for Shelterless Primary School (6 Units) District Jacobabad ADP
No. 214 (2016-17 Programme) at GGPS Abdul Karim Katwar Taluka G.Khairo).

Tender opened on **14-06-2017** in the office of Executive Engineer, Education Works Division Jacobabad.


IN THE PRESENCE OF PROCUREMENT COMMITTEE


S.No	Name of Officer	Committee Members	Signature
01	Altaf Hussain Bhurgri Executive Engineer Education Works Division Jacobabad.	Chairman	
02	Muhammad Hassan Solangi Assistant Engineer Public Health Engineering Sub-Division-I Jacobabad.	Member	
03	Khan Muhammad Jat Assistant Engineer Education Works Sub-Division Jacobabad.	Member	

Bid Evaluation Report

Name of procuring Agency	Executive Engineer Education Works Division Jacobabad.
Tender Reference No.	NIT Called vide this office letter No. XEN(EWD)/TC/G-55/565 dated 05-05-2017.
Tender Description/Name of Work	Establishment of Girls Degree College @ Thull District Jacobabad ADP No. 418 (2016-17 programme) at GGDC Thull.
Method of Procurement	NCB (National Competitive Bidding) Single Stage One Envelope Procedure.
Tender Published	SPPRA Website Daily DAWN Karachi (English) dt: 15.05.2017. Daily Duniya Karachi (Urdu) dt: 12.05.2017. Daily Kawish Hyderabad (Sindhi) dt: 15.05.2017.
Total Bid Document Sold	04 Nos.
Total Bids Received	03 Nos.
Financial Technically Bid Opening Date	-
No. of Bids Technically Qualified(if applicable)	N.A.
Bid(s) Rejected	No any Bid Rejected
Financial Bid Opening Date	30-05-2017

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	M/S National Enterprises	82,322,520	1 st Lowest	A) 12.14% above B) At par	Being lowest, hence accepted	Lowest
2	M/S Abdul Khaliq Dayo	84,247,988	2 nd Higher	A) 15.19% above B) At par	Being higher, hence rejected	Higher
3	M/S Muhammad Ramzan & Co:	84,872,976	3 rd Highest	A) 16.18% above B) At par	Being highest, hence rejected	Highest
4	M/S Shafqat Traders	-	-	-	-	Bid not received back


KHAN MUHAMMAD JAT
Assistant Engineer
Education Works Sub-Division
Jacobabad


MUHAMMAD HASSAN SOLANGI
Assistant Engineer
Public Health Engineering
Sub-Division-4, Jacobabad


ALTAH HUSSAIN BHURGRI
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
JACOBABAD

FINANCIAL REVIEW

S.No.49 (Civil work)

Name of Work:

Establishment of Girls Degree College @ Thull District Jacobabad ADP No. 418 (2016-17 programme) at GGDC Thull

N.I.T No. XEN(EWD)/TC/G-55/565 dated 05-05-2017.

Estimate Sanctioned by Chief Engineer, Education Works, Sukkur. vide No. CE/EW/P.B/4288 dated. 19.05.2017 for Rs. 82.400 (M)

Date of issue : Upto 29.05.2017

Date of opening: 30.05.2017 at 12:00 Noon


Time for completion 12 months


Amount of Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
Part-A 63,130,108	9,466,038	-	-	7,740,489	-	80,336,635	12.26% above
Part-B 781,484	1,280,895	-	-	-	-	2,062,379	At Par
Total (A+B)						82,399,014	

COMPARATIVE STATEMENT

S.# / Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1) M/S National Enterprises	P-A= 63,130,108 P-B= 781,484	12.14% Above At Par	7663995 -	9,466,038 1,280,895	80,260,141 2,062,379	
				Total	82,322,520	Lowest
2) M/S Abdul Khaliq Dayo	P-A= 63,130,108 P-B= 781,484	15.19% Above At Par	9589463 -	9,466,038 1,280,895	82,185,609 2,062,379	
				Total	84,247,988	Higher
3) M/S Muhammad Ramzan & Co:	P-A= 63,130,108 P-B= 781,484	16.18% Above At Par	10214451 -	9,466,038 1,280,895	82,810,597 2,062,379	
				Total	84,872,976	Highest
3) M/S Shafqat Traders	P-A= 63,130,108 P-B= 781,484	- -	- -	- -	- -	Bid received not back

Lowest rate quoted by **M/S National Enterprises** stood lowest & reasonable, hence, recommended for approval.


KHAN MUHAMMAD JAT
Assistant Engineer
Education Works Sub-Division
Jacobabad


MUHAMMAD HASSAN SOLANGI
Assistant Engineer
Public Health Engineering
Sub-Division-I, Jacobabad


ALTAF HUSSAIN BHURGRI
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
JACOBABAD




TENDER OPENING COMMITTEE OF EDUCATION WORKS DIVISION
JACOBABAD

Name of Work:

Establishment of Girls Degree College @ Thull District Jacobabad ADP No. 418 (2016-17 programme) at GGDC Thull.

Tender opened on **30-05-2017** in the office of Executive Engineer, Education Works Division Jacobabad.

IN THE PRESENCE OF PROCUREMENT COMMITTEE

S.No	Name of Officer	Committee Members	Signature
01	Altaf Hussain Bhurgri Executive Engineer Education Works Division Jacobabad.	Chairman	
02	Muhammad Hassan Solangi Assistant Engineer Public Health Engineering Sub-Division-I Jacobabad.	Member	
03	Khan Muhammad Jat Assistant Engineer Education Works Sub-Division Jacobabad.	Member	

Bid Evaluation Report

Name of procuring Agency Executive Engineer Education Works Division Jacobabad.

Tender Reference No. NIT Called vide this office letter No. XEN(EWD)/TC/G-55/565 dated 05-05-2017.

Tender Description/Name of Work Schools Improvement through Adopt a Schools Intervention Larkana Division (8 Units) (2016-17 Programme) ADP No. 469 (2016-17 Programme at GGMS Muhammad Pur Odho Taluka G.Khairo).

Method of Procurement NCB (National Competitive Bidding)
Single Stage One Envelope Procedure.

Tender Published SPPRA Website
Daily DAWN Karachi (English) dt: 15.05.2017.
Daily Duniya Karachi (Urdu) dt: 12.05.2017.
Daily Kawish Hyderabad (Sindhi) dt: 15.05.2017.

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.


Financial Technically Bid Opening Date -


No. of Bids Technically Qualified (if applicable) N.A.


Bid(s) Rejected No any Bid Rejected

Financial Bid Opening Date 30-05-2017

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	M/S G.A Construction & Co	3,728,890	1 st Lowest	A) 7.11% above B) At par	Being lowest, hence accepted	Lowest
2	M/S S.H.A Construction Co	3,744,432	2 nd Higher	A) 7.74% above B) At par	Being higher, hence rejected	Higher
3	M/S W.S.K.B Company	3,755,533	3 rd Highest	A) 8.19% above B) At par	Being highest, hence rejected	Highest


KHAN MUHAMMAD JAT
Assistant Engineer
Education Works Sub-Division
Jacobabad


MUHAMMAD HASSAN SOLANGI
Assistant Engineer
Public Health Engineering
Sub-Division-I, Jacobabad


ALTAH HUSSAIN BHURGRI
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
JACOBABAD

FINANCIAL REVIEW

S.No.52 (Civil work)

Name of Work:

Schools Improvement through Adopt a Schools Intervention Larkana Division (8 Units)
(2016-17 Programme) ADP No. 469 (2016-17 Programme at GGMS Muhammad Pur Odho
Taluka G.Khairo).

N.I.T No. XEN(EWD)/TC/G-55/565 dated 05-05-2017.

Date of issue : Upto 29.05.2017

Estimate Sanctioned by Superintending Engineer, Education Works Circle, Larkana.

Date of opening: 30.05.2017 at 12:00 Noon

vide No. SE(EWC) LRK/P.B/527

dated. 12.05.2017 for Rs. 3.800 (M)


Time for completion 12 months

Amount of Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
Part-A 2466883	1020161	-	-	178010	-	3,665,054	7.22% above
Part-B 66,451	68,523	-	-	-	-	134,974	At Par
Total A+B:						3,800,028	


COMPARATIVE STATEMENT

S.# / Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1) M/S G.A Construction & Co	P-A= 2,466,883 P-B= 66,451	7.11% Above At Par	175395 -	1,020,161 68,523	3,662,439 66,451	
				Total	3,728,890	Lowest
2) M/S S.H.A Construction Co	P-A= 2,466,883 P-B= 66,451	7.74% Above At Par	190937 -	1,020,161 68,523	3,677,981 66,451	
				Total	3,744,432	Higher
3) M/S W.S.K.B Company	P-A= 2,466,883 P-B= 66,451	8.19% Above At Par	202038 -	1,020,161 68,523	3,689,082 66,451	
				Total	3,755,533	Highest

Lowest rate quoted by **M/S G.A Construction & Co** stood lowest & reasonable, hence, recommended for approval.


KHAN MUHAMMAD JAT
Assistant Engineer
Education Works Sub-Division
Jacobabad


MUHAMMAD HASSAN SOLANGI
Assistant Engineer
Public Health Engineering
Sub-Division-I, Jacobabad


ALTAF HUSSAIN BHURGRI
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
JACOBABAD



TENDER OPENING COMMITTEE OF EDUCATION WORKS DIVISION
JACOBABAD

Name of Work:

Schools Improvement through Adopt a Schools Intervention Larkana Division (8 Units)
(2016-17 Programme) ADP No. 469 (2016-17 Programme at GGMS Muhammad Pur Odho
Taluka G.Khairo).

Tender opened on **30-05-2017** in the office of Executive Engineer, Education Works Division Jacobabad.

IN THE PRESENCE OF PROCUREMENT COMMITTEE

S.No	Name of Officer	Committee Members	Signature
01	Altaf Hussain Bhurgri Executive Engineer Education Works Division Jacobabad.	Chairman	
02	Muhammad Hassan Solangi Assistant Engineer Public Health Engineering Sub-Division-I Jacobabad.	Member	
03	Khan Muhammad Jat Assistant Engineer Education Works Sub-Division Jacobabad.	Member	