



BID EVALUATION REPORT


- | | |
|--|--|
| 1 Name of Procuring Agency | Municipal Committee Kamber |
| 2 Tender Reference No. | N.I.T No. ADM/MC/2972 Dated: 20.08.2015 |
| 3 Tender Description/Name of Work/Item | RECONDITIONING OF ROAD I/C REHABILITATION / CONSTRUCTION OF MAIN DRAIN OF KAMBER TOWN. |
| 4 Method Procurement | Single stage - single Envelope Procurement. |
| 5 Tender Published | SPPRA Website 2015 No.25151 dated:31.08.2015
Daily The News Dated; 29.08.2015 Karachi
Daily Jang Dated; 29.08.2015 Karachi
Daily Kawish Dated; 29.08.2015 Hyderabad
Daily |
| 6 Total Bid documents | 03 Nos. |
| 7 Total Bid received | 03 Nos. |
| 8 Technical Bid Opening date (If applicable) | Not Applicable |
| 9 No. of bid Technically qualified (If applicable) | Not Applicable |
| 10 Bid(s) Rejected (If applicable) | -Nil- |
| 11 Financial Bid Opening date | 16.09.2015 |


S.#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of	Comparison with Estimated Cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1	M/s Stareta Engineers & Construction	Rs.104062262.00	Lowest	Rs. 99176430.00 5% Above	Qualified as per evaluation criteria	Found responsive and Lowest Bid, Recommended for award of work
2	M/s Niaz Muhammad Khan & Brothers	Rs.106410408.00	Highest	Rs. 99176430.00 7% Above	Qualified as per evaluation criteria	Responsive Being higher not recommended for approval
3	M/s Bhittai Builders	Rs.108848449.00	Highest	Rs. 99176430.00 10% Above	Qualified as per evaluation criteria	Responsive Being higher not recommended for approval


Signatures of the Chairman/Members of the Committee


(Zamir Hussain Abro)
Chief Municipal Officer


(Zahid Ali Khattak)
Additional Secretary
Deputy Secretary


(Zakir Hussain Radhan)
Director Local Government


(Samraz Ali Shaikh)
Assistant Director P&D
D.C office Kamber


(Abdul Muqam Ansari)
Executive Engineer
Highways Division
Kamber-Shahdadkot

MINUTES OF TENDERING PROCESS:

A meeting of the Procurement Committee was held on 16.09.2015 at 12.00 pm to inside out scrutinize the receive and open the Bids of the contractors for the NIT invited under No.ADM/MC/2972 DATED: 20.08.2015. The meeting was chaired by the under signed while attended by the following notified members:-

1. Additional Secretary / Deputy Secretary (L.G)
2. Director Local government
3. Assistant Director (P&D) D.C Office Kamber-Shahdadkot
4. Chief Municipal Officer

03 No. Tenders were issued and in response thereof 03 Nos. Tenders were received, the sealed Bids were opened before all the Participants/Contractors (list attached).


In the light of tender received a Bid Evaluation Report for the Bid shall be prepared and finalized to be proceed ahead.



Member
Additional Secretary
/Deputy Secretary L.G




Member
Director Local Government



Member
Assistant Director (P&D)
D.C office
Kamber-Shahdadkot



Member
Chief Municipal Officer








Chairman
Executive Engineer
Highways Division
Kamber-Shahdadkot

TENDER OPENING COMMITTEE OF MUNICIPAL COMMITTEE
KAMBER




NAME OF WORK: RECONDITIONING OF ROAD I/C REHABILITATION
/ CONSTRUCTION OF MAIN DRAIN OF KAMBER
TOWN.


ADMINISTRATOR MUNICIPAL COMMITTEE KAMBER HELD ON


S.No.	Name of Officer	Committee Member	Signature
01.	Executive Engineer Highways Division Kamber-Shahdadt	Chairman	
02	Director Local Government	Member	
03.	Additional Secretary / Deputy Secretary (L.G)	Member	
04.	Chief Municipal officer	Member	
05	Assistant director (P&D) Deputy Commissioner office Kamber-Shahdadt	Member	


ATTENDANCE SHEET OF BIDDER'S REGARDING OPENING OF TENDEI DN 16-9-2015 OF RECONDITIONING OF ROAD & REHABILITATION / CONSTRUCTION OF MAIN DRAIN OF KAMBER TOWN.


LIST OF BIDDER'S

S.NO	NAME OF BIDDER	SIGNATURE
01	M/S Bhatti Builders	
02	M/S Straeta Engineers & Constructors	
03	M/S Niqz Muhammad Khan and Brothers	


(Yamin Hussain Akbar)
Chief Municipal Officer
Member


(Zahid Ali Krentio)
Additional Secretary / Deputy Secretary (L.G)
Member


(Sakat Hussain Radhi)
Director Local Government
Member


(Samiraz Ali Shaikh)
Assistant Director (P&D) DC Office Kamber
Member


(Abdul Muqeem Ansari)
Executive Engineer Highways Kamber
Chairman

BIDDERS' QUALIFICATION/ELIGIBILITY REPORT

Name of Procurement Agency: M/S Stareta Engineering & Construction

Name of Work: Reconditioning of road i/c Rehabilitation / Construction of Main

Drain of Kamber Town.

N.I.T NO. ADM/MC/2972 Dated: 20.08.2015.

PART	NAME	M/S Stareta Engineering & Construction	M/S Niaz Muhammad Khan & Brothers	M/S Bhattai Builders
1	Is envelope sealed	Yes	Yes	Yes
2	Required Amount of Bid Security	Yes	Yes	Yes
3	Alternate Bid	No	No	No
4	Withdrawal	No	No	No
5	Form of tender signed or not	Yes	Yes	Yes
6	Required PEC Registration	Yes	Yes	Yes
7	Registration in SBR & I. Tax	Yes	Yes	Yes
8	More than 3 years Experience in similar work	Yes	Yes	Yes
9	Affidavit regarding any litigation or blacklisting	No	No	No
10	List of Machinery & Equipment provided	Yes	Yes	Yes
11	Personal information provided	Yes	Yes	Yes
12	Financial statement viz Bank statement / Income Tax return attach	Yes	Yes	Yes
13	Any overwriting tender dropped received	No	No	No
14	Any conditional / telegraphic bid	No	No	No
15	Tender Fee received	Yes	Yes	Yes



Member


Additional Secretary
/Deputy Secretary L.G



Member

Assistant director (P&D)
Deputy Commissioner Office
Kamber-Shahdadkot

EXECUTIVE




Chairman
Superintending Engineer

Works & services HIGHWAYS DIVISION
Kamber-Shahdadkot



Member
Director local Government



Member
Chief Municipal Officer

N. OF WORK-

NIT NO. ADM/MC/2972
DATE: 20.08.2015


COMPERATIVE STATEMENT / FINANCIAL REVIEW


DATE OF ISSUE: 15.09.2015
DATE OF OPENING: 16.09.2015


RECONDITIONING OF ROAD FROM SHELL PETROL PUMP TO BHUTTO CHOWK MILE 0/0-0/4+330


S.#	Description	Estimated cost	M/s Stareta Engineers & Construction		M/s Niaz Muhammad Khan & Brothers		M/s Bhitai Builders	
			Rate	Amount	Rate	Amount	Rate	Amount
1.	PART-A (ROAD WORK) Amount of Schedule-B	25,025,085						
	Add / Ded: Difference cost Bitumen Quoted by Contractor	1,691,903	Add 6.0% Above	25,025,085 1,501,505 1,691,903	Add:8% Above	25,025,085 2,002,007 1,691,903	Add:11% Above	25,025,085 2,752,759 1,691,903
	SUB TOTAL PART-A	23,333,182		24,834,687		25,335,189		26,085,941
2.	PART-B (MISC/TRAFFIC SIGN) Amount of Schedule-B	22,556						
	Quoted by Contractor	0	At par	22,556 0	At par	22,556 0	At par	22,556 0
	SUB TOTAL PART-B	22,556		22,556		22,556		22,556
3.	PART-C (MASONRY STRUCTURE) 12" Dia Pipe Culvert Amount of Schedule-B Add: Cartage Quoted by Contractor	291,300 67,620						
	SUB TOTAL PART-C (I)	358,920	Add:22% Above	64,086 0	Add:25% Above	72,825 0	Add:28% Above	81,564 0
	GRAND TOTAL	23,714,658		25,212,629		25,721,870		26,481,361


The rates quoted by M/s Stareta Engineers & Construction, Government Contractor are lowest.


(Zamir Hussain Abro)
Chief Municipal Officer


(Zahid Ali Khentio)
Additional Secretary
Deputy Secretary


(Zakir Hussain Radhan)
Director Local Government


(Sarfraz Ali Shailkh)
Assistant Director P&D
D C office Kamber


(Abdul Mugeem Ansari)
Executive Engineer
Highways Division
Kamber-Shahdadkot

COMPERATIVE STATEMENT / FINANCIAL REVIEW

NAME OF WORK:-
 N.I.T NO. ADM/MC/2972
 DATE: 20.08.2015

DATE OF ISSUE: 15.09.2015
 DATE OF OPENING: 16.09.2015

RECONDITIONING OF ROAD FROM OLD BAKRI TO BYE PASS KAMBER MIRO KHAN ROAD MILE 0/0-0/5

S.#	Description	Estimated cost	M/s Stareta Engineers & Construction		M/s Niaz Muhammad Khan & Brothers		M/s Bhattai Builders	
			Rate	Amount	Rate	Amount	Rate	Amount
1.	PART-A (ROAD WORK) Amount of Schedule-B	19,462,317						
	Add / Ded: Difference cost Bitumen		Add 6.0% Above	19,462,317	Add:8.0% Above	19,462,317	Add:11% Above	19,462,317
	Quoted by Contractor	1,202,788		1,167,739		1,556,985		2,140,855
	SUB TOTAL PART-A	18,259,529		19,427,268		19,816,514		20,400,384
2.	PART-B (MISC./TRAFFIC SIGN) Amount of Schedule-B	22,556						
	Quoted by Contractor	0	At par	22,556	At par	22,556	At par	22,556
	SUB TOTAL PART-B	22,556		22,556		22,556		22,556
3.	PART-C (MASONRY STRUCTURE) 12 Dia Pipe Culvert Amount of Schedule-B Add: Carriage Quoted by Contractor	186,549 43,395						
			At par	186,549	At par	186,549	At par	186,549
	SUB TOTAL PART-C (I)	229,944	Add: 22% Above	41,041	Add:25% Above	46,637	Add:28% Above	52,234
	GRAND TOTAL	18,512,029		227,590		233,186		238,783
			The rates quoted by M/s Stareta Engineers & Construction, Government Contractor are lowest.					
				19,677,414		20,072,256		20,661,723

Zamir Hussain Abro
 (Zamir Hussain Abro)
 Chief Municipal Officer

Zahid Ali Khattito
 (Zahid Ali Khattito)
 Additional Secretary
 Deputy Secretary

Zakir Hussain Radhan
 (Zakir Hussain Radhan)
 Director Local Government

Sarfraz Ali Shaikh
 (Sarfraz Ali Shaikh)
 Assistant Director P&D
 D.C office Kamber

Abdul Majeem Ansari
 (Abdul Majeem Ansari)
 Executive Engineer
 Highways Division
 Kamber-Shahdadkot

NAME OF WORK:-


N.I.F.NO. ADM/1/MC/2972
DATE: 20.08.2015


COOPERATIVE STATEMENT / FINANCIAL REVIEW


RECONDITIONING OF ROAD FROM TOWER TO NASIRABAD NAKO MILE 0/0-0/5


DATE OF ISSUE: 15.09.2015
DATE OF OPENING: 16.09.2015


S.#	Description	Estimated cost	M/s Stareta Engineers & Construction		M/s Niaz Muhammad Khan & Brothers		M/s Bhattai Builders	
			Rate	Amount	Rate	Amount	Rate	Amount
1.	PART-A (ROAD WORK) Amount of Schedule-B	17,078,488						
	Add/Ded: Difference cost Bitumen			17,078,488				
	Quoted by Contractor	1,135,004		1,024,709				
				1,135,004				
	SUB TOTAL PART-A	15,943,484		16,968,193		17,309,763		17,822,118
	Quoted by Contractor	22,556		22,556		22,556		22,556
	SUB TOTAL PART-B	22,556	At par	0	At par	0	At par	0
3.	PART-C (MASONRY STRUCTURE) 12" Dia Pipe Culvert Amount of Schedule-B Add: Cartage	124,366						
	Quoted by Contractor	28,932		124,366				
	SUB TOTAL PART-C (D)	153,298	Add: 22% Above	27,360	Add: 25% Above	31,092	Add: 28% Above	34,822
	GRAND TOTAL	16,119,338		17,142,475		17,487,777		18,003,862
The rates quoted by M/s Stareta Engineers & Construction, Government Contractor are lowest.								


(Zamir Hussain Abro)
Chief Municipal Officer


(Zahid Ali Khennatio)
Additional Secretary
Deputy Secretary


(Zakir Hussain Raddhan)
Director Local Government


(Sarfraz Ali Shaikh)
Assistant Director P&D
D.C office Kamber


(Abdul Mujeem Ansari)
Executive Engineer
Highways Division
Kamber-Shahdadkot

COMPERATIVE STATEMENT / FINANCIAL REVIEW


ME OF WORK:-
 N.I.T NO. ADM/MC/2972
 DATE: 20.08.2015


DATE OF ISSUE: 15.09.2015.
 DATE OF OPENING: 16.09.2015.


RECONDITIONING OF ROAD FROM PATHAN MASJID TO DOST ALI ROAD VIA BROHI MUHALLA MILE 0/0-0/3


S.#	Description	Estimated cost	M/s Stareta Engineers & Construction		M/s Niaz Muhammad Khan & Brothers		M/s Bhitai Builders	
			Rate	Amount	Rate	Amount	Rate	Amount
1.	PART-A (ROAD WORK) Amount of Schedule-B	13,902,332						
	Add/Ded: Difference cost Bitumen Quoted by Contractor	808,290	Add 6.0% Above	13,902,332 834,140 808,290	Add 8% Above	13,902,332 1,112,186 808,290	Add 11% Above	13,902,332 1,529,256 808,290
	SUB TOTAL PART-A	13,094,042		13,928,182		14,206,228		14,623,298
2.	PART-B (MISC./TRAFFIC SIGN) Amount of Schedule-B	22,556						
	Quoted by Contractor	0	At par	22,556 0	At par	22,556 0	At par	22,556 0
	SUB TOTAL PART-B	22,556		22,556		22,556		22,556
3.	PART-C (MASONRY STRUCTURE) 12" Dia Pipe Culvert Amount of Schedule-B Add: Cartage Quoted by Contractor	250,512 60,297						
		250,512 60,297		250,512 0	Add: 25% Above	250,512 0	Add: 28% Above	250,512 0
	SUB TOTAL PART-C (I)	310,809	Add: 22% Above	55,113		62,628		70,143
	GRAND TOTAL	13,427,407		14,256,363		14,541,924		14,966,509


The rates quoted by M/s Stareta Engineers & Construction, Government Contractor are lowest.


 (Zamir Hussain Abro)
 Chief Municipal Officer


 (Zahid Ali Khentio)
 Additional Secretary
 Deputy Secretary


 (Zakir Hussain Rashid)
 Director Local Government


 (Sarfaraz Ali Shaikh)
 Assistant Director P&D
 D.C office Kamber


 (Abdul Muqeen Ansari)
 Executive Engineer
 Highways Division
 Kamber-Shahdadkot

COMPERATIVE STATEMENT / FINANCIAL REVIEW


N.I.T.NO. ADM/MC/2972
 DATE: 20.08.2015


DATE OF ISSUE: 15.09.2015
 DATE OF OPENING: 16.09.2015


RECONDITIONING OF ROAD FROM OLD DSP HOUSE TO BOYS HIGH SCHOOL VIA BILAWAL MASHID MILE 0/0-0/3


S.#	Description	Estimated cost	M/s Stareta Engineers & Construction		M/s Niaz Muhammad Khan & Brothers		M/s Bhattai Builders	
			Rate	Amount	Rate	Amount	Rate	Amount
1.	PART-A (ROAD WORK) Amount of Schedule-B	9,915,715						
	Add / Ded: Difference cost Bitumen Quoted by Contractor	635,033	Add 6.0% Above	9,915,715 594,943 635,033	Add: 8% Above	9,915,715 793,257 635,033	Add: 11% Above	9,915,715 1,090,729 635,033
	SUB TOTAL PART-A	9,280,682		9,875,625		10,073,939		10,371,411
2.	PART-B (MISC./TRAFFIC SIGN) Amount of Schedule-B	22,556						
	Quoted by Contractor	0	At par	22,556 0	At par	22,556 0	At par	22,556 0
	SUB TOTAL PART-B	22,556		22,556		22,556		22,556
3.	PART-C (MASONRY STRUCTURE) 12" Dia Pipe Culvert Amount of Schedule-B Add: Cartage Quoted by Contractor	124,366 28,834						
			Add: 22% Above	124,366 0 27,361	Add: 25% Above	124,366 0 31,092	Add: 28% Above	124,366 0 34,822
	SUB TOTAL PART-C (I)	153,200		151,727		155,458		159,188
	GRAND TOTAL	9,456,438		10,049,907		10,251,953		10,553,155


The rates quoted by M/s Stareta Engineers & Construction, Government Contractor are lowest.


 (Zamir Hussain Abro)
 Chief Municipal Officer


 (Zahid Ali Khan)
 Additional Secretary
 Deputy Secretary


 (Zakir Hussain Rathan)
 Director Local Government


 (Sarfaraz Ali Shaikh)
 Assistant Director P&D
 D.C Office Kamber


 (Abdul Mujeem Ansari)
 Executive Engineer
 Highways Division
 Kamber-Shahdadkot

COMPERATIVE STATEMENT / FINANCIAL REVIEW

NAME OF WORK:-


CONSTRUCTION OF MAIN DRAIN ALONGWITH ROAD FROM SHELL PETROL PUMP TO BHUTTO CHOWK OF KAMBER


N.I.T.NO. ADM/MC/2972
DATE: 20.08.2015


DATE OF ISSUE: 15.09.2015
DATE OF OPENING: 16.09.2015


S.#	Description	Estimated cost	M/s Stareta Engineers & Construction		M/s Niaz Muhammad Khan & Brothers		M/s Bhattai Builders	
			Rate	Amount	Rate	Amount	Rate	Amount
1.	PART-A (C.C DRAIN)							
	Amount of Schedule-B	4,207,149						
	Add: Cartage	686,118						
	Quoted by Contractor							
	SUB TOTAL PART-A	4,893,267	Add:16.0% Above	673,144	Add:20% Above	841,430	Add:19% Above	799,358
	GRAND TOTAL	4,893,267		4,880,293		5,048,579		5,006,507
				4,880,293		5,048,579		5,006,507


The rates quoted by M/s Stareta Engineers & Construction, Government Contractor are lowest.


(Zamir Hussain Abro)
Chief Municipal Officer


(Zahid Ali Khenmatio)
Additional Secretary
Deputy Secretary


(Zakir Hussain Kadhan)
Director Local Government


(Sarfaraz Ali Shaikin)
Assistant Director P&D
D.C office Kamber


(Abdul Mujeeb Ansari)
Executive Engineer
Highways Division
Kamber-Shahdadkot

COMPERATIVE STATEMENT / FINANCIAL REVIEW

N.I.T NO. ADM/MC/2972
DATE: 20.08.2015


DATE OF ISSUE: 15.09.2015
DATE OF OPENING: 16.09.2015


NAME OF WORK:-


CONSTRUCTION OF MAIN DRAIN ALONGWITH ROAD FROM OLD BAKRI TO BYE PASS KAMBER MIRO KHAN ROAD OF KAMBER


S.#	Description	Estimated cost	M/s Stareta Engineers & Construction		M/s Niaz Muhammad Khan & Brothers		M/s Bhattai Builders	
			Rate	Amount	Rate	Amount	Rate	Amount
1.	PART-A (C.C DRAIN)							
	C.C DRAIN	5,315,695		5,315,695		5,315,695		5,315,695
	Amount of Schedule-B	934,400	0	0	0	0	0	0
	Add: Cartage							
	Quoted by Contractor							
	SUB TOTAL PART-A	6,250,095	Add:16.0% Above	850,511	Add:20% Above	1,063,139	Add:19% Above	1,009,982
				6,166,206		6,378,834		6,325,677
	GRAND TOTAL	6,250,095		6,166,206		6,378,834		6,325,677


The rates quoted by M/s Stareta Engineers & Construction, Government Contractor are lowest.


(Zamir Hossain Abro)
Chief Municipal Officer


(Zahid Ali Khemio)
Additional Secretary
Deputy Secretary


(Zakir Hussain Kadhan)
Director Local Government


(Sarfaraz Shaikh)
Assistant Director P&D
D.C office Kamber


(Abdul Majeem Ansari)
Executive Engineer
Highways Division
Kamber-Shahdadkot

COMPERATIVE STATEMENT / FINANCIAL REVIEW

N.I.T NO. ADM/MC/2972

DATE: 20.08.2015


DATE OF ISSUE: 15.09.2015
DATE OF OPENING: 16.09.2015


NAME OF WORK:-


CONSTRUCTION OF MAIN DRAIN ALONGWITH ROAD FROM NASIRABAD NAKO UPTO OLD SSP OFFICE OF KAMBER


S.#	Description	Estimated cost	M/s Stareta Engineers & Construction		M/s Niaz Muhammad Khan & Brothers		M/s Bhattai Builders	
			Rate	Amount	Rate	Amount	Rate	Amount
1.	PART-A (C.C DRAIN)							
	C.C DRAIN							
	Amount of Schedule-B	3,634,602		3,634,602		3,634,602		3,634,602
	Add: Cartage	646,099	0	0	0	0	0	0
	Quoted by Contractor							
	SUB TOTAL PART-A	4,280,701	Add:16.0% Above	581,536	Add:20% Above	726,920	Add:19% Above	690,574
				4,216,138		4,361,522		4,325,176
	GRAND TOTAL	4,280,701		4,216,138		4,361,522		4,325,176


The rates quoted by M/s Stareta Engineers & Construction, Government Contractor are lowest.


(Zamir Hussain Abro)
Chief Municipal Officer


(Zahid Ali Khemtio)
Additional Secretary
Deputy Secretary


(Zakir Hussain Kadhan)
Director Local Government


(Sarfraz Ali Shaikh)
Assistant Director P&D
D.C office Kamber


(Abdul Muqeen Ansari)
Executive Engineer
Highways Division
Kamber-Shahdadkot

COMPERATIVE STATEMENT / FINANCIAL REVIEW

N.I.T NO. ADM/MC/2972
 DATE: 20.08.2015


DATE OF ISSUE: 15.09.2015
 DATE OF OPENING: 16.09.2015


CONSTRUCTION OF MAIN DRAIN ALONG WITH ROAD FROM PATHAN MOSQUE UPTO DARGAH HUSSAIN ABAD OF KAMBER


NAME OF WORK:-


S.#	Description	Estimated cost	M/s Stareta Engineers & Construction		M/s Niaz Muhammad Khan & Brothers		M/s Bhitai Builders	
			Rate	Amount	Rate	Amount	Rate	Amount
1.	PART-A (C.C DRAIN)							
	C.C DRAIN							
	Amount of Schedule-B	2,121,411		2,121,411		2,121,411		2,121,411
	Add: Cartage	401,086		0		0		0
	Quoted by Contractor							
	SUB TOTAL PART-A	2,522,497	Add:16.0% Above	339,426	Add:20% Above	424,282	Add:19% Above	403,068
				2,460,837		2,545,693		2,524,479
	GRAND TOTAL	2,522,497		2,460,837		2,545,693		2,524,479


The rates quoted by M/s Stareta Engineers & Construction, Government Contractor are lowest.


 (Zamir Hussain Abro)
 Chief Municipal Officer


 (Zahid Ali Khematio)
 Additional Secretary
 Deputy Secretary


 (Zakir Hussain Raddhan)
 Director Local Government


 (Sarfaraz Ali Shaikh)
 Assistant Director R&D
 D.C office Kamber


 (Abdul Mudsem Ansari)
 Executive Engineer
 Highways Division
 Kamber-Shahdadkot

COOPERATIVE STATEMENT

N.I.T NO. ADM/MC/7972
DATE: 20/08/2015

DATE OF ISSUE: 15/09/2015
DATE OF OPENING: 16/09/2015

NAME OF WORK:-
RECONDITIONING OF ROAD I/C REHABILITATION / CONSTRUCTION OF MAIN DRAIN OF KAMBER TOWN.

S.#	Description	Estimated cost	M/s Starata Engineers & Construction		M/s Niaz Muhammad Khan & Brothers		M/s Bhittai Builders
			Amount	Amount	Amount	Amount	
1	RECONDITIONING OF ROAD FROM SHELL PETROL PUMP TO BHUTTO CHOWK MILE 0/0-0/4+330	23,714,658	25,212,629		25,721,870		26,481,361
2	RECONDITIONING OF ROAD FROM OLD BAKRI TO BYE PASS KAMBER MIRO KHAN ROAD MILE 0/0-0/5	18,512,029	19,677,414		20,072,256		20,661,723
3	RECONDITIONING OF ROAD FROM TOWER TO NASIRABAD NAKO MILE 0/0-0/5	16,119,338	17,142,475		17,487,777		18,003,862
4	RECONDITIONING OF ROAD FROM PATHAN MASJID TO DOST ALI ROAD VIA BROHI MUHALLA MILE 0/0-0/3	13,427,407	14,256,363		14,541,924		14,966,509
5	RECONDITIONING OF ROAD FROM OLD DSP HOUSE TO BOYS HIGH SCHOOL VIA BILAWAL MASJID MILE 0/0-0/3	9,456,438	10,049,907		10,251,953		10,553,155
6	CONSTRUCTION OF MAIN DRAIN ALONG WITH ROAD FROM SHELL PETROL PUMP TO BHUTTO CHOWK OF KAMBER	4,893,267	4,880,293		5,048,579		5,006,507
7	CONSTRUCTION OF MAIN DRAIN ALONG WITH ROAD FROM OLD BAKRI TO BYE PASS KAMBER MIRO KHAN ROAD OF	6,250,095	6,166,206		6,378,834		6,325,677
8	CONSTRUCTION OF MAIN DRAIN ALONG WITH ROAD FROM NASIRABAD NAKO UPTO OLD SSP OFFICE OF KAMBER	2,522,497	2,460,837		2,545,693		2,524,479
9	CONSTRUCTION OF MAIN DRAIN ALONG WITH ROAD FROM PATHAN MOSQUE UPTO DARGAH HUSSAIN ABAD	4,280,701	4,216,138		4,361,522		4,325,176
GRAND TOTAL		99,176,430	104,062,262	106,410,408	108,848,449		

The rates quoted by M/s Starata Engineers & Construction, Government Contractor are lowest.

(Zamir Hussain Abro)
Chief Municipal Officer

(Zahid Ali Khamthio)
Additional Secretary
Deputy Secretary

(Zakir Hussain Raddhan)
Director
Local Government

(Sarrif Ali Shaikh)
Assistant Director P&D
D.C office Kamber

(Abdul Muggem Ansari)
Executive Engineer
Highways Division
Kamber-Shahdadkot