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. BID EVALUATION REPORT

01. Name of Procuring Agency:-Executive Engineer (Buildings) Division Kashmore @ Kandhkot.

02. Tender Reference No: N.L.T No.TC/G-55/ 2047, dated: 14-03-2018.

03. Tender Description / INSTALLATION OF SOLAR STREETS LIGHTS SYSTEM IN

KARAMPUR TOWN (DISTRICT ADP 2017-18)

Name of Work / Item :-

04. Method Procurement: SPPRA Website 2018
05. Tender Published Express Tribune __ -03-2018.
, Jung __-03-2018.
.. Awami Awaz 26-03-2018.
06. Total Bid Documents 03 Nos:
07. Total Bid Received 03 Nos:
08. Technical Bid Opening date Not Applicable
(If Applicable)
09. No. of Bid Technically qualified Not Applicable
(If Applicable)
10. Bid(s) Rejected -- Nil --
(If Applicable)

11. Financial Bid Opening date 03-05-2018.

12. Bid Evaluation Report

. Ranking in | Comparison Reasons for
S.I'\lo Nam:%f dFlrm o bC O:': ot;f%r:d terms of |with Estimated acceptance| Remarks
iader ¥ e EaeRy cost cost / rejection
01 02 03 04 05 06 07
1. 19,800,000 |1st: lowest [Part "A"At par Qualified as
Mr. Majnoo Pal’t ||Bn _ per .
Khan Dahani evaluation
Part "C" - criteria
2. 20,790,000 |2ndt: lowest|Part "A" Quoted Rate Qualified as
Mr. Irshad Ali Part "B" ; per.
Balouch evaluation
Part "C" - criteria
3. 21,186,000 |3rd: lowest |Part "A"Quoted Rate Qualified as
M/s. GSG and Part "B" _ per -
Company evaluation
Part "C" - criteria

. Signatures of the Members of the Committee
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Panhyar) (Engr. Ghulam Fareed Balouch)

(Eng. Muhamirad Usman Khoso)  (Engr. Allah Ditto

Executive Engineer

Public Health Engineering Division

Kashmo"re @ Kandhkot
Member

Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member

Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman



Estimate Technically Sanctioned b v Chief Engineer, Buildings

v
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Departement, Sukkur.

COMPRATIVE STATEMENT

Name of Work:- INSTALLATION OF SOLAR STREETS LIGHTS SYSTEM IN KARAMPUR TOWN (DISTRICT ADP 2017-18)
S.NO: Discription Estimated Cost Mr. Majnoo Khan Dahani Mr. Irshad Ali Balouch M/s. GSG and Company
’ Rate | Amount Rate | Amount Rate | Amount
1 |Amount of Shedule B 19,800,000 /- 19,800,000 /- 20,790,000 /- 21,186,000 /-
2 |Ded 20 % Below (-) - /| Atpar - /- |Quoted Rate - /- |Quoted Rate - /-
3 |Add: Cartage - /- = - - =
TOTAL 19,800,000 /- 19,800,000 /- 20,790,000 /- 21,186,000 /-
[ 4 |Add: 1% contigency [ 198,000 /- L - [ - L - I
TOTAL 19,998,000 /- 19,800,000 /- 20,790,000 /- 21,186,000 /-
_| FINANCIAL REVIEW
Total Cost As pers Technical Sanction 19,998,000 /- The Lowest Rates quoted by Mr. Majnoo Khan Dahani are
Net T.S-Contigency 19,800,000 /-
Lowest Tender Amount 19,800,000 /- At par
Saving Over NetT.S - /-

Below and Above rates are lowest within permissible limit hence approved.

Public Health Engineering Division
Kashmore @ Kandhkot

o o

/A.MP\_.\ A .v 1

(Engr. Allah Ditto Panhyar)

mxmnc%m Engineer,

(Highways) Division
Kashmore @ Kandhkot

(Eng. Gh

m Fareed Balouch)
Executive Engineer,
(Buildings) Division

Kashmore @ Kandhkot




OPENING STATEMENT
The financial bids for the work of INSTALLATION OF SOLAR STREETS
LIGHTS SYSTEM IN KARAMPUR TOWN (DISTRICT ADP 2017-18) have been

opened by the Procurement Committee on 03-05-2018 at 01:00 PM in presence of the

following Contractor / representatives of the firms.

S.#| NAME OF REPRESENTATIVES / CONTRACTOR SIGNATURE

1 |Mr. Majnoo Khan Dahani

2 |Mr. Irshad Ali Balouch

3 |M/s. GSG and Company

A

(Eng. Muharr;ﬁ%;—d Usman Khoso)
Executiye Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member

\
Aotoa

BV I QNP
(Engr. Allah Ditto Panhyar) (Engr. Ghulam Fareed Balouch)
Executive Engineer, Executive Engineer
(Highways) Division (Buildings) Division
Kashmore @ Kandhkot Kashmore @ Kandhkot
Member Chairman




ATTENDANCE SHEET

The financial bids for the work of INSTALLATION OF SOLAR STREETS
LIGHTS SYSTEM IN KARAMPUR TOWN (DISTRICT ADP 2017-18) have been
opened by the Procurement Committee on 03-05-2018 at 01:00 PM in presence of the

following Contractor / representatives of the firms.

S.#| NAME OF REPRESENTATIVES / CONTRACTOR SIGNATURE

1 |Mr. Majnoo Khan Dahani M

2 |Mr. Irshad Ali Balouch M

_
3 |M/s. GSG and Company cﬁ&f—’z/\\

.
Usman Khoso)  (Engr. Allah Ditté Panhyar) (Engr. Ghulam Fareed Bajotich)

(Eng. Muhamn
ExecUtive Engineer Executive Engineer, Executive Enginegr
Public Health Eﬁgineering Division (Highways) Division (Buildings) Division
Kashmore @ Kandhkot Kashmore @ Kandhkot Kashmore @ Kandhkot

Member Member Chairman




7 MINUTES OF MEETING

A meeting of procurement committee was held on 03-05-2018 under the
chairmen ship of Executive Engineer (Buildings) Division Kashmore @ Kandhkot in the office
of Executive Engineer (Buildings) Division Kashmore @ Kandhkot, for scrutinizing the
financial proposals / Bids submitted by various contractors / Firms for Executive Engineer
(Buildings) Division Kashmore @ Kandhkot.

The Bids were opened by the procurement committee on 03-05-2018 at
01:00 PM in presence of the Contractors/ representatives of the firms. The (03 Nos) Firms
have purchased Bidding Documents for the above Community Development Sustainable
Goals Prggramme for the year 2017-2018 Works up to Deadline Viz 03-05-2018 offer their

Bids. After Evaluation / Scrutinizing all the Bids offered by various Contractors / Firms the
followina Pnsitinn has heen emeraed

S.# NAME OF CONTRACTOR / FIRMS BID AMOUNT

1. |Mr. Majnoo Khan Dahani Rs: 19,800,000 /=
2. |Mr. Irshad Ali Balouch Rs: 20,790,000 /=
3. |M/s. GSG and Company Rs: 21,186,000 /=

As per Evaluation report Mr. Majnoo Khan Dahani
has offered lowest Bid at a bid price ¢ 19,800,000 / = and same is Recommended / Approved

by the procurement committee for further process.
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4 DB,
(Eng. Muham@ Usman Khoso)  (Engr. Allah Ditto Panhyar) (Engr. Ghulam Fareed Balouch)
Exeeutive Engineer Executive Engineer, Executive Enginéer
Public Health Engineering Division (Highways) Division (Buildings) Division
Kashmore @ Kandhkot Kashmore @ Kandhkot Kashmore @ Kandhkot

Member Member Chairman




MNZAME OF WORK: INSTALLATION OF SOLAR STREETS LIGHTS SYSTEM IN KARAMPUR
TOWN (DISTRICT ADP 2017-18)

REGISTRATIO AFFIDAVIT /
N WITH UNDERTAKIN
INCOME TAX, G
NAME OF BIDDERS | ENGINEERING CER#;?CATE ANN%@E?RN PRO&E;ID&NSE i REGARDING
COUNCIL, SRB FIRM NEVER
CERTIFICATE BEEN BLACK
AND SALE TAX LISTED
Mr. Majnoo Khan Yes Yes Provided Provided Four Yes
Dahani Provided | Four Years Years Provided
Mr. Irshad Ali Yies Yes Provided Provided Five Yes
Balouch Provided | Three Years Years Provided
M/s. GSG and e Yes Provided Provided Four Yes
Company Provided | Four Years Years Provided

/)
4

(Eng. Muhan%d*USnGn Khoso)

Executive Engineer
Public Health Engineering Division
Kashmare @ Kandhkot
Member

1 .

\NCES )L
22 A S N

(Engr. Allah Ditto Panhyar) (Engr. Ghul

Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot

Member

Fareed Balouch)
Executive Engine

(Buildings) Division
Kashmore @ Kandhkot
Chairman




BID EVALUATION REPORT

r
) 01. Name of Procuring Agency: Executive Engineer (Buildings) Division Kashmore @ Kandhkot.
02. Tender Reference No: N.I.T No.TC/G-55/2047, dated: 14-03-2018.
03. Tender Description / EARTH FILLING, COMPOUND WALL, C.C PAVING BLOCK NEAR
IMAM BARGAH KARAMPUR TALUKA TANGWANI .
Name of Work / Item ;-  {(SOMMUNITY DEVELOPMENT PROGRAMME (CDP) FOR
SUSTAINABLE DEVELOPMENT GOALS (SDGs) FOR THE YEAR
e Ta L B BT, L N-0Y
04. Method Procurement: SPPRA We_:p i %017
g i : n
05. Tender Published , - =201
M )
e - -201
Boveri AW
. I Ty
06. Total Bid Documents 03 Nos:
07. Total Bid Received 03 Nos:
08. Technical Bid Opening date Not Applicable
(If Applicable)
09. No. of Bid Technically qualified Not Applicable
(If Applicable)
10. Bid(s) Rejected -- Nil --
(If Applicable)
11. Financial Bid Opening date 03.05.2018
12. Bid Evaluation Report
. Comparison
S.No|Name of Firm or Cost offered| Ranking in with Reasons for
: by the terms of . acceptance| Remarks
- Bidder : Estimated b
Bidder cost / rejection
cost
01 02 03 04 05 06 07
1. 4,977,623 |1st: lowest [Part"A 0.35% Below
Qualified as
n a 0/
Mr. Majnoo Part "8' 8.18% Above per
Khan Dahani Part "C 0.90% Above | evaluation
Part "D 4.10% Above R
2. 5,019,174 |2ndt: lowest |Part "A  0.85% Above
: Qualified as
" 8.75% Ab
M/s. Jhoole Lal Part "B e per
Constt: Co: Part "C  2.00% Above evaluation
Part "D 5.00% Above Criteria
3. 5,047,282 |3rd: lowest |Part"A  1.00% Above
Qualified as
" 9.20% Abx
M/s. GSG & Fark 6 ove per
Company Part "C  2.50% Above evaluation
Part "D  6.15% Above eritera
Signatures of the Members of the Committee
\ ‘ T e .
(Eng. Muha@mmad Usman Khoso)  (Engr. All-ah Ditto Panhyar)XEngr. Ghulanj Fareed Bal )

~Exequtive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member

Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot

Member

Executive Engineer
(Buildings) Division

Kashmore @ Kandhkot
Chairman




_mm?:mnm u.m%:ﬁm\\t Sanctioned by Superintending Engineer, (W&S, ') Department Kashmore @ Kandhkot.
COMPRATIVE STATEMENT

EARTH FILLING, COMPOUND WALL, C.C PAVING BLOCK NEAR IMAM BARGAH KARAMPUR TALUKA TANGWANI . (COMMUNITY

Name of Work:-

DEVELOPMENT PROGRAMME (CDP) FOR SUSTAINABLE DEVELOPMENT GOALS (SDGs) FOR THE YEAR 2017-2018

Au\\\.

(Eng. Muh

_Execlitive Engineer

Public Heal

Kashmore @ Kandhkot
Member

ad Usman Khoso)

Engineering Division

(Engr. Allah Ditto _ums_.im_.u
Executive m:@_zmms
(Highways) Division

Kashmore @ Kandhkot
Member

(Eng. Ghulam Fareed Balouch)

Executive Engineer,
(Buildings) Division
Kashmore @ Kandhkot
Chairman

S.NO: Discription _ Estimated Cost Mr. Majnoo Khan Dahani M/s. Jhoole Lal Constt: Co: M/s. GSG & Company
Rate | Amount Rate | Amount Rate | Amount
PART "A" EARTH FILLING
1 |Amount of Shedule B 1,371,955 /- 1,371,955 /- 1,371,955 /- _ 1,371,955 /-
2 |Ded 20 % Below (-) - /-| 0.35% Below - /- | 0.85% Above - /- 1.00% Above - /-
3 |Add: amount of Cartage -/ 4,802 11,662 13,720 /-
TOTAL (A) 1,371,955 /- 1,367,153 /- 1,383,617 /- 1,385,675 /-
PART "B" i). COMPOUND WALL
1 |Amount of Shedule B 1,754,627 /- 1,754,627 /- 1,754,627 /- [ 1,754,627 /-
2 |Ded 20 % Below (-) - /-| 8.18% Above - /- | 875% Above - /- 9.20% Above i
3 |Add: amount of Cartage 146,573 /- 143,528 153,530 161,426 /-
TOTAL (B) (i) 1,901,200 /- 1,898,156 /- 1,908,157 /- 1,916,053 /-
PART "B" ii). STEEL GATE I/C PILLARS
1 |Amount of Shedule B 123,947 /- 123,947 /- 123,947 /- _ 123,947 /-
2 |Ded 20 % Below (-) - /-| 0.90% Above - /- | 2.00% Above - /- 2.50% Above /-
3 |Add: amount of Cartage 1,930 /- 1,116 2,479 3,099
TOTAL (B) (ii) 125,877 /- 125,063 /- 126,426 /- 127,046 /-
PART "C" EXTERNAL DEVELOPMENT
1 |Amount of Shedule B 1,524,738 /- 1,524,738 /- 1,524,738 /- _ 1,524,738 /-
2 |Ded 20 % Below (-) - /-| 4.10% Above - /- | 5.00% Above - /- 6.15% Above - /-
3 |Add: amount of Cartage 65,168 /- 62,514 76,237 93,771
TOTAL (D) 1,589,906 /- 1,587,252 /- 1,600,975 /- 1,618,509 /-
GRAND TOTAL (A),(B) & (C) = 4,988,938 /- 4,977,623 |- 5,019,174 /- 5,047,282 /-
FINANCIAL REVIEW
(A) Total Cost As pers Technical Sanction _ 4,988,938 /- The Lowest Rates quoted by Mr. Majnoo Khan Dahani are
Lowest Tender Amount 4,977,623 /- Part-A  0.35% Below
Saving Over NetT.S 11,315 /- Part-B  s.18% Above
Part -C  0.90% Above
Part-D  4.10% Above
_, boo\
/ X t r. 1




OPENING STATEMENT

Y The financial bids for the work of EARTH FILLING, COMPOUND
WALL, C.C PAVING BLOCK NEAR IMAM BARGAH KARAMPUR TALUKA TANGWANI

(COMMUNITY DEVELOPMENT PROGRAMME (CDP) FOR SUSTAINABLE
DEVELOPMENT GOALS (SDGs) FOR THE YEAR 2017-2018) have been opened by the
Procurement Committee on 03-05-2018 at 01:00 PM in presence of the following Contractor

/ representatives of the firms.

S.#| NAME OF REPRESENTATIVES / CONTRACTOR SIGNATURE

1 |Mr. Majnoo Khan Dahani M
2 |M/s. Jhoole Lal Constt: Co: M

3 |M/s. GSG & Company M

(Eng. Muhamiad Usman Khoso) ~ (Engr. Allah Ditté Panhyar) (Engr. Gh ch)
Executive Engineer Executjve Engineer, Executive Engineer
Public Health Ehgineering Division (Highways) Division (Buildings) Division
Kashmore @ Kandhkot Kashmore @ Kandhkot Kashmore @ Kandhkot

Member Member Chairman
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ATTENDANCE SHEET

The financial bids for the work of "EARTH FILLING, COMPOUND

WALL, C.C PAVING BLOCK NEAR IMAM BARGAH KARAMPUR TALUKA TANGWANI

(COMMUNITY DEVELOPMENT PROGRAMME (CDP) FOR SUSTAINABLE

DEVELOPMENT GOALS (SDGs) FOR THE YEAR 2017-2018) have been opened by the

Procurement Committee on 03-05-2018 at 01:00 PM in presence of the following Contractor
/ representatives of the firms.

S.#| NAME OF REPRESENTATIVES / CONTRACTOR SIGNATURE
1 |Mr. Majnoo Khan Dahani @___‘i’_,‘
2 |M/s. Jhoole Lal Constt: Co: p Q

3 |M/s. GSG & Company M

/ /‘v

—_

N

(T

= =]
(Eng. Muhamimad Usman Khoso) (Engr. Allah Ditto Panhyar) (Engr. GHulam Fareed Balotich)
Executive Engineer Executive Engineer, Executive Engineer
PuBIJe'HeaIth Engineering Division (Highways) Division (Buildings) Division
~ Kashmore @ Kandhkot Kashmore @ Kandhkot Kashmore @ Kandhkot

Member Member Chairman




BIDDERS QUALIFICATION REPORTS

NAME OF WORK::

EARTH FILLING, COMPOUND WALL, C.C PAVING BLOCK NEAR IMAM
BARGAH KARAMPUR TALUKA TANGWANI .

DEVELOPMENT

PROGRAMME

(CDP)

FOR

(COMMUNITY
SUSTAINABLE

DEVELOPMENT GOALS (SDGs) FOR THE YEAR 2017-2018)

REGISTRATIO
N WITH AFFIDAVIT /
INCOME TAX, UNDERTAKING
ENGINEERING NTN ANNUAL TURN | PROVIDE MINIMUM | REGARDING
SRES Al EUE COUNCIL, |CERTIFICATE OVER EXPERIENCE FIRM NEVER
SRB BEEN BLACK
CERTIFICATE LISTED
AND SALE
Mr. Majnoo Khan Yes Yes Provided Provided Four Yes
Dahani Provided | Four Years Years Provided
M/s. Jhoole Lal Yes Yes Provided Provided Five Yes
Constt: Co: Provided | Three Years Years Provided
M/s. GSG & Yes Yes Provided Provided Four Yes
Company Provided | Four Years Years Provided

\

-

(Eng. Muha}:.: ad Usman Khoso)
ve Engineer

Exe

Public Health Engineering Division
Kashmore @ Kandhkot
Member

(Engr. Allah Ditto P

| ‘./’\J

Executi‘ye Engineer,
(Highways) Division
Kashmore @ Kandhkot

Member

anhyar)

(Buildings) Djvision
Kashmore @ Kandhkot
Chairman



MINUTES OF MEETING

A meeting of procurement committee was held on 03-05-2018 under the
chairmen ship of Executive Engineer (Buildings) Division Kashmore @ Kandhkot in the office
of Executive Engineer (Buildings) Division Kashmore @ Kandhkot, for scrutinizing the
financial proposals / Bids submitted by various contractors / Firms for Executive Engineer
(Buildings) Division Kashmore @ Kandhkot.

The Bids were opened by the procurement committee on 03-05-2018 at 01:00
PM in presence of the Contractors/ representatives of the firms. The (03 Nos) Firms have
purchased Bidding Documents for the above District ADP 2017-2018 for the year2017-2018
Works up to Deadline Viz 03-05-2018 offer their Bids. After Evaluation / Scrutinizing all the
Bids offered by various Contractors / Firms the following Position has been emerged.

S.#{NAME OF CONTRACTOR / FIRMJ BID AMOUNT
1. |Mr. Majnoo Khan Dahani Rs: 4,977,623 [=
2. |M/s. Jhoole Lal Constt: Co: Rs: 5,019,174 [=
3. |M/s. GSG & Company Rs: 5,047,282 [=
As per Evaluation report Mr. Majnoo Khan Dahani has
offered lowest Bid at a bid price of Rs: 4,977,623 / = and same is Recommended / Approved

by the procurement committee for further process.

1 /-\&_‘N‘/" by

(Eng. Muhan% Usman Khoso)  (Engr. Allah Ditte'Panhyar)XEngr. Ghglam Fareed uch)
_Exeéutiye Engineer Executive Engineer, Executive Engineer
Public Health Engineering Division (Highways) Division (Buildings) Division
Kashmore @ Kandhkot Kashmore @ Kandhkot Kashmore @ Kandhkot

Member Member Chairman



OFFICE OF THE
DEPUTY COMMISSIONER
KASHMORE @ KANDHKOT
2654

N No Dev:Branch:/ 12017
o Sk redl & ol 2OV
To,
The Superintending Engineer
(Works & Services Department)
Kashmore @ Kandhkot
Subject: - ADMINISTRATIVE APPRbVAL OF DISTRICT ADP SCHEMES OF DISTRICT

KASHMORE @ KANDHKOT UNDER BUILDINGS DIVISION.

The Provincial Government has included the Development scheme
“Construction of Circuit House at Kandhkot” n Provincial ADP Budget Book
2017-18, prior to this, the District Kashmore @ Kandhkot has already approved the
same scheme vide this office administrative approva! No Dev:Branch/18/2013
dated 1* January 2013 (at Sr. No 155) for Rs.20.000 Million.

To avoid duplication of the same Development scheme, the

nomenclature of above mentioned approved scheme may be read & included in
District ADP Budget Book for the year 2017-18, as..

“Installation of Solar Streel Lights System in Karampur Town”

/ k&w
(MUNAWAR ALI MITHANI)

Deputy Commissioner
Kashmore @ Kandhkot

C.C. to:-

1. The Secretary to Government of Sindh, Finance Department, Karachi.
2. The District Accounts Officer, Kashmore @ Kandhkot.

3. The Executive Engineer (Buildings Division), Kashmore @ Kandhkot.




OFFICE OF THE EXECUTIVE ENGINEER (BUILDINGS ) KASHMORE@ KANDHKOT
1 Y
Phene Na;0722/573773 N NENaABY G 20‘{7' /2018
. l\.lsh d IK.kot Dated: ”/ 02 2018

NOTICE INVITING TENDERS:

01. Executive Engineer Buildings Division Kashmore @@ Kandhkot invites sealed tenders
from interested parties / firms meeting the eligibility criteria o participate as per SPPRA

Rules (2010):-.
Nume:cF Sehamas Estimate | Completion | Cost of Bid

Cost Period Tender Security

~__AS PER STATEMENT ATTA CHED

02.  Eligibility:  Registration with Pakistan Engineering Council for the year 2017 in
respect above category (Relevant with Building Department)

03. Qualification

{a) List of two similar assigninents under-tuken over the past 7 vears.

(b) Detail of equipments and trapsport owned by {irm / contractor.

(¢) Financial Statement (summary) and income tax return for the last 3 years.
(d) List of litigation (if any) and nature of litigation.

(e) Affidavit that firm has never been black listed.

() Names. Qualification and Experience of Technical Staff working with firm.

(g)  The SRB Certificate for the year 2017 is required

(h) The license for Electric Work is necessury.
U4, Method of Procurement Single Stage Single Envelope.

05. Terms & Conditions

Under following condition bid will be rejected:-

(1) Conditional and elegraphic bids * tenders.

(i) Bids notaccompanied by bid security of required amount and form.

(iti)  Bids received alter specitied date and time.

(iv)  Black listed firms.

(v)  The undersigned reserves the Right of accepting / rejecting any or all tenders as
per relevant clause ot'SPPRA '701 0

| Last date of | e < : <)
Last date of receipt of dpplh.dlml! s : I'he date of opening of
submisston of

!
{
I and issuance of tender documents l { tenders

I)a(e ‘ﬁ /8Y2018 il 11.00am

| tenders l
0 ¢ |
l From the date of publication upto /6 / 0“/2018 till '4 #2018 o
: 01.00 P.M
12,00 Noon ;
| ) l

2 romiilie date of publication bjptor *13 78553014 tin
Date: Pg -/;95/21118 GO0 am 1200 Noon

R e 1 gl

Pe

.
ARSI T e r l‘\) %'l'n

63 6.52”/3 al
{ 01.00 P.M !




01,

U4,

035.

06.

07.

08,

g

Copy fwe's for favour of information to:-

The P.S to Deputy Commissioner Kashmore ‘@ Kandhkot.

The Director of Information 96 Sindh Secretariat Karachi, along with seven (7) copies of the list for
publication in three leading News paper i.e One in English, One in Urdu and One in Sindhi, specially
local news paper daily as per latest rules regulations framed by the Government of Sindh. If publication
is made in more than three news paper . no payment lor extra publication will be made.

The Director SPPRA Sindh Karachi for information and hosting the advertisement on the site of
SPPRA.

The Secretary Information (Technology) Government of Sindh Karachi for information and insertion
on Government Web Site.

Ihe Superintending Engineer Works & Services Deparunent Rashimore ‘«« KandhKkot.
The Executive Engineer (All) Kashmore @ Kandhkot.

The Assistant Engineer Buildings (All) working under Executive Engineer Buildings Kashmore @
Kandhkot.

Copy to Notice Board / Head Clerk / Drafts man ( Local).

[

EXECUTIVE WRGINEER
BUILDINGSDIVISION ]z :
KASHMORE @ KANDHKOT/”




. LIST OF WORK

"y
* ' COSTIN | EARNEST | TENDER TIME
NAME OF SCHEME
M MILLION MONEY FEE ALLOWED
Community Development Sustainable Goals Programme 2017-2018
Construction of SSD Dham at Kashmore "Remaining Work"
8.000 0.400 3,000| 12 Months
Renovation of Pooj Darbar Sahib @ Kashmore. 8.000 0.400 3,000/ 12 Months
Installation of Solar Lights Poles in Village Rais Bahadur
Mirani U/C Naseer Taluka Tangwani S090 100 il e Montis
Repair and Renovation of Baba Garib Das Mandir at
Ghouspur Taluka Kandhkot 5.000 D) - ) TR
Repair and Renovation Sawami Sarwanad Lunger Hall at
Kandhkot Taluka Kandhkot 2,000 i it Mt
Repair and Renovation of Community Hall of Guru Nanik 1.000 0.050 3.000| 12 Months
Darbar at Buxapur Taluka Kashmore ) : :
Repair & Renovation of Massan at Buxapur Taluka
Kashimare 2.500 0.125 3,000| 12 Months
Renovation and Rehabilitation of Rama Pir Mandir at Village 1.000 0.050 3.000| 12 Months
Dari Taluka Kandhkot ' ) ) ;
Repair and Renovation of Baba Dev Temple @ Gulsher
Mohalla Near Nadra office Kandhkot S 0025 SRS 12 Monthe
Renovation and Rehabilitation of Maddersa Ghousia Sidigia 1.000 0.050 3.000| 12 Months
Main Road Kashmore : ; :
Earth filling, compound wall, C.C paving block near Imam 5.000 0.250 3.000| 12 Months
Bargah Karampur Taluka Tangwani. & x .
DISTRICT ADP

Installation of Solar Streets Lights System in Karampur 20.000 1.000 3.000| 12 Months
town . i :
?onstr_utfllon of N'l.eetmg Hall at D.C Office Kandhkot 13.000 0.650 3,000 12 Months
Remaining work
Renovation and Rehabilitation of Safe House for Women at 2.200 0.110 3.000| 12 Months
Kandhkot "Remaining work" ) ' i
Construction of Annexe / Waiting Room at District &
Session Judge Kashmore at Kandhkot "Remaining work" 3.924 0.196 3,000| 13 Months
Renovation and Rehabilitation of Dialysis Centre in T.H.Q 5.099 0.255 3.000| 14 Months
Hospital at Kandhkot "Remaining work" ) ' ’
Construction of Where House at Kandhkot. "Remaining 6.457 0.323 3.000| 15 Months
work"” g ' ;

EXECUTIV %NEER

BUILDINGS DIVISION
KASHMORE @ KANDHKOT
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OFFICE QF THE

EXECUTIVE ENGINEER BUILDINGS DIVISION
- KASHMORE @ KANDHKOT

.\n‘(‘f\‘l&?’

\ \m f//\ no. xen(s)y PAYS /2018, K'more @ K.Kot déted:? / 9 /2018

CORRIGENDUM

The bid/N.1.T vide this office Mo. XEN{B)/TC/2047/2018, Kashmore at
Kandhkot dated 14-03-2018, is herby postponed and re-fixed as 2" date of issue and

opening i.e. 03-05-2018.

All other terms & conditions wili however rerain the same,

D.A/As above EXECUTIVE ENGINEER

BUILDINGS DIVISION /,
KNSHMORE @ KANDHK@}}/' )
7

Copy FWC's for favour of information to;-

01. The P.S to Deputy Commissioner Kashmore @ Kandhkot.

02. The Director of Information 96 Sindh Secretariat Karachi.

03. Tne Director SPPRA Sindh Karachi for information and hosting the
advertisement on the site of SPPRA,

04. The Secretary Information (Technology) Government of Sindh Karachi for
information and insertion on Government Web Site,

0S. The Superintending Engineer Works & Services Department Kashmore at
Kandhkol.

06. The Executive Engineer (All) Kashmore @ Kandhkot.

07. - The Assistant £ngineer Buildings (AII) wo;_rking under Executive Engineer
Buildings Kaslimore @ Kandhkot.

08. opqu Notice Board / Head Clerk / Draftsman ( Local).
| :
\
EXECUTIVE ENGINEER

BUILDINGS DIVISION
’ KASHMORE @ KANDHKOT




Phone Ne: 0722:70901-3 s . Dated/
Fax No: 0722-T0802

To,

Subject:

OFFICE OF THE
DEPUTY COMMISSIONER
KASHMORE @ KANDHKOT

The Superintending Engineer
Works & Services Department,
Kashmore @ Kandhkot

The Execulive Engineer
(Education Works Division),
Kashmore @ Kandhkot

»

No: Dev:Branch/ > 2 '] 12017

¥ / 12017
'$ oy

ADMINISTRATIVE APPROVAL UNDER COMMUNITY DEVELOPMENT PROGRAM

FOR SUSTAINABLE DEVELOPMENT GOALS 2017-18.

The Administrative Approval of the District Kashmore @ Kandhkot is
hereby accorded subject to release of funds by the Finance Department, Government
of Sindh, Karachi for execution of the following schemes under Community
Development Program for Sustainable Development Goals 2017-2018 (constituency
PS-16), duly approved by the DDC meeting held on 08-12-2017 under the
chairmanship of the Deputy Commissioner, Kashmore @ Kandhkot.

8.NO.

NAME OF SCHEME AMOUNT

1. | §Construction of Government Dispensary at Village Ahmdan Khan | 5.000
Bangwar Taluka Kandhkot.

2. | Construction of Eid Gah at Village Ghous Bux Bangwar Taluka | 5.000
Kandhkot.

3. | Construction of Eid Gah at Village Jahan Khan Bangwar Taluka | 5.000
Kandhkol.

4. | Construction of Compound Wall Graveyard at Village Haibat| 4.000
Shaheed Taluka Tangwani.

5. | Construction of Compound Wall Graveyard at Village Mitho Arab | 4.000
Khan Bhayo Taluka Kandhkot. L

6. | Construction of CC Drain Kandhkot Shikarpur Road Near Jeelani| 1.500
Service Station Kandhkot.

7. | Construction of Shelter Hut at Karmpur Hindu Shamshanghat Taluka | 1.000
Tangwani.

8. | Renovation / Re-Construction of Eid Gah at Village Mir Bijar Khan| 5.000
Bijarani Taluka Tangwani.

9. | Construction of Link Road Indus Highway Chemini Shakh at Village | 15.000
Haji Mendhero Dahani Road Mile 0/0-1/1=1.75 KM Taluka
Kandhkot.

10. | Construction of Link Road from Jaffarabad 36.0 Mile Road Roto | 10.000

Vilage Liagat Hejwani Road Mile 0/0-0/6=1.20' KM Taluka
Tangwani.

0 i Drvve M- Momames 14 dox




ade e e ——

7~ L 11. | Reconditioning / Repair of Road from 36.0 Mile Road to Village | 5.000 |
e 3 Gahano Khoso Road Mile 0/0-0/4=080 KM “Phase-I" Taluka
Tangwani. .
12. | Construction of Road from Kheo Khan Bahlkani to Village Rato| 5 000
Chandio Road Mile 0/0-0/3=0.60 "Phase-I" Taluka Tangwani. |
! 13. | Reconditioning of Road from Saifal Road to Village Ali Bux Bijarani | 5.000
i @ Khahi Road Mile 0/0-0/4=0.8 K.M “Phase-I".
14. | Reconditioning of Road from Mehrab Khan Dahani to Village | 5000
Mohammad Hayat Khoso Road Mile 0/0-1/0 (in portions) Taluka
Tangwani.
15. | Re-Conditioning of Road from Indus Highway to Village Nawab Khan | 10.000
Dahani Road Mile 0/0-2/0 (in portions). i
16. | Earth Work, Compound Wall, CC Paving Block near imam Bargah | 5000
Karampur Taluka Tangwani. : emei T
17. | Reconditioning / Repair of Mir Mulguzar Khan Road Mile 0/0-0/5| 2.500
Taluka Kashmore.
18. | Construction of Class Room & Repair of GPS ALif Khan Bijarani Deh | 2.000
Jalo UC Saifal Taluka Tangwani (01 Unit).
G.TOTAL 95.000

The expenditure involved will be debitable to the head of account under
which the funds are released by the Finance Department Government of Sindh Karachi
during the current financial year 2017-18.

All the codal, legal and procedural formalities should be followed before

utilization of funds over the schemes. /
k\%
(MUNAWAR ALI MITHANI)
Deputy Commissioner,
Kashmore @ Kandhkot
C.C.to:-

1.
2
3.
4.

The Secretary to Government of Sindh, Finance Department, Karachi.
The Additional Commissioner-l, Larkano Division.

The Planning Officer-TPP, Planning & Development Department, Government of

Sindh, 2™ Floor, Tughlaque House, Sindh Secretariat-l, Karachi.
The Executive Engineer (Buildings / Highways Division), Kashmore @

Kandhkot.
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GOVERNMENT OF SINDH
WORKS & SERVICES DEPARTMENT

Karachi dated the 29t November, 2016.

NOTIFICATION

No.E&A(WES)3-9/2016 (KK) : Wilh the approval of Competent Authorily, Procurement Committee, in
terms of Rule-7 of Sindh Public Procurement Rules-2010 (Amended 2013), is hereby constifuted for
procurement of “Goods / Works” in the Office of Executive Engineer, Buildings Division, Kashmore

@ Kandhkot excluding, procurement involving foreign exchange, with the following composition:-

Executive Engineer, Buildings Division, Kashmore @ Kandhkot
1 Chairman
Executive Engineer, Highways Division, Kashmore @ Kandhkot .
2. Member
Executive Engineer, Public Health Engineering Division, Kashmore .
3. | @ Kandhkot Member
2, The Funclions & Responsibilities of the Committee will be same as specified in Rule-7

& 8 of Sindh Public Procurement Rules-2010.

SECRETARY TO GOVT. OF SINDH

No.E&A(W&S)3-9/2016 (KK) Karachi, dated the 29 November, 2016.

A copy is forwarded for information fo:-

The Accounlant General, Sindh, Karachi.

The Managing Director, SPPRA, Karachi.

The Chief Engineer (Buildings), Sukkur

The Chairman / Members of the Committee.

The Depuly Direclor (Moniloring), PM&E Cell, W&SD.
PS te Minister, Works & Services Sindh.

PS to Secrelary, W&S Depariment.

Notification file.

AN
SECTION OFFICER (GENERAL)
FOR SECRETARY TO GOVT. OF SINDH
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GOVERKMENT OF SINOH
WORKS & SERVICES DEPARTHENT

Karachi, dated the 29" November, 2016

NOTIFICATION

No.E&A(W&S)3-9/2016 (KK):  Wilh the approval of Compelent Authorily, a Committee with the
following composition, in terms of Rule-31 of Sindh Public Procurement Rules-2010, is hereby
consliluted a complaint redressal Committee for redressal of grievances and settlement of dispules, if
any, arises between procuring agency and bidders in the Office of Executive Engineer, Buildings

Division, Kashmore @ Kandhkot:-

i) Superintending Engineer (W&S), Chairman
Kashmore @ Kandhkot

ii) Divisional Accounts Officer, Kashmore @ Kandhkot Member

iii) An independent professional from the relevant field Member
(Technical Expert) from Market privately, who is
Well versed with procurement process under SPPRA
Rules 2010.

2 The Functions & Responsibilities of the Committee will be same as specified in

Ruiels-31 (4) and (5) of Sindh Public Procurement Rules-2010.

AlJAZ AHMED MEMON
SECRETARY TO GOVT. OF SINDH

No.EEA(WE&S)3-9/2016 (KK) Karachi dated the 29" November, 2016

A copy is forwarded for information to:-

OooNSOSO A LN

The Accountant General, Sindh, Karachi.
The Managing Direclor, SPPRA, Karachi.
The Chief Engineer (Highways), Sukkur.
The Deputy Secretary (Staff) to Chief Secrelary, Sindh, Karachi.
The Chairman / Members of the Commitiee

The Deputy Director (Monitoring), PM&E Cell, W&SD.

P.S to Secretary, W&S Department, Govt. of Sindh, Karachi.
The District Accounts Officer, Hyderabad.

Notification file.

I} ) / -4
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SECTION OFFICER{GENERAL)
FOR SECRETARY TO GOVT. OF SINDH
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THE EXPRESS TRIBUNE, KARACHI, MARCH 24, 2018

JLALLYV RVIINL INVILING | EWVEnDD

Sealed tenders are invited as per S.P.P Rules 2010, (Amended 2017) from the

Sne agoeu,
Nasira said: “We back gen-

UEVEIUPILILL Uk i cavass e

and sodety. are

OFFICE OF THE EXECUTIVE

ENGINEER (BUILDINGS)
KASHMORE @ KANDHKOT

d persons / 1 comp 1 firms on Standard Bidding
Dx (SBD:s) for p of the following works.
Se Name Of Work Tender | Con- | Ten- [ Com-
Cost |tractors| der | pletion
(Rs.In | Cat- | Fees | period
Million)
| | Reconstruction of road from | 363932 | C-3& | 0.005 18
Mithi Chowk to Sindh Coal Abave Months
Field Office @ Mithi City road
(5.00 Kms)

PROGRAMME FOR ISSUE / RECEIPT AND OPENING OF TENDERS.

Phone No.0722/573773
No.XEN:(B)TC/2047/2018 Kash:@K kot Dated:14-03-2011
NOTICE1 TING TE

S Particulars 1st Attempt | 2nd At- 01. Executive Engineer Buildings Division Kashmore @ Kandhkot in
tempt (in vites sealed tenders from interested parties / firmas meeting the eligibl
case of un- ity criteria to participate as per SPPRA Rules (2010):-
pe
LIST OF WORK
tender) S Name of Scheme Cost in [ Earnest | Ten- | Time
1 | Last Jate of receipt of application and is- | 11-04-2018 | 26-04-2018 Mil- | Money | der Al
suance of tenders after publication of the lowed
NIT in newspaper upto 100 PM (any lioa Fee %
day)
7 [Tender will be receipt at 130 PM and| 11-04-2018 | 26-04-2018 Ul oot SSL-Rewn s R008" |00 | e 12
L lopen on the same day at 2:30 PM. || Kashmore "Remaining Work Month
TERMS AND CONDITIONS OF THE TENDERS @ | Wesiitior of Yoof- Darber Sa-| MU0 | 0400 [:3000] 12
hib @ Kashmore. Month
= cﬁ““““’;ﬂ'“:f“’“?"‘“”:ﬂt;‘: 3 [ Installation of Solar Lights Poles| 2000 | 0.100 [ 3000] 12
’T website of SPPRA Le “e.pprasiadh. gov.pk™ The tenders fee amount . oy
4 U/C Noseer Taluka Tangwani
PK Rs.5000/- and the bid security 5% of bid amount in the shape
:a“ 1Py 1D A Dratsfrom soy " bask 4 | Repair and Renavation of Baba [ 5,000 | 0250 | 3000 | 12
‘d“'i“ o thi wadaslgnad ok be aitiched Witk Garib Das Mandir at Ghouspur Montt
the Bid /,Tenders, otherwise such tenders will pot be d Taluka Kandhkot ;
2 Pnﬂdmwlﬂlﬂdmﬂ"h- 5 | Repair and Renovation Sawami| 2.000 | 0.100 | 3,000 12
¥ alithe - Sarwanad Lunger Hall at Kand Mont
Address : Office undersigued situated hkot Taluka Kandhkot
?‘Dumm;ww 6 | Repair and Renovation of Com. 12
> E'm"""""‘ A_— - munity Hall of Guru Nanik Dar Mont
& bar Taluka Kashmore -
: - Rsa L} ®
ll) Nur&%mﬂvﬂlhrqnd’:r = at Buxapur Taluka Kashmore
= ® enders 8 [Renovation and Rehabilitation | 1000 | 0.050 [3000| 12
accepeed. of Rama Pir Mandir at Village Mont
b Bk act acoorpunied by b scurky of squied emount and | || | bt Tk Kandhbot
i m'mmmwﬁdmwum 9 | Repair and Renovation of Raba| 0.500 | 0.025 3000 12
I i
¢ AMdnd 10 the effect that the Firm / Contractor heve not DevTemple $ Golehet Moball it
- Mww . _Mﬂm-uﬂm‘m&u\nm
b) wvmwmwwmm 10 | Renovation and Rehabilitation| 1.000 | 0050 | 3000 | 12
— 4. The tender will b ed in presence of the Pr Commit- of Maddersa Ghousia Sidigia Mont
tee L Executive Engineer Education Works Division That @ Mithi, Main Road Kashmore
Assistant Engineer, Provincial Highway Sub-Division Thar-I and 11 | Earth filling. compound wall.| 5000 | 0250 [3000| 12
the undersigned in presence of the Contractors or their authorized C.C paving block near Imam Mont
representative who may wish to be present. Bargah Karampur Taluka
5. In case of any member of procurement committee happens to be | | Tangwani.
out of Head Quarter on the date of opening bids will be submitted
and opened on next working day. 12 | Installation of Solar Streets| 20.000 | 1.000 [ 3000 | 12
6. Affidavit with effect that all the documents / particulars / informa- || Lights System in Karampur town Mont
tion furnished are true correct. 13 | Construction of Meeting Hallat | 13.000 | 0.650 | 3,000 12
7. Incase of Firm, list of partners / Partnership Deed, giving full par- D.C Office Kandhkot *Remuain- Mon
llﬂllunflllmlhwhnwoﬁummdnhq\mt ing work™
Mdmlnuudhdulde such 14 |R and Rehabil 2200 | 0.110 3000 12
ing 0o Affidavit be furniched. of Sale House for Women a1 Mon
8. The procurement authority reserves the right to reject any oc all the Kandhkot *Remaining work”
. teaders | bida a6 per SPPRA Rules 2010 (Amended 2017). 15 | Construction of Annexe / Wair-| 3924 | 0.196 | 3000 | 13
} :M"?“m"?:'mmfﬂﬂ“h,:wh‘:ﬁ;‘: ing Room at D & Sessi Mon
“w on, ¥ 2 4
mkumdnymihmﬂwmwmdu -dlulnpﬂvm .ldl ¥ m.“ Bandhlot
organizations. |—
16 | Renovation and Rehabilitation | 5.099 | 0.255 [ 3000 14
10 One Envelope Procedure will be
fm"m'ﬂ of Pro . .fwut of Dialysis Centre in THQ Mon
) The three years experience in the similar type of works. Hospital at Kandhkot "Reniain-
i) Turn-Over of at least last three years. | |ing work”
ili)  Registration with Income Tax, Sales Tax and Pakistan E g n|c of Ware House at| 6457 | 0.323 | 3000 | 1!
|| Kandhkot. “Remaining work” Mor

i)
(1)

iv)

v)

vi)

i)

vill)

ix)

xi)

Council (Where applicable).

> igi C for ding P ip in case of works
costing above Rs.4.00 (M) will be as under:-
iy with Pakistan E: 1§ Council in the relevant field

of specialization of work and to the extent of tender amount of each

‘work with specialization in CE-01 and CE-10.

Bio data of Engineering and Technical staff working with the firm.

Doamnryuldmd-whumudlwblnpmﬂmmd
letion of works by the empl

ing last three years.

List of works in hand (along with copy of work order issued) and
financial worth of the company / contractor indicating the finan-
cial capacity to handle the works. (Copy of Bank Statement show-
ing the available balance and Annual Income Tax Returns of Last
Three Years.

Documentary evidence of previous experience in similar type of
works in desert terrain.

List of Machinery and equipment available with documerttary evi-
dence of its ownership & an evidence showing the contractor/firm
mmwmmmmmmwmd:m
Tandom, PTR and Paver Machine.

Certificate of Bank showing credit worthiness along with Bank
Statement.

Registration with Income Tax Department (NTN certificates) with
activate status with Federal Board of Revenue.

Registration Certificate of Sindh Revenue Board Government of
Sindh STN certificate.

All documents from S.No. (i) o (ix) mentioned in terms of condi-
tion of this N.LT must be attached with the spplication of issuance
of tenders, in case of shortage of any document the application will
not be entertained.

In case the contractors have quoted the rate by more than 30% be-
low from the Engineer’s estimate or composite schedule of rates
(CSR), the procuring agency reserve the right to reject such bids in
the light of dlause 11.3.4 (smended 2017).

Executive Engineer
Provincial Highway Division
Thar @ Mithi

INF-KRY:Na.1561/18

02 Eligibility; Registration with Pakistan Engineering Councll
the year 2017 in reflect above category (Relevant with Buildi
Department)

Qualification

(a)

03.
List of two similar assignments under-taken over the
7 years,
Detail of equipments machineries and transport ownet
firm / contractor.
Financial Statement (summary) and income tax return
the last 3 years.
List of litigation (if any) and nature of litigation.
Affidavit that firm has never been black hsted.
Names, Qualification and Experience of Technical !
working with firm. .

(g) 1he SRB Certificate for the year 2017 is required.

(h) The license for Electric Work Is necessary.
:‘ Mcthod of Procurement  Single Stage Single Envelope

(b)
()

(d)
(e)
(U]

Under following condition bid will be rejected:-

(i) Conditional and telegraphic bids / tenders.

(ii) Bids not accompanied by bid security of required an»
and form.

(iiii) Bids received afier specified date and time.

(iv) Black listed firms.

(v) The undersigned reserves the Right of accepting / rejes
any or all tenders as per relevant clause of SPPRA - 2010

Last date of receipt of| Lastdateof |The dateofo
app and of | ingoftends
of tender documents tenders

1*  |From the date of publi- 16/04/2018 till 16/04/2018

Date |cation upto 16/04/2018| 12.00 Noon 01.00 PNV
till 11.00a.m

2~ |From the date of publi-| 03/05/2018till | 03/05/2018

Date |cation upto 03/05/2018| 12.00 Noon 01.00 PN
till 11.008.m

EXECUTIVE ENGINEEI

BUILDINGS DIVISION

KASHMORE @ KANDHK(

INF-KRY:Na.1612/18
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