

KARACHI WATER AND SEWERAGE BOARD
OFFICE OF THE RESIDENT ENGINEER HUB FILTER PLANT
HUB FILTER PLANT, HILL AREA NEAR OCTROY CHECK POST MANGHOPIR ROAD
KARACHI, Cell No.03222885356

No. RE/HUB(FP)/KW&SB/2017-18/ 37

Date:- 11/06/2018

The Director (C.B),
Sindh Public Procurement Regulatory Authority
Karachi .

SUBJECT :- **SUBMISSION OF BID EVALUATION REPORT THE WORK OF ELECTRICAL WORK LAYING PVC 04 CORE CABLE 70 MM WITH ACCESSORIES AT HUB FILTER PLANT KW&SB.**
(Serial No. 37675 Authority's website)

Enclosed please find herewith the following documents for the above referred subject work are being submitted for early hoisting of authority's website on SSPRA, (In original).

1. The Bid Evaluation Report.
2. Minutes of Bid opening Meeting.
3. Bidders Eligibility / Qualification report.
4. Comparative Statement.
5. Attendance sheet of the Contractor.



RESIDENT ENGINEER
HUB FILTER PLANT
K.W.&.S.B

Copy to:

1. The Chief Engineer (IPD), KW&SB,
2. The S.E Hub (P&F-3), KW&SB.
3. Office Copy.

SPRA INWARD DIARY

NO : 9760

DATED : 12-06-2018



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IPD)

BID EVALUATION REPORT


1	Name of Procuring Agency :	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No:	SPPRA Serial No.37675 I.D No. _____
3	Tender Description/Name of Work/Item:	ELECTRICAL WORK LAYING PVC 04 CORE CABLE 70 MM WITH ACCESSORIES AT HUB FILTER PLANT
4	Method of Procurement:	<u>Single Stage (One Envelop)</u>
5	Tender Published:	<u>Through SPPRA Web Site</u>
6	Total Bid Documents Sold:	<u>02 Nos</u>
7	Total Bid Received:	<u>02 Nos</u>
8	Technical Bid Opening Date (if applicable):	<u>N/A</u>
9	No. of Bid Technically Qualified (if applicable)	<u>N/A</u>
10	Bid (s) Rejected:	<u>NIL</u>
11	Financial Bid Opening Date:	04-06-2018


12 BID EVALUATION REPORT


S #	Name of Firm / Bidder	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1.	M/s.Al-Habib Construction Co.	Rs.9,98,060/-	1 st Lowest	@0.037% Below	Pay Order and other documents are attached. P.O # 01108028 dt: 31-05-2018 Rs.20,000/-from Dubai Islamic Bank Bukhari Commercial DHA Phase-V Branch Karachi	Substantially Responsive
2.	M/s.H.R. Brothers	Rs.9,99,005/-	2 nd Lowest	@0.058% Above	Pay Order and other documents are attached. P.O # 01108029 dt: 31-05-2018 Rs.20,000/-from Dubai Islamic Bank Bukhari Commercial DHA Phase-V Branch Karachi	Substantially Responsive


The all concerned bidders are being informed accordingly.


The R.E Concerned for compliance of Rule-45 of SPPRA 2010 **M/s.Al-Habib Construction Co** declared the lowest responsive bidders by the Committee and recommended for sanction from Competent Authority.


(Mirza Idrees Bajg)
D.A.O (P&F-III)
Member / Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Manzoor Ali Khatri)
S.E (P&F)-III
Member


05/06/18
(Saleem Ahmed)
Chief Engineer (IPD)
Convener

NIT No.SPPRA Serial No.37675

Method and procedure of procurement: Open Competitive Bidding (National/ International Competitive Bidding) (Single Stage-One Envelope)


Description of work: **ELECTRICAL WORK LAYING PVC 04 CORE CABLE 70 MM WITH ACCESSORIES AT HUB FILTER PLANT**


Date of Opening: 04-06-2018


BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT


Eligibility/ Qualification Criteria:


S. No.	Eligibility / Qualification Criteria	Bidders' Name	
		M/s.Al-Habib Construction Co.	M/s. H.R Brothers
1.	Registration with PEC (if applicable)	N/A	N/A
2.	NTN	Yes	Yes
3.	Sales Tax Registration (FBR)	N/A	N/A
4.	Registration with Sindh Revenue Board (SRB)	Yes	Yes
	Qualification Criteria:		
5.	Minimum three years experience of relevant field.	Yes	Yes
6.	Turnover of at least last three years	Yes	Yes
7.	Required Bid Security is attached.	Yes	Yes
8.	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	Yes	Yes
9.	Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44	N/A	N/A
10.	Qualified/ disqualified	Qualified	Qualified


(Mirza Idrees Baig)
D.A.O (P&F-III)
Member / Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Manzoor Ali Khatri)
S.E (P&F)-III
Member


04/06/18
(Saleem Ahmed)
Chief Engineer (IPD)
Convener

NIT Sr. No. **SPPRA Serial No.37675**

Method of Procurement: **Single Stage Single Envelope.**

Name of Work: **ELECTRICAL WORK LAYING PVC 04 CORE CABLE 70 MM WITH ACCESSORIES AT HUB FILTER PLANT**


MINUTES OF BID OPENING MEETING.


A meeting of the procurement committee of this department was held on 04-06-2018 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders. **(Attendance sheet is enclosed).**


2. Two bidders submitted their bids till the deadline of submission.
 - i) M/s. Al-Habib Construction Co.
 - ii) M/s. H.R. Brothers
3. The bids were opened at 11:30 A.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.


S. No	Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No. / Date
1.	M/s.Al-Habib Construction Co.	Rs.9,98,060/-	Rs.20,000/-	P.O # 01108028 dt: 31-05-2018 from Dubai Islamic Bank Bukhari Commercial DHA Phase-V Branch Karachi
2.	M/s.H.R. Brothers	Rs.9,99,005/-	Rs.20,000/-	P.O # 01108029 dt: 31-05-2018 from Dubai Islamic Bank Bukhari Commercial DHA Phase-V Branch Karachi


4. The bids do not contain any cutting or over-writing.
5. The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).
6. The meeting ended with the vote of thanks to and from the chair.


(Mirza Idrees Baig)
D.A.O (P&F-III)
Member / Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member



(Manzoor Ali Khatri)
S.E (P&F)-III
Member



(Saleem Ahmed)
Chief Engineer (IPD)
Convener


COMPARATIVE STATEMENT


Name of Work: ELECTRICAL WORK LAYING PVC 04 CORE CABLE 70 MM WITH ACCESSORIES AT HUB FILTER PLANT


Item No	Description of Work	Estimated Cost			M/s. Al-Habib Construction Co.		M/s. H.R Brothers							
		Quantity	Rate	Per	Amount	Rate	Amount	Rate	Amount					
1	P/L (Main or Sub-Main) PVC insulated & PVC sheathed with Four Core copper conductor 600/1000 volts 70mm	180.00	Mtrs	4722.00	P/Mtr	849,960.00	4720.00	849,600.00	4725.00	850,500.00				
2	Providing & Fixing Circuit Breaker 15,20,30,40,50,60,75 & 100amp TP (XS-100NS) on prepared board as required.	5.00	Nos	9261.00	Each	46,305.00	9260.00	46,300.00	9265.00	46,325.00				
3	Providing & Fixing Circuit Breaker 125,150,200 & 225amp TP (XS-225NS) on prepared board as required.	4.00	Nos	25541.00	Each	102,164.00	25540.00	102,160.00	25545.00	102,180.00				
TOTAL QUOTED / CORRECTED COST								998,429			998,060			999,005


(Mirza Idrees Baig)
DAO (P&F-III)
Member / Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member


(Magsobd Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Manzoor Ali Khatri)
S.E (P&F)-III
Member


(Saleem Ahmed)
Chief Engineer (IPD)
Convener

