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BID EVALUATION REPORT

Name of Procuring Agency

Tender Reference No

Tender Description/Name of Work:

Method of Procurement

Tender Published

Financial Bid Opening date
Total Bid documents purchased
Total Bids Received

Bid(s) Rejected

Bid Evaluation Report

Program Management Unit (PMU),
Municipal Services Delivery Program,
P&D Department, Government of Sindh
WS-04R

Contract Package WS-04R Water
Distribution Network Zone 1 & 2.

National Competitive Bidding,
Single Stage One Envelop Method
(Post Qualification)

NIT

Daily Dawn on 27" April 2017
Daily Jurat on 26" April 2017
Daily Kawish on 26" April 2017
Corrigendum/Addendum

Daily Dawn on 29" May 2017
Daily kawish on 29" May 2017 & 30" May 2017
June 13" 2017, 12:00 noon.

18

05

0

Comparative Statement is attached

Notes:
1 Program of MSDP is sponsored by USAID
il. $ 50 Million are earmarked for rehabilitation & Up-gradation of Infrastructures (Water
supply, Sanitation & Salid Waste Management) of various towns of Sindh Province
iii. The Package mentioned above is part & parcel of umbrella PC-1 of Water Supply
iv. Total cost of Water Supply Packages is Rs. 1,992 Million
V. Bid for remaining Package will be invited afterwards
vi. Escalation in rates/difference in bid cost will be covered from Dollar-Rupee exchange

rates. [
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No.

|

Comparative Statement

Contract Package WS-O»ﬂ(: Water Distribution Network Zone 1 & 2 at Jacobabad.

A

| Name of Bidder

y _Mfsil\ﬁehran

Construction
Company Karachi

M/S MAX-RITE

(Pvt) limited

M/S Star links

Activities Karachi.

M/S Haji Malik

Muhammad Rahim

Mohammad &
Sons, Karachi.

M/S Haji Saced

Cost offered by Final Quoted | Rankin | Consultant’s | Reasons for | Remarks
the Bidder Price by the gin Estimated acceptance/r
(Read Out Bid bidder after terms cost ejection
Price) premium/ of cost
rebate,
arithmetical
orrections (if
S ny) . - B
Rs. Rs. iy Rs. Responsive No work
201,001,526/- 201,030,877/~ | lowest 190,669,182/- | Bid experience in field
of water supply
distribution
network. ‘
Not Recommended |
Rs. Rs. 24 Rs. Responsive Recommended for
Globel Technologies | 206,586,152/- 206,725,598/- lowest 190,669,182/~ | Bid Award
(Znd Lowest)
{
Rs. [ 'Rs. 39 Rs. Responsive | Not Recommended
218,680,635/- 218.680,635/- lowest 190,669,182/ | Bid due to high bid.
Rs. s. 4% Rs. Responsive No work |
225,778,355.5 225,778,355.5 | lowest 190,669,182/~ | Bid experience in field
Khan & Co, Quetta of water supply
distribution
network & high
I I IR SR N 1 bid
Rs. Rs. g Rs. Responsive No work
320,308,200/- 20,323,200/~ | lowest 190,669,182/~ | Bid experience in field
of water supply |
| distribution .
| network & high -
I B [ R S I

.AkbarTBaloch)

Member|Procurement Committee ‘
Executive Engifieer, Public Health Engineerin
epartment;

0S
P

e

b EASMIJ A ism ﬁ'm
Coopted Member/BFRAp(Aehhin)

Sindh Cities Improvement Program

o0
o

‘ (AL
Chairn

/

(Muhammad Naeem Waheed)
Member Procurement Committee
Procurement Specialist, | !

Co-Opted Member Pr
Principal Engineer, AAA-TCI Consultants

1 Procurement Committee

Dirgctor F&C. USAID-Sindh MSDP

(Jawtdi‘o
sur

himim)
nent Comm

h MSDP

ittee
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- DESCRIPTION OF WORK: CONTRACT PACKAGE WS-04R Water Distribution Network Zone 1 & 2
BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT

['s. N-O‘; Eligib-ilﬁy_/_ ] M/s Mehran i M/s MAX-RITE M/s Star Links M/s H. Malik M. _I\m-haji-Saeed |

\ Qualification Construction Global Activities Pvt Ltd. Rahim Khan & Mohammad
~ Company ,,,,TEF'I!"'B,IQEESLW ) Co. ~ | and Sons

Criteria ,
Registered

1 Registratiﬂor{ﬁth Registered Registered 7 %glst;;ed
PEC (if applicable) B S S ) -
2 NTN NTN 3389093-5 NTN 4184781-4 NTN 3928169-8 NTN 3225449-7 | NTN 1728994-7

”Registerédi”

3 Registration with Not Provided Registered Registered Not Provided Not Provided
| Sindh Revenue
Board (SRB) _ . B . R B
7 o Qualification Criteria | .

Not Submitted Submitted Submitted Not Submitted Not Submitted

4 Minimum Two
projects of laying,
jointing testing &
commissioning of [
water ;
Distribution
System including
house

connections R -~ — o . SRS
. 5 Minimum one Submitted Submitted Submitted Not Submitted Not Submitted |
project of
construction of
Overhead
reservoirs N _ - B -
6 Turnover of at Not Submitted Submitted Submitted Submitted Submitted
least last Two
_ |yeass 00V 0001 — e o o
7 Required Bid Yes Yes Yes Yes Yes
Security is
attached | | | i |

Subr;tted Submitted " Submitted i

Submitted

8 Bid is signed, Submitted
named and
stamped by the
authorized
person of the
firm along with
authorization

@ e B I R )

9 Affidavit_ Su&niﬁed Subrn-i.ued Submiit;d

§ubmitted

7 Submittec;

10 dJalified/ Not Qualified Qu-gx'li_fiﬁ_ Quali.f-i-ed " Not Qual-ifieg | Not Qualified |
. Disqualified N B | . IO | |
Note: The procuring A ay modify the driteria as per their requirements.

(Mumnad Naeem Waheed)

Member Pgocurement Committee Member Procurement Committee
Exccutive Engineer, Pullic Health Engg. Depaftment, GoS Procurement Specialist, USAID-Sindh MSDP

3 S (Jawed/SI
Coopted Member/Biipdvandif) Co-Opted Member f’rb

Sindh Cities Improvement Program Principal Engineery A

im)
ement Committee
-TCI Consultants

Chairman Procurement C nittee/Director F&C, USAID-Sindh MSDP
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Comparat. Statement Component Wise (After A’hmetical Checking) WS-04R

B

. No

Component M/S. Mehran Construction

M/S. MAX-RITE

M/s Star Links

M/s H. Malik

M/s Haji Saeed

Company Global Technolgies M.RahimKhan | Mohammad & Sons.
l. Water Distribution Network 139,433,188 150.997.666 141,925,245 154,751,126 216,117,240
2. Valve Chambers, Large Size 1.477.108 1,188,559 1,334,890 1.357.280 1,910,120
3. Over Head Reservoir for 300,000 gallons 33.414.631 32.009.368 42,605,150 37.991.746 57.423,250
4. Qver Head Reservoir for 300.000 gallons 18.520,294 17.787.451 24,244,300 22.686.401 33.073.530
5 Boundary Wall ( For Both Reservoir) 3.036.176 2.540.666 2,014,800 3.584.840 7.225.720 _
6. General Works 4.700,000 1.400,000 5.900.000 5.019.200 3.800.000
1 Day- Works Schedule 449,550 801.888 656,250 387762 773330
TOTAL (1 TO7) 201.030.877 206,725,598 218.680.635 225.778.355.5 320,323.200
Rebate 0 0 0 0 0
Total Cost after Rebate 201.030.877 206.725.598 218.680.635 225.778.355.5 320.323.200
Ist Lowest 2™ Jowest 3" lowest 4rth lowest 5% Lowest

Ranking in terms of cost

Rejected due to technically

Remarks Non-qualified

Recommended for Award
of the Contract

q

Rejected due to High Bid

Rejected due to high Bid

Rejected due to high Bid

(MJAkbar BaToch)

Member Pfocurement Committee

Executive Enginegr, Public Health Engi
Department, GoS

neering

@"‘Q// H,{vﬁhm ,-,g,;‘\ﬁ“-m

Coopted Member/
Sindh Cities Improvement Progra

Ak of

m Principal Engineer,

=

NAbi Memon)

\w/

(Jaw

Chairman Procurement Committee
Director F&C. USAID-Sindh MSDP

. USAID-

(Muhammad Naeem Waheed)
Member Procurement Committee
Procurement Speciali i

ndh MSDP

Co-Opted MembenProcupement Committee
A-TCI Consultants




Summary of Comparative Cost WS-04R)

(M7Akbar Baloch)

Member Brocurement Committee
Executive Enginger. Public Health Engineering

Coopted Membe

nartment. GoS

D

o/ BResponeehive o8

Sindh Cities Improvement Program

A\~

(Muhammad Naeem Waheed)
Member Procurement Committee

Procurement Committee

Director F&C. USAID-Sindh MSDP

Procurement Specialist, USAID-Sindh MSDP

wn

; ) Final Quoted Price by the Difference B/W Engineer's |
Cost as per Quott?d et ik Bidder after Estimate & Final Qg"mﬂd :
e . . Bidder after ;
S.No : Engineer's 2 Premium/Rebate (If any)
Bidder = Premium/Rebate .
Estimate (If any) and after Corrections é
(RS.) !uacn;‘ (”‘anv‘) Amount (RS) Yo
/10 |
a b c d=c-a e_(dl.? Wig |
M/S. Mehran
! Construction Company 190.669.182 201.001.526 201.030.877 10.2361.695 5.4%
M/S. MAX-RITE 190,669,182 N )
2 Global Technologies 206,586.152 206.725.598 16.056.416 8.4%
— — — —MsStar binks——4—— ——— +————————————— — —= — —
3 Activities Pvt Ltd 190.669.182 218,680,635 218.680.635 28,011,453 14.6% l
M/s H.Malik i
4 | M.Rahim Khan 190,669.182 225,778,355 225,778,355 35,109,173 18.4% |
M/s Haji Saeed ‘
5 Mohammad & 190,669,182 206.,586.152 320,323.200 129.654.018 67.9% |



Bid Qualification Report . - o
S EE— — | ;' I E—
| |
’ | ‘ Registration S ; ) ) ) ‘ Provide ! Affidavit/
. | ) ) | sl Taesins NTN | Registration with | Annual Turn o . i
S.No. Name of Firm ‘ Tax & Number | Sindh Revenue Over [ Mlnll’flllm undertaking |
‘ | Engineering Board ! | Expe‘“ence regarding firm never
| St of Min Two 1 heen black listed
‘ ! ‘ Projects of | .
? | Similar | | -
B - | - ; ‘. e nature _d
M/S. Mehran I | Not provided : | \
1 | Construction Company | Yes | Yes Provided | Not provided | NotProvided | Provided \
| \
o | | M/SS MAX-RITE | L | YesProvided | Providedtwo | | ] *
. 2 Global Technologies | Yes | Yes Provided | years Provided Provided !
' | M/s Star Links | | Yes Provided Provided two ; '
3 | Activities Pvt Ltd ' Yes Yes Provided ‘ years Provided Provided '
M/s H.Malik | 5 Not provided Provided two 5
4 . M.Rahim Khan o I Yes | Yes Provided | years Not Provided Provided |
| M/s Haji Saeed 5 | | Not provided Provided two ' |
5 Mohammad & Sons. ‘ Yes Provided years Not Provided Provided \

. =) | |

\}) V4
(Muhammad Naeem Waheed)

Member Procurement Committee
Procurement Specialist. USAID-Sindh MSDP

Executive Engineeg Public Health Engineering
Department, GoS

Tateer 0 R RS D
Coopted Member/ReP( Afimin)
Sindh Cities Improvement Program

Y

(Jawed Shumim)
Co-Opted Member Progirement Committee
Principal EngineerzAAA-TCI Consultants

{ Memon)
Chai Procurement Committee

Director F&C, USAID-Sindh MSDP
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Municipal Services Delivery Program i POATHIRAEACAEORC

P & D Department, Government of Sindh
Procurement Contract Package WS-04R (“Water Distribution Net Work Zone 01 & 02)
BID OPENNING SHEET
Dated & Time of Opening 13" June,2017 at 12.00 noon.
- SUMMARY OF BID PRICES (AS READ OUT)

E Bidder Identification Bid Price Bid Security Amount & | -
| # Amount Discount of Amount after Discount Name of the Branch '
| Premium or Premium
Yor. M/s Star Links Activities Private Limited Karachi Q‘ . 2\8 680%3‘-0 4’4‘00 00 O -

\
| DI BO1160S812)
[ 02 M/S Bilal Construction Company, Karachi Q‘ -
| ; B -
‘43 | M/s Haji Saeed Mohammad & Sons, Karachi ‘?(: 320308200 0 g O60 - 60
; | Meziue (17022214047 2)
04, | MJs Engineering Links International, Karachi A LG m (2 \40 600
|03 | M/s Innovative Construction Company, Lahore
D I -
\\‘.\/\]’/ 06. | M/S Capital Construction Government Contractor,
xm | | Hyderabad
8 07 l M/s Haji Gul Mohammad Khan Shirani, Karachi
\\Yr' 08 | M/S MBC & Sons, Builders & Developer Nawabshah
I‘VIAJ:)_A 1 M/s Quality Builders Limited Karachi
Til 0 J M/s Qasim Khan & Com pany, Quetta
|
i Il ‘ M/S GASCO Engineering (Pvt) Limited, Karachi
(K 12 M/S Jam Brothers & Co, Rahimyar Khan
\J(]} \ M/s MAX-RITEGIobel ltchuolug.,u.b (I’\tl Limited R_. :206 ;86 \ S)_.o . B 00 000 ‘

e | | uq\,‘;\pkoaaﬂn.oo)
P14 | M/s Mehran Construction Company Karachi « 20 00 ‘S‘b' [ 0] . 9000
| | W‘ ‘ 1 R‘ o0 anﬁeraQ

| R S S i PR Sa 3-\“444\
15 M/s Al-Noor Construction (umpdn\ Karachi ‘ | }




16 M/S Khan Traders Karachi . | [
| 17 M/S Haji Malik Muhammad Rahim Khan & Co, Quetta Q 2 . o Q_A_goo OOO = & S
: 225183855 '
Tt Sumi A Barlc
18 M/S ZL MAHAR & Sons, Karachi . T '
(@’\mﬁw &
M ‘) /
\ g ASm A RAsWiv
(MuhammadNaeemWaheed) (MUhammad Akbar Baloch) ( P iitafeer-Rava Shaikehr)
Member Procurement Committee/ Member Procurgment Committee/ Executive Engineer ~ Co-Opted Member Procurement Committee/
Procurement Specialist, USAID-Sindh MSDP Public Health Engineering Department, GoS Rep.of Sindh Cities Improvement Program GoS
s
7 N = }
- \! “\\ 2l T
JARED Giaping \B\J\-—
[ N e aia) (Abdul N bi'&’lcm n)
Co-Opted Member Procurement Committee/ Chairmaa-Pfocurement Committee/

Planning &Contract Engineer, AAA-TCI Consult Director F&C, USAID-Sindh MSDP




MSDP =" USAIL

Municipal Services Delivery Program % 'f"' & FROM THE AMEKICAN PEOFLE
P & D Department, Government of Sindh

MINUTES OF THE BID OPENING MEETING FOR USAID-MSDP FOR — WS-04(R) W’A_'l‘l{l{
DISTRIBUTION NETWORK ZONE 1&2 AT JACOBABAD HELD ON 13" JUNE,2017 AT 12.00

{

The Bid Opening Meeting for Contract Package WS-04 ® (Water Distribution Network Zone 01 &

02) was held, as scheduled. on 13" June,2017 at 12.00 noon in the Committee Room of Program Management

“Unit, USAID-Sindh Municipal Servicgs Delivery Program. Government of Sindh. The meeting was held under

the Chairmanship of Mr. Abdul Nabi Memon , Director (Finance & Compliance) PMU-Sindh MSDP and the
following members of the Procurement Committee as notified by the Planning & Development Department.
Government of Sindh vide notification|No.SO(ADMN.1)(P&D)12(97)2012 dated 3" May, 2013, modified vide
No: SO(ADMN.1)P&D)12 (97)2012 |dated 10" September,2014,No: SO(ADMN.1)(P&D)12 (97)2011 dated:
1 July.2015 & No: SO(ADMN.1) (P&D) 12 (113)2013 dated; 5™ January,2017, following also attended:

Mr. M. Akbar Baloch, Executive Engineer, PHE Division, Govt. of Sindh, Karachi

Mr. Muhammad Naeem Waheed, Procurement Specialist, USAID-Sindh MSDP

Mrs. Asma Rashid, Coropted Member/HR &C, Sindh Cities Improvement Program
Mr. Jaweed Shamim, representative of M/s. AAA/Techno Consultants (Co-opted Member)

BOW N —

3]

Following representative of USAID Pakistan also attended the bid opening meeting as observer:

2. Mr. Z.A. Gorar, Project Manager MSP USAID/Pakistan, US Consulate, Karachi

/ f ; = ] . - . 1 n
5 List of bidders/their representdtives who attended the pre-bid meetings held on 15" May,2017 & 2™

Pre-Bid Meeting held on 5" June,2017 are attached as Annexure-A.

4. The NIT, inviting sealed bids for Contract Package WS-04 ® (Water Distribution Network Zone 01

th

& 02) was published in the leading newspapers on 26" & 27" April, 2017 and addendum/corrigendum on 29
& 30" May, 2017 with the dead line for submission of Bid as 13" June,2017. The deadline for obtaining the

Bidding Documents on payment of R5.3000/- (non-refundable) was upto 12" June, 2017. The method of

procurement was National Competitive Bidding Method (NCB) with Single Stage One Envelop Procedure (post

qualification was to be adopted).

th

5 The following (18) eighteen firms have acquired the bidding documents by the last date ie. 12
June,2017:-
1. M/s Star Links Activitigs Private Limited Karachi
2. M/S Bilal Construction|Company, Karachi
3. M/s Haji Saeed Mohammad & Sons, Karachi
4. M/s Engineering Links [nternational, Karachi
5 M/s Innovative Construction Company, Lahore
\P/ 6. M/S Capital Construction Government Contractor, Hyderabad
7. M/s Haji Gul Mohammad Khan Shirani, Karachi
8. M/S MBC & Sons, Buiiders & Developer Nawabshah
9. M/s Quality Builders Limited Karachi
10.  M/S GASCO Engineeripg (Pvt) Limited, Karachi
1. M/S Qasim Khan & Company, Quetta
12. M/s Jam Brothers & Co, Rahimyar Khan
13. M/s MAX-RITE Globel Technologies (PVT) Limited
14. M/s Mehran Construction Company Karachi




15 M/s Al-Noor Construdtion Company, Karachi

16. M/s Khan Traders, Karachi

1. M/s Haji Malik Muhahnmd Rahim Khan & Co. Quetta
18. M/s Z1. Mahar & Son’f. Karachi

{

6. The price quoted b_\_J the bidders were read aloud and each .member of the Procurement
Committee signed each and every putﬂe of financial proposal/bid. No over writing or cuttings was found in any

bids.

\
N\ 3
JID-MSDP

Muhammad Naecem Waheed M.\ kbar Baloch
Member/Procurement Specialist, US ember/
‘ Executive Engineqr, PHE Division, Jacobabad,
| Govt. of Sindh

| Qo=

As s
Jawed Shamim ‘ Hafeez Raza é‘hiqmlt;}: QJ\S D
Co-opted Member/ Co-opted Member/ WR &

Representative of M/s. AAA/Techno Fonsultanm

MSP Jacobabad Sindh Cities Iﬁaprovcmem Program

| p
S
‘ 90, a emon

“" Chairman/
Dircclcir (Finance & Compliance), USAID-MSDP

Distribution: ‘
I. The Secretary (Planning), P&D Department, Government of Sindh
2. The Managing Director, SPPRA, Government of Sindh
3. Program Director, PMU, USAID-Sindh MSDP
4. Chief (PP&H/ Foreign Aid), P&D Department, Government of Sindh
Director General (Works), USAID-Sindh MSDP/Assistant Director PMU-Sindh MSDP
Mr. Z. A. Gorar, Developmcl‘t Assistance Advisor, USAID/Pakistan, Karachi
PS to Chairman, Planning & Development Board, Government of Sindh
Chief of Party M/s. AAA+T(F1, Karachi.

0 W
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MuniCipﬂl Services Delivery PrOgram R ‘...A‘i. '4'-,‘ FROM THE AMERICAN PEOPLE
P & D Department, Government of Sindh
ATTENDANCE SHEET

MEETING OF THE PROCUREMENT COMMITTEE OF SINDH MSDP FOR OPENING OF BIDDING DOCUMENT OF
WS-04R (“WATER DISTRIBUTION NET WORK ZONE 01 & 02™)

DATED 13-6-2017 AT 12.00 noon

SR. | Name & Designation e.mail Contact Number Signature N |
# S —
I M Noaeew. Walkas o) = % |
- - —— R PERRF RSt  — —— == — —f

«LH( |
“frbc..\uvwx:}‘ Wu N\pr el . Lo % b[
02. o ] ' 5 _1
1A N e! Mo ﬁ v (R ¢ va‘c\) oxa 193468 ‘I ' S-\}\_f_i___ ]
o E"IY-M-AK\)W Baleck quei\nalu& ab |o315-2025148 | to |
! .
| | ?f“q‘l -Caw ] |
04. | J-M W \ awsmwa@fdz_ 0333 /b6 (?75 W
| 05. == . ‘ ‘. . i
: TCHNIAT TANVEER | tehniot.tonwer@ | |
woderdivigion.com- | M -
| , Pk | *T= |
06 o l i
> 1
07. o T | === - e J|
r%‘ /Z ;'\ e GO‘(S(M( '2’(&5}\0-5(\Y A WSand. A %L% Pl—— |
o § ) | o é‘_oﬁl | | . =

08 o I \\J

|




MSDP ZHUSAID
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%, ST f-*‘ FROM THE AMERICAN PEOPLE

°~n o

S A Municipal Services Delivery Program

P & D Department, Government of Sindh

ATTENDANCE SHEET OF CONTRACTORS

MEETING OF THE PROCUREMENT COMMITTEE OF SINDH MSDP FOR OPENING OF BIDDING DOCUMENT OF

WS-04 R (“WATER DISTRIBUTION NET WORK ZONE 01 & 02™)

DATED 13-6-2017 AT 12.00 Noon

| Karachi

SR. | Name of the Firm | Name of the Contact Number Signature i
# Representative & _
Designation o B ‘;
01. | M/s Star Links Activities Private Limited 5 e (IWEARTTHTRES CoYthog. Cooinn |
T Kat i o9 _ 5. # | / i
S z fos tomrer Pasnes| OR339 5 ‘,\S‘AA—‘ ‘
02. M/S Bilal Construction Company, Karachi 7 !
03. M/s Haji Saeed Mohammad & Sons, Karachi ! 5 oy CJ g‘w’” em
/ . [ 2l 22003 tHA -
i [ i
04 M/s Engineering Links International, Karachi .
05. M/s Innovative Construction Company, Lahore
06 M/S Capital Construction Government )
Contractor, Hyderabad i
07 M/s Haji Gul Mohammad Khan Shirani, '
Karachi ‘}
08. M/S MBC & Sons, Builders & Developer :
Nawabshah |
109 | M/s Quality Builders Limited Karachi 4
10 M/s Qasim Khan & Company, Quetta |
|
o | .
1t . M/S GASCO Engineering (Pvt) Limited, ‘ ; B
[ |




12 M/S Jam Brothers & Co, Rahimyair;l'(han - o : -
13 M/s .MAX-RITEGI()hcl Technologies (Pvt) D}, /7,{/4757)@-,&. Py ‘;féé‘ FELS N
Limited T 2% .{,/{Z 5 i \ 2 A
Aulhotes® / ichech lﬁ& Live co iﬂl W
14 M/s Mehran Cnnstructin;Company Karachi M-OMER 2142 oloL - P2 1961 U — —g e e
L mel@liveene
t5— | M/s Al-Noor Construction Company Karachi |
16 M/S Khan Traders Karachi - R
17 M/S Haji Malik Muhammad Rahim Khan & Co, i - _ - ﬁ,lp ’_ a
Quetta | A1z uR 252 ReSSIY] gty
P g 9 1 oa a -
i ReHM AN | Lib%a 3@ yoalic o o o)
18. M/S ZL MAHAR & Sons, Karachi T




i . \ ik ] 1
PiLANNERS AN CONSULTING ENGINEERS s -
N

_- Director (F&C)/ Chairman PC No. WD/MSDP/JCD/622
* PMU-Sindh MSDP | June 13, 2017
D-18, Block-2, Kehkashan Clifton,
KARACHI. |

SINDH MUNICIPAL SERVICES PROGRAM
A&E Services for Jacobabad Water, Wastewater & Solid Waste
Infrastructure

|
SUBJECT: Meeting of the Procurement Committee for “Contract Package
WS-04(R): Water Distribution Network Zone 1 & 2”

Ref: Letter No. PMU/MS[ﬁJP/P&DDIP.Com/\NS-O4(R)/2016—17/1400 dated
June 9, 2017 '

Dear Sir,
|
It is to inform that| Mr. Jawed Shamim, Principal Engineer, is hereby
nominated as representgtive of M/S AAA-TCl's Coopted Member of the
Procurement Committee for the matters pertaining to the procurement of works
including the subject meeting.

Thanking and assuring you of our best services at all times.

' Very truly yours
\

[
| = '
f (Dr. M. Bashir Lakhani)
Chief of Party
| Jacobabad MSP A&E Support Team

‘If\A Associates — Techno-Consult International Pvt. Ltd.
16-E, Block-6, PECHS

\éé/- ' Karachi
e \
o Ay

© 1 Copy to:
,_,‘!_‘ F:f Copy to: ,
LE L 1. Mr. Zulfigar A. Gorar, Development Assistance Specialist-USAID/Pakistan,
g Karachi
< 2. Program Director, BMU-Sindh MSDP

\

16 - E, Block - 6, PECHS, Karachi 75400 Tel: +92-21-34302876-79, Fax: 34302880, email: info@waterdivision.com.pk, web site: www.waterdivision.com.pk
Techno-House 37- K Block - 6, PECHS, Karachi -75400, Pakistan Tel: + 92-21- 3453-0630-32 Fax : + 92-21-3454-6606: www.techno-consult.com
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MSDP - USAED
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Municipal Scrltccs Delivery Program R "'" FROM THE AMERICAN PECPLE

P & D Department, Government of Sindh

MINUTES OF THE BID OPENING MEETING FOR USAID-MSDP FOR - WS-04(R) WATER
DISTRIBUTION NETWORK ZONE 1&2 AT JACOBABAD HELD ON 25" MAY, 2017AT 12.00
NOON

The Bid Opening Meeting for Contract Package WS-04 ® (Water Distribution Network Zone 01 &

02) was held, as scheduled, on 25" May, 2017 at 12.00 noon in the Committee Room of Program Management

Unit, USAID-Sindh Municipal Services Delivery Program, Government of Sindh. The meeting was held under
the Chairmanship of Mr. Abdul Nabji Memon , Director (Finance & Compliance) PMU-Sindh MSDP and the
following members of the Procurement Committee as notified by the Planning & Development Department.
Government of Sindh vide noliﬁcatiox? No.SO(ADMN.1)(P&D)12(97)2012 dated g May, 2013. modified vide
No: SO(ADMN. 1)(P&D)12 (97)2012| dated 10" September,2014,No: SO(ADMN.1)(P&D)12 (97)2011 dated:

1* July.2015 & No: SO(ADMN.1) (P&D) 12 (113)2013 dated; 5'" January.2017, following also attended:

Mr. M. Akbar Baloch| Executive Engineer, PHE Division, Govt. of Sindh, Karachi

l.
2. Mr. Muhammad Naeem Waheed, Procurement Specialist, USAID-Sindh MSDP
3. Mrs. Asma Rashid, C%—opted Member/HR &C, Sindh Cities Improvement Program
4. Mr. Sanam Murtaza, Co-opted Member/ representative of M/s. AAA/Techno Consultants
2 Following representative of USAID Pakistan also attended the bid opening meeting as observer:
1. Mr. Z.A. Gorar, Project Manager MSP USAID/Pakistan, US Consulate, Karachi
3. The NIT. inviting sealed bids for Contract Package WS-04 ® (Water Distribution Network Zone 01

& 02) was published in the leading nelvvspapers on 26" & 27" April, 2017, with the deadline for submission of
Bid as 25" May,2017 . The deadline for obtaining the Bidding Documents on payment of Rs.3000/- (non-
refundable) was upto 24™ May, 2017. |
(NCB) with Single Stage One Envelop Procedure (post qualification was to be adopted).

The method of procurement was National Competitive Bidding Method

4. The following (11) eleven ﬁnps have acquired the bidding documents by the last date i.e. 24™ May,
2017:- "

M/s Star Links Activitiyes Private Limited Karachi
M/S Bilal Construction Company, Karachi

M/s Haji Saced Mohammad & Sons, Karachi

M/s Engineering Links|International, Karachi

M/s Innovative Construction Company, Lahore

M/S Capital Construction Government Contractor, Hyderabad
M/s Haji Gul Mohammad Khan Shirani, Karachi

M/S MBC & Sons, Builders & Developer Nawabshah
M/s Quality Builders Limited Karachi

M/S GASCO Engineering (Pvt) Limited, Karachi
M/S Qasim Khan & Company. Quetta

_OQ:—JO‘\U‘II...L.JIJ-—

= — 0
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5. However, no bids recelived for the contract package WS-04 till the schedule time from any
contractor/bidder. Hence the Procurement Committee decided to extend the deadline/time period for submission

of bids (Rule-22) in accordance with the| SPPRA’s Procurement Regulations (Works) clause No.4.10.




sl b

6. It was unanimously decided to issue a corrigendum as per clause 4.10 of the procurement

Regulation (Works) extending the tinje for submission of bids till 13" June. 2017 at 12.00 noon. The bids can

be purchased upto 12" June. 2017 during office hours and must be delivered on 13-6-2017 at or before
|

11.00am. Another Pre-bid meeting shall also be held on 5" June. 2017 at 12.00noon. All other terms and

conditions shall remain the same.

NI
Muhammad Naeem Waheed
Member/Procurement Specialist, USAID-MSDP

[
.Akbar Baloch
Member/
Executive Engirfeer, PHE Division, Jacobabad.
}o\l of Sindh

\ @ PSMA MW‘H}

Sanam

urtaza
Co-opted Member/ Co-opluj Munbcl
Representative of M/s. AAA/Techno Consultants HR &C
MSP Jacobabad Sindh Cities Improvement Program

Director

Distribution:
I. The Secretary (Planning), P&ID Department, Government of Sindh

The Managing Director, SPPRIA, Government of Sindh

Program Director, PMU, USAID-Sindh MSDP

Chief (PP&H/ Foreign Aid). P&D Department, Government of Sindh

Director General (Works), USAID-Sindh MSDP/Assistant Director PMU-Sindh MSDP

Mr. Z. A. Gorar, Development| Assistance Advisor, USAID/Pakistan, Karachi

PS to Chairman, Planning & Development Board, Government of Sindh

Chief of Party M/s. AAA+TCI, Karachi.
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ey Municipal Services Delivery Program ®; ~Z'f.f e
N~ P & D Department, Government of Sindh
ATTENDANCE SHEET
MEETING OF THE PROCUREMENT COMMITTEE OF SINDH MSDP FOR OPENING OF BIDDING DOCUMENT OF
WS-04R (“WATER DISTRIBUTION NET WORK ZONE 01 & 02")
DATED 25-5-2017 AT 12.00 noon
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MSDP =" USAID

“l*f ;:é" FROM THE AMERICAN PEOPLE
Municipal Services Delivery Program
P & D Department, Government of Sindh

No. PMU/ MSDP/ PS/CPWS04R/2016-17
Karachi, dated the 17"% May,2017

MINUTES OF PRE BID MEETING

Contract Package WS-04R
“Water Distribution Network Zone 1 and 27

In accordance with requirement of Section IB.43 of Instruction to Bidders, Pre-Bid Meeting for
above mentioned Contract Package was convened at 12:00 noon, on Monday, 15"May 2017, at

Committee Room of Program Management Unit, USAID-Sindh MSDP Karachi.

Representatives of following firms / consortium attended the meeting:

i. Bilal Bhutto (M/s| Bilal Construction)

ii. MansoorMirza(M/.j. Star links Architects)

1. M. Kashif( M/s. Capital Construction).

iv. KhadimHussain (M/s.Engineering Links International.)
v. M.Yousaf Khan |

Following members of Employer & Engineer also attended the meeting:

Employer (PMU-MSDP) |

1. Mr. NaeemWaheed '\ Procurement Specialist
1. Mr. Babar Ismail PaIeJo Assistant Director (Execution)
USAID

. Mr. ZulfikarGorar "-‘ Development Assistance Specialist
iv Mr.Adeel Ahmed | Engineering Specialist

Engineer (AAA — TechnoCohsult International Pvt. Ltd.)
1. Mr. Jawed Shamim ‘. Principal Engineer

1. Ms. Sanam Murtaza | Planning and Contracts Engineer

11. Ms. Huma Tariq ".‘ Project Coordinator/ DE

iv. Ms. Tehniat Tanveer | Contracts Engineer

Following queries were raised; tbe responses to queries are given against these;

FS- QuerieslTy '
No .

Replies }

1. Is the contractor respdnsnble to pay

service tax?

All USAID-funded projects are exempted from
services tax.

For details about Price Adjustment refer to
Appendix —C to Bid of Volume-I(B).

2. Is there any provision for price
adjustment?
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Who  will pro\'iac security  to | Security at site including for plant, nl‘mciln:m*;.
construction contractor at site? | equipment, labor and employees will be the
responsibility of successful bidder

However, seven  different  construction
contractors have already been working - In
Jacobabad since 2014 in coordination with the
| local administration.

Who will pru;i&- office and labor | Contractor 18 i'ESpUI‘xSih]CI 101 G\Sl;ib!lshil}é_" his
accommodation for contractor? office at site and other facilities for his staff and |
labor. However, establishment of camp yard,
site office must comply with the requirements
‘m' Volume-1V Environmental Dr"a:-z:!;:c'nmnon/

| Forms. i —

the bidding |

Sﬁc;‘_mlﬁ)mcn?llSil?hmp[iancc. EMMP document 18 p:m ot
' documents  which  lists  all  possible |
environmental impacts and their mitigation |
measures. The contractor is supposed to comply |
with all the requirements listed in the document |
during construction without any additional |
charges.

| The contractor 1s also required to take all the |
necessary Health and Safety precautions for its |
labors including correct use of Personal |
Protection Equipment (PPE), use of fencing,
__l'_b_urricrs etc. -

Can contractor acquire mobilization | For details about Mobilization Advance, refer 1o |
advance? clause 14.2. Volume-I(B).

Who will be responsible for defects | The Contractor will be responsible for rectifing
during defect liability period? defects during defect liability period.

What is the origin for sand? The origin for sand i1s Kashmore near Sui but
| contractor have to take approval for mixing of

9.

| Is it necessary to provide steel | The main purpose is to attain fair face concrete

‘aggregate and cement.

shuttering for construction of overhead | Contractor may use steel, ply with galvanized |
reservoirs’ iron sheets or marine ply. However, it is

‘suggcslcd to use steel shuttering of good |

| quality.
What is the criteria for relention|l"or details about retention money. refer

money? | Appendix A to bid Special SIibuI;uiom

| Volume-I(B).

| List of recommended pipe factories include:
[ - Dadex, Karachi
‘ - Hi-Tech Pipe & Engineering Industries,
Kotri
‘ International Industries Limited, Karachi
‘ Factory visit will be arranged by the contractor
for approval before work order for procurement |

Approval of pipe manufacturing facil_ii}‘

2. | Hydro Text of Existing Pipe ] Hydro test of E\lSUnﬂiﬁbli_kpilﬁk.—]dldib\‘




| new contractor. Any joint fails will have to be
! 1 | repaired by the new contractor.

" |
13 : Contractors Staff 7  For timely completion of project, contractor Is
‘ I | advised to mobilize qualified staff and skilled
| i | labour.
: | - | ) Ll
| 14. | Milestone basedif):.i.\'men_l_;f | PMU receive funds from USAID in the form of
' | | milestone based payments which are then
! ‘ disbursed to the respective contractors on the
| i submission of IPCs.
| | The payment milestones for this contract will be
I | shared with the successful bidder. It 1s adv 1sable
: that contractor’s work plan be made with |
| consideration of the milestones, so there is no |
, | delay of payment of [PCs. e
| 15. Applicab[ea_x‘es_in the contract | Refer to bid documents for all related
| information.
| S —
NOTE:

These replies to queries raised during pre-bid meeting shall form an integral part of the Contract

- . % . ) % 5 ] - . 3 I
Documents and shall be|signed, stamped and submitted with the Bid by the bidder along with
Tender Documents

This issues with the approval of Program Directr, PMU, MSDP. N\
: N\ MV

(Muhammad Naeem Waheed)

Procurement Specialist

Distribution:
I. The Secretary (Planning), P&D D, GoS
2. The Managing Director, SPPRA, Karachi

Chief (PP&H), P&DD,GoS

Mr. Z.A. Gorar, Program Manager, USAID/Pakistan, Karachi

Mr. Latif-ur-Rehman, Engineering Specialist, USAID/Pakistan

Chief of the Party, AAA+TCI, Karachi

P.S. to Program Directof, USAID-Sindh MSDP Karachi

8. P.S. to Director(F&C), PMU-MSDP/Chairman, Procurement Committee
9. P.S. to Director General (Works) USAID-Sindh MSDP Karachi/Assistant Director( Execution )
10. M/s. Bilal Construction

1. M/s. Star links Architegts

2. M/s. Capital Constructipn

I3. M/s.Engineering Links [nternational

14. M.Yousaf Khan

e B I

House # D-18, Block-2 Kehkashan, Clifton, Karachi, Phone #021-3581 0016-18 Fax # 21-35810019
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- Municipal Services Delivery Program ' FROM THE AMERICAN PEORLE
h P & D Department, Government of Sindh
ATTENDANCE SHEET
PRE-BID MEETING WITH CONTRACTORS, REPRESENTATIVE OF USAID, AAA- TECHNO CONSULT, & OFFICERS OF SINDH
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MSDP 5/ USAID

Municipal Services Dellvery Program
P & D Department, Government of Sindh
| No. PMU/MSDP/P&DD/Pre-Bid Meeting Min: /2016-17
Karachi, dated the 9" June.2017

MINUTES OF 2" PRE-BID MEETING

Contract Package WS-04R
“Water Distribution Network Zone 1 and 2”

In accordance with requirement of Sf‘;'ction IB.43 of Instruction to Bidders, 2" Pre-Bid Meeting for
above mentioned Contract Package was convened at 12:00 noon, on Monday, 5"June 2017, at
Committee Room of Program Management Unit, USAID-Sindh MSDP Karachi.

Representatives of following ﬁrmsf’clémsonium attended the meeting:

1. M.Arif Haji Saeed Muhammad & Sons
1i.  M/s Star Links Activities(Pvt) Limited
iii.  M/s Al Noor Construction Co(Pvt)limited
iv.  M/s Mehran Construction Company

v. M/s AMB & Co. |

Following members of Employer & tngineer also attended the meeting:

|
Emplover (PMU-MSDP) \

1. Mr. Iftikhar Ali Kaimkhani Program Director
2. Mr. Naeem Waheed ' Procurement Specialist
3. Mr. Muhammad Akbar Baloch Rep: from PHED
4. Mr. Babar Palejo Assistant Director (Execution)
Engineer (AAA — TechnoConsult Internahondl Pvt. Ltd.)
1. Mr. Jawed Shamim | Principal Engineer
ii.  Ms. Huma Tariq Project Coordinator/ DE
1ii.  Ms. Tehniat Tanveer Contracts Engineer

. . ; | : . .
Following queries were raised; the responses to queries are given against these:

———

S. Queries | Replies
No
[ 1. Is the contractor responsible to pay | All USAID-funded projects are exempted |

service tax? | from services tax. |

2. |Is there any provision for price | For details about Price Adjustment refer to
adjustment? | Appendix —C to Bid of Volume-I(B).

3. Who  will provide security to | Security at site including for plant,
construction contractor at site? machinery,  equipment, labor  and |

Page 1of4




e —

Queries

R &3 l_i u

|

:emplu,\'ecs will be the responsibility of |
| successful bidder.
i However, seven different construction |
| contractors have already been working in
i Jacobabad since 2014 in coordination with |
| the local administration.

n

Who will provide office and labor

accommodation for contractor?

I
Safety equipment/ HSE comﬁ)]iance.

Contractor is responsible for establishing
| his office at site and other facilities for his
' staff and labor. However, establishment of
! camp yard/ site office must comply with |
| the requirements of Volume-IV
| Environmental Documentation Forms.

[ EMMP document is part of the bidding
documents which lists all possible |
environmental impacts and their mitigation |
measures. The contractor is supposed 10 |
comply with all the requirements listed in
the document during construction without
any additional charges. !
The contractor is also required to take all
the necessary Health and Safety
precautions for its labors including correct |
use of Personal Protection Equipment
(PPE), use of fencing, barriers etc.

Can contractor acquire
advance?

hobilization

For details about Mobilization Advance,
refer to clause 14.2. Volume-I(B).

Who will be responsible‘ifor defects
during defect liability period?

| =

The Contractor will be respon?i'lgle_
forrectifying defects during defect liability
period.

What is the criteria fdr retention
money? /

. . |
For details about retention money, refer

Appendix A to bid Special Stipulations
Volume-I(B). ‘

Approval of pipe manufactdring facility

|

4
T

J
List of recommended pipe factories |
include: |
Dadex, Karachi
Hi-Tech Pipe
Industries, Kotri
International Industries
Karachi
Factory visit will be arranged by the
contractor for approval before work order |
for procurement of pipe is issued to any

& Engineering

Limited,

10.

Hydro Text of Existing Pipe

factory. '
by

Hydro test of existing HDPE pipe laid
previous contractor will be responsibility
of new contractor. Any joint fails will have |
to be repaired by the new contractor.

Page 2 of 4




S. Queries Replies

No | ‘ ,

11. | Contractors Staff |  For timely con;plclion of |
) ‘ }projecl.comracmr i1s advised to mobilize |
; qualified staff and skilled labour. |
| 12. - Milestone based payments | PMU receive funds from CS—A‘I_D—TH—I}K‘;

: form of milestone based payments which £
' | | are then disbursed to the respective |
I | contractors on the submission of IPCs. |
. The payment milestones for this contract ‘
\ will be shared with the successful bidder. |
‘l It 1s advisable that contractor’s work plan |
" ; be made with consideration of the |
‘ | milestones, so there is no delay of payment |
| | of IPCs. |

13. | Applicable taxes in the contr*act Refer to bid documents for all related
; ,‘ | information.

t ! —— | —_— — R |

14. | Is there any provision for insurance of | No, performance security will be ‘

performance security? ' submitted in form of calldeposit, demand
. draft/pay order or bank guarantee. |
15. | Is there any price adjustment on Diesel? | There is no price adjustment on Diesel,for
price adjustment refer to Appendix —C to |
| Bid of Volume-I(B). -
16. | Is it possible to participate lp bidding as | Yes. qualifying firms can participate as a
a joint venture? w joint venture.
|

17. | How much amount can| contractor | The amount equivalent to 3% of contract |
u submit in the bill at a time? |‘ price can be submitted at a time.

18. | When will the emplo_yerreturn Bid | The Bid Security,will be returned to the
' Security? contractor after the award of contract.

19. | When the contractor will| submit the | Performance Security will be submitted

Performance Security? | after issuance of letter of acceptance and it

will be returned at the end of project |

_ _ completion. B ‘
20. | Will the excavation for pii)e laying be | Most of the distribution network pipe is to
manual or it will be done through |be laid in streets where excavation by
excavator? ‘ excavator may not be possible. However,
excavator may be used for laying of larger
‘ diameter pipes after providing safeguards
| for protection of existing utilities. Bidders

r are encouraged to visit the site for survey |

before submission of their bids. |

21. | Is there any provision for| extension of | Yes extension of time can be requested |

time? " against the valid reasons

22. | Who will deal with the local issues? Contractor will deal with the local i1ssues

but consultant and employer will help the
contractor in dealing with such issues.

Page 3 of 4



- ' [

NOTE:

7hese replies to queries raised during pre-bid meeting shall form an integral part of the Contract
Yocuments and shall be signed, stamped and submitted with the Bid by the bidder along with
Tender Documents.

This issues with the approval of*’rogram Director, PMU-Sindh MSDP.

| \
\*\3 N7
(MUHAMMAD NAEEM WAHEED)

PROCUREMENT SPECIALIST
PMU- SINHD MSDP

Copy for information:

The Secretary(Planning), Planning & Development Department, Government of Sindh

Managing Director, SPPRA,|Government of Sindh

Chief (PP&H), Planning & IDevelopment Department, Government of Sindh
Mr. Z.A. Goror, Program Manager, MSP, USAID/Pakistan

Mr. Latif-ur-Rehman, Engiliering Specialist, USAID/Pakistan

Chief of the Party, AAA-Tecihno Consultant International (Pvt) Limited.
Director(F&C), PMU-Sindh MSDP/Chairman PC

P.S. to Program Director., PMU-Sindh MSDP

P.A. to Director General(Works), PMU-Sindh MSDP/Assistant Director(Execution)
10. M/s Star Links Activities(Pvt)) Limited, Karachi

11. M/s Bilal Construction Company, Karachi

12. M/s Haji Saeed Muhammad ‘ Sons, Karachi

13. M/s Engineering Links Intern; tional Karachi

14. M/s Innovatice Construction Company, Lahore

15. M/S Capital Construction, Gavernment Contractor, Hyderabad.

16. M/S Haji Gul Mohammad Khan Sherani, Karachi

17. M/S MBC & Sons, Builders & Developer, Nawabshah

18. M/S Quality Builders Limited" Karachi

19. M/s Qasim Khan & Company|Quetta

20. M/s GASCO Engineering (PV/T) Limited, Karachi

21. M/S Jam Brothers & Co, Rahimyar khan

22. M/s Max-Rite(pvt) Limited, Lahore

23. M/s Mehran Construction Company, Karachi

24. M/s Al Noor Construction Company, Karachi

25. M/s Khan Traders, Karachi

26. M/S Haji Malik Mohammad RFhim Khan & Co.

I N

27. M/S Z.L. Mehar & Sons, Karachi

| N\

’ PROCUREMENT SPECIALIST
PMU- SINHD MSDP
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PRE-BID MEETING FOR TENDERING OF CONTRACT PACKAGE WS-04 R WATER DISTRIBUTION NETWORK ZONE 1 & 2

MSDP

Municipal Services Delivery Program
P & D Department, Government of Sindh

ATTENDANCE SHEET

. mITom

WITH REPRESENTATIVE M/S AAA-TCI CONSULTANT, USAID, MSDP-SINDH

Dated: §th lunL 2017 at 12:00 hrs

NO NAME DESIGNATION | CONTRACT NO. M/EL
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MSDP

Mur'j\ici_pal Services Delivery Program
P & D Department, Government of Sindh
Karachi, dated 26th May, 2017

ADDENDUM / CORRIGENDUM

Reference our NIT of Contract Package WS-04 (R) Water
Distribution Network Zone 01 & 02 at Jacobabad.

The date of bid submissioh may be read as Tuesday the
13th June, 2017 at or before 11:00am instead of 13th July,

2017.

All others Terms & Conditions shall remain the same.

T

PROGRAM DIRECTOR
PMU-Sindh MSDP
House # D-18, Block-2, Kehkashan, Clifton,
Karachi, Phone # 021-35810016-18
| Fax # 021-35810019

INF-KRY No. 2873/17 ISP

Say No to Corruption
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Municipal Services Delivery Program’
P & D Department, Government of Sindh

The Program Managerment Unit (PMU), Smdh MSDP;
P&D Department, Government of Sindh has received a
‘grant from the USAID towards the epst of improvement of
water supply, waste water & solid waste infrastructure
at Jacobabad and it is intended that part of the proceeds
of the grant will be applied fo eligible payments under the
contract for the following contract packages:

« Contract Package WS-04(R)
Water Distribution Network Zone 1 &2

2. Procuring Agency invites sealed bids on item rate basis
from Eligible firms / contractors licensed by the Pakistan
Engineering Council (PEC) in the ¢ategory C-3 or above
for the works, necessarily having specialization in CE-08
and CE-10 and registered with relevant tax authorities.
3. The estimated cost for Contract Package WS-04(R) is
Rs. 190.00 Million (approximately)
4. Bidders may purchase the Biding Documents on
payment of a non-refundable iee af Rs. 3000/- (for each
contract package) in shape of Call Deposit/Pay Order/
Demand Draft from the following joffice during working
hours up to Wednesday, 24th May] 2017.
The Program Management Unit (PMU)
USAID Sindh, MSDP
House No. D-18, Block-2, Kehkashan, Clifion, Karachi.
Tel # 021-35810017-18.
Please note that the Bidding Documents will not be sent
through post/ courier. Bidding documjms can be downloaded
from website of SPPRA (www.pprasindh.gov.pk) for review
purpose only.
5. All bids must b& accompanied by

1.

a bid sscurity for a

* Dlstrlbutlon Network Zone 1 &2 | .

minimum amoum of 2% of Bid Price in Pak Rupees, either in

_ pregence of the bidders or their authorized representatives,

F i

B.

Date:

Grant No:

¢ Bid Reterence No: Contract
Package WS-04(R) Water

the shape of Call Deposit, Demand Draft/ Pay Order or Bank
Guarzaniee and must be deliverad to the above address at or
befare 11:00 am on Thursday, 25th May, 2017.

Bids will be opened at 12:00 noon on the same day in

who choose to attend, at the same address. In case of
emergency or holiday, then bids will be received and
opened on next working day &t the same time.

Pre-bid meeting will be held on Monday. May 15th 2017 in
the PIMU office at 12.00 noon. Interested bidders may also
visit and examine the site of works and iis surroundings
before pre-bid meeting with & view to prapars their bids
properly. All cost in this respact shall be &t the bidders’
own expense; however their site visit will be facilitated by
the staff of M/s AAA-TCI Consultant at Jacobabad. Site
visit will be held on Monday. 8th May, 2017 at 10:30 am &t
the Site Office of M/s AAA-TCI, near Saint John Grammar
School, District Council Road, Jacobabad.

National Competitive Bidding Method (NCB) with Single-
Stage — One-Envelope Procedure (Post-Qualification)
will be adopted, The Post-Qualification requirements are
mentioned in Appendices to Bidding Date.

Procuring agency reserves right to annul the bidding
process and reject all or any bid or proposal as psr SPP

Rules 2010. : ¥
Program Director
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Program Support Unit Ko e i)
Sindh Cities Improvement Program (SCIP) ( '
, 5_//

P&DD, GoS. \_/

‘s-\\ NO TO C ORRL PTIO\

’ ’ Karachl ddtcd 20”' M‘lrch, 2017

\(Mohammad ljaecm Waheed, . l

Procurement Specialist,
PMU-MSDP, '

Government of Sin‘dh.

House No.D-18, Block-2. Kehkashan,
Clifton, |

Karachi. '

Subject: MEETING OF T;—lE PROCUREMENT COMMITTEE FOR CONTRACT

To

PACKAGE EM-11 PROCUREMENT & INSTALLATION OF ELECTICAL
& MECHANICAL WORKS AT JACOBABAD.

I have been directid to refer MSDP’s letter bearing No. PMU/MSDP/P&DD/P.
Committee/EM-11/2015-16/1292 Lialed 17" March, 2017, on the subject noted above.

o It is to inform thgt Mrs. Asma Rashid, Human Resource & Communication
Specialist, Program Support Unit, Sindh Cities Improvement Program, has been nominated as
focal person for Procurement. ;he will attend future meetings of Procurement Committee
constituted by Municipal Services Delivery Program (MSDP) in the place of Mr. Hafeez Raza

Shaikh, Deputy Program Director:Sindh Cities Improvement Program, Co-opted Member of said

Procurement Committee.

3. This issue with thi approval of Program Director, Program Support Unit, Sindh

Cities Improvement Program, Goyernment of Sindh, Karachi.

(Ghulam s00l Sh;y/
‘ Program Officer (A&F)

Copy for information to: /

| -_
o Mrs. Asma Rashid, HR&C Specialist, PSU-SCIP, P&D Board, GoS, Karachi.

 E.S.to Program Director, MSDP, GoS, Karachi.
* E.S. to Program Director, SCIP, GoS, Karachi.

Bungalow No. DS, Clifton Block-1. KDA Scheme No. 05, Karachi
Telephone Nds. 021 99251263 & 99251263, Fax No. 99251265
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