KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE EXECUTIVE ENGINEER P.P.DIVISION. COD FILTER PLANT, GULSHAN-E-IQBAL, KARACHI.

Contact No. 03333049232.

NO: EE/P.P.DIV/KW&SB/2017-2018/86/

DATED://- 06- 2018.

To.

The Director, (A & F)
Sindh Public Procurement Regulatory Authority.
Govt. of Sindh,
Barrack No 8, Sindh Secretariat 4-A,

Karachi.

SUBJECT:- BID OPENING & EVALUATION REPORTS FOR THE WORK OF:PROVIDING AND LAYING PVC INSULATED 25MM 16MM 35MM
THREE CORE CABLE FIXING OF CHLORINE PUMP HOUSE I/C
DIFFERENT STREET LIGHT FIXING OF 70 AND 45 MGD COD HILLS.

Ref:- SPPRA Website Sr. No 37683.

Enclosed please fine herewith Attendance Sheet of Participant Contractors, Minutes of Bid Opening Meeting, Bidders Qualification Report, Comparative Statement and its Evaluation Report (in Original) for the subjected work for information and further necessary action.

NIT of the subjected work was hoisted on SPPRA's website at serial No 37683.

KHAIR MOHAMMAD SOOMRO EXECUTIVE ENGINEER P.P.D.VISION, KW&SB.

Copy to:-

01. The C.E (IPD), KW&SB.

02. The Superintending Engineer, COD KW&SB.

03. The Representative of D.G (T/S), KMC.

04. The Representative of Finance Advisor, KMC.

05. All Participant Bidders.

06. Office Copy.

SPPRA INWARD DIARY NO : 070 DATED 13-26 2018

NIT No.SPPRA Serial No.37683

Method and procedure of procurement: Open Competitive Bidding (National/ International Competitive Bidding) (Single Stage-One Envelope)

Description of work:

PROVIDING AND LAYING PVC INSULATED 25MM, 16MM 35MM THREE CORE CABLE FIXING OF CHLORINE PUMP

HOUSE I/C DIFFERENT STREET LIGHT FIXING OF 70 AND 45

MGD COD HILLS

Date of Opening:

31-05-2018

BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT

Eligibility/ Qualification Criteria:

		Bidders	Name
S. No.	Eligibility / Qualification Criteria	M/s.Al-Hannan Builders	M/s.Aarm Construction
1.	Registration with PEC (if applicable)	N/A	N/A
2.	NTN	Yes	Yes
3.	Sales Tax Registration (FBR)	N/A	N/A
4.	Registration with Sindh Revenue Board (SRB)	Yes	Yes
	Qualification Criteria:		
5.	Minimum three year experience of relevant field.	Yes	Yes
6.	Turnover of at least last three years	Yes	Yes
7.	Required Bid Security is attached.	Yes	Yes
8.	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	Yes	Yes
9.	Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44	N/A	N/A
10.	Qualified/ disqualified	Qualified	Qualified

V (Zafar Ahmed) D.A.O (C.O.D)

Member / Secretary

(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member

(Maqsood Ahmed Shaikh) Superintending Engineer (KMC)

Member

(Manzoor Ali Khatri) S.E (C.O.D) Member

(Saleem Ahmed) Chief Engineer (IPD)

Convener

NIT Sr. No. SPPRA Serial No.37683

Method of Procurement: Single Stage Single Envelope.

Name of Work: PROVIDING AND LAYING PVC INSULATED 25MM, 16MM 35MM

THREE CORE CABLE FIXING OF CHLORINE PUMP HOUSE I/C

DIFFERENT STREET LIGHT FIXING OF 70 AND 45 MGD COD HILLS

MINUTES OF BID OPENING MEETING.

A meeting of the procurement committee of this department was held on 31-05-2018 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders.

(Attendance sheet is enclosed).

- 2. Two bidders submitted their bids till the deadline of submission.
 - i. M/s. Al-Hannan Builders
 - ii. M/s. Aarm Construction
- 3. The bids were opened at 12:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.

S. No	Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No. / Date
1.	M/s.Al-Hannan Builders	Rs.9,90,012/-	Rs.26,750/-	P.O # 18541399 dt:22-05-2018 from HBL Community Centre PECHS Branch Karachi.
2.	M/s.Aarm Construction	Rs.9,99,010/-	Rs.20,000/-	P.O # 05096951 dt:22-05-2018 from Bank Al Habib Ltd. Saadi Town Karachi.

- 4. The bids do not contain any cutting or over-writing.
- 5. The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).

6. The meeting ended with the vote of thanks to and from the chair.

(Zafar Ahmed) D.A.O (C.O.D)

Member / Secretary

(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member

(Maqsood Ahmed Shaikh) Superintending Engineer (KMC) Member

(Manzoor Ali Khatri) S.E (C.O.D) Member

Chief Engineer (IPD)

Convener



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IPD) **BID EVALUATION REPORT**

1	Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No:	SPPRA Serial No.37683 I.D No
3	Tender Description/Name of Work/Item:	PROVIDING AND LAYING PVC INSULATED 25MM, 16MM 35MM THREE CORE CABLE FIXING OF CHLORINE PUMP HOUSE I/C DIFFERENT STREET LIGHT FIXING OF 70 AND 45 MGD COD HILLS
4	Method of Procurement:	Single Stage (One Envelop)
5	Tender Published:	Through SPPRA Web Site
6	Total Bid Documents Sold:	2 Nos
7	Total Bid Received:	2 Nos
8	Technical Bid Opening Date (if applicable):	<u>N/A</u>
9	No. of Bid Technically Qualified (if applicable)	<u>N/A</u>
10	Bid (s) Rejected:	NIL
11	Financial Bid Opening Date:	31-05-2018

12 **BID EVALUATION REPORT**

S#	Name of Firm / Bidder	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISO N WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
-1	M/s.Al-Hannan Builders	Rs.9,90,012/-	1 st Lowest	@0.555% Below	P.O and required documents are attached. P.O # 18541399 dt:22- 05-2018 Rs.26,750/-from HBL Community Centre PECHS Branch Karachi.	Substantially Responsive
2	M/s.Aarm Construction	Rs.9,99,010/-	2 nd Lowest	@0.349% Above	P.O and required documents are attached. P.O # 05096951 dt:22- 05-2018 Rs.20,000/- from Bank Al Habib Ltd. Saadi Town Karachi.	Substantially Responsive

The all concerned bidders are being informed accordingly.

The E.E Concerned for compliance of Rule-45 of SPPR 2010 M/s.Al-Hannan Builders declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.

(Zafar Ahmed) D.A.O (C.O.D)

Member / Secretary

(Saif-ul-Haque) Additional Director Internal Audit - KMC Member

(Maqsood Ahmed Shaikh) Superintending Engineer (KMC)

Member

(Manzoor Ali Khatri) S.E (S&C)

Member

(Saleem Ahmed) Chief Engineer (IPD)

Convener

COMPARATIVE STATEMENT

Name of Work: PROVIDING AND LAYING PVC INSULATED 25MM, 16MM 35MM THREE CORE CABLE FIXING OF CHLORINE PUMP HOUSE I/C DIFFERENT STREET LIGHT FIXING OF 70 AND 45 MGD COD HILLS

with 3 core copper conductor 6 3 P/L (Main or Sub-Main) PVC with 3 core copper conductor 6 with 3 core copper conductor 6 with 3 core copper conductor 6 4 Providing 95mm copper lugs 5 Providing 70mm copper lugs 6 Providing 35mm copper lugs 7 Providing 25mm copper lugs 8 Providing 16mm copper lugs 9 P/F flood light 400 watts		Item No
with 3 core copper conductor 600/1000 volt size 35mm2. Providing 95mm copper lugs Providing 70mm copper lugs Providing 35mm copper lugs Providing 25mm copper lugs Providing 16mm copper lugs Providing 16mm copper lugs Providing 16mm copper lugs	P/L (Main or Sub-Main) PVC insulated & PVC sheeted with 3 core copper conductor 600/1000 volt size 25mm2. P/L (Main or Sub-Main) PVC insulated & PVC sheeted with 3 core copper conductor 600/1000 volt size 16mm2. P/L (Main or Sub-Main) PVC insulated & PVC sheeted	Description of Work
	1 195.00 M 1 140.00 M 48.00 M	
Nos	Mtrs Mtrs Nos Nos	
22.00	1428.00 1094.00 1853.00 60.00 50.00 40.00 30.00	Estimated Cost
Each		Cost
4,320.00 3,168.00	278,460.00 153,160.00 85,238.00 2,880.00 2,400.00 1,920.00	
10.00	1400.00 1125.00 1800.00 115.00 52.00 37.00 35.00	M/s.A Bu
2,880.00	Amount 273,000.00 157,500.00 82,800.00 5,520.00 2,496.00 1,776.00 5,040.00	M/s.Al-Hannan Builders
	1350.00 1240.00 2000.00 100.00 60.00 40.00	M/.
	Amount 263,250.00 173,600.00 92,000.00 4,800.00 2,880.00 1,920.00 5,760.00 2 160.00	M/s.Aarm Construction

A STATE OF THE PROPERTY OF THE

\$**5**

max. /

Name of Work: PROVIDING AND LAYING PVC INSULATED 25MM, 16MM 35MM THREE CORE CABLE FIXING OF CHLORINE PUMP HOUSE I/C DIFFERENT STREET LIGHT FIXING OF 70 AND 45 MGD COD HILLS

999,010		990,012		995,536				CONNECTED COST	
20,640.00	688.00	24,000.00	800.00	26,760.00	P/Mtr	892.00	30.00 Mtrs		1 10
								(10mm) copper conductor in I" dia PVC conduct of	
15,000.00	1500.00	00.000,81	00.00	21,020.00	Laci	2100.00		Main) PVC insulated size 2-7/064	16
		-	1050 00	21 050 00	Hach	2105 00	10.00 Nos	Y.	
								of hydraulic crane as per site requirement and instruciton	
74,		20,000.00		_				P/F 250 Watts (SON-T) Lamp @ the height with the help	15
42 000 00	4200 00	50 000 00	5000.00	49.580.00	Each	4958.00	10.00 Nos		
								help of hydraulic crane as per site requirement and	
6.73	100000	,						F/F 400 Watts (SON-T) Chock @ the height with the	14
25 000 00	2500 00	22,000,00	2200.00	21,320.00	Each	2132.00	10.00 Nos		
								of hydraulic crane as per site requirement and instruciton	
45	1000.00	,000.00							13
15 000 00	4500 00	42 000 00	4200.00	39,900.00	Each	3990.00	10.00 Nos	instruction of Engineer Incharge.	
								help of hydraulic crane as per site requirement and	
Amount	Rate	Amount	Rate	Amount	Per	Rate	Quantity		13
Construction	Const	Builders	Bu						No
M/s.Aarm	M/s	M/s.Al-Hannan	M/s.A		Cost	Estimated Cost		m Description of Work	Item
					l				

Member / Secretary D.A.O (C.O.D) (afar Ahmed)

Additional Director Internal Audit - KMC Member (Saif-ul-Haque)

Superintending Engineer (KMC) (Maqsood Ahmed Shaikh) Member

(Manzoor Ali Khatri) S.E (COD) Member 本人

Chief Engineer (IPD) (Saleem/Ahmed Convener 00

ATTENDANCE REPORT

NAME OF WORK:- PROVIDING AND LAYING PVC INSULATED 25MM, 16MM 35MM THREE CORE CABLE FIXING OF CHLORINE PUMP HOUSE I/C DIFFERENT STREET LIGHT FIXING OF 70 MGD COD HILLS.

Date of opening:- <u>31-04-2018.</u>

Time of receiving:- 02:00 pm

Time of opening :- 02:30 pm

The following competitor have participated in the competition of the subjected work:-

S.NO	NAME OF CONTRACTOR	NAME OF FIRMS.	SIGNATURE
01.	ABBUL MANNAN	Al-Hannan Builders	Monron
02.	SALMAN MALIK	AARM CONSTRUCTION	folmompalic
03.			
04.			