

BID EVALUATION REPORT WORK NO. 01

1. Name of Procuring agency	Municipal Committee Matli
2. Tender Reference No.	MCM/ 66 /2018 dated: 8-2-2018
3. Tender Description/ Name Of Work/ Item	Package No 01 : Construction of Paving Block in ward No. 1 & 2 at various street Municipal Committee Matli
4. Method of Procurement	Single Stage Single Envelope Procedure
5. Tender Published	SPPRA Website Daily Jung, dt: 19-2-2018 , Daily Dawn & Awami Awaz Dated: 20-2-2018
6. Total Bid Document Sold	03 No.s
7. Total Bid received	03 No.s
8. Technical Opening Date (if Applicable)	Not Applicable
9. No. of Bid Technically qualified (if Applicable)	Not Applicable
10. Bid(s) Rejected	Nil
11. Financial Bid Opening Date	08-03-2018 at(3: PM)

Bid Evaluation Report


S.#	Name of Firm Or Bidder	Cost Offered by the Bidder	Ranking in terms of Cost	Comprise with Estimate Cost Prepared & rate Calculated by Engineer	Reason for acceptance / rejection	Remarks
1	M/s Campaigner Associate	Part "A" 1313536/- Part "B" 3638000/- Total = 4901949/-	1 st Lowest	Part "A" 1252844/- Part "B" 3637272/- Total = 4890115/-	Qualified First Lowest	Part "A" Rs: 60693/- & Part "B" Rs: 728/- save to Govt) The amount comes to below is being 1 st lowest rate is reasonable therefore recommended for acceptance
2	M/S MMY Brothers	Part "A" 1321195/- Part "B" 3655458/- Total = 4976653/-	2 nd Lowest		Rejected 2 nd Lowest	Part "A" Rs. 68351/- Part "B" Rs.18186. loss to Govt. Disqualified due to quoted rate is not reasonable
3	M/s Zain Construction & Builders	Part "A" 1325024/- Part "B" 3673645/- Total = 4998669/-	3 rd Lowest		Rejected 3 rd Lowest	Part "A" Rs. 72180. Part "B" Rs.36373. loss to Govt Disqualified due to quoted rate is not reasonable


Certified that M/S Campaigner Associate accepted rate as per Engineer calculated estimate rates of schedule & non schedule items. it comes to Part "A" Rs1252844/- , Part "B" Rs. 3637272/-.

Signature of the Chairman & Members Of the Procurement Committee.


Abdul Waheed

Technical Officer/ Executive Engineer
RBOD & Member Procurement Committee
Municipal Committee Matli


Abdul Razak Halepoto
Assistant Executive Engineer
& Member Procurement Committee
Municipal Committee Matli


Zafar Iqbal Mughal
Chief Municipal Officer
& Chairman Procurement Committee
Municipal Committee Matli

OFFICE OF THE CHAIRMAN MUNICIPAL COMMITTEE MATLI DISTRICT BADIN

Comparative Statement

Work No. 01

Name of work: Package No 01 : Construction of Paving Block in ward No. 1 & 2 at various street Municipal Committee Matli

Estimated Cost Rs: 4940800

Earnest Money: 98816/-

Date of Opening 08-03-2018 at (3:00 PM)

S.NO	NAME OF CONTRACTOR	CALL DEPOSIT NUMBER		Tender Cost	Amount of Schedule BOQ	% QUOTED BY CONTRACTOR	RATE CALCULATED BY ENGINEER	REMARKS
		No.	Date					
1	M/S Campaigner Associate	19925657	8-3-2018	4940800/-	Part "A" 736997/- Part "B" 3637272	Part A 71.5% Above Part B @ Par	Part A 70.0% Above Part B @ Par	The Calculated Rate By Engineer Part "A" 70.0 % above Part "B" @ Par The rates are accepted
2	M/S MINY Brothers	00106698	02/3/2018	4940800/-	Part "A" 736997/- Part "B" 3637272	Part A 72.5 % Above Part B @ Par		Offered rates are not reasonable (Rejected)
3	M/S Zain Construction & Builders	01135013	6-3-2018	4940800/-	Part "A" 736997/- Part "B" 3637272	Part A 73.0% Above Part B @ Par		Offered rates are not reasonable (Rejected)

I have quoted the above Rate Part "A" 71.5 % Above and Part "B" @ Par, But I give the under taking to accept the rate calculated by Engineer of Rs: part "A" 70 %, Part "B" @ par on non-schedule/ schedule items.

Signature of Contractor

Certified that the actual amount of work above comes to Rs. part "A" 70 % Above, Part "B" @ Par is being lowest the percentage is reasonable therefore recommended for acceptance. If agreed necessary permission may kindly be accorded.

Abdul Waheed
Technical Officer/ Executive Engineer
RBOD & Member Procurement Committee
Municipal Committee Matli

Abdul Raheem Halepoto
Assistant Executive Engineer
& Member Procurement Committee
Municipal Committee Matli

Zafar Iqbal Mughal
Chief Municipal Officer
& Chairman Procurement Committee
Municipal Committee Matli

BID EVALUATION REPORT WORK NO. 02

1. Name of Procuring Agency	Municipal Committee Matli
2. Tender Reference No.	MCM/ 66 /2018 dated:
3. Tender Description/ Name Of Work/ Item	Package No 02 : Construction of Paving Block in ward No. 03 at various street Municipal Committee Matli.
4. Method of Procurement	Single Stage Single Envelope Procedure
5. Tender Published	SPPRA Website Daily Jung dt. 19/2/2018, Daily Dawn & Awami Awaz, Dated: 20-2-2018
6. Total Bid Document Sold	03 No.s
7. Total Bid received	03 No.s
8. Technical Opening Date (if Applicable)	Not Applicable
9. No. of Bid Technically qualified (if Applicable)	Not Applicable
10. Bid(s) Rejected	Nil
11. Financial Bid Opening Date	8-3-2018 at (3:00PM)

Bid Evaluation Report

S.#	Name of Firm Or Bidder	Cost Offered by the Bidder	Ranking in terms of Cost	Comprise with Estimate Cost Prepared & rate Calculated by Engineer	Reason for acceptance / rejection	Remarks
1	M/S Campaigner Associate	Part "A" 2076626/- Part "B" 5768000/- Total 7843853/-	1 st Lowest	Part "A" 2052338/- Part "B" 5767228/- Total = 7819566/-	Qualified First Lowest	Part "A" Rs.24288 .Part "B" Rs.772 Save to Govt. The amount comes to below is being 1 st lowest rate is reasonable therefore recommended for acceptance
2	M/S MMY Brothers	Part "A" 2082698/- Part "B" 5824900/- Total = 7907598/-	2 nd Lowest		Rejected 2 nd Lowest	Part "A" Rs.30360 . Part "B" Rs. 57672 loss to Govt. Disqualified due to quoted rate is not reasonable
3	M/S Buniyaad Govt Contractor & Supplier	Part "A" 2088770 / Part "B" 5853736/- Total = 7942506/-	3 rd Lowest		Rejected 3 rd Lowest	Part "A" Rs. 36433 . Part "B" Rs.86508. Save to Govt. Disqualified due to quoted rate is not reasonable

Certified that M/S Campaigner Associate accepted rate as per Engineer calculated estimate rates of schedule & non schedule items. it comes to Part "A" Rs. 5052338/- , Part "B" Rs. 5767228/-.

Signature of the Chairman & Members Of the Procurement Committee



Abdul Waheed
Technical Officer/ Executive Engineer
RBOD & Member Procurement Committee
Municipal Committee Matli



Zafar Iqbal Mughal
Chief Municipal Officer
& Chairman Procurement Committee
Municipal Committee Matli



Abdul Razak Halepoto
Assistant Executive Engineer
& Member Procurement Committee
Municipal Committee Matli

OFFICE OF THE CHAIRMAN MUNICIPAL COMMITTEE MATLI DISTRICT BADIN

(work No: 02)

Comparative Statement

Name of work: Package No 02 : Construction of Paving Block in ward No. 03 at various street Municipal Committee Matli.

Estimated Cost Rs: 7830000

Earnest Money: /-156600/-


Opening Date: 8-3-2018 at (3:00 PM)


S.NO	NAME OF CONTRACTOR	CALL DEPOSIT		Tender Cost	Amount of Schedule BOQ	% QUOTED BY CONTRACTOR	RATE CALCULATED BY ENGINEER	REMARKS
		No	Date					
1	M/S Campaigner Associate	19925656	8-03-2018	7830000/-	Part "A" 1214401/- Part "B" 5767228/-	Part A 71.0% Above Part B @ Par	Part A 69.0% Above Part B @ Par	The Calculated Rate by Engineer Part "A" 69.0 % above Part "B" @ Par The rates are acceptable
2	M/S MMY Brothers	00106699	2-03-2018	7830000/-		Part A 71.5 % Above Part B @ Par		Offered rates are not reasonable. (Rejected)
3	M/s Buniyaad Govt. Contractor & Supplier	14254341	6-03-2018	7830000/-		Part A 72.0% Above Part B @ Par		Offered rates are not reasonable. (Rejected)


I have quoted the above Rate Part "A" 71.0 % Above and Part "B" @ Par. But I give the under taking to accept the rate calculated by Engineer of part "A" 69 % above, Part "B" @ par on non schedule/ schedule items.

Signature of Contractor

Certified that the actual amount of work above comes to part "A" 69 % Above, Part "B" @ Par is being lowest the percentage is reasonable therefore recommended for acceptance. If agreed necessary permission may kindly be accorded.


Abdul Waheed
Technical Officer/ Executive Engineer
RBOD & Member Procurement Committee
Municipal Committee Matli


Abdul Hakeem Halepoto
Assistant Executive Engineer
& Member Procurement Committee
Municipal Committee Matli


Zafar Iqbal Mughal
Chief Municipal Officer
& Chairman Procurement Committee
Municipal Committee Matli

BID EVALUATION REPORT WORK NO. 03


1. Name of Procuring agency	Municipal Committee Matli
2. Tender Reference No.	MCM/ 66 /2018 dated: 8-2-2018
3. Tender Description/ Name Of Work/ Item	Package No 03 : Construction of Paving Block in ward No. 04 at various street Municipal Committee Matli.
4. Method of Procurement	Single Stage Single Envelope Procedure
5. Tender Published	SPPRA Website Daily Jung. Dated. 19-2-2018, Daily Dawn & Awami Awaz Dated: 20-2-2018.
6. Total Bid Document Sold	03 No.s
7. Total Bid received	03 No.s
8. Technical Opening Date (if Applicable)	Not Applicable
9. No. of Bid Technically qualified (if Applicable)	Not Applicable
10. Bid(s) Rejected	Nil
11. Financial Bid Opening Date	8-3-2018 at (3:00 PM)

Bid Evaluation Report

S.#	Name of Firm Or Bidder	Cost Offered by the Bidder	Ranking in terms of Cost	Comprise with Estimate Cost Prepared & rate Calculated by Engineer	Reason for acceptance / rejection	Remarks
1	M/S Campaigner Associate	Part "A" 1461429/- Part "B" 4145445/- Total = 5604854/-	1 st Lowest	Part "A" 1448342/- Part "B" 4143445/- Total 5591786/-	Qualified First Lowest	Part "A" Rs.12257 Part "B" Rs. 2000 Save to Govt The amount comes to below is being 1 st lowest rate is reasonable therefore recommended for acceptance
2	M/S MMY Brothers	Part "A" 1470996 /- Part "B" 4184879/- Total = 5655875/-	2 nd Lowest		Rejected 2 nd Lowest	Part "A" Rs.21824/- Part "B" Rs. 41434/- Loss to Govt. Disqualified due to quoted rate is not reasonable
3	M/s K.K & Friends Enterprises	Part "A" 1475362/- Part "B" 4205596/- Total = 5680958/-	3 rd Lowest		Rejected 3 rd Lowest	Part "A" Rs.26190/- Part "B" Rs.62151/- Loss to Govt Disqualified due to quoted rate is not reasonable

Certified that M/S Campaigner Associate accepted rate as per Engineer calculated estimate rates of schedule & non schedule items, it comes to Part "A" Rs. 1448342/- , Part "B" Rs. 4143445/-.

Signature of the Chairman & Members Of the Procurement Committee



Abdul Waheed
Technical Officer/ Executive Engineer
RBOD & Member Procurement Committee
Municipal Committee Matli



Zafar Iqbal Mughal
Chief Municipal Officer
& Chairman Procurement Committee
Municipal Committee Matli



Abdul Razak Halepoto
Assistant Executive Engineer
& Member Procurement Committee
Municipal Committee Matli

OFFICE OF THE CHAIRMAN MUNICIPAL COMMITTEE MATLI DISTRICT BADIN

Comparative Statement

(work No: 03)

Name of work: Package No 03: Construction of Paving Block in ward No. 04 at various street Municipal Committee Matli.

Estimated Cost Rs: 5600000

Earnest Money: 112000/-

Opening Date 8-3-2018 at (3:00 PM)

S.NO	NAME OF CONTRACTOR	CALL DEPOSIT NUMBER		Tender Cost	Amount of Schedule BOQ	% QUOTED BY CONTRACTOR	RATE CALCULATED BY ENGINEER	REMARKS
		No.	Date					
1	M/S Campaigner Associate	19925655	8-3-2018	5600000/-	Part "A" 872495 Part "B" 4143495	Part A 67.5% Above Part B @ Par	Part A 66.0% Above Part B @ Par	The Calculated Rate by engineer Part "A" 66.0 % above Part "B" @ Par The rates are reasonable
2	M/S MMY Brothers	00106700	2-3-2018	5600000/-	Part "A" 872495 Part "B" 4143495	Part A 68.5 % Above Part B @ Par		Offered rates are not reasonable (Rejected)
3	M/S K.K & Friends Enterprises	00261307	6-3-2018	5600000/-	Part "A" 872495 Part "B" 4143495	Part A 69.0% Above Part B @ Par		Offered rates are not reasonable (Rejected)


I have quoted the above Rate Part "A" 67.5.0 % Above and Part "B" @ Par, But I give the under taking to accept the rate calculated by Engineer of part "A" 66 % above, Part "B" @ par on non schedule/ schedule items.


Signature of Contractor

Certified that the actual amount of work above comes to part "A" 66 % Above, Part "B" @ Par is being lowest the percentage is reasonable therefore recommended for acceptance. If agreed necessary permission may kindly be accorded.


Abdul Waheed

Technical Officer/ Executive Engineer
RBOD & Member Procurement Committee
Municipal Committee Matli


Abdul Razak Malepoto
Assistant Executive Engineer
& Member Procurement Committee
Municipal Committee Matli


Zafar Iqbal Mughal
Chief Municipal Officer
& Chairman Procurement Committee
Municipal Committee Matli

BID EVALUATION REPORT WORK NO. 04

1. Name of Procuring agency	Municipal Committee Matli
2. Tender Reference No.	MCM/ 66 /2018 dated: 8-3-2018
3. Tender Description/ Name Of Work/ Item	Package No 04 : Construction of Paving Block in ward No. 05 , 10 & 11 at various street Municipal Committee Matli
4. Method of Procurement	Single Stage Single Envelope Procedure
5. Tender Published	SPPRA Website Daily Jung, Dated. 19-2-2018, Daily Dawn & Awami Awaz Dated: 20-2-2018.
6. Total Bid Document Sold	03 No.s
7. Total Bid received	03 No.s
8. Technical Opening Date (if Applicable)	Not Applicable
9. No. of Bid Technically qualified (if Applicable)	Not Applicable
10. Bid(s) Rejected	Nil
11. Financial Bid Opening Date	08-03-2018 at (3:00 PM)

Bid Evaluation Report


S#	Name of Firm Or Bidder	Cost Offered by the Bidder	Ranking in terms of Cost	Comprise with Estimate Cost Prepared & rate Calculated by Engineer	Reason for acceptance / rejection	Remarks
1	M/S MYY Brothers	Part "A" 1788166/- Part "B" 4972089/- Total = 6711026/-	1 st Lowest	Part "A" 1772617/- Part "B" 4922860/- Total = 6695477/-	Qualified First Lowest	Part: "A"Rs.15549/- Part "B"Rs.49229/- Save to Govt. The amount comes to below is being 1 st lowest rate is reasonable therefore recommended for acceptance
2	M/S Vijai & Sons	Part "A" 1798532/- Part "B" 5021317/- Total = 6819849/-	2 nd Lowest		Rejected 2 nd Lowest	Part: "A"Rs. 25915/- Part "B"Rs.98457/- loss to Govt. Disqualified due to quoted rate is not reasonable
3	M/S Bunyiaad Govt. Cont. & Supplier	Part "A" 1801642/- Part "B" 5045932/- Total = 6847574/-	3 rd Lowest		Rejected 3 rd Lowest	Part: "A"Rs.29025/- Part "B"Rs.123072/- loss to Govt. Disqualified due to quoted rate is not reasonable


Certified that M/S MYY Brothers accepted rate as per Engineer calculated estimate rates of schedule & non schedule items, it comes to Part "A"Rs. 1772617/- , Part "B" Rs. 4922860/-.

Signature of the Chairman & Members Of the Procurement Committee


Abdul Waheed

Technical Officer/ Executive Engineer
RBOD & Member Procurement Committee
Municipal Committee Matli


Abdul Razak Halepoto
Assistant Executive Engineer
& Member Procurement Committee
Municipal Committee Matli


Zafar Iqbal Mughal
Chief Municipal Officer
& Chairman Procurement Committee
Municipal Committee Matli

OFFICE OF THE CHAIRMAN MUNICIPAL COMMITTEE MATLI DISTRICT BADIN

Comparative Statement

(work No: 04)

Name of work : Package No 04 : Construction of Paving Block in ward No. 05, 10 & 11 at various street Municipal Committee Matli.

Estimated Cost Rs: 6700000

Earnest Money : /-

Opening Date: 8-3-2018 at (3:00PM)

S.NO	NAME OF CONTRACTOR	CALL DEPOSIT NUMBER		Tender Cost	Amount Of Schedule BOQ	% QUOTED BY CONTRACTOR	RATE CALCULATED BY ENGINEER	REMARKS
		No.	Date					
1	M/S MMY Brothers	00127901	2-3-2018	6700000/-	Part "A" 1036618 Part "B" 4922860	Part A 72.5% Above Part B @ Par	Part A 71.0% Above Part B @ Par	The Calculated Rate by engineer Part "A" 71.0 % above Part "B" @ Par The rates are acceptable
2	M/S Vijai & Sons	933423	7-3-2018	6700000/-	Part "A" 1036618 Part "B" 4922860	Part A 73.5 % Above Part B @ Par		Offered rates are not reasonable (Rejected)
3	M/S Buniyad Govt Contractor & Supplier	14254333	6-3-2018	6700000/-	Part "A" 1036618 Part "B" 4922860	Part A 73.8% Above Part B @ Par		Offered rates are not reasonable (Rejected)

I have quoted the above Rate Part "A" 72.5 % Above and Part "B" @ Par. I give the under taking to accept the rate calculated by Engineer of part "A" 71 % Part "B" @ par on non schedule/ schedule items.

Signature of Contractor

Certified that the actual amount of work above comes to . part "A" 71 % Above , Part "B" @ Par is being lowest the percentage is reasonable

therefore recommended for acceptance . If agreed necessary permission may kindly be accorded .

Signature of Abdul Waheed
Abdul Waheed
Technical Officer/ Executive Engineer
RBOD & Member Procurement Committee
Municipal Committee Matli

Signature of Abdul Hakeem Halepoto
Abdul Hakeem Halepoto
Assistant Executive Engineer
& Member Procurement Committee
Municipal Committee Matli

Signature of Zafar Iqbal Mughal
Zafar Iqbal Mughal
Chief Municipal Officer
& Chairman Procurement Committee
Municipal Committee Matli

BID EVALUATION REPORT WORK NO. 05

1. Name of Procuring agency	Municipal Committee Matli
2. Tender Reference No.	MCM/ /2018 dated:
3. Tender Description/ Name Of Work/ Item	Package No 05 : Construction of Cement Concrete roads in ward No. 01 at various street Municipal Committee Matli.
4. Method of Procurement	Single Stage Single Envelope Procedure
5. Tender Published	SPPRA Website Daily Jung, Dated. 19-2-2018, Daily Dawn & Awami Awaz Dated: 20-2-2018.
6. Total Bid Document Sold	03 Nos
7. Total Bid received	03 Nos
8. Technical Opening Date (if Applicable)	Not Applicable
9. No. of Bid Technically qualified (if Applicable)	Not Applicable
10. Bid(s) Rejected	Nil
11. Financial Bid Opening Date	8-3-2018 at (3:00 PM)

Bid Evaluation Report

S#	Name of Firm Or Bidder	Cost Offered by the Bidder	Ranking in terms of Cost	Comprised with Estimate Cost Prepared & rate Calculated by Engineer	Reason for acceptance / rejection	Remarks
1	M/S MMY Brothers	4651395/-	1 st Lowest	4521528/-	Qualified First Lowest	3.6 % Above is being 1 st lowest rate is reasonable therefore recommended for acceptance
2	M/S A-D Construction & Engineering Company	4662365/-	2 nd Lowest		Rejected 2 nd Lowest	3.9 % above Disqualified due to quoted rate is not reasonable
3	M/S Nehal Engineering & Construction Company	4680649/-	3 rd Lowest		Rejected 3 rd Lowest	4.4 % above Disqualified due to quoted rate is not reasonable

Certified that M/S MMY Brothers accepted rate as per Engineer calculated estimate rates of schedule & non schedule items, it comes to 27.1 % above.

Signature of the Chairman & Members Of the Procurement Committee



Abdul Waheed
Technical Officer/ Executive Engineer
RBOD & Member Procurement Committee
Municipal Committee Matli



Zafar Iqbal Mughal
Chief Municipal Officer
& Chairman Procurement Committee
Municipal Committee Matli



Abdul Razak Halepoto
Assistant Executive Engineer
& Member Procurement Committee
Municipal Committee Matli

OFFICE OF THE CHAIRMAN MUNICIPAL COMMITTEE MATLI DISTRICT BADIN

Comparative Statement

(work No: 05)

Name of work : Package No 05 : Construction of Cement Concrete roads in ward No. 01 at various street Municipal Committee Matli.

Estimated Cost Rs:4650000/-

Earnest Money : 93000/-


Opening Date 8-3-2018 at (3:00 PM)


S.NO	NAME OF CONTRACTOR	CALL DEPOSIT NUMBER		Tender Cost	Amount of Schedule BOQ	% QUOTED BY CONTRACTOR	RATE CALCULATED BY ENGINEER	REMARKS
		No.	Date					
1	M/S MMY Brothers	00127902	2-3-2018	4650000	3557457/-	27.2% Above	27.1% Above	The Calculated Rate by engineer 27.1% The rate are acceptable
2	M/S A.D Construction & Engineering Company	2541000142	7-3-2018	4650000	3557457/-	28 % Above		Offered rates are not reasonable (Rejected)
3	M/S Nehal Engineering & Construction Company	00198234	8-3-2018	4650000	3557457/-	28.6% Above		Offered rates are not reasonable (Rejected)


I have quoted the Rate 27.2 % Above . And I give the under taking to accept the rate calculated by Engineer 27.1 % Above, on schedule & non schedule items.

Signature of Contractor

Certified that the actual amount of work above comes to 27.1 % above is being lowest the percentage is reasonable therefore recommended for acceptance. If agreed necessary permission may kindly be accorded.


Abdul Waheed
Technical Officer/ Executive Engineer
RBOD & Member Procurement Committee
Municipal Committee Matli


Abdul Razak Halepoto
Assistant Executive Engineer
& Member Procurement Committee
Municipal Committee Matli


Zafar Iqbal Mughal
Chief Municipal Officer
& Chairman Procurement Committee
Municipal Committee Matli

OFFICE OF THE CHAIRMAN MUNICIPAL COMMITTEE MATLI

BID EVALUATION REPORT WORK NO. 06

1. Name of Procuring agency	Municipal Committee Matli
2. Tender Reference No.	MCM/ 66 /2018 dated: 8-2-2018
3. Tender Description/ Name Of Work/ Item	Package No 06 : Construction of Cement Concrete roads in ward No. 02 & 03 at various street Municipal Committee Matli
4. Method of Procurement	Single Stage Single Envelope Procedure
5. Tender Published	SPPRA Website Daily Jung. Dated. 19-2-2018, Daily Dawn & Awami Awaz Dated: 20-2-2018.
6. Total Bid Document Sold	03 No.s
7. Total Bid received	03 No.s
8. Technical Opening Date (if Applicable)	Not Applicable
9. No. of Bid Technically qualified (if Applicable)	Not Applicable
10. Bid(s) Rejected	Nil
11. Financial Bid Opening Date	8-3-2018 at (3:00 PM)

Bid Evaluation Report

S.No	Name of Firm Or Bidder	Cost Offered by the Bidder	Ranking in terms of Cost	Comprise with Estimate Cost Prepared & rate Calculated by Engineer	Reason for acceptance / rejection	Remarks
1	M/S MMY Brothers	5995000/-	1 st Lowest	5821203/-	Qualified First Lowest	3.7 % Above The amount comes to below is being 1 st lowest rate is reasonable therefore recommended for acceptance
2	M/S Bunyaad Govt. Contractor & Supplier	6026130/-	2 nd Lowest		Rejected 2 nd Lowest	4.5 % above Disqualified due to quoted rate is not reasonable
3	M/S Nehal Engineering & Const. Company	6035546/-	3 rd Lowest		Rejected 3 rd Lowest	4.6 % above Disqualified due to quoted rate is not reasonable

Certified that M/S MMY Brothers accepted rate as per Engineer calculated estimate rates of schedule & non schedule items, it comes to 27.1 % above.


Signature of the Chairman & Members Of the Procurement Committee


Abdul Waheed

Technical Officer/ Executive Engineer
RBOD & Member Procurement Committee
Municipal Committee Matli


Abdul Razak Halepoto

Assistant Executive Engineer
& Member Procurement Committee
Municipal Committee Matli


Zafar Iqbal Mughal
Chief Municipal Officer
& Chairman Procurement Committee
Municipal Committee Matli

OFFICE OF THE CHAIRMAN MUNICIPAL COMMITTEE MATLI DISTRICT BADIN

Comparative Statement

(work No: 06)

Name of work : Package No 06 : Construction of Cement Concrete roads in ward No.02&03 at various street Municipal Committee Matli.

Estimated Cost Rs: 5991639

Earnest Money : 119832/-


Opening Date: 8-3-2018 at (3:00 PM)


S.NO	NAME OF CONTRACTOR	CALL DEPOSIT		Tender Cost	Amount of Schedule BOQ	% QUOTED BY CONTRACTOR	RATE CALCULATED BY ENGINEER	REMARKS
		No.	Date					
1	M/S MMY Brothers	00127903	2-3-2018	5991639	4580018	27.34 % Above	27.1% Above	The Calculated Rate by engineer 27.1% The rate are acceptable
2	M/S Baniyad Govt Contractor & Supplier	14254343	7-3-2018	5991639	4580018	28 % Above		Offered rates are not reasonable (Rejected)
3	M/S Nehal Engineering & Const: Company	00198235	8-3-2018	5991639	4580018	28.2 % Above		Offered rates are not reasonable (Rejected)


I have quoted the rate 27.34 % above . I give the under taking to accept the rate calculated by Engineer 27.1 % above on schedule & non schedule items.

Signature of Contractor

Certified that the actual amount of work above comes to 27.1% above is being lowest the percentage is reasonable therefore recommended for acceptance. If agreed necessary permission may kindly be accorded .


Abdul Waheed
Technical Officer/ Executive Engineer
RBOD & Member Procurement Committee
Municipal Committee Matli


Abdul Razak Halepoto
Assistant Executive Engineer
& Member Procurement Committee
Municipal Committee Matli


Zafar Iqbal Mughal
Chief Municipal Officer
& Chairman Procurement Committee
Municipal Committee Matli

BID EVALUATION REPORT WORK NO. 07


1. Name of Procuring agency	Municipal Committee Matli
2. Tender Reference No.	MCM/ 66 /2018 dated: 8-2-2018
3. Tender Description/ Name Of Work/ Item	Package No 07 : Construction of Cement Concrete roads in ward No. 04 & 05 at various street Municipal Committee Matli.
4. Method of Procurement	Single Stage Single Envelope Procedure
5. Tender Published	SPPRA Website Daily Jung. Dated. 19-2-2018, Daily Dawn & Awami Awaz Dated: 20-2-2018.
6. Total Bid Document Sold	03 No.s
7. Total Bid received	03 No.s
8. Technical Opening Date (if Applicable)	Not Applicable
9. No. of Bid Technically qualified (if Applicable)	Not Applicable
10. Bid(s) Rejected	Nil
11. Financial Bid Opening Date	8-3-2018 at (3:00 PM)

Bid Evaluation Report

S.No	Name of Firm Or Bidder	Cost Offered by the Bidder	Ranking in terms of Cost	Comprise with Estimate Cost Prepared & rate Calculated by Engineer	Reason for acceptance / rejection	Remarks
1	M/S MMY Brothers	9600000/-	1 st Lowest	9328833/-	Qualified First Lowest	3.6 % above below is being 1 st lowest rate is reasonable therefore recommended for acceptance
2	M/S Buraq Construction Company	9612082/-	2 nd Lowest		Rejected 2 nd Lowest	3.8 % above Disqualified due to quoted rate is not reasonable
3	M/S Bunyad Govt. Contractor & Supplier	9649777/-	3 rd Lowest		Rejected 3 rd Lowest	4.3 % above Disqualified due to quoted rate is not reasonable

Certified that M/S MMY Brothers accepted rate as per Engineer calculated estimate rates of schedule & non schedule items, it comes to 27.2 % above.

Signature of the Chairman & Members Of the Procurement Committee



Abdul Waheed

Technical Officer/ Executive Engineer
RBOD & Member Procurement Committee
Municipal Committee Matli



Abdul Razak Halepoto

Assistant Executive Engineer
& Member Procurement Committee
Municipal Committee Matli



Zafar Iqbal Mughal
Chief Municipal Officer
& Chairman Procurement Committee
Municipal Committee Matli

OFFICE OF THE CHAIRMAN MUNICIPAL COMMITTEE MATLI DISTRICT BADIN

Comparative Statement

(work No: 07)

Name of work : Package No 07 : Construction of Cement Concrete roads in ward No. 04 & 05 at various street Municipal Committee Matli.

Estimated Cost Rs: 9600000

Earliest Money : 192000/-


Opening Date: 8-3-2018 at (3:00 PM)


S.NO	NAME OF CONTRACTOR	CALL DEPOSIT NUMBER		Tender Cost	Amount of Schedule BOQ	% QUOTED BY CONTRACTOR	RATE CALCULATED BY ENGINEER	REMARKS
		No.	Date					
1	M/S MMY Brothers	00127905	2-3-2018	9600000	7333988/-	27.34 % Above	27.2% Above	The Calculated Rate by engineer 27.2% The rate are acceptable
2	M/S Buraq Engineering Works	27201158	7-2-2018	9600000	7333988/-	27.5 % Above		Offered rates are not reasonable (Rejected)
3	M/S Buniyad Govt. Contractor & Supplier	14254331	6-3-2018	9600000	7333988/-	28 % Above		Offered rates are not reasonable (Rejected)


I have quoted the rate Part 27.34 % Above and , I give the under taking to accept the rate calculated by Engineer 27.2% Above on schedule & non schedule items.

Signature of Contractor

Certified that the actual amount of work above comes to 27.2 % above is being lowest the percentage is reasonable therefore recommended for acceptance. If agreed necessary permission may kindly be accorded.


Abdul Waheed
Technical Officer/ Executive Engineer
RBOD & Member Procurement Committee
Municipal Committee Matli


Abdul Razak Halepoto
Assistant Executive Engineer
& Member Procurement Committee
Municipal Committee Matli


Zafar Iqbal Menghal
Chief Municipal Officer
& Chairman Procurement Committee
Municipal Committee Matli

BID EVALUATION REPORT WORK NO. 08


1. Name of Procuring agency	Municipal Committee Matli
2. Tender Reference No.	MCM/ 66 /2018 dated:
3. Tender Description/ Name Of Work/ Item	Package No 08 : Construction of Cement Concrete roads in ward No.06 at various street Municipal Committee Matli.
4. Method of Procurement	Single Stage Single Envelope Procedure
5. Tender Published	SPPRA Website Daily Jung. Dated. 19-2-2018, Daily Dawn & Awami Awaz Dated: 20-2-2018.
6. Total Bid Document Sold	03 No.s
7. Total Bid received	03 No.s
8. Technical Opening Date (if Applicable)	Not Applicable
9. No. of Bid Technically qualified (if Applicable)	Not Applicable
10. Bid(s) Rejected	Nil
11. Financial Bid Opening Date	8-3-2018 at (3:00 PM)

Bid Evaluation Report

S.No	Name of Firm Or Bidder	Cost Offered by the Bidder	Ranking in terms of Cost	Comprise with Estimate Cost Prepared & rate Calculated by Engineer	Reason for acceptance / rejection	Remarks
1	M/s Mr. Chaitan M.Jai Pal Govt Contractor	6925190/-	1 st Lowest	6733335/-	Qualified First Lowest	3.6 % above below is being 1 st lowest rate is reasonable therefore recommended for acceptance
2	M/S Vijai & Sons	6937711/-	2 nd Lowest		Rejected 2 nd Lowest	3.9 % above Disqualified due to quoted rate is not reasonable
3	M/S MMY Brothers	6964918/-	3 rd Lowest		Rejected 3 rd Lowest	4.3 % above Disqualified due to quoted rate is not reasonable

Certified that M/s Mr. Chaitan M.Jai Pal Govt Contractor accepted rate as per Engineer calculated estimate rates of schedule & non schedule items, it comes to 27.2 % above.

Signature of the Chairman & Members Of the Procurement Committee



Abdul Waheed
Technical Officer/ Executive Engineer
RBOD & Member Procurement Committee
Municipal Committee Matli



Zafar Iqbal Mughal
Chief Municipal Officer
& Chairman Procurement Committee
Municipal Committee Matli



Abdul Razuk Halepoto
Assistant Executive Engineer
& Member Procurement Committee
Municipal Committee Matli

OFFICE OF THE CHAIRMAN MUNICIPAL COMMITTEE MATLI DISTRICT BADIN

Comparative Statement

(work No: 08)

Name of work : Package No.08 : Construction of Cement Concrete roads in ward No.06 at various street Municipal Committee Matli

Estimated Cost Rs:6925190/-

Earnest Money : 138504/-

Opening Date: 8-3-2018 at (3:00 PM)

S.NO	NAME OF CONTRACTOR	CALL DEPOSIT		Tender Cost	Amount of Schedule BOQ	% QUOTED BY CONTRACTOR	RATE CALCULATED BY ENGINEER	REMARKS
		No.	Date					
1	M/s Mr. Chaitan M.Jai Pal Govt Contractor	10626215	5-03-2018	6925190	5293502	27.26% Above	27.2% Above	The Calculated Rate by engineer 27.2% The rate are acceptable
2	M/S Vijai & Sons	933421	7-03-2018	6925190	5293502	27.5 % Above		Offered rates are not reasonable (Rejected)
3	M/S MMY Brothers	00127906	2-03-2018	6925190	5293502	28.0% Above		Offered rates are not reasonable (Rejected)

I have quoted the above rate 27.26 % above and, I give the under taking to accept the rate calculated by Engineer 27.2 % above on schedule & non schedule items.

(Signature)

Signature of Contractor

Certified that the actual amount of work above comes to 27.2 % above is being lowest the percentage is reasonable therefore recommended for acceptance. If agreed necessary permission may kindly be accorded.

(Signature)
Abdul Waheed
Technical Officer/ Executive Engineer
RBOD & Member Procurement Committee
Municipal Committee Matli

(Signature)
Abdul Razak Halepoto
Assistant Executive Engineer
& Member Procurement Committee
Municipal Committee Matli

(Signature)
Zafar Iqbal Mughal
Chief Municipal Officer
& Chairman Procurement Committee
Municipal Committee Matli

BID EVALUATION REPORT WORK NO. 09


1. Name of Procuring agency	Municipal Committee Matli
2. Tender Reference No.	MCM/ /2018 dated:
3. Tender Description/ Name Of Work/ Item	Package No 09 : Construction of Cement Concrete roads in ward No.07 at various street Municipal Committee Matli.
4. Method of Procurement	Single Stage Single Envelope Procedure
5. Tender Published	SPPRA Website Daily Jung. Dated. 19-2-2018, Daily Dawn & Awami Awaz Dated: 20-2-2018.
6. Total Bid Document Sold	03 No.s
7. Total Bid received	03 No.s
8. Technical Opening Date (if Applicable)	Not Applicable
9. No. of Bid Technically qualified (if Applicable)	Not Applicable
10. Bid(s) Rejected	Nil
11. Financial Bid Opening Date	8-3-2018 at (3:00 PM)

Bid Evaluation Report


S#	Name of Firm Or Bidder	Cost Offered by the Bidder	Ranking in terms of Cost	Comprise with Estimate Cost Prepared & rate Calculated by Engineer	Reason for acceptance / rejection	Remarks
1	M/S Campaigner Associate	6700000/-	1 st Lowest	6513568/-	Qualified First Lowest	3.6 % above The amount comes to below is being 1 st lowest rate is reasonable therefore recommended for acceptance
2	M/S MYY Brothers	6711276/-	2 nd Lowest		Rejected 2 nd Lowest	3.8 % above Disqualified due to quoted rate is not reasonable
3	M/S Buniyaad Govt. Contractor & Supplier	6737595/-	3 rd Lowest		Rejected 3 rd Lowest	4.3 % above Disqualified due to quoted rate is not reasonable


Certified that M/S Campaigner Associate accepted rate as per Engineer calculated estimate rates of schedule & non schedule items, it comes to 27.2 % above.

Signature of the Chairman & Members Of the Procurement Committee


Abdul Waheed

Technical Officer/ Executive Engineer
RBOD & Member Procurement Committee
Municipal Committee Matli


Abdul Razak Halepoto
Assistant Executive Engineer
& Member Procurement Committee
Municipal Committee Matli


Zafar Iqbal Mughal
Chief Municipal Officer
& Chairman Procurement Committee
Municipal Committee Matli

OFFICE OF THE CHAIRMAN MUNICIPAL COMMITTEE MATLI DISTRICT BADIN

Comparative Statement

(work No: 09)

Name of work : Package No 09 : Construction of Cement Concrete roads in ward No.07 at various street Municipal Committee Matli.

Estimated Cost Rs: 6700000

Earnest Money : 134000/-

Opening Date: 8-3-2018 at (3:00 PM)

S.NO	NAME OF CONTRACTOR	CALL DEPOSIT		Tender Cost	Amount of Schedule BOQ	% QUOTED BY CONTRACTOR	RATE CALCULATED BY ENGINEER	REMARKS
		No.	Date					
1	M/S Campaigner Associate	19925652	8-3-2018	6700000	5120730	27.29% Above	27.2% Above	The Calculated Rate by engineer 27.2% The rate are acceptable
2	M/S MMY Brothers	001127904	2-3-2018	6700000	5120730	27.5 % Above		Offered rates are not reasonable (Rejected)
3	M/S Buniyad Govt. Contractor & Supplier	14254332	6-3-2018	6700000	5120730	28 % above		Offered rates are not reasonable (Rejected)

I have quoted the rate 27.29 % above and . I give the under taking to accept the rate calculated by Engineer 27.2 % above on schedule & non schedule items.

Signature of Contractor


Certified that the actual amount of work above comes to 27.2 % above is being lowest the percentage is reasonable therefore recommended for acceptance . If agreed necessary permission may kindly be accorded .


Abdul Waheed

Technical Officer/ Executive Engineer
RBOD & Member Procurement Committee
Municipal Committee Matli


Abdul Kazzak Halepoto

Assistant Executive Engineer
& Member Procurement Committee
Municipal Committee Matli


Zafar Iqbal Maghal

Chief Municipal Officer
& Chairman Procurement Committee
Municipal Committee Matli


BID EVALUATION REPORT WORK NO. 10

1. Name of Procuring agency	Municipal Committee Matli
2. Tender Reference No.	MCM/ 66 /2018 dated: 8-2-2018
3. Tender Description/ Name Of Work/ Item	Package No 10 : Construction of Cement Concrete roads in ward No.08 & 09 at various street Municipal Committee Matli.
4. Method of Procurement	Single Stage Single Envelope Procedure
5. Tender Published	SPPRA Website Daily Jung. Dated. 19-2-2018, Daily Dawn & Awami Awaz Dated: 20-2-2018.
6. Total Bid Document Sold	03 No.s
7. Total Bid received	03 No.s
8. Technical Opening Date (if Applicable)	Not Applicable
9. No. of Bid Technically qualified (if Applicable)	Not Applicable
10. Bid(s) Rejected	Nil
11. Financial Bid Opening Date	8-3-2018 at(3:00 PM)


Bid Evaluation Report


S.No	Name of Firm Or Bidder	Cost Offered by the Bidder	Ranking in terms of Cost	Comprise with Estimate Cost Prepared & rate Calculated by Engineer	Reason for acceptance / rejection	Remarks
1	M/S Buraq Engineering Works	7765000/-	1 st Lowest	7547969/-	Qualified First Lowest	3.6 % above below is being 1 st lowest rate is reasonable therefore recommended for acceptance
2	M/s Hasseeb & Tehseen Associate	7777110/-	2 nd Lowest		Rejected 2 nd Lowest	3.8 % above Disqualified due to quoted rate is not reasonable
3	M S Buniyaad Govt. Contractor & Supplier	7838107/-	3 rd Lowest		Rejected 3 rd Lowest	4.8 % above Disqualified due to quoted rate is not reasonable

Certified that M/S Buraq Engineering Works accepted rate as per Engineer calculated estimate rates of schedule & non schedule items, it comes to 27.2 % above.
Signature of the Chairman & Members Of the Procurement Committee



Abdul Waheed
Technical Officer/ Executive Engineer
RBOD & Member Procurement Committee
Municipal Committee Matli


Abdul Razak Halépot
Assistant Executive Engineer
& Member Procurement Committee
Municipal Committee Matli


Zafar Iqbal Mughal
Chief Municipal Officer
& Chairman Procurement Committee
Municipal Committee Matli

OFFICE OF THE CHAIRMAN MUNICIPAL COMMITTEE MATLI DISTRICT BADIN

Comparative Statement

(Work No: 10)

Name of work : Package No 10 : Construction of Cement Concrete roads in ward No.08 & 09 at various street Municipal Committee Matli.

Estimated Cost Rs:7764780/-

Earnest Money : /- 155296/-


Opening Date: 08-3-2018 at (3:00PM)


S.NO	NAME OF CONTRACTOR	CALL DEPOSIT NUMBER		Tender Cost	Amount of Schedule BOQ	% QUOTED BY CONTRACTOR	RATE CALCULATED BY ENGINEER	REMARKS
		No.	Date					
1	M/S Burag Engineering Works	00463407	7-3-2018	7764780	5933938	27.3% Above	27.2% Above	The Calculated Rate by engineer 27.2% The rate are acceptable
2	M/s Haseeb & Tehseen Associate	00463406	7-3-2018	7764780	5933938	27.5 % Above		Offered rates are not reasonable (Rejected)
3	M/S Buntyad Govt. Contractor & Supplier	14254334	6-3-2018	7764780	5933938	28.5% Above		Offered rates are not reasonable (Rejected)


I have quoted the above rate 27.3 % above and . I give the under taking to accept the rate calculated by Engineer of 27.2 % above on schedule & non schedule items.


Signature of Contractor

Certified that the actual amount of work above comes to 27.2 % Above , is being lowest the percentage is reasonable therefore recommended for acceptance . If agreed necessary permission may kindly be accorded.


Abdul Waheed
Technical Officer/ Executive Engineer
RBOD & Member Procurement Committee
Municipal Committee Matli


Abdul Razak Halepoto
Assistant Executive Engineer
& Member Procurement Committee
Municipal Committee Matli


Zafar Iqbal Mughal
Chief Municipal Officer
& Chairman Procurement Committee
Municipal Committee Matli

BID EVALUATION REPORT WORK NO. 11


1. Name of Procuring agency	Municipal Committee Matli
2. Tender Reference No.	MCM/ 66 /2018 dated: 8-2-2018
3. Tender Description/ Name Of Work/ Item	Package No 11: Construction of Cement Concrete roads in ward No. 10 & 11 at various street Municipal Committee Matli.
4. Method of Procurement	Single Stage Single Envelope Procedure
5. Tender Published	SPPRA Website Daily Jung. Dated. 19-2-2018, Daily Dawn & Awami Awaz Dated: 20-2-2018
6. Total Bid Document Sold	03 No.s
7. Total Bid received	03 No.s
8. Technical Opening Date (if Applicable)	Not Applicable
9. No. of Bid Technically qualified (if Applicable)	Not Applicable
10. Bid(s) Rejected	Nil
11. Financial Bid Opening Date	8-3-2018 at (3:00 PM)


Bid Evaluation Report


S.No	Name of Firm Or Bidder	Cost Offered by the Bidder	Ranking in terms of Cost	Comprise with Estimate Cost Prepared & rate Calculated by Engineer	Reason for acceptance / rejection	Remarks
1	M/S MMY Brothers	6050000/-	1 st Lowest	5833996/-	Qualified First Lowest	4.7 % above below is being 1 st lowest rate is reasonable therefore recommended for acceptance
2	M/S Vijai & Sons	6081748/-	2 nd Lowest		Rejected 2 nd Lowest	5.4 % above Disqualified due to quoted rate is not reasonable
3	M/S Buniyad Govt. Cont: & Supplier	6095891/-	3 rd Lowest		Rejected 3 rd Lowest	5.7 % above Disqualified due to quoted rate is not reasonable

Certified that M/S MMY Brothers accepted rate as per Engineer calculated estimate rates of schedule & non schedule items, it comes to 27.2 % above.

Signature of the Chairman & Members Of the Procurement Committee


Abdul Waheed
Technical Officer/ Executive Engineer
RBOD & Member Procurement Committee
Municipal Committee Matli


Abdul Razak Halepoto
Assistant Executive Engineer
& Member Procurement Committee
Municipal Committee Matli


Zafar Iqbal Mughal
Chief Municipal Officer
& Chairman Procurement Committee
Municipal Committee Matli

OFFICE OF THE CHAIRMAN MUNICIPAL COMMITTEE MATLI DISTRICT BADIN

Comparative Statement

(work No: 11)

Name of work: Package No. 11: Construction of Cement Concrete roads in ward No. 10 & 11 at various street Municipal Committee Matli.

Estimated Cost Rs: 6000000/-

Earnest Money : 120000/-


Opening Date: 8-3-2018 at (3:00PM)


S.NO	NAME OF CONTRACTOR	CALL DEPOSIT		Tender Cost	Amount of Schedule BOQ	% QUOTED BY CONTRACTOR	RATE CALCULATED BY ENGINEER	REMARKS
		No	Date					
1	M/S MMY Brothers	00127907	2-3-2018	6000000	4536475	28.3% Above	27.2% Above	The Calculated Rate by engineer 27.2% The rate are acceptable
2	M/S Vijai & Sons	933422	7-3-2018	6000000	4536475	29 % Above		Offered rates are not reasonable (Rejected)
3	M/S Buniyad Govt. Contractor & Supplier	14254335	6-3-2018	6000000	4536475	29.3% Above		Offered rates are not reasonable (Rejected)


I have quoted rate 28.3 % Above but , I give the under taking to accept the rate calculated by Engineer 27.2 % above on schedule & non schedule items.

Signature of Contractor

Certified that the actual amount of work above comes to 27.2 % above is being lowest the percentage is reasonable therefore recommended for acceptance. If agreed necessary permission may kindly be accorded.


Abdul Waheed
Technical Officer/ Executive Engineer
RBOD & Member Procurement Committee
Municipal Committee Matli


Abdul Razzaq Hadejoto
Assistant Executive Engineer
& Member Procurement Committee
Municipal Committee Matli


Zafar Iqbal Mughal
Chief Municipal Officer
& Chairman Procurement Committee
Municipal Committee Matli

OFFICE OF THE CHAIRMAN MUNICIPAL COMMITTEE MATLI

BID EVALUATION REPORT WORK NO.12


1. Name of Procuring agency	Municipal Committee Matli
2. Tender Reference No.	MCM/ 66 /2018 dated: 8-2-2018
3. Tender Description/ Name Of Work/ Item	Package No 12: Construction of Cement Concrete roads in ward No. 12 at various street Municipal Committee Matli.
4. Method of Procurement	Single Stage Single Envelope Procedure
5. Tender Published	SPPRA Website Daily Jung, Dated. 19-2-2018, Daily Dawn & Awami Awaz Dated: 20-2-2018.
6. Total Bid Document Sold	03 No.s
7. Total Bid received	03 No.s
8. Technical Opening Date (if Applicable)	Not Applicable
9. No. of Bid Technically qualified (if Applicable)	Not Applicable
10. Bid(s) Rejected	Nil
11. Financial Bid Opening Date	8-3-2018 at (3:00PM)

Bid Evaluation Report

S.No	Name of Firm Or Bidder	Cost Offered by the Bidder	Ranking in terms of Cost	Comprise with Estimate Cost Prepared & rate Calculated by Engineer	Reason for acceptance / rejection	Remarks
1	Al- Hafeez Construction Company	4430000/-	1 st Lowest	4281004/-	Qualified First Lowest	4.4 % above below is being 1 st lowest rate is reasonable therefore recommended for acceptance
2	M/S MMY Brothers	4445464/-	2 nd Lowest		Rejected 2 nd Lowest	4.8 % above Disqualified due to quoted rate is not reasonable
3	A-D Construction & Engineering Company	4462761/-	3 rd Lowest		Rejected 3 rd Lowest	5.4 % above Disqualified due to quoted rate is not reasonable

Certified that M/S Al- Hafeez Construction Company accepted rate as per Engineer calculated estimate rates of schedule & non schedule items. it comes to 27.1 % above.

Signature of the Chairman & Members Of the Procurement Committee



Abdul Waheed
Technical Officer/ Executive Engineer
RBOD & Member Procurement Committee
Municipal Committee Matli



Abdul Razak Halépot
Assistant Executive Engineer
& Member Procurement Committee
Municipal Committee Matli



Zafar Iqbal Mughal
Chief Municipal Officer
& Chairman Procurement Committee
Municipal Committee Matli

OFFICE OF THE CHAIRMAN MUNICIPAL COMMITTEE MATLI DISTRICT BADIN

Comparative Statement

(work No: 12)

Name of work : Package No 12: Construction of Cement Concrete roads in ward No. 12 at various street Municipal Committee Matli.


Estimated Cost Rs: 4400000/-

Earnest Money : 880000/-

Opening Date: 8-3-2018 at (3:00 PM)

S.NO	NAME OF CONTRACTOR	CALL DEPOSIT		Tender Cost	Amount of Schedule BOQ	% QUOTED BY CONTRACTOR	RATE CALCULATED BY ENGINEER	REMARKS
		No.	Date					
1	M/S Al-Hafeez Construction Company	11391998	8-3-2018	4400000	3365569/-	28 % Above	27.1% Above	The Calculated Rate by engineer 27.2% The rate are acceptable
2	M/S MMY Brothers	00127909	2-3-2018	4400000	3365569/-	28.5 % Above		Offered rates are not reasonable (Rejected)
3	M/S A.D Construction & Engineering Company	2541000143	7-3-2018	4400000	3365569/-	29 % Above		Offered rates are not reasonable (Rejected)

I have quoted the above rate 28 % above but, I give the under taking to accept the rate calculated by Engineer 27.1 % above on schedule & non schedule items.



Signature of Contractor

Certified that the actual amount of work above comes to 27.1 % above is being lowest the percentage is reasonable therefore recommended for acceptance. If agreed necessary permission may kindly be accorded.



Abdul Waheed

Technical Officer/ Executive Engineer
RBOD & Member Procurement Committee
Municipal Committee Matli



Abdul Karim Hafeez

Assistant Executive Engineer
& Member Procurement Committee
Municipal Committee Matli



Zafar Iqbal Mughal

Chief Municipal Officer
& Chairman Procurement Committee
Municipal Committee Matli


BID EVALUATION REPORT WORK NO. 13

1. Name of Procuring agency	Municipal Committee Matli
2. Tender Reference No.	MCM/ 66 /2018 dated: 8-2-2018
3. Tender Description/ Name Of Work/ Item	Package No 13 : Construction of Metal roads (TST) at difference places in Municipal Committee Matli.
4. Method of Procurement	Single Stage Single Envelope Procedure
5. Tender Published	SPPRA Website Daily Jung. Dated. 19-2-2018, Daily Dawn & Awami Awaz Dated: 20-2-2018.
6. Total Bid Document Sold	03 No.s
7. Total Bid received	03 No.s
8. Technical Opening Date (if Applicable)	Not Applicable
9. No. of Bid Technically qualified (if Applicable)	Not Applicable
10. Bid(s) Rejected	Nil
11. Financial Bid Opening Date	8-3-2018 at (3:00 PM)

Bid Evaluation Report

S.No	Name of Firm Or Bidder	Cost Offered by the Bidder	Ranking in terms of Cost	Comprise with Estimate Cost Prepared & rate Calculated by Engineer	Reason for acceptance / rejection	Remarks
1	Al- Hafeez Construction Company	5020000/-	1 st Lowest	4949000/-	Qualified First Lowest	0.4 % above below is being 1 st lowest rate is reasonable therefore recommended for acceptance
2	M/S MMY Brothers	5037015/-	2 nd Lowest		Rejected 2 nd Lowest	1.8 % above Disqualified due to quoted rate is not reasonable
3	M/S Vijai & Sons	5051271/-	3 rd Lowest		Rejected 3 rd Lowest	2.1 % above Disqualified due to quoted rate is not reasonable

Certified that M/S Al- Hafeez Construction Company accepted rate as per Engineer calculated estimate rates of schedule & non schedule items, it comes to **5.2 % Above**.
Signature of the Chairman & Members Of the Procurement Committee



Abdul Waheed
Technical Officer/ Executive Engineer
RBOD & Member Procurement Committee
Municipal Committee Matli



Abdul Razak Halepoto
Assistant Executive Engineer
& Member Procurement Committee
Municipal Committee Matli



Zafar Iqbal Mughal
Chief Municipal Officer
& Chairman Procurement Committee
Municipal Committee Matli


OFFICE OF THE CHAIRMAN MUNICIPAL COMMITTEE MATLI DISTRICT BADIN
(work No: 13)

Comparative Statement


Name of work: Package No 13: Construction of Metal roads (TST) at difference places in Municipal Committee Matli.
Estimated Cost Rs: 5000000/-
Earnest Money: 100000/-
Opening Date: 8-3-2018 at (3:00 PM)


S.NO	NAME OF CONTRACTOR	CALL DEPOSIT		Tender Cost	Amount of Schedule BOQ	% QUOTED BY CONTRACTOR	RATE CALCULATED BY ENGINEER	REMARKS
		No.	Date					
1	Al-Hafeez Construction Company	11392000	8-3-2018	5000000	4751901/-	5.64 % Above	5.2 % Above	The Calculated Rate by engineer 5.2% The rate are acceptable
2	M/S MMV Brothers	00127910	2-3-2018	5000000	4751901/-	6 % Above		Offered rate is not reasonable (rejected)
3	M/S Vijai & Sons	933424	7-3-2018	5000000	4751901/-	6.3 % Above		Offered rate is not reasonable (rejected)


I have quoted the rate 5.64 % above but, I give the under taking to accept the rate calculated by Engineer 5.2 % above on schedule items.


Signature of Contractor

Certified that the actual amount of work above comes to 5.2 % above is being lowest the percentage is reasonable therefore recommended for acceptance. If agreed necessary permission may kindly be accorded.


Abdul Waheed
Technical Officer/ Executive Engineer
RBOD & Member Procurement Committee
Municipal Committee Matli


Abdul Halepoto
Assistant Executive Engineer
& Member Procurement Committee
Municipal Committee Matli


Zafar Iqbal Mughal
Chief Municipal Officer
& Chairman Procurement Committee
Municipal Committee Matli

BID EVALUATION REPORT WORK NO. 14


1. Name of Procuring agency	Municipal Committee Matli
2. Tender Reference No.	MCM/ 66 /2018 dated: 8-2-2018
3. Tender Description/ Name Of Work/ Item	Package No 14 : Construction of Compound wall around the water supply Ponds Municipal Committee Matli.
4. Method of Procurement	Single Stage Single Envelope Procedure
5. Tender Published	SPPRA Website Daily Jung, Dated. 19-2-2018, Daily Dawn & Awami Awaz Dated: 20-2-2018.
6. Total Bid Document Sold	03 No.s
7. Total Bid received	03 No.s
8. Technical Opening Date (if Applicable)	Not Applicable
9. No. of Bid Technically qualified (if Applicable)	Not Applicable
10. Bid(s) Rejected	Nil
11. Financial Bid Opening Date	8-3-2018 at (3:00PM)

Bid Evaluation Report

S.No	Name of Firm Or Bidder	Cost Offered by the Bidder	Ranking in terms of Cost	Comprise with Estimate Cost Prepared & rate Calculated by Engineer	Reason for acceptance / rejection	Remarks
1	Al- Hafeez Construction Company	4520000/-	1 st Lowest	4498082/-	Qualified First Lowest	0.5 % above below is being 1 st lowest rate is reasonable therefore recommended for acceptance
2	M/S MMY Brothers	4536693/-	2 nd Lowest		Rejected 2 nd Lowest	1 % above Disqualified due to quoted rate is not reasonable
3	M s M.Iqbal Arain Govt Contractor	4548276/-	3 rd Lowest		Rejected 3 rd Lowest	1.3 % above Disqualified due to quoted rate is not reasonable

Certified that M/S Al- Hafeez Construction Company accepted rate as per Engineer calculated estimate rates of schedule & non schedule items, it comes to 16.5 % above.

Signature of the Chairman & Members Of the Procurement Committee



Abdul Waheed
Technical Officer/ Executive Engineer
RBOD & Member Procurement Committee
Municipal Committee Matli



Zafar Iqbal Mughal
Chief Municipal Officer
& Chairman Procurement Committee
Municipal Committee Matli



Abdul Razak Halépot
Assistant Executive Engineer
& Member Procurement Committee
Municipal Committee Matli

OFFICE OF THE CHAIRMAN MUNICIPAL COMMITTEE MATLI DISTRICT BADIN

Comparative Statement

(work No: 14)

Name of work: Package No 14: Construction of Compound wall around the water supply Ponds Municipal Committee Matli.


Estimated Cost Rs: 4500000/-

Earnest Money: 900000/-


Opening Date 8-3-2018 at (3:00 PM)


S.NO	NAME OF CONTRACTOR	CALL DEPOSIT NUMBER		Tender Cost	Amount of Schedule BOQ	% QUOTED BY CONTRACTOR	RATE CALCULATED BY ENGINEER	REMARKS
		No.	Date					
1	Al-Hafeez Construction Company	11391999	8-3-2018	4500000/-	3861015/-	17 % Above	16.5 % Above	The Calculated Rate by engineer 16.5% The rate are acceptable
2	M/S MMY Brothers	00127911	2-3-2018	4500000/-	3861015/-	17.5 % Above		Offered rate is not reasonable (rejected)
3	M.Iqbal Arain Govt. Contractor	1448027	7-3-2018	4500000/-	3861015/-	17.8 % Above		Offered rate is not reasonable (rejected)


I have quoted the above Rate 17 % above but, I give the under taking to accept the rate calculated by Engineer 16.5 % above on schedule items.


Signature of Contractor

Certified that the actual amount of work above comes to 16.5 % above is being lowest the percentage is reasonable therefore recommended for acceptance.
If agreed necessary permission may kindly be accorded.


Abdul Waheed
Technical Officer/ Executive Engineer
RBOD & Member Procurement Committee
Municipal Committee Matli


Abdul Wahid Talepoto
Assistant Executive Engineer
& Member Procurement Committee
Municipal Committee Matli


Zafar Iqbal Mughal
Chief Municipal Officer
& Chairman Procurement Committee
Municipal Committee Matli

BID EVALUATION REPORT WORK NO. 15


1. Name of Procuring agency	Municipal Committee Matli
2. Tender Reference No.	MCM/ 66 /2018 dated: 8-2-2018
3. Tender Description/ Name Of Work/ Item	Package No. 15 : Providing, Fixing/ installation of street lights in Municipal Committee Matli
4. Method of Procurement	Single Stage Single Envelope Procedure
5. Tender Published	SPPRA Website Daily Jung. Dated. 19-2-2018, Daily Dawn & Awami Awaz Dated: 20-2-2018.
6. Total Bid Document Sold	03 No.s
7. Total Bid received	03 No.s
8. Technical Opening Date (if Applicable)	Not Applicable
9. No. of Bid Technically qualified (if Applicable)	Not Applicable
10. Bid(s) Rejected	Nil
11. Financial Bid Opening Date	8-3-2018 at (3:00PM)

Bid Evaluation Report

S.No	Name of Firm Or Bidder	Cost Offered by the Bidder	Ranking in terms of Cost	Comprise with Estimate Cost Prepared & rate Calculated by Engineer	Reason for acceptance / rejection	Remarks
1	M/S MMY Brothers	3000000/-	1 st Lowest	3000000/-	As per Estimate Qualified First Lowest	As per estimate The amount comes to below is being 1 st lowest rate is reasonable therefore recommended for acceptance
2	M/S M.Iqbal Arain Govt. Contractor	3030000/-	2 nd Lowest		Rejected 2 nd Lowest	(Rs:30000 loss to Govt) Disqualified due to quoted rate is not reasonable
3	M/S Bunyaad Govt. Contractor & Supplier	3045000/-	3 rd Lowest		Rejected 3 rd Lowest	(Rs: 45000/- loss to Govt) Disqualified due to quoted rate is not reasonable

Certified that M/S MMY Brothers accepted rate as per Engineer calculated estimate rates of schedule & non schedule items, it comes to Rs: 3000000/- above

Signature of the Chairman & Members Of the Procurement Committee



Abdul Waheed
Technical Officer/ Executive Engineer
RBOD & Member Procurement Committee
Municipal Committee Matli



Abdul Razak Halepoto
Assistant Executive Engineer
& Member Procurement Committee
Municipal Committee Matli



Zafar Iqbal Mughal
Chief Municipal Officer
& Chairman Procurement Committee
Municipal Committee Matli

OFFICE OF THE CHAIRMAN MUNICIPAL COMMITTEE MATLI DISTRICT BADIN

(work No: 15)

Comparative Statement

Name of work : Package No.15 : Providing, Fixing/ installation of street lights in Municipal Committee Matli
Estimated Cost Rs:3000000/- Earnest Money : 60000/- Opening Date 8-3-2018 at (3:00 PM)

S.NO	NAME OF CONTRACTOR	CALL DEPOSIT NUMBER		Tender Cost	% QUOTED BY CONTRACTOR	COMPRISE WITH ESTIMATE COST PREPARED & RATE CALCULATED BY ENGINEER	REMARKS
		No.	Date				
1	M/S MMY Brothers	00127908	2-3-2018	3000000/-	3000000/-	3000000/-	As per estimate Recommended for acceptance
2	M/S M. Iqbal Arain Govt. Contractor	1448025	7-3-2018	3000000/-	3030000/-		Offered rate is not reasonable (Rejected)
3	M/S Buniyaad Govt. Contractor	14254347	8-3-2018	3000000/-	3045000/-		Offered rate is not reasonable (Rejected)

I have quoted the Price Rs: 3000000/- but , I give the under taking to accept the rate calculated by Engineer of Rs: 3000000/- on schedule items.

Signature of Contractor

Certified that the actual amount of work above comes to Rs: 3000000/- is being lowest the percentage is reasonable therefore recommended for acceptance . If agreed necessary permission may kindly be accorded .

Abdul Wahed
Technical Officer/ Executive Engineer
RBOD & Member Procurement Committee
Municipal Committee Matli

Abdul Razak Halepoto
Assistant Executive Engineer
& Member Procurement Committee
Municipal Committee Matli

Zafar Iqbal Mughal
Chief Municipal Officer
& Chairman Procurement Committee
Municipal Committee Matli

OFFICE OF THE CHAIRMAN MUNICIPAL COMMITTEE MATLI

Reference No.MCM.66/2018 Dated: 8-2-2018

METHOD OF PROCURMENT

SINGLE STAGE SINGLE ENVELOPE

Order Cost/Amount offered by the bidder Rs:4940800/-

MINUTES OF BID OPENING MEETING

(WORK NO- 01)

A meeting of the procurement committee of department is held on **08-03-2018** for opening the bids received in respect of subject NIT till the deadlines of submission.

The meeting was attended by all following members of the procurement committee and the representative of bidders.

The Following bidders submitted their bids till the deadline of submission.


S.NO	Name Of Bidders
1	M/S Campaigner Associate
2	M/S MMY Brothers
3	M/S Zain Construction Company

The Bids were opened at **08-03-2018 on (3:00 P.M)** in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement committee signed each and every page of financial proposal/ bids. The bids do not contain any over-writing or cutting is the bids announced:

S#	Name Of Bidders	Offered Price	Amount of Bid Security	Call Deposit		
				No.	Date	Bank Name
1	M/S Campaigner Associate	4901949	98816/-	19925657	08-03-2018	HBL
2	M/S MMY Brothers	4976653	98816/-	00106698	02-03-2018	BankIslami PL
3	M/S Zain Construction & Builders	4998669	192000/-	01135013	06-03-2018	Bank Alfalah

The Committee Shall examine all the bids as per the qualification / Eligibility Criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.

The meeting ended with the note of thanks to and from the chair.



Abdul Waheed

Technical Officer/ Executive Engineer
RBOD & Member Procurement Committee
Municipal Committee Matli



Abdul Razak Halepoto

Assistant Executive Engineer
& Member Procurement Committee
Municipal Committee Matli



Zafar Iqbal Mughal
Chief Municipal Officer
& Chairman Procurement Committee
Municipal Committee Matli

OFFICE OF THE CHAIRMAN MUNICIPAL COMMITTEE MATLI

Reference No.MCM.66/2018 Dated: 8-2-2018

METHOD OF PROCURMENT

SINGLE STAGE SINGLE ENVELOPE

Order Cost/Amount offered by the bidder Rs:7830000/-

MINUTES OF BID OPENING MEETING

(WORK NO: 02)

A meeting of the procurement committee of department is held on 08-03-2018 for opening the bids received in respect of subject NIT till the deadlines of submission.

The meeting was attended by all following members of the procurement committee and the representative of bidders.

The Following bidders submitted their bids till the deadline of submission.

S.NO	Name Of Bidders
1	M/S Campaigner Associate
2	M/S MMY Brothers
3	M/s Mr. Chaitan M.Jai Pal Govt Contractor

The Bids were opened at 08-03-2018 on (3:00 P.M) in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement committee signed each and every page of financial proposal/ bids. The bids do not contain any over-writing or cutting is the bids announced:

S#	Name Of Bidders	Offered Price	Amount of Bid Security	Call Deposit		
				No.	Date	Bank Name
1	M/S Campaigner Associate	7843853	156600/-	19925656	08-03-2018	HBL
2	M/S MMY Brothers	7907598	156600/-	00106699	02-03-2018	BankIslami PL
3	M/s Buniyaad Govt: Contractor & Supplier	7942506	192000/-	14254341	06-03-2018	UBL

The Committee Shall examine all the bids as per the qualification / Eligibility Criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.

The meeting ended with the note of thanks to and from the chair.



Abdul Waheed

Technical Officer/ Executive Engineer
RBOD & Member Procurement Committee
Municipal Committee Matli



Abdul Razak Hafepoto
Assistant Executive Engineer
& Member Procurement Committee
Municipal Committee Matli



Zafar Iqbal Mughal
Chief Municipal Officer
& Chairman Procurement Committee
Municipal Committee Matli

OFFICE OF THE CHAIRMAN MUNICIPAL COMMITTEE MATLI

Reference No.MCM.66/2018 Dated: 8-2-2018

METHOD OF PROCURMENT

SINGLE STAGE SINGLE ENVELOPE

Order Cost/Amount offered by the bidder Rs: 5600000/-

MINUTES OF BID OPENING MEETING

(WORK .03)

A meeting of the procurement committee of department is held on 08-03-2018 for opening the bids received in respect of subject NIT till the deadlines of submission.

The meeting was attended by all following members of the procurement committee and the representative of bidders.

The Following bidders submitted their bids till the deadline of submission.

S.NO	Name Of Bidders
1	M/S Campaigner Associate
2	M/S MMY Brothers
3	M/S K.K & Friends Enterprises

The Bids were opened at 08-03-2018 on (3:00 P.M) in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement committee signed each and every page of financial proposal/ bids. The bids do not contain any over-writing or cutting is the bids announced:

S#	Name Of Bidders	Offered Price	Amount of Bid Security	Call Deposit		
				No.	Date	Bank Name
1	M/S Campaigner Associate	5604854	120000/-	19925655	08-03-2018	HBL
2	M/S MMY Brothers	5655875	120000/-	00106700	02-03-2018	BankIslami PL
3	M/S K.K & Friends & Friends Enterprises	5680958	192000/-	00261307	06-03-2018	JS Bank

The Committee Shall examine all the bids as per the qualification / Eligibility Criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.

The meeting ended with the note of thanks to and from the chair.



Abdul Waheed

Technical Officer/ Executive Engineer
RBOD & Member Procurement Committee
Municipal Committee Matli



Abdul Razak Halepoto

Assistant Executive Engineer
& Member Procurement Committee
Municipal Committee Matli



Zafar Iqbal Mughal
Chief Municipal Officer
& Chairman Procurement Committee
Municipal Committee Matli

OFFICE OF THE CHAIRMAN MUNICIPAL COMMITTEE MATLI

Reference No.MCM.66/2018 Dated: 8-2-2018

METHOD OF PROCURMENT

SINGLE STAGE SINGLE ENVELOPE

Order Cost/Amount offered by the bidder Rs: 6700000/-

MINUTES OF BID OPENING MEETING

(WORK No. 04)

A meeting of the procurement committee of department is held on **08-03-2018** for opening the bids received in respect of subject NIT till the deadlines of submission.

The meeting was attended by all following members of the procurement committee and the representative of bidders.

The Following bidders submitted their bids till the deadline of submission.


S.NO	Name Of Bidders
1	M/S MMY Brothers
2	M/S Vijai & Sons
3	M/S Buniyaad Govt. Contractor & Supplier

The Bids were opened at **08-03-2018 on (3:00 P.M)** in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement committee signed each and every page of financial proposal/ bids. The bids do not contain any over-writing or cutting is the bids announced:

S#	Name Of Bidders	Offered Price	Amount of Bid Security	Call Deposit		
				No.	Date	Bank Name
1	MMY Brothers	6711026	134000/-	00127901	02-03-2018	BankIslamiPK
2	M/S Vijai & Sons	6819849	134000/-	933423	07-03-2018	MCB
3	M/S Buniyaad Govt. Contractor & Supplier	6847574	134000/-	14254333	06-03-2018	UBL

The Committee Shall examine all the bids as per the qualification / Eligibility Criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.

The meeting ended with the note of thanks to and from the chair.



Abdul Waheed

Technical Officer/ Executive Engineer
RBOD & Member Procurement Committee
Municipal Committee Matli



Abdul Razak Halepoto
Assistant Executive Engineer
& Member Procurement Committee
Municipal Committee Matli



Zafar Iqbal Mughal
Chief Municipal Officer
& Chairman Procurement Committee
Municipal Committee Matli

OFFICE OF THE CHAIRMAN MUNICIPAL COMMITTEE MATLI

Reference No.MCM.66/2018 Dated: 8-2-2018

METHOD OF PROCURMENT

SINGLE STAGE SINGLE ENVELOPE

Under Cost/Amount offered by the bidder Rs:4650000/-

MINUTES OF BID OPENING MEETING

(WORK No. 05)

A meeting of the procurement committee of department is held on 08-03-2018 for opening the bids received in respect of subject NIT till the deadlines of submission.

The meeting was attended by all following members of the procurement committee and the representative of bidders.

The Following bidders submitted their bids till the deadline of submission.


S.NO	Name Of Bidders
1	M/S MMY Brothers
2	M/S A.D Construction & Engineering Company
3	M/S Nehal Engineering & Construction Company

The Bids were opened at 08-03-2018 on (3:00 P.M) in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement committee signed each and every page of financial proposal/ bids. The bids do not contain any over-writing or cutting is the bids announced:

S#	Name Of Bidders	Offered Price	Amount of Bid Security	Call Deposit		
				No.	Date	Bank Name
1	M/S MMY Brothers	4651395	93000/-	00127902	02-03-2018	BankIslami Pk
2	M/S A.D Construction & Engineering Company	4662365	99000/-	2541000142	07-03-2018	AlBaraka
3	M/S Nehal Engineering & Construction Company	4680649	112000/-	00198234	08-03-2018	Soneri Bank

The Committee Shall examine all the bids as per the qualification / Eligibility Criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.

The meeting ended with the note of thanks to and from the chair.



Abdul Waheed

Technical Officer/ Executive Engineer
RBOD & Member Procurement Committee
Municipal Committee Matli



Abdul Razak Halepoto

Assistant Executive Engineer
& Member Procurement Committee
Municipal Committee Matli



Zafar Iqbal Mughal
Chief Municipal Officer
& Chairman Procurement Committee
Municipal Committee Matli

OFFICE OF THE CHAIRMAN MUNICIPAL COMMITTEE MATLI

Reference No.MCM.66/2018 Dated: 8-2-2018

METHOD OF PROCURMENT

SINGLE STAGE SINGLE ENVELOPE

Order Cost/Amount offered by the bidder Rs:5991639/-

MINUTES OF BID OPENING MEETING

(Work No. 06)

A meeting of the procurement committee of department is held on 08-03-2018 for opening the bids received in respect of subject NIT till the deadlines of submission. The meeting was attended by all following members of the procurement committee and the representative of bidders.

The Following bidders submitted their bids till the deadline of submission.

S.NO	Name Of Bidders
1	M/S MMY Brothers
2	M/S Buniyaad Govt. Contractor & Supplier
3	M/S Nehal Engineering & Construction Company

The Bids were opened at 08-03-2018 on (3:00 P.M) in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement committee signed each and every page of financial proposal/ bids. The bids do not contain any over-writing or cutting is the bids announced:

S#	Name Of Bidders	Offered Price	Amount of Bid Security	Call Deposit		
				No.	Date	Bank Name
1	M/S MMY Brothers	5995000	119833/-	00127903	2-3-2018	BankIslamiP.L
2	M/S Buniyaad Govt. Contractor & Supplier	6026130	119850/-	14254343	7-3-2018	UBL
3	M/S Nehal Engineering & Construction Company	6035546	134000/-	00198235	8-3-2018	Soneri Bank

The Committee Shall examine all the bids as per the qualification / Eligibility Criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.

The meeting ended with the note of thanks to and from the chair.



Abdul Waheed

Technical Officer/ Executive Engineer
RBOD & Member Procurement Committee
Municipal Committee Matli



Abdul Razak Halepoto

Assistant Executive Engineer
& Member Procurement Committee
Municipal Committee Matli



Zafar Iqbal Mughal
Chief Municipal Officer
& Chairman Procurement Committee
Municipal Committee Matli

OFFICE OF THE CHAIRMAN MUNICIPAL COMMITTEE MATLI

Reference No.MCM.66/2018 Dated: 8-2-2018

METHOD OF PROCURMENT

SINGLE STAGE SINGLE ENVELOPE

Tender Cost/Amount offered by the bidder Rs:6925190/-

MINUTES OF BID OPENING MEETING

.(WORK No.08)

A meeting of the procurement committee of department was held on **08-03-2018** for opening the bids received in respect of subject NIT till the deadlines of submission.

The meeting was attended by all following members of the procurement committee and the representative of bidders.

The Following bidders submitted their bids till the deadline of submission.


S.NO	Name Of Bidders
1	M/s Mr. Chaitan M.Jai Pal Govt Contractor
2	M/S Vijai & Sons
3	M/S MMY Brothers

The Bids were opened at **08-03-2018 on (3:00 P.M)** in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement committee signed each and every page of financial proposal/ bids. The bids do not contain any over-writing or cutting is the bids announced:

S#	Name Of Bidders	Offered Price	Amount of Bid Security	Call Deposit		
				No.	Date	Bank Name
1	M/s Mr. Chaitan M.Jai Pal Govt Contractor	6925190	192000/-	10626215	05-03-2018	Allied Bank
2	M/S Vijai & Sons	6937711	192000/-	933421	07-03-2018	MCB
3	M/S MMY Brothers	6964918	138504/-	00127906	02-03-2018	BankIslami Pk

The Committee Shall examine all the bids as per the qualification / Eligibility Criteria provided in the bidding documents. arithmetical checks and verify the documents and bid security submitted by the bidders.

The meeting ended with the note of thanks to and from the chair.




Abdul Waheed

Technical Officer/ Executive Engineer
RBOD & Member Procurement Committee
Municipal Committee Matli



Abdul Razak Halapoto

Assistant Executive Engineer
& Member Procurement Committee
Municipal Committee Matli



Zafar Iqbal Maghal
Chief Municipal Officer
& Chairman Procurement Committee
Municipal Committee Matli

OFFICE OF THE CHAIRMAN MUNICIPAL COMMITTEE MATLI

Reference No.MCM.66/2018 Dated: 8-2-2018

METHOD OF PROCURMENT

SINGLE STAGE SINGLE ENVELOPE

Offer Cost/Amount offered by the bidder Rs: 6700000/-

MINUTES OF BID OPENING MEETING

(WORK No. 09)

A meeting of the procurement committee of department was held on 08-03-2018 for opening the bids received in respect of subject NIT till the deadlines of submission.

The meeting was attended by all following members of the procurement committee and the representative of bidders.

The Following bidders submitted their bids till the deadline of submission.


S.NO	Name Of Bidders
1	M/S Campaigner Associate
2	M/S MMY Brothers
3	M/S Buniyaad Govt. Contractor & Supplier

The Bids were opened at 08-03-2018 on (3:00 P.M) in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement committee signed each and every page of financial proposal/ bids. The bids do not contain any over-writing or cutting is the bids announced:

S#	Name Of Bidders	Offered Price	Amount of Bid Security	Call Deposit		
				No.	Date	Bank Name
1	M/S Campaigner Associate	6700000	134000/-	19925652	8-3-2018	HLB
2	M/S MMY Brothers	6711276	134000/-	001127904	2-3-2018	BankIslami Pk
3	M/S Buniyaad Govt. Contractor & Supplier	6737595	134000/-	14254332	6-3-2018	UBL

The Committee Shall examine all the bids as per the qualification / Eligibility Criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.

The meeting ended with the note of thanks to and from the chair.



Abdul Waheed

Technical Officer/ Executive Engineer
RBOD & Member Procurement Committee
Municipal Committee Matli



Abdul Razak Halepoto

Assistant Executive Engineer
& Member Procurement Committee
Municipal Committee Matli



Zafar Iqbal Mughal
Chief Municipal Officer
& Chairman Procurement Committee
Municipal Committee Matli

OFFICE OF THE CHAIRMAN MUNICIPAL COMMITTEE MATLI

Reference No.MCM.66/2018 Dated: 8-2-2018

METHOD OF PROCURMENT

SINGLE STAGE SINGLE ENVELOPE

Order Cost/Amount offered by the bidder Rs: 7764780/-

MINUTES OF BID OPENING MEETING

(WORK No. 10)

A meeting of the procurement committee of department was held on 08-03-2018 for opening the bids received in respect of subject NIT till the deadlines of submission.

The meeting was attended by all following members of the procurement committee and the representative of bidders.

The Following bidders submitted their bids till the deadline of submission.


S.NO	Name Of Bidders
1	Buraq Engineering Works
2	M/S Haseeb & Tehseem
3	M/S Buniyaad Govt. Cont: & Supplier

The Bids were opened at 08-03-2018 on (3:00 P.M) in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement committee signed each and every page of financial proposal/ bids. The bids do not contain any over-writing or cutting is the bids announced:

S#	Name Of Bidders	Offered Price	Amount of Bid Security	Call Deposit		
				No.	Date	Bank Name
1	Buraq Engineering Works	7765000	192000/-	00463407	7-3-2018	Askari Bank
2	M/S Haseeb & Tehseen Associate	7777110/-	192000/-	00463406	7-3-2018	Askari Bank
3	M/S Buniyaad Govt. Cont: & Supplier	7838107/-	155296/-	14254334	6-3-2018	UBL

The Committee Shall examine all the bids as per the qualification / Eligibility Criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.

The meeting ended with the note of thanks to and from the chair.



Abdul Waheed

Technical Officer/ Executive Engineer
RBOD & Member Procurement Committee
Municipal Committee Matli



Abdul Razak Halepoto

Assistant Executive Engineer
& Member Procurement Committee
Municipal Committee Matli



Zafar Iqbal Mughal
Chief Municipal Officer
& Chairman Procurement Committee
Municipal Committee Matli

OFFICE OF THE CHAIRMAN MUNICIPAL COMMITTEE MATLI

Reference No.MCM.66/2018 Dated: 8-2-2018

METHOD OF PROCURMENT

SINGLE STAGE SINGLE ENVELOPE

Order Cost/Amount offered by the bidder Rs:6000000/-

MINUTES OF BID OPENING MEETING

(WORKS No. 11)

A meeting of the procurement committee of department is held on 08-03-2018 for opening the bids received in respect of subject NIT till the deadlines of submission.

The meeting was attended by all following members of the procurement committee and the representative of bidders.

The Following bidders submitted their bids till the deadline of submission.

S.NO	Name Of Bidders
1	M/S MMY Brothers
2	M/s Vijai & Sons
3	M/S Buniyaad Govt. Contractor & Supplier

The Bids were opened at 08-03-2018 on (3:00 P.M) in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement committee signed each and every page of financial proposal/ bids. The bids do not contain any over-writing or cutting is the bids announced:

S#	Name Of Bidders	Offered Price	Amount of Bid Security	Call Deposit		
				No.	Date	Bank Name
1	M/S MMY Brothers	6050000	155296/-	00127907	2-3-2018	BankIslamiPL
2	M/s Vijai & Sons	6081748	138600/-	933422	7-3-2018	MCB
3	M/S Buniyaad Govt. Contractor & Supplier	6095891	120000/-	14254335	6-3-2018	UBL

The Committee Shall examine all the bids as per the qualification / Eligibility Criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.

The meeting ended with the note of thanks to and from the chair.



Abdul Waheed

Technical Officer/ Executive Engineer
RBOD & Member Procurement Committee
Municipal Committee Matli



Abdul Razak Halepoto

Assistant Executive Engineer
& Member Procurement Committee
Municipal Committee Matli



Zafar Iqbal Mughal
Chief Municipal Officer
& Chairman Procurement Committee
Municipal Committee Matli

OFFICE OF THE CHAIRMAN MUNICIPAL COMMITTEE MATLI

Reference No.MCM.66/2018 Dated: 8-2-2018

METHOD OF PROCURMENT

SINGLE STAGE SINGLE ENVELOPE

Under Cost/Amount offered by the bidder Rs: 4400000/-

MINUTES OF BID OPENING MEETING

(WORK No. 12)

A meeting of the procurement committee of department is held on 08-03-2018 for opening the bids received in respect of subject NIT till the deadlines of submission.

The meeting was attended by all following members of the procurement committee and the representative of bidders.

The Following bidders submitted their bids till the deadline of submission.


S.NO	Name Of Bidders
1	Al- Hafeez Construction Company
2	M/S MMY Brothers
3	M/S A-D Construction & Engineering Company

The Bids were opened at 08-03-2018 on (3:00 P.M) in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement committee signed each and every page of financial proposal/ bids. The bids do not contain any over-writing or cutting is the bids announced:

S#	Name Of Bidders	Offered Price	Amount of Bid Security	Call Deposit		
				No.	Date	Bank Name
1	Al- Hafeez Construction Company	4430000	88000/-	11391998	8-3-2018	AlliedBank
2	M/S MMY Brothers	4445464	88000/-	00127909	2-3-2018	BankIslamiPI
3	M/S A-D Construction & Engineering Company	4462761	99000/-	2541000143	7-3-2018	Al-Baraka

The Committee Shall examine all the bids as per the qualification / Eligibility Criteria provided in the bidding documents. arithmetical checks and verify the documents and bid security submitted by the bidders.

The meeting ended with the note of thanks to and from the chair.



Abdul Waheed

Technical Officer/ Executive Engineer
RBOD & Member Procurement Committee
Municipal Committee Matli



Abdul Razak Halepoto

Assistant Executive Engineer
& Member Procurement Committee
Municipal Committee Matli



Zafar Iqbal Mughal
Chief Municipal Officer
& Chairman Procurement Committee
Municipal Committee Matli

OFFICE OF THE CHAIRMAN MUNICIPAL COMMITTEE MATLI

Reference No.MCM.66/2018 Dated: 8-2-2018

METHOD OF PROCURMENT

SINGLE STAGE SINGLE ENVELOPE

Tender Cost/Amount offered by the bidder Rs:5000000/-

MINUTES OF BID OPENING MEETING

(WORK No. 13)

A meeting of the procurement committee of department ws held on **08-03-2018** for opening the bids received in respect of subject NIT till the deadlines of submission.

The meeting was attended by all following members of the procurement committee and the representative of bidders.

The Following bidders submitted their bids till the deadline of submission.


S.NO	Name Of Bidders
1	Al- Hafeez Construction Company
2	MMY Brothers
3	M/S Vijai & Sons

The Bids were opened at **08-03-2018** on **(3:00 P.M)** in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement committee signed each and every page of financial proposal/ bids. The bids do not contain any over-writing or cutting is the bids announced:

S#	Name Of Bidders	Offered Price	Amount of Bid Security	Call Deposit		
				No.	Date	Bank Name
1	Al-Hafeez Constt: Co.	5020000	100000/-	11392000	8-3-2018	AlliedBank
2	MMY Brothers	5037015	100000/-	00127910	2-3-2018	BankIslamiPl
3	M/S Vijai & Sons	5051271	155300/-	933424	7-3-2018	MCB

The Committee Shall examine all the bids as per the qualification / Eligibility Criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.

The meeting ended with the note of thanks to and from the chair.



Abdul Waheed
Technical Officer/ Executive Engineer
RBOD & Member Procurement Committee
Municipal Committee Matli



Abdul Razak Halepoto
Assistant Executive Engineer
& Member Procurement Committee
Municipal Committee Matli



Zafar Iqbal Mughal
Chief Municipal Officer
& Chairman Procurement Committee
Municipal Committee Matli

OFFICE OF THE CHAIRMAN MUNICIPAL COMMITTEE MATLI

Reference No.MCM.66/2018 Dated: 8-2-2018

METHOD OF PROCURMENT

SINGLE STAGE SINGLE ENVELOPE

• **Tender Cost/Amount offered by the bidder Rs: 4500000/-**

MINUTES OF BID OPENING MEETING

(WORK No. 14)

A meeting of the procurement committee of department was held on 08-03-2018 for opening the bids received in respect of subject NIT till the deadlines of submission.

The meeting was attended by all following members of the procurement committee and the representative of bidders.

The Following bidders submitted their bids till the deadline of submission.


S.NO	Name Of Bidders
1	M/S Al- Hafeez Construction Company
2	M/S MMY Brothers
3	M/S Muhammad Iqbal Arain Govt. Contractor

The Bids were opened at 08-03-2018 on (3:00 P.M) in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement committee signed each and every page of financial proposal/ bids. The bids do not contain any over-writing or cutting is the bids announced:

S#	Name Of Bidders	Offered Price	Amount of Bid Security	Call Deposit		
				No.	Date	Bank Name
1	M/S Al-Hafeez Constt: Co.	4520000	90000/-	11391999	8-3-2018	AlliedBank
2	M/S MMY Brothers	4536693	90000/-	00127911	2-3-2018	BankIslamiPl
3	M/S Muhammad Iqbal Arain Govt. Contractor	4548276	112000/-	1448027	7-3-2018	MCB (0121) Hyderabad

The Committee Shall examine all the bids as per the qualification / Eligibility Criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.

The meeting ended with the note of thanks to and from the chair.



Abdul Waheed

Technical Officer/ Executive Engineer
RBOD & Member Procurement Committee
Municipal Committee Matli



Zafar Iqbal Mughal
Chief Municipal Officer
& Chairman Procurement Committee
Municipal Committee Matli



Abdul Razak Halepoto
Assistant Executive Engineer
& Member Procurement Committee
Municipal Committee Matli

OFFICE OF THE CHAIRMAN MUNICIPAL COMMITTEE MATLI

Reference No.MCM.66/2018 Dated: 8-2-2018

METHOD OF PROCURMENT

SINGLE STAGE SINGLE ENVELOPE

• **Tender Cost/Amount offered by the bidder Rs:3000000/-**

MINUTES OF BID OPENING MEETING

(WORK No. 15)

A meeting of the procurement committee of department was held on 08-03-2018 for opening the bids received in respect of subject NIT till the deadlines of submission.

The meeting was attended by all following members of the procurement committee and the representative of bidders.

The Following bidders submitted their bids till the deadline of submission.

S.NO	Name Of Bidders
1	MMY Brothers
2	M/S Muhammad Iqbal Arain Govt. Contractor
3	M/S Buniyaad Govt. Contractor & Supplier

The Bids were opened at 08-03-2018 on (3:00 P.M) in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement committee signed each and every page of financial proposal/ bids. The bids do not contain any over-writing or cutting is the bids announced:

S#	Name Of Bidders	Offered Price	Amount of Bid Security	Call Deposit		
				No.	Date	Bank Name
1	MMY Brothers	3000000	120000/-	00127908	2-3-2018	BankIslamiP.I
2	M/S Muhammad Iqbal Arain Govt. Contractor	3030000	98816/-	1448025	7-3-2018	MCB (0121) UBL
3	M/S Buniyaad Govt. Contractor & Supplier	3045000	156600/-	14254347	8-3-2018	UBL

The Committee Shall examine all the bids as per the qualification / Eligibility Criteria provided in the bidding documents. arithmetical checks and verify the documents and bid security submitted by the bidders.

The meeting ended with the note of thanks to and from the chair.



Abdul Waheed

Technical Officer/ Executive Engineer
RBOD & Member Procurement Committee
Municipal Committee Matli



Abdul Razak Halepoto
Assistant Executive Engineer
& Member Procurement Committee
Municipal Committee Matli



Zafar Iqbal Mughal
Chief Municipal Officer
& Chairman Procurement Committee
Municipal Committee Matli