- . BID EVALUATION REPORT WORK NO. 01

art P v
.1l Nameof Procuring agency Municipal Committee Matli |
2. Tender Reference No. MCM/ 66 /2018 dated: 8-2-20138
3. Tender Description/ Name Of Work/ | Package No 01 : Construction of Paving Block in ward No,
lem | & 2 at various street Municipal Committee Matli |

4. Method of Procurement 1 Single Stage Single Envelope Procedure

5. ‘Tender Published SPPRA Website

Daily Jung. dt: 19-2-2018 , Daily Dawn & Awam: Awaz
Dated: 20-2-2018

6. Toral Bid Document Sold 03 No.s
| 7. Total Bid received 03 No.s
8. Technical Opening Date (if Not Applicable
i Applicable)
9. No. of Bid Technically qualified (if Not Applicable
Applicable)
10, Bid(s) Rejected Nil ‘
T Financial Bid Opening Date 08-03-2018 at({ 3: PM)
Bid Evaluation Report
rS» Name ol Firm { Cost Oftered by the | Ranking ! Comprise with Reason for Remarks
1 Or Bidder Bidder interms | Estimate Cost acceptance /
; of Cost ©  Prepared & rate rejection :
| | Caleulated by |
i | - ; ) Engincer
T M/ Part "A™ 1313536/- 1 ' Part =A™ 1252844/- Qualified Part "A” Rs: 60693/
5 L Campaigner Part "I 3658000/~ | Lowest | Part “B™ 3637272/ § First Lowest | & Part "B7 Rs: 728/-
|1 Associate Fotal = 4901919/ ‘ Total = 4890115/- suve 1o Giovty The
! i i amount comes o
| ' belew is being 1
; | | lowest rale is
‘ reasonable therelore
. ‘ ‘ recommended for
: . ,i _ . - élCUL‘.[')l‘di'IC_L‘_ . .
TSV AT R8s A | Rejected | Pan A K Goasti |
* Brothers Fpart BT 3655458/ Lowest | 4 | gwest | Part BT Rs.181806. ‘
Total = 49760653/- % loss w Govt.,
i (Hsqualified docto
; quoted rate 1s not
1_ B ) ] ; reasonable
i3 Mss Zain FPart CAT 1325024454 3 Rejected Part ~A” Rs. 72180, |
' Construction & | Part "I37 3673645/~ | Lowest 3y owest | PartTBTRS.36373.
| Builders Total = 4998669/~ - loss to Govt
| | Disqualified due 1o
‘ | i quoied rate is not .
: \ 1 raasonable |

Certified that M/S Campaigner Associate accepted rate as per Engineer calculated estimate rates of
schedule & non schedule items. it comes to Part “A™ Rs1252844/-, Part “B” Rs. 3637272/-.
Signature of the Chairman & Members Of the Procurement Committee.

A h(lu; Wi Lccd/”- Abdu < [halepoto

Teehnical Officer/ Executive Engineer Assistant Exceutive Engineer
RBOD & Member Procurement Committee & Member Procurement Comumtittee
Municipal Committee Matli Municipal Committee Matli

Zatar Igbal N
Chief Municipal’Officer
& Chairman Procurement Committec
Muniecipal Committee Matli




QFFICE OF THE CHAIRMAN MUNICIPAL COMMITTEE MATLI DISTRICT BADIN

Comparative Statement

Name of work: Packave No 01 : Construction of Paving Blyek in

Work No. 01

vard No. 1 & 2 at various street Municipal Committee Matli

Fstimated Cost Rs: 4940800

Farnest Monev: 988106/

Date of Opening 08-03-2018 at (3:00 PN

P SNO NAMIE OF CALL DEPOSET Tender | Amotint of b % QOUITED BY RATLE g REMARKS
CONTRACTOR NUMBER Cost Schedule BOQ CONTRAUTOR CALCULATLED
“ No. Date BY ENGINEER
f M/S Campaigner 19923637 | 8-3-2018 4940800/- | Part ~A™ 736997/~ | Part A 71.53% Part A 70.0% The Caleulated
Associate Part BT 3637272 | Above Part D@ Above Part B @ Rate By Jingineer
dar Y ’ LA 70.0 %
above Part =837 @
Par The rates are
) ) ) o L o L o ) aceepled
2 M/S MMY Brothers 00106698 | 02/3/2018 4G30800/- | Part “AT 736997/ | Part A 72.5 % cred rutes are
Part “B” 3637272 | Above Part B @ nol reasonable
Par ) (Rejeeted)
;3 M/S Zain Construction 01135013 | 6-3-2018 4940800/- | Part “A” 736997/- | Part A 75.0% Offered rates are
& Builders Part “B37 3637272 | Above Part B (@ not reasonable
dar B (Rejected)

I have quoted the above Raic Part “A™ 715 % Above and Part “B™ @ Par, But | aive the under taking te aceept the rate caleulated by Engincer of

Rs: part “A”™ 70 %, Part “B” @ par

Signat

b1

-—
Abdul Waheed

Technical Officer/ Executive Engincer
RBOD & Member Procurement Committec
Tunicipai Committee Matli

on non-schedule/ schedule items,

Abdul

Al TTalepoto

Assistant Fxecutive Engincer

& Member Procurement Committee

Municipal Committee Matli

Zafar Igbal Mughal
Chief Municipal Officer

Municipal Committee Matli

& Chairman Procurement Committee




BID EVALUATION REPORT WORK NO. 02

”

Name ol Procuring dgency

Municipal Commitice Matli

—

Tender Reterence No.,
Tender Description/ ]
[tem

Lolba) —

Name Of Work/

MCM/ 66 /2018 dated:

Package No 02 :

Construction of Paving Block in ward No.
03 at varicus strect Municipal Committee Matli.

Method of Procurement

.

Single Stage Single Envelope Procedure

th

Tender Published

SPPRA Website

Dated: 20-2-2018

Daily Jung dt. 19/2/2018, Daily Dawn & Awami Awaz.

iuml l%ul Document S;old

03 No.s

03 No.s

6.

7. Total Bid freceived

8. Teehnical Opunnn Date (it
_Applicable)

Not Applicable

T 9. No.of Bid luhm@\ilx qualified (it

Not 7/—\ppli7ca%'

' Applicable)
0. Bld s) Rejected

Nil

© UL Financial Bid Opf:lﬁg Date

1'8-3-2018 at (3:00PM)

-
Bl(l Evaluation Report
Name ol Firn Cost Offered by the | Ranking [ Comprise with Reuson for | Remarks
5 i Or Bidder Bidder in terms Estimate Cost acceplance
' i of Cost Prepared & rate { rejection
| ; Caleulated by
*_\; o Engineer
|1 M Part “A7 2076626/- [ Part "A” 2032338/- Qualified | Part =A™ Rs24288
‘ | Campaigner Part ~B” 5768000/~ | Lowest | Part "B 5767228/- First Part “B” Rs. 772
| | Associale Total  7843833/- Toml = 7819366/- Lowest ?i\cﬂ::o(;?tzonqesto
; | | _ . ;
' below is being 1
: , lowest rate is
’ i reasonable therefore
5 ‘ recommended for
7‘7 I | J deeeptance ’_J
2 MAS MMY ! Part “A™ 20820698/- o Rejected | Part "A™ Rs.30360
! | Brothers Part ~137 3824900/- Lowest 2 . Part B Rs. 37672
i j Total = 7907598/ Lowest | lusstoGio,
! | . Disqualified due o
" | ‘ . quoted rate is not
77777 R B | I reasonable
! \flfS Rum\(md P Pat AT 2088770/ ( 3w Rejected | Part A7 Rs. 36433
’ CGove Part 37 38337536/- Lowest 3l L Part *137 Rs863508.
§ | Contractor & j Total = 7942500/ Lowest BI\L tf) Gmt
. e . isqualified due o
‘ , Suppiier J quoted rate is not
I reasonable

Certitied that M/S Campaigner Associate accepted rate as per Engineer calcuiated estimate rates of

schedule & non schedule items. it comes to Part “A Rs. 5052338/-,

Signature of the Chairman & Members Of the Procurement Committee

Abdul Waheed
Techaical Ofticer/ Exceutive Engineer

RBOD & Member Procurement Commiltee

Municipal Committee Math

Lafar Iqbal ¥

Part “B” Rs. 3767228/-,

ahal

Chief Municipal Officer
& Chairman Procurement Committee
Municipal Committee Matlhi

[

Abdu ak Halepoto
Assistant Executive Engincer
& Member Procurement Committee
Municipal Committee Matli




THE CHAIRMAN MUNICIPAL COM MITTEE MATLI DISTRICT BADIN
(work No: 02)

OFFICE OF

Comparative Statement

Nume of work: Package No (12 Construction of Paving Block in ward No. 03 at various street Municipal Committee Watli.

Estimated Cost Rs: 7830000 Farnest Money: /-156600/- Opening Date: §-3-2018 at (3:00 PM)

REMARKS

SNO - AME: OF H CALL DEPOSIT [ Tender Amountof ] % QOUTED RATI
, L CONTRAC ! NUMBER ; Cost Sehedule BOOQ _ BY CALCULATED
* [ No Date . CONTRACTOR | BY ENGINEER
1 MIS n&:_s:::r_ \A 19923656 | $- 8-03-2018 | 7830000/ ] Part AT 12144014/ _ Part A 71.0% Part A 69.0% The Caleulated
Associate Par 1373767228/~ 1 Above Above Pact BB Rate by Engincer
Part B (@ Par o Par yart AT 69.0 Y
above Part "B” @
o The rates are
N B R U A _ | juceepable
2 MIS MMY Brothers 00106699 | 2-03-2018 | 7830000/~ T T T T Pt AT % o Offered rates are
Above not reasonabie.
I D ‘ I N S — Part B@Par | (Rejected)
g 3 P M/s Bunivaad Govt 4340 | 6-03-2018 | 7830000/- Part A 72.0% OHtered rates arc
| Contractor & Supplicr Abaove not reasonable.
—‘L i/l‘ art B @ Par {Rejected)
But 1 give the under taking to accept the rate caleulated by Engineer of

I have n_:an_ the above Rate Part "A” 71.0 % Above and _3: OB @ Par.

part “A™ 69 % above, Part “B™ @ par on non schedule/ schedule 1tems.
Sign o:\ﬁu::.
Cer ual amount of work above comes o part SAT 6O Y Above, Part *B” @ Par isbcing lowest the percentage is reasonable

ded for aceeptance . [ agreed necessary permission may kindly be accorded .

therelore recommaoe

1

\||| -
Abdul Rezik Talepoto Zafar Igbal Mughal
Assistant Exceutive Engineer Chicf Municipal Officer
& Member Procurement Comumittee & Chairman Procurement Committee
Municipal Committee Matli Municipal Committee Matli

Abdul Waheed
Teehnical Officer/ Exceutive Engineer
RBOD & Member Procurement Committee
Municipal Committee Matli




‘ ' BID EVALUATION REPORT WORK NQO. 03
L S -
1. NamesProcuring agengy Municipal Committee Matli
| 2. Tender Reference No. MCM/ 66 /2018 dated: 8-2-2018
i 3. Tender Description/ Name Of Work/ | Package No 03 : Construction of Paving Block in ward
O ! lem o No. 04 at various street Municipal Committee Matli.
: 4. Method of Procurement Single Stage Single Envelope Procedure
H . 5. Tender Pubtished SPPRA Website
. : Daily Jung. Dated. 19-2-2018. Daily Dawn & Awami Awaz
) y Dated: 20-2-2018. B
6. Total Bid Document Sold 03 Nos o _ ]
7. Total Bid received 03 No.s
8. “Technical GOpening Date (if Not Applicable
Applicable) _ o
9. No. ol Bid Techaically qualified (it ! Not Applicable
: Applicable) 7
i 10, Bid{s) Rejected Nil
1 Financial Bid Opening Date 8-3-2018 at (3:00 PM) ) B ]
Bid Evaluation Report
SE Nameot Firm ‘ Cost Gilered by the | Ranking | Comprise with ‘ Reason for Remarks
P Or Bidder Bidder in terms Estimate Cost I acceprance /
| ol Cost Prepared & rate l\ rejection
i ! | Calculated by
| o o _ i Engineer _
" MK Clart AT 14614294 1 Part “A” 1448342/ | Qualified Parl "A” Rs.12257
- Campaigner CPart <37 4145445/- Lowest .+ Part “B™ 4143445/~ | First Lowest | Pt 7B7 Ry, 2000
Associale Towl = 3604834/ | Total m Save o Giovt
. ‘. ‘ Uhe amount comes to
| . ‘ helow s being ¥
Hlowest rate s
reasonabie therefore
recommended for
______ o o . aceeptance
2 EAMSMNMY ‘ Part =A™ 1470996 /- o R@jectcd Part “A7 Rs.21824/~
F Brothers PPt B 4184879/ | Lowest Id | gwest | Part BT Rs 41434/
: | Total = 3655875/ | Loss to Govt,
! : | ; Disqualitied duc o
‘ ‘ quoted rate is not
N S ) _ reasonable
;3 Ms KUK & CPart CAT 1475362/ 3 Rejected | Purl "A7 Rs.26190/-
' Cfriends | Part "B 4205596/ Lowest | 30 Towest | Dart "BT Rs.62151/-
FEnterprises Total = 5680958/ ‘ ! Luss to CGovt
; ! ! Disqualified due o
i i quoted rate is not
; i reasonable

Certitied that M/S Campaigner Associate accepled rate as per Engineer calculated estimate rates of
schedule & non schedule items, it comes o Part “ARs. 1348342/, Part “B” Rs. 4143445/,
Signature of the Chairman & Members Of the Procurement Committee

L]
%M____ |
Abdul Waheed AbdulR
Technical Officer/ Lxecutive Engineer

RBOD & Member Procurcment Committee
Municipal Connmitiee dMathi

l-l alepoto
Assistant Executive Engineer

& Member Procurement Committee
Municipal Committee Matli

Zafar Iqbal ¥ughal
Chicf Municipal Officer
& Chairman Procurement Committee
Municipal Committee Matli




Namne

OFFICE OF THE CHAIRMAN MUNICIPAL COMMITTEE MATLI DISTRICT BADIN

Comparative Statement

(work No: 03)

of work: Package Na 03: Construction of Paving Block in ward No. 04 at various street Municipal Committee Matli.

Fstimated Cost Rs: 3600000

ECarnest Money: 112004/-

Opening Date §-3-2018 at (3:00 PM)

REMARKS |

SNO | NAME OF CALL DEPOSIT , Tender Amount ol % QOUTED BY RATE
CONTRACTOR | NUMBER 4 Cost Schedule BGO CONTRACTOR CALCULATED
,, No. Date BY ENGINEER
I M/S Campaigner 19925655 | 8§-3-2018 | 3600000/~ | Part "A” 872495 Part A 67.3% Above | Part A 66.0% The Calculated
Associale arl “BT 4143495 Yart B Par Above Part B @ Rate by engineer
Par Part “A™ 60.0 %
above Part “B”
(@ Par The rates
, ) arc reasonable
2 M/S MMY Brothers | 00106700 | 2-3-2018 | 36000600/~ | Part “A™ 872495 Yart A 68.3 % Above Offered rates are
dart BT 4143495 | Part B @ Par not reasonable
. ) L B o (Rejected)
3 M/S KUK & Friends 00261307 | 6-3-2018 | 3600000/~ | Part "A” 872495 Part A 69.0% Above Offered rates are
Enterprises Pact "B 4143495 | Part B @ Par not rcasonable
o | {Rejected)

I have quoted the above Rate Part *A” 67.5.0 % Above and P

art “B” @ Par. But | give the under Laking to accept the rate ca

part “A” 66 % above, Part “B” @ par onnon schedule/ schedule items.

theretore recommerfied for acceptance . [ agre

Abdul Wahceed
Technical Officer/ Executive Engineer
RBOD & Member Procurement Committece
Municipal Committee Matli

-—

Abdul iy
Assistant Executive Engincer
& Member Procurement Committee

o actual amount of work above comes 1o part “A” 66 % Above, P

J

lculated by Engincer of

art “B” @ Par is being lowest the percentage is reasonable

od necessary permission may kindly be accorded.

Lalepoto

Municipal Committee Matli

Zafar Igbal I

Chicf Municipal Officer
& Chairman Procurement Committee
Municipal Commmittee Matli




BH) EVALUATION REPORT WORK NO. 04

1]

——kT . e . -
1 I. Name o' drocuring agency Municipal Committee Matli
i 2. Tender Reference No. MCM/ 66 /2018 dated: 8-3-2018
(') | 3. Tender Description/ Name Of Work/ | Package No 04 : Construction of Paving Block in ward
‘| lem No. 05,10 & 11 at various street Municipal Committee
- L o Matli
4. Method ol Procurement Single Stage Single Envelope Procedure
: 3. Tender Published SPPRA Website
| Daily Jung, Dated. 19-2-2018, Daily Dawn & Awami Awaz
; Dated: 20-2-2018.
f 6. Total Bid Document Sold 03 No,s
! 7. Total Bid received 03 No.s
i 8. Technical Opening Date (if Not Applicable
! Applicable) |
' 9. No. ol Bid Technically qualified (it Not Applicable
L Applicable) i
.10, Bid(s) Rejected | Nil
i i1 Financial Bid Opening Date ‘ 08-03-2018 at (3:00 PM)
Bid Evaluation Report
S# | Name of Firm | Cost Offered by the | Ranking Comprise with Reason for | Remarks
! Or Bidder Bidder interms Estimate Cost acceptance /
: of Cost Preparcd & rate rejection
! Calcuwlated by
L o ~ Engineer
I M/S MY'Y CPart "AT1788166/- 1" Part A 1772617/- Qualified | Parl “A"Rs. 15549/~
Brothers | Part "B74972089/- Lowest | Part “B” 4922860/- | First Lowest | Part "B7Rs.49239/-
| Total = 6711026/~ Total = 6695477/- Save o Govt
! The amount comes to
! below is being 1%
lowest rate is reasonable
: therelore recommended
P o o for acceptance
20 MS Vi & Pat mATI7983320 2™ Rejected | Part "ARs. 23915/-
3 | Sons Part “B73021317/- Lowest 2 [ owest | Part TBTRs.98457/-
| Cowl= 6819849/ = loss te Gont.
‘ Disqualitied due to
| quoted rate is not
! | ) 7 reasonable
30 MYS Bunyiaad  Part "AT 1801642/- 3 Rejected | Part: "A"Rs.29025/~
Govt, Contl. & | Part =B 5045932/~ | Lowest 31 Lowest | Pt TBTRs 125072/
! Supplier Total = 6847574/ lass Lo Govt.
5 Disqualilied due to
) : \ guoted rate is not
I ! ‘ reasonable

Certified that M/S MYY Brothers accepted rate as per Engineer calculated estimate rates of schedule
& non schedule items, itcomes to Part “A’Rs. 1772617/-, Part “B” Rs. 4922860/-.
Signature of the Chairman & Members Of the Procurement Committee

Abdul Waheed ™ Abdul
Technical Otficer/ Exceutive Engineer Assistant Exccutive Engincer
RBOD & Member Procurement Committee ! & Member Procurement Committee
Municipal Commitice Matli Municipal Committee Matli

Zatar Igbal Mughal
Chief Municipal Officer
& Chajrman Procurement Committee
Municipal Committee Matli




OFFICE OF THE CHAIRMAN MUNICIPAL COMMITTEE

ATLI DISTRICT BADIN

Comparative Statement

(work No: 04)

Name o work : Packase No 04 1 Construction of Paving Block in ward No. 05, 10 & 1 I af various street VMunicipal Committee Matli.

Fstimated Cost Rs: 6700000

Farnest Money : /-

Openiny Date: 8-3-2018 ut (3:00PM)

: NAME OF CALL DEPOSIT Tender Amount OF % QOUTLED BY RATLE REMARKS
CONTRACTOR NUMBIER Cost Schedule BOQ | CONTRACTOR CALCULATED
No. Date BY ENGINEER
1 M/S MMY Brothers 00127901 | 2-3-2018 | 6706000/ | Part “"AT1036618 | Part A 72.5% Part A 71.0% The Caleulated
Yart <37 4922860 1 Above Above Rate by engineer
Part B @ Par dart B @ Par Parl AT 710 %
above Parl “B™ @
Par The rates arce
o e o — ‘ e o SR
2 M/S Vijai & Saons 933423 7-3-2018 | 6700000/ | Part "ATI036618 | Part A 73.5 % OfTered rates are
art "B 4922860 | Above not reasonable
. ] ) , Part I3 o Par (Rejected)
3 M/S Bunivad Govt 14234333 1 6-3-2018 | 6700000/- | Part "AT1036618 | Part A 73.8% Offered rates arc
Contractor & Supplier Part "[37 4922860 | Above not reasonabic
Part B @) Par {Rejected)

I have gquoted the above Rate
part “A” 71 % Paect “B” @
e

5

<
Al

-,

Signatyre of Contractor

Certified that the actt

var  on non schedule/ schedule items.

Tart AT 72.5 Y% Above and Part “137 @0 Par, [ give the under a

therefore recommended for acceptance . 1f agreed necessary permission may kindly be accorded .

Abdul Waheed
Technical Qfficer/ Executive Engineer
RBOD & Member Procurement Committee
Municipal Committee Matli

Abdul

1
ralkHalepoto

Assistant Exccutive Engineer
& Member Procurement Committee
Municipal Committee Matli

accept the rate caleulated by Engincer of

amount of work above comes to . part “A™ 71 % Above, Part “B™ @) Par is being lowest the percentage is rcasonable

Zafar Igbal Myghal
Chief Municipal Officer

& Chairatan Procurement Committee

Municipal Committee Matli




BID EVALUATION REPORT WORK NQO. 05

1.

! . Name oi’ Procuring agency Municipal Commitlee Matli
i 2. Tender Reference No. MCM/ /2018 dated:
3. Tender Description/ Name Of Work/ | Package No 05 : Construction of Cement Concrete
j Item roads in ward No. 01 at various street Municipal
T o Committee Matli.
4. Mecthod ol Procurement Single Stage Single Envelope Procedure

3. Tender Published

SPPRA Website

Daily Jung, Dated. 19-2-2018, Daily Dawn & Awami
Awaz Dated: 20-2-2018,

6. Total Bid Document Sold

03 Nos

7. Total Bid received

03 Nos

8. Technical Opening Date (if
Applicable)

Not Applicable

9. No. of Bid Technically qualified (if
Applicable)

Not Applicable

10, Bid(s) Rejected

Nil

1. Financial Bid Opening Date

8-3-2018 at (3:00 PM)

Bid Fvaluation Report

S# | Name ol Firm Or Bidder | Cost Offered | Ranking Comprised Reason for : Remarks
by the Bidder | i werms with Estimate | acceplance /o
of Cost Cost Prepared | rejection ‘
& rate !
Calculated by |
N Engineer |
1 MS MMY Brothers 4631395/- 1® 4521528/- Qualified | 3.6 % Above
Lowest First Lowest | is being 19 lowest
rate is reasonable
therefore
recommended Jor
I ) _aceeplanee
™ MSS A-D Construction & | 4662365/ ond Rejected 3.9 % above
' Engineering Company Lowest 20 [ gywest  Pisquaiitied due o
“quoted rate is not
[ o " reasonable
3 M/S Nehal ]:I]giﬂﬂﬂl'illg [ 4680640/ 34 Rejec[e(] : 4.0 % above
& Construction Lowest 3¢ Lowest | Disquu]iﬁcd_ due 10
- . quoted rate s not
_Cf,),lﬂl}l?‘:m'\ ! reasonable

schedule & non schedule items, it comes to 27.1 % above.

Signature of the Chairman & Members Of the Procurement Committee

Eiontm

Abdul Waheed
Technical Officer/ Exccutive Engincer

RBOD & Member Procurement Committee

Municipat Committece Matli

Zafar [qbal Ny

Chief Municipal Officer
& Chairman Procurement Committee
Municipal Commitiee Matli

Abdu '

© Certificd that M/S MMY Brothers accepted rate as per Engineer calculated estimate rates of

\

At 1lalepoto

Assistant Executive Engineer

& Member Procurement Committee

Municipal Committee Matli




OFFICE OF THE CHAIRMAN MUNICIPAL COMMITTEE MATLI DISTRICT BADIN

Comparative Statement (work No: 05)

Name o work : Packaee No 03 1 Construction of Cement Coverete roads in ward No. 01 at various street Municipal Committee Matli.

Estimated Cost Rs:46300H0/- Earnest Money : 93000/- Opening Date §-3-2018 at (3:00 P

SNO . NAMEOF | CALL DEPOSIT ender | Amountof | % QOUTED BY RATE REMARKS
. CONTRACTOR NUMBER | Cost Schedule | CONTRACTOR CALCULATED
| No. | Duawe BOQ BY ENGINEER

| M/S MMY Brothers 00127902 1 2-3-2018 | 4630000 | 3337437/ 27.2% Above 27.1% Above The Calculated

Rate by engincer
27.1% The ratc
arc acceptable

2 CAS ALD Construction 2541000142 1 7-3-2018 | 4630000 | 3557457/- Abo Offered rates are
& Engineering Company noi reasonable

N (Rejected)

3 M/S Nehal 00198234 8-3-2018 | 4630000 | 3557457/- 28.0% Above Offered rates are
LEngingering & not reasonable
Construction Company (Rejected)

[ have quoted the Rate 27.2 % Above . And 1 give the under taking 10 accept the rate calculated by Engineer  27.1 %4 Above, on schedule &

non schedule items.

Qc\\\

tufe of Contractor

Sigt
Cerfied that the actual amount of work above comes to 27.1 % above is being lowest the percentage is reasonable therefore recommended for

ceptance. agreed necessary permission may kindly be accorded.

\

, Abdul Waheed Abdul \:r Ihlcpoto Zafar Iqbal MAighal
r Technical Officer/ Fxecutive Engineer Assistant Executive Engincer Chief Municipal Officer
RBOD & Member Procurement Committee & Member Procurement Committee & Chairman Procurement Committee
Municipal Committee Matli Municipal Committee Matli Municipal Committee Matli




OFFICE OF THAE CHAIRMAN MUNICIPAL COMMITTEE MATLI

[l [
"¢ BID EVALUATION REPORT WORK NO. 06
. Namc 01_'_1?|_'0curing agency Municipal Committee Matli
| 2. Tender Reference No. MCM/ 66 /2018 dated: §-2-2018
| 3. Tender Deseription/ Name Of Work/ | Package No 06 : Construction of Cement Concrete
[tem roads in ward No. 02 & 03 al various street Municipal
- o 3 Commiliee Matli
40 Method of Procmcmgm- Single Stage Single Envelope Procedure _
5. Tender Published SPPRA Website
Daily Jung. Dated. 19-2-2018, Daily Dawn & Awami
o . Awaz Dated: 20-2-2018.

6. Total Bid Document Sold 03 No.s
. 7. Total Bid received (3 No.s
| 8. Technical Opcnihg Dzitcﬁf Not Applicable
| Applicable) )
| 9. No.of Bid Technically qualified (if Not Applicable
| Applicable) o )
10, Bids) Rejected Nil )
\ [ 1. Financial I3|d Opening Date | 8-3-2018 al (3:00 PM)

Bid Evaluation Report

SNo ! Nameof Firm Or Cost Ranking | Comprise with | Reason for Remarks
Bicder Offered by | interms Estimate Cost | acceptance /
the Bidder | of Cost | Prepared & rate | rejection
‘ . Calculated by
i I __ LCngineer

[ MYS MMY 13995000/ [ 3821203/- Qualitied 3.7 % Above
| Brothers Lowest First Lowest | Theamount comesto
, :  below is being 1®
: lowest rate is
i : reasonable therelore
recommended lor

| |‘ 7 ! - acceplance

2 |MES Bunvand - 6026130/- o™ ) Rejected | 4.3 % above

S Gov L Contractor Lowest ] gyvest Disqualificd due to
I i - .
& Supplier quoted rate is not
! . B ‘ , reasonible
i3 | MAS Nehal i BO335406/- 3 Rejected 30 146 %wabove
! ljllg1|1c§1'i11g & I Lowest | Lowest | l.)wquul:lwc! due to
‘ Const: Company | quoted rate is not
L J nga.\onuhlc

Certilied that M/S MMY Brothers accepted rate as per Engineer calculated estimate rates of
schedule & non schedule items. it comes to 27.1 % above.
Signature of the Chairman & Members Of the Procurement Committee

L)

b—"'—-_-_

-

Abdul Waheed Abdu r lIalepoto
Technical Officer/ Executive Enginceer Assistant Executive Engineer
RBOD & Member Procurement Commitiee & Member Procurcment Committee
Muunicipal Committee Matli Municipal Committee Matli

Zatar Fgball
Chief Municipal Officer
& Chairman Procorement Committee
Municipal Committee Matli




MATLI DISTRICT BADIN

OFFICE OF THE CHAIRMAN | MUNICIPAL COMMITTELR M

Comparative Statement (work No: 00)
Name of work @ Package No 06 ¢ Construction of Cement Conerete roads in ward No.02&03 at various street Municipal Committee
Mathi.
Cstimated Cost Rs: 3991639 Farnest Money : 119832/- Opening Date: 8-3-2018 at (3:00 PM)
SO NAMEOF [ CALL DEPOSIT | Tender | Amountof %% QOUTED BY | RATE T REMARKS 4
CONTRACTOR # ‘h:?:u_w o Cost Schedule | CONTRACTOR CALCULATED
fl S T Ne [ bme | pomoo L LB ENGINEER
M/S MMY DBrothers 00127903 § 2-3- 3091639 4380018 27.34 % Above 27.1%% Above | The Caleulated
_ 2018 Rate by engineer
’ 27.1% The rate
R I B ] I D b | are acceptable
2 M/S Bunivad Govt: 13354343 | 7-3- 5901639 | 4380018 ‘ Ve Above O ffered rates are
Contractor & Suppiier 2018 not reasonable
I P - | I I {Rejected)
3 M/S Nehaa! Engincering . 00198235 | 8-3- 3991639 | 4580018 782 % Above Offlered rates are
| & Const; Company ; 2018 not reasonable
_IWL 4 o o ) - (Rejected)

] have quoted the rate 27, 34 %o ubove . | give the under taking to aceept the rate caleulated by Engincer 27.1 o, above on schedule &

aon schedule items.

Y

of Contractor
that the actual amount ol work above comes 10 27.1% above is being fowest the pereentage o is reasonable therefore recommended for

weeptance . [ agreed neeessary permission may kindly be accorded .

A

Abdul Waheed Abdul Raza alepoto Zafar Iqbal Mfighal
Technical Officer/ Executive Engineer Assistant Executive Engineer Chict Municipal Officer
RBOD & Member Procurcment Committee & Member Procurement Committee & Chairman Procurement Committec
Municipal Committee Matli Municipal Committee Matli Municipal Committee Matli




BID EVALUATION REPORT WORK NO. 07

! L. Nuome ol Procuring agency Municipal Committee Matli
‘ 2. Tender Reference No, MCM/ 66 /2018 dated: 8-2-20138
3. Tender Description/ Name Of Work/ | Package No 07 Construction of Cement Concrete

. d lem roads in ward No. 04 & 03 at various street Municipal
o Committee Matli.

4. Method of Procurement Single Stage Single Envelope Procedure

3. Tender Published SPPRA Website

Daily Jung. Dated. 19-2-2018. Daily Dawn & Awami

Awaz Dated: 20-2-2018,

6. Total Bid Document Sold 03 Nos
7. Total Bid received 03 Ne.s
8. Technical Opening Date (if Not Applicable

_ Applieable)
9. No. of Bid Technically qualified (if Not Applicable
Applicable)

3 10, Bid(s) Rejected Nil
i HL Financial Bid Opening Date 8-3-2018 at {3:00 PM)
Bid Livaluation Report
S.No - Name ol Firm Or Cost Ranking | Comprise with | Reason for Remarks
| Ridder Offered in terms Estimate Cost | acceptance /
| by the of Cost | Prepared & rate | rejection
' Bidder Calculated by
S - Engineer
1 CAMS MATY Brothers | 9600000/ ™ 9328833/- Qualified 3.6 % above
Lowest First Lowest | below is being 1¥ lowest
rate is reasonable
theretore recommended
N for acceptance
2 M'S Buraag 9612082/- o Rejected 3.8 % abomve
Construction Lowest 204 1 west Disqualificd due Lo
Compan quoted rate is not
i o reasonable
3 M'S Bunvaad Govt. | 9649777/- 3 Rejected 37 | 4.3 % above
Contractor & Lowest Lowest Disqualificd due to
Supplicr quoted rale is not
reasonuble

Certified that M/S MMY Brothers accepted rate  as per Engineer caleulated  estimate rates of
schedule & noen schedule items. it comes to 27.2 %, above.
Signature of the Chairman & Members Of the Procurement Committee

Gaowds —

Abdul Waheed AbduVRizak Halepoto
Technical Officer/ Executive Engincer Assistant Exccutive Engineer
RBOD & Member Procurement Committee & Member Procurcment Committee

Municipal Committee Matli Municipal Committee Matli

Zafar Igbal }y,
Chief Municipal Officer
& Chairman Procurcment Committee
Municipal Committee Matli




OFFICE OF THE CHAIRMAN MUNICIPAL COMMITTEE MATLI DISTRICT BADIN

Comparative Statement (work No: 07)
Name of work @ Paclkaee No 07 @ Construction of Cement Caonerete roads in ward No. 04 & 03 _at various street Municipal Committee
Matli.
Estimated Cost Rs: 9600000 Farnest Money @ 192000/- Opening Date: 8-3-2018 at (3:00 PM)
_ SN0 AME OF CALL DEPOSIT © o Tender | Amountof | % QOUTED BY RATE REMARKS
i CONTRACTOR NUMBIER Cost Schedule CONTRACTOR CALCULATED
. No. Dalc BOQ BY ENGINEER
b MS MMY Brothers 00127905 | 2-3-2018 9600000 | 7333988/- 27.534 % Above 27.2% Above The Caleulated
Rate by engincer
27.2% The rate
B , . o N are acceptable
2 M/S Burag Engineering | 272001138 | 7-2-2018 9600000 7333988/- ‘C Offered rates are
Waorks not reasenable
. ) _ ) (Rejected)
3 M/S Bunivad Govt. 4234331 | 6-3-2018 | 9600000 | 7333988/- 28 % Above Offered rates are
Contractor & Supplicr not reasonable
(Rejected)

and . 1 eive the under taking Lo accept the rate caleulaied by Engineer 27.2% Above  on schedule &

¢ of Contractor
tthe actual ameunt of work above comes 10 27.2 % above is being Towest the pereentage is reasonable therefore recommended for

acceptande. [agreed necessary permission may kindly be accorded.

%
.
Abdul Waheed Abdul RaZakMalcpoto Zafar Igbal Mukhal
Technical Officer/ Executive Engincer Assistant Executive Engincer Chief Municipal Officer
RBOD & Member Procurement Committee & Meriber Procurement Committee & Chairman Procurement Committee
Munmnicipal Committee Matli Municipal Committee Matli Municipal Committee Matli

n'




BID EVALUATION REPORT WORK NO. 08

| I. Name of Procuring agency Municipal Committee Matli
; 2. Tender Reference No. MCM/ 66 /2018 dated:
0; 3. Tender Description/ Name OFf Work/ | Package No 08 : Construction of Cement
s liem Concrete reads in ward No.06 at various street

i Municipal Committee Matli,

4. Method of Procurement Single Stage Single Envelope Procedure

3. Tender Published SPPRA Website

Daily Jung. Dated. 19-2-2018, Daily Dawn & Awami
o Awaz Dated: 20-2-2018.

6. Total Bid Document Seld 03 No.s

7. lotal Bid veceived (3 No.s

3. Technical Opening Date (if Not Applicable

_ Applicabley
9. No. of Bid Technically qualified (if Not Applicable
! Applicable)
10 Bid(s) Rejected Nil
. Financial Bid Opening Date 8-3-2018 at (3:00 PM)
Bid Evaiuation Report
757N0 o Numeof Firm Or [ Cost Ranking | Comprise with | Reason for | Remarks
! ; Bicder Olfered interms Fstimate Cost | acceptance
by the of Cost Prepared & rate | / rejection
Bidder Calculated by
) Engineer
ol M/s i Chaitan | 6923190/- 1 6733335/- Qualified | 3.6 % above
i M. JTai Pal Govt Lowest First below 1s being 19 [owest
i Contractor Lowest rate is reasonable
: ! theretore recommended !
- o _ ! i lor acceplance
2 M-S Vijal & Sons | 6937711/ e ' Rejected | 3.9 % above
5 Lowest | | Jnd Disqualitied due to
‘ ) quoted rate is not
L.owest

; e ) ) reasonable
P 3 MS NMMY | 6964918/- 3 + Rejected | 43 %o above
Brothers i Lowest | 3 Disqualitied due o
5 : i . quoted rate is not
| [ Lowaest e
' i reasonable

Certificd that - M/s Mr. Chaitan M.Jai Pal Govt Contractor accepted rate  as per Engincer
calculated estimate rates of schedule & non schedule items. it comes to 27.2 % above.
Signature of the Chairman & Members Of the Procurement Committee

m : :
Abdut Walkeed AbdulRaZideHalepoto
Technical Officer/ Exccutive Engineer Assistant Exccutive Engineer
RBOD & Member Procurement Commitiee & Member Procurement Committee
Municipal Comnyittee Matli Municipal Committee Matli

Zafar lgqbal Aughal
Chief Municipal Oflicer
& Chairman Procurement Commitfee
Municipal Committee Matli




OFFICE OF THE CHAIRMAN MUNICIPAL COMMITTEE MATLI DISTRICT BADIN

Comparative Statement (work No: 08)

Name of work : Paclkiee No 08 @ Construction of Cement Conerete roads in ward No.06 at various street Municipal Commitice Matli,

Estimated Cost Rs:09253190/- Earnest Money @ 138504/ Opening Date: §-3-2018 at (3:00 M)
S S.NO NAMI O CALL DEPOSIT Tender Amount of | % QOUTED BY RATE ” REMARKS
CONTRACTOR NUMBER Cost - Scheduie | CONTRACTOR CALCULATLED
No. ~ Date . 300 BY ENGINEER
1 M/s Mr. Chaitan M. Jai | 10626215 | 3-03-2018 69235190 3293302 27.20% Above 27.2% Above The Calculated
Pal Govt Contractor Rate by engineer
27.2% The rate
i . N ‘ , ) | arc acceptable
2 MYS Vijai & Sons 033421 7-03-2018 69237190 3293507 27.5 % Above Offered rates are
net reasonable
o . ) (Rejected)
3 M/S MMY Brothers D0127906 | 2-03-2018 6925190 5293302 28.0% Above . Offered rates
not reasanable
{Rejected)

[ have quoted the above rate 27.26 % above and. [ give the under taking to aceept the rate caleulated by Engincer 27.2 % aboeve on schedule & non
schedule items.

Fwwwﬁ.
Signature of Contractor
Certified that the actual amount of work above comes to 27.2 % above is being lowest the percentage is reasonable therefore recommended for
acceptance. 1f agreed necessary permission may kindly be accorded.

\
*
" Q
Abdul Waheed Abdul | cHilepoto Zafar Iqbal Mughal
Technical Officer/ Executive Engineer Assistant Fxccutive Engineer Chief Municipal Officer
RBOD & Member Procurement Committee & Member Procurement Committee & Chairman Procurement Committee

Municipal Committee Matli Municipal Committee Matli Municipal Committec Matli




BID EVALUATION REPORT WORK NO. 09

Name ol Procuring agency Municipal Committee Matli

MCM/ /2018 dated:

l.
2. Tender Reference No.
3.

Tender Description/ Name Of Work/ | Package No (09 : Construction of Cement Cencrete
| [tem roads inward No.07 at various street Municipal
e l Committee Matli.

4. Method ol Procurement Single Stage Single Envelope Procedure
i 5. Tender Published SPPRA Website
: Daily Jung. Dated. [9-2-2018, Daily Dawn & Awami
- Awaz Dated: 20-2-2018.
6. Total Bid Document Sold 03 No.s
7. ‘total Bid received (03 No.s
8. Technical Opening Date (if Not Applicable
! ~Applicable) o
9. No. ol Bid Technically qualified (if Not Applicable
Applicable)
10. Bid(s) Rejected Nil
1. Financial Bid Opening Date 8-3-2018 at (3:00 PM)

Bid Evaluation Report
: S# Nume of Firm Or Cost Ranking | Comprisc with | Reason for Remarks
; Bidder Oftered by interms Estimate Cost | acceptance /

: the Bidder of Cost Prepared & rate | rejection

Calculated by

Engineer

1| MYS Caipaigner 6700000/- 1™ 63513568/- Qualified 3.0 % above

Associate Lowest First Lowest | [he amount comes to
below s being 19 lowest
rawe is reasonable
therefore recommended
[or acceptance

t2 MYS MYY Brothers 6711276/- 2 Rejected 3.8 % above

, Lowest ¢ | gwest Disqualified due to
i quoted rate is not

! redsonible

| 3 M/S Bunivaad Govt, | 6737595/- 3 Rejected el |43 % above

I Contractor & Lowest Lowest Disqualiticd due to
I

quoted rate is not

i reasonuble

Supplier

Certilfied that MUS Campaigner Associate accepted rate as per Engincer calceulated estimate
rates ol schedule & non schedule items, it comes to 27.2 % above.
Signature of the Chairntan & Members Of the Procurenment Committee

/

J

Abdul Waleed Abdut ®A7hk Halepoto
Technical Officer/ Executive Engineer Assistant Exccutive Engineer
RBOD & Member Procurement Commitiee & Member Procurement Committee
Municipal Committee Math Municipal Committee Matli

Zatar IqbaiMughal
Chicef Municipal Officer
& Chairman Procurement Committee
Municipal Committee Matli




.

OFFICE OF THE CHAIRMAN MUNICIPAL COMMITTEE MATE] DISTRICT BADIN

Comparative Statement (work No: 09)

Name of work : Packase No 09 : Constroction of Cement Conerete roads in ward No.07 at various street Municipal Committee Matli.

Fstimated Cost Rs: 0760000 Farnest Money @ 134000/- Opening Date: 8-3-2018 at (3:00 M)
E NAMIE OF CALL DEPOSIT Tender | Amountof | % QOUTED BY RATE REMARKS !
“ CONTRACTOR NUMBER Cost Schedule  § CONTRACTOR CALCULATED
| ‘ Ne. Date BOQ BY ENGINEER
il M/S Campaigner 19925652 | 8-3-2018 6700000 5120730 27.29% Above 27.2% Above The Calculated

Associate Ratc by engineer
27.2% The rate
I - - i ‘ . arce acceptable
3 M/S MMY Brethers 001127904 | 2-3-2018 6700000 S120730 27.5 % Above Offered rates arc
not reasonable
. {Rejected) ]
3 M/S Bunivad Govt. 142354332 | 6-3-2018 6700000 5120730 28 % above Qffered rates are
Contractor & Supplicr not reasonable
{Rejected)

[ have quoted the rate 27.29 % above and . | give the under taking to aceept the rate caleulated by Engincer 27.2 % above on schedule & non
schedule items.

Cortified that W@ actual amount of work above comes to 27.2 %o above

being lowest the percentage is reasonable therefore recommended for

acceptance . 1 agreed necessary permission may Kindly be accorded .

~
Abdul Waheed Abdulfizak flalepoto Zafar Igbal Mghal
Technical Officer/ Executive Engincer Assistant Executive Engincer Chiel Municipal Officer
RBOD & Member Procurement Committee & Member Procurement Committee & Chairman Procurement Committee
Municipal Committee Matli Municipal Committee Matli Municipal Committee Matli




BID EVALUATION REPORT WORK NO. 10

I. Name ol Procuring agency Municipal Committec Matli
I 2. Tender Reference No. MCM/ 66 /2018 dated: 8-2-20138 '
‘ 3. Tender Description/ Name Of Work/ | Package No 10 : Construction of Cement Concrete
. ltem roads in ward No.08 & 09 at various street Municipal
C Committee Matli. |
4. Method of Procurcment Single Stage Single Envelope Procedure
5. Tender Published SPPRA Website
Daily Jung. Dated. 19-2-2018. Daily Dawn & Awami
Awaz Dated: 20-2-2018.

§ 6. Total Bid Document Sold 03 No.s !
} 7. Total Bid received 03 No.s
i 8. Technical Opening Date (if Not Applicable 4\
~Applicabley B |
G, No. of Bid Technically qualified (if Not Applicable ‘
Applicable) - ;
10, Bid(s) Rejected Nil
Il Financial B_id Opening Date 8-3-2018 at(3:00 PM) |
Bid Evaluation Report
S.No ;”ziw?ﬂnc of Firm Or | Cost Ranking | Comprise with | Reason for | Remarks
‘ Bidder Offered by | interms | Estimate Cost | acceptance

the Bidder | of Cost | Prepared & rate | / rejection
Calculated by !
Engineer

[ TAUS Burag 7765000/~ | I¥ 7547969/- Qualified | 3.6 %0 above
1. C Engineering ; LLowest First belosy is being 19 Jowest
| H < by

rate is reasongble therelore

! D Works Lowest X
recommuended lor
aceeplanee ‘

A o : T b '
2 Mis Hasseel & 7777110/~ o Rejected | 3.8 % above :
Tehseen Associate Lowest nd Disq_uuliﬁcd due 1o quoted
! rate 1$ not reasonable
| Lowest
3 IS Bunivaad L 7838107/~ 3 Rejected ¢ 4.8 Yo above

5 Lowest 3ud Disqualitied due to quoted

i Govl Contractor &
Supplier

Crate is not reasonable

: ‘ Lowest .
Certified that  M/$ Burag Engineering Works accepled  rate  as per Engineer caleulated

estimate  rates  of  schedule & non  schedule items, it comes o 272 % above.
Signature of the Chairman & Members Of the Procurement Committee

Abdu ;\5 'u'h"ccd - Abdu!

alepoto
Technical Officer/ Exceutive Engineer Assistant lixecutive Engineer
RBOD & Member Procurement Committee & Member Procurement Committee

Municipal Committee Matli Municipal Committee Matli

Zafar Iqbalf;
Chief Municipal Officer
& Chairman Procurement Committee
Municipal Committee Matli




OFFICE OF THE CHAIRMAN MUNICIPAL COMMITTEE MATLI DISTRICT BADIN

Comparative Statement (Work No: 10)

Name of work : Packaoe No 10 : Construction of Cement Conerete roads in ward No.08 & 09 at various street Municipal Committee
Matli.

Estimated Cost Rs:7764780/- Farnest Money @ /- 15352906/- Opening Date: 08-3-2018 at (3:00PM)
SN0 NANMIL OF CALL DEPOSIT C lender | Amountol | % QOUTED BY RATE REMARKS
CONTRACTOR NUMBER Cosl Schedule CONTRACTOR CALCULATED
No. | Daw BOQ BY ENGINEER
! M/S Burag Lngineering 00463407 | 7-3-2018 ¢+ 7764780 3933938 27.3% Above 27.2% Abave The Calculated
Waorks Rate by engineer

27.2% The rate
are acceptable

2 Mis Haseeb & Tehseen 00463406 7764780 5933938 27.5 % Above Offered rates are
Associate not reasonable

i | S B . (Rejected)

3 M/S Bunivad Govt. 142345334 | 6-3-2018 7764780 3933938 28.3% Above Offered rates are

not reasonable
_ {Rejected)
I have quoted the above rate 27.3 % above and . 1 give the under taking to aceept the rate caleulated by Engineer ol 27.2 % above on schedule &

Contraclor & Supplicr

non schedule items.

Abdul Waheed Abdul Raz: r:m_::c Zafar Igbal
Technical Officer/ Exceutive Engineer Assistant Executive Engineer Chief Municipal Pfticer
RBOD & Member Procurement Committee & Member Procurement Committee & Chairman Procurement Committee
Municipal Committee Matli Municipal Committee Matli Municipal Committee Matli




BID EVALUATION REPORT WORK NO. 11

‘ [. Name of Procuring agency Municipal Committee Matli
| 2. Tender Reterence No. MCM/ 66 /2018 dated: 8-2-2018
| 3. Tender Description/ Name Of Work/ | Package No 11: Construction ot Cement Concrete
ltem roads in ward No. 10 & 11 at various street Municipal
] 3 Committee Matli.
4. Method of Procurement Single Stage Single Envelope Procedure
! 5. Tender Published SPPRA Website
5 Daily Jung. Dated. 19-2-2018. Daily Dawn & Awami
- Awaz Dated: 20-2-2018
6. Total Bid Document Sold 03 No.s
7. Total Bid received 03 No,s
: 8. Techuical Opening Date (iff Not ;\ppli&lblc
. Applicable) ]
5 9. MNo. ol Bid Technically qualified (if Not Applicable
Applicable) ‘ -
10, Bid(s) Rejected Nil
i 1. Financial Bid Opening Dale §-3-2018  at{5:00 PM)
Bid Evaluation Report
- S.No W Name of Firm Or | Cost I Ranking  Comprise with | Reason for | Remarks
Bidder ~Offered by interms ; kEstimate Cost acceptance /
the Bidder | of Cost | Prepared & rate | rejection
; ' Calculated by
j : ‘ Engineer
[ PSS MMY Brotiers | 6050000~ T 1| 5833996/- Qualified | 4.7 % above
i : reg s helow is being
i | Lowest ‘ | Ei.l\:q LP" I()\\'l.‘lsl It‘zic ]:
‘ : ’ ) reasonable therelfore
‘ i ! recommended for
. | acceplance
2 MS Vil & Sons 6081748/ - 2] ) Rejected | 54 % above
i Lowest nd [ awest 1 Pisqualified ducto
: quoted rate is not
I ) | reasonable
3 | WS Bunivad Govt, | 6095891/~ 3| Rejected | 3.7 % above
i Cont: & Supp]icr i Lowest ‘ 3 owest Pisqualified due o
| : | : - quoled rate is not
_ _j | reasonable

Certified that M/S MMY Brothers accepted rate as per Engineer caleulated estimate rates

/)
kKl alépoto

of schedule & non schedule items. it comes to 27.2 % above.
Signature of the Chairman & Members Of the Procurement Committee

*

/
Abdul Waheed Abdu

Technical Ofticer/ Lxecutive Engineer
RBOD & Member Procurement Commitiee
Municipae! Committee Matli

Assistant Executive Engineer
& Member Procurement Committee
Municipal Committee Matli

Zatar Igbal

Chicf Municipal Officer
& Chairman Procurement Committee
Municipal Committee Matli




ate

schedule items.

ptange

OFFICE OF THE CHAIRMAN

MUNICIPAL COMMITTEE MATLI DISTRICT BADIN

of worl: Package No [1: Construction of Ceme

Comparative Statement

nt Conerete roads in ward No. 10 & 11 atwv

(work No: 11)

Arious street Municipal Committee

CONTRACTOR

S MMY Brothers

MS Vijal & Sons

M/S Buniyaad Govi.,
Contractor & Supplier

I have

Siehatufe of Contractor
Chriified that the actual amount of wark abeve comes o 27.2 % aboeve

Abdul Waheed
Technical Officer/ Executive Enginecr
RBOD & Member Procurement Committee

Municipal Committee Matli

d Cost Rs: 60000030/-

TH DEPOSIT

00127907

quoted  raie 28.3 %6 Above

Earnest Money @ 120000/-

Cost

we under taking Lo

1§ agreed necessary pormission may kindly be accorded.

Abdul I

Tender

T 6000000

T 6000000

| 6000000

Amount of | % QOUTED B

Schedule
BOG

536475

atep

T 1536473

CONTRACTOR

29 % Above

accept the rate caleulated by Cngineer 27.2 % above

is being lowest the percentage is 1

oto

Assistant Executive Engineer
& Member Procurement Committee
Municipal Committee Matli

28.3% Above

29.3% Above

Opening Date: 8-3-2018 at (3:00PM)

T T RATE | REMARKS
CALCULATED

The Calculated
Rate by engineer
27.2% The rate
are acceptable
Oflered rates are
not reasonable
{Rejected )
Qffercd rates are
not reasonable
(Rejected)

on schedule & non

easonable therefore recommended for

Iqbal Myghal
Chicf Municipal Officer

& Chairman Procurement Committee
Municipal Committee Matli




' OFFICE OF THE CHAIRMAN MUNICIPAL COMMITTEE MATLI

BID EVALUATION REPORT WORK NO.12

I. Name of Procuring agency Municipal Conunittee Matli

2. Tender Reference No. MCM/ 66 /2018 dated: 8-2-2018

‘ 5. Tender Description/ Name Of Work/ | Package No 12: Construction ol Cement

! [tem Concrete roads in ward No. 12 at various street Municipal

Committee Matli.

4 Method of Pr ocurement Single Stage Single Envelope Procedure
5. Tender Published SPPRA Website

Daily Jung, Dated. 19-2-2018, Daily Dawn & Awami
Awaz Dated: 20-2-2018.

|
| 6. Towl Bid Doumu.nt Sold 03 No.s
LT Total Bid reccived 03 No.s
: §. Technical Opening Date (it Not Applicable
\pplmahlg)ww i
9. No. of Bid chmucﬁlllv qualified (if Not f\pplic-aiﬂlé
Applicable) -
10. Bid(s) Rejected Nil -
L1 Financial Bid Opening Date 8-3-2018 at (3:00PM)
Bid Evaluation Report
W_ Name of Fiom Or | Cost Ranking Com-_ﬁ_fise with | Reason for Remarks
; Bidder Offered by | interms | Cstimate Cost | acceptance /

the Bidder | of Cost | Prepared & rate | rejection
| :
Calculated by
Engineer

|
|
1 ‘\LII"\"i‘cL? | 1430000/- 4281004/ Qualified | 4.4 % above

|

! Construction ) Lowest First Lowest | below is h?“‘% [

i e ompany L lowvest rate 18 reasonable
i : | therefore recommended
P o . . . for acceptuance

e MU MMY 45464/ R Rejected | 4.8 % above

' | Brothers Lowesl 2l | gwest | Pisqualificd due o

quoted rate is not
‘ reusonuble

3 i A-D Construction 4462761/- 3 Rejected 3| 309 above
j D& Engincering : Lowest b Lowest Disgualified due to
| CCompany ' i qumlnd rale is not

! i | reason: ible

Certitied llml M/5 Al- Hafeez Construction Lumpam accepled rate as per Engineer calculated
timate rates ol sehedule & non schedule items. it comes to 27.1 % above.

es
Signature of the Chairman & Members Of the Procurement Commiitee

Lo

Abdul Waheed Abdul Talepoto
Teehnical Officer/ Executive Engineer Assistant Executive Engineer
RBOD & Member Procurement Commitiee & Member Procurement Committee
Municipal Committee ¥Matli Municipal Committee Matli

Zafar Tqb%] Aughal
Chiet Munic#Hal Officer
& Chairman Procurement Committee
Municipal Committee Matli




OFFICE OF THE CHAIRMAN MUNICIPAL COMMITTEE MATLI DISTRICT BADIN

Comparative Statement (work No: 12)

Name of wo

. Packase No 12: Construction of Cement Conerete roads in ward No. 12 at various street Municipal Committee ) Matli.

Fstimated Cost Rs:4400000/- Farnest Money : 88000/- Opening Date: §-3-2018 at (3:00 PM)
7 SNO _ CONAME OF CALL I lender Amount of CST 1D BY R REMARKS
, CONTRACTOR o CNLW w_ _N L Cost Schedule n ONTRACTOR CAL PC_L> reD
No. | Date BOQ BY ENGINEER
_ M/S Al- Hafcez 11391698 | 8-3-2008 | 4400000 3363569/~ | 28 % Above 27.1% Above The Caleulated
Construction Oo_:ms:w Rate by engineer
27.2% The rate
o o | ] . lare acceptable
2 M/S MMY  Brothers 00137909 [ 2-3:2018 | 4400000 | 3365569/- T 285 % Above T | Offered rates arc
not reasonable
L N R R B N (Rejectued) i
3 AD Construction 2341000143 | 7-3-2018 4400000 | 3363569/- 24 % Above Offered rates arce
& Pngineering Company not reasonable
| i o (Rejected)

[ have quoted the above rate 28 % above but. I give the under taking to %?E the rate calculated by Cngineer 27.1 % above on schedule & non
schedule items.

ontractor
Certified that the actual amount of

Signature

work abave comes 1o 27.1 % above is being lowest the pereentage casonable therefore recommended for

aceeptance. [

areed necessary permission may kindly be accorded.

»

W
Abdul Wahced Abdul EAZHc Hidlepoto Zaftar Iqbal Mighal
Technical Officer/ Executive Engineer Assistant Exccutive Engineer Chicef Municipal Officer
RBOD & Member Procurement Committec & Member Procurement Committee & Chairman Procurement Committee
Municipat Committee Matli Mouunicipal Committee Matli Municipal Committee Matli
1]




BID EVALUATION REPORT WORK NO. 13

i 1L Name (\f;méLll'il1u agency ~ MMunicipal Committee Matli
2 Icmlu Reference No MCM/ 66 /2018 dated: 8-2-2018
l 3. Tender Deser iption/ T\alm Of Wark/ | Package No 13 : Construction of Melal roads (TST)
' lLL.m - at difference places in Municipal Committee Matli.
‘ 4. Method of Procurement Single Stage Single Envelope Procedure
3. Tender Published SPPRA Website

Daily Jung. Dated. 19-2-2018. Daily Dawn & Awami

| Awaz Dated: 20-2-2018,
- © 6. Total Bid l)oulmuu Sold | 03 No.s . R
7. Total Bid received {3 Na.s
i 8. Technical Opening Date (if Not Applicable
| Applicabley -
9. No. ol Bid ]LLIIHI(,J“\ qualilied (if Not Applicable
f __Applicable) ' ) L
- IO }BILI{‘») RL]L,LlLd Nil
} -__ll F mancial Bid Opening Date P‘%—S-E()IS at (3:00 PMY
Bid Evaluation Report
| i S.No } Name of Firm Or Cost Offered J Ranking : Comprise with | Reason for Remarks ]
Bidder . by the Bidder | in terms Cstimate Cost | acceptance / {
_ l ‘ of Cost  Prepared & rate | rejection
! I | | Calculared by
i { o ( . Engineer )
h Al- Hafeez | 5020000/- ‘ i1 4949000/- Qualified 0.+ % ubove :
i | Construction Lowest First Lowest | below 1s b{:i:@ [ ‘
~Compam i lown esl e is reasonable |
i , b heretore recommended
o | o : L o 77&_)». 74*‘ lor aceeplance o
2 [ MS MMY 5037015~ 1 2 ' Rejected | 18 % above |
‘ - Brothers | | Lowest nd LO\\"CSI [')isquulil‘ued_ due to ‘
| | ; | quoted rate s not ‘
i R i | fi } , reasenuble
3 | MUS Vijai & sens 5051271~ 139 Rejected 3™ 12) lll)IO\(.l ) }
I i : regt e isguahhed due o
: | i ‘ Lowest ¢ Lowest 1Liollu.d rale is not {
S S L } reasonable

Certitied that  M/S Al Haleez Construction Company accepted rate  as per Engineer
calculated cstimate  rates of schedule & non schedule items, it comes 1o 5.2 % Above.
Signature of the Chairman & Members Of the Procurement Committee

R

Abdul Waheed Abdul :1[721)0&)
Technical Officer/ Exccutive Engineer Assistant Execulive Engineer
RBOD & Member Procurement Committee & Member Procurcment Committee
Municipal Committee Matli Municipal Committee Matli

LZafar Lqbal
Chiel Municipal Olficer
& Chairman Procurement Committee
Municipal Committee Matli




OF THE CHAIRMAN MUNICE

Compa rative Statement

. Construction of Metal rosads

Name of work: rckaue No 13

fetimated Cost Rs: 5(000080/- larnes

7 DEPOSIT T
MT/:UL _N\ i Cost
_/o. Date

11392000

r:;r_

//: C_

TANO |
w ﬁc,,/.:,_‘_ﬁ,::ﬂ

NS aloez C ::J::r:c:
Company

M
LT T RS MY Brathers ~ 00t S A018 | 2000000 |
S Vi & Sons - 1. 733018 | 3000000

| have gquoted the rate 5,64 % above but, P give

Sigature Contractor

Certificd that the actual amount of work above comes to 8.2

aceeptance. L[ agreed necessary permission may kindly be accorded.

TSy at difference ylace

¢ the under taking 10 accept the rate ca

st Money: 100000/-

/:5:5 of
Sehedule

BOQ
a0l | 36
4751901/- T

above is being Towest

\
- f
Abdul Wabeed Abhdul RaAras {alepoto
: Assistant Exccutive Engineer

Technical Officer/ Executive Engincel
RBOD & Member Procurement Commitice
Tunicipal Committee Mathi

& Member Procu
Municipal Committee Matli

-~

- 4751901/- 6.5

o Above

rement Commitiee

0

leutated by Ling

the pearee

W, QOUTED BY
CONTRACTOR

PAL COMMITTEE MATLI DISTRICT BADIN

¢ in Municipal Comn

(work No: 13)

jittee Matli.

Opening Date: §.3-2018 at (3:00 AT

CA
By ENGINEER

ﬂ.u M ‘Above

3.2 % above on scheduie

plage 18 reasonable

& Ch

RATL REMARKS

LCULATED

The Caleulated
Rate by engineer
5.2%, The rate are
acceptable
Offered raie is not
reasonable
(rejected)

Offered rate is net
reasonable
(rejected)

(ems.

therefore recommended for

Zaftar Iqbal T Mughal
Chief Municipal Officer
airman Pr -ocurement Committec

Municipal Committce ! Matli




BID EVALUATION REPORT WORK NO. 14

| 1, . Name of Procuring agency - Municipal Committee Matli |
L 2 Tender Reference No. MCM/ 66 /2018 dated: 8-2-2018
3. Tender DL\L,IIP[IUH Name Of Work/ | Package No 14 : Construction ot Compound wall
| ltem around the water supply Ponds Municipal Committee
Matli.
4. Vf\lcili}_od_ol_l_’_l_(_)g_ugmuﬂ Single Stage Single Envelope Procedure
; 5. “Tender Published SPPRA Website
i Daily Jung. Dated. 19-2-2018, Daily Dawn & Awami
e o Awaz Dated; 20-2-2018.
.0 [Uldl Bid Document Sold 03 No.s
7. Towl Bid received | 03 No.s |
: 8. Technical Opening Date (if Not Applicable
. Applicable)
9. No. of Bid Technically qualified (if Not Applicable
| Applicable)
10, Bid(s) Rejected Nil
__I_l Financial Bid ()pulmu Date 8.3 -3-2018 at (3:00PM)

Bid Evaluation Report
SNo ;[ Name of Firne - Cast Offercd | Ranking i—C:I_l-li)l'isc with | Reason for | Remarks
1 ‘ Or Bidder by the Bidder | interms of | Estimate Cost | acceptance /
| ; . Cost Prepared & rate | rejection

| | Caleulated by
; Engineer
l CAlHafeer 15200007 E 4498082/- Qualified | .3 % above

| Construction ; Lowest : First Lowest | below s being ¥ fowest

|
| :
_2 |‘ MAS MMY | 4536693/ 2"Lowest ) Rejected ] % above Disqualified
Brothers i 204 [ gwest | dHe 1o quoted rate is not
I.. : reasonable
3 s Mgl i 348276/ 3% Lowest Rejected 31 1.3 %above
,Arain {rnt | Lowest Disqualificd due o

‘ rate is reasonable
! theretore recommended
: {or acceplance

‘ Company

¢ Contractor ‘ quoted rate is not
! reasonable

Certitied that - M/S Al- Hafeez Construction Company ucccptcd rate  as per Engineer
calculated estimate rates ¢f schedule & non schedule items. it contes to 16.5 % above.

Signature of the Chairman & Members Of the Procurement Committee

Abdul Waheed
Technical Officer/ Exccutive Engincer
RBOD & Member Procurement Commitiee
NMunicipil Committee Matli

Abdul Ra¥A1lalépoto
Assistant Executive Engincer
& Member Procurement Committee
Municipal Committee Matli

Zalar Iqbal Marg
Chief Municipdl Officer
& Chairman Procurement Comimittee
Municipal Commiitee Matli




OFFICE OF THE CHAIRMAN MUNICIPAL COMMITTEE MATLI DISTRICT BADIN

Comparative Statement (work No: 14)

Name of work: Packase No 14: Construction of Compound wall around the water supply Ponds Municipal Committee Matli.

Estimated Cost Rs: 4500000/~ FCarnest Money: 90000/- Opening Date 8-3-2018 at (3:00 M)
SSNO CNAMEOF T TearLptrosit | dender Cost U Smoumntol 1 QOUTED BY | RATE CALCULATED REMARKS
_ CONTRACTOR NUMBIER Schedule | CONTRACTOR BY ENGINEER
- No. Datc BOO
_ Al- Hafeez Construction (1391999 | §-3-2018 4300000/- 3861015~ | 17 % Above 165 % Above | The Caiculated
Company Rate by engincer

16.53% The rate arc
acceptable
Offered rate is not

> M/S MMY Brothers 00127911 1300000/ | 3861015
reasonable
U P L . i {rejected)
3 M. Iqbal Arain Govt, 148027 | 732018 4300000/- 3861015/~ | 17.8% Above Offered rate is not
Contractor reasonabie
I N N IS SR —— L T L _|Uejected) |
| have quoted the above Rate 17 % above but, | give the under taking to accept the rate caleulated by Fng items,

itractor

Certified #6at the actual amount of work above comes to 16.5 % above is being lowest the percentage is reasonable therefore recommended for acceptance.

If agreed necessary permission may kindly be accorded.

, \

Abdul (<...__o2_..\\\\| Abdul Réizak-talepoto Zafar Igbal Mughal
Technieal Officer/ Executive Engineer Assistant Executive Engincer Chief Municipal Ofticer
RBOD & Member Procurement Committee & Member Procurement Committee & Chairman Procurement Committee
Municipal Committee Matli Municipal Committee Matli Municipal Committee Matli




: ‘ ' BID EVALUATION REPORT WORK NQO. 15
| [. Name ol Procuring agency Municipal Committee Matli
2. Tender Reference No, ' MCM/ 66 /2018 dated: 8-2-2018
3. Teader Description/ Name Of Work/ | Package No. 15 : Providing. Fixing/ installation of street
o hem I lights in Municipal Committee Matli
] 4. Method of Procurement Single Stage Single Envelope Procedure
! 3. Tender Published SPPRA Website
Daily Tung. Dated. 19-2-2018, Daily Dawn & Awami
e - Awaz Dated: 20-2-2018,
0. Total Bid Document Sold 03 No.s i
! ot Bid receined ' 03 No.s
. lechnical Opening Date (if Not Applicable
Applicable) o o
‘—9_1\0 of Bid Technically qualitied (if Not ibplicablc
§ Applicable)
| 10, Bid(s) Rejected Nil
Ll Financial Bid Opening Date 8-3-2018 at (3:00PM;

Bid Evaluation Report

' SNo Name ol Firm | Cost Offered | Ranking Comprise with | Reason for Remarks
i Or Bidder | by the Bidder | interms of | Estimate Cost | acceptance /
i | Cost Prepared & rate | rejection
: i Calculated by
i ' } Engineer N
1 MG MY EO3000000:- [ 3000000/- As per As pur estimate
Brothers ' Lowest Estimate The amount comes Lo
} ‘I | Qualified below s being [
' ! First Lowest | lowestrale is reasonable
therefore recommended
. 1 lor seceptance
2 MS M. Ighal 3030000/- 2" Lowest Rejected (1Rs:30000 loss o Govt}
Arain Govl. 4 | gwest | Pisqualified dueto
Contractor quuled ate is not
reasonable
3 MS Bumaad ] 3045000/~ | 3% Lowest Rejected 37 | (Rs: 450007 Toss o
Govt. Contractor | Lowest Govt 3 Disqualified due
& Supplier ‘ Lo quoted rate s not
i . - reasonible

Certiticd that M/S MMY Brothers a&fpwd rate as per Engineer caleulated estimate rates of
schedule & non schedule items. it comes to Rs: 3000000/- above

Signature of the Chairman & Members Of the Procurement Committee

LY

Abdul Waheed = AbdulAZM M alepoto

Techuical Officer/ Lxecutive Engincer Assistant Executive Engineer
RBOD & Member Procurement Conmittee & Member Procurement Committee
Muisicipal Commitiee Matli Municipal Committee Matli

Zalar Iqbal Mughal
Chicf Municipal Officer
& Chairman Procurement Committee
Municipal Committee Matli




OFFICE OF THE CHAIRMA]

I MUNICIPAL COMMITTEE ¥ ATLI DISTRICT BADIN

Comparative Statement

Name of work : _Package No. 15 Providing,

Sivine/ instaltation of street Hohts in ¥

(work No: 15)

Tunicipal Committee Matli

Estimated Cost Rs:3000000/-

ﬁm.zo N TNAME OF T T CALL DEPOSIT oder Cost | % QOUTED BY
,. CONTRACTTOR _ . NU ﬁE,F P CONTRACTOR
_ Date 3000000/
_ R IVI [ [ A

i TM/S MMY Brothers 232018 | 3000000/- 3000000/-
S TS M. Igbal Arin Gove. 737018 | 3000000/- 3030000/~ |
, o Contractor L I R
|3 M/S Bunivaad Govi. 3-2018 3000000/- 3045000/-
’! _ | Contragtor L ) o o o

[ have guoted » Rs: 3000000/- - but | ,n ¢ the under E_L:: to accept the rate calculated by Ln ,u

Sichature of Contractor

Certified that the actual amount of work above comes o Rs: 3000000/~ is buing lowest the pereentige 38

acceptance . i agreed necessary permission may kindly be accorded .

A

FIIII|||||.I!

Abdul Waheed
Technical Officer/ Exccutive Engineer
RBOD & Mcmber Procurement Com mittece
Municipal Committee I Aatli

Farnest Money : 60000/

i

AbdufRazakl m_m_::c
Assistant Exceutive Engineer
& Member Procurcment Committec
Municipal Committee Matli

8-3-2018 at (3:00 PM)

Opening Date

COMPRISE WITH
ESTIMATE COST
PREPARED & RATE
CALCULATED BY

_LNGINEER
30000004

As per estimate
Recommended for
acceplance
Oftered rate is not
reasonable (Rejected)
Offered rate is not

reasonable (Rejected)
3000000/~ on schedule items.

erof Rs:

¢ reasonable therefore recommended for

Zafar Igbal Mughal
Chief Municipal Officer
& Chairman Procurement Committee
Municipal Committee Matli




COFFICE OF THE CHAIRMAN MUNICIPAL COMMITTEE MATILI
Reference No.MCM.06/2018 Dated: 8-2-2018
METHOD OF PROCURMENT SINGLE STAGE SINGLE ENVELOPE
:L_;. der Cost/Amount offered bv the bidder Rs:4940800/-
MINUTES OF BID OPENING MEETING

(\VOR K NO-01)

A meeting of the procurement committee ol department is held on 08-03-2018 for
opening the bids received in respect of subject NIT till the deadlines of submission.

The mecting was attended by all following members of the procurement committee and
the representative ol bidders.

The Following bidders submitted their bids till the deadline of submission,

SANO L - Name Of Bidders
1 M/S Campaigner Associate
2 M/S MMY Brothers
3 M/S Zain Construction Company
The Bids were opened at 08-03-2018 on (3:00 P.M) in the presence of the above
mentioned pacticipants and the rates quoted by bidders were read aloud and encircled by Chairman of the

Procurement commitice signed each and every page of llhl]](,]dl proposal/ bids. The bids do not contain any
“over-wriling or culting is the bids announced:

S# Name Of Bidders Offered Anount of Call Deposit
] - Price Bid Sceurity No. Date Bank Name
1 M/S C mn[m;ouu 4901949 98816/- 19923637 | 08-03-2018 IBI.
Associate o
2| M/S MMY [gijﬂr{lﬁu\ | 4976653 988106/- 00106698 | 02-03-2018 Banklslami PL
3 M/S Zain Construction | 4998669 192000/- 01135013 | 06-03-2018 Bank Altallah
: & Builders -

The Committee Shall examine all the bids as per the qualitication / Eligibility Criteria
provided in the bidding documents. arithmetical checks and verify the documents and bid security submitted by
the bidders.

The meeting ended with the note of’ thanks to and rom the chair.

NN

—
Abdul Waheed
Fechnical Officer/ Executive Engincer Assistant Executive Engineer

& Member Procurement Committee
Municipal Committee Matli

RBOD & Member Procurement Commiftee
Munieipal Commitice Matli

Zafar Igbal Mughal
Chief Municipal Officer
& Chairman Procurement Committee
Municipal Committee Mutli




OFFICE OF THE CHAIRMAN MUNICIPAL COMMITTEE MATLI
Reference No.MCM.66/2018 Dated; 8-2-2018

METHOD OF PROCURMENT SINGLE STAGE SINGLE ENVELOPE
Onder Cost/Amount offered bv the bidder Rs:7830000/-

) MINUTES OF BID OPENING MEETING

(WORK NO: 02)
. A meeting of the procurement committee of department is held on 08-03-2018 for
opening the bids received in respect of subject NIT till the deadlines of submission.
The meeling was attended by all following members of the procurement committee and
the representative of bidders.

The Following bidders submitted their bids 1itl the deadline of submission.

SNO | o Name Of Bidders
1  MU/S Campaigner Associate

pi M/S MMY Brothers

3 M/s Mr. Chaitan M.Jai Pal Govt Contractor

The Bids were opened at 08-03-2018 on (3:00 P.M) in the presence of the above
mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the
Procurement  comumittee signed each and every page of financial proposal/ bids. The bids do not contain any
over-writing or cutling is the bids announced:

SH ’ Name Of Bidders Offered | Amount of Call Deposit
] - ] Price | Bid Sccurity No. Date Bank Name
1 M/S Campaigner 7843853 156600/- 19925656 | 08-03-2018 HBL
| Associate _
2 M/S MMY Brothers 17907598 156600/- 00106699 | 02-03-2018 Banklstami PL
3 DM/ Buaivaad Govt: 79423506 192000/- 14254341 | 06-03-2018 UBL
| Contractor & Supplier_ | -

The Committee Shail examine all the bids as per the qualification / Eligibility Criteria
provided in the bidding documents. arithmetical checks and verify the documents and bid security submitted by
the bidders.

The meeting ended with the note of thanks to and from the chair.

(AN

Abdul Waheed Abdul RAzaK Malepoto
Technical Officer/ Executive Engincer Assistant Iixccutive Engineer
RBOD & Member Procurement Committee & Member Procurement Committee

Municipal Committee Matli Municipal Committee Matli

ZLafar Iqbal Mdaghal
Chief Municipal Officer
& Chairman Precurement Committee
Municipal Committee Math




F

OFFICE OF THE CHAIRMAN MUNICIPAL COMMITTEE MATLI
Reference No.MCML06/2018 Dated: 8-2-2018
METHOD OF PROCURMENT SINGLE STAGE SINGLE ENVELOPE
Blder Cost/Amount offered bv the bidder Rs: 5600004)/-
) MINUTES OF BID OPENING MEETING

1 (WORK .03)
‘ . A mecting of the procurement committee of department is held on 08-03-2018 for
opening the bids received in respect of subject NIT till the deadlines of submission.

The meeting was attended by all following members of the procurement committee and the
representative of bidders,
The Following bidders submitted their bids till the deadline of submission.

S.NO ] Name Of Bidders
1 1 M/S Campaigner Associale

2 M/S MMY Brothers

3 M/S K.K & Friends Enterprises

The Bids were opened at 08-03-2018 on (3:00 P.M) in the presence of the above
mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the
Procurement committce signed each and every page of financial proposal/ bids. The bids do not contain any

“over-writing or cutting is the bids announced:
; SH Name Of Bidders Offered | Amount of Call Deposit
Price Bid Seeurity No. Date Bank Name
1 M/S Canpaigner 5604854 120000/- 19925653 | 08-03-2018 HBL
Associate
P2 M/S MMY Brothers | 5655875 120006/- 00106700 | 02-03-2018 Banklslami PL
l 3 M/S K.K & Friends & 3680938 192000/~ 00261307 | 06-03-2018 JS Bank
.| Friends Enterprises

The Committee Shall examine all the bids as per the qualification / Eligibility Criteria
provided in the bidding documents. arithmetical checks and verify the documents and bid security submitted by
the bidders.

The meeting ended with the note of thanks to and trom the chair.

L]
— /
Abdul Waheed AbduldazaK '[aTepoto
Technical Officer/ Exceutive Engineer Assistant IExecutive Engineer
RBOD & Member Procurement Committee & Member Procurement Committee
Municipal Committee Matli Municipal Committee Matli

Zafar Igbal Magha
Chief Municipal Officer
& Chairman Procurement Committee
Municipal Committee Matli




:

OFFICE OF THE CHAIRMAN MUNICIPAL COMMITTEE MATLI
Reference No.MCM.66/2018 Dated: 8-2-2018
METHOD OF PROCURMENT SINGLE STAGE SINGLE ENVELOPE
Onder Cost/Amount offered by the bidder Rs: 6700000/-
) MINUTES OF BID OPENING MEETING

(WORK No. 04)
. A meeting ot the procurement committee of department is held on 08-03-2018 for
opening the bids received in respect of subject NIT till the deadlines of submission.

The meeting was attended by all following members of the procurement committee and the representative of
bidders.
_The Following bidders submitted their bids till the deadline of submission.

S.NO 5 Name Of Bidders
1 M/S MMY Brothers

2| MUS Vijai & Sons

3 M/ Bﬁl}illi}'z_l_z_l_(_[“(,;()\'_(. Contractor & Supplier

The Bids were opened at 08-03-2018 on (3:00 P.M) in the presence of the above
mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the
Procurement committee signed each and every page of linancial proposal/ bids. The bids do not contain any

~over-writing or cutting is the bids announced:

SH Name Of Bidders Offered Amount of Call Deposit
Price Bid Sccurity No. Date Bank Name
1 | MMY Brothers 6711026 | 134000/- 00127901 | 02-03-2018 | BanklslamiPK
2 M/S Vijai & Sons 6819849 134000/~ 933423 07-03-2018 | MCB
3 M/S Bunivaad Govt, 6847574 134000/- 14254333  06-03-2018 | UBL
Contractor & Supplicr

The Committee Shall examine all the bids as per the qualilication / Eligibility Criteria
provided in the bidding documents. arithmetical checks and verify the documents and bid security submitted by
the bidders.

The mecting ended with the note of thanks to and from the chair,

dza%\‘ﬂa fepoto

. —_—
Abdul Waheed Abdul
Technical Officer/ Executive Engincer Assistant Excculive Engineer
RBOD & Member Procurement Committee & Member Procurement Committee

Municipal Committee Matli Municipal Committee Matlt

Zatar Igbal Mught
Chief Municipal Officer
& Chairman Procurement Committee
Municipal Committee Matli




OFFICE OF THE CHAIRMAN MUNICIPAL COMMITTEE MATLI
Reference No.MCM.G66/2018 Dated: §8-2-2018
METHOD OF PROCURMENT SINGLE STAGE SINGLE ENVELOPE
ﬁndcr Cost/Amount offered by the bidder Rs:4650000)/-

MINUTES OF BID OPENING MEETING

(WORK No. 05)

A meeting of the procurement committee of department 1s held on 08-03-2018 for
opening the bids recerved in respect of subject NIT till the deadlines of submission.

The meeting was attended by all following members of the procurement commitice and
the representative of bidders.

The Following bidders submitted their bids Lill the deadline of submission.

SNO | Name Of Bidders
1 | M/S MMY Brothers

2 | M/S A.D Construction & Engincering Company

3 [ M/S NLh‘ll Enginceering & Construction Company

The Bids were opened at 08-03-2018  on (3:00 P.M)} in the presence of the above
mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the
Procurement committee signed each and every page of financial proposal/ bids. The bids do not contain any
over-writing or cutling is the bids announced:

S# Name Of Bidders Oflfered ! Amount of Call Deposit
- Price . Bid Security No. Date Bank Name
i M/S MMY Brothers 4651395 1 93000/- 00127902 02-03-2018 | Banklslami Pk

2 M/S ALD Construction & | 4662365
! Engineering Company
3 M/S Nehal Engincering | 4680649
. & Construction |
| Company . |

99000/- 2541000142 | 07-03-2018 AlBaraka

112000/- 00198234 08-03-2018 Soneri Bank

The Committee Shall examine all the bids as per the qualification / Eligibility Criteria
provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by
the idders.

Thie meeting ended with the note of thanks to and from the chair.

\

Abdul Waheed =
Technical Ofticer/ Executive Enginceer Assistant Exccutive Engineer
RBOD & Member Procurement Committee & Member Procurement Committee

Municipal Committee Math Municipal Committee Matlhi

Latar Igbal M
Chief Municipal Officer
& Chairman Procurement Cominittee
Municipal Committee Matli




OlFF ICE OF THE CHAIRMAN MUNICIPAL COMMITTEE MATLI
Reference No.MCM.66/2018 Dated: 8-2-2018

METHOD OF PROCURMENT SINGLE STAGE SINGLE ENVELOPE
(’\ndel Cost/ Amount offered by the bidder Rs:5991639/-
MINUTES OF BID OPENING MEETING

(Work No. 06)

- A meeting of the procurement committee of department is held on 08-03-2018 for
opening the bids received in respect of subject NIT till the deadlines of submission. The
meeting was allended by all following members of the procurement committee and the representative of
bidders.

i B _The Following bidders submitted their bids till the deadline of submission.
S.NO | Name Of Bidders
|1 M/SMMY Brothers
2 M/S Buniyvaad Govt. Contractor & Supplier
3 M/S Nehal Engineering & Construction Company
The Bids were opened at 08-03-2018 on (3:00 P.M) in the presence of the above

mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the
Procurement committee signed each and every page of financial proposal/ bids. The bids do not contain any
“over-writing or cutting is the bids announced:

‘ S Name Of Bidders | Offered | Amount of Call Deposit

I | Price Bid Security No. ‘ Date Bank Name
|1 M/S MMY Brothers 3995000 119833/- 00127903 2-3-2018 BanklslamilP.L
‘ 2 | M/S Buniyaad Govt. 6026130 | 119850/ 14254343 7-3-2018 UBL

| Contractor & Supplier

\ 3 M/S Nehal Engineering | 6033546 134000/- 00198235 8-3-2018 Soneri Bank

\ & Construction :

| [ Company ;

The Committee Shall examine all the bids as per the qualification / Eligibility Criteria
provided in the bidding decuments, arithmetical checks and verify the documents and bid security submitted by
the bidders.

The meeting ended with the note of thanks o and from the chair.

NN

Abdul Waheed Abdul Razak !-IalcT)oto
Technical Officer/ Executive Engincer Assistant Exccutive Engineer
RBOD & Member Procurement Committee & Member Procurement Committee

Municipal Committee Matli Municipal Committee Matii

Zatar Igba

Chief Municips

& Chairman Procurement Committee
Mumnicipal Committee Matli




OFFICE OF THE CHAIRMAN MUNICIPAL COMMITTEE MATLI
Reference No.MCM.66/2018 Dated; 8-2-2018

CTHOD OF PROCURMENT SINGLE STAGE SINGLE ENVELQPE
< 1'ender Cost/Amount offered by the bidder Rs:6925190/-
MINUTES OF BID OPENING MEETING

- (WORK No.08)
A meeting of the procurement committee of department was held on 08-03-2018 for
opening the bids received in respect of subject NIT till the deadlines of submission.
The meeting was attended by all following members of the procurement committee and
the representative of bidders.
The Tollowing bidders submitted their bids till the deadline of submission.

| _S.NO_I_____ _____ B Nante Of Bidders
1 M/s Mr. Chaitan M.Jai Pal Govt Contractor

2 M/S Vijai & Sons

3 M/S MMY Brothers

The Bids were opened at 08-03-2018 on (3:00 P.M) in the presence of the above
mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the
Procurement committee signed each and every page of financial proposal/ bids. The bids do not contain any
over-writing or cutting is the bids announced:

S# Name Of Bidders [(Tf'l'ercd Amount of l Call Deposit T
| J Price Bid Security No. Date Bank Name
1 M/s Mr. Chaitan V..Jai 6925190 192000/- 106206215 05-03-2018 Allied Bank
Pal Govt Contractor ~
2 M/S Vijai & Sons 16937711 192000/- 033421 07-03-2018 MCB
{3 | M/S MMY Brothers 6964918 138504/- 001279006 02-03-2018 | BankIslami Pk

The Committee Shall examine all the bids as per the qualification / Eligibility Criteria
provided in the bidding documents. arithimetical checks and verify the documents and bid security submitted by

the bidders.

The meeting ended with the note ot thanks to and from the chair.

*

Abdul Waheed ="
Technical Officer/ Executive Engineer
RBOD & Member Procurement Committee

Municipal Committee Matli

Zafar Igbal ¥

ahal

Chicf Municipal Officer

& Chairman Procurement Committee

Municipal Committee Matli

Abd W laz;
Assistant Executive Engineer
& Member Procurement Committee
Municipal Committee Matli

V

Ial.e‘potu
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OFFICE OF THE CHAIRMAN MUNICIPAL COMMITTEE MATLI
Reference No.MCM.066/2018 Dated: 8-2-2018
METHOD OF PROCURMENT SINGLE STAGE SINGLE ENVELOPE
Onder Cost/Amount offered by the bidder Rs: 6700000/-
- MINUTES OF BID OPENING MEETING
(WORK No. 09)
. A mecting of the procurement committee of department was held on 08-03-2018 for
opening the bids received in respect of subject NIT tili the deadlines of submission.
The meeting was attended by all following members of the procurement committee and the
representative of bidders.
The Following bidders submitted their bids till the deadline of submission.

SNO | _ Name Of Bidders
|1 M/S Campaigner Associate
2 M/S MMY Brothers
‘FS M/S Buniyaad Govt. Contractor & Supplier ‘

The Bids were opened at 08-03-2018 on (3:00 P.M) in the presence of the above
mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the
Procurement committee signed each and every page of tinancial proposal/ bids. The bids do not contain any
over-writing or cutting is the bids announced:

SH | Name Of Bidders Offered Amount of Call Deposit
L _ ) 7 Price. ' Bid Sccurity No. | Date | Bank Name
l M/S Campaigner 6700000 134000/- 19925652 8-3-2018 HBL
Associate _
2 M/S MMY Brothers | 6711276 134000/~ 001127904 2-3-2018 BankIslami Pk
3 | M/S Buniyaad Govt. 6737595 134000/- 14254332 6-3-2018 UBL
| Contractor & Supplier

The Committee Shall examine all the bids as per the qualification / Eligibility Criteria
provided i the bidding documents, arithmetical checks and verify the documents and bid security submitted by
the bidders.

The meeting ended with the note of thanks to and from the chair.

N

/'__— /‘ -
Abdul Waheed Abdul/Réazak Halepoto
Technical Officer/ Executive Engineer Assistant Exccutive Engineer
RBOD & Member Procurement Committee & Member Procurement Committee

Municipal Committee Matli Municipal Committee Matli

Zafar Igbal §]
Chiel Municipal Officer
& Chairman Procurement Committee
Municipal Committee Matli




OFFICE OF THE CHAIRMAN MUNICIPAL COMMITTEE MATLI
Reference No.MCM.66/2018 Dated: §8-2-2018
METHOD OF PROCURMENT SINGLE STAGE SINGLE ENVELOPE
0nder Cost/Amount offered by the bidder Rs: 7764780/-

MINUTES OF BID OPENING MEETING

(WORK No. 10)
- A meeting of the procurement committee of department was held on 08-03-2018 for
opening the bids received in respeet of subject NIT till the deadlines of submission.
The mecting was attended by all following members of the procurement committee and
the representative of bidders.
The Following bidders submitted their bids till the deadline of submission.

S.NO _ Name Of Bidders
1 Buraq Engineering Waorks

2 M/S Haseeb & Tehseem

3 M/S Buniyaad Govt. Cont: & Supplier

The Bids were opened at 08-03-2018 on (3:00 P.M) in the presence of the above
mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the
Procurement comimittee signed each and every page of linancial proposal/ bids. The bids do not contain any
_over-wriling or cutting is the bids announced:

| S# Name Of Bidders Offered Amount of Call Deposit
Price Bid Security No. Date Bank Name
| Buraq kngincering 7765000 1920006/- 004063407 7-3-2018 Askari Bank
Works
2 M/S Haseeb & Tehseen | 77771100/- 192000/- 00463406 7-3-2018 Askari Bank
I Associate 7
3 M/S Bunivaad Govt. 7838107/- 155296/- 14254334 0-3-2018 UBL
Cont: & Supplier

The Committee Shall examine all the bids as per the qualification / Eligibifity Criteria
provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by
the bidders.

The meeting ended with the note of thanks to and from the chair.

L

Abdul Waheed aK Halepoto
Technical Officer/ Executive Engineer Assistant IExecutive Engineer
RBOD & Member Procurement Committee & Member Procurement Committee

Municipal Committee Matli Municipal Committee Matli

Lafar Igbal y
Chief Municipal Officer
& Chairman Procurement Committee
Municipal Committee Matli




OFF]CE OF THE CHAIRMAN MUNICIPAL COMMITTEE MATLI
Reference No.MCM.66/2018 Dated: 8-2-2018

METHOD OF PROCURMENT SINGLE STAGE SINGLE ENVELOPE
Mdel Cost/Amount offered by the bidder Rs:6000000/-
MINUTES OF BID OPENING MEETING

(WORKS No. 11}
- A meeting of the procurement committee of department is held on 08-03-2018 for
opening the bids received in respect of subject NIT ¢ill the deadlines of submission.
The meeting was attended by all following members of the procurement commitiee and the
representative ol bidders.
o The Following bidders submitted their bids tll the deadline of submission.
S.NO _ Name Of Bidders
M/S MMY Brothers
M/s Vijai & Sons
M/b > Buniyaad Govt. Contractor & Supplier }
The Bids were opened at 08-03-2018 on (3:00 P.M) in the presence of the above
mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the
Procurement committee signed each and every page of financial proposal/ bids. The bids do not contain any
over-writing or cutting is the bids announced:

Td D | J\

| S# Name Of Bidders Oftered | Amount of Call Deposit

| Price | Bid Security No. Date | Bank Name
]_ M/S MMY Brothers | 6050000 | 153296/- 0127907 2-3-2018 BanklIslamiPL
2| M/s Vijai & Sons 6081748 138600/~ | 933422 7-3-2018 MCB

3 M/S Buniyaxd Govt. 6093891 120000/- 14254335 0-3-2018 UBL
\___ﬁ_&)jltlll}_t_(ll & Supplier | ~

The Committee Shall examine all the bids as per the qualification / Eligibility Criteria
provided in the bidding decuments. arithimetical checks and verify the documents and bid security submitted by
the bidders.

The mecting ended with the note of thanks to and from the chair.

Abdul Waheed = AbdultRuazéK Halepoto
Teehnical Ofticer/ Lixecutive Engineer Assistant Executive Engineer

RBOD & Mcember Procurement Committee
Municipal Committee Matli

& Member Procurement Committee
Municipal Committee Matli

ZLafar Iqbal Nughal
Chief Municipal Officer
& Chairman Procurement Committee
Municipal Committee Matli




OQFFICE OF THE CHAIRMAN MUNICIPAL COMMITTEE MATLI

Reference No.MCM.66/2018 Dated: 8-2-2018

METHOD OF PROCURMENT

SINGLE STAGE SINGLE ENVELOPE

nndu Cost/Amount offered by the bidder Rs: 4400000/-

MINUTES OF BID OPENING MEETING

(WORK No. 12)

. A meeting of the procurement commitiee of department is held on 08-03-2018 for
opening the bids received in respect of subject NIT till the deadlines of submission.
The meeting was attended by all following members of the procurement committee and

the representative of bidders.

The Following bidders submitied their bids till the deadline of submission.

i 5.NO B B Name Of Bidders
: ] Al- llafeez Construction Company

2 P M/S MMY Brothers

3 | M/S A-D Construction & Engineeri ing Company

The Bids were opened at 08-03-2018 on (3:00 P.M) in the presence of the above
mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the
Procurement commitiee signed each and every page of {inancial proposal/ bids. The bids do not contain any

over-writing or cutting is the bids announced:

& Engineering Company

S# Name OF Bidders Offered Amount of Call Deposit
Price Bid Sceurity No. Date Bank Name
1 Al- Hafeez Construction | 4430000 | 88000/- 11391998 8-3-2018 AlliedBank
Company B :
2 MY/S MMY limlhu\ 4443464 88000/- 00127909 2-3-2018 ' BankIslamiPl
3 M/S A-D Construction | 4462761 99000/- 2541000143 | 7-3-2018 Al-Baraka

The Committee Shall examine all the bids as per the qualification / Eligibility Criteria
provided in the bidding documents. arithmetical checks and verify the documents and bid security submitted by

the bidders.

The meeting ended with the note of thanks to and from the chair.

—

Abdul Waheed
Technieal Otficer/ Exceutive Engineer

RBOD & Mcember Procurement Committee

Municipal Committee Math

ZLafar Iqbal Mughal
Chief Municipal Officer
& Chairman Procurement Committee
Municipal Committee Matli

Abdul

[l
<

Fak

Talepoto

Assistant Exceutive Engincer

& Member Procurement Committee

Municipal Committee Matli




OFFICE OF THE CHAIRMAN MUNICIPAL COMMITTEE MATLI
Reference No.MCNI.66/2018 Dated: 8-2-2018

- NMIETHOD OF PROCURMENT SINGLE STAGE SINGLE ENVELOPE
Tender Cost/Amount offered by the bidder Rs:50000040/-

. MINUTES OF BID OPENING MEETING
(WORK No. 13)

A meeting of the procurement committee of department ws held on  08-03-2018 for
opening the bids received in respect of subject NIT till the deadlines of submission.
The meeting was attended by all following members of the procurement commitiee and the representative of
bidders.

The Following bidders submitted their bids till the deadline of submission.

SNO | _ Name Of Bidders
1 _Al- Hafecez Construction Company

2 MMY Brothers
37| NS Vijai & Sous

The Bids were opened at 08-03-2018 on (3:00 P.M) in the presence of the above
mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the
Procurement committee signed each and every page of financial proposal/ bids. The bids do not contain any
_over-writing or cutling is the bids announced:

S# Name Of Bidders Offered | Amount of Call Deposit
Price Bid Sceurity No. | Date Bank Name
I | Al-llafeez Constt: Co. 3020000 1 100000/~ | 11392000 8-3-2018 AllicdBank
2 | MMY Brothers 5037015 . 100000/~ | 00127910 2-3-2018 BankIslamiPl
3 | M/S Vijui & Sons | 5051271 | 155300/~ | 933424 7-3-2018 MCB

The Committee Shall examine all the bids as per the qualification / Eligibility Criteria
provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by
the bidders.

The meeting ended with the note of thanks to and from the chair.

AN

Abdul Walieed

Technical Officer/ Exccutive Engineer Assistant Exccutive Engineer
RBOD & Member Procurement Committee & Member Procurement Comntittee

Municipal Committee Matli Municipal Committee Matli

Zafar Igbal gh
Chief Municipal Officer
& Chairman Procurement Committee
Municipal Committee Matli




L

(iOFF ICE OF THE CHAIRMAN MUNICIPAL COMMITTEE MATLI
S dference No.MCM.66/2018 Dated: 8-2-2018

METHOD OF PROCURMENT SINGLE STAGE SINGLE ENVELOPE
' * Tender Cost/Amount offered by the bidder Rs: 4500000/-

MINUTES OF BID OPENING MEETING

(WORK No. 14)

A mecting ol the procurement commitiee of department was held on 08-03-2018 for
opening the bids received in respect of subject NIT till the deadlines of submission.

The meeting was attended by all following members of the procurement committee and
the representative of bidders.

The Following bidders submitted their bids Gl the deadline of submission.

S.NO | 7 B Name Of Bidders
1 M/S Al- Hafeez Construction Company

L2 "M/S MMY Brothers

E M/S Mulhammad Igbal Arain Govt. Contractor

The Bids were opened at 08-03-2018 on (3:00 P.M) in the presence of the above
mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the
Procurement commitiee signed each and every page of financial proposal/ bids. The bids do not contain any
over-writing or cutling is the bids announced:

S# Name Of Bidders Offered Amount of Call Deposit
Price Bid Sceurity No. Date Bank Name
1 | M/S Al-llafeez Constt: 4520000 90000/~ 11391999 8-3-2018 AllicdBank
Co.
2 I M/S MIMY Brothers | 4536693 | 90000/~ | 00127911 2-3-2018 BanklslamiPl
M/S Mubhammad Igbal 4548276 112000/- 1448027 7-3-2018 MCB (0121)
Arain Govi, Contractor ; Hyderabad

The Committee Shall examine all the bids as per the qualification / Eligibility Criteria
provided in the bidding documents. arithmetical checks and verify the documents and bid security submitted by
the bidders.

The mecting ended with the note of thanks to and from the chair.

| NEAN I
Abdul Waheed — Abdu ket 'lzlfepoto

Technical Officer/ Exceutive Engineer Assistant Exceutive Engineer
RBOD & Member Procurement Committee & Member Procurement Committee
Municipal Committee Matli Municipal Committee Matli

Latar Iqbal MAtghal
Chief Municipal Officer
& Chairman Procurement Committee
Municipal Committee Matli




OFFICE OF THE CHAIRMAN MUNICIPAL COMMITTEE MATLI
Jiezterence No.MCML66/2018 Dated: 8-2-2018

METHOD OF PROCURMENT SINGLE STAGE SINGLE ENVELOPE
*Tender Cost/ Amount offered by the bidder Rs:3000000)/-
MINUTES OF BID OPENING MEETING

(WORK No. 15)
A meeting of the procurement committee of department was held on 08-03-2018 for
opening the bids received 1 respect of subject NIT till the deadlines of submission.
The meeting was attended by all following members of the procurement committee and the
representative ol bidders.
The Following bidders submitted their bids till the deadline of submission.

S.NO o Nume Of Bidders
1 MMY Brothers

2 M/S Muhammad Igbal Arain Govt. Contractor

3 M/S Bunivaad Govt. Contractor & Supplier

The Bids were opened at 08-03-2018 on (3:00 M) in the presence of the above

mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the
‘ Procurement committee signed each and every page of financial proposal/ bids. The bids do not contain any
over-writing or cutting is the bids announced:

' S# Name Of Bidders Offered | Amount of Call Deposit
1 \ ! ) Price Bid Sceurity No. Date Bank Name
H MMY Brothers 1 3000000 120000/- 00127908 2-3-2018 BanklslamiP.l
P2 M/S Muhammad [gbal 3030000 98816/- 1448025 7-3-20118 MCB (0121)
Arain Govt. Contractor = UBL
3 M/S Bunivaad Govt. 3043000 153660H)/- 14254347 8-3-2018 UBL

Contractor & Supplier

The Committee Shall examine all the bids as per the qualification / Eligibility Criterla
provided in the bidding documents. arithmetical checks and verify the documents and bid security submilted by
the bidders.

The mecting ended with the note of thanks to and from the chair.

7N

\
axak Halepoto

Abdul Waheed Abdu
‘Technical Officer/ Executive Engineer Assistant Executive Enginecr

& Member Procurement Commifttee
Municipal Committee Matli

RBOD & Member Procurement Committee
Municipal Committee Madi

Zafar Igqbal Mughal
Chief Municipal Officer
& Chairman Procurement Committee
Municipal Committee Matli
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