



**DIRECTORATE
ON FARM WATER MANAGEMENT
SINDH HYDERABAD**



OPPOSITE AGRIL: ENGG: WORKSHOP NAREJA, MAIN T.M KHAN ROAD, HYDERABAD

Tel: 022-9260145, 022-9260439, FAX: 022-9260438, E-mail: dirofwm@yahoo.com

No.OFWM/WCD/TEN/ALAIW/2016/1969

Dated: 7 / 11 / 2016

To

The Director SPPRA
Karachi

SUBJECT: **SUBMISSION OF BID EVALUATION REPORT**

I am directed to enclose herewith Bid Evaluation Report for Tenders hoisted on SPPRA website (S# 30116) for the supply of construction material for watercourses in Sindh under the scheme "Additional lining of already improved watercourses in Sindh" 2016-17.

It is therefore requested to hoist the said BER on SPPRA website.

**ENGR. SHANEEL MEMON
AAE(WCD)**

CC TO: The Director General AE&WM Sindh for information

1969
7-11-16

MINUTES OF MEETING OF PROCUREMENT COMMITTEE HELD ON 28.10.2016 UNDER THE CHAIRMANSHIP OF DIRECTOR, ON FARM WATER MANAGEMENT SINDH HYDERABAD IN THE COMMITTEE ROOM OF DIRECTORATE ON FARM WATER MANAGEMENT SINDH HYDERABAD TO OPEN BIDS RECEIVED AGAINST THE TENDER NO.OFWM /WCD/alaiw/2016/1631, Dated 03.10.2016 for the Supply of Construction Material for the scheme of "Additional Lining of Already Improved Watercourses in Sindh for the year 2016-17".

List of participants attached

The Meeting started with the name of Almighty Allah

The chair welcomed all the participants and directed the Director OFWM to brief the forum about the opening and evaluation of bids received. Director OFWM brief that the tender were invited for the supply of construction material for the scheme "Additional Lining of Already Improved Watercourses in Sindh for the year 2016-17". As per Sindh Clause 26(i) i.e single stage one envelope procedure. Twenty suppliers had purchased blank Tender Documents and only Twelve suppliers have submitting the bids as mentioned below.

Sr#	Name of Supplier purchased blank bidding document	Sr#	Name of Supplier submitted the bids
1	M/s A.S Brothers	1	M/s Shafi & Sons
2	M/s Z.H Construction & Co.	2	M/s Crystal Trading Company
3	M/s SuperCon Enterprises	3	M/s Z.H Construction Co.
4	M/s Sharhad Plastic Industries (PVT) LTD	4	M/s Zulfiqar Ali & Brothers
5	M/s Shafi & Sons	5	M/s Muhammad Zahid Building Contractor
6	M/s Burjj Construction Company	6	M/s Jeelani Brothers
7	M/s Muhammad Zahid Building Contractor	7	M/s Burjj Cnnstruction Company
8	M/s Zulfiqar Ali & Brothers	8	M/s Mumtaz Ali
9	M/s Wasif Ghafoor Engineering & Co	9	M/s Ahmed & Co.
10	M/s Jeelani Builders	10	M/s Lala Enterprises
11	M/s Crystal Trading Company	11	M/s Hussaini Traders
12	M/s Al-Shahbaz PVC. Pipe Factory Manufactures	12	M/s Mudasir Adil Company
13	M/s Tarique Hussain Construction Company		
14	M/s Mumtaz Ali		
15	M/s Nehal Traders		
16	M/s Jaffer Sani Con.Com		
17	M/s Ahmed & Co.		
18	M/s Lala Enterprises		
19	M/s Hussain Traders		
20	M/s Mudasir Adil Company		

The bids were opened in presence of Procurement Committee and the amount and Security Deposit were announced.

The chair advised the Procurement Committee to initiate the evaluation of Bid opening on priority basis. Meeting ended with the vote of thanks.



(Engr. ~~Muhammad~~ Ramzan Baprani)
DIRECTOR

No.OFWM/AI.AIW/Ten/2016/ 1959

dated: 04-11-16

CC To:

- The Director General AE&WM Sindh, Hyderabad.
- The Deputy Secretary (Tech), Agriculture Supply and Prices Department Government of Sindh.



**Opening of Bid for Supply of Construction Material for the project of
"Additional Lining of Already Improved Watercourses in Sindh"**

Dated 28.10.2016





List of Contractors

Sr	Name	Name of Company	Signature
1	Latif Hussain	M/S Z. H Construction Pvt. Co	Zawson
2	M. Iqbal	M/S CRYSTAL TRADING Co	M. Iqbal
3	Shayy M-Memran	M/S SHAFI & SONS	Shayy M-Memran
4	M. Iqbal	M/S Hussain Brothers	M. Iqbal
5	M. Iqbal	M/S M. Iqbal's Pk	M. Iqbal
6			
7			
8			
9			
10			
11			
12			
13			
14			
15			
16			
17			
18			
19			
20			

**Opening of Bid for Supply of Construction Material for the project of
"Additional Lining of Already Improved Watercourses in Sindh"**

Dated 28.10.2016

List of Officers/ Officials

S/No	Name	Designation	Department	Signature
1	Shahid Muttah	Municipal Engineer	Local Govt.	
2	Shahid Mahmood	Deputy Director (WCD)	on farm water management	
3	M. Aziz Chohan	Director PMC	Agriculture Dept	
4	Baqir Ahmad	ADAO Head:	ADAO Head	
5				
6				
7				
8				
9				
10				
11				
12				
13				
14				
15				

DETAIL OF SUPPLIERS WITH NUMBER OF WATERCOURSES FOR WHICH QUOTATION RECEIVED

S#	District	M/s Shaif & Sons	M/s Crystal Trading Company	M/s Z.H Construction & Co.	M/s Zufiqar Ali & Brothers	M/s Muhammad Zahid Building Contractor	M/s Jeelani Builders	M/s Buri Construction Company	M/s Mumtaz Ali	M/s Ahmed & Co	M/s Lala Enterprises	M/s Hussaini Traders	M/s Mudasir Adil Company
1	Mirpurkhas	10	2	3	4	5	6	7	8	9	10	11	12
2	Sanghar	4		4								2	
3	Badin	11	11			2						2	
4	Umerkot		3									2	
5	Hyderabad	15		15		15				5			
6	Thatta			4	2			11					
7	T.M Khan			11		2		3				11	
8	Jamshoro					2			2				
9	T Allahyar			10	2						4		
10	Dadu				2		6		6				
11	Tharparkar		2		19	2							
12	Matlari	10		4			3						
13	Sajawal					2	8						
14	Karachi				2	3				20	2		4
15	Qambar @ Shadadkot		4				2		4				
16	Kashmore @ Kandhkot							4	4	2			
17	Shikarpur						3	6	4				
18	Sukkur			4				6	4		2		2
19	Ghotki				10							4	4
20	Khairpur								2			5	12
21	Larkana								6		2		
22	Noushero Feroz		6	4			2						
23	Shahed Benazirabad										10	4	
24	Jacobabad								4		2		4

Member / Secretary
Shahid Mehmood Arain
 Deputy Director (W/CID)
 Directorate, OFWM
 Sindh, Hyderabad

Member
Muhammad Azam Channa
 Director
 Planning & Monitoring Cell
 Agriculture Supply & Prices
 Department, Karachi


Member
Mashtir Ahmed
 District Accounts Officer
 Representative of District
 Accounts Officer


Member
Sohail Mallah
 Municipal Engineer (Civil)
 Municipal Committee
 Qasimabad


Chairman
Muhammad Ramzan Bapirani
 Director
 On Farm Water Management
 Sindh, Hyderabad


EVALUATION/QUALIFICATION (TENDER NO. OFWM/WCD/alaiw/2016/1631, dated: 03.10.2016


Sr#	Description	Evaluation/Qualification												
		1	2	3	4	5	6	7	8	9	10	11	12	
1	List of similar assignment with cost under taken over the past Two years	responsive	responsive	responsive	responsive	responsive	responsive	responsive	responsive	responsive	responsive	responsive	responsive	responsive
2	Detail of transport owned by Supplier	responsive	responsive	responsive	responsive	responsive	responsive	responsive	responsive	responsive	responsive	responsive	responsive	responsive
3	Financial statement of last three years	responsive	responsive	responsive	responsive	responsive	responsive	responsive	responsive	responsive	responsive	responsive	responsive	responsive
4	NTN and GST	responsive	responsive	responsive	responsive	responsive	responsive	responsive	responsive	responsive	responsive	responsive	responsive	responsive
5	Affidavit that firm has never been black listed	responsive	responsive	responsive	responsive	responsive	responsive	responsive	responsive	responsive	responsive	responsive	responsive	responsive


 Member / Secretary
Shahid Mehmood Arain
 Deputy Director (WCD)
 Directorate, OFWM
 Sindh, Hyderabad


 Member
Muhammad Azam Channa
 Director
 Planning & Monitoring Cell
 Agriculture Supply & Prices
 Department, Karachi


 Member
Bashir Ahmed
 District Accounts Officer
 / Representative of District
 Accounts Officer



 Member
Sohail Mallah
 Municipal Engineer (Civil)
 Municipal Committee
 Qasimabad



 Director
Muhammad Ramzan Bapraani
 On Farm Water Management
 Sindh, Hyderabad


Bid Evaluation Report

Tender for the Additional Lining of Already Improved Watercourses in Sindh


1. Name of Procuring Agency: **Directorate, On Farm Water Management, Sindh, Hyderabad.**
2. Tender Reference No. **OFWM/WCD/TEN/ALAIW/2016/1631 Dated 03.10.2016**
3. Tender Description/Name of work/Item: **Supply of Construction Materials for watercourses in Sindh**
4. Method of Procurement: **Single Stage – One Envelop.**
5. Tender Published: **The Daily Dawn(06-10-2016), The Daily Jang(06-10-2016), The Daily Kawish (06-10-2016).**
6. Total Bid documents Sold: **20 Nos.**
7. Total Bids Received: **12 Nos.** ✓
8. Technical Bid Opening date: **28-10.2016** ✓
9. No. of Bid Technically qualified (if applicable): **N/A**
10. Bid(s) Rejected: **0**
11. Financial Bid Opening date: **28.10-2016** ✓
12. Bid Evaluation Report: **The Bid Evaluation Report is attached.**


Member / Secretary
Shahid Mehmood Arain
Deputy Director (WCD)
Directorate. OFWM
Sindh, Hyderabad


Member
Muhammad Azam Channa
Director
Planning & Monitoring Cell
Agriculture Supply & Prices
Department, Karachi


Member
Bashir Ahmed
District Accounts Officer,
Representative of District
Accounts Officer


Member
Sohail Mallah
Municipal Engineer (Civil)
Municipal Committee
Qasinabad.


Chairman
Muhammad Ramzan Baprani
Director
On Farm Water Management
Sindh, Hyderabad

Additional Lining of Already Improved Watercourses in Sindh

BER.COMPARATIVE STATEMENT-I

Amount in Rs.

Sr#	District	SR Cement per 50kg Bag Rate	Hill Sand 100cuft Rate	Crush Gravel 100 cuft Rate	Bricks per 1000 Nos Rate	C.C Block 6x8x12 Per Block Rate	Iron Bar Per Kg Rate	Binding Wire Per Kg Rate	PCPL 2 cubic per meter Rate	PCPL 4 cubic per meter Rate	PCPL 6 cubic per meter Rate	PCPL 9 cubic per meter Rate	RP Nucca 15" per No. Rate	RP Nucca 20" per No. Rate	RP Nucca 24" per No. Rate
1	Mirpurkhas														
1st	M/s Shaif & Sons	688	8500	8500	8246		131	122	1645	1897	2278	2739	740	803	937
2nd	M/s Z.H Construction & Co.	692	9530	9820	8370		134	125	1675	1927	2308	2769	770	833	967
3rd	M/s Hussaini Traders	698	9710	9940	8835		138	128	1725	1977	2358	2819	820	883	980
2	Sanghar														
1st	M/s Z.H Construction & Co.	660	9600	8950	9059		115	108	1639	1910	2285	2745	747	810	945
2nd	M/s Shaif & Sons	710	9620	8966	9665		121	112	1669	1940	2315	2775	779	826	968
3rd	M/s Hussaini Traders	721	9635	8975	9680		126	115	1719	1990	2365	2825	827	832	1013
3	Badin														
1st	M/s Crystal Trading Company	688	6800	7516	8882		112	108	1635	1900	2240	2730	755	819	949
2nd	M/s Shaif & Sons	693	6820	7521	8890		118	111	1650	1930	2272	2760	750	851	955
3rd	M/s Muhammad Zahid Building Contractors	698	6850	7534	8898		121	116	1700	1980	2320	2810	770	899	964
4	Hyderabad														
1st	M/s Muhammad Zahid Building Contractors	684	5700	6325	7819		116	116	1620	1890	2290	2710	758	821	953
2nd	M/s Z.H Construction & Co.	692	5730	6350	7840		120	119	1650	1920	2313	2742	751	836	972
3rd	M/s Shaif & Sons	699	5750	3670	7860		135	125	1700	1970	2358	2790	761	860	988
5	Jamshoro														
1st	M/s Hussaini Traders	684	8100	8140	8264	55	118	110	1635	1902	2287	2730	760	818	952
2nd	M/s Muhammad Zahid Building Contractors	695	8145	8166	8770	65	121	130	1665	1932	2317	2760	783	830	960
3rd	M/s Munnaz Ali	710	8160	8182	8784	70	136	138	1715	1982	2367	2810	828	842	972

(Handwritten signatures and initials)

S#	District	SR Cement per 50Kg Bagg Rate	Hill Sand 100cft Rate	Crush Gravel 100 cft Rate	Bricks per 1000 Nos Rate	C.C. Block 6x8x12 Per Block Rate	Iron Bar Per Kg Rate	Binding Wire Per Kg Rate	PC/PL 2 cubic per meter Rate	PC/PL 4 cubic per meter Rate	PC/PL 6 cubic per meter Rate	PC/PL 9 cubic per meter Rate	RP Nucca 15" per No. Rate	RP Nucca 20" per No. Rate	RP Nucca 24" per No. Rate
6	Dadu														
1st	M/s Mumtaz Ali	690	6500	7000	8199		125	110	1632	1908	2277	2750	763	824	955
2nd	M/s Zulfiqar Ali & Brothers	698	7500	7345	8700		142	120	1662	1938	2307	2780	750	837	966
3rd	M/s Jeevani Builders	712	8736	7521	8832		155	127	1712	1988	2357	2830	761	846	976
7	Tharparkar														
1st	M/s Zulfiqar Ali & Brothers	698	9000	7926	9500	45	112	102	1655	1950	2285	2780	770	830	960
2nd	M/s Crystal Trading Company	720	9500	7970	9735	48	116	112	1685	1980	2308	2812	740	820	992
3rd	M/s Muhammad Zahid Building Contractors	722	9560	7988	9766	51	120	118	1735	2030	2353	2860	760	845	1040
8	Mariari														
1st	M/s Shafi & Sons	684	6800	6422	7926		123	105	1636	1920	2288	2748	785	840	933
2nd	M/s Z.H Construction & Co.	691	6920	6640	7996		134	120	1666	1943	2318	2778	808	840	956
3rd	M/s Jeevani Builders	712	7230	6980	8100		140	142	1716	1988	2368	2828	853	870	980
9	Karachi														
1st	M/s Ahmed & Co	650	4990	6140		50	150	140	1640	1905	2280	2750	780	830	930
2nd	M/s Muhammad Zahid Building Contractors	658	5000	6149		52	120	112	1650	1915	2291	2770	784	842	935
3rd	M/s Zulfiqar Ali & Brothers	735	5820	6737		90	170	150	1700	1965	2341	2820	762	844	970
10	Sukkur														
1st	M/s Burrij Construction Company	696	8300	6550	8582		118	115	1655	1913	2291	2774	784	842	935
2nd	M/s Z.H Construction & Co.	734	8526	6740	8710		134	130	1685	1943	2321	2804	750	866	966
3rd	M/s Lala Enterprises	766	8710	6930	8830		150	145	1735	1993	2371	2854	780	870	980
11	Choitki														
1st	M/s Zulfiqar Ali Brothers	697	8745	6422	8062		120	120	1666	1917	2296	2776	786	844	937
2nd	M/s Hussaini Traders	730	8820	6523	8080		140	142	1696	1947	2319	2806	760	867	970
3rd	M/s Mudisr Adil Company	755	8750	6740	8120		160	155	1690	1997	2364	2856	780	912	986



Sr#	District	SR Cement per 50kg Bagg Rate	Hill Sand 100cft Rate	Crush Gravel 100 cft Rate	Bricks per 1000 Nos Rate	C.C. Block 6x8x12 Per Block Rate	Iron Bar Per Kg Rate	Binding Wire Per Kg Rate	PC/PL 2 cubic per meter Rate	PC/PL 4 cubic per meter Rate	PC/PL 6 cubic per meter Rate	PC/PL 9 cubic per meter Rate	RP Nucca 15" per No. Rate	RP Nucca 20" per No. Rate	RP Nucca 24" per No. Rate
12	Khairpur														
1st	M/s Mudasir Adil Company	692	8900	7626	9000		120	115	1656	1912	2280	2760	782	840	930
2nd	M/s Burjji Construction Company	720	8950	7977	9200		140	137	1686	1942	2310	2790	750	820	947
3rd	M/s Hussaini Traders	735	8980	7990	9680		170	155	1685	1960	2360	2840	781	835	966
4th	M/s Ahmed & Co	740	9000	8000	9900		175	160	1690	2000	2400	2900	790	840	975
13	Larkana														
1st	M/s Mumtaz Ali	695	9600	8640	7719		116	110	1661	1920	2283	2785	780	845	940
2nd	M/s Burjji Construction Company	713	9642	8661	7740		122	118	1691	1943	2306	2808	690	840	966
3rd	M/s Lala Enterprises	725	9660	8684	7760		128	123	1695	1988	2351	2853	710	864	980
14	Umerkot														
1st	M/s Muhammad Zahid Building Contractors	687	9000	9379	8609		132	120	1670	1925	2287	2780	785	850	941
2nd	M/s Crystal Trading Company	696	9640	9390	8650		145	135	1700	1955	2317	2810	840	950	980
3rd	M/s Hussaini Traders	720	9670	9410	8880		155	150	1698	1970	2367	2860	880	980	996
15	Thatta														
1st	M/s Burjji Construction Company	684	7800	6325	9099		127	118	1668	1920	2290	2780	780	790	930
2nd	M/s Z.H Construction & Co.	694	7840	6340	9620		137	126	1691	1950	2320	2810	780	945	953
3rd	M/s Zulfiqar Ali & Brothers	720	7860	6360	9650		145	135	1736	1973	2370	2860	790	966	998
16	Tando Muhammad Khan														
1st	M/s Z.H Construction Co.	684	6100	7000	8744		125	116	1675	1917	2294	2745	767	800	945
2nd	M/s Muhammad Zahid Building Contractors	690	6500	7070	8770		140	125	1680	1947	2317	2775	775	930	985
3rd	M/s Burjji Construction Company	718	6540	7120	8794		153	134	1694	1977	2362	2825	781	955	994
17	Tando Allah Yar														
1st	M/s Z.H Construction & Co.	684	7500	7100	7900		126	115	1652	1925	2294	2730	761	780	940
2nd	M/s Zulfiqar Ali & Brothers	714	7530	7130	7930		156	145	1687	1955	2324	2753	791	810	970
3rd	M/s Lala Enterprises	764	7580	7180	7980		206	195	1693	1967	2374	2798	841	860	994

21/11/20

(Handwritten signature)

S#	District	SR Cement per 50kg Bag Rate	Hill Sand 100cft Rate	Crush Gravel 100 cft Rate	Bricks Per 1000 Nos Rate	C/C Block 688x12 Per Block Rate	Iron Bar Per Kg Rate	Binding Wire Per Kg Rate	PC/PL 2 cubic per meter Rate	PC/PL 4 cubic per meter Rate	PC/PL 6 cubic per meter Rate	PC/PL 9 cubic per meter Rate	RP Nucca 15" per No. Rate	RP Nucca 20" per No. Rate	RP Nucca 24" per No. Rate
18	Sujawal														
1st	M/s Jeelani Builders	684	7500	6546	8743		128	119	1660	1920	2280	2765	770	795	942
2nd	M/s Muhammad Zahid Building Contractors	714	7530	6576	8773		158	149	1683	1950	2310	2795	800	825	955
3rd	M/s Lala Enterprises	764	7580	6626	8823		208	199	1692	1966	2360	2845	850	875	970
19	Qamber @ Shahdadkot														
1st	M/s Crystal Trading Company	693	9980	8882	7926		131	122	1675	1935	2285	2788	775	798	945
2nd	M/s Jeelani Builders	723	9989	8912	7956		161	152	1687	1965	2308	2818	798	828	975
3rd	M/s Muntaz Ali	773	9994	8962	8006		211	202	1691	1976	2353	2868	843	878	980
20	Kashmore @ Kandhkot														
1st	M/s Burji Construction Company	694	8626	7300	8199		129	124	1682	1942	2287	2750	780	799	950
2nd	M/s Muntaz Ali	724	8656	7330	8229		159	154	1686	1972	2317	2773	810	829	980
3rd	M/s Ahmed & Co	774	8706	7380	8279		209	204	1695	1981	2367	2818	860	879	980
21	Shikapur														
1st	M/s Burji Construction Company	688	8106	7515	7303		125	121	1660	1935	2283	2787	775	799	940
2nd	M/s Muntaz Ali	718	8136	7545	7800		155	151	1681	1958	2313	2810	805	829	970
3rd	M/s Burji Construction Company	768	8186	7595	8100		205	201	1689	2003	2363	2855	855	985	997
4th	M/s Jeelani Builders	770	8200	7600	8120		210	205	1700	2009	2400	2900	900	1000	1100
22	Jacobabad														
1st	M/s Muntaz Ali	692	8000	6156	8062		129	120	1674	1943	2287	2795	778	799	945
2nd	M/s Lala Enterprises	722	8030	6186	8092		159	150	1683	1973	2310	2825	808	829	975
3rd	M/s Mudasir Adil Company	772	8080	6236	8142		209	200	1696	1983	2355	2875	858	976	999

5/11/14

[Handwritten signature]

Sr#	District	SR Cement per 50kg Bag Rate	Hill Sand 100-cft Rate	Crush Gravel 100 cft Rate	Bricks per 1000 Nos Rate	C.C Block 6x8x12 Per Block Rate	Iron Bar Per Kg Rate	Binding Wire Per Kg Rate	PC/P.L. 2 cubic per meter Rate	PC/P.L. 4 cubic per meter Rate	PC/P.L. 6 cubic per meter Rate	PC/P.L. 9 cubic per meter Rate	RP Nucca 15" per No. Rate	RP Nucca 20" per No. Rate	RP Nucca 24" per No. Rate	
23	Shaheed Benazirabad															
1st	M/s Lala Enterprises	666	9000	9900	8353		126	119	1667	1928	2290	2767	760	770	930	
2nd	M/s Hussaini Traders	696	9030	9930	8383		156	149	1690	1958	2320	2797	790	800	960	
3rd	M/s Burjji Construction Company	746	9080	9980	8433		206	199	1735	1982	2370	2847	840	850	1010	
24	Noushero Feroz															
1st	M/s Crystal Trading Company	673	8500	6500	7500		120	120	1665	1935	2285	2750	755	765	925	
2nd	M/s Z.H Construction & Co.	703	8530	6530	7530		150	150	1695	1958	2315	2780	778	795	948	
3rd	M/s Jeclani Builders	753	8580	6580	7580		200	200	1697	2003	2365	2830	823	845	993	

Note:- 1st shows 1st lowest Evaluated Bid and Accepted, 2nd Shows 2nd Lowest Evaluated Bid and Rejected, 3rd Shows 3rd Lowest Evaluated Bid and Rejected, 4th Shows 4th Lowest Evaluated Bid and Rejected.

MEMBER/SECRETARY
Shahid Mehmood Arain
 Deputy Director (WCD)
 Directorate OFWM
 Sindh, Hyderabad.

MEMBER
Muhamamad Azam Channa
 Director
 Planning & Monitoring Cell
 Agriculture Supply & Prices
 Department, Karachi

MEMBER
Bashir Ahmed
 District Accounts Officer
 Representative of District
 Accounts Officer

MEMBER
Sohail Mallah
 Municipal Engineer (Civil)
 Municipal Committee
 Qasimabad

CHAIRMAN
Muhammad Ramzan Baprami
 Director
 On Farm Water Management
 Sindh, Hyderabad

PRICE SCHEDULE-A(3) IN PAK RUPEES

S#	District	P.V.C Pipe Clause										P.V.C Pipe Clause "B"									
		Item					Item					Item					Item				
		3" Dia					4" Dia					6" Dia					6" Dia				
Tee#	Elbow#	End Cap#	Gate Value#	Reducing Bush#	Value Socket#	Tee#	Elbow#	End Cap#	Gate Value#	Reducing Bush#	Value Socket#	Tee#	Elbow#	End Cap#	Gate Value#	Reducing Bush#	Value Socket#				
1	Tharparkar																				
1st	M/s Zulfiqar Ali & Brothers	430	470	250	3600	290	480	950	700	300	4200	350	650	1950	1720	1000	8000	680	2400		
2nd	M/s Crystal Trading Company	460	485	266	3720	330	498	1000	750	350	4320	370	680	2060	1840	2500	9400	740	3200		
3rd	M/s Muhammad Zahid Building Contractors	475	492	280	2810	350	530	1300	790	390	4450	410	720	2520	1960	3200	9800	830	4100		
2	Karachi																				
1st	M/s Ahmed & Co	450	490	270	3900	350	550	1020	850	430	4700	420	730	2500	1840	2300	9400	750	2530		
2nd	M/s Muhammad Zahid Building Contractors	480	540	320	3970	420	630	1140	930	470	5200	490	780	2640	1870	2410	9700	840	2660		
3rd	M/s Zulfiqar Ali & Brothers	510	570	410	4030	530	710	1220	970	510	6300	540	860	2730	1920	2530	9910	920	2730		
3	Jamshoro																				
1st	M/s Hussaini Traders	410	450	210	3400	270	450	910	550	250	4110	220	550	1840	1600	910	7100	520	2310		
2nd	M/s Muhammad Zahid Building Contractors	470	490	290	3540	330	540	960	630	270	4160	250	580	1870	1640	960	7640	575	2350		
3rd	M/s Mumtaz Ali	510	530	380	3590	420	590	990	690	290	4170	280	600	1890	1680	985	7810	600	2371		



PRICE SCHEDULE-A(3) IN PAK RUPEES

S#	District	P.V.C Pipe Clause "8"										P.V.C Pipe Clause "8"								
		8" Dia					10" Dia					12" Dia								
		Tee#	Elbow#	End Cap#	Gate Value#	Reducing Bush#	Value Socket#	Tee#	Elbow#	End Cap#	Gate Value#	Reducing Bush#	Value Socket#	Tee#	Elbow#	End Cap#	Gate Value#	Reducing Bush#	Value Socket#	
1	Tharparkar																			
1st	M/s Zulfqar Ali & Brothers	9000	3000	1300	14000	3500	5300	11000	3500	2000	26000	5000	11000	12000	4000	2500	40000	6000	12000	
2nd	M/s Crystal Trading Company	1020	4050	1440	15400	3620	6500	12400	4400	3400	27800	6700	12300	13700	5340	3620	50400	6640	13820	
3rd	M/s Muhammad Zahid Building Contractors	1140	4090	1510	16200	3760	7100	13200	5200	4600	28100	7200	13500	14500	6810	4250	51740	7830	14734	
2	Karachi																			
1st	M/s Ahmed & Co	1060	4200	1460	15400	3620	6100	12800	3640	3600	27600	6300	12410	13750	5470	2670	42300	8100	14350	
2nd	M/s Muhammad Zahid Building Contractors	1234	4270	1530	16400	3740	7200	13400	3940	3760	29530	6860	13240	14140	6470	3840	43700	8760	15640	
3rd	M/s Zulfiqar Ali & Brothers	1358	5120	1610	17340	4320	8530	14670	4530	3810	34220	7240	13970	14760	7390	4510	44310	9420	15980	
3	Jamshoro																			
1st	M/s Hussaini Traders	8400	2120	1120	12600	2400	4450	10300	2400	1930	24500	4210	10540	11200	3100	2430	39400	5410	11430	
2nd	M/s Muhammad Zahid Building Contractors	8750	2430	1180	13200	2900	4810	10780	2950	1965	25820	4630	10730	11640	3670	2465	39700	5560	11754	
3rd	M/s Mumtaz Ali	8830	2840	1290	13900	3700	5000	10945	3560	1990	26430	4950	10970	11870	3980	2480	39920	5980	11960	

Note:- 1st Shows 1st lowest Evaluated Bid and Accepted, 2nd Shows 2nd lowest Evaluated Bid and Rejected, 3rd Shows 3rd lowest Evaluated Bid and Rejected.

MEMBER/SECRETARY
Shahid Mehmood Arain
 Deputy Director (WCD)
 Directorate OFWM
 Sindh, Hyderabad.

MEMBER
Muhammad Azam Channa
 Director
 Planning & Monitoring Cell
 Agriculture Supply & Prices
 Department, Karachi.

MEMBER
Bashir Ahmed
 District Account Officer
 Revenue Division of District
 Agronomy Officer
 Department, Karachi.

MEMBER
Sohail Mallah
 Municipal Engineer (Cvt)
 Municipal Committee
 Qasimabad

Chairman
Muhammad Razaq Bappani
 Director
 On Farm Water Management
 Sindh, Hyderabad



No. A.D (C.B)/OWMC-30116/Hyderabad/16-17/9079
GOVERNMENT OF SINDH
SINDH PUBLIC PROCUREMENT REGULATORY
AUTHORITY

Karachi, dated the 21st November, 2016

The Director,
On form Water Management Sindh,
Government of Sindh,
Hyderabad.


Subject: NO. OFWM/WCD/TALAIW/TND/2016/1631, Dated 06.10.2016

The under signed is directed to refer to Bid Evaluation Report received vide your letter No. OFWM/WCD/TALAIW/TND/2016/1631, dated 06.10.2016 and to observe that:-

- i) Mr. Sohail Mallah Municipal Engineer (Civil) Municipal Committee Qasimabad and Director Planning & Monitoring Cell Agriculture Supply and Prices Department signed on Bid Evaluation Report, instead of Notified procurement committee member Assistant Engineer (Civil) local Government Department Hyderabad and Deputy Director Planning & Monitoring Cell Agriculture Supply and Prices Department.
- ii) Consolidated Annual Procurement Plan for whole year containing all the procurements is required under Rule-11.

In view of above, the procuring agency is advised to furnish requisite Justification / Clarification and take appropriate action for rectifying the above said infirmities. It may be noted that it is the sole responsibility of Procuring Agency to ensure compliance of SSP Rules, 2010 (amented 2013) in letter and spirit.

o/c


(ALI JAZ ALI LAGHARI)
Assistant Director (C.B)

Copy forwarded for information to:-

1. The Secretary, Agriculture Department, Government of Sindh, Karachi.
2. The PS to Managing Director, SPPRA.



**DIRECTORATE
ON FARM WATER MANAGEMENT
SINDH HYDERABAD**

OPPOSITE AGRIC. ENGG. WORKSHOP NAREJA, MAIN T.M KHAN ROAD, HYDERABAD
Tel: 022-9260145, 022-9260439, FAX: 022-9260438, E-mail: dirofwm@yahoo.com

No. OFWM/WCD/LEN/ALAIW/2016 *2095*

Dated: 21/11/2016

To,

✓ The Director
Sindh Public Procurement Regulatory Authority
Karachi.

SUBJECT: NO. OFWM/WCD/ALAIW/2016/1631, DATED: 06.10.2016

This is with reference to your letter No. A.D (C.B)/OWMC-30116/Hyderabad/16-17 Karachi, dated: 21.11.2016. This is to inform that Mr. Sohail Ahmed Mallah is Assistant Engineer and holding charge of Municipal Engineer in Municipal Committee Qasimabad, therefore his signature is valid.

Whereas Mr. Muhammad Azam Channa, Director PMC Karachi was nominated as member of procurement committee on behalf of Deputy Director, PMC Karachi who was on official leaving on bid opening date(COPY ENCLOSED)

The consolidated procurement plan for the year 2016-17 is enclosed for necessary action.

Therefore, it is requested that the said BER may be hoisted on website for further process.


(ENGR. MUHAMMAD RAMZAN BAPRANI)
DIRECTOR

*4116
21-11-16*

21/11



Ph No 99212050
Fax No 99211805
Email: info@sindhagr.gov.pk
www.sindhagr.gov.pk

NO.19(125)SO(DEV)/ADP 2016-17
GOVERNMENT OF SINDH
AGRICULTURE, SUPPLY & PRICES
DEPARTMENT

Karachi dated the 27-10-2016

To,

The Director,
On Farm Water Management Sindh,
Hyderabad.

SUBJECT: MEETING OF PROCUREMENT COMMITTEE IN RESPECT OF THE SCHEME "ADDITIONAL LINING OF ALREADY IMPROVED WATERCOURSES IN SINDH" DATED 28-10-2016.

I am directed to refer to letter No. OFWM/WCD/ALAIW/2016/1887 dated 27-10-2016 and to intimate that Mr. Shakeel Ahmed Shaikh, Deputy Director, Planning & Monitoring Cell, Agriculture, Supply & Prices Department Member Procurement Committee is on ex-Pakistan leave. In his absence, Mr. Muhammad Azam Channa, Director, Planning & Monitoring Cell, Agriculture, Supply & Prices Department is hereby nominated to attend the meeting of Procurement Committee to be held on 28th October, 2016 on his behalf.

(ABDUL AZIZ CHANNA)
DEPUTY SECRETARY (TECH)


c.c. to:-

1. The Director General, Agriculture Engineering & Water Management Sindh, Hyderabad.
2. The Director, SPPRA, Karachi.
3. The Director, Planning & Monitoring Cell, Agriculture, Supply & Prices Department, GoS, Karachi.
4. PS to Secretary Agriculture, Supply & Prices Department, GoS, Karachi.

ANNUAL PROCUREMENT PLAN
GOODS, WORKS & SERVICES

FINANCIAL YEAR 2016-17

Sl#	Description of Procurement	Quantity	Estimated cost per item	Estimated total cost	Funds Allocated	Source of funds	Proposed Procurement Method	Timing of Procurement				Remarks
								1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
1	Supply of Construction Material for watercourses for the Project - Additional Lining of already Improved Watercourses in Sindh	219	1,23,949	271.45	271.45	AIDP	Single stage single envelope	-	Yes	-	-	
2	Consultancy Services for Watercourses for the Scheme "Additional Lining of Already Improved of Watercourses in Sindh F-Y 2016-17"	1	15.00	15.00	15.00	AIDP	Single stage single envelope	-	Yes	-	-	
3	Construction of Water Storage Tanks under the Scheme "Provision of Water Storage Tanks in Barani Areas and Water Scarcity Areas of Sindh"	2	43.65	87.3	87.3	AIDP	Single stage single envelope	-	Yes	-	-	
		3	3.89	11.67	11.67	AIDP						


(ENGR. MUHAMMAD KAMZAN BAPPANI)
DIRECTOR