



## Bid Evaluation Report


- 1 Name of Procuring Agency : Superintending Engineer, Police Works, Sindh, Karachi
- 2 Tender Reference No : Notice Inviting Tender No.SE/PW/Sindh/ Karachi/ 5085 dated 17.04.2018
- 3 Tender Description / Name of Work / Item : ADP No.898 of 2017-18 Construction of Special Investigation Complex for 10 Nos Police Stations in Karachi  
1 Quaidabad District Malir Karachi
- 4 Method of Procurement : Single Stage-One Envelope Procedure.
- 5 Tender Published (Print / Electronic Media) : Director Information R.O No.INF/KRY No.2055/2018  
Daily The Express Tribune dated 19.04.2018  
Daily Awami Awaz dated 19.04.2018  
Daily Mehwar dated 19.04.2018  
Daily Kainaat dated 19.04.2018  
Daily Dunya dated 22.04.2018
- 6 SPPRA Serial No : SPPRA Serial No.37556
- 7 Total Bid Documents Sold : 10 Nos
- 8 Total Bid Received : 05 Nos
- 9 Technical Bid Opening Date (if applicable) : Not applicable
- 10 No. of Bid Technically Qualified (if applicable) : Not applicable
- 11 Bid (s) Rejected : 04 Nos
- 12 Financial Bid Opening Date : 08.05.2018
- 13 Technical Sanction of Estimate : Rs.11.500m


### 14 Bid Evaluation Report


S. No	Name of Bidder	Cost Offered by the Bidder	Ranking in Terms of Cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	M/S S M Shoaib Civil Engineering Contractor	8,703,994	1st	Within estimated cost	Accepted being lowest	Lowest
2	M/S Iqbal Enterprises	8,792,123	2nd			
3	M/S Anwar Ahmed Construction Company	10,055,800	3rd			
4	M/S MAS Holdings	10,240,319	4th			
5	M/S Kunwar Sakhawat Ali	10,493,037	5th			
6	M/S Subhan Traders	Bidding documents purchased by the Bidder but failed to participate on due date and time				
7	M/S Ali Jummani Enterprises	Bidding documents purchased by the Bidder but failed to participate on due date and time				
8	M/S Q B Builders	Bidding documents purchased by the Bidder but failed to participate on due date and time				
9	M/S Salman Ali Magsi	Bidding documents purchased by the Bidder but failed to participate on due date and time				
10	M/S Aamir Builders & Developers	Bidding documents purchased by the Bidder but failed to participate on due date and time				

  
(Engr. Farooq Ghaffar)  
Secretary, Procurement Committee  
Superintending Engineer  
Police Works, Sindh, Karachi

  
(Engr. Azam Rasheed)  
Member, Procurement Committee  
Executive Engineer  
Buildings Division-III, W&S, Karachi

  
(Suhail Anjum Jafri)  
Member, Procurement Committee  
Section Officer (Budget)  
Home Deptt., GOS, Karachi

  
(Tauqeer Ahmed Naeem)  
Member, Procurement Committee  
Superintendent of Police  
Saddar, South Zone, Karachi


  
(Naeem Ahmed Shaikh)  
Chairman, Procurement Committee  
Deputy Inspector General of Police  
(Finance), Sindh, Karachi


## Bid Evaluation Report


- 1 Name of Procuring Agency : Superintending Engineer, Police Works, Sindh, Karachi
- 2 Tender Reference No : Notice Inviting Tender No.SE/PW/Sindh/ Karachi/ 5085 dated 17.04.2018
- 3 Tender Description / Name of Work / Item : ADP No.898 of 2017-18 Construction of Special Investigation Complex for 10 Nos Police Stations in Karachi  
2 Malir City District Malir Karachi
- 4 Method of Procurement : Single Stage-One Envelope Procedure.
- 5 Tender Published (Print / Electronic Media) : Director Information R.O No.INF/KRY No.2055/2018  
Dailly The Express Tribune dated 19.04.2018  
Daily Awami Awaz dated 21.04.2018  
Daily Mehwar dated 19.04.2018  
Daily Kainaat dated 19.04.2018  
Daily Dunya dated 22.04.2018
- 6 SPPRA Serial No : SPPRA Serial No.37556
- 7 Total Bid Documents Sold : 14 Nos
- 8 Total Bid Received : 08 Nos
- 9 Technical Bid Opening Date (if applicable) : Not applicable
- 10 No. of Bid Technically Qualified (if applicable) : Not applicable
- 11 Bid (s) Rejected : 07 Nos
- 12 Financial Bid Opening Date : 08.05.2018
- 13 Technical Sanction of Estimate : Rs.11.500m


### 14 Bid Evaluation Report


S. No	Name of Bidder	Cost Offered by the Bidder	Ranking in Terms of Cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	M/S S M Shoaib Civil Engineering Contractor	8,703,994	1st	Within estimated cost	Accepted being lowest	Lowest
2	M/S Aamir Builders & Developers	8,884,785	2nd			
3	M/S Arham Associates	9,506,055	3rd			
4	M/S Anwar Ahmed Constuction Company	9,570,611	4th			
5	M/S White Traders Co	9,950,663	5th			
6	M/S MAS Holdings	10,240,319	6th			
7	M/S Malak Kakar Construction Co	10,297,504	7th			
8	M/S Canny Engineers & Developers	12,181,074	8th			
9	M/S Farooq Construction	Bidding documents purchased by the Bidder but failed to participate on due date and time				
10	M/S Q B Builders	Bidding documents purchased by the Bidder but failed to participate on due date and time				
11	M/S Kunwar Sakhawat Ali	Bidding documents purchased by the Bidder but failed to participate on due date and time				
12	M/S Salman Ali Magsi	Bidding documents purchased by the Bidder but failed to participate on due date and time				
13	M/S Tariq Associates	Bidding documents purchased by the Bidder but failed to participate on due date and time				
14	M/S Sikandar Ali Junejo	Bidding documents purchased by the Bidder but failed to participate on due date and time				

  
**(Engr. Farooq Ghaffar)**  
Secretary, Procurement Committee  
Superintending Engineer  
Police Works, Sindh, Karachi

  
**(Engr. Azam Rasheed)**  
Member, Procurement Committee  
Executive Engineer  
Buildings Division-III, W&S, Karach

  
**(Suhail Anjum Jafri)**  
Member, Procurement Committee  
Section Officer (Budget)  
Home Deptt:, GOS, Karachi

  
**(Tauqeer Ahmed Naeem)**  
Member, Procurement Committee  
Superintendent of Police  
Saddar, South Zone, Karachi

  
**(Naeem Ahmed Shaikh)**  
Chairman, Procurement Committee  
Deputy Inspector General of Police  
(Finance), Sindh, Karachi

## Bid Evaluation Report

- 1 Name of Procuring Agency : Superintending Engineer, Police Works, Sindh, Karachi
- 2 Tender Reference No : Notice Inviting Tender No.SE/PW/Sindh/ Karachi/ 5085 dated 17.04.2018
- 3 Tender Description / Name of Work / Item : ADP No.898 of 2017-18 Construction of Special Investigation Complex for 10 Nos Police Stations in Karachi  
3 Memon Goth District Malir Karachi
- 4 Method of Procurement : Single Stage-One Envelope Procedure.
- 5 Tender Published (Print / Electronic Media) : Director Information R.O No.INF/KRY No.2055/2018  
Daily The Express Tribune dated 19.04.2018  
Daily Awami Awaz dated 21.04.2018  
Daily Mehwar dated 19.04.2018  
Daily Kainaat dated 19.04.2018  
Daily Dunya dated 22.04.2018
- 6 SPPRA Serial No : SPPRA Serial No.37556
- 7 Total Bid Documents Sold : 10 Nos
- 8 Total Bid Received : 04 Nos
- 9 Technical Bid Opening Date (if applicable) : Not applicable
- 10 No. of Bid Technically Qualified (if applicable) : Not applicable
- 11 Bid (s) Rejected : 03 Nos
- 12 Financial Bid Opening Date : 08.05.2018
- 13 Technical Sanction of Estimate : Rs.11.500m

### 14 Bid Evaluation Report

S. No	Name of Bidder	Cost Offered by the Bidder	Ranking in Terms of Cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	M/S Ahmed & Co	8,841,743	1st	Within estimated cost	Accepted being lowest	Lowest
2	M/S Arham Associates	8,956,309	2nd			
3	M/S Canny Engineers & Developers	9,332,634	3rd			
4	M/S MAS Holdings	10,240,319	4th			
5	M/S Subhan Traders	Bidding documents purchased by the Bidder but failed to participate on due date and time				
6	M/S Ali Jummani Enterprises	Bidding documents purchased by the Bidder but failed to participate on due date and time				
7	M/S Emizen Engineering & Co	Bidding documents purchased by the Bidder but failed to participate on due date and time				
8	M/S Q B Builders	Bidding documents purchased by the Bidder but failed to participate on due date and time				
9	M/S Anwar Ahmed Vconstruction Company	Bidding documents purchased by the Bidder but failed to participate on due date and time				
10	M/S Zulifqar Ali Magsi	Bidding documents purchased by the Bidder but failed to participate on due date and time				

  
(Engr. Farooq Ghaffar)

Secretary, Procurement Committee  
Superintending Engineer  
Police Works, Sindh, Karachi

  
(Engr. Azam Rasheed)

Member, Procurement Committee  
Executive Engineer  
Buildings Division-III, W&S, Karachi

  
(Suhail Anjum Jafri)

Member, Procurement Committee  
Section Officer (Budget)  
Home Dept., GOS, Karachi

  
(Tauqeer Ahmed Naeem)

Member, Procurement Committee  
Superintendent of Police  
Saddar, South Zone, Karachi

  
(Naeem Ahmed Shaikh)


Chairman, Procurement Committee  
Deputy Inspector General of Police  
(Finance), Sindh, Karachi


## Bid Evaluation Report


- 1 Name of Procuring Agency : Superintending Engineer, Police Works, Sindh, Karachi
- 2 Tender Reference No : Notice Inviting Tender No.SE/PW/Sindh/ Karachi/ 5085 dated 17.04.2018
- 3 Tender Description / Name of Work / Item : ADP No.898 of 2017-18 Construction of Special Investigation Complex for 10 Nos Police Stations in Karachi  
4 Jamshed Quarter District East Karachi
- 4 Method of Procurement : Single Stage-One Envelope Procedure.
- 5 Tender Published (Print / Electronic Media) : Director Information R.O No.INF/KRY No.2055/2018  
Daily The Express Tribune dated 19.04.2018  
Daily Awami Awaz dated 21.04.2018  
Daily Mehwar dated 19.04.2018  
Daily Kainaat dated 19.04.2018  
Daily Dunya dated 22.04.2018
- 6 SPPRA Serial No : SPPRA Serial No.37556
- 7 Total Bid Documents Sold : 14 Nos
- 8 Total Bid Received : 10 Nos
- 9 Technical Bid Opening Date (if applicable) : Not applicable
- 10 No. of Bid Technically Qualified (if applicable) : Not applicable
- 11 Bid (s) Rejected : 09 Nos
- 12 Financial Bid Opening Date : 08.05.2018
- 13 Technical Sanction of Estimate : Rs.11.500m


### 14 Bid Evaluation Report


S. No	Name of Bidder	Cost Offered by the Bidder	Ranking in Terms of Cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	M/S Khalil Khan & Co	8,422,196	1st	Within estimated cost	Accepted being lowest	Lowest
2	M/S Aamir Builders & Developers	8,703,994	2nd			
3	M/S Anwar Ahmed Constuction Company	9,118,632	3rd			
4	M/S MAFHH Enterprises	9,476,085	4th			
5	M/S K K Enterprises	9,869,501	5th			
6	M/S Abdul Rehman Construction Co	10,073,578	6th			
7	M/S Malak Kakar Construction Co	10,178,296	7th			
8	M/S Rana Tariq Taj Construction	10,303,012	8th			
9	M/S Tariq Associates	11,051,547	9th			
10	M/S Royal Sun Industries	11,523,682	10th			
11	M/S Farooq Construction	Bidding documents purchased by the Bidder but failed to participate on due date and time				
12	M/S Al-Noor Construction Company	Bidding documents purchased by the Bidder but failed to participate on due date and time				
13	M/S Q B Builders	Bidding documents purchased by the Bidder but failed to participate on due date and time				
14	M/S Inwi Associates	Bidding documents purchased by the Bidder but failed to participate on due date and time				

  
(Engr. Farooq Ghaffar)  
Secretary, Procurement Committee  
Superintending Engineer  
Police Works, Sindh, Karachi

  
(Engr. Azam Rasheed)  
Member, Procurement Committee  
Executive Engineer  
Buildings Division-III, W&S, Karachi

  
(Suhail Anjum Jafri)  
Member, Procurement Committee  
Section Officer (Budget)  
Home Deptt., GOS, Karachi

  
(Tauqeer Ahmed Naeem)  
Member, Procurement Committee  
Superintendent of Police  
Saddar, South Zone, Karachi


  
(Naeem Ahmed Shaikh)  
Chairman, Procurement Committee  
Deputy Inspector General of Police  
(Finance), Sindh, Karachi


## Bid Evaluation Report


- 1 Name of Procuring Agency : Superintending Engineer, Police Works, Sindh, Karachi
- 2 Tender Reference No : Notice Inviting Tender No.SE/PW/Sindh/ Karachi/ 5085 dated 17.04.2018
- 3 Tender Description / Name of Work / Item : ADP No.898 of 2017-18 Construction of Special Investigation Complex for 10 Nos Police Stations in Karachi  
5 Brigade District East Karachi
- 4 Method of Procurement : Single Stage-One Envelope Procedure.
- 5 Tender Published (Print / Electronic Media) : Director Information R.O No.INF/KRY No.2055/2018  
Daily The Express Tribune dated 19.04.2018  
Daily Awami Awaz dated 21.04.2018  
Daily Mehwar dated 19.04.2018  
Daily Kainaat dated 19.04.2018  
Daily Dunya dated 22.04.2018
- 6 SPPRA Serial No : SPPRA Serial No.37556
- 7 Total Bid Documents Sold : 07 Nos
- 8 Total Bid Received : 01 No
- 9 Technical Bid Opening Date (if applicable) : Not applicable
- 10 No. of Bid Technically Qualified (if applicable) : Not applicable
- 11 Bid (s) Rejected : 00 No
- 12 Financial Bid Opening Date : 08.05.2018
- 13 Technical Sanction of Estimate : Rs.11.500m


### 14 Bid Evaluation Report


S. No	Name of Bidder	Cost Offered by the Bidder	Ranking in Terms of Cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	M/S Aamir Builders & Developers	8,670,784	1st	Within estimated cost	Accepted being lowest	Lowest
2	M/S Malak Kakar Construction Co	Bidding documents purchased by the Bidder but failed to participate on due date and time				
3	M/S Farooq Construction	Bidding documents purchased by the Bidder but failed to participate on due date and time				
4	M/S Al-Noor Construction Company	Bidding documents purchased by the Bidder but failed to participate on due date and time				
5	M/S Q B Builders	Bidding documents purchased by the Bidder but failed to participate on due date and time				
6	M/S Anwar Ahmed Construction Company	Bidding documents purchased by the Bidder but failed to participate on due date and time				
7	M/S Tariq Associates	Bidding documents purchased by the Bidder but failed to participate on due date and time				

  
(Engr. Farooq Ghaffar)  
Secretary, Procurement Committee  
Superintending Engineer  
Police Works, Sindh, Karachi

  
(Engr. Azam Rasheed)  
Member, Procurement Committee  
Executive Engineer  
Buildings Division-III, W&S, Karach

  
(Suhail Anjum Jafri)  
Member, Procurement Committee  
Section Officer (Budget)  
Home Deptt., GOS, Karachi

  
(Tauqeer Ahmed Naeem)  
Member, Procurement Committee  
Superintendent of Police  
Saddar, South Zone, Karachi

  
(Naeem Ahmed Shaikh)  
Chairman, Procurement Committee  
Deputy Inspector General of Police  
(Finance), Sindh, Karachi

## Bid Evaluation Report

- 1 Name of Procuring Agency : Superintending Engineer, Police Works, Sindh, Karachi
- 2 Tender Reference No : Notice Inviting Tender No.SE/PW/Sindh/ Karachi/ 5085 dated 17.04.2018
- 3 Tender Description / Name of Work / Item : ADP No.898 of 2017-18 Construction of Special Investigation Complex for 10 Nos Police Stations in Karachi  
6 Gulshan-e-Iqbal District East Karachi
- 4 Method of Procurement : Single Stage-One Envelope Procedure.
- 5 Tender Published (Print / Electronic Media) : Director Information R.O No.INF/KRY No.2055/2018  
Daily The Express Tribune dated 19.04.2018  
Daily Awami Awaz dated 21.04.2018  
Daily Mehwar dated 19.04.2018  
Daily Kainaat dated 19.04.2018  
Daily Dunya dated 22.04.2018
- 6 SPPRA Serial No : SPPRA Serial No.37556
- 7 Total Bid Documents Sold : 10 Nos
- 8 Total Bid Received : 05 Nos
- 9 Technical Bid Opening Date (if applicable) : Not applicable
- 10 No. of Bid Technically Qualified (if applicable) : Not applicable
- 11 Bid (s) Rejected : 04 Nos
- 12 Financial Bid Opening Date : 08.05.2018
- 13 Technical Sanction of Estimate : Rs.11.500m

### 14 Bid Evaluation Report

S. No	Name of Bidder	Cost Offered by the Bidder	Ranking in Terms of Cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	M/S Khalil Khan & Co	8,422,196	1st	Within estimated cost	Accepted being lowest	Lowest
2	M/S Al-Asad Traders	8,822,189	2nd			
3	M/S Iqbal Enterprises	9,153,706	3rd			
4	M/S Anwar Ahmed Construction Company	9,603,821	4th			
5	M/S Royal Sun Industries	11,523,682	5th			
6	M/S Subhan Traders	Bidding documents purchased by the Bidder but failed to participate on due date and time				
7	M/S Al-Noor Construction Company	Bidding documents purchased by the Bidder but failed to participate on due date and time				
8	M/S Al-Zaman Construction Co	Bidding documents purchased by the Bidder but failed to participate on due date and time				
9	M/S Q B Builders	Bidding documents purchased by the Bidder but failed to participate on due date and time				
10	M/S Kunwar Sakhawat Ali	Bidding documents purchased by the Bidder but failed to participate on due date and time				

  
(Engr. Farooq Ghaffar)

Secretary, Procurement Committee  
Superintending Engineer  
Police Works, Sindh, Karachi

  
(Engr. Azam Rasheed)


Member, Procurement Committee  
Executive Engineer  
Buildings Division-III, W&S, Karach

  
(Suhail Anjum Jafri)

Member, Procurement Committee  
Section Officer (Budget)  
Home Deptt., GOS, Karachi

  
(Tauqeer Ahmed Naeem)

Member, Procurement Committee  
Superintendent of Police  
Saddar, South Zone, Karachi

  
(Naeem Ahmed Shaikh)


Chairman, Procurement Committee  
Deputy Inspector General of Police  
(Finance), Sindh, Karachi


## Bid Evaluation Report


- 1 Name of Procuring Agency : Superintending Engineer, Police Works, Sindh, Karachi
- 2 Tender Reference No : Notice Inviting Tender No.SE/PW/Sindh/ Karachi/ 5085 dated 17.04.2018
- 3 Tender Description / Name of Work / Item : ADP No.898 of 2017-18 Construction of Special Investigation Complex for 10 Nos Police Stations in Karachi  
7 Shahrah-e-Faisal District East Karachi
- 4 Method of Procurement : Single Stage-One Envelope Procedure.
- 5 Tender Published (Print / Electronic Media) : Director Information R.O No.INF/KRY No.2055/2018  
Daily The Express Tribune dated 19.04.2018  
Daily Awami Awaz dated 21.04.2018  
Daily Mehwar dated 19.04.2018  
Daily Kainaat dated 19.04.2018  
Daily Dunya dated 22.04.2018
- 6 SPPRA Serial No : SPPRA Serial No.37556
- 7 Total Bid Documents Sold : 08 Nos
- 8 Total Bid Received : 04 Nos
- 9 Technical Bid Opening Date (if applicable) : Not applicable
- 10 No. of Bid Technically Qualified (if applicable) : Not applicable
- 11 Bid (s) Rejected : 03 Nos
- 12 Financial Bid Opening Date : 08.05.2018
- 13 Technical Sanction of Estimate : Rs.11.500m


### 14 Bid Evaluation Report


S. No	Name of Bidder	Cost Offered by the Bidder	Ranking in Terms of Cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	M/S Sahar Enterprises	9,092,987	1st	Within estimated cost	Accepted being lowest	Lowest
2	M/S Farah Electric Service	9,295,293	2nd			
3	M/S Abdul Rehman Construction Co	10,620,896	3rd			
4	M/S Royal Sun Industries	11,523,682	4th			
5	M/S Al-Noor Construction Company	Bidding documents purchased by the Bidder but failed to participate on due date and time				
6	M/S Al-Zaman Construction Co	Bidding documents purchased by the Bidder but failed to participate on due date and time				
7	M/S J J Developers & Enterprises	Bidding documents purchased by the Bidder but failed to participate on due date and time				
8	M/S Q B Builders	Bidding documents purchased by the Bidder but failed to participate on due date and time				

  
(Engr. Farooq Ghaffar)  
Secretary, Procurement Committee  
Superintending Engineer  
Police Works, Sindh, Karachi

  
(Engr. Azam Rasheed)  
Member, Procurement Committee  
Executive Engineer  
Buildings Division-III, W&S, Karach

  
(Suhail Anjum Jafri)  
Member, Procurement Committee  
Section Officer (Budget)  
Home Deptt., GOS, Karachi

  
(Tauqeer Ahmed Naeem)  
Member, Procurement Committee  
Superintendent of Police  
Saddar, South Zone, Karachi


  
(Naeem Ahmed Shaikh)  
Chairman, Procurement Committee  
Deputy Inspector General of Police  
(Finance), Sindh, Karachi


## Bid Evaluation Report


- 1 Name of Procuring Agency : Superintending Engineer, Police Works, Sindh, Karachi
- 2 Tender Reference No : Notice Inviting Tender No.SE/PW/Sindh/ Karachi/ 5085 dated 17.04.2018
- 3 Tender Description / Name of Work / Item : ADP No.898 of 2017-18 Construction of Special Investigation Complex for 10 Nos Police Stations in Karachi  
8 Korangi District Korangi Karachi
- 4 Method of Procurement : Single Stage-One Envelope Procedure.
- 5 Tender Published (Print / Electronic Media) : Director Information R.O No.INF/KRY No.2055/2018  
Dailly The Express Tribune dated 19.04.2018  
Daily Awami Awaz dated 21.04.2018  
Daily Mehwar dated 19.04.2018  
Daily Kainaat dated 19.04.2018  
Daily Dunya dated 22.04.2018
- 6 SPPRA Serial No : SPPRA Serial No.37556
- 7 Total Bid Documents Sold : 09 Nos
- 8 Total Bid Received : 04 Nos
- 9 Technical Bid Opening Date (if applicable) : Not applicable
- 10 No. of Bid Technically Qualified (if applicable) : Not applicable
- 11 Bid (s) Rejected : 03 Nos
- 12 Financial Bid Opening Date : 08.05.2018
- 13 Technical Sanction of Estimate : Rs.11.500m


### 14 Bid Evaluation Report


S. No	Name of Bidder	Cost Offered by the Bidder	Ranking in Terms of Cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	M/S Anwar Ahmed Construction Company	8,666,653	1st	Within estimated cost	Accepted being lowest	Lowest
2	M/S Iqbal Enterprises	8,701,727	2nd			
3	M/S MAFHH Enterprises	9,295,293	3rd			
4	M/S Laveet Enterprises	10,149,923	4th			
5	M/S Malak Kakar Construction Co	Bidding documents purchased by the Bidder but failed to participate on due date and time				
6	M/S Sahar Enterprises	Bidding documents purchased by the Bidder but failed to participate on due date and time				
7	M/S Ali Jummani Enterprises	Bidding documents purchased by the Bidder but failed to participate on due date and time				
8	M/S Q B Builders	Bidding documents purchased by the Bidder but failed to participate on due date and time				
9	M/S Emizen Engineering & Co	Bidding documents purchased by the Bidder but failed to participate on due date and time				

  
(Engr. Farooq Ghaffar)  
Secretary, Procurement Committee  
Superintending Engineer  
Police Works, Sindh, Karachi

  
(Engr. Azam Rasheed)  
Member, Procurement Committee  
Executive Engineer  
Buildings Division-III, W&S, Karach

  
(Suhail Anjum Jafri)  
Member, Procurement Committee  
Section Officer (Budget)  
Home Deptt., GOS, Karachi

  
(Tauqeer Ahmed Naem)  
Member, Procurement Committee  
Superintendent of Police  
Saddar, South Zone, Karachi

  
(Naeem Ahmed Shaikh)  
Chairman, Procurement Committee  
Deputy Inspector General of Police  
(Finance), Sindh, Karachi





## Bid Evaluation Report


- 1 Name of Procuring Agency : Superintending Engineer, Police Works, Sindh, Karachi
- 2 Tender Reference No : Notice Inviting Tender No.SE/PW/Sindh/ Karachi/ 5085 dated 17.04.2018
- 3 Tender Description / Name of Work / Item : ADP No.898 of 2017-18 Construction of Special Investigation Complex for 10 Nos Police Stations in Karachi  
9 Shah Faisal Colony District Korangi Karachi
- 4 Method of Procurement : Single Stage-One Envelope Procedure.
- 5 Tender Published (Print / Electronic Media) : Director Information R.O No.INF/KRY No.2055/2018  
Daily The Express Tribune dated 19.04.2018  
Daily Awami Awaz dated 21.04.2018  
Daily Mehwar dated 19.04.2018  
Daily Kainaat dated 19.04.2018  
Daily Dunya dated 22.04.2018
- 6 SPPRA Serial No : SPPRA Serial No.37556
- 7 Total Bid Documents Sold : 08 Nos
- 8 Total Bid Received : 04 Nos
- 9 Technical Bid Opening Date (if applicable) : Not applicable
- 10 No. of Bid Technically Qualified (if applicable) : Not applicable
- 11 Bid (s) Rejected : 03 Nos
- 12 Financial Bid Opening Date : 08.05.2018
- 13 Technical Sanction of Estimate : Rs.11.500m


### 14 Bid Evaluation Report


S. No	Name of Bidder	Cost Offered by the Bidder	Ranking in Terms of Cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	M/S Iqbal Enterprises	9,515,289	1st	Within estimated cost	Accepted being lowest	Lowest
2	M/S Emizen Engineering & Co	9,972,775	2nd			
3	M/S Laveet Enterprises	10,149,923	3rd			
4	M/S White Traders Co	11,052,100	4th			
5	M/S Sahar Enterprises	Bidding documents purchased by the Bidder but failed to participate on due date and time				
6	M/S Q B Builders	Bidding documents purchased by the Bidder but failed to participate on due date and time				
7	M/S Inwi Associates	Bidding documents purchased by the Bidder but failed to participate on due date and time				
8	M/S Zulifqar Ali Magsi	Bidding documents purchased by the Bidder but failed to participate on due date and time				

  
(Engr. Farooq Ghaffar)  
Secretary, Procurement Committee  
Superintending Engineer  
Police Works, Sindh, Karachi

  
(Engr. Azam Rasheed)  
Member, Procurement Committee  
Executive Engineer  
Buildings Division-III, W&S, Karachi

  
(Suhail Anjum Jafri)  
Member, Procurement Committee  
Section Officer (Budget)  
Home Deptt., GOS, Karachi

  
(Tauqeer Ahmed Naem)  
Member, Procurement Committee  
Superintendent of Police  
Saddar, South Zone, Karachi


  
(Naeem Ahmed Shaikh)  
Chairman, Procurement Committee  
Deputy Inspector General of Police  
(Finance), Sindh, Karachi


## Bid Evaluation Report


- 1 Name of Procuring Agency : Superintending Engineer, Police Works, Sindh, Karachi
- 2 Tender Reference No : Notice Inviting Tender No.SE/PW/Sindh/ Karachi/ 5085 dated 17.04.2018
- 3 Tender Description / Name of Work / Item : ADP No.898 of 2017-18 Construction of Special Investigation Complex for 10 Nos Police Stations in Karachi  
10 Nazimabad District Central Karachi
- 4 Method of Procurement : Single Stage-One Envelope Procedure.
- 5 Tender Published (Print / Electronic Media) : Director Information R.O No.INF/KRY No.2055/2018  
Daily The Express Tribune dated 19.04.2018  
Daily Awami Awaz dated 21.04.2018  
Daily Mehwar dated 19.04.2018  
Daily Kainaat dated 19.04.2018  
Daily Dunya dated 22.04.2018
- 6 SPPRA Serial No : SPPRA Serial No.37556
- 7 Total Bid Documents Sold : 15 Nos
- 8 Total Bid Received : 10 Nos
- 9 Technical Bid Opening Date (if applicable) : Not applicable
- 10 No. of Bid Technically Qualified (if applicable) : Not applicable
- 11 Bid (s) Rejected : 09 Nos
- 12 Financial Bid Opening Date : 08.05.2018
- 13 Technical Sanction of Estimate : Rs.11.500m


### 14 Bid Evaluation Report


S. No	Name of Bidder	Cost Offered by the Bidder	Ranking in Terms of Cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	M/S Al-Zaman Construction Co	8,369,626	1st	Within estimated cost	Accepted being lowest	Lowest
2	M/S Aamir Builders & Developers	8,703,994	2nd			
3	M/S Farooq Construction	9,085,422	3rd			
4	M/S MAFHH Enterprises	9,476,085	4th			
5	M/S Laveet Enterprises	10,149,923	5th			
6	M/S Malak Kakar Construction Co	10,297,504	6th			
7	M/S K K Enterprises	10,321,480	7th			
8	M/S Tariq Associates	10,992,968	8th			
9	M/S Allied Business	11,417,650	9th			
10	M/S Royal Sun Industries	11,523,682	10th			
11	M/S Khalil Khan & Co	Bidding documents purchased by the Bidder but failed to participate on due date and time				
12	M/S Ali Jummani Enterprises	Bidding documents purchased by the Bidder but failed to participate on due date and time				
13	M/S Emizen Engineering & Co	Bidding documents purchased by the Bidder but failed to participate on due date and time				
14	M/S Q B Builders	Bidding documents purchased by the Bidder but failed to participate on due date and time				
15	M/S Anwar Ahmed Construction Company	Bidding documents purchased by the Bidder but failed to participate on due date and time				

  
**(Engr. Farooq Ghaffar)**  
Secretary, Procurement Committee  
Superintending Engineer  
Police Works, Sindh, Karachi

  
**(Engr. Azam Rasheed)**  
Member, Procurement Committee  
Executive Engineer  
Buildings Division-III, W&S, Karachi

  
**(Suhail Anjum Jafri)**  
Member, Procurement Committee  
Section Officer (Budget)  
Home Deptt., GOS, Karachi

  
**(Tauqeer Ahmed Naeem)**  
Member, Procurement Committee  
Superintendent of Police  
Saddar, South Zone, Karachi


  
**(Naem Ahmed Shaikh)**  
Chairman, Procurement Committee  
Deputy Inspector General of Police  
(Finance), Sindh, Karachi


## Bid Evaluation Report


- 1 Name of Procuring Agency : Superintending Engineer, Police Works, Sindh, Karachi
- 2 Tender Reference No : Notice Inviting Tender No.SE/PW/Sindh/ Karachi/ 5085 dated 17.04.2018
- 3 Tender Description / Name of Work / Item : ADP No.858 of 2017-18 Raising / Construction of Watch Tower & Boundary Wall at RRF Base Al-Flah and Naval Colony Base, Karachi & PHQ Garden Karachi  
11 PHQ Garden Road, Karachi (Providing Misc: Works)
- 4 Method of Procurement : Single Stage-One Envelope Procedure.
- 5 Tender Published (Print / Electronic Media) : Director Information R.O No.INF/KRY No.2055/2018  
Daily The Express Tribune dated 19.04.2018  
Daily Awami Awaz dated 21.04.2018  
Daily Mehwar dated 19.04.2018  
Daily Kainaat dated 19.04.2018  
Daily Dunya dated 22.04.2018
- 6 SPPRA Serial No : SPPRA Serial No.37556
- 7 Total Bid Documents Sold : 03 Nos
- 8 Total Bid Received : 03 Nos
- 9 Technical Bid Opening Date (if applicable) : Not applicable
- 10 No. of Bid Technically Qualified (if applicable) : Not applicable
- 11 Bid (s) Rejected : 02 Nos
- 12 Financial Bid Opening Date : 08.05.2018
- 13 Technical Sanction of Estimate : Rs.2.500m


### 14 Bid Evaluation Report


S. No	Name of Bidder	Cost Offered by the Bidder	Ranking in Terms of Cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	M/S Al-Noor Construction Company	2,592,433	1st	Within estimated cost	Accepted being lowest	Lowest
2	M/S Laveet Enterprises	2,630,061	2nd			
3	M/S MAS Holdings	2,753,898	3rd			

  
(Engr. Farooq Ghaffar)  
Secretary, Procurement Committee  
Superintending Engineer  
Police Works, Sindh, Karachi

  
(Engr. Azam Rasheed)  
Member, Procurement Committee  
Executive Engineer  
Buildings Division-III, W&S, Karachi

  
(Suhail Anjum Jafri)  
Member, Procurement Committee  
Section Officer (Budget)  
Home Deptt., GOS, Karachi

  
(Arif Aziz)  
Member, Procurement Committee  
Superintendent of Police  
Keemari, Karachi





  
(Naeem Ahmed Shaikh)  
Chairman, Procurement Committee  
Deputy Inspector General of Police  
(Finance), Sindh, Karachi

## Comparative Statement

Name of Work : ADP No.898 of 2017-18 Construction of Special Investigation Complex for 10 Nos Police Stations in Karachi  
 1 Quaidabad District Malir Karachi  
 Tender Reference No : Notice Inviting Tender No.SE/PW/Sindh/ Karachi/ 5085 dated 17.04.2018  
 Estimated Cost in millions : Rs.11,500m  
 Bid Security : 5% of Bid Amount  
 Receipt of applications and issuance : From the date of publication in press / hoisted on website of SPBRA at or before 1.00pm on 07.05.2018 from the office of the undersigned  
 Dead line for submission of bids : On 08.05.2018 upto 2.00pm in Committee Room of Police Department, Ground Floor, CPO, Karachi  
 Venue, time and date of bid opening : On 08.05.2018 at 3.00pm at Committee Room of Police Department, Ground Floor, CPO, Karachi

S. No	Name of Bidder	Cost of Schedule Items	Rate Quoted by Contractor	Amount of Premium	Cost of Offer Rates / Non Schedule Item	Difference cost of SR cement	Total Bid Amount	Remarks
1	M/S S M Shoab Civil Engineering Contractor Civil work	Rs. 9,039,580	12.75 % below	(1,152,546)	797,040	19,920	Rs. 8,703,994 Rs. 8,703,994	Lowest
2	M/S Iqbal Enterprises Civil work	Rs. 9,039,580	16.00 % below	(1,446,332)	1,178,955	19,920	Rs. 8,792,123 Rs. 8,792,123	
3	M/S Anwar Ahmed Construction Company Civil work	Rs. 9,039,580	At Par	-	996,300	19,920	Rs. 10,055,800 Rs. 10,055,800	
4	M/S MAS Holdings Civil work	Rs. 9,039,580	2.00 % below	(180,791)	1,361,610	19,920	Rs. 10,240,319 Rs. 10,240,319	
5	M/S Kunwar Sakhawat Ali Civil work	Rs. 9,039,580	3.00 % above	271,187	1,162,350	19,920	Rs. 10,493,037 Rs. 10,493,037	
6	M/S Subhan Traders							Bidding documents purchased by the Bidder but failed to participate on due date and time
7	M/S Ali Jummani Enterprises							Bidding documents purchased by the Bidder but failed to participate on due date and time
8	M/S Q B Builders							Bidding documents purchased by the Bidder but failed to participate on due date and time
9	M/S Salman Ali Magi							Bidding documents purchased by the Bidder but failed to participate on due date and time
10	M/S Aamir Builders & Developers							Bidding documents purchased by the Bidder but failed to participate on due date and time

Rate quoted by M/S S M Shoab Civil Engineering Contractor at Civil work 12.75% below on schedule items only with Offer Rate / Non Schedule Items for Rs.797,040/- found lowest and reasonable hence recommended for approval and issuance of letter of acceptance.

 (Engr. Ferooz Ghaffar) Secretary, Procurement Committee Superintending Engineer Police Works, Sindh, Karachi	 (Suhail Anjum Jafr) Member, Procurement Committee Section Officer (Budget) Home Deptt., GOS, Karachi
 (Engr. Azam Rasheed) Member, Procurement Committee Executive Engineer Buildings Division-III, W&S, Karachi	 (Naeem Ahmed Shaikh) Chairman, Procurement Committee Deputy Inspector General of Police (Finance), Sindh, Karachi

## Comparative Statement

Name of Work : ADP No.898 of 2017-18 Construction of Special Investigation Complex for 10 Nos Police Stations in Karachi  
 2 Malir City District Malir Karachi  
 Tender Reference No : Notice Inviting Tender No.SE/PW/Sindh/Karachi/ 5085 dated 17.04.2018  
 Estimated Cost in millions : Rs.11.500m  
 Bid Security : 5% of Bid Amount  
 Receipt of applications and issuance : From the date of publication in press / hoisted on website of SPRA at or before 1.00pm on 07.05.2018 from the office of the undersigned  
 Dead line for submission of bids : On 08.05.2018 upto 2.00pm in Committee Room of Police Department, Ground Floor, CPO, Karachi  
 Venue, time and date of bid opening : On 08.05.2018 at 3.00pm at Committee Room of Police Department, Ground Floor, CPO, Karachi


S. No	Name of Bidder	Cost of Schedule Items	Rate Quoted by Contractor	Amount of Premium	Cost of Offer Rates / Non Schedule Item	Difference cost of SR cement	Total Bid Amount	Remarks
1	M/S S M Shoaib Civil Engineering Contractor Civil work	Rs. 9,039,580	12.75 % below	(1,152,546)	797,040	19,920	Rs. 8,703,994 Rs. 8,703,994	Lowest
2	M/S Aamir Builders & Developers Civil work	Rs. 9,039,580	10.75 % below	(971,755)	797,040	19,920	Rs. 8,884,785 Rs. 8,884,785	
3	M/S Arham Associates Civil work	Rs. 9,039,580	7.00 % below	(632,770)	1,079,325	19,920	Rs. 9,506,055 Rs. 9,506,055	
4	M/S Anwar Ahmed Constuction Company Civil work	Rs. 9,039,580	5.00 % below	(451,979)	963,090	19,920	Rs. 9,570,611 Rs. 9,570,611	
5	M/S White Traders Co Civil work	Rs. 9,039,580	3.00 % below	(271,187)	1,162,350	19,920	Rs. 9,950,663 Rs. 9,950,663	
6	M/S MAS Holdings Civil work	Rs. 9,039,580	2.00 % below	(180,791)	1,361,610	19,920	Rs. 10,240,319 Rs. 10,240,319	
7	M/S Malak Kakar Construction Co Civil work	Rs. 9,039,580	1.00 % below	(90,396)	1,328,400	19,920	Rs. 10,297,504 Rs. 10,297,504	
8	M/S Canny Engineers & Developers Civil work	Rs. 9,039,580	18.00 % above	1,627,124	1,494,450	19,920	Rs. 12,181,074 Rs. 12,181,074	


  
  



S. No	Name of Bidder	Cost of Schedule Items	Rate Quoted by Contractor	Amount of Premium	Cost of Offer Rates / Non Schedule Item	Difference cost of SR cement	Total Bid Amount	Remarks
-------	----------------	------------------------	---------------------------	-------------------	---	------------------------------	------------------	---------


- 9 M/S Farooq Construction  
Bidding documents purchased by the Bidder but failed to participate on due date and time
- 10 M/S Q B Builders  
Bidding documents purchased by the Bidder but failed to participate on due date and time
- 11 M/S Kunwar Sakhawat Ali  
Bidding documents purchased by the Bidder but failed to participate on due date and time
- 12 M/S Salman Ali Maghsi  
Bidding documents purchased by the Bidder but failed to participate on due date and time
- 13 M/S Tariq Associates  
Bidding documents purchased by the Bidder but failed to participate on due date and time
- 14 M/S Sikandar Ali Junejo  
Bidding documents purchased by the Bidder but failed to participate on due date and time


Rate quoted by M/S S M Shoaib Civil Engineering Contractor at Civil work 12.75% below on schedule items only with Offer Rate / Non Schedule Items for Rs.797,040/- found lowest and reasonable hence recommended for approval and issuance of letter of acceptance.


  
**(Engr. Farooq Chaffar)**  
 Secretary, Procurement Committee  
 Superintending Engineer  
 Police Works, Sindh, Karachi


  
**(Engr. Azam Rasheed)**  
 Member, Procurement Committee  
 Executive Engineer  
 Buildings Division-III, W&S, Karachi


  
**(Suhail Amin Jafri)**  
 Member, Procurement Committee  
 Section Officer (Budget)  
 Home Deptt., GOS, Karachi


  
**(Tauqeer Ahmed Naeem)**  
 Member, Procurement Committee  
 Superintendent of Police  
 Saddar, South Zone, Karachi





  
**(Naeem Ahmed Shaikh)**  
 Chairman, Procurement Committee  
 Deputy Inspector General of Police  
 (Finance), Sindh, Karachi

## Comparative Statement

Name of Work : ADP No.898 of 2017-18 Construction of Special Investigation Complex for 10 Nos Police Stations in Karachi  
 Tender Reference No : Memon Goth District Malir Karachi  
 Estimated Cost in millions : Notice Inviting Tender No.SE/PW/Sindh/ Karachi/ 5085 dated 17.04.2018  
 Bid Security : Rs.11,500m  
 Receipt of applications and issuance : From the date of publication in press / hoisted on website of SPRA at or before 1.00pm on 07.05.2018 from the office of the undersigned  
 Dead line for submission of bids : On 08.05.2018 upto 2.00pm in Committee Room of Police Department, Ground Floor, CPO, Karachi  
 Venue, time and date of bid opening : On 08.05.2018 at 3.00pm at Committee Room of Police Department, Ground Floor, CPO, Karachi

S. No	Name of Bidder	Cost of Schedule Items	Rate Quoted by Contractor	Amount of Premium	Cost of Offer Rates / Non Schedule Item	Difference cost of SR cement	Total Bid Amount	Remarks
1	M/S Ahmed & Co Civil work	Rs. 9,039,580	14.90 % below	(1,346,897)	1,129,140	19,920	Rs. 8,841,743 Rs. 8,841,743	Lowest
2	M/S Arham Associates Civil work	Rs. 9,039,580	14.00 % below	(1,265,541)	1,162,350	19,920	Rs. 8,956,309 Rs. 8,956,309	
3	M/S Canny Engineers & Developers Civil work	Rs. 9,039,580	8.00 % below	(723,166)	996,300	19,920	Rs. 9,332,634 Rs. 9,332,634	
4	M/S MAS Holdings Civil work	Rs. 9,039,580	2.00 % below	(180,791)	1,361,610	19,920	Rs. 10,240,319 Rs. 10,240,319	
5	M/S Subhan Traders							Bidding documents purchased by the Bidder but failed to participate on due date and time
6	M/S Ali Jummani Enterprises							Bidding documents purchased by the Bidder but failed to participate on due date and time
7	M/S Emnizen Engineering & Co							Bidding documents purchased by the Bidder but failed to participate on due date and time
8	M/S Q B Builders							Bidding documents purchased by the Bidder but failed to participate on due date and time
9	M/S Anwar Ahmed Vconstruction Company							Bidding documents purchased by the Bidder but failed to participate on due date and time
10	M/S Zulfqar Ali Magsi							Bidding documents purchased by the Bidder but failed to participate on due date and time

Rate quoted by M/S Ahmed & Co at Civil work 14.90% below on schedule items only with Offer Rate / Non Schedule Items for Rs.1,129,140/- found lowest and reasonable hence recommended for approval and issuance of letter of acceptance.

 <b>(Engr. Farooq Chaffar)</b> Secretary, Procurement Committee Superintending Engineer Police Works, Sindh, Karachi	 <b>(Subhan Jafrri)</b> Member, Procurement Committee Section Officer (Budget) Home Deptt., GOS, Karachi	 <b>(Naeem Ahmed Shaikh)</b> Chairman, Procurement Committee Deputy Inspector General of Police (Finance), Sindh, Karachi
---	--	--

## Comparative Statement

Name of Work : ADP No.898 of 2017-18 Construction of Special Investigation Complex for 10 Nos Police Stations in Karachi  
 Tender Reference No : 4 Jamshed Quarter District East Karachi  
 Estimated Cost in millions : Notice Inviting Tender No.SE/PW/Sindh/ Karachi/ 5085 dated 17.04.2018  
 Bid Security : Rs.11,500m  
 Receipt of applications and issuance : 5% of Bid Amount  
 Dead line for submission of bids : From the date of publication in press / hoisted on website of SPRA at or before 1.00pm on 07.05.2018 from the office of the undersigned  
 Venue, time and date of bid opening : On 08.05.2018 upto 2.00pm in Committee Room of Police Department, Ground Floor, CPO, Karachi  
 : On 08.05.2018 at 3.00pm at Committee Room of Police Department, Ground Floor, CPO, Karachi

S. No	Name of Bidder	Cost of Schedule Items	Rate Quoted by Contractor	Amount of Premium	Cost of Offer Rates / Non Schedule Item	Difference cost of SR cement	Total Bid Amount	Remarks
1	M/S Khalil Khan & Co Civil work	Rs. 9,039,580	15.50 % below	(1,401,134)	763,830	19,920	Rs. 8,422,196 Rs. 8,422,196	Lowest
2	M/S Aamir Builders & Developers Civil work	Rs. 9,039,580	12.75 % below	(1,152,546)	797,040	19,920	Rs. 8,703,994 Rs. 8,703,994	
3	M/S Anwar Ahmed Constuction Company Civil work	Rs. 9,039,580	10.00 % below	(903,958)	963,090	19,920	Rs. 9,118,632 Rs. 9,118,632	
4	M/S MAFHH Enterprises Civil work	Rs. 9,039,580	8.25 % below	(745,765)	1,162,350	19,920	Rs. 9,476,085 Rs. 9,476,085	
5	M/S K K Enterprises Civil work	Rs. 9,039,580	5.00 % below	(451,979)	1,261,980	19,920	Rs. 9,869,501 Rs. 9,869,501	
6	M/S Abdul Rehman Construction Co Civil work	Rs. 9,039,580	6.00 % below	(542,375)	1,556,453	19,920	Rs. 10,073,578 Rs. 10,073,578	
7	M/S Malak Kakar Construction Co Civil work	Rs. 9,039,580		(209,604)	1,328,400	19,920	Rs. 10,178,296 Rs. 10,178,296	
8	M/S Rana Tariq Taj Construction Civil work	Rs. 9,039,580	2.00 % above	180,792	1,062,720	19,920	Rs. 10,303,012 Rs. 10,303,012	


*(Handwritten Signature)*


*(Handwritten Initials)*





S. No	Name of Bidder	Cost of Schedule Items	Rate Quoted by Contractor	Amount of Premium	Cost of Offer Rates / Non Schedule Item	Difference cost of SR cement	Total Bid Amount	Remarks
9	M/S Tariq Associates Civil work	Rs. 9,039,580	9.95 % above	899,438	1,092,609	19,920	Rs. 11,051,547 Rs. 11,051,547	
10	M/S Royal Sun Industries Civil work	Rs. 9,039,580	At Par	-	2,464,182	19,920	Rs. 11,523,682 Rs. 11,523,682	
11	M/S Farooq Construction							Bidding documents purchased by the Bidder but failed to participate on due date and time
12	M/S Al-Noor Construction Company							Bidding documents purchased by the Bidder but failed to participate on due date and time
13	M/S Q B Builders							Bidding documents purchased by the Bidder but failed to participate on due date and time
14	M/S Inwi Associates							Bidding documents purchased by the Bidder but failed to participate on due date and time


Rate quoted by M/S Khalil Khan & Co at Civil work 15.50% below on schedule items only with Offer Rate / Non Schedule Items for Rs. 763,830/- found lowest and reasonable hence recommended for approval and issuance of letter of acceptance.


  
**(Engr. Farooq Chaffar)**  
 Secretary, Procurement Committee  
 Superintending Engineer  
 Police Works, Sindh, Karachi


  
**(Engr. Azam Rasheed)**  
 Member, Procurement Committee  
 Executive Engineer  
 Buildings Division-III, W&S, Karachi


  
**(Suhail Ajam Jafri)**  
 Member, Procurement Committee  
 Section Officer (Budget)  
 Home Deptt., GOS, Karachi


  
**(Taqueer Ahmed Naeem)**  
 Member, Procurement Committee  
 Superintendent of Police  
 Saddar, South Zone, Karachi


  
**(Naeem Ahmed Shaikh)**  
 Chairman, Procurement Committee  
 Deputy Inspector General of Police  
 (Finance), Sindh, Karachi






## Comparative Statement

- Name of Work : ADP No.898 of 2017-18 Construction of Special Investigation Complex for 10 Nos Police Stations in Karachi
- Tender Reference No : 5 Brigade District East Karachi
- Estimated Cost in millions : Rs.11.500m
- Bid Security : 5% of Bid Amount
- Receipt of applications and issuance : From the date of publication in press / hoisted on website of SPPRA at or before 1.00pm on 07.05.2018 from the office of the undersigned
- Dead line for submission of bids : On 08.05.2018 upto 2.00pm in Committee Room of Police Department, Ground Floor, CPO, Karachi
- Venue, time and date of bid opening : On 08.05.2018 at 3.00pm at Committee Room of Police Department, Ground Floor, CPO, Karachi

S. No	Name of Bidder	Cost of Schedule Items	Rate Quoted by Contractor	Amount of Premium	Cost of Offer Rates / Non Schedule Item	Difference cost of SR cement	Total Bid Amount	Remarks
1	M/S Aamir Builders & Developers Civil work	Rs. 9,039,580	12.75 % below	(1,152,546)	763,830	19,920	Rs. 8,670,784	
							Rs. 8,670,784	Lowest

- 2 M/S Malak Kakar Construction Co  
Bidding documents purchased by the Bidder but failed to participate on due date and time
- 3 M/S Farooq Construction  
Bidding documents purchased by the Bidder but failed to participate on due date and time
- 4 M/S Al-Noor Construction Company  
Bidding documents purchased by the Bidder but failed to participate on due date and time
- 5 M/S Q B Builders  
Bidding documents purchased by the Bidder but failed to participate on due date and time
- 6 M/S Anwar Ahmed Construction Company  
Bidding documents purchased by the Bidder but failed to participate on due date and time
- 7 M/S Tariq Associates  
Bidding documents purchased by the Bidder but failed to participate on due date and time

Rate quoted by M/S Aamir Builders & Developers at Civil work 12.75% below on schedule items only with Offer Rate / Non Schedule Items for Rs.763,830/- found lowest and reasonable hence recommended for approval and issuance of letter of acceptance.

 <b>(Engr. Farooq Chaffar)</b> Secretary, Procurement Committee Superintending Engineer Police Works, Sindh, Karachi	 <b>(Subair Alium Jafrri)</b> Member, Procurement Committee Section Officer (Budget) Home Dept., GOS, Karachi	 <b>(Naeem Ahmed Shaikh)</b> Chairman, Procurement Committee Deputy Inspector General of Police (Finance), Sindh, Karachi
 <b>(Engr. Azam Rasheed)</b> Member, Procurement Committee Executive Engineer Buildings Division-III, W&S, Karachi	 <b>(Tauqeer Ahmed Naeem)</b> Member, Procurement Committee Superintendent of Police Saddar, South Zone, Karachi	

## Comparative Statement

Name of Work : ADP No.898 of 2017-18 Construction of Special Investigation Complex for 10 Nos Police Stations in Karachi  
 6 Gulshan-e-Iqbal District East Karachi  
 Tender Reference No : Notice Inviting Tender No.SE/PW/Sindh/Karachi/ 5085 dated 17.04.2018  
 Estimated Cost in millions : Rs.11.500m  
 Bid Security : 5% of Bid Amount  
 Receipt of applications and issuance : From the date of publication in press / hoisted on website of SPRA at or before 1.00pm on 07.05.2018 from the office of the undersigned  
 Dead line for submission of bids : On 08.05.2018 upto 2.00pm in Committee Room of Police Department, Ground Floor, CPO, Karachi  
 Venue, time and date of bid opening : On 08.05.2018 at 3.00pm at Committee Room of Police Department, Ground Floor, CPO, Karachi

S. No	Name of Bidder	Cost of Schedule Items	Rate Quoted by Contractor	Amount of Premium	Cost of Offer Rates / Non Schedule Item	Difference cost of SR cement	Total Bid Amount	Remarks
1	M/S Khalil Khan & Co Civil work	Rs. 9,039,580	15.50 % below	(1,401,134)	763,830	19,920	Rs. 8,422,196 Rs. 8,422,196	Lowest
2	M/S Al-Asad Traders Civil work	Rs. 9,039,580	15.30 % below	(1,383,056)	1,145,745	19,920	Rs. 8,822,189 Rs. 8,822,189	
3	M/S Iqbal Enterprises Civil work	Rs. 9,039,580	12.00 % below	(1,084,749)	1,178,955	19,920	Rs. 9,153,706 Rs. 9,153,706	
4	M/S Anwar Ahmed Construction Company Civil work	Rs. 9,039,580	5.00 % below	(451,979)	996,300	19,920	Rs. 9,603,821 Rs. 9,603,821	
5	M/S Royal Sun Industries Civil work	Rs. 9,039,580	At Par	-	2,464,182	19,920	Rs. 11,523,682 Rs. 11,523,682	

6 M/S Subhan Traders  
Bidding documents purchased by the Bidder but failed to participate on due date and time

7 M/S Al-Noor Construction Company  
Bidding documents purchased by the Bidder but failed to participate on due date and time

8 M/S Al-Zaman Construction Co  
Bidding documents purchased by the Bidder but failed to participate on due date and time

9 M/S Q B Builders  
Bidding documents purchased by the Bidder but failed to participate on due date and time

10 M/S Kunwar Sakawat Ali  
Bidding documents purchased by the Bidder but failed to participate on due date and time

Rate quoted by M/S Khalil Khan & Co at Civil work 15.50% below on schedule items only with Offer Rate / Non Schedule Items for Rs.763,830/- found lowest and reasonable hence recommended for approval and issuance of letter of acceptance.

(Engr. Farooq Ghaffar)  
Secretary, Procurement Committee  
Superintending Engineer  
Police Works, Sindh, Karachi

(Engr. Azam Rasheed)  
Member, Procurement Committee  
Executive Engineer  
Buildings Division-III, W&S, Karachi

(Subul Anjum Jafri)  
Member, Procurement Committee  
Section Officer (Budget)  
Home Dept., GOS, Karachi

(Tauqeer Ahmed Naeem)  
Member, Procurement Committee  
Superintendent of Police  
Saddar, South Zone, Karachi

(Naeem Ahmed Shaikh)  
Chairman, Procurement Committee  
Deputy Inspector General of Police  
(Finance), Sindh, Karachi





## Comparative Statement

Name of Work : ADP No.898 of 2017-18 Construction of Special Investigation Complex for 10 Nos Police Stations in Karachi  
 Tender Reference No : 7 Shahrah-e-Faisal District East Karachi  
 Estimated Cost in millions : Notice Inviting Tender No.SE/PW/Sindh/ Karachi/ 5085 dated 17.04.2018  
 Bid Security : Rs.11,500m  
 Receipt of applications and issuance : 5% of Bid Amount  
 Dead line for submission of bids : From the date of publication in press / hoisted on website of SPPRA at or before 1.00pm on 07.05.2018 from the office of the undersigned  
 Venue, time and date of bid opening : On 08.05.2018 upto 2.00pm in Committee Room of Police Department, Ground Floor, CPO, Karachi  
 : On 08.05.2018 at 3.00pm at Committee Room of Police Department, Ground Floor, CPO, Karachi

S. No	Name of Bidder	Cost of Schedule Items	Rate Quoted by Contractor	Amount of Premium	Cost of Offer Rates / Non Schedule Item	Difference cost of SR cement	Total Bid Amount	Remarks
1	M/S Sahar Enterprises Civil work	Rs. 9,039,580	10.10 % below	(912,998)	946,485	19,920	Rs. 9,092,987 Rs. 9,092,987	Lowest
2	M/S Farah Electric Service Civil work	Rs. 9,039,580	10.25 % below	(926,557)	1,162,350	19,920	Rs. 9,295,293 Rs. 9,295,293	
3	M/S Abdul Rehman Construction Co Civil work	Rs. 9,039,580	3.00 % above	271,187	1,290,209	19,920	Rs. 10,620,896 Rs. 10,620,896	
4	M/S Royal Sun Industries Civil work	Rs. 9,039,580	At Par	-	2,464,182	19,920	Rs. 11,523,682 Rs. 11,523,682	

- 5 M/S Al-Noor Construction Company  
Bidding documents purchased by the Bidder but failed to participate on due date and time
- 6 M/S Al-Zaman Construction Co  
Bidding documents purchased by the Bidder but failed to participate on due date and time
- 7 M/S J J Developers & Enterprises  
Bidding documents purchased by the Bidder but failed to participate on due date and time
- 8 M/S Q B Builders  
Bidding documents purchased by the Bidder but failed to participate on due date and time

Rate quoted by M/S Sahar Enterprises at Civil work 10.10% below on schedule items only with Offer Rate / Non Schedule Items for Rs.946,485/- found lowest and reasonable hence recommended for approval and issuance of letter of acceptance.

 <b>(Engr. Farooq Ghaffar)</b> Secretary, Procurement Committee Superintending Engineer Police Works, Sindh, Karachi	 <b>(Subhan Anjum Jafri)</b> Member, Procurement Committee Section Officer (Budget) Home Deptt, GOS, Karachi	 <b>(Tauqeer Ahmed Naeem)</b> Member, Procurement Committee Superintendent of Police Saddar, South Zone, Karachi	 <b>(Naeem Ahmed Shaikh)</b> Chairman, Procurement Committee Deputy Inspector General of Police (Finance), Sindh, Karachi
---	--	---	---





## Comparative Statement

Name of Work : ADP No.898 of 2017-18 Construction of Special Investigation Complex for 10 Nos Police Stations in Karachi  
 Tender Reference No : 8 Korangi District Korangi Karachi  
 Estimated Cost in millions : Notice Inviting Tender No.SE/PW/Sindh/ Karachi/ 5085 dated 17.04.2018  
 Bid Security : Rs.11.500m  
 Receipt of applications and issuance : 5% of Bid Amount  
 Dead line for submission of bids : On 08.05.2018 upto 2.00pm in Committee Room of Police Department, Ground Floor, CPO, Karachi  
 Venue, time and date of bid opening : On 08.05.2018 at 3.00pm at Committee Room of Police Department, Ground Floor, CPO, Karachi

S. No	Name of Bidder	Cost of Schedule Items	Rate Quoted by Contractor	Amount of Premium	Cost of Offer Rates / Non Schedule Item	Difference cost of SR cement	Total Bid Amount	Remarks
1	M/S Anwar Ahmed Construction Company Civil work Rs.	9,039,580	15.00 % below	(1,355,937)	963,090	19,920	Rs. 8,666,653 Rs. 8,666,653	Lowest
2	M/S Iqbal Enterprises Civil work Rs.	9,039,580	17.00 % below	(1,536,728)	1,178,955	19,920	Rs. 8,701,727 Rs. 8,701,727	
3	M/S MAFHH Enterprises Civil work Rs.	9,039,580	10.25 % below	(926,557)	1,162,350	19,920	Rs. 9,295,293 Rs. 9,295,293	
4	M/S Laveet Enterprises Civil work Rs.	9,039,580	3.00 % below	(271,187)	1,361,610	19,920	Rs. 10,149,923 Rs. 10,149,923	

- 5 M/S Malak Kakar Construction Co  
Bidding documents purchased by the Bidder but failed to participate on due date and time
- 6 M/S Sahar Enterprises  
Bidding documents purchased by the Bidder but failed to participate on due date and time
- 7 M/S Ali Jummani Enterprises  
Bidding documents purchased by the Bidder but failed to participate on due date and time
- 8 M/S Q B Builders  
Bidding documents purchased by the Bidder but failed to participate on due date and time
- 9 M/S Emizen Engineering & Co  
Bidding documents purchased by the Bidder but failed to participate on due date and time

Rate quoted by M/S Anwar Ahmed Construction Company at Civil work 15.00% below on schedule items only with Offer Rate / Non Schedule Items for Rs.963,090/- found lowest and reasonable hence recommended for approval and issuance of letter of acceptance.

 <b>(Engr. Farooq Ghaffar)</b> Secretary, Procurement Committee Superintending Engineer Police Works, Sindh, Karachi	 <b>(Suhail Aijaz Jafri)</b> Member, Procurement Committee Section Officer (Budget) Home Dept., GOS, Karachi	 <b>(Tauqeer Ahmed Naeem)</b> Member, Procurement Committee Superintendent of Police Saddar, South Zone, Karachi
 <b>(Naeem Ahmed Shaikh)</b> Chairman, Procurement Committee Deputy Inspector General of Police (Finance), Sindh, Karachi		

## Comparative Statement

Name of Work : ADP No.898 of 2017-18 Construction of Special Investigation Complex for 10 Nos Police Stations in Karachi  
 Tender Reference No : 9 Shah Faisal Colony District Korangi Karachi  
 Estimated Cost in millions : Notice Inviting Tender No.SE/PW/Sindh/ Karachi/ 5085 dated 17.04.2018  
 Bid Security : Rs.11.500m  
 : 5% of Bid Amount  
 Receipt of applications and issuance : From the date of publication in press / hoisted on website of SPRA at or before 1.00pm on 07.05.2018 from the office of the undersigned  
 Dead line for submission of bids : On 08.05.2018 upto 2.00pm in Committee Room of Police Department, Ground Floor, CPO, Karachi  
 Venue, time and date of bid opening : On 08.05.2018 at 3.00pm at Committee Room of Police Department, Ground Floor, CPO, Karachi

S. No	Name of Bidder	Cost of Schedule Items	Rate Quoted by Contractor	Amount of Premium	Cost of Offer Rates / Non Schedule Item	Difference cost of SR cement	Total Bid Amount	Remarks
1	M/S Iqbal Enterprises Civil work	Rs. 9,039,580	8.00 % below	(723,166)	1,178,955	19,920	Rs. 9,515,289 Rs. 9,515,289	Lowest
2	M/S Emizen Engineering & Co Civil work	Rs. 9,039,580	At Par	-	913,275	19,920	Rs. 9,972,775 Rs. 9,972,775	
3	M/S Laveet Enterprises Civil work	Rs. 9,039,580	3.00 % below	(271,187)	1,361,610	19,920	Rs. 10,149,923 Rs. 10,149,923	
4	M/S White Traders Co Civil work	Rs. 9,039,580	At Par	-	1,992,600	19,920	Rs. 11,052,100 Rs. 11,052,100	




5 M/S Sahar Enterprises Bidding documents purchased by the Bidder but failed to participate on due date and time

6 M/S Q B Builders Bidding documents purchased by the Bidder but failed to participate on due date and time

7 M/S Inwi Associates Bidding documents purchased by the Bidder but failed to participate on due date and time

8 M/S Zulfiqar Ali Magso Bidding documents purchased by the Bidder but failed to participate on due date and time

Rate quoted by M/S Iqbal Enterprises at Civil work 08.00% below on schedule items only with Offer Rate / Non Schedule Items for Rs.1,178,955/- found lowest and reasonable hence recommended for approval and issuance of letter of acceptance.

 <b>(Engr. Farooq Ghaffar)</b> Secretary, Procurement Committee Superintending Engineer Police Works, Sindh, Karachi	 <b>(Suhail Anjum Jafri)</b> Member, Procurement Committee Section Officer (Budget) Home Deptt., GOS, Karachi	 <b>(Naeem Ahmed Shaikh)</b> Chairman, Procurement Committee Deputy Inspector General of Police (Finance), Sindh, Karachi
---	---	---

## Comparative Statement

Name of Work : ADP No.898 of 2017-18 Construction of Special Investigation Complex for 10 Nos Police Stations in Karachi  
 10 Nazimabad District Central Karachi  
 Tender Reference No : Notice Inviting Tender No.SE/PW/Sindh/ Karachi/ 5085 dated 17.04.2018  
 Estimated Cost in millions : Rs.11.500m  
 Bid Security : 5% of Bid Amount  
 Receipt of applications and issuance : From the date of publication in press / hoisted on website of SPRA at or before 1.00pm on 07.05.2018 from the office of the undersigned  
 Dead line for submission of bids : On 08.05.2018 upto 2.00pm in Committee Room of Police Department, Ground Floor, CPO, Karachi  
 Venue, time and date of bid opening : On 08.05.2018 at 3.00pm at Committee Room of Police Department, Ground Floor, CPO, Karachi

S. No	Name of Bidder	Cost of Schedule Items	Rate Quoted by Contractor	Amount of Premium	Cost of Offer Rates / Non Schedule Item	Difference cost of SR cement	Total Bid Amount	Remarks
1	M/S Al-Zaman Construction Co Civil work	Rs. 9,039,580	17.00 % below	(1,536,729)	846,855	19,920	Rs. 8,369,626 Rs. 8,369,626	Lowest
2	M/S Aamir Builders & Developers Civil work	Rs. 9,039,580	12.75 % below	(1,152,546)	797,040	19,920	Rs. 8,703,994 Rs. 8,703,994	
3	M/S Farooq Construction Civil work	Rs. 9,039,580	10.00 % below	(903,958)	929,880	19,920	Rs. 9,085,422 Rs. 9,085,422	
4	M/S MAFHH Enterprises Civil work	Rs. 9,039,580	8.25 % below	(745,765)	1,162,350	19,920	Rs. 9,476,085 Rs. 9,476,085	
5	M/S Laveet Enterprises Civil work	Rs. 9,039,580	3.00 % below	(271,187)	1,361,610	19,920	Rs. 10,149,923 Rs. 10,149,923	
6	M/S Malak Kakar Construction Co Civil work	Rs. 9,039,580	1.00 % below	(90,396)	1,328,400	19,920	Rs. 10,297,504 Rs. 10,297,504	
7	M/S K K Enterprises Civil work	Rs. 9,039,580	At Par	-	1,261,980	19,920	Rs. 10,321,480 Rs. 10,321,480	
8	M/S Tariq Associates Civil work	Rs. 9,039,580	10.00 % above	903,958	1,029,510	19,920	Rs. 10,992,968 Rs. 10,992,968	

*[Handwritten Signature]*

*[Handwritten Signature]*

S. No	Name of Bidder	Cost of Schedule Items	Rate Quoted by Contractor	Amount of Premium	Cost of Offer Rates / Non Schedule Item	Difference cost of SR cement	Total Bid Amount	Remarks
-------	----------------	------------------------	---------------------------	-------------------	---	------------------------------	------------------	---------

9	M/S Allied Business	Civil work Rs. 9,039,580	14.00 % above	1,265,541	1,092,609	19,920	Rs. 11,417,650 Rs. 11,417,650	
10	M/S Royal Sun Industries	Civil work Rs. 9,039,580	At Par	-	2,464,182	19,920	Rs. 11,523,682 Rs. 11,523,682	

- 11 M/S Khalil Khan & Co  
Bidding documents purchased by the Bidder but failed to participate on due date and time
- 12 M/S Ali Jummani Enterprises  
Bidding documents purchased by the Bidder but failed to participate on due date and time
- 13 M/S Emizen Engineering & Co  
Bidding documents purchased by the Bidder but failed to participate on due date and time
- 14 M/S Q B Builders  
Bidding documents purchased by the Bidder but failed to participate on due date and time
- 15 M/S Anwar Ahmed Construction Company  
Bidding documents purchased by the Bidder but failed to participate on due date and time

Rate quoted by M/S Al-Zaman Construction Co at Civil work 17.00% below on schedule items only with Offer Rate / Non Schedule Items for Rs.846,855/- found lowest and reasonable hence recommended for approval and issuance of letter of acceptance.

(Engr. Farooq Chaffar)  
Secretary, Procurement Committee  
Superintending Engineer  
Police Works, Sindh, Karachi

(Engr. Azam Rasheed)  
Member, Procurement Committee  
Executive Engineer  
Buildings Division-III, W&S, Karachi

(Suhail Mujum Jafri)  
Member, Procurement Committee  
Section Officer (Budget)  
Home Deptt., GOS, Karachi

(Tauqueer Ahmed Naeem)  
Member, Procurement Committee  
Superintendent of Police  
Saddar, South Zone, Karachi

(Naeem Ahmed Shaikh)  
Chairman, Procurement Committee  
Deputy Inspector General of Police  
(Finance), Sindh, Karachi






## Comparative Statement

Name of Work : ADP No.858 of 2017-18 Raising / Construction of Watch Tower & Boundary Wall at RRF Base Al-Flah and Naval Colony Base, Karachi & PHQ Garde  
 11 PHQ Garden Road, Karachi (Providing Misc: Works)  
 Tender Reference No : Notice Inviting Tender No.SE/PW/Sindh/ Karachi/ 5085 dated 17.04.2018  
 Estimated Cost in millions : Rs.2,500m  
 Bid Security : 5% of Bid Amount  
 Receipt of applications and issuance : From the date of publication in press / hoisted on website of SPPRA at or before 1.00pm on 07.05.2018 from the office of the undersigned  
 Dead line for submission of bids : On 08.05.2018 upto 2.00pm in Committee Room of Police Department, Ground Floor, CPO, Karachi  
 Venue, time and date of bid opening : On 08.05.2018 at 3.00pm at Committee Room of Police Department, Ground Floor, CPO, Karachi

S. No	Name of Bidder	Cost of Schedule Items	Rate Quoted by Contractor	Amount of Premium	Cost of Offer Rates / Non Schedule Item	Difference cost of SR cement	Total Bid Amount	Remarks
1	M/S Al-Noor Construction Company Electric Work Internal WS&SF	Rs. 268,509	15.00 % above	40,276	309,975	-	Rs. 618,760	
		Rs. 237,626	15.00 % above	35,643	1,700,404	-	Rs. 1,973,673	
							Rs. 2,592,433	Lowest
2	M/S Laveet Enterprises Electric Work Internal WS&SF	Rs. 268,509	17.00 % above	45,646	261,720	-	Rs. 575,875	
		Rs. 237,626	17.00 % above	40,396	1,776,164	-	Rs. 2,054,186	
							Rs. 2,630,061	
3	M/S MAS Holdings Electric Work Internal WS&SF	Rs. 268,509	17.00 % above	45,647	342,450	-	Rs. 656,606	
		Rs. 237,626	17.00 % above	40,396	1,819,270	-	Rs. 2,097,292	
							Rs. 2,753,898	

Rate quoted by M/S Al-Noor Construction Company at Electric work 15.00% above on schedule items only and Internal WS&SF 15.00% above on schedule items only with Offer Rate / Non Schedule Items for Rs.2,010,379/- found lowest and reasonable hence recommended for approval and issuance of letter of acceptance.


 <b>(Engr. Farooq Chaffar)</b> Secretary, Procurement Committee Superintending Engineer Police Works, Sindh, Karachi	 <b>(Suhail Arjum Jafri)</b> Member, Procurement Committee Section Officer (Budget) Home Deptt., GOS, Karachi	 <b>(Naeem Ahmed Shaikh)</b> Chairman, Procurement Committee Deputy Inspector General of Police (Finance), Sindh, Karachi
---	---	---

MINUTES OF THE MEETING OF PROCUREMENT COMMITTEE HELD  
ON 08.05.2018 AT 3.00PM IN THE COMMITTEE ROOM OF POLICE  
DEPARTMENT, GROUND FLOOR, CPO, KARACHI

List of participants attached separately


In pursuance to Home Department, Government of Sindh, Karachi Order No.SO(A)HD-V(03)2014 dated 27.01.2017, relating to the constitution of Procurement Committee for Development Works of Police Department under Rule-7 of SPPRA 2010, a meeting of Procurement Committee was held under the Chairmanship of Chairman, Procurement Committee (Deputy Inspector General of Police (Finance), Karachi) on 08.05.2018 @ 3.00pm in the Committee Room of Police Department, Ground Floor, CPO, Karachi to open the Bids.


2. Meeting was started with recitation of Holy Quran.
3. Chairman, Procurement Committee asked the Secretary of the Committee to brief the participants about the agenda.
4. Secretary of the Procurement Committee informed the participants that Bids were invited from interested Bidders publically in Sindhi, Urdu and English National Newspapers through Director of Information (Advertisement), Government of Sindh, Karachi as well as hoisting on official website of SPPRA for various Development schemes vide office of the Superintending Engineer, Police Works, Karachi letter No.SE/PW/Sindh/Karachi/ 5085 dated 17.04.2018.
5. Accordingly bidding documents were issued to interested Bidders from the date of publication of NIT in the Newspapers to 07.05.2018 upto 1.00pm. The deadline for submission / return of bidding documents duly sealed and complete in all respects was given on or before 08.05.2018 latest by 2.00pm for opening at 3.00pm on the same day in the Committee Room of Police Department, Ground Floor, CPO, Karachi before the Procurement Committee and representatives of interested Bidders.





6. During the opening of the bids on 08.05.2018, the bid amount of each Bidder was readout loudly before the Procurement Committee members and the Bidders or their authorize representatives present at the time of opening. The Bidders were further informed that final bid amount would be announced within three days of the completion of financial / technical evaluation process. The bids were evaluated properly and figures are arithmetically calculated and checked. After completing evaluation process, the bids which are found lowest and workable may be recommend to the competent authority for approval. The Bid Evaluation Reports along with other relevant documents may be hoisted at SPPRA website, as well as letter of acceptance may be issued as per SPPRA Rules 2010 (amended 2013).


Meeting was ended with a vote of thanks from and to the Chair.


  
(Engr. Farooq Ghaffar)  
Secretary, Procurement Committee  
Superintending Engineer  
Police Works, Sindh, Karachi

  
(Engr. Azam Rasheed)  
Member, Procurement Committee  
Executive Engineer  
Buildings Division-III, W&S, Karachi

  
(Suhail Anjum Jafri)  
Member, Procurement Committee  
Section Officer (Budget)  
Home Department, Govt. of Sindh, Karachi

  
(Tauqeer Ahmed Naeem)  
Member, Procurement Committee  
Superintendent of Police  
Saddar, South Zobe, Karachi

  
(Arif Aziz)  
Member, Procurement Committee  
Superintendent of Police  
Keemari Town, Karachi

  
(Naeem Ahmed Shaikh)  
Chairman, Procurement Committee  
Deputy Inspector General of Police  
(Finance), Sindh, Karachi


**Bidders Qualification Report**  
(Refer to Rule-46(i)(a)(i) & ii) of SPP Rules, 2010 amended (todate)  
Notice Inviting Tender No. SE/PW/Sindh/Karachi/ 5085 dated 17.04.2018


S. No.	Name of Bidders / Firm	Full Name, Complete Address, Phone Number, Fax Number, E-Mail & Organization of Structure	CNIC of proprietor / partners (if any)	Valid Registration with Federal Board of Revenue (FBR) for Income Tax (NTN)	Valid Registration with Sindh Revenue Board (SRB)	Valid Registration with PEC (Category, limit & specialization) for the works costing more than Rs.4,000m only	Valid Electric Licence for Electrical Works only (Region wise)	Valid Registration with Gas Authorities for Gas Works only	Complete Bio-Data of Technical Staff (One BE & One DAE) Associated with Firm / Bidder	Turn-over of last three years with 20% Bank balance as per SPPRA Rules 2010 (amended (todate))	List of original works of building either completed or in hand in last three years	Undertaking on stamp paper: That firm is not involved in any litigation, departmental rft, or has left the previous work	Undertaking on stamp paper: That firm is non-black listing previously by Govt., Semi Autonomous Bodies	Undertaking on stamp paper: List of Partners / Partnership Deed with Director / Proprietor etc with Complete Information alongwith Power of Attorney / Sole Proprietor	Undertaking on stamp paper: Information submitted by Bidder / Firms is correct	Remarks
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17
1	M/S White Traders Co	Yes	Yes	Yes	Yes	Yes	Not applicable	Not applicable	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
2	M/S Malak Kakar Construction Co	Not attached	Yes	Yes	Yes	Yes	Not applicable	Not applicable	Not attached	Not attached	Not attached	Not attached	Not attached	Not attached	Not attached	Un-Qualified
3	M/S Khalil Khan & Co	Yes	Yes	Yes	Yes	Yes	Not applicable	Not applicable	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
4	M/S Subhan Traders	Not attached	Not attached	Not attached	Not attached	Not attached	Not applicable	Not applicable	Not attached	Not attached	Not attached	Not attached	Not attached	Not attached	Not attached	Un-Qualified
5	M/S Sahar Enterprises	Yes	Yes	Yes	Yes	Yes	Not applicable	Not applicable	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
6	M/S Farooq Construction	Not attached	Not attached	Not attached	Not attached	Not attached	Not applicable	Not applicable	Not attached	Not attached	Not attached	Not attached	Not attached	Not attached	Not attached	Un-Qualified
7	M/S Royal Sun Industries	Not attached	Not attached	Yes	Yes	Yes	Not applicable	Not applicable	Not attached	Not attached	Not attached	Not attached	Not attached	Not attached	Not attached	Un-Qualified
8	M/S Al-Noor Construction Company	Yes	Yes	Yes	Yes	Yes	Yes	Not applicable	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
9	M/S MAS Holdings	Not attached	Not attached	Yes	Yes	Yes	Not attached	Not applicable	Not attached	Not attached	Not attached	Not attached	Not attached	Not attached	Not attached	Un-Qualified
10	M/S Laveet Enterprises	Not attached	Not attached	Yes	Yes	Yes	Not attached	Not applicable	Not attached	Not attached	Not attached	Not attached	Not attached	Not attached	Not attached	Un-Qualified
11	M/S Rana Tariq Taj Construction	Not attached	Yes	Yes	Not attached	Not attached	Not attached	Not applicable	Not attached	Not attached	Not attached	Not attached	Not attached	Not attached	Not attached	Un-Qualified
12	M/S Arham Associates	Yes	Yes	Yes	Yes	Yes	Not applicable	Not applicable	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
13	M/S Iqbal Enterprises	Yes	Yes	Yes	Yes	Yes	Not applicable	Not applicable	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
14	M/S Allied Business Enterprises	Not attached	Not attached	Yes	Yes	Yes	Not applicable	Not applicable	Yes	Not attached	Not attached	Not attached	Not attached	Not attached	Not attached	Un-Qualified
15	M/S Ali Jumani Enterprises	Yes	Yes	Yes	Yes	Yes	Not applicable	Not applicable	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
16	M/S Emuzen Engineering & Co	Not attached	Not attached	Not attached	Not attached	Not attached	Not applicable	Not applicable	Not attached	Not attached	Not attached	Not attached	Not attached	Not attached	Not attached	Un-Qualified
17	M/S Al-Zaman Construction Co	Yes	Yes	Yes	Yes	Yes	Not applicable	Not applicable	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
18	M/S Abdul Rehman Construction Co	Not attached	Yes	Yes	Yes	Yes	Not applicable	Not applicable	Not attached	Not attached	Not attached	Not attached	Not attached	Not attached	Not attached	Un-Qualified
19	M/S Sikandar Ali Junejo	Not attached	Not attached	Not attached	Not attached	Not attached	Not applicable	Not applicable	Not attached	Not attached	Not attached	Not attached	Not attached	Not attached	Not attached	Un-Qualified


Handwritten signature and initials on the right side of the page.


Handwritten mark or signature at the bottom right corner.


S. No.	Name of Bidders / Firm	Full Name, Complete Address, Phone Number, Fax Number, E-Mail & Organization of Structure	CNIC of proprietor / partners (if any)	Valid Registration with Federal Board of Revenue (FBR) for Income Tax (NTN)	Valid Registration with Revenue Board (SRB)	Valid Registration with PEC (Category, limit & specialization) for the works costing more than Rs.4,000m only	Valid Electric Licence for Electrical Works only (Region wise)	Valid Registration with Gas Authorities for Gas Works only	Complete Bio-Data of Technical Staff (One BE & One DAE) Associated with Firm / Bidder	Turn-over of last three years with 20% Bank balance as per SPRA Rules 2010 (amended to date)	List of original works of building either completed or in hand in last three years	Undertaking on stamp paper: That firm is not involved in any litigation, departmental rft, or has left the previous work	Undertaking on stamp paper: That firm is non-black listing previously by Govt., Semi Govt. and Autonomous Bodies	Undertaking on stamp paper: List of Partners / Partnership Deed with Director / Proprietor etc with Complete Information alongwith Power of Attorney / Sole Proprietor	Undertaking on stamp paper: That information submitted by Bidder / Firms is correct	Remarks	
1	M/S J J Developers & Enterprises	Not attached	Not attached	Not attached	Not attached	Not attached	Not applicable	Not applicable	Not attached	Not attached	Not attached	Not attached	Not attached	Not attached	Not attached	Not attached	Un-Qualified
20	M/S Q B Builders	Yes	Yes	Yes	Yes	Yes	Not applicable	Not applicable	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
21	M/S Kunwar Sakhawati Ali	Yes	Yes	Yes	Yes	Yes	Not applicable	Not applicable	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
22	M/S Asamir Builders & Developers	Yes	Yes	Yes	Yes	Yes	Not applicable	Not applicable	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
23	M/S Anwar Ahmed Construction Company	Yes	Yes	Yes	Yes	Yes	Not applicable	Not applicable	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
24	M/S Canny Engineers & Developers	Not attached	Not attached	Yes	Yes	Yes	Not applicable	Not applicable	Not attached	Not attached	Not attached	Not attached	Not attached	Not attached	Not attached	Not attached	Un-Qualified
25	M/S Invt. Associates	Not attached	Not attached	Not attached	Not attached	Not attached	Not applicable	Not applicable	Not attached	Not attached	Not attached	Not attached	Not attached	Not attached	Not attached	Not attached	Un-Qualified
26	M/S S M Shoaib	Yes	Yes	Yes	Yes	Yes	Not applicable	Not applicable	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
27	M/S Salman Ali Magsi	Not attached	Not attached	Not attached	Not attached	Not attached	Not applicable	Not applicable	Not attached	Not attached	Not attached	Not attached	Not attached	Not attached	Not attached	Not attached	Un-Qualified
28	M/S Zulfikar Ali Magsi	Not attached	Not attached	Not attached	Not attached	Not attached	Not applicable	Not applicable	Not attached	Not attached	Not attached	Not attached	Not attached	Not attached	Not attached	Not attached	Un-Qualified
29	M/S Tarique Associates	Yes	Yes	Yes	Yes	Yes	Not applicable	Not applicable	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
30	M/S Al-Asad Traders	Yes	Yes	Yes	Yes	Yes	Not applicable	Not applicable	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
31	M/S Ahmed & Co	Yes	Yes	Yes	Yes	Yes	Not applicable	Not applicable	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
32	M/S K K Enterprises	Yes	Yes	Yes	Yes	Yes	Not applicable	Not applicable	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
33	M/S MAFIH Enterprises	Yes	Yes	Yes	Yes	Yes	Not applicable	Not applicable	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
34	M/S Farah Electric Services	Yes	Yes	Yes	Yes	Yes	Not applicable	Not applicable	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
35		Yes	Yes	Yes	Yes	Yes	Not applicable	Not applicable	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified


  
**(Naeem Ahmed Shaikh)**  
 Chairman, Procurement Committee  
 Deputy Inspector General of Police  
 (Finance), Sindh, Karachi

  
**(Asif) Aziz**  
 Member, Proc. Committee  
 Superintendent of Police  
 Keemari, Karachi

  
**(Tauqueer Ahmed Naeem)**  
 Member, Proc. Committee  
 Superintendent of Police  
 Saddar, South Zone, Karachi

  
**(Suhail Anjum Jafrri)**  
 Member, Procurement Committee  
 Section Officer (Budget)  
 Home Deptt., Govt. of Sindh, Karachi

  
**(Engr. Azam Rasheed)**  
 Member, Procurement Committee  
 Executive Engineer  
 Buildings Division-III, W&S, Karachi

  
**(Engr. Farooq Ghaffar)**  
 Secretary, Procurement Committee  
 Superintending Engineer  
 Police Works, Sindh, Karachi

# Attendance Sheet

## Opening of Bids before the Procurement Committee

Reference

Notice Inviting Tender No. SE/PW/Sindh/Karachi/ 5085  
dated 17.04.2018

Issue of Bidding Documents upto:







from the date of publication/hosting on website of SPPRA  
and upto 07-05.....2018 at 1.00pm from the office  
of the SE, PW, Karachi

Dead Line for Submission of Bids upto :

08-05.....2018 upto 02.00pm in Committee Room of Police  
Department, Ground Floor CPO, Karachi

Venue, Time & Date of Bid Opening at :

08-05.....2018 upto 03.00pm in Committee Room of Police  
Department, Ground Floor CPO, Karachi

S.No.	Name of Officer	Designation	Signature
1	Farooq Ghojjar	SOE Police works	
2	ALIF AZIZ	SP/Karachi	
3	Nazeem Ahmed	DCO Finance	 S/S
4	Azam Rabbani	XEN - Building III	
5	Sulaiman Arif Tajiri	SO(B) Home Dept.	
6	Taukeer Ahmad Nazeem	SSP Sadder South	
7			
8			
9			
10			
11			
12			



# Attendance Sheet














## Opening of Bids before the interested Bidders or their representatives

Reference Notice Inviting Tender No. SE/PW/Sindh/Karachi/ 5085 dated 17.04.2018

Issue of Bidding Documents upto: from the date of publication/hosting on website of SPPRA and upto 07-05.....2018 at 1.00pm from the office of the SE, PW, Karachi

Dead Line for Submission of Bids upto: 08-05.....2018 upto 02.00pm in Committee Room of Police Department, Ground Floor CPO, Karachi

Venue, Time & Date of Bid Opening at: 08-05.....2018 upto 03.00pm in Committee Room of Police Department, Ground Floor CPO, Karachi

S.No.	Name & Designation of Authorized Person	Signature
1	M/S WHITE TRENDEIZCO	
2	M/S KANAR Construction Company	
3		
4		
5		
6	M/S Q.B. Builders	
7	Shahab Raza / c/o Sahar Ali	
8	M/S Feroz Tariq	
9	M/S Ali Janai Ent.	
10	M/S Al Hameed Const. Co.	
11	M/S Abdul Rehman Construction	
12	M/S KUNWAR SAKHWAT ALI	



S.No.	Name & Designation of Authorized Person	Signature
13	M/S Jafal Enterprises	
14	M/S Amir Builder	
15	M/S Amwal Ameer Cement Co	
16	M/S Inwa Associates	
17	M/S K. K. Enterprises	
18	M/S Khalid Khan Neo	
19	M/S Farha Elect Sues	
20	M/S Zalyper Ali Maggi	
21		
22	M/S LAURET ENTERPRISE	
23	M/S Rana Tariq Co	
24	M/S Mas Holding (FARHAN)	
25	M/S Ibrahim Associates	
26	Mahsh Kabir Jan Mahod	
27		
28		
29		
30		
31		
32		



# نئين ڪوٽ ۽ پرياسي ڊگهي لود شيڊنگ ڪاروبار بند، شهرين جي ريلي، ڌرتو

حيسڪو سب ڊويزن ۾ نااهل آفيسر آهي هر روز 16 کان 20 ڪلاڪ لود شيڊنگ ڪري جيڪو خنجال ڪيو آهي. شهري شهر ۾ درزي، واپار، ويلڊنگ ڪندڙ پورهيت بجلي نه هئڻ ڪري به ويلا ماني لاءِ مزدوري خاطر پریشان آهن بجلي جي اڻ اعلانيل لود شيڊنگ هوندي ته تمام بجلي صارفين ڏانهن گرايل موڪلي پریشان ڪيو پيو وڃي مطالبو ڪيو آهي، بجلي جي لود شيڊنگ ايتري نه آهي (ايڪسپشن واپار) لود شيڊنگ نه ٿيڻ جي خاطر تي ڌرتو ختم



نئون ڪوٽ، شهري لود شيڊنگ

## ميرپورخاص ۾ بااثر خلاف عو

بااثر گهر ۾ گهڙي لاجاٽ جي ڪوٽ

بااثر مڙس جي غير موجودگي ۾ ڏاڏا

بااثر خلاف ڪيس داخل ڪري آڻڻ

ميرپورخاص ۾ ميرپورخاص بااثر زوري گهر ۾ گهڙو ڪيس داخل ٿي ڪري بااثر مومار ڏمڪيون ڏاڏا حيسا اڏو. مڙس سيٽل سان گڏ بااثر جي زيادتي ڪيو. ان موقعي تي عورت بنايو ته سندس مڙس بااثر مڙس جي غير موجودگي ۾ نشي ۾ ڌرتي ڏاڏا جي ڪوشش ڪئي مزاحمت تي سندس جن بااثر فرار ٿي ويو جڏهن ته عورت جي مڙس سيٽل واپس پر پوليس ڪيس داخل ڪرڻ کان انڪار

## جهڙي پيسان ايوب

اجيائي جي محفل ۾ خطاب ڪيو

مهمانن کي فقير غلام حيدر لاء

جهڙو تارا جهڙو ويجهو ڳوٺ فقير غلام حيدر لغاري جي فقيرن ڪنن تي. سنڌ جي نوجوان شاعر اديب ايوب ڪوسو کي سنڌي ادبي سنگت جي مرڪزي جوائنٽ سڪريٽري چونڊجڻ تي اجيائو ڏنو ويو هن اجيائي واري محفل جو مک مهمان غلام رسول چانڊيو هو. جڏهن ته باقي مهمانن ۾ سنڌ جو سيوت شاعر



جهڙو تارا جي مرڪزي جوائنٽ سڪريٽري ايوب ڪوسو کي اجيائو ڏنو ويو

## نواب شاھ ۾ پاڻي کون جن حورون

ڏي سي شهيد بينظير آباد نعمان صديق رو نواب شاھ (ڊور)، اڪبر چانڊيو، نواب شاھ ۽ خير اچڻ بعد انتظاميا نوٽيس ڊور. ڏي سي روه مشين لڳرائي، مهيني کان پيشن جي صاف پاڻي بعد ضلعي انتظاميه آڪ ٿي، ڊيٽي ڪمشنر شهيد بينظير آباد نعمان صديق لانگي نوابشاھ ڪنال جو ڊورو ڪيو.

## قمبر ۾ شپ جو آبادگارو

ڪارڪنن باردائو ته ملڻ خلا

خودڪا کاتي جي ڪوٽ ڪا

قمبر (ڊور) قمبر پ شھيد ڀٽو طرفان هارين ۽ احتجاجي مظاهو ڪيو مظاهرين کي هٿن ۾ پلي اڏو تائين کي باهيون ڏئي ايندڙ ويندڙ ٽريننگ ٻڌ ڊاڪٽر عزيز مغربي، الله ڏنو گويانگ، نظيل سانگ انسپيڪٽر مختيار ڪار ملي پگت ڪري هارين، هنن وڌيڪ چيو ته هڪ ڏينهن آگ ايس ڊي ايس ر هتي يارڏائي سان پيرل ڪشڪ هٿ ڪشي ڇڏڻ ڪيس درج ڪرايو هنن اينٽي ڪرپشن جي چيئر مئن ادارن کي ڪشڪ جو يارڏانو ته ملڻ نوٽيس وٺو

## نئون ڪوٽ رپورٽ: زاهد مغل (نئون

ڪوٽ شهر ۽ ان جي پرياسي جي علائقن ۾ بجلي جي 16 کان 20 ڪلاڪن جي ڊگهي لود شيڊنگ خلاف پ پ ب چئيرمين بايو سهيڻ قاشمخاني واپاري ايسو سي ايشن اڳواڻ آصف رضا قاشمخاني، ڪائونسلر حنيف ڪنڀار، مڪيش مالهڻي، عادل ڪي ڪي لجهن ميگهواڙ، جي اڳواڻي ۾ سوين شهرين هنن ۾ پلي ڪارڊ کڻي ٿاڻون ڪميٽي نئون ڪوٽ کان وچ شهر مان ريلي ڪڍي واپار آفيسر پهچي ڌرتو هتي ويهي رهيا ريلي ۾ شريڪ شهرين واپار ايس ڊي او مرڊا آباد واپار عملي نا اهل جا زور دار نعرا هنيو ريلي واپار آفيسر پهچڻ تي ايس ڊي او واپار ۽ پيو عمو پنهتجو آفيسون کليل ڇڏي فرار ٿي ويو، ان موقعي تي چئير مين ٿاڻون ڪميٽي نئون ڪوٽ بايو سهيڻ قاشمخاني واپاري اڳواڻ آصف رضا قاشمخاني خطاب ڪندي چيو ته حيسڪو سب ڊويزن نئون ڪوٽ هڪ ڏاڏا ناهل آفيسر آهي جيڪو هر روز 16 کان 20 ڪلاڪ هٿرادو لود شيڊنگ ڪري جيڪو خنجال ڪري ڇڏيو آهي، شهر ۾ درزي، واپار، ويلڊنگ ڪندڙ پورهيت بجلي نه هئڻ ڪري واپار ماني جي مزدوري ڪرڻ لاءِ پریشان آهن، اسان واپار جي اعليٰ اختيارين کي ڏانهن ڪري ٿڪجي پيا آهيون پرايس ڊي او ڪنهن جي نه ٿو ٻڌي، جيڪو سڄو ڏينهن پنهتجي بنگلي جي رهائش تي غير ضروري عورتن ويهي سڄو ڏينهن ڪچهريون ڪري ٿو هنن چيو ته بجلي جي اڻ اعلانيل لود شيڊنگ هوندي ته تمام بجلي صارفين ڏانهن گرايل موڪلي پریشان ڪري رهيو آهي، واپار آفيسر اڳيان مسلسل چار ڪلاڪن جي هنيل ڌرتي بعد ايڪسپشن واپار ڊگهڙي چئيرمين بايو سهيڻ ۽ واپاري اڳواڻ آصف رضا سان فون تي ڳالهائين ڪيون ۽ چيو ته توهان جا مطالبو جائز آهن، بجلي جي لود شيڊنگ ايتري نه آهي هاڻ لود شيڊنگ نه ٿيڻ جي يقين ڏيائي تي ڌرتو ختم ڪيو ڏي سب ڊويزن نئون ڪوٽ کي فورن بدلي ڪيو وڃي ۽ ٻيهر لود شيڊنگ ڪشي وئي ته حيس ڪوٽ جي ڏينهن هڙتال ڪري نئون ڪوٽ ميرپورخاص روڊ تي ڌرتو هٽنداسين.

نئون ڪوٽ (ن ۽ ا) ٿاڻون ڪوٽ رڻ شاخ ڪلوٽي واپا ڊيڊن روڊ جي سائينڊن تي ويٺل ٻوڏ متاثرين سوڍو پيل سرڻ پيل ڪانڊي پيل، سانڍو پيل، رامچند پيل لونگ پيل، سڄو پيل ۽ ٻين پريس ڪلب ٿاڻون ڪوٽ پهچي احتجاج ڪندي چيو ته اسان 2011 جي ٻوڏ دوران لڏي اچي هتي پنهتجا اچيا ناهي وينا آهيون گذريل ڏينهن مختيار ڪار ڪلوٽي پنهتجي عملي سان گڏ اسان لاءِ هتان لڏائڻ جي لاءِ نوٽيس ڏنا آهن، ته توهان هتان لڏا ڪئي هليا وڃو ته اسان توهان جا گهر بلڊوز ڪندا سون هنن چيو ته مختيار ڪار اسان غريب پورهيتن کي نوٽيس ڏنا آهن پر بااثر ساڳين هنڌن تي وينا آهن انهن کي چوڻ ڏني وئي آهي اسان غريب ماڻهن ڪٿاڻهن لڏي ويواسان کي ڳوڻيٽ ڪنهن موزون جگهه تي پلاٽ ڏي اسان لڏڻ لاءِ تيار آهيون.

## نئين ڪوٽ جي مختيار ڪار جو ٻوڏ متاثرن کي لڏائڻ لاءِ نوٽيس

2011 جي ٻوڏ دوران لڏي اچي هتي پنهتجا اچيا ناهي وينا آهيون: متاثر

نئون ڪوٽ (ن ۽ ا) ٿاڻون ڪوٽ رڻ شاخ ڪلوٽي واپا ڊيڊن روڊ جي سائينڊن تي ويٺل ٻوڏ متاثرين سوڍو پيل سرڻ پيل ڪانڊي پيل، سانڍو پيل، رامچند پيل لونگ پيل، سڄو پيل ۽ ٻين پريس ڪلب ٿاڻون ڪوٽ پهچي احتجاج ڪندي چيو ته اسان 2011 جي ٻوڏ دوران لڏي اچي هتي پنهتجا اچيا ناهي وينا آهيون گذريل ڏينهن مختيار ڪار ڪلوٽي پنهتجي عملي سان گڏ اسان لاءِ هتان لڏائڻ جي لاءِ نوٽيس ڏنا آهن، ته توهان هتان لڏا ڪئي هليا وڃو ته اسان توهان جا گهر بلڊوز ڪندا سون هنن چيو ته مختيار ڪار اسان غريب پورهيتن کي نوٽيس ڏنا آهن پر بااثر ساڳين هنڌن تي وينا آهن انهن کي چوڻ ڏني وئي آهي اسان غريب ماڻهن ڪٿاڻهن لڏي ويواسان کي ڳوڻيٽ ڪنهن موزون جگهه تي پلاٽ ڏي اسان لڏڻ لاءِ تيار آهيون.

## سکر جي راجپوت بنڌائي ويلفيئر

ايسوسيئيشن پاران پارڙن ۾

ڪتاب ورهائڻ جي تقريب

سکر (ريپورٽ) راجپوت بنڌائي ويلفيئر ايسوسيئيشن پاران پارڙن ۾ ڪتاب ورهائڻ جي تقريب ڊپٽي ميئر مهمان خاص طور شرڪت ڪئي ان سلسلي ۾ بنڌائي راجپوت ويلفيئر ايسوسيئيشن جي ايجوڪيشن ڪميٽي پاران بنڌائي حال ۾ نبراهن جي پارڙن کي تعليم جي زيور سان قبض ياب ڪرڻ لاءِ پارڙن ۾ منت درسي ڪتاب ورهائڻ جي تقريب منعقد ڪئي وئي تقريب ۾ مهمان خاص طور ڊپٽي ميئر سکر طارق چوهارن، بي ٽي آءِ اڳواڻ حاجي جاويد ميمڻ، بي ايس ٽي اڳواڻ محمد رضوان قادري پرائيويٽ اسڪول ايسوسيئيشن جي اڳواڻ بشير چنا مقصود احمد، چوڌري اظهر حسين، غلام مرتضيٰ گهڙا گهڙو، رضوان الحق ملڪ، حاجي شريف بنڌائي، حاجي مسر، سعيد اعوان، عبدالجبار راجپوت، محمد يامين، حنيف بنڌائي، صغير بنڌائي ۽ ٻين شرڪت ڪئي تقريب ۾ سوين اسڪول پارڙن پڻ شرڪت ڪئي.

## نصيرآباد ۾ مختلف ڳوٺن جا 30

کان وڌيڪ ماڻهو پي ٽي آءِ ۾ شامل نصيرآباد (ريپورٽ) پي ٽي آءِ تعلقي نصيرآباد جي اهر ڏکڻ پي ٽي آءِ ضلعي صدر امير علي عمراني، جنرل سيڪريٽري محمد رفيق ڪانڌڙي، ارشد علي سانگهڙو جي صدارت ۾

## نئي ۽ سجاوڻ لاءِ ڪيل اعلانن تي عمل شروع ٿي ويو آهي

نواز شريف جي جلسي دوران ڪيل سمورا واعدا پورا ٿيندا

پٿور (ڊا) پاڪستان مسلم ليگ (ا) جي مرڪزي جوائنٽ سڪريٽري وفاقي وزير مملڪتي ۽ نيشنل لود شيڪورٽي اينڊ ريسرچ سيد اياز علي شاھ شيرازي جاري ڪيل بيان ۾ چيو آهي ته اڳوڻي وزير اعظم ميان محمد نواز شريف ٺٽي جي جلسي ۾ نٿو سجاوڻ ۽ نٿو محمد خان ضلعن لاءِ جيڪي به اعلان ڪيا هئا انهن تي عمل شروع ٿي چڪو آهي تنهن ضلعن ۾ ٽي لک کان به وڌيڪ ماڻهن کي هيلڪ ڪار ملي ويا آهن جنهن مان هيٺائين هزارين ماڻهو علاج جو سهولتون حاصل ڪري چڪا آهن ان کان علاوه سوين ڳوٺن کي سوئي گئس جي سهولت، پڪڻ روڊن جي سهولت ۽ ڳوٺن کي بجلي مهيا ڪرڻ واري اسڪيم تي ڪم شروع آهي.

## نئين ڪوٽ جي مختيار ڪار جو ٻوڏ متاثرن کي لڏائڻ لاءِ نوٽيس

2011 جي ٻوڏ دوران لڏي اچي هتي پنهتجا اچيا ناهي وينا آهيون: متاثر

نئون ڪوٽ (ن ۽ ا) ٿاڻون ڪوٽ رڻ شاخ ڪلوٽي واپا ڊيڊن روڊ جي سائينڊن تي ويٺل ٻوڏ متاثرين سوڍو پيل سرڻ پيل ڪانڊي پيل، سانڍو پيل، رامچند پيل لونگ پيل، سڄو پيل ۽ ٻين پريس ڪلب ٿاڻون ڪوٽ پهچي احتجاج ڪندي چيو ته اسان 2011 جي ٻوڏ دوران لڏي اچي هتي پنهتجا اچيا ناهي وينا آهيون گذريل ڏينهن مختيار ڪار ڪلوٽي پنهتجي عملي سان گڏ اسان لاءِ هتان لڏائڻ جي لاءِ نوٽيس ڏنا آهن، ته توهان هتان لڏا ڪئي هليا وڃو ته اسان توهان جا گهر بلڊوز ڪندا سون هنن چيو ته مختيار ڪار اسان غريب پورهيتن کي نوٽيس ڏنا آهن پر بااثر ساڳين هنڌن تي وينا آهن انهن کي چوڻ ڏني وئي آهي اسان غريب ماڻهن ڪٿاڻهن لڏي ويواسان کي ڳوڻيٽ ڪنهن موزون جگهه تي پلاٽ ڏي اسان لڏڻ لاءِ تيار آهيون.

**آفيس آف ڊي سپرنٽينڊنگ انچيفر پوليس ورڪس، سنڌ ڪراچي**  
پوليس هيڊ ڪوارٽر سائوٿ (سيڪنڊ فلور CCPT اسڪول) ڪارڊن روڊ ڪراچي  
No.SE/PW/Karachi/S085, Dated: 17\_04\_2018


## ٽينڊر گھرائڻ جو نوٽيس

سنڌ پبلڪ پروڪيورمينٽ ريگيوليٽري اتار تي روز 2010 (تربير ٿيل تاحال) مطابق دلچسپي رکندڙ واک ڏيندڙن/ڌرم کان هيٺين ڪمن لاءِ SPPRA جي معياري واک دستاويزن تي مهيند واک طلب ڪجن ٿا.

2- واک جا دستاويز واک ڏيندڙن پاران هيٺ صحيح ڪندڙ وٽ پنهتجي لپٽر هيٺ تي لکت ۾ درخواست سان گڏ واک دستاويزن جي في (ناقابل واپسي) هر هڪ سامهون جاتائيل. روڪا اڏا ڪرڻ تي جاري ڪيا ويندا. واک جي اجراء/وصولي ۽ ڪوٺڻ جو پروگرام

سيريل	تفصيل	پهريون ڀيرو	موت نه ملڻ جي صورت ۾ ٻيو ڀيرو
1	درخواست جي وصولي اختيارن ۾ اشاعت/ايس بي ۽ واک دستاويزن جو اجراء	اخبارن ۾ اشاعت/ايس بي ۽ واک دستاويزن جو اجراء	09_05_2018 کان 23_05_2018 تائين، منجهند 01:00 وڳي تائين هيٺ صحيح ڪندڙ جي آفيس (معي جاتائيل پتي تان)
2	واڪ ڪرڻ جي اهليت جي معيار موجب گهريل دستاويزن سميت هر طرح سان مڪمل واک جمع ڪرائڻ جي آخري تاريخ	08_05_2018 تي بوقت 02:00 ڪميٽي روم پوليس ڊپارٽمينٽ گرائونڊ فلور، سي بي او ڪراچي	24_05_2018 تي بوقت 02:00 وڳي ڪميٽي روم پوليس ڊپارٽمينٽ گرائونڊ فلور، سي بي او ڪراچي
3	واڪ ڪوٺڻ جي تاريخ، وقت ۽ هنڌ	08_05_2018 تي بوقت 03:00 وڳي ڪميٽي روم پوليس ڊپارٽمينٽ گرائونڊ فلور، سي بي او ڪراچي	24_05_2018 تي بوقت 03:00 وڳي ڪميٽي روم پوليس ڊپارٽمينٽ گرائونڊ فلور، سي بي او ڪراچي

- ڪوٺ واري ڏينهن ڪنهن اوجھي هڙتال پيدا ٿيڻ يا موڪل جي صورت ۾ واک ايندڙ ڪم واري ڏينهن تي وصول ڪيا ۽ ڪوليا ويندا. پيا سمورا شرط ۽ ضابطا ساڳيا ٿي رهندا.
- واڪ جي ماليٽي جي 5% (پنج سيڪڙو) بڊ سيڪيورٽي ڪنهن به شيڊول بينڪ مان هيٺ صحيح ڪندڙ جي حق ۾ جاري ڪيل ڪال ڊپازٽ/بي آرڊر جي صورت ۾ واک جمع ڪرائڻ دوران شامل هئڻ گهرجي.
- دلچسپي رکندڙ واک ڏيندڙ ڪنهن به ڪم واري ڏينهن تي آفيس وقت دور انٽرفيولي ڊرائينگ/انچيفر اسٽيٽسٽس ڏسي سگهڻ ٿا.
- سمورن دلچسپي رکندڙ بڊرز لاءِ واک کليل آهن.
- پروڪيورمينٽ جو طريقو ڪار، سنگل اسٽيج، سنگل انويٽ.



ٺي. ان موقعي تي نيسر اباد تعلقي جي مختلف ڳوٺن جي 30 کان وڌيڪ پورهيت طئي جي ماڻهن پاران بي بي آءِ آر شامل ٿيڻ جو اعلان ڪيو جن ۾ عاشق سومرو، حاجن تنوير، دائرخان سانگهرو، بخشيل بروهي، الله ڏنو مسن، حيدر علي مسن، قربان علي رڙ، ستار شيخ منير علي لڳوٽو، حسين علي شيخ، خادر گوگر، عابد علي مسن، اياز علي سومرو، شير علي شيخ، محبوب علي شيخ پاران پنهنجن ساٿين سميت بي بي آءِ آر شامل ٿيڻ جو اعلان ڪيو. ان موقعي تي آڳاٽي چيئرمين اسين بي بي آءِ چيئرمين عمران خان جي عوامي پاليسين تي مڪمل اعتماد جو اظهار ڪندي بي بي آءِ آر شامل ٿيا آهيون.

قمبر: پ پ پ ٽي پ ڪارڪن پاران

**احمد پور لڳ ڳوٺاڻي تہ**

**ڪوٽ مير محمد اٺڻي**

احمد پور (ع) ۾ احمد پور سان ڪوٽ مير محمد جي ڳوٺاڻي تي فائلاٽو حملو ٻيڻي جان بچائي، 7 جوابدارن خلاف ڪيس داخل آهي. سلسلي ۾ ڳوٺاڻي رياض احمد پنڳر صحافين کي ٻڌايو ته ڪالهه صبح جو سوير بريلو، کان ڪوٽ مير محمد پنهنجي زمين تي ويس ته اڳ ئي تاز ۾ ويٺل جوابدارن فائوٽو ڀنگڙ، راج عرف ٻيو پنڳر، علي جان، اياز پنڳر ۽ 3 ٻيا ٻڌل

**شاهه ۾ مسلمانن مٿان هلندڙ ظلم خلاف سرڪر وٺي**

سرڪر (پورٽي) شاهه ۾ مسلمانن مٿان هلندڙ ظلم خلاف شيعه علماء ڪائونسل ضلعي سرڪر پاران احتجاجي ريلي ڪڍي مظاهرو ڪيو ويو ان سلسلي ۾ شيعه علماء ڪائونسل ضلعي سرڪر پاران شاهه ۾ مسلمانن مٿان ٿيندڙ ظلم خلاف مولانا امداد حسين، مولانا رياض حسين روحاني ۽ ٻين جي اڳواڻي ۾ احتجاجي ريلي ڪڍي وئي.

**آفيس آف دي پوليس سرجن حيدرآباد**  
No.PS.MLS.LUH.HYD:937/2018, Dated:04-04-2018

**واڪ لاءِ ڪوٽ**

ايس پي بي آري 2018 46(2) موجب سيلز ٽيڪس/انڪر ٽيڪس ڊيپارٽمينٽ وٽ رجسٽرڊ ۽ رولز 2011 موجب (وڊ هوليڊنگ) جي سنڌ ٽيڪس اسپيشل پروسيسر مطابق سنڌ روٽيو بورڊ حيدرآباد ڊويزن وٽ سٺي ساڪ ۽ مستحڪم مالي پوزيشن رکندڙ مينوفڪچررز/بااختيار ڊيلرز/سيلائيڙز/اهيوزرز کان سنگل اسٽيج-ٽو-آئيٽي پروسيسر تي، ٻين تفصيل سميت شرطن ۽ ضابطن تي مشتمل واڪ جا دستاويز آفيس آف پوليس سرجن حيدرآباد مان درخواست سان گڏ، انڪر ٽيڪس، سيلز ٽيڪس رجسٽريشن سرٽيفڪيٽ ۽ سنڌ روٽيو بورڊ رجسٽريشن سرٽيفڪيٽ جي نقل ڪاپي پيش ڪري، ٽينڊر انڪوائري ۾ جاتائيل ٽينڊر في رڪ صورت ۾ ادا ڪرڻ تي 18-04-2018 کان 10-05-2018 تائين وٺي سگهجن ٿا.

سيريئل نمبر	اٽمنز جون نالو	ٽينڊر في ناقابل واپسي سيڪيورٽي	ٻي
01	ايڊيشنل پوليس سرجن حيدرآباد ۽ پوليس سرجن حيدرآباد لاءِ سال 2017-18 لاءِ ڊرگس ۽ ميڊيسن (سرڪيڪل اٽمنز/پوسٽ مارٽر اٽمنز) جي سيلاء	1000 رپيا	2.5%
02	سال 2017-18 لاءِ ايڊيشنل پوليس سرجن حيدرآباد لاءِ مرده خاني (ڪولڊ اسٽوريج) لاءِ پلاٽ ۽ مشينري جي خريداري	1500 رپيا	2.5%

ڪوٽ ڪيل اڳهه/اٽمنز جي لاءِ 2.5 سيڪڙو سيڪيورٽي ڊپازٽ/سوٽي رقم پوليس سرجن حيدرآباد جي حق ۾ ڪال ڊپازٽ/ٻي آرڊر/ڊمانڊ ڊرافٽ جي صورت ۾ فنانشل واڪ سان شامل هئڻ گهرجي ۽ فوٽو ڪاپي ٽيڪنيڪل پروپوزلز سان شامل هجڻ جيڪي 10-05-2018 تي صبح 11:00 وڳي هيٺ صحيح ڪندڙ جي آفيس ۾ رکيل ٽينڊر باڪس ۾ وجهي ڇڏڻ گهرجن صرف ٽيڪنيڪل واڪ/پروپوزل 10-05-2018 تي منجهند 12:00 وڳي، پروڪيورمينٽ ڪميٽي جي موجودگيءَ ۾ واڪ ڏيندڙ/فرر جي نمائندن جي روبرو کوليا ويندا. واڪن جي ڇنڊڇاڻ واڪ دستاويزن ۾ جاتائيل اٽمنز وائيز جي بنيادن تي ڪئي ويندي.

ايس پي بي آري رولز 2010 مطابق پروڪيورنگ ايجنسي ڪنهن به يا سمورن ٽينڊرن کي قبول/رد ڪرڻ جو حق محفوظ رکي ٿي. موڪل جي صورت ۾ ٽينڊر اينڊر ڪم واري ڏينهن تي کوليا ويندا. نالو: پوليس سرجن تپال جو پتو: ميڊيڪو ليگل سيڪشن ايت L U اسپتال، حيدرآباد ٽيليفون نمبر: 022-2621885 اي ميل: policesurgeon3333@gmail.com

**صحيح**  
**پوليس سرجن**  
**حيدرآباد**  
INF/KRY.NO.2043/2018  
ڪريشن کان انڪار ڪريو. اسان دهشتگردي خلاف متحد آهيون  
سنڌ ۾ تبليغ جي بهتري لاءِ Text ملي ۽ پنهنجو بيمار لکي 8398 تي ايس ايس ڪريو

- 8- واڪ جي موٽر زهن جو مدو، 90 ڏينهن آهي.
- 9- سنڌ حڪومت جي قانون، تاحال ٿيل ترميم موجب سيلز ٽيڪس/انڪر ٽيڪس يا ٻيو ڪوبه ٽيڪس ڪوتاهي ڪيو ويندو.
- 10- واڪ ڏيندڙ جي اهليت/لياقت جو معيار:
  - (i) آرگنائيزيشن جو پورو نالو، مڪمل پتو، ٽيليفون نمبر، ٽيڪس نمبر، اي ميل.
  - (ii) پروڊيٽر/پارٽنر (جيڪڏهن هجن) جون CNIC نقل ڪاپيون.
  - (iii) انڪر ٽيڪس (NTN) لاءِ فيڊرل بورڊ آف روٽيو سان موٽر رجسٽريشن سنڌ روٽيو بورڊ (SRB) سان موٽر رجسٽريشن.
  - (iv) واڪ جي ماليٽي جي لحاظ سان لاڳاپيل ڪيتري يا ان کان مٿي جي ڊسپلين ۾ پاڪستان انجنيئرنگ ڪائونسل سان موٽر رجسٽريشن ڪم جي ماليٽي 4.00 ملين رپيا هئڻ جي صورت ۾ PEC لائسنس گهريل نه هوندو.
  - (vi) هيٺ جاتائيل ڪم جي لاءِ ساڳي ريجن جي انسيڪٽوريٽ آف اليڪٽريڪل لائسنس سنڌ حڪومت پاران جاري ٿيل موٽر لائسنس اليڪٽرڪ جي ڪم لاءِ غور هيٺ آندو ويندو.
  - (vii) گيس جي ڪم لاءِ گيس اختياري کان جاري ڪيل ڪارآمد رجسٽريشن ٽيڪنيڪل عملي جي مڪمل بايوڊيٽا (هڪ B.E ۽ هڪ ڊپلوما انجنيئر) واڪ واري ماليٽي جي برابر ڪنهن به شيدول بيٽڪ مان ورتل بيٽڪ اسٽيٽمينٽ جي صورت ۾ گذريل 3 سالن جو ٽرين اٽور ۽ واڪ جي ماليٽي جي حوالي سان بيٽڪ جي اڪائونٽ ۾ 20% رقم بيلنس ۾ هئڻ گهرجي.
  - (x) گذريل ٽن سالن دوران هٿ ۾ کنييل يا تعمير ڪيل اصل ڪم يا بلڊنگس وارن ڪمن جي لسٽ (ورڪ آرڊر) ۽ ڪم جي تڪميل جي صورت ۾ ثبوت لازمي آهي.
  - (xi) 100 رپين جي اسٽامپ پيپر تي خاطري:
    - (a) ت فرار اڳ ڪنهن به پوليس ورڪس يا ٻين کاتن سان قانوني چاره جوڻي، تڪرار ۾ ملوث نه آهي ۽ ڏنل اڳوڻن ڪمن کي اڌ ۾ نه ڇڏيو آهي يا ڪنهن ڪم جي تڪميل ۾ اجائي دير نه ڪرائي آهي.
    - (b) فرار اڳ ڪنهن سرڪاري يا خودمختيار اداري سان بليڪ لسٽ ٿيل نه آهي.
    - (c) پارٽنر جي لسٽ/پارٽنر شپ ڊيڊ بشمول ڊائريڪٽرز/پروڊيٽرز وغيره پاران آف انارٽي سميت مڪمل معلومات/اڪيلي مالڪ بابت اهڙي معلومات.
    - (d) ت واڪ ڏيندڙ/فرر پاران فراهم ڪيل معلومات ڪنهن به مرحلي تي گمراه ڪرڻ جي صورت ۾ ڏنل ڪم کي رد ڪري ڇڏيو.
    - (xii) آڏون/مشروط واڪن تي غور نه ڪيو ويندو ۽ ٿڌي تي رد ڪري ڇڏيو.
  - 12. ايس پي بي رولز 2010 (ترميم ٿيل تاحال) موجب پروڪيورنگ ايجنسي واڪ جي سموري عمل کي ختم ڪرڻ ۽ ڪنهن به يا سمورن واڪن کي رد ڪرڻ جو حق محفوظ رکي ٿي.

سيريئل نمبر	اسڪر ڪم جو نالو	ڪيل لڳت	ٻي سيڪيورٽي	مدو	واڪ دستاويز
اي	اي ڊي بي نمبر 898 آف 2017-18 ڪراچي ۾ 10 عدد پوليس اسٽيشن ۾ اسپيشل انويسٽيگيشن ڪامپليڪس جي تعمير	2017-18			
1	فائڊاڊ ضلعو ملير ڪراچي	11.500	واڪ جو: 50	24 مهينا	3000
2	ملير سٽي ڊسٽرڪٽ ملير ڪراچي	11.500	واڪ جو: 50	24 مهينا	3000
3	ميمڻ ڳوٺ ضلعو ملير ڪراچي	11.500	واڪ جو: 50	24 مهينا	3000
4	جمشيد ڪوارٽر ضلعو ايسٽ ڪراچي	11.500	واڪ جو: 50	24 مهينا	3000
5	پريگڊ ضلعو ايسٽ ڪراچي	11.500	واڪ جو: 50	24 مهينا	3000
6	گلشن اقبال ضلعو ايسٽ ڪراچي	11.500	واڪ جو: 50	24 مهينا	3000
7	شاهراه فيصل ضلعو ايسٽ ڪراچي	11.500	واڪ جو: 50	24 مهينا	3000
8	ڪورنگي ضلعو ڪورنگي ڪراچي	11.500	واڪ جو: 50	24 مهينا	3000
9	شاه فيصل ڪالوني ضلعو ڪورنگي ڪراچي	11.500	واڪ جو: 50	24 مهينا	3000
10	ناظر آباد ضلعو سبٽرل ڪراچي	11.500	واڪ جو: 50	24 مهينا	3000
بي	اي ڊي بي نمبر 858 آف 2017-18 ايت آر ايف بيس الفلام ۽ ٽيون ڪالوني بيس ڪراچي ۽ PHO ڪارڻ ڪراچي ۾ واچ نالو ۽ چوڌواري کي لڳو ڪرڻ/تعمير ڪرڻ				
11	PHO ڳوٺ روڊ، ڪراچي، سنفرڊ ڪمز جي فراهمي	2.500	واڪ جو: 50	01 مهينو	3000

**صحيح**  
**سپرنٽينڊنگ انجنيئر**  
**پوليس ورڪس سنڌ**  
**ڪراچي**  
INF/KRY.NO.2055/2018  
ڪريشن کان انڪار ڪريو. اسان دهشتگردي خلاف متحد آهيون  
سنڌ ۾ تبليغ جي بهتري لاءِ Text ملي ۽ پنهنجو بيمار لکي 8398 تي ايس ايس ڪريو





# ”Naseem: No more will the retired employees of RMC face problems in getting their dues and pension

Rawalpindi Mayor Sardar Naseem

## Bad airport's ayed again



or at the newly-built Islamabad

Deputy Director General Amir Mehboob also gave a presentation to the media on the features of the airport. Mehboob claimed that they had used a modular design for the airport, built over 4,238 acres of land. Describing the facilities, he said that a user-friendly passenger terminal building consisting of four levels, two runways, six taxi links, three rapid taxiways, five aprons including a cargo apron and parking bays for wide-body aircrafts, a cargo terminal, air traffic control complex,

fuel farm as well as fire, crash and rescue facility and 50-bed trauma centre had been built into the airport.

“It is fully equipped to handle all types of aircraft including the Airbus A-380,” Mehboob said, adding that the airport had a capacity to serve nine million passengers and handle 50,000 metric tonnes of cargo annually. The passenger terminal, he said, included 80 international and 32 domestic check-in counters compared to the 25 international and 20 domestic check-in counters at the Benazir Bhutto International Airport (BBIAP).

He said the airport had a state lounge, four CIP lounges (three international and one domestic), nine international lounges and five domestic lounges. Unlike the BBIAP, he said that 15 sky bridges had been installed at the airport, of which nine would serve international and six would serve domestic terminals.

The airport also has a capacity to park 2,200 cars at its main parking, with nine entry and nine exit points, up from the 400 car capacity at BBIAP.

## Crackdown 22 clinics sealed

RAWALPINDI

Relevant authorities in separate drives against quacks sealed 11 clinics each in Rawalpindi and Islamabad on Wednesday.

District Health Officer Dr Tahir Rizvi said that besides sealing 11 clinics, they also is-

sued a challan to a quack.

Separately, Islamabad Capital Administration (ICT) Drug Inspector Sardar Shabbir said they have sealed 11 clinics and registered cases against quacks running these health facilities during surprised raids in Tarnol and Golra. APP

**OFFICE OF THE  
SUPERINTENDING ENGINEER  
POLICE WORKS, SINDH,  
KARACHI**  
*Police Head Quarter South, (2nd Floor CCPT School),  
Garden Road, Karachi*  
No.SE/PW/Karachi/ 5085 dated 17.04.2018

### NOTICE INVITING TENDER

Sealed Bids for the works mentioned below are invited from the interested Bidders / Firms on Standard Bidding Documents of SPPRA under Sindh Public Procurement Regulatory Authority, Rules 2010 (amended to date).

- The bidding documents will be issued to all the interested Bidders on written request addressed to the undersigned on firm's original letterhead and payment of bidding documents fee (non refundable) in cash as shown against each.

**List of Works**

S. No.	Name of scheme / work	Estimated Cost in Millions	Bid Security	Completion Period	Bidding Documents Fee
A	ADP No.898 of 2017-18 Construction of Special Investigation Complex for 10 Nos Police Stations in Karachi				
1	Quaidabad District Malir Karachi	11.500	5% of Bid Amount	24 Months	3,000/-
2	Malir City District Malir Karachi	11.500	5% of Bid Amount	24 Months	3,000/-
3	Memon Goth District Malir Karachi	11.500	5% of Bid Amount	24 Months	3,000/-
4	Jamshed Quarter District East Karachi	11.500	5% of Bid Amount	24 Months	3,000/-
5	Brigade District East Karachi	11.500	5% of Bid Amount	24 Months	3,000/-
6	Gulshan-e-Iqbal District East Karachi	11.500	5% of Bid Amount	24 Months	3,000/-
7	Shahrah-e-Faisal District East Karachi	11.500	5% of Bid Amount	24 Months	3,000/-
8	Korangi District Korangi Karachi	11.500	5% of Bid Amount	24 Months	3,000/-
9	Shah Faisal Colony District Korangi Karachi	11.500	5% of Bid Amount	24 Months	3,000/-
10	Nazimabad District Central Karachi	11.500	5% of Bid Amount	24 Months	3,000/-
B	ADP No.858 of 2017-18 Raising / Construction of Watch Tower & Boundary Wall at RRF Base Al-Flah and Naval Colony Base, Karachi & PHQ Garden Karachi				
11	PHQ Garden Road, Ka-	2.500	5% of Bid	01	3,000/-

ajority of  
ed girls forced

# ”Naseem: No more will the retired employees of RMC face problems in getting their dues and pension

Rawalpindi Mayor Sardar Naseem

## Bad airport's ayed again



or at the newly-built Islamabad

Deputy Director General Amir Mehboob also gave a presentation to the media on the features of the airport.

Mehboob claimed that they had used a modular design for the airport, built over 4,238 acres of land.

Describing the facilities, he said that a user-friendly passenger terminal building consisting of four levels, two runways, six taxi links, three rapid taxiways, five aprons including a cargo apron and parking bays for wide-body aircrafts, a cargo terminal, air traffic control complex,

fuel farm as well as fire, crash and rescue facility and 50-bed trauma centre had been built into the airport.

“It is fully equipped to handle all types of aircraft including the Airbus A-380,” Mehboob said, adding that the airport had a capacity to serve nine million passengers and handle 50,000 metric tonnes of cargo annually.

The passenger terminal, he said, included 80 international and 32 domestic check-in counters compared to the 25 international and 20 domestic check-in counters at the Benazir Bhutto International Airport (BBIAP).

He said the airport had a state lounge, four CIP lounges (three international and one domestic), nine international lounges and five domestic lounges. Unlike the BBIAP, he said that 15 sky bridges had been installed at the airport, of which nine would serve international and six would serve domestic terminals.

The airport also has a capacity to park 2,200 cars at its main parking, with nine entry and nine exit points, up from the 400 car capacity at BBIAP.

## Crackdown 22 clinics sealed

RAWALPINDI

Relevant authorities in separate drives against quacks sealed 11 clinics each in Rawalpindi and Islamabad on Wednesday.

District Health Officer Dr Tahir Rizvi said that besides sealing 11 clinics, they also is-

sued a challan to a quack.

Separately, Islamabad Capital Administration (ICT) Drug Inspector Sardar Shabbir said they have sealed 11 clinics and registered cases against quacks running these health facilities during surprised raids in Tarnol and Golra. APP



### OFFICE OF THE SUPERINTENDING ENGINEER POLICE WORKS, SINDH, KARACHI

Police Head Quarter South, (2nd Floor CCPT School), Garden Road, Karachi.

No.SE/PW/Karachi/ 5085 dated 17.04.2018

### NOTICE INVITING TENDER

Sealed Bids for the works mentioned below are invited from the interested Bidders / Firms on Standard Bidding Documents of SPPRA under Sindh Public Procurement Regulatory Authority, Rules 2010 (amended to date).

- The bidding documents will be issued to all the interested Bidders on written request addressed to the undersigned on firm's original letterhead and payment of bidding documents fee (non refundable) in cash as shown against each.

#### List of Works

S. No.	Name of scheme / work	Estimated Cost in Millions	Bid Security	Completion Period	Bidding Documents Fee
A	ADP No.898 of 2017-18 Construction of Special Investigation Complex for 10 Nos Police Stations in Karachi				
1	Quaidabad District Malir Karachi	11.500	5% of Bid Amount	24 Months	3,000/-
2	Malir City District Malir Karachi	11.500	5% of Bid Amount	24 Months	3,000/-
3	Memon Goth District Malir Karachi	11.500	5% of Bid Amount	24 Months	3,000/-
4	Jamshed Quarter District East Karachi	11.500	5% of Bid Amount	24 Months	3,000/-
5	Brigade District East Karachi	11.500	5% of Bid Amount	24 Months	3,000/-
6	Gulshan-e-Iqbal District East Karachi	11.500	5% of Bid Amount	24 Months	3,000/-
7	Shahrah-e-Faisal District East Karachi	11.500	5% of Bid Amount	24 Months	3,000/-
8	Korangi District Korangi Karachi	11.500	5% of Bid Amount	24 Months	3,000/-
9	Shah Faisal Colony District Korangi Karachi	11.500	5% of Bid Amount	24 Months	3,000/-
10	Nazimabad District Central Karachi	11.500	5% of Bid Amount	24 Months	3,000/-
B	ADP No.858 of 2017-18 Raising / Construction of Watch Tower & Boundary Wall at RRF Base Al-Flah and Naval Colony Base, Karachi & PHQ Garden Karachi				
11	PHQ Garden Road, Ka-	2.500	5% of Bid	01	3,000/-

Majority of  
ed girls forced