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six=: FFICE OF THE MuNiCIPAL coamiTTEE QASIMABAD
& # 9240048 — 9240049 Fax # 022 — 2671283 email: mcqasimabad@gmail.com
NO. CHAIRMANM.C/Q 297~ 7018
HYD DATED: [ s 12018

The Assistant Director (Assessment),
SPPRA Karachi.

SUBJECT: NIT NO: CHAIRMAN/MC/Q/112/2018 DATED: 06.03.2018 (SR.NO:
37202).

Reference: Letter No: A.D (A) 1/ SPPRA/ (37202-MC QASIMABAD/2017-18/2712
KARACHI Dated: 30th APRIL, 2018. )

In compliance to the contents of aforesaid letter, the para wise comments

are given as under:-
1. The procurement agency is furnished this clipping of advertisement ABC
certified. (Newspaper clipping of advertisement published in Sindh

Urdu & English newspaper of NIT are enclosed).

2. Cost offered by bidders mentioned in BR in minutes of bid opening meeting
are matched with the cost mentioned in comparative statement of
work no. 07 P.A may Clearfield (rectified copies of comparative

statements are enclosed).
3. PA is furnished correct copy of Attendance sheet is original as per SPP rule

41/6 are attached.
4. PA has mentioned allocation of funds in annual procurement plan (APP)

rule 2010 amended 2017 are attached.

In the light of above explanation, justification and clarification supported
with documentary evidences, the report may kindly be hoisted at official website of

SPPRA.

Encl: (As Above)
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COPY FWCS FOR INFORMATION TO: o) A. :
1. The Secretary, Local Government Department, Government of Sindh, Kaxa .'-% "

2. The Staff Officer to MD, SPPRA. i ye R
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I:II’:E OF THE MUNICIPAL COMMITTEE QASIIMBMI

= # 9240048 9240049 Fax # 022 2671283 emall mcqasnmabad@gmall com

NO. CHAIRMAN/M C/QI L77- 12018
HYD DATED: 1€ o5 /2018

The Assistant Director (Assessment),
SPPRA Karachi.

SUBJECT: NIT NO: CHAIRMAN/MC/Q/112/2018 DATED: 06.03.2018 (SR.NO:
37202).

Reference: Letter No: A.D (A) 1/ SPPRA/ (37202-MC QASIMABAD/2017-18/2712
KARACHI Dated: 30th APRIL, 2018.

In compliance to the contents of aforesaid letter, the para wise comments
are given as under:-

1. The procurement agency is furnished this clipping of advertisement ABC
certified. (Newspaper clipping of advertisement published in Sindh
Urdu & English newspaper of NIT are enclosed).

2. Cost offered by bidders mentioned in BR in minutes of bid opening meeting
are matched with the cost mentioned in comparative statement of
work no. 07 P.A may Clearfield (rectified copies of comparative
statements are enclosed).

3. PA is furnished correct copy of Attendance sheet is original as per SPP rule
41/6 are attached.

4. PA has mentioned allocation of funds in annual procurement plan (APP)
rule 2010 amended 2017 are attached.

In the light of above explanation, justification and clarification supported

with documentary evidences, the report may kindly be hoisted at official website of
SPPRA.

Encl: (As Above)

COPY FWCS FOR INFORMATION TO:
1. The Secretary, Local Government Department, Government of Sindh, Karachi:
2. The Staff Officer to MD, SPPRA.




ANNUAL PROCUREMENTS PLAN
(WORKS, GOODS & SERVICES)

Financial Year 2017-18

Quanti Estimated Probosed Timing procurements
Sr. . MBIy unit cost estimated total Funds Source of Funds P
! Description of Procurement (where h Il d ADP/Non ADP procurements Remarks
e applicabley | Tece coat allocated | { OnADP) | ©  thod | 1stQtr [ 2ndQtr | 3rdQtr | 4thQtr
applicable
1 |Rehabilitation of Green belt from STt
Sehrish Nagar to London Town - - 8550082/- 50000000 | OWN SOURCE s i - - 3rd Qtr - -
One Envelop
office.
2 |Rehabilitation of Green belt from .
London Town to Ali Palace. . . 8859173/- | 50000000 | ownsource | >"E'€ >teEe . ; 3rd Qtr . .
One Envelop
3 |Rehabilitation of Green belt from T,
Ali Palace of Naseem Nagar. . . 5392942/ | 50000000 | ownsource | >"E€>te&e 5 < 3rd Qtr . .
One Envelop
4 |Rehabilitation of Green belt from .
Single Stage
Naseem Nagar to Alamdar - - 4626499/- 50000000 | OWN SOURCE - - 3rd Qtr - -
One Envelop
Chowk.
5 |Rehabilitation of Green belt from S
Alamdar Chowk to Qasim Town. - - 7135969/- 50000000 | OWN SOURCE MR s - - 3rd Qtr - -
One Envelop
6 JRehabilitation of Green belt from
; Single Stage
Qasim Town to Under Pass - - 7959481/- 50000000 | OWN SOURCE - - 3rd Qtr - -
.l One Envelop
Bhittai Town.
7 |Establishment of New Park
i ingle St
fafved Siutised [Fably Khan : . 6763697/- | 60000000 | ownsource | SMelestaee | - | 3rdar | - .
Chang @ Noor Khan Chang One Envelop
village.

MUNICIPAL ENGINEER
MUNICIPAL COMMITTEE QASIMABAD




H‘Iﬂ! OF THE municirAL commITTEE QASIMABAD

Tel No:9240048-9240049 Fax# 0222-671284

Email: mcqasimabad@gmail.com

BID EVALUATION REPORT

Name of Procuring Agency
Tender Reference No:

Tender description / Name of Work item

Method of Procurement
. Tender Published

6. Total Bid Document Sold
7. Total Bid Received
8

. Technical bid Opening date( if Application)
Provide details in separate form).

9. No: of Bid Technically qualified (if applicable)
10. Bids Rejected

11 Finance bid opening Date

12. Bid Evaluation Report

Municipal Committee Qasimabad
Chairman/MC/Q/112/2018 dated: &
06.03.2018.
Establishment of New Park named
Shahecc Rahib Khan Chang @ Noor
Khan Chang in the limits of Municipal
Committee Qasimabad.

Single Stage One Envelop Procedure
Uploaded on the SPPRA Website No:

37202 dated: 08-03-2018 and published in
news pa~rs dated: 11.03.2018.

(02)
(02)
Not Applicable

Not Applicable

26-03-2018
Estimate Cost Rs: 6763697 /=

Comparison

vith
estimate
-3 — Within
' M/s [.LA.A Enterprises 6452006 Estimated Lowest Accepted
cost
2. M/s SD Associates SRS Highss Higher ---
A%
(AGHA SHAHID MEHMOOD) A HUSSAIN SHORO)
Municipal Engineer Ass ‘ommissioner Qasimabad
Municipal Committee Qasimabad & M r Procurement Committee
& Member Procurement Committee
(AGHA HUSSAT
CHIEF MUNICIPAL ¢
MUNICIPAL COMMITTEE QASI 3AD
CHAIRMAN PROCUREMENT CO! " VITTEE




BIDDERS QUALIFICATION REPORT

NIT NO: CHAIRMAN/MC/Q/112/2018 DATED: 06.03.2018
SPPRA Sr.No: 37202

NAME OF SCHEME: ESTABLISHMENT OF NEW PARK NAMED SHAHEED RAHIB KHAN CHANG PARK
@ NOOR KHAN CHANG VILLAGE IN THE LIMITS OF MUNICIPAL COMMITTEE QASIMABAD.

r'* '**hr*'" R A e e S "'.[ e e SRR R 1 s e T R e ]

1 ¥ avialable avialable Three Years Five Years avialable
M/s LLA.A Enterprises

2 . avialable avialable Three Years Five Years avialable
M/s SD Associates

Note:- M/s 1LA.A Enterprises has offered powest rate which is approved.

AGHA SHAHID MEHMOOD

FIDA HUSSAIN SHORO AGHARBID HUSSAIN
MUNICIPAL ENGINEER CHIEF MUNICIPAL OFFICER
ASSISTANT COMMISSIONER QASIMABAD
B st S AND MEMBER OF PROCUREMENT COMMITTEE MUNICIPAL COMMITTEE QASIMABAD
AND MEMBER OF PROCUREMENT CHAIRMAN PROCUREMENT COMMITTEE

COMMITTEE
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.- NIT'NO: CHAIRMAN/M.C/Q/112/2018 Dated: 06.03.2018
Method and Procurement National Competitive Bidding (Single Stage — One Envelop).

. MINUTES OF BID OPENING COMMITTEE

A meeting of procurement Committee of this office was held on 26.03.2018 at 03:00
PM for opening of the bids received in respect of above NIT till the dead line of submission.
The meeting was attended all following member of the procurement and the

representative of bidders.

1. Mr. Agha Abid Hussain, Chief Municipal Officer Chairman
2. Mr. Fida Hussain Shoro, Assistant Commissioner Member
3. Mr. Agha Shahid Mehmood, Municipal Engineer Member

The following bidders submitted their bids till the dead line of submission viz 02:00
PM. The bids were opened at 03:00 PM on 26.03.2018 as per Corrigendum in the presence of the
participants and the rates quoted by bidders were read aloud and encircled. All members of the
procurement signed each and every page of financial proposal / bids.

The following is the details of bids announced.

Establishment of “New S M/sLAA 6452006 ) 00072206

Park Named Shaheed Enterprises B s6.00.9008
1. | Rehib Khan Chang @ | ;- cas97 [M/sSD 7097206 Rs:375000 19760496
noor Khan Chang Village Associates Dated: 26.03.2018

in the limits of Municipal
Committee Qasimabad

As per record 02 bid documents were sold out of which 01 documents deposited

and following documents have not deposited.

 NAME OF CONTRA

I M/s I.A.A'E-nterprises . Scheme No. 07

The committee shall examine all bids as per qualification / eligibility criteria
provided in the bidding documents, arithmetically check, verify the documents and bid security
submitted by bidders

The meeting ended with, the note of thanks to and fr

r

(AGHA SHAHID MEHMOOD) (FIDA HUSSAIN SHORO)
Municipal Engineer Assistant Commissioner Qasimabad
Municipal Committee Qasimabad And Member procurement
And Member Procurement Committee

Committee

HUSSAIN)
Chief Municipal Officer
Municipal Committee Qasimabad
Chairman Procurement Committee




NIT No. OI>HW§>Z\§O\O\ 112 DATED: 06-03

NAME OF SCHEME:

FINANCIAL REVIEW AND COMPARATIVE STATEMENT

-2018

Date of Issue upto: 26-03-2018

Date of Opening: 26.03.201

COMMITTEE

SPPRA Sr. No: 37202

ESTABLISHMENT OF NEW PARK NAMED SHAHEED RAHIB KHAN CHANG @ NOOR KHAN CHANG VILLAGE THE LIMITS OF MUNICIPAL

m% ,,,,..‘.,,‘meommmonu : , mmﬂmhwmmdﬁmm B s N ar
2 T R SERURN T R R Rate A ount f
I [Amount of Schedule B (Part-A) 6452007 Schedule B (Part A+B) _ 6452006 Schedule B (Part A+B) 6452007
B 0, H

) M:_um 10% Above on item no, 2,3.4,7, 200398 At-Par 10% Above 645200
Add: 20% Above item no, 15 22029
Add: Cost of Carriage 101474

Total]l 6775908 Total 6452006 Total 7097207

Financial Review:
A. Total Cost as per Estimate 6775908 ICertified that the entries incorporated in the comparative statement individually have been made correctly. The rates
2. Towl Cost as per Tender

(=)
Difference (A-B) Saving

(AGHA SHAHID MEHMOOD)
MUNICIPAL ENGINEER
MUNICIPAL COMMITTEE QASIMABAD

AND MEMBER OF PROCUREMENT COMMITTEE

(FIDA HUSSAIN SHORO)
ASSISTANT COMMISSIONER
QASIMABAD
AND MEMBER OF PROCUREMENT
COMMITTEE

0452006  [quoted by M/s LA.A Enterprises Government contractor are lowest and reasonable,
323902 ‘

(AGHA ABID H SSAIN)
CHIEF MUNICIPAL OFFICER
MUNICIPAL COMMITTEE QASIMABAD
CHAIRMAN PROCUREMENT COMMITTEE




i, TENDER 2017-18 GREEN BELTS
‘ MUNICIPAL COMMITTEE QASIMABAD
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™ OFFICE OF THE MUNICIPAL COMMITTEE DASIMABAD
4 NOTICE INVITING TENDER

1. Municipal Committee Qasimabad intends to carry out development works in limils of Municlpal Committee
Qasimabad.

2. Municipal Commitiee Qasimabad Invites sealed bids irorr; interested firms or persons licensed by the Pakistan-
Engineering Councll (PEC) in the category C-6 or above for the works and in discipline for works costing above Rs.
2.5 (Million) and registered with relevant tax authorities. A forelgn bidder Is entitled to bid only in a joint venture with
a Pakistani firm in accordance with the relevant provisions of PEC bye-laws.

3. The blank bid Document can be obtained from the Office of Municipal Commitiee Qasimabad on any working day

: up to 26-03-2018 at 12:00 noon from date of publication on payment of Bid document/tender fee {non-refundable) |-

of in shape of DR / Pay Order in favor of Municipal Commitiee Qasimabad. - S

4. Acomplete set of BD may be purchased by an interested bidder on submission of a written application to the above
office and upon payment of a non-refundable fee of Rs. 5000/-. ]

5. Each bid must accompany the 5% Bid security as mentioned below in shape of deposit at call in favor of Municipal
Commitiee Qasimabad at Ranl Bagh Hyderabad. In-complele, over written and conditional tenders shall not be
entertained. . :

6. Bid documents will be received back duly filled on 26-03-2018 up to'2.00 pm in this Office_and.will be opened on
the same day 26-03-2018 at 3.00 pm in presence of Tender Opening Committee and available parties or their,
representatives. lin case of Holiday and unforeseen circumstances on opening date the bids shall be submitted and
opened on next working day at same time at 2.00 pm and 3.00 pm respectively. Other terms and conditions shall
remain same. In case of un-responded tender/Bid documents, the same will be issued up 1o 15-04-2018 up to 4.00
p.m. and received back duly filled on 16-4-2018 up to 2.00 p.m. and opened same day at 3.00 p.m. .

SR. HAME OFWORK .- : ESTIMATED COST - BID- ' ‘TENUER . COMPLETION

: : - INRUPEES" .. SECURITY-  FEE°  PERIOD

1. Water Purlfication plants completa at State Life Colony MC Qasimabad. ~ . 218100/~ - 5% Rs:5000/- 9 Months

2. Construction of Recreation of Park at Gulshan-e-Mehran Phase-li iR . i ] ;

1 _ MC Qasimabad. 7494374)- 5% Rs: 5000/~ 9 Months
5~ Construction of Recreation Park at Ghandio Goth MC Qasimabad. 7486732 .- 5% Rs: 5000/~ 9 Months
L4 Main Qasimabad Park Phase-1 Near Hill Ahmer Hospital MC . e ST P .

Qasimabad. - oz 4 ’ 7174504/~ . - 5% _ Rs:5000/-  9Months

5. Rehabilitation of Public Park situated at Shahbaz Town | MC . e
Qasimabad., - : S . 1542528/- -* - 5% Rs:5000/< - 9 Months

6. Rehabilitation of Public Park situated at Data Nagar MC Qasimabad. 1249543/~ . 5% Rs: 5000~ 9 Monihs

7. Rehabilitation of Public Park situated at Main Naseem Nagar Chowk ) . 5
MC Qasimabad. . B - 1511584/- 5% Rs: 5000/~ 9 Months

\/B.’ Repair & Renovation of Amenity Park 1 at (Qasimabad Phase-| . ) .
MC Qasimabad. . 3519437/- 5% Rs: 5000/~ 9 Months

9. Rehabilitation of Amenity Park 2 at Qasimabad Phase-1. - 866509/- 5% 'Rs:5000/- 9 Months

\ AU Rehabilitation of HDA Park situated at Phase-| MC Qasimabad. : 3543198 5% Rs: 5000/~ * 8 Months

11. Improvemant & Repalr of Shaheed Benazir Park Behind Al Palace i
MC Qasimabad.. . - , 1461807/~ 5% Rs: 5000/~ 9 Months

12. Rehabilitation of Public Park situated at Bhittai Town MC Qasimabad. =~ 2069026/ 5% Rs:5000/~ 9-Months

13. Rehabilitation of Public Park siuated at Shahbaz Town 2 MC Qasimabad. 1511584/~ 5% Rs: 5000/- - 9 Months

14. Water Purification Plants complete at Old Wehdat Colony MC Qasimabad. 218100/- 5% . Rs:5000~ 9 Months

15. Waler Purificalion Piants complete at Alamdar Chowk MC Qasimabad. - 372900/~ 5% Rs: 5000~ 9 Months
16. Construction of Park at Sehrish Nagar Behind Gity School MG Qasimbad. 14305082/~ - 5% ° Rs:5000~ 9 Months
17. Water Purification Plants complete at Marvi Town MC Qasimabad. . 3100/~ 5% Rs: 5000/~ 9 Months
18. Water Purification plants complete at Shah Bukhari MG Qasimaba. 218100/~ 5% . Rs:5000~ 9 Months
19. Water Purification plants complete at Karan Khan Shora MC Qasimabad. - 26400/~ - 5')? Rs: 5000/~ a 9 Months
20. Water Purification plants complete at Bhittai Town MC Qasimabad. 218100/~ .. 5% Rs: 5000/~ .9 Months
21. Water Purification plants complete at Ezi Filing Station MC Qasimabad. 218100/~ -~ 5% . Rs:5000~ 9 Monlhs .

N 27 }:'ieév:l_blﬁ’gation of Public Park situated behind Darul Aman Phage—l! Bl % agdes v R 5006 . Q;Mo'mhs

Qasimabad. : - . : - [ ho o RE

23. Water Purification plants complete at Qasimabad Phase-| MC Qasmabad.:- -, 2181 ..Rs::w-_ B g mnn{ihls B

94. Rehabilitation of Library at Samanabad Qasimabad. - Bl -;__5800.‘, - M°"mz_

25, Rehabiltation of Library at Shah Bukhari. e

26. Rehabilitation of Library at Dital Khan Chandio. _5_%:“:“ _“.-25;: 5000/;' ol

27. Rehabiltation of Library at Bair Mian at Goth Achar Khan Mallah. 2 ML e

. Rehabilitation of Library at Karan Khan Shoro. ' P
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