



# OFFICE OF THE DIRECTOR (PARKS) JAMSHED ZONE, DMC (EAST)

NO: PS/DIR/P&R/JZ/DMC(E)/747 /15

DATED: 05 / 12 / 15

**SUBJECT: MINUTES OF TENDERS OPENING COMMITTEE.**

A meeting was held at 2.00 O' Clock on 10-DEC-2015 for opening of Tenders invited through NIT No. PS / DIR / P&R / JZ / DMC / E / 01 / 2015 Dated 18-11-2015.

The Secretary of the Committee was announced the results of Tenders loudly term by term each Tenders

The following Officers and participated Contractor or their representative were present in the meeting.

1	Mr. Prem Chand	Superintending Engineer / Chairman
2	Mr. Sabahat Siddiqui	Director / Member
3	Mr. Sabi ul Hassan	Executive Engineer / Member
4	Mr. Noman Ahmed	Accountant / Secretary

## CONTRACTORS

- 5 The proprietors / Representative of firms who have submitted their offers (list attached).

The meeting was commenced that Tender Box (sealed) was opened in the presence of all members and contractors and their representative who wish have presented. In the meeting. All Tenders and Offers received were scrutinized and result was placed before the member present in the meeting for which detail is as under.

Work No. 01

PROVIDING 8" BORING IN AGA KHAN LADIES PARK, UC-12 AND AL MURTAZA PARK, PECHS UC-07 INCLUDING ROUNDABOUT UC-07, JAMSHED ZONE, DMC (EAST)

Sr. #	Name of Firm	Rate Quoted	Remarks
1	Almas Mandokhail Construction	AT PAR (+) Rs. 1,74,330	1 <sup>st</sup> Lowest
2	Balaji Enterprises	AT PAR (+) Rs. 1,75,920	2 <sup>nd</sup> Lowest
3	A.Shah Enterprises	AT PAR (+) Rs. 1,81,510	3 <sup>rd</sup> Lowest

Work No. 02

IMPROVEMENT OF ASLAM SHAHEED PARK, CENTRAL COMMERCIAL AREA, TARIQ ROAD, PECHS. JAMSHED ZONE, DMC (EAST)

Sr. #	Name of Firm	Rate Quoted	Remarks
1	A.Shah Enterprises	AT PAR (+) Rs. 3,13,045	1 <sup>st</sup> Lowest
2	Almas Mandokhail Construction	AT PAR (+) Rs. 3,14,965	2 <sup>nd</sup> Lowest
3	S. M. Salman Brothers	AT PAR (+) Rs. 3,20,595	3 <sup>rd</sup> Lowest

Work No. 03

BORING 15" DIA IN HASSA SINGH PARK AT UC-10, JAMSHED ZONE, DMC (EAST)

Sr. #	Name of Firm	Rate Quoted	Remarks
1	Almas Mandokhail Construction	AT PAR (+) Rs. 2,15,986	1 <sup>st</sup> Lowest
2	Kanaya Lal	AT PAR (+) Rs. 2,19,600	2 <sup>nd</sup> Lowest
3	S. M. Salman Brothers	AT PAR (+) Rs. 2,22,126	3 <sup>rd</sup> Lowest

Work No. 04

**IMPROVEMENT / REPAIRING OF "AGA KHAN PARK" UC NO. 12, IN JAMSHED ZONE, DMC (EAST)**

Sr. #	Name of Firm	Rate Quoted	Remarks
1	Almas Mandokhail Construction	AT PAR (+) Rs. 7,15,057/=	1 <sup>st</sup> Lowest
2	S. M. Salman Brothers	AT PAR (+) Rs. 7,17,767/=	2 <sup>nd</sup> Lowest
3	Balaji Enterprises	AT PAR (+) Rs. 7,21,067	3 <sup>rd</sup> Lowest

Work No. 05

**IMPROVEMENT OF "SAQIB PARK" UC-NO.09, JAMSHED ZONE, DMC (EAST)**

Sr. #	Name of Firm	Rate Quoted	Remarks
1	Asmat Ullah Const. Co	AT PAR (+) Rs. 3,63,317/=	1 <sup>st</sup> Lowest
2	M. M. Traders	AT PAR (+) Rs. 4,12,732/=	2 <sup>nd</sup> Lowest
3	D. H. A. Brothers	AT PAR (+) Rs. 4,12,746	3 <sup>rd</sup> Lowest

Work No. 06

**BORING 15" DIA IN NISHTER PARK UC-12, JAMSHED ZONE, DMC (EAST)**

Sr. #	Name of Firm	Rate Quoted	Remarks
1	Almas Mandokhail Construction	AT PAR (+) Rs. 2,15,986/=	1 <sup>st</sup> Lowest
2	A.Shah Enterprises	AT PAR (+) Rs. 2,17,026/=	2 <sup>nd</sup> Lowest
3	S. M. Salman Brothers	AT PAR (+) Rs. 2,22,126/=	3 <sup>rd</sup> Lowest

Work No. 07

**IMPROVEMENT OF JAFFARI PARK AND AFZA ALTAF PARK IN JAMSHED ZONE, DMC (EAST)**


Sr. #	Name of Firm	Rate Quoted	Remarks
1	Almas Mandokhail Construction	AT PAR (+) Rs. 7,13,697/=	1 <sup>st</sup> Lowest
2	Balaji Enterprises	05.00% Above (+) Rs. 7,03,070/=	2 <sup>nd</sup> Lowest
3	S . M. Salman Brothers	AT PAR (+) Rs. 7,20,157/=	3 <sup>rd</sup> Lowest


Work No. 08


**CONSTRUCTION OF RCC UNDERGROUND TANK INCLUDING OFFICE ROOM AND FIXING OF BOUNDARY WALL IN HASSA SINGH PARK AT UC-10, JAMSHED ZONE, DMC (EAST)**

Sr. #	Name of Firm	Rate Quoted	Remarks
1	Asmat Ullah Const. Co	Rs. 9,27,110/=	1 <sup>st</sup> Lowest
2	S. M. Salman Brothers	Rs. 9,99,110/=	2 <sup>nd</sup> Lowest
3	A.Shah Enterprises	Rs. 9,99,985/=	3 <sup>rd</sup> Lowest

The meeting was ended peacefully and smooth way

  
SABIH UL HASSAN  
Member / XEN  
DMC (WEST)




  
SABAHAT SIDDIQUI  
Director / XEN  
Jamshed Zone







  
PREM CHAND  
Chairman /S.E  
DMC (East)

ISSUED BY

  
SECRETARY

**ATTENDANCE FOR JIT**  
**OPEN ON 09-DECEMBER-2015**

Sr.	Name of Officer	Designation	Signature
1	Prem Chand	Superintending Engineer	
2	Sabahat Siddiqui	DIRECTOR / Member	
3	Sabih Ul Hassan	XEN / Member	

Sr.	Name of Firm	Name of Contractor	Signature
1	A. Shah Entt	A. Tabba	
2	Khan Mahood/Entt	Muhamad	
3	M. S. Khan Entt	Sadique	
4	Balaji Enterprises	Lindhani Lal	
5	Kanaya Lal	Kanayalal	KANAYALAL
6	K. N. Builders	Kamran	Kamran
7	D. H. A Brothers	Danijal	Danijal
8	Kaushtak/Entt	Abdul HJJ	
9	M. S. Khan Entt		
10			

www.sppra.gov.in

**OFFICE OF THE DIRECTOR (PARKS & RECREATION)**  
**JAMSHED ZONE, DMC (EAST)**

No. DIR (P&R/JZ/DMC/E/ /2015

Dated: 09-DEC-2015


**Bid Evaluation Report**


(In compliance of Clauss 45 SPPRA 2010)


1. Name of Procuring Agency Jamshed Zone, DMC (East)
2. Tender Reference No. PS/DIR/P&R/JZ/DMC/E/01/2015 Dated 18-11-2015 ( Sr. # 01)
3. Tender Description / Name of Work Providing 8" boring in Aga Khan Ladies Park, UC-12 and Al Murtaza Park, PECHS UC-07 including roundabout UC-07, Jamshed Zone, DMC (East)
4. Method of Procurement Single Stage – One Envelope Procedure
5. Tender Published SPPRA Web Site & Notice Board
6. Total Bid documents Sold: 03 Nos.
7. Total Bids Received 03 Nos.
8. Technical Bid Opening date (If applicable) Not Applicable
9. No. of Bid Technically qualified (if applicable) Not Applicable
10. Bid (s) Rejected: Nil
11. Financial Bid Opening Date 09-DEC-2015
12. Bid Evaluation Report:

S. #	Name of Firms or Bidder	Cost Offer by Bidder	Ranking in terms of cost	Comparision with Estimated Cost	Total Amount Quoted by Contractor	Reason for acceptance / Rejection	Remarks.
1.	Almas Mandokhail Construction	AT PAR (+) Rs. 1,74,330	1 <sup>st</sup> Lowest	Estimated cost of <b>Rs. 8,18,280/=</b> <b>(+) O/R</b>	Rs. 9,92,610	Qualified as per evaluation criteria	Recommended for award of work
2.	Balaji Enterprises	AT PAR (+) Rs. 1,75,920	2 <sup>nd</sup> Lowest	Estimated cost of <b>Rs. 8,18,280/=</b> <b>(+) O/R</b>	Rs. 9,94,200	Qualified as per evaluation criteria	Responsive
3.	A. Shah Enterprises	AT PAR (+) Rs. 1,81,510	3 <sup>rd</sup> Lowest	Estimated cost of <b>Rs. 8,18,280/=</b> <b>(+) O/R</b>	Rs. 9,99,790	Qualified as per evaluation criteria	Not Responsive

This issue with the approval of the memebtrs of the procurement committee:

  
**SABHAT HUSSAIN**  
Member / XEN  
DMC (WEST)

  
**SABAHAT HUSSAIN**  
Member / DIRECTOR  
Jamshed Zone, DMC (East)

  
**PREM CHAND**  
Chairmain /S.E  
DMC (East)

**Director (CB) SPPRA**

With a request to upload on SPPRA Website


# BIDDERS QUALIFICATION REPORT


Rule-46(i) (a) Single Stage One Envelope Procedure


**SUBJECT: PROVIDING 8" BORING IN AGA KHAN LADIES PARK, UC-12 AND AL MURTAZA PARK, PECHS UC-07 INCLUDING ROUNDABOUT UC-07, JAMSHED ZONE, DMC (EAST)**


Date of Opening: 09-DECEMBER-2015

Sr. #	Eligibility	Almas Mandokhail Construction		Balaji Enterprises		A.Shah Enterprises	
		YES	NO	YES	NO	YES	NO
1.	Relevant Experience	√		√		√	
2.	Turn Over Statement	√		√		√	
3.	Registration With Income Tax	√		√		√	
4.	Registration with Sales Tax Where applicable						

  
SABAHAT HUSSAIN  
DIRECTOR (PARKS & RECREATION)  
JAMSHED ZONE, DMC (EAST)

  
SHABBIH UL HASSAN  
EXECUTIVE ENGINEER  
DMC (WEST)

  
PREM CHAND  
SUPERINTENDING ENGINEER  
DMC (EAST)



# OFFICE OF THE DIRECTOR (PARKS & RECREATION) JAMSHED ZONE, DMC (EAST)

**SUBJECT: PROVIDING 8" BORING IN AGA KHAN LADIES PARK, UC-12 AND AL MURTAZA PARK, PECHS UC-07 INCLUDING ROUNDABOUT UC-07, JAMSHED ZONE, DMC (EAST)**

S.#	Description Of Work	Quantity	Almas Mandokhail Construction		Balaji Enterprises		A. Shah Enterprises	
			Rate	Amount	Rate	Amount	Rate	Amount
1.	Boring for Tube well in all Water bearing soil from G/F Level upto 1-100ft or 30.5 Meter depth i/c sinking and with drawing of castling pipe	300 Rft	535 P/Rft	1,60,500	535 P/Rft	1,60,500	535 P/Rft	1,60,500
2.	Boring for Tube well in all Water bearing soil from G/F Level upto 100-200ft or 30.5 Meter depth i/c sinking and with drawing of castling pipe	240 Rft	620 P/Rft	1,48,800	620 P/Rft	1,48,800	620 P/Rft	1,48,800
3.	Supplying and Installation 8" PVC Strainers "B" Class of approved design quality and make i/c necessary socket 6" Dia etc complete	540 Rft	363.35 P/Rft	1,96,209	363.35 P/Rft	1,96,209	363.35 P/Rft	1,96,209
4.	Supplying and Installation 6" PVC Strainers "B" Class of approved design quality and make i/c necessary socket 5" Dia etc complete	400 Rft	292.60 P/Rft	1,17,040	292.60 P/Rft	1,17,040	292.60 P/Rft	1,17,040
5.	Excavation in foundation of Building Bridges and Other Structures i/c Degbelling, dressing, Refilling around structure with excavated with watering and ramming load upto 5'-0 complete	270 Cft	3554.38%0Cft	960	3554.38%0Cft	960	3554.38%0Cft	960
6.	Cement Concrete Brick or Stoen Ballast 1 1/2" to 2" gauge 1:4:8	107 Cft	9416.28%0Cft	10,075	9416.28%0Cft	10,075	9416.28%0Cft	10,075

*Amal K. S.*



7	P/L 1:3:6 C/C Solid Block Masonry Wall 6" and Below in thickness set in 1:6 CM in G/F Super Structure i/c raking, Jointing & Curring etc complete	212 Cft	15771.01%Cft	33,435	15771.01%Cft	33,435	15771.01%Cft	33,435
8.	Precast Reinforcement Cement in Collar, Beams, Linter, Stair cases, Shelves etc complete	8 Cft	250 P/Cft	2,000	250 P/Cft	2,000	250 P/Cft	2,000
9.	Erecting and Fixing in Position Pre Cast Cement Concrete or Stair Slab in Roof or Linter etc lift upto 20'-0 i/c all charges	8 Cft	11.77 P/Cft	334	11.77 P/Cft	334	11.77 P/Cft	334
10.	P/L 2" thick topping C/C 1:2:4 i/c surface finishing and dividing into panels	108 Sft	3275.50%Sft	3,538	3275.50%Sft	3,538	3275.50%Sft	3,538
11.	Distemping Three Coat	612 Sft	1079.65%Sft	6,607	1079.65%Sft	6,607	1079.65%Sft	6,607
12.	P/Fixing Iron Steel Grill door with Angle Iron Frame of 1 1/2" x 1 1/2" x 1/4" and flate Iron of 3/4" x 1/4" with approved design and locking arrangements embedded in Masonery as per direction of Engineer Incharge	36 Sft	231.60 Sft	8,338	231.60 Sft	8,338	231.60 Sft	8,338
13.	P / L UPVC pipe of Class "D" (Equivalent Make) fixing in trench i/c cutting, fitting and jointing with Z Joints with an R/R i/c testing with water to ahead 122 Meter or 400 Ft a) 1" Dia b) 1 1/4" Dia c) 1 1/2" Dia d) 2" Dia e) 3" Dia f) 1/2" Dia g) 3/4" Dia	100 Rft 100 Rft 100 Rft 100 Rft 50 Rft 20 Rft 100 Rft	28.00 P/Rft 34.00 P/Rft 44.00 P/Rft 66.00 P/Rft 137.00 P/Rft 12.00 P/Rft 19.00 P/Rft	2,800 3,400 4,400 6,600 6,850 2,400 1,900	28.00 P/Rft 34.00 P/Rft 44.00 P/Rft 66.00 P/Rft 137.00 P/Rft 12.00 P/Rft 19.00 P/Rft	2,800 3,400 4,400 6,600 6,850 2,400 1,900	28.00 P/Rft 34.00 P/Rft 44.00 P/Rft 66.00 P/Rft 137.00 P/Rft 12.00 P/Rft 19.00 P/Rft	2,800 3,400 4,400 6,600 6,850 2,400 1,900


*Handwritten signature*


## ELECTRICAL WORKS

14.	P / Laying (Main or Sub Main) PVC insulated with 3-7 / 029 copper Condenser in ¾" dia PVC conduct an Surface	50 Mter	235.00 P/Mtr	11,750	235.00 P/Mtr	11,750	235.00 P/Mtr	11,750	235.00 P/Mtr	11,750
15.	P / Laying (Main or Sub Main) PVC insulated with 3-7 / 044 copper Condenser in 1" dia PVC conduct an Surface	30 Mtr	422.00 P/Mtr	12,660	422.00 P/Mtr	12,660	422.00 P/Mtr	12,660	422.00 P/Mtr	12,660
16.	P / F Deep Wall Electrical Pump (4. 00 HP) Best quality as per approved by E/In Fixing in Position Cement Concrete Foundation in Situ (2 x 1 ½") all Electrical Accessories as per direction of Engineer Incharge	03 Nos.	85,110 Each	1,74,330	58,640 Each	1,75,920	60,503.333 Each	1,81,510		
17.	P/Fixing Brass Ceiling Fan 48" (Best Quality)	03 Nos.	3,020 Each	9,060	3,020 Each	9,060	3,020 Each	9,060		
18.	P/F Two way Switch 5amp Surface Type	10 Nos.	60.00 Each	600	60.00 Each	600	60.00 Each	600		
19.	P/F two pin 5amp Plug & Socket Flush Type	05 Nos.	83.00 Each	415	83.00 Each	415	83.00 Each	415		
20.	Preparing Surface and Painting with Emulsion Paint Two Coat	504 Sft	1305.37%Sft	6,579	1305.37%Sft	6,579	1305.37%Sft	6,579		
21.	Painting Guard Bars, Gates, Iron Bars Grating, Railing i/c Standard braces etc	36 Sft	674.60 Sft	243	674.60 Sft	243	674.60 Sft	243		
22.	Cement Plaster 1:6 upto 12' hiegh ½" thick	1116 Sft	2206.60%Sft	24,626	2206.60%Sft	24,626	2206.60%Sft	24,626		
23.	Cartage of all kind Material like, silt, Clay, Mud, etc i/c Loading, unloading lead upto 15 Miles	299 Cft	1065.00%Cft	3,184	1065.00%Cft	3,184	1065.00%Cft	3,184		
24.	Fabrication of mild Steel reinforced for C/c i/c Cutting, Bending Laying in position making joints with fastening i/c cost of binding wire etc using TOR Bars	2.25 Cwt	5001.70 P/Cwt	11,254	5001.70 P/Cwt	11,254	5001.70 P/Cwt	11,254		

*Handwritten signature*

25.	RCC work in roof Slab, beams, Columns rafts, linters and other structural mixture laid in site or pre cast laid in position laid complete in all respect Ratio (1:2:4)	84 Cft	258.61 P/Cft	21,723	258.61 P/Cft	21,723	258.61 P/Cft	21,723
Total Amount of Schedule Rate Items, Rs.				<b>8,18,280</b>		<b>8,18,280</b>		<b>8,18,280</b>
AT Par for Schedule Rate				-	AT PAR	-	AT PAR	-
Total Schedule Rate Amount Rs.				<b>8,18,280</b>		<b>8,18,280</b>		<b>8,18,280</b>
Amount Quoted for Open Rate Items				1,74,330		1,75,920		1,81,510
Total Cost of PC				<b>9,92,610</b>		<b>9,94,200</b>		<b>9,99,790</b>

  
**SABAHAT HUSSAIN**  
**DIRECTOR (PARKS & RECREATION)**  
**JAMSHED ZONE, DMC (EAST)**

  
**SHABBIH UL HASSAN**  
**EXECUTIVE ENGINEER**  
**DMC (WEST)**

  
**PREM CHAND**  
**SUPERINTENDING ENGINEER**  
**DMC (EAST)**

**OFFICE OF THE DIRECTOR (PARKS & RECREATION)**  
**JAMSHED ZONE, DMC (EAST)**

No. DIR (P&amp;R/JZ/DMC/E/12 /2015

Dated: 09-DEC-2015


**Bid Evaluation Report**


(In compliance of Clauss 45 SPPRA 2010)


- |   |   |
|---|---|
| 1. Name of Procuring Agency                         | Jamshed Zone, DMC (East)  |
| 2. Tender Reference No.                             | PS/DIR/P&R/JZ/DMC/E/01/2015 Dated 18-11-2015<br>( Sr. # 02)   |
| 3. Tender Description / Name of Work                | Improvement of Aslam Shaheed Park, Central Commercial Area, Tariq Road, PECHS. Jamshed Zone, DMC (East) |
| 4. Method of Procurement                            | Single Stage – One Envelope Procedure   |
| 5. Tender Published                                 | SPPRA Web Site & Notice Board   |
| 6. Total Bid documents Sold:                        | 03 Nos.   |
| 7. Total Bids Received                              | 03 Nos.   |
| 8. Technical Bid Opening date (If applicable)       | Not Applicable  |
| 9. No. of Bid Technically qualified (if applicable) | Not Applicable  |
| 10. Bid (s) Rejected:                               | Nil   |
| 11. Financial Bid Opening Date                      | 09-DEC-2015   |
| 12. Bid Evaluation Report:                          |   |

S. #	Name of Firms or Bidder	Cost Offer by Bidder	Ranking in terms of cost	Comparision with Estimated Cost	Total Amount Quoted by Contractor	Reason for acceptance / Rejection	Remarks.
1.	A.Shah Enterprises	AT PAR (+) Rs. 3,13,045	2 <sup>nd</sup> Lowest	Estimate Cost of Rs. 6,78,115/= (+) O/R	Rs. 9,91,160	Qualified as per evaluation criteria	Recommended for award of work
2.	Almas Mandokhail Construction	AT PAR (+) Rs. 3,14,965	1 <sup>st</sup> Lowest	Estimate Cost of Rs. 6,78,115/= (+) O/R	Rs. 9,93,080	Qualified as per evaluation criteria	Responsive
3.	S.M. Salman Brothers	AT PAR (+) Rs. 3,20,595	3 <sup>rd</sup> Lowest	Estimate Cost of Rs. 6,78,115/= (+) O/R	Rs. 9,98,710	Qualified as per evaluation criteria	Not Responsive

This issue with the approval of the memebtrs of the procurement committee:


  
**SABIH UL HASSAN**  
 Member / XEN  
 DMC (WEST)

  
**SABAHAT HUSSAIN**  
 Member / DIRECTOR  
 Jamshed Zone, DMC (East)

  
**PREM CHAND**  
 Chairmain /S.E  
 DMC (East)

**Director (CB) SPPRA**

With a request to upload on SPPRA Website



# OFFICE OF THE DIRECTOR (PARKS & RECREATION) JAMSHED ZONE, DMC (EAST)

**SUBJECT: IMPROVEMENT OF ASLAM SHAHEED PARK, CENTRAL COMMERCIAL AREA, TARIQ ROAD, PECHS. JAMSHED ZONE, DMC (EAST)**

S.#	Description Of Work	A.Shah Enterprises		Almas Mandokhail Construction		S. M. Salman Brothers		
		Quantity	Rate	Amount	Rate	Amount	Rate	Amount
1.	Dismantling Cement Concrete Plain 1:3:6	1440 Cft	1306.80%Cft	18,818	1306.80%Cft	18,818	1306.80%Cft	18,818
2.	Dismantling RCC Separating reinforced center from lentle, cleaning and straightening the same	44 Cft	5445.00%Cft	2,396	5445.00%Cft	2,396	5445.00%Cft	2,396
3.	Dismantling Block Masonry	116 Cft	1134.38%Cft	1,316	1134.38%Cft	1,316	1134.38%Cft	1,316
4.	Excavation in foundation of building bridges & Other structure i/c dagbelling dressing refilling around structure with excavated earth watering and ramming lead upto 5 feet	96 Cft	3176.25%0Cft	305	3176.25%0Cft	305	3176.25%0Cft	305
5.	Filling, Watering and hammering earch water floor with new earth (Excavated from cut side) lead upto one chain of light upto 05' ft	792 Cft	3,630.00%0Cft	2,875.00	3,630.00%0Cft	2,875.00	3,630.00%0Cft	2,875.00
6.	Fabrication of mild steel reinforcement for CC i/c cutting, bendings, laying in position, making, joints and fastenings i/c cost of binding wire (also i/c removal of rust froms bars. <b>Using Tor Bars</b>	0.240 Cwt	5001.70 P/Cwt	1,200	5001.70 P/Cwt	1,200	5001.70 P/Cwt	1,200
7.	RCC work in roof Slab, Beams, Columns Rafts Lintel And other structure member laid site or precast laid in position complete in all respect 1:2:4	49 Cft	337 P/Cft	16,513	337 P/Cft	16,513	337 P/Cft	16,513

*L. L. S.*


8.	Providing and Laying 1:3:6 Cement Concrete Solid Block Masonry set in 1:6 cement Sand Mortar in Ground Floor Superstructure including raking out joints and curing etc complete	200 Cft	15771.01 %Cft	31,542	15771.01 %Cft	31,542	15771.01 %Cft	31,542	31,542
9.	Errection and removal of centering for RCC or plain cement concrete work Partial Wood (2 <sup>nd</sup> Class) a) Horizontal b) Vertical	300 Sft	3588.49% Sft 3127.41%Sft	9,382	3588.49% Sft 3127.41%Sft	9,382	3588.49% Sft 3127.41%Sft	9,382	9,382
10.	C/C Plain i/c Placing Compections, Finishing and curring complete 1:3:6	49 Cft	12595% SFt	6,171	12595% SFt	6,171	12595% SFt	6,171	6,171
11.	P/Fixing cement Paving Block Flooring Having Size of 197 x 97 x 60 (mm) of City quotation / Cabble Shape with natural Colour, Having strength 500psi to 8500 PSI i/c filling in the joints with hill sand and levelling in specification of manner / Pattern and Design etc complete	160 Sft	199.77 P/Sft	31,963	199.77 P/Sft	31,963	199.77 P/Sft	31,963	31,963
12.	Cement Plaster 1/2" thick 1:4 upto 12' height	2000 Rft	2283.93%Sft	45,678	2283.93%Sft	45,678	2283.93%Sft	45,678	45,678
13.	Distempering Three Coats	15200 Sft	1079.65%Sft	1,64,107	1079.65%Sft	1,64,107	1079.65%Sft	1,64,107	1,64,107
14.	S/F Special having type steel door for lock, UPS with angle Iron frame of 2 1/2" to 2 1/2 " x 3/8" size and shutter of 2" x 2" x 3/8" with 1" Dia MS Bars placed 4" C/C with separate locking box having size of 12" x 12" of M. Steel sheet embaded in masonry locking arrangements as per approved design i/c cost of section etc complete	96 Sft	930.76 P/Sft	89,353	930.76 P/Sft	89,353	930.76 P/Sft	89,353	89,353
15.	P/Fixing Precast edge Block 3750 PSI Industrial made size 6" thick x 12" long x 12" height i/c cost of cartage excavation f/W for winching 1450 PSI lead centre 2250 PSI Concrete for 1:4 C/S/M etc complete	26 Nos.	297.01	7,722	297.01	7,722	297.01	7,722	7,722
16.	Painting door / Window any type two coat	36 Sft	657.91 502.15 1160.06%Sft	417	657.91 502.15 1160.06%Sft	417	657.91 502.15 1160.06%Sft	417	417

17.	Painting good Gates Iron Bars grating Railing 2 Coat	120 Sft	371.80 302.80 <b>674.60%Sft</b>	809	371.80 302.80 <b>674.60%Sft</b>	809	371.80 302.80 <b>674.60%Sft</b>	809
18.	Preparing surface and Painting with emulsion Paint	948 Sft	847.99 457.38 <b>1305.37%Sft</b>	12,375	847.99 457.38 <b>1305.37%Sft</b>	12,375	847.99 457.38 <b>1305.37%Sft</b>	12,375
19.	Supplying & Spreading Garden Soil approved (Sweet Earth) as per direction of E/N	5000 Cft	28.00 P/Cft	1,40,000	28.769 P/Cft	1,43,845	29.295 P/Cft	1,46,475
20.	S/Spreading Cowdung Manure as per direction of E/N	1660 Cft	31.99 P/Cft	53,103	32.00 P/Cft	53,120	32.00 P/Cft	53,120
21.	Supplying & Fixing vectorian wooden Bench as per approval by E/N	10 Nos.	10,300 Each	1,03,000	10,000 Each	1,00,000	10,100 Each	1,01,000
22.	P/F electrical Motor (Siemens & Its equivalent) 2 HPS with Javed Pistion Pump fixing in position C/C foundation/c suitable Dia section & delivery GI Pipe & Brass foot valve / spainer o Nit with all accessories electrical wiring of etc complete i/c commissioning of motor pump (Double Belt) as per direction of E/N	01 No.	16,942	16,942	18,000 Each	18,000	20,000 Each	20,000

### ELECTRICAL WORKS

23.	P/F of MS Hexagonal Poles as per following specification tube fixed an precast foundation with help of Hydraulic crain and Meawal Labour 40ft long with Dia of poles at the top 6" & Bottom 18" wall thickness 6mm Base plaste 32' x 32" x 1" Stifnes 12" x 6" x 1/2" t Nos Holes, 6 Nos Making Window in the pole required size with 1 N Key position two coat oil paint as per site requirements by Insulation of E/N	01 Nos.	1,17,653 Each	1,17,653	1,17,653 Each	1,17,653	1,17,653 Each	1,17,653
24.	P/F of Street Light 400 Watts (Son -T) having P60 classification with 400 W lamp, Choke Capaciter, Internal wiring of Hydraulic and instruction of E/I	04 Nos.	26,330 Each	1,05,320	26,330 Each	1,05,320	26,330 Each	1,05,320

*Handwritten signature*



# OFFICE OF THE DIRECTOR (PARKS & RECREATION) JAMSHED ZONE, DMC (EAST)

SUBJECT: BORING 15" DIA IN HASSA SINGH PARK AT UC-10, JAMSHED ZONE, DMC (EAST)


S.#	Description Of Work	Quantity	Almas Mandokhail Construction		Kanaya Lal		S. M. Salman Brothers	
			Rate	Amount	Rate	Amount	Rate	Amount
1.	Boring for tube well in all water bearing soils from G / Level upto 1-100 + or 30.5 Miter depth i/c sinking and with drawing & feasing pipe 375 mm Dia	100 Rft	877 P/Rft	87,700	877 P/Rft	87,700	877 P/Rft	87,700
2.	Boring for tube well in all water bearing soils from G / Level upto 100-200 + or 30.5 Miter depth i/c sinking and with drawing & feasing pipe 375 mm Dia	100 Rft	988 P/Rft	98,800	988 P/Rft	98,800	988 P/Rft	98,800
3.	Supplying and Installing PVC strainers "B" Class of approved design quality and make i/c necessary socket of complete 250 mm dia	200 Rft	1061.25 P/Rft	2,12,250	1061.25 P/Rft	2,12,250	1061.25 P/Rft	2,12,250
4.	S / and Installation PVC Blind pipe "B" Class approved design quality and make i/c necessary socket etc complete 150 mm Dia	180 Rft	338.90 P/Rft	61,002	338.90 P/Rft	61,002	338.90 P/Rft	61,002
5.	Excavation in foundation of Building Bridges and Other Structures i/c Degbelling, dressing, Refilling around structure with excavated with watering and ramming load upto 5'-0 complete	36 Cft	3554.38%0Cft	360	3554.38%0Cft	360	3554.38%0Cft	360
6.	Cement Concrete Brick or Stoen Ballast 1 1/2" to 2" gauge 1:4:8	13 Cft	9416.28%0Cft	1,224	9416.28%0Cft	1,224	9416.28%0Cft	1,224


*h h h!*




7.	P/L 1:3:6 C/C Solid Block Masonry Wall 6" and Below in thickness set in 1:6 CM in G/F Super Structure i/c raking, Jointing & Curring etc complete	82 Cft	15771.01%Cft	12,932	15771.01%Cft	12,932	15771.01%Cft	12,932
8.	Fabrication of Mild Steel Reinforcement for cement concrete i/c cutting, bending laying in position making joints and fastenings i/c cost of binding wire (also includes removal of using tor bars	0.522 Cwt	5001.70 P/Cwt	2,611	5001.70 P/Cwt	2,611	5001.70 P/Cwt	2,611
9.	RCC Work in Roof, Slab, Beams Collum, Rofis, Linters and Other Structure etc 1:2:4	13 Cft	258.61 Cft	3,362	258.61 Cft	3,362	258.61 Cft	3,362
10.	Cement Plaster 1;4 upto 12' height 1/2" Thick	288 Cft	2283.93%Sft	6,578	2283.93%Sft	6,578	2283.93%Sft	6,578
11.	Distempering Three Coat	288 Sft	1079.65%Sft	3,109	1079.65%Sft	3,109	1079.65%Sft	3,109
12.	P / L UPVC pipe of Class "D" (Equivalent Make) fixing in trench i/c cutting, fitting and jointing with Z Joints with an R/R i/c testing with water to ahead 122 Meter or 400 Ft a) 1/2" Dia b) 1" Dia c) 1 1/2" Dia d) 2" Dia	50 Rft 50 Rft 50 Rft 450 Rft	12.00 P/Rft 27.00 P/Rft 43.00 P/Rft 65.00 P/Rft	600 1,350 2,150 29,250	12.00 P/Rft 27.00 P/Rft 43.00 P/Rft 65.00 P/Rft	600 1,350 2,150 29,250	12.00 P/Rft 27.00 P/Rft 43.00 P/Rft 65.00 P/Rft	600 1,350 2,150 29,250
13.	Cartage of all kind Material lead upto 15 Miles etc as per direction of Engineer Incharge	23840 Cft	1065% Cft	2,53,896	1065% Cft	2,53,896	1065% Cft	2,53,896

14.	P/F on position superior quality 3 HP SP as per approved (Made) best quality (as equivalent) stainless steel "SUBMER SIBLE PUMP whic in made latest Technology and Material. Te remain part of the submersible Pums is made of Stainless Steel and Copper . Olloery i/c SP Electrical Motor 380 V electric Supply 50 HZ i/c Constructual Box i/c as per required Electrical accessories and wiring also i/c all accessories as ghen by diagram etc as per direction of Engineer Incharge Complete Job	01 Job	2,08,696 Complete Job	2,08,696 Complete Job	2,11,410 Complete Job	2,11,410 Complete Job	2,15,016 Complete Job	2,15,016
15.	P/F Pre Cast Single Lock Steel Door as per direction of Engineer Incharge	9 ft	810 P/Ft	7,290	910 P/Ft	8,190	790 P/Ft	7,110
Total Amount of Schedule Rate Items, Rs.			7,77,174	7,77,174	AT PAR	7,77,174	7,77,174	7,77,174
Rate Quoted for Schedule Rate Items (AT Par)			-	-	-	-	-	-
Total Schedule Rate Amount Rs.			7,77,174	7,77,174		7,77,174		7,77,174
Amount Quoted for Open Rate Items			2,15,986	2,15,986		2,19,600		2,22,126
Total Cost of PC			9,93,160	9,93,160		9,96,774		9,99,300

  
**SABAHAT HUSSAIN**  
**DIRECTOR (PARKS & RECREATION)**  
**JAMSHED ZONE, DMC (EAST)**

  
**SHABBIH UL HASSAN**  
**EXECUTIVE ENGINEER**  
**DMC (WEST)**

  
**PREM CHAND**  
**SUPERINTENDING ENGINEER**  
**DMC (EAST)**

Urdu

**OFFICE OF THE DIRECTOR (PARKS & RECREATION)**  
**JAMSHED ZONE, DMC (EAST)**

No. DIR (P&R/JZ/DMC/E/01/2015

Dated: 09-DEC-2015


**Bid Evaluation Report**


(In compliance of Clause 45 SPPRA 2010)


1. Name of Procuring Agency Jamshed Zone, DMC (East)
2. Tender Reference No. PS/DIR/P&R/JZ/DMC/E/01/2015 Dated 18-11-2015  
( Sr. # 04)
3. Tender Description / Name of Work Improvement / Repairing of "Aga Khan Park"  
UC No. 12, in Jamshed Zone, DMC (East)
4. Method of Procurement Single Stage – One Envelope Procedure
5. Tender Published SPPRA Web Site & Notice Board
  
6. Total Bid documents Sold: 03 Nos.
7. Total Bids Received 03 Nos.
8. Technical Bid Opening date (If applicable) Not Applicable
  
9. No. of Bid Technically qualified (if applicable) Not Applicable
  
10. Bid (s) Rejected: Nil
11. Financial Bid Opening Date 09-DEC-2015
12. Bid Evaluation Report:

S. #	Name of Firms or Bidder	Cost Offer by Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Total Amount Quoted by Contractor	Reason for acceptance / Rejection	Remarks.
1.	Almas Mandokhail Construction	AT PAR (+) Rs. 7,15,057/=	1 <sup>st</sup> Lowest	Estimated cost of <b>Rs. 2,77,943/=</b> (+) O/R	Rs. 9,93,000	Qualified as per evaluation criteria	Recommended for award of work
2.	S. M. Salman Brothers	AT PAR (+) Rs. 7,17,767	2 <sup>nd</sup> Lowest	Estimated cost of <b>Rs. 2,77,943/=</b> (+) O/R	Rs. 9,95,710	Qualified as per evaluation criteria	Responsive
3.	Balaji Enterprises	AT PAR (+) Rs. 7,21,067	3 <sup>rd</sup> Lowest	Estimated cost of <b>Rs. 2,77,943/=</b> (+) O/R	Rs. 9,99,010	Qualified as per evaluation criteria	Not Responsive

This issue with the approval of the members of the procurement committee:

  
**SABIH UL HASSAN**  
Member / XEN  
DMC (WEST)

  
**SABAHAT HUSSAIN**  
Member / DIRECTOR  
Jamshed Zone, DMC (East)

  
**PREM CHAND**  
Chairman /S.E  
DMC (East)

**Director (CB) SPPRA**

With a request to upload on SPPRA Website


# BIDDERS QUALIFICATION REPORT


Rule-46(f) (a) Single Stage One Envelope Procedure


**SUBJECT: IMPROVEMENT / REPAIRING OF "AGA KHAN PARK" UC NO. 12, IN JAMSHED ZONE, DMC (EAST)**

Date of Opening: 09-DECEMBER-2015

Sr. #	Eligibility	Almas Mandokhail Construction		S. M. Salman Brothers		Balaji Enterprises	
		YES	NO	YES	NO	YES	NO
1.	Relevant Experience	√		√		√	
2.	Turn Over Statement	√			√		
3.	Registration With Income Tax	√		√		√	
4.	Registration with Sales Tax Where applicable						

  
SABAHAT HUSSAIN  
DIRECTOR (PARKS & RECREATION)  
JAMSHED ZONE, DMC (EAST)

  
SHABBIHUL HASSAN  
EXECUTIVE ENGINEER  
DMC (WEST)

  
PREM CHAND  
SUPERINTENDING ENGINEER  
DMC (EAST)




# OFFICE OF THE DIRECTOR (PARKS & RECREATION) JAMSHED ZONE, DMC (EAST)


SUBJECT: IMPROVEMENT / REPAIRING OF "AGA KHAN PARK" UC NO. 12, IN JAMSHED ZONE, DMC (EAST)


S.#	Description Of Work	Quantity	Almas Mandokhail Construction		S. M. Salman Brothers		Balaji Enterprises	
			Rate	Amount	Rate	Amount	Rate	Amount
1.	Supplying & Spreading Garden Soil (Sweet Earth) in uniform thickness i/c mixing and Breaking clods and dressing find for grassing i/c disposal of rubbish within 10 Chan	9,960 Cft	28.00 P/Cft	2,78,880	30.00 P/Cft	2,98,880	28.10 P/Cft	2,79,876
2.	Supplying & Spreading Cowdung Manure and Mix the same upto and depth in the prepared sand i/c breaking clods dressing fine from grassing i/c disposal within 10 Chan	3000 Cft	31.99 P/Cft	95,970	34.00 P/Cft	1,02,000	32.00 P/Cft	96,000
3.	Re-Pairing of Iron grill or Main Gate, Cutting, Fitting, Jointing with gass or Electrical Welding i/c providing missing square bars or flate Iron Patti (if Need) i/c all charges of Labour i/c Loading unloading all charges of Transportation i/c painting red oxide paint as per direction of Incharge or E/N	2300 Sft	80.09 P/Sft	1,84,207	67.159 P/Sft	1,54,467	87.909 P/Sft	2,02,191
4.	Painting Guard Gates Iron Bars greating, Railing old work two coat	18000 Sft	371.80 302.80 674.60%Sft	1,21,428	371.80 302.80 674.60%Sft	1,21,428	371.80 302.80 674.60%Sft	1,21,428
5.	Preparing Surface and Painting with Emulsion Paint Two Coat	400 Sft	847.99 457.38 1305.37%Sft	5,221	847.99 457.38 1305.37%Sft	5,221	847.99 457.38 1305.37%Sft	5,221

*(Handwritten signature)*

6.	Cartage of All Kind of Material Lead Upto 15 Miles as per direction of E/N	14206 Cft	1065.00%Cft	1,51,294	1065.00%Cft	1,51,294	1065.00%Cft	1,51,294
7.	Providing & Fixing (5'6"x 2'-0") wooden Vectorian (Beach i/c 03 No. Fram , Stand i/c loading, Unloading Fixing in 1:2:4 plate form (6'-0" x 4'-0) i/c 2 <sup>nd</sup> Class plaint wood stairs as per direction of E/N	13 Nos	12,000 Each	1,56,000	12,500 Each	1,62,500	11,000 Each	1,43,000
Total Amount of Schedule Rate Items, Rs.				2,77,943		2,77,943		2,77,943
Rate Quoted for Schedule Rate Items (AT PAR)				-		-		-
Total Schedule Rate Amount Rs.				2,77,943		2,77,943		2,77,943
Amount Quoted for Open Rate Items				7,15,057		7,17,767		7,21,067
Total Cost of PC				9,93,000		9,95,710		9,99,010

  
**SABAHAT HUSSAIN**  
**DIRECTOR (PARKS & RECREATION)**  
**JAMSHED ZONE, DMC (EAST)**

  
**SHABBIHUL HASSAN**  
**EXECUTIVE ENGINEER**  
**DMC (WEST)**

  
**PREM CHAND**  
**SUPERINTENDING ENGINEER**  
**DMC (EAST)**

**OFFICE OF THE DIRECTOR (PARKS & RECREATION)**  
**JAMSHED ZONE, DMC (EAST)**

No. DIR (P&R/JZ/DMC/E/765 /2015

Dated: 09-DEC-2015

**Bid Evaluation Report**


(In compliance of Clauss 45 SPPRA 2010)


- |   |  |
|---|--|
| 1. Name of Procuring Agency                         | Jamshed Zone, DMC (East)                                       |
| 2. Tender Reference No.                             | PS/DIR/P&R/JZ/DMC/E/01/2015 Dated 18-11-2015<br>( Sr. # 05)    |
| 3. Tender Description / Name of Work                | Improvement of "Saqib Park" UC-No.09, Jamshed Zone, DMC (East) |
| 4. Method of Procurement                            | Single Stage – One Envelope Procedure                          |
| 5. Tender Published                                 | SPPRA Web Site & Notice Board                                  |
| 6. Total Bid documents Sold:                        | 03 Nos.  |
| 7. Total Bids Received                              | 03 Nos.  |
| 8. Technical Bid Opening date (If applicable)       | Not Applicable   |
| 9. No. of Bid Technically qualified (if applicable) | Not Applicable   |
| 10. Bid (s) Rejected:                               | Nil  |
| 11. Financial Bid Opening Date                      | 09-DEC-2015  |
| 12. Bid Evaluation Report:                          |  |

S. #	Name of Firms or Bidder	Cost Offer by Bidder	Ranking in terms of cost	Comparision with Estimated Cost	Total Amount Quoted by Contractor	Reason for acceptance / Rejection	Remarks.
1.	Asmat Ullah Const. Co	AT PAR (+) Rs. 3,63,317/=	1 <sup>st</sup> Lowest	Estimated cost of Rs. 5,87,203/= (+) O/R	Rs. 9,50,520	Qualified as per evaluation criteria	Recommended for award of work
2.	M. M. Traders	AT PAR (+) Rs. 4,12,732/=	2 <sup>nd</sup> Lowest	Estimated cost of Rs. 5,87,203/= (+) O/R	Rs. 9,99,935	Qualified as per evaluation criteria	Responsive
3.	D. H. A. Brothers	AT PAR (+) Rs. 4,12,746/=	3 <sup>rd</sup> Lowest	Estimated cost of Rs. 5,87,203/= (+) O/R	Rs. 9,99,949	Qualified as per evaluation criteria	Not Responsive

This issue with the approval of the memebtrs of the procurement committee:

  
**SABIH UL HASSAN**  
Member / XEN  
DMC (WEST)

  
**SABAHAT HUSSAIN**  
Member / **DIRECTOR**  
Jamshed Zone, DMC (East)

  
**PREM CHAND**  
Chairmain /S.E  
DMC (East)

**Director (CB) SPPRA**

With a request to upload on SPPRA Website


# BIDDERS QUALIFICATION REPORT

Rule-46(i) (a) Single Stage One Envelope Procedure


**SUBJECT: IMPROVEMENT OF "SAQIB PARK" UC-NO.09, JAMSHED ZONE, DMC (EAST)**

Date of Opening: 09-DECEMBER-2015


Sr. #	Eligibility	Asmatullah Const. Co.		M. M. Traders		D. H.A. Brothers	
		YES	NO	YES	NO	YES	NO
1.	Relevant Experience	√		√		√	
2.	Turn Over Statement	√		√		√	
3.	Registration With Income Tax	√		√		√	
4.	Registration with Sales Tax Where applicable						



SABAHAT HUSSAIN  
DIRECTOR (PARKS & RECREATION)  
JAMSHED ZONE, DMC (EAST)




SHABBIHUL HASSAN  
EXECUTIVE ENGINEER  
DMC (WEST)



PREM CHAND  
SUPERINTENDING ENGINEER  
DMC (EAST)





# OFFICE OF THE DIRECTOR (PARKS & RECREATION) JAMSHED ZONE, DMC (EAST)

SUBJECT: IMPROVEMENT OF "SAQIB PARK" UC-NO.09, JAMSHED ZONE, DMC (EAST)

S.#	Description Of Work	Asmatullah Const. Co.		M.M. Traders		D.H.A. Brothers		
		Quantity	Rate	Amount	Rate	Amount	Rate	Amount
1.	Supplying & Spreading Garden Soil (Sweet Earth) in uniform thickness i/c mixing and Breaking clods and dressing find for grassing i/c disposal of rubbish within 03 Chan	4706 Cft	28.00 P/Cft	Rs. 1,31,768	28.00 P/Cft	Rs. 1,31,768	30.00 P/Cft	Rs. 1,41,180
2.	Supplying & Spreading Cowdung Manure and Mix the same upto and depth in the prepared sand i/c breaking clods dressing fine from grassing i/c disposal within 03 Chan	1417 Cft	31.99 P/Cft	45,330	32.00 P/Cft	45,344	32.10 P/Cft	45,486
3.	Re-Pairing of Iron grill or Samelar work i/c cutting, welding fitting in position i/c providing 250 Sft missing square bars or flat Iron Patti (if Need) i/c all charges of Labour and Transportation i/c one coat of Red Oxide paint tc as per direction of Iron Bars.	90 Sft	69.10 P/Sft	6,219	518 P/Sft	46,620	352 P/Sft	31,680
4.	Providing & Fixing Vectorian Wooden Bench (5 1/2" x 2'-0") with Iron Stand as per direction of E / N	18 Nos.	10000 Each	1,80,000	10500 Each	1,89,000	10800 Each	1,94,400
5.	S/F in position Iron / Steel Gril of 3/4" x 1/4" Size Flaturan of approved design i/c painting 3 coat etc complete	400 Sft	180.50 P/Sft	72,200	180.50 P/Sft	72,200	180.50 P/Sft	72,200

*L.H.*

6.	Preparing the Surface and Painting with Plastic Emulsion of approved make (Old Surface) two Coat	462 Sft	823.63 <u>578.60</u> <b>1402.23%Sft</b>	6,478	823.63 <u>578.60</u> <b>1402.23%Sft</b>	6,478	823.63 <u>578.60</u> <b>1402.23%Sft</b>	6,478
7.	Painting Grade bars gate Iron Bars Grating, Ralling i/c Standard bars etc and Simular work	630 Sft	371.80 <u>302.80</u> <b>674.60%Sft</b>	4,249	371.80 <u>302.80</u> <b>674.60%Sft</b>	4,249	371.80 <u>302.80</u> <b>674.60%Sft</b>	4,249
8.	Cement Plaster 1:4 upto 12' height 1/2" thick	500 Sft	2283.93%SFt	11,419	2283.93%SFt	11,419	2283.93%SFt	11,419
9.	Erection and removal of Shuttering for Rill or plaint i/c work 2 <sup>nd</sup> Class Partial Wood	175 Sft	3127.41%Sft	5,473	3127.41%Sft	5,473	3127.41%Sft	5,473
10.	C /Concrete plaint i/c placing compacting Ratio 1:2:4	44 Cft	14429.25%Cft	6,349	14429.25%Cft	6,349	14429.25%Cft	6,349
11.	Distemping Three Coat	3248 Sft	1079.65%Sft	35,067	1079.65%Sft	35,067	1079.65%Sft	35,067
12.	<b>Electrical Work</b> P/F of MS hexagonal poles as per following specication tabe fixed on pre-cast foundation with help of all this cran and N/covered Labour 40ft longwith Dia of poles at the top 6" by bottom 8' well thickness 6mm base plate 32" x 32" x 1" size 12" x 6" x 1/2" 6 Nos holes 6 Nos. Making Window in the pole required size with key position two coat oil point as per site requirement in insalation of E/N	01 No.	1,17,653.00 Each	1,17,653	1,17,653.00 Each	1,17,653	1,17,653.00 Each	1,17,653
13.	P/F of Street Light 400 Watt (SON-T) having /P60 specification with 400 w Lamp, Choke, Compaction & Internal wiring complete in all respect the height with help of hydraulic and instruction of E/N	04 Nos.	<b>26,330 Each</b>	1,05,320	<b>26,330 Each</b>	1,05,320	<b>26,330 Each</b>	1,05,320
14.	P/L Main Or Sub Main 2 7/044 (6mm) Copper conduction in 1" PVC circuit of Surface	40 Mtr	305 P/Mtr	12,200	305 P/Mtr	12,200	305 P/Mtr	12,200

15.	Cartage of all kind Material like, silt, Clay, Mud, etc i/c Loading, unloading lead upto 15 Miles	19793 Cft	1065.00%Cft	2,10,795	1065.00%Cft	2,10,795	1065.00%Cft	2,10,795
	Total Amount of Schedule Rate Items, Rs.							
	Amount Quoted for Open Rate Items							
	Total Cost of PC							
				<b>5,87,203</b>		<b>5,87,203</b>		<b>5,87,203</b>
				3,63,317		4,12,732		4,12,746
				<b>9,50,520</b>		<b>9,99,935</b>		<b>9,99,949</b>

*Sabahat Hussain*  
**SABAHAT HUSSAIN**  
**DIRECTOR (PARKS & RECREATION)**  
**JAMSHED ZONE, DMC (EAST)**

*Shabbihul Hassan*  
**SHABBIH UL HASSAN**  
**EXECUTIVE ENGINEER**  
**DMC (WEST)**

*Prem Chand*  
**PREM CHAND**  
**SUPERINTENDING ENGINEER**  
**DMC (EAST)**

Work No. 06

**OFFICE OF THE DIRECTOR (PARKS & RECREATION)**  
**JAMSHED ZONE, DMC (EAST)**

No. DIR (P&R/JZ/DMC/E/16/2015

Dated: 09-DEC-2015


**Bid Evaluation Report**


(In compliance of Clause 45 SPPRA 2010)


- |   |   |
|---|---|
| 1. Name of Procuring Agency                         | Jamshed Zone, DMC (East)  |
| 2. Tender Reference No.                             | PS/DIR/P&R/JZ/DMC/E/01/2015 Dated 18-11-2015<br>( Sr. # 06)       |
| 3. Tender Description / Name of Work                | Boring 15" Dia in Nishter Park UC-12, Jamshed<br>Zone, DMC (East) |
| 4. Method of Procurement                            | Single Stage – One Envelope Procedure                             |
| 5. Tender Published                                 | SPPRA Web Site & Notice Board                                     |
| 6. Total Bid documents Sold:                        | 03 Nos.   |
| 7. Total Bids Received                              | 03 Nos.   |
| 8. Technical Bid Opening date (If applicable)       | Not Applicable  |
| 9. No. of Bid Technically qualified (if applicable) | Not Applicable  |
| 10. Bid (s) Rejected:                               | Nil   |
| 11. Financial Bid Opening Date                      | 09-DEC-2015   |
| 12. Bid Evaluation Report:                          |   |

S. #	Name of Firms or Bidder	Cost Offer by Bidder	Ranking in terms of cost	Comparision with Estimated Cost	Total Amount Quoted by Contractor	Reason for acceptance / Rejection	Remarks.
1.	Almas Mandokhail Construction	AT PAR (+) Rs. 2,15,986/=	1 <sup>st</sup> Lowest	Estimated cost of <b>Rs. 7,77,174/=</b> (+) O/R	Rs. 9,93,160	Qualified as per evaluation criteria	Recommended for award of work
2.	A.Shah Enterprises	AT PAR (+) Rs. 2,17,026/=	2 <sup>nd</sup> Lowest	Estimated cost of <b>Rs. 7,77,174/=</b> (+) O/R	Rs. 9,94,026	Qualified as per evaluation criteria	Responsive
3.	S. M. Salman Brothers	AT PAR (+) Rs. 2,22,126/=	3 <sup>rd</sup> Lowest	Estimated cost of <b>Rs. 7,77,174/=</b> (+) O/R	Rs. 9,99,300	Qualified as per evaluation criteria	Not Responsive

This issue with the approval of the members of the procurement committee:

  
**SABIH UL HASSAN**  
Member / XEN  
DMC (WEST)

  
**SABAHAT HUSSAIN**  
Member / DIRECTOR  
Jamshed Zone, DMC (East)

  
**PREM CHAND**  
Chairman /S.E  
DMC (East)

**Director (CB) SPPRA**

With a request to upload on SPPRA Website


# BIDDERS QUALIFICATION REPORT


Rule-46(f) (a) Single Stage One Envelope Procedure


**SUBJECT: BORING 15" DIA IN NISHTER PARK UC-12, JAMSHED ZONE, DMC (EAST)**

Date of Opening: 09-DECEMBER-2015

Sr. #	Eligibility	Almas Mandokhail Construction		A. Shah Enterprises		S. M. Salman Brothers	
		YES	NO	YES	NO	YES	NO
1.	Relevant Experience	√		√		√	
2.	Turn Over Statement	√		√			√
3.	Registration With Income Tax	√		√		√	
4.	Registration with Sales Tax Where applicable						

  
**SABAHAT HUSSAIN**  
**DIRECTOR (PARKS & RECREATION)**  
**JAMSHED ZONE, DMC (EAST)**

  
**SHABBIHUL HASSAN**  
**EXECUTIVE ENGINEER**  
**DMC (WEST)**

  
**PREM CHAND**  
**SUPERINTENDING ENGINEER**  
**DMC (EAST)**



# OFFICE OF THE DIRECTOR (PARKS & RECREATION) JAMSHED ZONE, DMC (EAST)

SUBJECT: BORING 15" DIA IN NISHTER PARK UC-12, JAMSHED ZONE, DMC (EAST)


S.#	Description Of Work	Quantity	Almas Mandokhail Construction		A.Shah Enterprises		S. M. Salman Brothers	
			Rate	Amount	Rate	Amount	Rate	Amount
1.	Boring for tube well in all water bearing soils from G / Level upto 1-100 + or 30.5 Miter depth/i/c sinking and with drawing & feasing pipe 375 mm Dia	100 Rft	877 P/Rft	87,700	877 P/Rft	87,700	877 P/Rft	87,700
2.	Boring for tube well in all water bearing soils from G / Level upto 100-200 + or 30.5 Miter depth/i/c sinking and with drawing & feasing pipe 375 mm Dia	100 Rft	988 P/Rft	98,800	988 P/Rft	98,800	988 P/Rft	98,800
3.	Supplying and Installing PVC strainers "B" Class of approved design quality and make i/c necessary socket of complete 250 mm dia	200 Rft	1061.25 P/Rft	2,12,250	1061.25 P/Rft	2,12,250	1061.25 P/Rft	2,12,250
4.	S / and Installation PVC Blind pipe "B" Class approved design quality and make i/c necessary socket etc complete 150 mm Dia	180 Rft	338.90 P/Rft	61,002	338.90 P/Rft	61,002	338.90 P/Rft	61,002
5.	Excavation in foundation of Building Bridges and Other Structures i/c Degbelling, dressing, Refilling around structure with excavated with watering and ramming load upto 5'-0 complete	36 Cft	3554.38%0Cft	360	3554.38%0Cft	360	3554.38%0Cft	360
6.	Cement Concrete Brick or Stoen Ballast 1 1/2" to 2" gauge 1:4:8	13 Cft	9416.28%Cft	1,224	9416.28%Cft	1,224	9416.28%Cft	1,224


*Handwritten signature*


7.	P/L 1:3:6 C/C Solid Block Masonry Wall 6" and Below in thickness set in 1:6 CM in G/F Super Structure i/c raking, Jointing & Curring etc complete	82 Cft	15771.01%Cft	12,932	15771.01%Cft	12,932	15771.01%Cft	12,932
8.	Fabrication of Mild Steel Reinforcement for cement concrete i/c cutting, bending laying in position making joints and fastenings i/c cost of binding wire (also includes removal of using tor bars	0.522 Cwt	5001.70 P/Cwt	2,611	5001.70 P/Cwt	2,611	5001.70 P/Cwt	2,611
9.	RCC Work in Roof, Slab, Beams Collum, Rofits, Linters and Other Structure etc 1:2:4	13 Cft	258.61 Cft	3,362	258.61 Cft	3,362	258.61 Cft	3,362
10.	Cement Plaster 1;4 upto 12' height ½" Thick	288 Cft	2283.93%Sft	6,578	2283.93%Sft	6,578	2283.93%Sft	6,578
11.	Distempering Three Coat	288 Sft	1079.65%Sft	3,109	1079.65%Sft	3,109	1079.65%Sft	3,109
12.	P / L UPVC pipe of Class "D" (Equivalent Make) fixing in trench i/c cutting, fitting and jointing with Z Joints with an R/R i/c testing with water to ahead 122 Meter or 400 Ft e) ½" Dia f) 1" Dia g) 1 ½" Dia h) 2" Dia	50 Rft 50 Rft 50 Rft 450 Rft	12.00 P/Rft 27.00 P/Rft 43.00 P/Rft 65.00 P/Rft	600 1,350 2,150 29,250	12.00 P/Rft 27.00 P/Rft 43.00 P/Rft 65.00 P/Rft	600 1,350 2,150 29,250	12.00 P/Rft 27.00 P/Rft 43.00 P/Rft 65.00 P/Rft	600 1,350 2,150 29,250
13.	Cartage of all kind Material lead upto 15 Miles etc as per direction of Engineer Incharge	23840 Cft	1065% Cft	2,53,896	1065% Cft	2,53,896	1065% Cft	2,53,896

*Handwritten signature*

14.	P/F on position superior quality 3 HP SP as per approved (Made) best quality (as equivalent) stainless steel "SUBMER SIBLE PUMP whic in made latest Technology and Material. Te remain part of the submersible Pums is made of Stainless Steel and Copper . Olloery i/c SP Electrical Motor 380 V electric Supply 50 HZ i/c Constructural Box i/c as per required Electrical accessories and wiring also i/c all accessories as ghen by diagram etc as per direction of Engineer Incharge Complete Job	01 Job	2,08,696 Complete Job	2,08,696	2,08,926 Complete Job	2,08,926	2,13,396 Complete Job	2,13,396
15.	P/F Pre Cast Single Lock Steel Door as per direction of Engineer Incharge	9 ft	810 P/Ft	7,290	900 P/Ft	8,100	970 P/Ft	8,730
			Total Amount of Schedule Rate Items, Rs.	7,77,174		7,77,174		7,77,174
			Rate Quoted for Schedule Rate Items (AT PAR)	-	AT PAR	-	AT PAR	-
			Total Schedule Rate Amount Rs.	7,77,174		7,77,174		7,77,174
			Amount Quoted for Open Rate Items	2,15,986		2,17,026		2,22,126
			Total Cost of PC	9,93,160		9,94,026		9,99,300

  
**SABAHAT HUSSAIN**  
**DIRECTOR (PARKS & RECREATION)**  
**JAMSHED ZONE, DMC (EAST)**

  
**SHABBIH ULL HASSAN**  
**EXECUTIVE ENGINEER**  
**DMC (WEST)**

  
**PREM CHAND**  
**SUPERINTENDING ENGINEER**  
**DMC (EAST)**



**OFFICE OF THE DIRECTOR (PARKS & RECREATION)**  
**JAMSHED ZONE, DMC (EAST)**

No. DIR (P&R/JZ/DMC/E/77 /2015

Dated: 09-DEC-2015


**Bid Evaluation Report**


(In compliance of Clauss 45 SPPRA 2010)


1. Name of Procuring Agency Jamshed Zone, DMC (East)
2. Tender Reference No. PS/DIR/P&R/JZ/DMC/E/01/2015 Dated 18-11-2015  
( Sr. # 07)
3. Tender Description / Name of Work Improvement of Jaffari Park and Afza Altaf Park  
in Jamshed Zone, DMC (East)
4. Method of Procurement Single Stage – One Envelope Procedure
5. Tender Published SPPRA Web Site & Notice Board
  
6. Total Bid documents Sold: 03 Nos.
7. Total Bids Received 03 Nos.
8. Technical Bid Opening date (If applicable) Not Applicable
  
9. No. of Bid Technically qualified (if applicable) Not Applicable
  
10. Bid (s) Rejected: Nil
11. Financial Bid Opening Date 09-DEC-2015
12. Bid Evaluation Report:

S. #	Name of Firms or Bidder	Cost Offer by Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Total Amount Quoted by Contractor	Reason for acceptance / Rejection	Remarks.
1.	Almas Mandokhail Construction	AT PAR (+) Rs. 7,13,697	1 <sup>st</sup> Lowest	Estimated cost of Rs. 2,77,943/= (+) O/R	Rs. 9,91,640	Qualified as per evaluation criteria	Recommended for award of work
2.	Balaji Enterprises	05.00% Above (+) Rs. 7,03,070	2 <sup>nd</sup> Lowest	Estimated cost of Rs. 2,77,943/= (+) O/R	Rs. 9,94,910	Qualified as per evaluation criteria	Responsive
3.	S.M. Salman Brothers	AT PAR (+) Rs. 7,20,157	3 <sup>rd</sup> Lowest	Estimated cost of Rs. 2,77,943/= (+) O/R	Rs. 9,98,100	Qualified as per evaluation criteria	Not Responsive

This issue with the approval of the members of the procurement committee:

  
**SABIHUL HASSAN**  
Member / XEN  
DMC (WEST)

  
**SABAHAT HUSSAIN**  
Member / DIRECTOR  
Jamshed Zone, DMC (East)

  
**PREM CHAND**  
Chairman /S.E  
DMC (East)

**Director (CB) SPPRA**

With a request to upload on SPPRA Website


# BIDDERS QUALIFICATION REPORT


Rule-46(f) (a) Single Stage One Envelope Procedure


**SUBJECT: IMPROVEMENT OF JAFFARI PARK AND AFZA ALTA F PARK IN JAMSHED ZONE, DMC (EAST)**


Date of Opening: 09-DECEMBER-2015

Sr. #	Eligibility	Almas Mandokhail Construction		Balaji Enterprises		S.M. Salman Brothers	
		YES	NO	YES	NO	YES	NO
1.	Relevant Experience	√		√		√	
2.	Turn Over Statement	√		√			√
3.	Registration With Income Tax	√		√		√	
4.	Registration with Sales Tax Where applicable						

  
SABAHAT HUSSAIN  
DIRECTOR (PARKS & RECREATION)  
JAMSHED ZONE, DMC (EAST)

  
SHABBIH UL HASSAN  
EXECUTIVE ENGINEER  
DMC (WEST)

  
PREM CHAND  
SUPERINTENDING ENGINEER  
DMC (EAST)




# OFFICE OF THE DIRECTOR (PARKS & RECREATION) JAMSHED ZONE, DMC (EAST)


SUBJECT: IMPROVEMENT OF JAFFARI PARK AND AFZA ALTAJ PARK IN JAMSHED ZONE, DMC (EAST)


S.#	Description Of Work	Quantity	Almas Mandokhail Construction		Balaji Enterprises		S. M. Salman Brothers	
			Rate	Amount	Rate	Amount	Rate	Amount
1.	Supplying & Spreading Garden Soil (Sweet Earth) in uniform thickness i/c mixing and Breaking clods and dressing find for grassing i/c disposal of rubbish within 10 Chan	9,960 Cft	28.00 P/Cft	2,78,880	28.10 P/Cft	2,79,876	30.0 P/Cft	2,98,800
2.	Supplying & Spreading Cowdung Manure and Mix the same upto and depth in the prepared sand i/c breaking clods dressing fine from grassing i/c disposal within 10 Chan	3000 Cft	31.99 P/Cft	95,970	32.00 P/Cft	96,000	34.00 P/Cft	1,02,000
3.	Re-Pairing of Iron grill or Main Gate, Cutting, Fitting, Jointing with gass or Electrical Welding i/c providing missing square bars or flate Iron Patti (if Need) i/c all charges of Labour i/c Loading unloading all charges of Transportation i/c painting red oxide paint as per direction of Incharge or E/N	2300 Sft	79.498 P/Sft	1,82,847	80.084 P/Sft	1,84,194	68.198 P/Sft	1,56,857
4.	Painting Guard Gates Iron Bars greating, Ralling old work two coat	18000 Sft	371.80 302.80 674.60%Sft	1,21,428	371.80 302.80 674.60%Sft	1,21,428	371.80 302.80 674.60%Sft	1,21,428
5.	Preparing Surface and Painting with Emulsion Paint Two Coat	400 Sft	847.99 457.38 1305.37%Sft	5,221	847.99 457.38 1305.37%Sft	5,221	847.99 457.38 1305.37%Sft	5,221

*Lu Lu d, d*

6.	Cartage of All Kind of Material Lead Upto 15 Miles as per direction of E/N	14206 Cft	1065.00%Cft	1,51,294	1065.00%Cft	1,51,294	1065.00%Cft	1,51,294
7.	Providing & Fixing (5'.6"x 2'-0") wooden Vectorian (Beach i/c 03 No. Fram , Stand i/c loading, Unloading Fixing in 1:2:4 plate form (6'-0" x 4'-0) i/c 2 <sup>nd</sup> Class plaint wood stairs as per direction of E/N	13 Nos	12,000 Each	1,56,000	11,000 Each	1,43,000	12,500 Each	1,62,500
Total Amount of Schedule Rate Items, Rs.				2,77,943		2,77,943		2,77,943
Rate Quoted for Schedule Rate Items (AT PAR)				-	05% Above	13,897	AT PAR	-
Total Schedule Rate Amount Rs.				2,77,943		2,91,840		2,77,943
Amount Quoted for Open Rate Items				7,13,697		7,03,070		7,20,157
Total Cost of PC				9,91,640		9,94,910		9,98,100

  
**SABAHAT HUSSAIN**  
**DIRECTOR (PARKS & RECREATION)**  
**JAMSHED ZONE, DMC (EAST)**

  
**SHABBUH UL HASSAN**  
**EXECUTIVE ENGINEER**  
**DMC (WEST)**

  
**PREM CHAND**  
**SUPERINTENDING ENGINEER**  
**DMC (EAST)**

**OFFICE OF THE DIRECTOR (PARKS & RECREATION)**  
**JAMSHED ZONE, DMC (EAST)**

No. DIR (P&amp;R/JZ/DMC/E/72/2015

Dated: 09-DEC-2015


**Bid Evaluation Report**


(In compliance of Clauss 45 SPPRA 2010)


- |   |   |
|---|---|
| 1. Name of Procuring Agency                         | Jamshed Zone, DMC (East)  |
| 2. Tender Reference No.                             | PS/DIR/P&R/JZ/DMC/E/01/2015 Dated 18-11-2015<br>( Sr. # 08)   |
| 3. Tender Description / Name of Work                | Construction of RCC Underground Tank including Office Room and Fixing of Boundary Wall in Hassa Singh Park at UC-10, Jamshed Zone, DMC (East) |
| 4. Method of Procurement                            | Single Stage – One Envelope Procedure   |
| 5. Tender Published                                 | SPPRA Web Site & Notice Board   |
| 6. Total Bid documents Sold:                        | 03 Nos.   |
| 7. Total Bids Received                              | 03 Nos.   |
| 8. Technical Bid Opening date (If applicable)       | Not Applicable  |
| 9. No. of Bid Technically qualified (if applicable) | Not Applicable  |
| 10. Bid (s) Rejected:                               | Nil   |
| 11. Financial Bid Opening Date                      | 09-DEC-2015   |
| 12. Bid Evaluation Report:                          |   |

S. #	Name of Firms or Bidder	Cost Offer by Bidder	Ranking in terms of cost	Comparision with Estimated Cost	Total Amount Quoted by Contractor	Reason for acceptance / Rejection	Remarks.
1.	Asmat Ullah Construction Co.	AT PAR (+) Rs. 1,79,900	1 <sup>st</sup> Lowest	Estimated cost of <b>Rs.7,47,110/= (+)</b> O/R	Rs. 9,27,010/=	Qualified as per evaluation criteria	Recommended for award of work
2.	S. M. Salman Brothers	AT PAR (+) Rs. 2,52,000	2 <sup>nd</sup> Lowest	Estimated cost of <b>Rs.7,47,110/= (+)</b> O/R	Rs. 9,99,110/=	Qualified as per evaluation criteria	Responsive
3.	A. Shah Enterprises	AT PAR (+) Rs. 2,52,875	3 <sup>rd</sup> Lowest	Estimated cost of <b>Rs.7,47,110/= (+)</b> O/R	Rs. 9,99,985/=	Qualified as per evaluation criteria	Not Responsive

This issue with the approval of the memebtrs of the procurement committee:

  
**SABIH-UL HASSAN**  
 Member / XEN  
 DMC (WEST)

  
**SABAHAT HUSSAIN**  
 Member / DIRECTOR  
 Jamshed Zone, DMC (East)

  
**PREM CHAND**  
 Chairmain /S.E  
 DMC (East)

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

# BIDDERS QUALIFICATION REPORT

Rule-46(f) (a) Single Stage One Envelope Procedure


**SUBJECT: CONSTRUCTION OF RCC UNDERGROUND TANK INCLUDING OFFICE ROOM AND FIXING OF BOUNDARY WALL IN HASSA SINGH PARK AT UC-10, JAMSHED ZONE, DMC (EAST)**

Date of Opening: 09-DECEMBER-2015


Sr. #	Eligibility	ASMAT ULLAH CONST. CO		S. M. SALMAN BROTHERS		A. SHAH ENTERPRISES	
		YES	NO	YES	NO	YES	NO
1.	Relevant Experience	√		√		√	
2.	Turn Over Statement	√		√		√	
3.	Registration With Income Tax	√		√		√	
4.	Registration with Sales Tax Where applicable						




SABAHAT HUSSAIN  
DIRECTOR (PARKS & RECREATION)  
JAMSHED ZONE, DMC (EAST)



SHABBIHUL HASSAN  
EXECUTIVE ENGINEER  
DMC (WEST)



PREM CHAND  
SUPERINTENDING ENGINEER  
DMC (EAST)



# OFFICE OF THE DIRECTOR (PARKS & RECREATION) JAMSHED ZONE, DMC (EAST)

SUBJECT: CONSTRUCTION OF RCC UNDERGROUND TANK INCLUDING OFFICE ROOM AND FIXING OF BOUNDARY WALL  
IN HASSA SINGH PARK AT UC-10, JAMSHED ZONE, DMC (EAST)

S.#	Description Of Work	ASMATULLAH CONST. CO.		S. M. SALMAN BROTHERS		A. SHAH ENTERPRISES		
		Quantity	Rate	Amount	Rate	Amount	Rate	Amount
1.	Dismantling Cement Concrete Plain 1:3:6	44 Cft	1306.80%Cft	575	1306.80%Cft	575	1306.80%Cft	575
2.	Dismantling RCC Separating reinforced center from lentle, cleaning and straightening the same	640 Cft	5445.00%Cft	34,848	5445.00%Cft	34,848	5445.00%Cft	34,848
3.	Dismantling Block Masonry	144 Cft	1134.38%Cft	1,633	1134.38%Cft	1,633	1134.38%Cft	1,633
4.	Excavation in foundation of building bridges & Other structure i/c dagbelling dressing refilling around structure with excavated earth watering and ramming lead upto 5 feet	180 Cft	3176.25%0Cft	572	3176.25%0Cft	572	3176.25%0Cft	572
5.	Filling, Watering and hammering earch water floor with new earth (Excavated from cut side) lead upto one chain of light upto 05' ft	29 Cft	3,630.00%0Cft	105	3,630.00%0Cft	105	3,630.00%0Cft	105
6.	Fabrication of mild steel reinforcement for CC i/c cutting, bending, laying in position, making, joints and fastenings i/c cost of binding wire (also i/c removal of rust froms bars. Using Tor Bars	0.249 Cwt	5001.70 P/Cwt	1,245	5001.70 P/Cwt	1,245	5001.70 P/Cwt	1,245


*Lu k h 1*


7.	RCC work in roof Slab, Beams, Columns Rafts Lintel And other structure member laid site or precast laid in position complete in all respect 1:2:4	77 Cft	258.61 P/Cft	19,913	258.61 P/Cft	19,913	258.61 P/Cft	19,913
8.	Providing and Laying 1:3:6 Cement Concrete Solid Block Masonry set in 1:6 cement Sand Mortar in Ground Floor Superstructure including raking out joints and curing etc complete	1575 Cft	15771.01 %Cft	2,48,393	15771.01 %Cft	2,48,393	15771.01 %Cft	2,48,393
9.	Erection and removal of centering for RCC or plain cement concrete work Partial Wood (2 <sup>nd</sup> Class) a) Horizontal b) Vertical	54 Sft	3127.41%Sft	1,689	3127.41%Sft	1,689	3127.41%Sft	1,689
10.	C/C Plain i/c Placing Compectiong, Finishing and curring complete 1:3:6	13 Cft	12595% Sft	1,637	12595% Sft	1,637	12595% Sft	1,637
11.	Cement Plaster 1/2" thick 1:4 upto 12' height	7000 Rft	2283.93%Sft	1,59,875	2283.93%Sft	1,59,875	2283.93%Sft	1,59,875
12.	Distemperring Three Coats	7000 Sft	1079.65%Sft	75,575	1079.65%Sft	75,575	1079.65%Sft	75,575
13.	S/F Special having type steel door for lock, UPS with angle Iron frame of 2 1/2" to 2 1/2 " x 3/8" size and shutter of 2" x 2" x 3/8" with 1" Dia MS Bars placed 4" C/C with separate locking box having size of 12" x 12" of M. Steel sheet embaded in masonry locking arrangements as per approved design i/c cost of section etc complete	144 Sft	930.76 P/Sft	1,34,029	930.76 P/Sft	1,34,029	930.76 P/Sft	1,34,029
14.	Cartage of All Kind of Material Lead Upto 15 Miles	6293 Cft	1065%Cft	6,70,021	1065%Cft	6,70,021	1065%Cft	6,70,021


*Handwritten signature*



15.	Removing Iron Grill i/c cutting all charges of Labour i/c Loading Unloading, Stacking and site lead upto 2 chain as per direction of E/N	3500 Sft	51.40 P/Sft	1,79,900	72.00 P/Sft	2,52,000	72.25 P/Sft	2,52,875
Total Amount of Schedule Rate Items, Rs.				7,47,110		7,47,110		7,47,110
Amount Quoted for Open Rate Items				1,79,900		2,52,000		2,52,875
Total Cost of PC				9,27,010		9,99,110		9,99,985

  
**SABAHAT HUSSAIN**  
**DIRECTOR (PARKS & RECREATION)**  
**JAMSHED ZONE, DMC (EAST)**

  
**SHABBIHUL HASSAN**  
**EXECUTIVE ENGINEER**  
**DMC (WEST)**

  
**PREM CHAND**  
**SUPERINTENDING ENGINEER**  
**DMC (EAST)**