### BID EVALUATION REPORT

1. Mene of Procuring Agency: NED University of Engineering and Technology, Karachi

2. Tender Reference No: PC/NED/CCEE/Projector/6485/17

3. Tender Description/Name of work/item: Procurement of Multimedia Projector and HP LaserJet Printer.

4. Method of Procurement: Single Stage One Envelope

5. Tender Published: SPPRA Serial No. 22814 DATED 20-06-2017

6. Total Bid documents Sold; Four

7. Total Bids Received: four

8. Technical Bid Opening date: (if applicable)

(Provide details in separate form)

9. No. of Bid technically qualified (if applicable): Two

10. Bid(s) Rejected: Nil

11. Financial Bid Opening date: 13.07.2017

12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder (Rupees)	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks		
0	1	2	3	4	5	6		
1.	M/s. NEDO Corporation	138,060/-	Responsive Evaluated Bidder	Within approved Budget Allocation	Accepted being the Lowest Responsive Evaluated Bidd			
2.	M/s. Rajput Engg. Company.	206,049/-	Responsive Evaluated Bidder	Within approved Budget Allocation	Accepted being the Lowe Responsive Evaluated Bi			
3.	M/s. Al Medina Enterprises & Co.	235,170/-	Firm does not meet the required specification	Within approved Budget Allocation	Firm does not meet the required specification			
4.	M/s. GEMCO	241,488/-	Firm does not meet the required specification	Within approved Budget Allocation	Firm does not m required specific			

Signatures of the Members of the Committee.

Mr. Fawad Ul Hasan Kamran ADP-II

Mr. Muhammad Mabroor Khan Administrator Officer

CEMB, UoK

DR. Bilal Zahid Director CCEE,

NEDUET, Convener

### Bidder Eligibility / Qualification Report

Tender # PC/NED/CCEE/Projector/6485/17

SPPRA ID: 33814

Opening date: 13-07-2017

S. NO	Eligibility / Qualification Criteria	M/s. NEDO Corporation	M/s. Rajput Engg. Company	M/s. Al Madina Enterp. & Co	M/s. GEMCO
0.1	Bidder is a Pakistan Company	Yes	Yes	Yes	Yes
02	Local presence in Karachi.	Yes	Yes	Yes	Yes
03	Comply with specifications mentioned in bidding documents.	Yes	Yes	Yes	Yes
04	Bidder proposes all Printing strictly compliant with technical specification; no optional item is accepted.	n; Yes Yes Yes		Yes	
05	Bidders have completed 3 projects of similar nature satisfactory.	Yes	Yes	Yes	Yes
06	The bidders have 3 years of experience in the supply.	Yes	Yes	Yes	Yes
07	Income Tax Certificate (NTN) and Active Tax Payer.	Yes	Yes	Yes	Yes
08	GST Registration Certificate	Yes	Yes	Yes	Yes
09	Valid Professional Tax Certificate.	Yes	Yes	Yes	Yes
10	Required Bid Security is attached	Yes	Yes	Yes	Yes
11	Bid is signed, named and stamped.	Yes	Yes	Yes	Yes
12	Non Black list Certificate	Yes	Yes	Yes	Yes
13	Qualified/Disqualified	Qualified	Qualified	Qualified	Qualified

Mr. Fawad Ul Hasan Kamran ADP-II Mr. Muhammad Mabroor Khan Administrator Officer

CEMB, UoK

DR. Bilal Zahid Director CCEE, NEDUET, Convener

# Bid Opening Meeting Minutes of the Procurement Committee held regarding

Tender No. PC/NED/CCEE/Projector/6485/17 SPPRA Serial No. 33814

Meeting started with the name of Allah Almighty.

The Convener of the Procurement Committee welcomed the members of the Committee and opened the discussion on the agenda item as on 13-07-2017

Assistant Director Procurement informed the forum that said tender was appeared & subsequently hoisted on the website of Sindh Public Procurement Regularity Authority vide Serial No.33814

The Committee examined all the bids as per qualification, eligibility and specifications provided in the bidding documents, arithmetical checked and verified the documents and bid security submitted by the bidder. It was unanimously decided that work may be awarded for BoQ item # 01 & 2 to M/s. NEDO Corporation and M/s. Rajput Engg. respectively with total cost of Rs. 203,709/-

The meeting ended with the vote of thanks and to from the chair.

Mr. Fawad Ul Hasan Kamran ADP-II

Mr. Muhammad Mabroor Khan Administrator Officer CEMB, UoK DR. Bilal Zahid Director CCEE, NEDUET, Convener

### **Comparative Statement**

Tender # PC/NED/CCEE/Projector/ 6485 /17

SPPRA # 33814

Opening Date & Time: 13-07-2017 & 10:30 AM

S. No	Name of Firm (M/s.)	BOQ Item # 01 Projector Total Price	BOQ Item # 02 Printer Total Price	Remarks
1	M/s. NEDO Corporation	Rs.138,060	NQ	With All Taxes
2	M/s. Rajput Engg. Company	- Rs.140,400	Rs.65,649	With All Taxes
3	M/s. Al Madina Enterprises & Co.	Rs.156,780	Rs.78,390	With All Taxes
4	M/s. GEMCO	Rs.170,118	Rs.71,370	With All Taxes

Mr. Fawad Ul Hasan Kamran

Asst. Director Procurement-II NEDUET, Karachi Member

Procurement Committee

Mr. M. Mabroor Khan

Administrative Officer CEMB, University of Karachi. Member,

Procurement Committee

Dr. Bilal Zahid

Director, CCEE

NEDUET, Karachi.

Convener

Procurement Committee

Prepared by

Checked by

Pusic

### PROCUREMENT CELL

PMAK

## ATTENDANCE SHEET

TENDER NO .:

PC/NED/CCEE/Projector/6485/17

TENDER OPENING DATE:

13-07-2017

TIME:

10: 30 AM

SR. No.	NAME OF FIRM	NAME OF REPRESENTATIVE	SIGNATURE
1.	Medo Corporation	M. Qadeer Klun.	Mini
2.	Gemeo	Maxhar Rashid	M
3	AL MADINA ENTERPRISES &CO.	Hamza Iqbul	450
4	MIS Rajput Engg. Company.	Falad	John
	0, 30 1 0		
6			
7			
8			
9			
10			

Assistant Director Procurement
NEDUET

Member

Mr. M. Mabroor Khan Administrative Officer

Member

Dr. Bilal Zahid

Director, CCEE.

Convener

Purple 13 Pice

#### NED UNIVERSITY OF ENGINEERING & TECHNOLOGY, KARACHI

DP/ Projector /6485/2978

Date: 20-06-2017

p 34/c



#### NOTIFICATION

With reference to this University Office Order No. DR(Estab)/(1193)Vol-II/6331 dated: 16.06.2016, the Procurement Committee under Rule 7 of the Sindh Public Procurement Rules (as amended) comprising of the following Members has been constituted for Procurement of Multimedia Projector and HP LaserJet Printer for Center of Continuing Engineering (vide Case File No. PC/NED/CCEE/Projector 6485/17), as follows:

 Dr. Bilal Zahid Director, CCEE NEDUET, Karachi Convener

 Mr. Muhammad Mabroor Khan Administrative Officer
Center for Excellence in Marine Biology University of Karachi Member

 Assistant Director Procurement NEDUET, Karachi Member/Secretary

The TOR / functions / responsibilities of the aforesaid Procurement Committee will be in accordance with Rule-8 of SPP Rules. The tender will be opened on 13-07-2017 at 10:30 AM in the office of Assistant Director Procurement-II.

Director Procurement

5/a+)

Copy to:

All Concerned.

NED UNIVERSITY OF ENGINEERING & TECHNOLOGY

Ro. DR (Estab)/(1003)/5736

Dated: 27/05 / 2010 (20)

### OFFICE ORDER

In supersession of this office order No. DR (Estab)/(1003)/11418 dated 02-11-2015, the University Administration has constituted the Complaint Redressal Standing Committee comprising of the following officers to address complaints regarding all procurement issues in the University in pursuance of Clause 31(1) of the SPPRA rules:

1.	Prof. Dr. Saad Ahmed Qazi	
	Dean (ECE)	

Convener

2. Independent Professional from the relevant field

Member

Nominee of Accountant General Sindh

Member -

Ag-REGISTRAR

10

The Convener & all members

Copy for information to:

- Dean (ECE)
- Director Planning & Projects
- Director Finance
- Director, Procurement Cell
- Ag. Resident Auditor

#### NED UNIVERSITY OF ENGINEERING & TECHNOLOGY PROCUREMENT (FUI

Tele # 99261261-68 (Ext. 2471) Fax # 99261255, E-mail: ddff@neduet.edu.pk

"Say NO to Corruption"

No. PC/NED/110695

Dated: 20

#### Notice Inviting Tender

Sealed bids are invited from interested suppliers / firms / Distributors - Manufacturers for tenders mentioned below:-

S#	Number	Tender	Tender Schedule - Date and Time						
			Issue	/ Sale	6 1 1 1	0	Fee Rs		
		8	From	To.	Submission	Opening			
L	PC NED CCEL PROJECTOR/6485/17	Procurement of Multimedia Protector and HP Liscolat Printer for Center of Continuing Engineering	23-06-2017	12-07-2017	13-07-2017 10-00 A.M	13-07-2017 10-30 A.M	500		

Tender Documents can be purchased from ADP-II office against PO in tayour of Director Finance & shall be opened as per above schedule in same office.

#### 1. ELIGIBILITY CRITERIA

- (i). 03 years experience in the relevant field
- (ii). Turn-over of at least last three years
- (iii). Registration with Federal Board of Revenue (FBR), for Income Tax and Sales Tax in case of procurement of goods
- (iv). Registration with the Sindh Revenue Board (SRB) in case of procurement of works and services
- (v). An Affidavit on Stamp Paper that the firm has never been Blacklisted
- (vi). Registration with PEC in relevant category (where applicable).
- 2. Procurement: (Single Stage One Envelope Procedure)

#### Terms & Conditions:

- a) Under following conditions bid will be rejected:-
  - Conditional and telegraphic bids tenders
  - it. Bids not accompanied by Bid Security of required amount and form
  - iii. Bids received after specified date and time
  - iv. Bids of Blacklisted fire
- b) Bid Validity Period: 90 days from the date of opening of Tender.
- e) Procuring Agency reserves the right to reject all or any bids subject to the relevant provisions of Sindh Public Procurement Rules-2010 (Amended 2013), and can divide business amongst more than one bidder.
- d) Any quotation not conforming to specifications and terms and conditions shall be rejected, however on request grounds for rejection of bid can be communicated.
- Tender document can be downloaded from SPPRA website www.pprasindh.gov.pk and this
  University website www.ncd.pt edu.pk further (detailed Terms & Conditions are mentioned in
  bidding documents).

Director Propuremen

81



# NED UNIVERSITY OF ENGINEERING AND TECHNOLOGY. PROCREMENT CELL

Tele # 99261261-8(Ext # 2291). Fax # 99261255, E-mail: ddf a neduct edu pk "Say No to Corruption"

Director Procurement

No. DP/6310/2574 April 26<sup>th</sup> -2017

The Director (CB)
Sindh Public Procurement Regulartory Authority
Government of Sindh
Barrack 8. Secretariat 4A
Court Road
Karachi.

Sub: Annual Procurement Plan 2016-2017(Revision-2)

Refr SPPRA Rule 11 and 12

Enclosed please find herewith the Annual Procurement Plan for the Year 2016/2017 (Revision-2) of NED University of Engineering and Technology, Karachi, You are requested to kindly arrange to hoist the aforesaid procurement plan of this University on SPIRA website.

Your early response to this request shall be highly appreciated.

Thanking you and assuring you of our best cooperation at all the times.

Director Procurement

Ene

Procurement Plan 2016-2017 (Revision-2) (Total 08 Pages)

Copy Via email;

i≓. DIT [dica neduel edu.pk]

# NED UNIVERSITY OF ENGINEERING AND TECHNOLOGY ANNUAL PROCUREMENT PLAN FOR THE YEAR 2016-17 (Revision-2)

ENG.	Description Progression (*)	Budget Allocated;	A Committee of the Comm	lst Otr	ming of Pr			Tiroi		ment may su	
2000000	(A)	<b>Share and the</b>		Tat Ott	2na Qu	Sru Qtr	4m Qu	to t	he requireme	nt of departm	nent
18	Painting on walls of Classes, Faculty Offices & Corridors for Department of Petroleum Engineering	0.163	UDWP	1	1	1	1		Attain.		1.
19	Establishment of NED Virtual Reality Centre at Department of Civil Engineering	15,000	UDWP LIGHT		1	1	1 1				1.
20	"Upgradation of old VC Secretariat to QEC training half	Area a la	UDWP	1	٧.	4	- 1				1.
21	Galvanized Iron Roof for existing Car Parking at Department of Environmental Engineering	0.285	UDWP YELVER	· 'v	. 1	4	4	• 6.			
22	Procurement of Office Equipment for Procurement Cell		UDWP	1	1	٧.	. 1	•••			
23	Procurement of Office Equipment for Resident Auditor (R.A) Office		UDWP	1	4	. 4	1				1.
24	Procurement of Computing & Networking Equipment and Furniture for Department of Physics	The second second	UDWP	1	4	1	4	. #	× •0		
25	Procurement of Computing & Networking Equipment and Furniture for Department of Chemistry		UDWP	1	·V-	1	1				
26	Procurement of Computing & Networking Equipment, Laboratory Equipment and Furniture for Department of Mathematics	1	UDWP	4	٧	4	٧				
27	Procurement of Computing & Networking Equipment and Furniture for Department of Industrial and Manufacturing Engineering		UDWP	1	4	7	1				1.
28	Procurement of Office Equipment and Laboratory Equipment for Department of Polymer and Petrochemical Engineering.	-	UDWP	1	4	4	4				
29	Establishment of Departmental Outcome Based Education Cell (DOBEC) Facilities at Department of Civil Engineering		UDWP	1	4	1	1				
30	Procurement of Office Equipment for Department of Mechanical Engineering		UDWP	√	1	4	٧.				
31	Procurement of Supporting Appliances for Analytica Laboratory for Department of Environmental Engineering		UDWP .	4	4	1	٧.				
32	Construction of Children Park at NED Staff Colony	2.000	UDWP	. 1	¥.,	4	4		٠,		
33	Conversion of Ground Floor Dinning Hall of MBQ-I Hostel into Hostel accommodation	1.763	UDWP	1	1	4	1				
34	Providing 03 Nos. Air Conditioners for undergraduate Computer Laboratory, Department of Architecture & Planning		UDWP	4	٧	4	1				

# NED UNIVERSITY OF ENGINEERING AND TECHNOLOGY ANNUAL PROCUREMENT PLAN FOR THE YEAR 2016-17 (Revision-2)

	是中国社会企业企业	Budget Allocated	<b>为是是1994年,1995</b> 日	學。	ming of an	ocureme	計構整	優別機能	Ren	nakay wiyaka	
	Personal Process of	Rs Million W	en en parce Backst Alexander of Teath	1st Qtr	2nd Qtr	3rd Qtr	4th Qtr			ment may su ent of departm	
50	Modeling, Performance Analysis and Optimization of Medutar Multilevel converters (MMC) based VSC-HVDC Systems		Research Project	7	**************************************	7	. 4		10		×.
51	*Design Theory and Assessment of Recycled Structuresin Earthquake Prone Regions*		Research Project	- 1	1	1	4	/A	Terror statement		
52	Permanent Equipment	3.810	Research Project	1	1	1	1				
53	Establishment of NED Virtual Reality Centre at Department of Civil Engineering	15.00	Research Project	4	- 1	1	4				
54	Establishment of Departmental outcome based education cell (DOBEC) Facility at department of Civil Engineering	2.50	Research Project	- 1	. 11	1	1				
55	Renovation of Undergraduate Computer Laboratory (UGCL) for department of Civil Engineering		Research Project	1	1	1	1	٠.			
56	Renovation of Classrooms and Lecture half for Department of Civil Engineering	4,043	Research Project	4	4	1	4				*.
57	Procurement of Laboratory Equipment for Department of Petroleum Engineering		Scheme Norwegian Center of Excellence	1	4	7	4				
58	Procurement of Laboratory Equipment for Department of Earthquake Engineering	1	Research Project	4	4	4	4				- x
59	Dismantling of Existing Parapet Wall and Fixing MS Grill hand rail for Department of I & M Ebgineering		UDWP 58.4	4	1	<b>√</b>	٧.	. •	•		
60	Resurfacing of Existing Walkways From Visitor Gate to Admin building		UDWP -	4	√	4	√				
61	Procurement of Compuying & Networking Items for Department of Electronic Engineering		PhD Resaarch Project	٧	1	4	. 1 .		,		
62	Procurement of Laptop and Printer	0.14	Research Project	4	4	4	1				
63	Procurement of Laboratory Equipment for Analytica Laboratory for Department of Civil Engineering		Laboratory equipment sub head Civil Engg. So	٧.	1	4	1				
64	Procurement of under Resurch Project	3.00	For Department of Civil Engineering			*					, fa
65	Procurement of Desklop Copmuter & Printer for Humanities Department		UDWP 58.6	4	1	4	1	•			

#### NED UNIVERSITY OF ENGINEERING AND TECHNOLOGY ANNUAL PROCUREMENT PLAN FOR THE YEAR 2016-17 (Revision-2)

	Hambor of which	Loget Allocated			hing Soc	octu eme	1000	30000000000000000000000000000000000000	Rem	经制度的	hiest
				1st Qtr	2nd Qtr	3rd Qtr	4th Qtr		he requireme		
.66	Procurement under the PhD Research Project Wireless Interconnected mobile robot network based mapping and scanning systems approved by			1		1	. 4		wifely a market and		
1	AS&RB	1.00	Research Project	100	The St	1,1,3	Control		推进证	Lating	
67	Procurement of CCD Camera under PhD Research Project "Intrinsic Modalities Based Multi Modal Biometric System" Department of Electronic Engineering	0.50	Research Project	1	,		2	A SA		100	
68	Procurement under the Research Project *Assessment of Inelastic Dynamic Response	5.00	Research Project	4	4	4	1				
69	Procurement of under Research Project – PSF- NSFC-Eng-S-NED(05) entitled "Design Theory and Assessment of Recycled Structure in Earthquake Prone Regions"	5.00	Research Project	4	٧.	4	1	,		•	•
70	Procurement under Research Project "Topological Optimization of the Part Build via Additive Manufacturing Process	1.00	Research Project	4		4	٠ ٧	*	*	•	
71	Procurement of Work *Extension of Cowasjee Material Testing Laboratory at NED Main Campus	12.00	Cowasjee Foundation	4	4	1	4				-*
72	Behaviour of RC Beam Strengthened in Shear and Flexure Loading Regions using Textile Reinforced Mortat	1.00	Research Project	4	4	<b>V</b>	. 1				
73	Iron Grill Gate, C.c. Walk Way With Fixing of C.c. TV Camera at Main Student Gate & Student Car Parking Entrance	1.34	Security Funds	1	1	<b>V</b>	1			•	
	University Funds for Security Strenthening			1	1	1 1	1			•	
74	Procurement , installation & commissioning of CCTV,	13.00	Registrar Office	4	4	4	4				
75	Procurement of Material for Fabrication & Installation of Barriers at Main Gate	0.700	Registrar Office	. 1	1	1	4				
76	Procurement of Computing Items , furniture and Works	9.20		4	1	4	4				

NED UNIVERSITY OF ENGINEERING & TECHNOLOGY, KARACHI.
Name of Development Scheme: Strengthening of NED University of Engineering & Technology, (M-III)

PROCUREMENT PLAN 2016 2017

5. No.	Name / Title of Procurement Including items to be executed	Eatimated Cost Including GST	Head of Account / Sub- Head of Account	Approved Allocated Funds	Source of Funds	Nature of⊴ Procurement	Method of Producement	Advertise ment	pafed Da Start	HER STATE	Remerks
1.	Procurement of Laboratory Equipment: for Oppit of Metallurgical Engg	30 Table 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1	Laboratory Equipment / Metallurgical Engineering	62.4601	PSDR <sub>4</sub> HEC	• 4 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1			August	Sept	Preparation Stage
2.	Procurement of Laboratory, Equipment for Deptt, of Materials Engg.	_	Laboratory Equipment / Materials Engineering	19,200	PSDP- HEC				August	Sept.	Preparation Stage
3.	Procurement of Laboratory Equipment for Deptt, of Polymer & Petrochemical Engg.	_	Laboratory Equipment / Polymer & Petrochemical Engineering	7.763	PSDP- HEC	Press Tender	Single Stage One	July / August / 2016	August	Septi	Preparation Stage
4.	Procurement of Laboratory Equipment for Deptl. of Chemical Engg.	As The state of th	Laboratory Equipment / Chemical Engineering	3,039	PSDP- HEC		Envelope		August	Sept.	Preparation Stage
5.	Procurement of Laboratory Equipment for DeptL of Petrolaum Engo		Laboratory Equipment / Petroleum Engineering	7.660	PSDP- HEC		PARTY AND		August	Sept.	Preparation Stage
6.	Procurement of Laboratory Equipment for Deptt. of Mechanical Engg.		Laboratory Equipment / Mechnical Engineering	10,392	PSOP- HEO				August	Sept.	Preparation , Stage