

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-I/2016-2017/2986 dated: **03-01-2017**
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. I, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-I/2016-2017/2986 dated: 03-01-2017 .				
3.	Tender description / Name of work / item:	M/R to Chief Minister House Karachi (Sweeper Quarter).				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr. No. 31103.				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	20-01-2017				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/s. Javed Hussain Shaikh	Rs.7,21,725/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2.	M/s. Kohistan Enterprises	Rs.7,28,202/-	2 nd			Highest
3.	M/s. R. Irfan Builders	Rs.7,37,738/-	3 rd			Highest


(WARIS KHALID)

DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.I,
Karachi.


(ASIM HUSSAIN)

EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi.


(SALEEM ALI KHAWAJA)


EXECUTIVE ENGINEER,
Provincial Buildings Division No.I,
Karachi.

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-I/2016-2017/2986 dated: **03-01-2017**
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. I, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-I/2016-2017/2986 dated: 03-01-2017 .				
3.	Tender description / Name of work / item:	M/R to Chief Minister House Karachi (Sweeper Quarter) (Electric Work).				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr. No. 31103.				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	20-01-2017				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/s. Lala Enterprises	Rs.7,97,826/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2.	M/s. Haroon Electric Works	Rs.8,02,731/-	2 nd			Highest
3.	M/s. Shahzaib Associates	Rs.8,07,201/-	3 rd			Highest


(WARIS KHALIL)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.I,
Karachi.


(ASIM HUSSAIN)
EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi.


(SALEEM ALI KHOWAJA)
EXECUTIVE ENGINEER,
Provincial Buildings Division No.I,
Karachi.

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-I/2016-2017/2986 dated: 03-01-2017
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. I, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-I/2016-2017/2986 dated: 03-01-2017.				
3.	Tender description / Name of work / item:	M/R to Chief Minister House Karachi (Servant Quarter).				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr. No. 31103.				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	20-01-2017				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/s. Javed Hussain Shaikh	Rs.9,87,722/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2.	M/s. Mudasir Adil Company	Rs.10,01,121/-	2 nd			Highest
3.	M/s. Haroon Electric Works	Rs.10,18,106/-	3 rd			Highest


(WARIS KHALIL)

DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.I,
Karachi.


(ASIM HUSSAIN)

EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi.


(SALEEM ALI KHOWAJA)

EXECUTIVE ENGINEER,
Provincial Buildings Division No.I,
Karachi.

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-I/2016-2017/2986 dated: **03-01-2017**
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. I, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-I/2016-2017/2986 dated: 03-01-2017 .				
3.	Tender description / Name of work / item:	M/R to Chief Minister House Karachi (Staff Quarter) (Electric Work).				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr. No. 31103.				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	20-01-2017				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/s. Lala Enterprises.	Rs.8,96,040/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2.	M/s. Shahzaib Associates	Rs.9,01,332/-	2 nd			Highest
3.	M/s. Haroon Electric Works	Rs.9,07,830/-	3 rd			Highest



(WARIS KHALIL)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.I,
Karachi.



(ASIM HUSSAIN)
EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi.



(SALEEM ALI KHOWAJA)
EXECUTIVE ENGINEER,
Provincial Buildings Division No.I,
Karachi.

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-I/2016-2017/2986 dated: **03-01-2017**
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. I, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-I/2016-2017/2986 dated: 03-01-2017 .				
3.	Tender description / Name of work / item:	M/R to VIP Rest House Flat No.1 to 4 at SJC Clifton Karachi (Ground Floor).				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr. No. 31103.				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	20-01-2017				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/s. Kohistan Enterprises	Rs.6,94,450/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2.	M/s. Javed Hussain Shaikh	Rs.7,04,454/-	2 nd			Highest
3.	M/s. Muhammad Ali Shujrah	Rs.7,26,488/-	3 rd			Highest


(WARIS KHALID)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.I,
Karachi.


(ASWAJ HUSSAIN)
EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi.


(SALEEM ALI KHAWAJA)
EXECUTIVE ENGINEER,
Provincial Buildings Division No.I,
Karachi.

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-I/2016-2017/2986 dated: **03-01-2017**
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. I, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-I/2016-2017/2986 dated: 03-01-2017 .				
3.	Tender description / Name of work / item:	M/R to Chief Minister House Karachi (Electric Work External Side).				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr. No. 31103.				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	20-01-2017				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/s. Lala Enterprises	Rs.9,19,006/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2.	M/s. Haroon Electric Works	Rs.9,21,406/-	2 nd			Highest
3.	M/s. Shahzaib Associates	Rs.9,24,606/-	3 rd			Highest



(WARIS KHALID)

DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.I,
Karachi.



(ASIM HUSSAIN)

EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi.



(SALEEM ALI KHAWAJA)

EXECUTIVE ENGINEER,
Provincial Buildings Division No.I,
Karachi.

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-I/2016-2017/2986 dated: 03-01-2017
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. I, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-I/2016-2017/2986 dated: 03-01-2017.				
3.	Tender description / Name of work / item:	M/R to Chief Minister House Karachi (Painting of Steel Gates).				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr. No. 31103.				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	20-01-2017				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/s. Muhammad Ali Shujrah	Rs.4,57,062/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2.	M/s. Shahzaib Associates	Rs.4,68,226/-	2 nd			Highest
3.	M/s. Laiba Enterprises	Rs.4,90,613/-	3 rd			Highest


(WARIS KHALIL)

DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.I,
Karachi.


(ASIM HUSSAIN)

EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi.



(SALEEM ALI KHAWAJA)
EXECUTIVE ENGINEER,
Provincial Buildings Division No.I,
Karachi.

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-I/2016-2017/2986 dated: 03-01-2017
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. I, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-I/2016-2017/2986 dated: 03-01-2017.				
3.	Tender description / Name of work / item:	M/R to Dispensary @ Chief Minister House Karachi.				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr. No. 31103.				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	20-01-2017				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/s. Javed Hussain Shaikh	Rs.4,22,274/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2.	M/s. Lala Enterprises	Rs.4,25,128/-	2 nd			Highest
3.	M/s. R. Irfan Builders	Rs.4,31,854/-	3 rd			Highest


(WARIS KHALIL)

DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.I,
Karachi.


(SIM HUSSAIN)

EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi.


(SALEEM ALI KHOWAJA)

EXECUTIVE ENGINEER,
Provincial Buildings Division No.I,
Karachi.

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-I/2016-2017/2986 dated: **03-01-2017**
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. I, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-I/2016-2017/2986 dated: 03-01-2017 .				
3.	Tender description / Name of work / item:	M/R to Chief Minister House Karachi (A/C Repair Different Places).				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr. No. 31103.				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	20-01-2017				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/s. Shahzaib Associates	Rs.4,73,141/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2.	M/s. Lala Enterprises	Rs.5,12,300/-	2 nd			Highest
3.	M/s. Haroon Electric Works	Rs.5,62,950/-	3 rd			Highest


(WARIS KHALIL)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.I,
Karachi.


(ASIM HUSSAIN)
EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi.


(SALEEM ALI KHAWAJA)
EXECUTIVE ENGINEER,
Provincial Buildings Division No.I,
Karachi.

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-I/2016-2017/2986 dated: **03-01-2017**
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. I, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-I/2016-2017/2986 dated: 03-01-2017 .				
3.	Tender description / Name of work / item:	M/R to Chief Minister House Karachi (Day to Day Complaint) Civil, Water Supply etc.				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr. No. 31103.				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	20-01-2017				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/s. Shahzaib Associates	Rs.4,72,482/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2.	M/s. Haroon Electric Works	Rs.4,77,795/-	2 nd			Highest
3.	M/s. Lala Enterprises	Rs.4,87,547/-	3 rd			Highest


(WARIS KHALIL)

DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.I,
Karachi.


(ASIM HUSSAIN)

EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi.



(SALEEM ALI KHOWAJA)
EXECUTIVE ENGINEER,
Provincial Buildings Division No.I,
Karachi.

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-I/2016-2017/2986 dated: **03-01-2017**
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. I, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-I/2016-2017/2986 dated: 03-01-2017 .				
3.	Tender description / Name of work / item:	M/R to Chief Minister House Karachi (Electrification for Office of the Section Block).				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr. No. 31103.				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	20-01-2017				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/s. Shahzaib Associates	Rs.2,28,970/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2.	M/s. Haroon Electric Works	Rs.2,30,403/-	2 nd			Highest
3.	M/s. Lala Enterprises	Rs.2,31,454/-	3 rd			Highest


(WARIS KHALIL)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.I,
Karachi.


(ASIM HUSSAIN)
EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi.


(SALEEM ALI KHAWAJA)
EXECUTIVE ENGINEER,
Provincial Buildings Division No.I,
Karachi.

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-I/2016-2017/2986 dated: **03-01-2017**
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. I, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-I/2016-2017/2986 dated: 03-01-2017 .				
3.	Tender description / Name of work / item:	M/R to Chief Minister House Karachi (Replacement of Main Wire, Change Over & Electric Work Annexe Building and other office).				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr. No. 31103.				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	20-01-2017				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/s. Shahzaib Associates	Rs.4,74,317/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2.	M/s. Haroon Electric Works	Rs.4,85,096/-	2 nd			Highest
3.	M/s. Lala Enterprises	Rs.5,45,966/-	3 rd			Highest


(WARIS KHALIL)

DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.I,
Karachi.


(ASIM HUSSAIN)

EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi.


(SALEEM ALI KHAWAJA)

EXECUTIVE ENGINEER,
Provincial Buildings Division No.I,
Karachi.

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-I/2016-2017/2986 dated: **03-01-2017**
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. I, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-I/2016-2017/2986 dated: 03-01-2017 .				
3.	Tender description / Name of work / item:	M/R to Secretary Bungalow No.01 to 08 (Day to Day Complaints Electric Work).				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr. No. 31103.				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	20-01-2017				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/s. Shahzaib Associates	Rs.4,59,426/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2.	M/s. Javed Hussain Shaikh	Rs.4,72,504/-	2 nd			Highest
3.	M/s. Mudasir Adil Company	Rs.4,83,304/-	3 rd			Highest



(WARIS KHALIL)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.I,
Karachi.



(ASIM HUSSAIN)
EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi.



(SALEEM ALI KHAWAJA)
EXECUTIVE ENGINEER,
Provincial Buildings Division No.I,
Karachi.

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-I/2016-2017/2986 dated: **03-01-2017**
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. I, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-I/2016-2017/2986 dated: 03-01-2017 .				
3.	Tender description / Name of work / item:	M/R to Office of PSO to CM (Renovation of Bath Room).				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr. No. 31103.				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	20-01-2017				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/s. Laiba Enterprises	Rs.2,77,452/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2.	M/s. Pinjani Enterprises	Rs.2,83,774/-	2 nd			Highest
3.	M/s. A.R Enterprises	Rs.2,90,339/-	3 rd			Highest


(WARIS KHALIL)

DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.I,
Karachi.


(ASIM HUSSAIN)

EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi.


(SALEEM ALI KHOWAJA)

EXECUTIVE ENGINEER,
Provincial Buildings Division No.I,
Karachi.

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-I/2016-2017/2986 dated: **03-01-2017**
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. I, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-I/2016-2017/2986 dated: 03-01-2017 .				
3.	Tender description / Name of work / item:	M/R to Driver Quarter No.1 at GOR Bath Island Karachi (Color, Wood Work, Sanitary Fittings).				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr. No. 31103.				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	20-01-2017				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/s. R. Irfan Builders	Rs.4,90,377/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2.	M/s. Pinjani Enterprises	Rs.4,95,571/-	2 nd			Highest
3.	M/s. A.R Enterprises	Rs.5,04,407/-	3 rd			Highest


(WARIS KHALID)

DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.I,
Karachi.


(ASIM HUSSAIN)

EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi.



(SALEEM ALI KHOWAJA)
EXECUTIVE ENGINEER,
Provincial Buildings Division No.I,
Karachi.

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-I/2016-2017/2986 dated: 03-01-2017
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. I, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-I/2016-2017/2986 dated: 03-01-2017.				
3.	Tender description / Name of work / item:	M/R to Driver Quarter No.2 at GOR Bath Island Karachi (Color, Wood Work, Sanitary Fittings).				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr. No. 31103.				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	20-01-2017				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/s. R. Irfan Builders	Rs.4,90,377/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2.	M/s. Pinjani Enterprises	Rs.4,95,571/-	2 nd			Highest
3.	M/s. A.R Enterprises	Rs.5,04,407/-	3 rd			Highest


(WARIS KHALIL)

DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.I,
Karachi.



(ASIM HUSSAIN)
EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi.



(SALEEM ALI KHOWAJA)
EXECUTIVE ENGINEER,
Provincial Buildings Division No.I,
Karachi.

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-I/2016-2017/2986 dated: 03-01-2017
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. I, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-I/2016-2017/2986 dated: 03-01-2017.				
3.	Tender description / Name of work / item:	M/R to Driver Quarter No.3 at GOR Bath Island Karachi (Color, Wood Work, Sanitary Fittings).				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr. No. 31103.				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	20-01-2017				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/s. R. Irfan Builders	Rs.4,90,377/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2.	M/s. Pinjani Enterprises	Rs.4,95,571/-	2 nd			Highest
3.	M/s. A.R Enterprises	Rs.5,04,407/-	3 rd			Highest


(WARIS KHALIL)

DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.I,
Karachi.


(ASIM HUSSAIN)

EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi.


(SALEEM ALI KHAWAJA)

EXECUTIVE ENGINEER,
Provincial Buildings Division No.I,
Karachi.

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-I/2016-2017/2986 dated: **03-01-2017**

Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. I, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-I/2016-2017/2986 dated: 03-01-2017 .				
3.	Tender description / Name of work / item:	M/R to Driver Quarter No.4 at GOR Bath Island Karachi (Color, Wood Work, Sanitary Fittings).				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr. No. 31103.				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	20-01-2017				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/s. R. Irfan Builders	Rs.4,90,377/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2.	M/s. Pinjani Enterprises	Rs.4,95,571/-	2 nd			Highest
3.	M/s. A.R Enterprises	Rs.5,04,407/-	3 rd			Highest


(WARIS KHALIL)

DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.I,
Karachi.


(ASIM HUSSAIN)

EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi.


(SALEEM ALI KHOWAJA)

EXECUTIVE ENGINEER,
Provincial Buildings Division No.I,
Karachi.

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-I/2016-2017/2986 dated: **03-01-2017**
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. I, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-I/2016-2017/2986 dated: 03-01-2017 .				
3.	Tender description / Name of work / item:	M/R to Driver Quarter No.5 at GOR Bath Island Karachi (Color, Wood Work, Sanitary Fittings).				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr. No. 31103.				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	20-01-2017				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/s. Abdullah & Sons	Rs.4,90,195/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2.	M/s. Pinjani Enterprises	Rs.4,95,571/-	2 nd			Highest
3.	M/s. A.R Enterprises	Rs.5,04,407/-	3 rd			Highest



(WARIS KHALIL)

DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.I,
Karachi.



(ASIM HUSSAIN)
EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi.




(SALEEM ALI KHAWAJA)
EXECUTIVE ENGINEER,
Provincial Buildings Division No.I,
Karachi.

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-I/2016-2017/2986 dated: **03-01-2017**
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. I, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-I/2016-2017/2986 dated: 03-01-2017 .				
3.	Tender description / Name of work / item:	M/R to Driver Quarter No.6 at GOR Bath Island Karachi (Superintendent Ombudsman).				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr. No. 31103.				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	20-01-2017				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/s. PZ Linkers	Rs.4,88,412/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2.	M/s. Lala Enterprises	Rs.5,02,800/-	2 nd			Highest
3.	M/s. Pinjani Enterprises	Rs.5,33,351/-	3 rd			Highest


(WARIS KHALIL)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.I,
Karachi.


(ASIM HUSSAIN)
EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi.



(SALEEM ALI KHOWAJA)
EXECUTIVE ENGINEER,
Provincial Buildings Division No.I,
Karachi.

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-I/2016-2017/2986 dated: **03-01-2017**
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. I, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-I/2016-2017/2986 dated: 03-01-2017 .				
3.	Tender description / Name of work / item:	M/R to Minister Bungalow No.7 at Shireen Jinnah Colony Karachi. .				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr. No. 31103.				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	20-01-2017				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/s. Pinjani Enterprises	Rs.9,96,351/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2.	M/s. A.R Enterprises	Rs.10,09,932/-	2 nd			Highest
3.	M/s. R. Irfan Builders	Rs.10,51,669/-	3 rd			Highest


(WARIS KHALIL)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.I,
Karachi.


(ASIM HUSSAIN)
EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi.


(SALEEM ALI KHAWAJA)
EXECUTIVE ENGINEER,
Provincial Buildings Division No.I,
Karachi.

COMPARATIVE STATEMENT

Name of Work:- M/R to Chief Minister House Karachi (Sweeper Quarter).

Estimate Sanctioned by the Chief Engineer, Buildings Department, Government of Sindh, Hyderabad vide letter No. M/R to Chief Minister House Kyc: T(i)/D.S/266/A Dated: 26/11/2016.


Tender invited vide letter No. TC/G-55/PBD-I/2016-2017/2986 Karachi dated: 03-01-2017.


Date of Issue: 20-01-2017


Date of Opening: 20-01-2017

As per Sanctioned Estimate		Rate Quoted by the Bidders/Contractors.					
Description of Items.	Amount	M/s. Javed Hussain Shaikh.		M/s. Kohistan Enterprises.		M/s. R. Irfan Builders.	
Cost of Civil Work	Rs.6,41,455/-	Cost of Civil Work	Rs.6,41,455/-	Cost of Civil Work	Rs.6,41,455/-	Cost of Civil Work	Rs.6,41,455/-
Less 20.00% Below on Item No.6.	Rs.68,522/-	Less 20.1 0% Below on Item No.6.	Rs.68,865/-	Less 19.0 0% Below on Item No.6.	Rs.65,096/-	Less 1 8.00% Below on Item No.6.	Rs.61,670/-
Total:	Rs.5,72,933/-	Total:	Rs.5,72,590/-	Total:	Rs.5,76,359/-	Total:	Rs.5,79,785/-
Cost of W/S & S/F Work	Rs.1,05,512/-	Cost of W/S & S/F Work	Rs.1,05,512/-	Cost of W/S & S/F Work	Rs.1,05,512/-	Cost of W/S & S/F Work	Rs.1,05,512/-
Add 5.00% Above	Rs.5,276/-	Add 4.95% Above	Rs.5,223/-	Add 6.00% Above	Rs.6,331/-	Add 8.00% Above	Rs.8,441/-
Total:	Rs.1,10,788/-	Total:	Rs.1,10,735/-	Total:	Rs.1,11,843/-	Total:	Rs.1,13,953/-
Total Schedule Items:	Rs.6,83,721/-	Total Schedule Items:	Rs.6,83,325/-	Total Schedule Items:	Rs.6,88,202/-	Total Schedule Items:	Rs.6,93,738/-
Cost of Non-Schedule Items:	Rs.39,200/-	Cost of Non-Schedule Items:	Rs.38,400/-	Cost of Non-Schedule Items:	Rs.40,000/-	Cost of Non-Schedule Items:	Rs.44,000/-
Grand Total:	Rs.7,22,921/-	Grand Total:	Rs.7,21,725/-	Grand Total:	Rs.7,28,202/-	Grand Total:	Rs.7,37,738/-
Say:	Rs.7,22,900/-						

The Rate Quoted by M/s. Javed Hussain Shaikh, Government Contractor, Cost of Civil Work Schedule Items, **Less 20.10% Below on Item No.6**, Cost of W/S & S/F Work, **Add 4.95% Above**, Total Schedule Rate, **Rs.6,83,325/-** & Non Schedule Items, **Rs.38,400/-** and Grand Total **Rs.7,21,725/-** found lowest, hence recommended for favour of necessary approval.


(WARIS KHALIL)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.I,
Karachi.


(ASIM HUSSAIN)
EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi


(SALEEM ALI KHAWAJA)
EXECUTIVE ENGINEER,
Provincial Buildings Division No.I,
Karachi.

COMPARATIVE STATEMENT

Name of Work:- M/R to Chief Minister House Karachi (Sweeper Quarter) (Electric Work).

Estimate Sanctioned by the Chief Engineer, Buildings Department, Government of Sindh, Hyderabad vide letter No. M/R to Chief Minister House Kyc: T(i)/D.S/268/A Dated: 26/11/2016.

Tender invited vide letter No. TC/G-55/PBD-I/2016-2017/2986 Karachi dated: 03-01-2017.


Date of Issue: 20-01-2017

Date of Opening: 20-01-2017

As per Sanctioned Estimate		Rate Quoted by the Bidders/Contractors.					
Description of Items.	Amount	M/s. Lala Enterprises.		M/s. Haroon Electric Works.		M/s. Shahzaib Associates.	
Cost of Civil Work	Rs.5,02,176/-	Cost of Civil Work	Rs.5,02,176/-	Cost of Civil Work	Rs.5,02,176/-	Cost of Civil Work	Rs.5,02,176/-
At Par	Rs.---	At Par	Rs.---	At Par	Rs.---	At Par	Rs.---
Total:	Rs.5,02,176/-	Total:	Rs.5,02,176/-	Total:	Rs.5,02,176/-	Total:	Rs.5,02,176/-
Cost of Non-Schedule Items:	Rs.2,96,850/-	Cost of Non-Schedule Items:	Rs.2,95,650/-	Cost of Non-Schedule Items:	Rs.3,00,555/-	Cost of Non-Schedule Items:	Rs.3,05,025/-
Grand Total:	Rs.7,99,026/-	Grand Total:	Rs.7,97,826/-	Grand Total:	Rs.8,02,731/-	Grand Total:	Rs.8,07,201/-
Say:	Rs.7,99,000/-						

The Rate Quoted by M/s. Lala Enterprises, Government Contractor, Cost of Civil Work Schedule Items @, At Par, Total Schedule Rate, Rs.5,02,176/- & Non Schedule Items, Rs.2,95,650/- and Grand Total Rs.7,97,826/- found lowest, hence recommended for favour of necessary approval.


(WARIS KHALID)
 DIVISIONAL ACCOUNTS OFFICER,
 Provincial Buildings Division No.I,
 Karachi.


(ASIM HUSSAIN)
 EXECUTIVE ENGINEER,
 Education Works Division No.I,
 Karachi


(SALEEM ALI KHAWAJA)
 EXECUTIVE ENGINEER,
 Provincial Buildings Division No.I,
 Karachi.

COMPARATIVE STATEMENT

Name of Work:- M/R to Chief Minister House Karachi (Servant Quarter).

Estimate Sanctioned by the Chief Engineer, Buildings Department, Government of Sindh, Hyderabad vide letter No. M/R to Chief Minister House Kyc: T(i)/D.S/266 Dated: 26/11/2016.


Tender invited vide letter No. TC/G-55/PBD-I/2016-2017/2986 Karachi dated: 03-01-2017.


Date of Issue: 20-01-2017


Date of Opening: 20-01-2017

As per Sanctioned Estimate		Rate Quoted by the Bidders/Contractors.					
Description of Items.	Amount	M/s. Javed Hussain Shaikh.		M/s. Mudasir Adil Company.		M/s. Haroon Electric Works.	
Cost of Civil Work	Rs.8,46,993/-	Cost of Civil Work	Rs.8,46,993/-	Cost of Civil Work	Rs.8,46,993/-	Cost of Civil Work	Rs.8,46,993/-
Less 20.00% Below on Item No.3 & 7.	Rs.1,06,627/-	Less 20.10% Below on Item No.3 & 7.	Rs.1,07,160/-	Less 18.00% Below on Item No.3 & 7.	Rs.95,964/-	Less 16.00% Below on Item No.3 & 7.	Rs.85,302/-
Total:	Rs.7,40,366/-	Total:	Rs.7,39,833/-	Total:	Rs.7,51,029/-	Total:	Rs.7,61,691/-
Cost of W/S & S/F Work	Rs.1,82,792/-	Cost of W/S & S/F Work	Rs.1,82,792/-	Cost of W/S & S/F Work	Rs.1,82,792/-	Cost of W/S & S/F Work	Rs.1,82,792/-
Add 5.00% Above	Rs.9,140/-	Add 4.90% Above	Rs.8,957/-	Add 5.00% Above	Rs.9,140/-	Add 8.00% Above	Rs.14,623/-
Total:	Rs.1,91,932/-	Total:	Rs.1,91,749/-	Total:	Rs.1,91,932/-	Total:	Rs.1,97,415/-
Total Schedule Items:	Rs.9,32,298/-	Total Schedule Items:	Rs.9,31,582/-	Total Schedule Items:	Rs.9,42,961/-	Total Schedule Items:	Rs.9,59,106/-
Cost of Non-Schedule Items:	Rs.57,050/-	Cost of Non-Schedule Items:	Rs.56,140/-	Cost of Non-Schedule Items:	Rs.58,160/-	Cost of Non-Schedule Items:	Rs.59,000/-
Grand Total:	Rs.9,89,348/-	Grand Total:	Rs.9,87,722/-	Grand Total:	Rs.10,01,121/-	Grand Total:	Rs.10,18,106/-
Say:	Rs.9,89,300/-						

The Rate Quoted by M/s. Javed Hussain Shaikh, Government Contractor, Cost of Civil Work Schedule Items, **Less 20.10% Below on Item No.3 & 7**, Cost of W/S & S/F Work, **Add 4.90% Above**, Total Schedule Rate, **Rs.9,31,582/-** & Non Schedule Items, **Rs.56,140/-** and Grand Total **Rs.9,87,722/-** found lowest, hence recommended for favour of necessary approval.


(WARIS KHALIL)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.I,
Karachi.


(ASIM HUSSAIN)
EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi


(SALEEM ALI KHAWAJA)
EXECUTIVE ENGINEER,
Provincial Buildings Division No.I,
Karachi.

COMPARATIVE STATEMENT

Name of Work:- M/R to Chief Minister House Karachi (Staff Quarter) (Electric Work).

Estimate Sanctioned by the Chief Engineer, Buildings Department, Government of Sindh, Hyderabad vide letter No. M/R to Chief Minister House Kyc: T(i)/D.S/267/A Dated: 26/11/2016.

Tender invited vide letter No. TC/G-55/PBD-I/2016-2017/2986 Karachi dated: 03-01-2017.


Date of Issue: 20-01-2017


Date of Opening: 20-01-2017

As per Sanctioned Estimate		Rate Quoted by the Bidders/Contractors.					
Description of Items.	Amount	M/s. Lala Enterprises.		M/s. Shahzaib Associates.		M/s. Haroon Electric Works.	
Cost of Civil Work	Rs.5,52,240/-	Cost of Civil Work	Rs.5,52,240/-	Cost of Civil Work	Rs.5,52,240/-	Cost of Civil Work	Rs.5,52,240/-
At Par	Rs.---	At Par	Rs.---	At Par	Rs.---	At Par	Rs.---
Total:	Rs.5,52,240/-	Total:	Rs.5,52,240/-	Total:	Rs.5,52,240/-	Total:	Rs.5,52,240/-
Cost of Non-Schedule Items:	Rs.3,44,700/-	Cost of Non-Schedule Items:	Rs.3,43,800/-	Cost of Non-Schedule Items:	Rs.3,49,092/-	Cost of Non-Schedule Items:	Rs.3,55,590/-
Grand Total:	Rs.8,96,940/-	Grand Total:	Rs.8,96,040/-	Grand Total:	Rs.9,01,332/-	Grand Total:	Rs.9,07,830/-
Say:	Rs.8,96,900/-						

The Rate Quoted by M/s. Lala Enterprises, Government Contractor, Cost of Civil Work Schedule Items @, At Par, Total Schedule Rate, Rs.5,52,240/- & Non Schedule Items, Rs.3,43,800/- and Grand Total Rs.8,96,040/- found lowest, hence recommended for favour of necessary approval.


(WARIS KHALIL)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.I,
Karachi.


(ASIM HUSSAIN)
EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi


(SALEEM ALI KHAWAJA)
EXECUTIVE ENGINEER,
Provincial Buildings Division No.I,
Karachi.

COMPARATIVE STATEMENT

Name of Work:- M/R to VIP Rest House Flat No.1 to 4 at SJC Clifton Karachi (Ground Floor).

Estimate Sanctioned by the Chief Engineer, Buildings Department, Government of Sindh, Hyderabad vide letter No. M/R to Rest House SJC Clifton Kyc: T(i)/D.S/399 Dated: 12/12/2016.

Tender invited vide letter No. TC/G-55/PBD-I/2016-2017/2986 Karachi dated: 03-01-2017.


Date of Issue: 20-01-2017

Date of Opening: 20-01-2017

As per Sanctioned Estimate		Rate Quoted by the Bidders/Contractors.					
Description of Items.	Amount	M/s. Kohistan Enterprises.		M/s. Javed Hussain Shaikh.		M/s. Muhammad Ali Shujrah.	
Cost of Civil Work	Rs.1,79,437/-	Cost of Civil Work	Rs.1,79,437/-	Cost of Civil Work	Rs.1,79,437/-	Cost of Civil Work	Rs.1,79,437/-
At Par	Rs.---	At Par	Rs.---	At Par	Rs.---	At Par	Rs.---
Total:	Rs.1,79,437/-	Total:	Rs.1,79,437/-	Total:	Rs.1,79,437/-	Total:	Rs.1,79,437/-
Cost of Civil Work (Part-B)	Rs.1,45,988/-	Cost of Civil Work (Part-B)	Rs.1,45,988/-	Cost of Civil Work (Part-B)	Rs.1,45,988/-	Cost of Civil Work (Part-B)	Rs.1,45,988/-
Less 20.00% Below	Rs.29,198/-	Less 20.09% Below	Rs.29,329/-	Less 20.00% Below	Rs.29,198/-	Less 19.00% Below	Rs.27,738/-
Total:	Rs.1,16,790/-	Total:	Rs.1,16,659/-	Total:	Rs.1,16,790/-	Total:	Rs.1,18,250/-
Cost of Fabrication Work	Rs.4,132/-	Cost of Fabrication Work	Rs.4,132/-	Cost of Fabrication Work	Rs.4,132/-	Cost of Fabrication Work	Rs.4,132/-
Add 10.00% Above	Rs.413/-	Add 9.80% Above	Rs.405/-	Add 9.90% Above	Rs.409/-	Add 11.00% Above	Rs.454/-
Total:	Rs.4,545/-	Total:	Rs.4,537/-	Total:	Rs.4,540/-	Total:	Rs.4,586/-
Cost of W/S & S/F Work	Rs.8,053/-	Cost of W/S & S/F Work	Rs.8,053/-	Cost of W/S & S/F Work	Rs.8,053/-	Cost of W/S & S/F Work	Rs.8,053/-
Add 5.00% Above	Rs.403/-	Add 4.85% Above	Rs.391/-	Add 4.90% Above	Rs.395/-	Add 6.00% Above	Rs.483/-
Total:	Rs.8,456/-	Total:	Rs.8,444/-	Total:	Rs.8,448/-	Total:	Rs.8,536/-
Cost of Electric Work	Rs.12,404/-	Cost of Electric Work	Rs.12,404/-	Cost of Electric Work	Rs.12,404/-	Cost of Electric Work	Rs.12,404/-
At Par	Rs.---	At Par	Rs.---	At Par	Rs.---	At Par	Rs.---
Total:	Rs.12,404/-	Total:	Rs.12,404/-	Total:	Rs.12,404/-	Total:	Rs.12,404/-
Total Schedule Items:	Rs.3,21,632/-	Total Schedule Items:	Rs.3,21,481/-	Total Schedule Items:	Rs.3,21,619/-	Total Schedule Items:	Rs.3,23,213/-
Cost of Non-Schedule Items:	Rs.3,74,511/-	Cost of Non-Schedule Items:	Rs.3,72,969/-	Cost of Non-Schedule Items:	Rs.3,82,835/-	Cost of Non-Schedule Items:	Rs.4,03,275/-
Grand Total:	Rs.6,96,143/-	Grand Total:	Rs.6,94,450/-	Grand Total:	Rs.7,04,454/-	Grand Total:	Rs.7,26,488/-
Say:	Rs.6,96,100/-						

The Rate Quoted by M/s. Kohistan Enterprises, Government Contractor, Cost of Civil Work Schedule Items @, At Par, Cost of Civil Work (Part-B), Less 20.09% Below, Cost of Fabrication Work Add 9.80% Above, Cost of W/S & S/F Work, Add 4.85% Above, Cost of Electric Work Schedule Items @, At Par, Total Schedule Rate, Rs.3,21,481/- & Non Schedule Items, Rs.3,72,969/- and Grand Total Rs.6,94,450/- found lowest, hence recommended for favour of necessary approval.


(WARIS KHALIL)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.I,
Karachi.


(ASIM HUSSAIN)
EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi


(SALEEM ALI KHOWAJA)
EXECUTIVE ENGINEER,
Provincial Buildings Division No.I,
Karachi.

COMPARATIVE STATEMENT

Name of Work:- M/R to Chief Minister House Karachi (Electric Work External Side).

Estimate Sanctioned by the Chief Engineer, Buildings Department, Government of Sindh, Hyderabad vide letter No. M/R to Chief Minister House Kyc: T(i)/D.S/268 Dated: 26/11/2016.

Tender invited vide letter No. TC/G-55/PBD-I/2016-2017/2986 Karachi dated: 03-01-2017.


Date of Issue: 20-01-2017


Date of Opening: 20-01-2017

As per Sanctioned Estimate		Rate Quoted by the Bidders/Contractors.					
Description of Items.	Amount	M/s. Lala Enterprises.		M/s. Haroon Electric Works.		M/s. Shahzaib Associates.	
Cost of Civil Work	Rs.8,68,606/-	Cost of Civil Work	Rs.8,68,606/-	Cost of Civil Work	Rs.8,68,606/-	Cost of Civil Work	Rs.8,68,606/-
At Par	Rs.---	At Par	Rs.---	At Par	Rs.---	At Par	Rs.---
Total:	Rs.8,68,606/-	Total:	Rs.8,68,606/-	Total:	Rs.8,68,606/-	Total:	Rs.8,68,606/-
Cost of Non-Schedule Items:	Rs.51,200/-	Cost of Non-Schedule Items:	Rs.50,400/-	Cost of Non-Schedule Items:	Rs.52,800/-	Cost of Non-Schedule Items:	Rs.56,000/-
Grand Total:	Rs.9,19,806/-	Grand Total:	Rs.9,19,006/-	Grand Total:	Rs.9,21,406/-	Grand Total:	Rs.9,24,606/-
Say:	Rs.9,19,800/-						

The Rate Quoted by M/s. Lala Enterprises, Government Contractor, Cost of Civil Work Schedule Items @, **At Par**, Total Schedule Rate, Rs.8,68,606/- & Non Schedule Items, Rs.50,400/- and Grand Total Rs.9,19,006/- found lowest, hence recommended for favour of necessary approval.


(WARIS KHALIL)
 DIVISIONAL ACCOUNTS OFFICER,
 Provincial Buildings Division No.I,
 Karachi.


(ASIM HUSSAIN)
 EXECUTIVE ENGINEER,
 Education Works Division No.I,
 Karachi


(SALEEM ALI KHOWAJA)
 EXECUTIVE ENGINEER,
 Provincial Buildings Division No.I,
 Karachi.

COMPARATIVE STATEMENT

Name of Work:- M/R to Chief Minister House Karachi (Painting of Steel Gates).

Estimate Sanctioned by the Superintending Engineer, Provincial Buildings Circle Karachi vide letter No.PB/T.S Divin:-I/2016-17/324 Dated: 14/11/2016.

Tender invited vide letter No. TC/G-55/PBD-I/2016-2017/2986 Karachi dated: 03-01-2017.


Date of Issue: 20-01-2017


Date of Opening: 20-01-2017

As per Sanctioned Estimate		Rate Quoted by the Bidders/Contractors.					
Description of Items.	Amount	M/s. Muhammad Ali Shujrah.		M/s. Shahzaib Associates.		M/s. Laiba Enterprises.	
Cost of Civil Work	Rs. NIL	Cost of Civil Work	Rs. NIL	Cost of Civil Work	Rs. NIL	Cost of Civil Work	Rs. NIL
Quoted Rate	Rs. NIL	Quoted Rate	Rs. NIL	Quoted Rate	Rs. NIL	Quoted Rate	Rs. NIL
Total:	Rs. NIL	Total:	Rs. NIL	Total:	Rs. NIL	Total:	Rs. NIL
Cost of Non-Schedule Items:	Rs.4,57,696/-	Cost of Non-Schedule Items:	Rs.4,57,062/-	Cost of Non-Schedule Items:	Rs.4,68,226/-	Cost of Non-Schedule Items:	Rs.4,90,613/-
Grand Total:	Rs.4,57,696/-	Grand Total:	Rs.4,57,062/-	Grand Total:	Rs.4,68,226/-	Grand Total:	Rs.4,90,613/-
Say:	Rs.4,57,700/-						

The Rate Quoted by M/s. Muhammad Ali Shujrah, Government Contractor, Cost of Civil Work Schedule Items @, Rs.NIL, Total Schedule Rate, Rs.NIL, & Non Schedule Items, Rs.4,57,062/- and Grand Total Rs.4,57,062/- found lowest, hence recommended for favour of necessary approval.


(WARIS KHALIL)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.I,
Karachi.


(ASIM HUSSAIN)
EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi


(SALEEM ALI KHOWAJA)
EXECUTIVE ENGINEER,
Provincial Buildings Division No.I,
Karachi.

COMPARATIVE STATEMENT

Name of Work:- M/R to Dispensary @ Chief Minister House Karachi.

Estimate Sanctioned by the Superintending Engineer, Provincial Buildings Circle Karachi vide letter No.PB/T.S Divin:-I/2016-17/351 Dated: 18/11/2016.

Tender invited vide letter No. TC/G-55/PBD-I/2016-2017/2986 Karachi dated: 03-01-2017.


Date of Issue: 20-01-2017

Date of Opening: 20-01-2017

As per Sanctioned Estimate		Rate Quoted by the Bidders/Contractors.					
Description of Items.	Amount	M/s. Javed Hussain Shaikh.		M/s. Lala Enterprises.		M/s. R. Irfan Builders.	
Cost of Civil Work	Rs.1,33,556/-	Cost of Civil Work	Rs.1,33,556/-	Cost of Civil Work	Rs.1,33,556/-	Cost of Civil Work	Rs.1,33,556/-
Less 20.00% Below on Item No.6 & 8.	Rs.15,209/-	Less 20.05% Below on Item No.6 & 8.	Rs.15,247/-	Less 18.00% Below on Item No.6 & 8.	Rs.13,688/-	Less 16.00% Below on Item No.6 & 8.	Rs.12,167/-
Total:	Rs.1,18,347/-	Total:	Rs.1,18,309/-	Total:	Rs.1,19,868/-	Total:	Rs.1,21,389/-
Cost of W/S & S/F Work	Rs.24,330/-	Cost of W/S & S/F Work	Rs.24,330/-	Cost of W/S & S/F Work	Rs.24,330/-	Cost of W/S & S/F Work	Rs.24,330/-
Add 5.00% Above	Rs.1,217/-	Add 4.98% Above	Rs.1,212/-	Add 6.00% Above	Rs.1,460/-	Add 8.00% Above	Rs.1,946/-
Total:	Rs.25,547/-	Total:	Rs.25,542/-	Total:	Rs.25,790/-	Total:	Rs.26,276/-
Total Schedule Items:	Rs.1,43,894/-	Total Schedule Items:	Rs.1,43,851/-	Total Schedule Items:	Rs.1,45,658/-	Total Schedule Items:	Rs.1,47,665/-
Cost of Non-Schedule Items:	Rs.2,79,330/-	Cost of Non-Schedule Items:	Rs.2,78,423/-	Cost of Non-Schedule Items:	Rs.2,79,470/-	Cost of Non-Schedule Items:	Rs.2,84,189/-
Grand Total:	Rs.4,23,224/-	Grand Total:	Rs.4,22,274/-	Grand Total:	Rs.4,25,128/-	Grand Total:	Rs.4,31,854/-
Say:	Rs.4,23,200/-						

The Rate Quoted by M/s. Javed Hussain Shaikh, Government Contractor, Cost of Civil Work Schedule Items, Less 20.05% Below on Item No.6 & 8, Cost of W/S & S/F Work, Add 4.98% Above, Total Schedule Rate, Rs.1,43,851/- & Non Schedule Items, Rs.2,78,423/- and Grand Total Rs.4,22,274/- found lowest, hence recommended for favour of necessary approval.


(WARIS KHALID)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.I,
Karachi.


(ASIM HUSSAIN)
EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi


(SALEEM ALI KHAWAJA)
EXECUTIVE ENGINEER,
Provincial Buildings Division No.I,
Karachi.

COMPARATIVE STATEMENT

Name of Work:- M/R to Chief Minister House Karachi (A/C Repair Different Places).

Estimate Sanctioned by the Superintending Engineer, Provincial Buildings Circle Karachi vide letter No.PB/T.S Divin:-I/2016-17/389 Dated: **25/11/2016**.


Tender invited vide letter No. TC/G-55/PBD-I/2016-2017/2986 Karachi dated: **03-01-2017**.


Date of Issue: **20-01-2017**

Date of Opening: **20-01-2017**

As per Sanctioned Estimate		Rate Quoted by the Bidders/Contractors.					
Description of Items.	Amount	M/s. Shahzaib Associates.		M/s. Lala Enterprises.		M/s. Haroon Electric Works.	
Cost of Civil Work	Rs. NIL	Cost of Civil Work	Rs. NIL	Cost of Civil Work	Rs. NIL	Cost of Civil Work	Rs. NIL
Quoted Rate	Rs. NIL	Quoted Rate	Rs. NIL	Quoted Rate	Rs. NIL	Quoted Rate	Rs. NIL
Total:	Rs. NIL	Total:	Rs. NIL	Total:	Rs. NIL	Total:	Rs. NIL
Cost of Non-Schedule Items:	Rs.4,76,100/-	Cost of Non-Schedule Items:	Rs.4,73,141/-	Cost of Non-Schedule Items:	Rs.5,12,300/-	Cost of Non-Schedule Items:	Rs.5,62,950/-
Grand Total:	Rs.4,76,100/-	Grand Total:	Rs.4,73,141/-	Grand Total:	Rs.5,12,300/-	Grand Total:	Rs.5,62,950/-
Say:	Rs.4,76,100/-						

The Rate Quoted by M/s. Shahzaib Associates, Government Contractor, Cost of Civil Work Schedule Items @, Rs. NIL, Total Schedule Rate, Rs. NIL, & Non Schedule Items, Rs.4,73,141/- and Grand Total Rs.4,73,141/- found lowest, hence recommended for favour of necessary approval.


(WARIS KHALIL)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.I,
Karachi.


(ASIM HUSSAIN)
EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi


(SALEEM ALI KHOWAJA)
EXECUTIVE ENGINEER,
Provincial Buildings Division No.I,
Karachi.

COMPARATIVE STATEMENT

Name of Work:- M/R to Chief Minister House Karachi (Day to Day Complaint) Civil, Water Supply etc.

Estimate Sanctioned by the Superintending Engineer, Provincial Buildings Circle Karachi vide letter No.PB/T.S Divin:-I/2016-17/352 Dated: 18/11/2016.


Tender invited vide letter No. TC/G-55/PBD-I/2016-2017/2986 Karachi dated: 03-01-2017.


Date of Issue: 20-01-2017


Date of Opening: 20-01-2017

As per Sanctioned Estimate		Rate Quoted by the Bidders/Contractors.					
Description of Items.	Amount	M/s. Shahzaib Associates.		M/s. Haroon Electric Works.		M/s. Lala Enterprises.	
Cost of Civil Work	Rs.61,780/-	Cost of Civil Work	Rs.61,780/-	Cost of Civil Work	Rs.61,780/-	Cost of Civil Work	Rs.61,780/-
Less 20.00% Below on Item No.1.	Rs.8,695/-	Less 20.10% Below on Item No.1.	Rs.8,739/-	Less 19.00% Below on Item No.1.	Rs.8,261/-	Less 18.00% Below on Item No.1.	Rs.7,826/-
Total:	Rs.53,085/-	Total:	Rs.53,041/-	Total:	Rs.53,519/-	Total:	Rs.53,954/-
Cost of Civil Work (Part-B)	Rs.90,547/-	Cost of Civil Work (Part-B)	Rs.90,547/-	Cost of Civil Work (Part-B)	Rs.90,547/-	Cost of Civil Work (Part-B)	Rs.90,547/-
At Par	Rs.---	At Par	Rs.---	At Par	Rs.---	At Par	Rs.---
Total:	Rs.90,547/-	Total:	Rs.90,547/-	Total:	Rs.90,547/-	Total:	Rs.90,547/-
Cost of W/S & S/F Work	Rs.53,978/-	Cost of W/S & S/F Work	Rs.53,978/-	Cost of W/S & S/F Work	Rs.53,978/-	Cost of W/S & S/F Work	Rs.53,978/-
Add 5.00% Above	Rs.2,699/-	Add 4.95% Above	Rs.2,672/-	Add 5.50% Above	Rs.2,969/-	Add 6.00% Above	Rs.3,239/-
Total:	Rs.56,677/-	Total:	Rs.56,650/-	Total:	Rs.56,947/-	Total:	Rs.57,217/-
Cost of W/S & S/F Work (Part-B)	Rs.28,095/-	Cost of W/S & S/F Work (Part-B)	Rs.28,095/-	Cost of W/S & S/F Work (Part-B)	Rs.28,095/-	Cost of W/S & S/F Work (Part-B)	Rs.28,095/-
Add 5.00% Above	Rs.1,405/-	Add 4.95% Above	Rs.1,391/-	Add 5.50% Above	Rs.1,545/-	Add 6.00% Above	Rs.1,686/-
Total:	Rs.29,500/-	Total:	Rs.29,486/-	Total:	Rs.29,640/-	Total:	Rs.29,781/-
Total Schedule Items:	Rs.2,29,809/-	Total Schedule Items:	Rs.2,29,724/-	Total Schedule Items:	Rs.2,30,653/-	Total Schedule Items:	Rs.2,31,499/-
Cost of Non-Schedule Items (Part-A-I):	Rs1,55,565/-	Cost of Non-Schedule Items (Part-A-I):	Rs1,54,630/-	Cost of Non-Schedule Items (Part-A-I):	Rs1,57,511/-	Cost of Non-Schedule Items (Part-A-I):	Rs1,63,099/-
Cost of Non-Schedule Items (Part-A-II):	Rs.88,539/-	Cost of Non-Schedule Items (Part-A-II):	Rs.88,128/-	Cost of Non-Schedule Items (Part-A-II):	Rs.89,631/-	Cost of Non-Schedule Items (Part-A-II):	Rs.92,949/-
Total Non-Schedule Items:	Rs.2,44,104/-	Total Non-Schedule Items:	Rs.2,42,758/-	Total Non-Schedule Items:	Rs.2,47,142/-	Total Non-Schedule Items:	Rs.2,56,048/-
Grand Total:	Rs.4,73,913/-	Grand Total:	Rs.4,72,482/-	Grand Total:	Rs.4,77,795/-	Grand Total:	Rs.4,87,547/-
Say:	Rs.4,73,900/-						

The Rate Quoted by M/s. Shahzaib Associates, Government Contractor, Cost of Civil Work Schedule Items, Less 20.10% Below on Item No.1, Cost of Civil Work (Part-B) @, At Par, Cost of W/S & S/F Work, Add 4.95% Above, Cost of W/S & S/F Work (Part-B), Add 4.95% Above, Total Schedule Rate, Rs.2,29,724/-, & Total Non Schedule Items, Rs.2,42,758/- and Grand Total Rs.4,72,482/- found lowest, hence recommended for favour of necessary approval.


(WARIS KHALIL)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.I,
Karachi.


(ASIM HUSSAIN)
EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi


(SALEEM ALI KHOWAJA)
EXECUTIVE ENGINEER,
Provincial Buildings Division No.I,
Karachi.

COMPARATIVE STATEMENT

Name of Work:- M/R to Chief Minister House Karachi (Electrification for Office of the Section Block).

Estimate Sanctioned by the Superintending Engineer, Provincial Buildings Circle Karachi vide letter No.PB/T.S Divin:-I/2016-17/407 Dated: 28/11/2016.


Tender invited vide letter No. TC/G-55/PBD-I/2016-2017/2986 Karachi dated: 03-01-2017.


Date of Issue: 20-01-2017

Date of Opening: 20-01-2017

As per Sanctioned Estimate		Rate Quoted by the Bidders/Contractors.					
Description of Items.	Amount	M/s. Shahzaib Associates.		M/s. Haroon Electric Works.		Ms. Lala Enterprises.	
Cost of Civil Work	Rs.1,60,828/-	Cost of Civil Work	Rs.1,60,828/-	Cost of Civil Work	Rs.1,60,828/-	Cost of Civil Work	Rs.1,60,828/-
At Par	Rs.---	At Par	Rs.---	At Par	Rs.---	At Par	Rs.---
Total:	Rs.1,60,828/-	Total:	Rs.1,60,828/-	Total:	Rs.1,60,828/-	Total:	Rs.1,60,828/-
Cost of Non-Schedule Items:	Rs.68,700/-	Cost of Non-Schedule Items:	Rs.68,142/-	Cost of Non-Schedule Items:	Rs.69,575/-	Cost of Non-Schedule Items:	Rs.70,626/-
Grand Total:	Rs.2,29,528/-	Grand Total:	Rs.2,28,970/-	Grand Total:	Rs.2,30,403/-	Grand Total:	Rs.2,31,454/-
Say:	Rs.2,29,500/-						

The Rate Quoted by M/s. Shahzaib Associates, Government Contractor, Cost of Civil Work Schedule Items @, At Par, Total Schedule Rate, Rs.1,60,828/- & Non Schedule Items, Rs.68,142/- and Grand Total Rs.2,28,970/- found lowest, hence recommended for favour of necessary approval.


(WARIS KHALIL)
 DIVISIONAL ACCOUNTS OFFICER,
 Provincial Buildings Division No.I,
 Karachi.


(ASIM HUSSAIN)
 EXECUTIVE ENGINEER,
 Education Works Division No.I,
 Karachi


(SALEEM ALI KHAWAJA)
 EXECUTIVE ENGINEER,
 Provincial Buildings Division No.I,
 Karachi.

COMPARATIVE STATEMENT

Name of Work:- M/R to Chief Minister House Karachi (Replacement of Main Wire, Change Over & Electric Work Annexe Building and other office).

Estimate Sanctioned by the Superintending Engineer, Provincial Buildings Circle Karachi vide letter No.PB/T.S Divin:-I/2016-17/390 Dated: 25/11/2016.

Tender invited vide letter No. TC/G-55/PBD-I/2016-2017/2986 Karachi dated: 03-01-2017.


Date of Issue: 20-01-2017

Date of Opening: 20-01-2017

As per Sanctioned Estimate		Rate Quoted by the Bidders/Contractors.					
Description of Items.	Amount	M/s. Shahzaib Associates.		M/s. Haroon Electric Works.		M/s. Lala Enterprises.	
Cost of Civil Work	Rs.39,296/-	Cost of Civil Work	Rs.39,296/-	Cost of Civil Work	Rs.39,296/-	Cost of Civil Work	Rs.39,296/-
At Par	Rs.---	At Par	Rs.---	At Par	Rs.---	At Par	Rs.---
Total:	Rs.39,296/-	Total:	Rs.39,296/-	Total:	Rs.39,296/-	Total:	Rs.39,296/-
Cost of Non-Schedule Items:	Rs.4,36,113/-	Cost of Non-Schedule Items:	Rs.4,35,021/-	Cost of Non-Schedule Items:	Rs.4,45,800/-	Cost of Non-Schedule Items:	Rs.5,06,670/-
Grand Total:	Rs.4,75,409/-	Grand Total:	Rs.4,74,317/-	Grand Total:	Rs.4,85,096/-	Grand Total:	Rs.5,45,966/-
Say:	Rs.4,75,400/-						

The Rate Quoted by M/s. Shahzaib Associates, Government Contractor, Cost of Civil Work Schedule Items @, At Par, Total Schedule Rate, Rs.39,296/- & Non Schedule Items, Rs.4,35,021/- and Grand Total Rs.4,74,317/- found lowest, hence recommended for favour of necessary approval.


(WARIS KHALIL)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.I,
Karachi.


(ASIM HUSSAIN)
EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi


(SALEEM ALI KHAWAJA)
EXECUTIVE ENGINEER,
Provincial Buildings Division No.I,
Karachi.

COMPARATIVE STATEMENT

Name of Work:- M/R to Secretary Bungalow No.01 to 08 (Day to Day Complaints Electric Work).

Estimate Sanctioned by the Superintending Engineer, Provincial Buildings Circle Karachi vide letter No.PB/T.S Divin:-I/2016-17/512 Dated: 16/12/2016.

Tender invited vide letter No. TC/G-55/PBD-I/2016-2017/2986 Karachi dated: 03-01-2017.


Date of Issue: 20-01-2017


Date of Opening: 20-01-2017

As per Sanctioned Estimate		Rate Quoted by the Bidders/Contractors.					
Description of Items.	Amount	M/s. Shahzaib Associates.		M/s. Javed Hussain Shaikh.		M/s. Mudasir Adil Company.	
Cost of Civil Work	Rs.49,664/-	Cost of Civil Work	Rs.49,664/-	Cost of Civil Work	Rs.49,664/-	Cost of Civil Work	Rs.49,664/-
At Par	Rs.---	At Par	Rs.---	At Par	Rs.---	At Par	Rs.---
Total:	Rs.49,664/-	Total:	Rs.49,664/-	Total:	Rs.49,664/-	Total:	Rs.49,664/-
Cost of Non-Schedule Items:	Rs.4,10,600/-	Cost of Non-Schedule Items:	Rs.4,09,762/-	Cost of Non-Schedule Items:	Rs.4,22,840/-	Cost of Non-Schedule Items:	Rs.4,33,640/-
Grand Total:	Rs.4,60,264/-	Grand Total:	Rs.4,59,426/-	Grand Total:	Rs.4,72,504/-	Grand Total:	Rs.4,83,304/-
Say:	Rs.4,60,300/-						

The Rate Quoted by M/s. Shahzaib Associates, Government Contractor, Cost of Civil Work Schedule Items @, At Par, Total Schedule Rate, Rs.49,664/- & Non Schedule Items, Rs.4,09,762/- and Grand Total Rs.4,59,426/- found lowest, hence recommended for favour of necessary approval.


(WARIS KHALIL)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.I,
Karachi.


(ASIM/HUSSAIN)
EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi


(SALEEM ALI KHOWAJA)
EXECUTIVE ENGINEER,
Provincial Buildings Division No.I,
Karachi.

COMPARATIVE STATEMENT

Name of Work:- M/R to Office of PSO to CM (Renovation of Bath Room).

Estimate Sanctioned by the Superintending Engineer, Provincial Buildings Circle Karachi vide letter No.PB/T.S Divin:-I/2016-17/628 Dated: 03/01/2017.

Tender invited vide letter No. TC/G-55/PBD-I/2016-2017/2986 Karachi dated: 03-01-2017.


Date of Issue: 20-01-2017


Date of Opening: 20-01-2017

As per Sanctioned Estimate		Rate Quoted by the Bidders/Contractors.					
Description of Items.	Amount	M/s. Laiba Enterprises.		M/s. Pinjani Enterprises.		M/s. A.R Enterprises.	
Cost of Civil Work	Rs.17,965/-	Cost of Civil Work	Rs.17,965/-	Cost of Civil Work	Rs.17,965/-	Cost of Civil Work	Rs.17,965/-
Less 20.00% Below	Rs.3,268/-	Less 20.05% Below	Rs.3,602/-	Less 19.00% Below	Rs.3,413/-	Less 18.00% Below	Rs.3,234/-
Total:	Rs.14,697/-	Total:	Rs.14,363/-	Total:	Rs.14,552/-	Total:	Rs.14,731/-
Cost of Non-Schedule Items:	Rs.2,63,610/-	Cost of Non-Schedule Items:	Rs.2,63,089/-	Cost of Non-Schedule Items:	Rs.2,69,222/-	Cost of Non-Schedule Items:	Rs.2,75,608/-
Grand Total:	Rs.2,78,307/-	Grand Total:	Rs.2,77,452/-	Grand Total:	Rs.2,83,774/-	Grand Total:	Rs.2,90,339/-
Say:	Rs.2,78,300/-						

The Rate Quoted by M/s. Laiba Enterprises, Government Contractor, Cost of Civil Work Schedule Items @, Less 20.05% Below, Total Schedule Rate, Rs.14,363/- & Non Schedule Items, Rs.2,63,089/- and Grand Total Rs.2,77,452/- found lowest, hence recommended for favour of necessary approval.


(WARIS KHALIL)
 DIVISIONAL ACCOUNTS OFFICER,
 Provincial Buildings Division No.I,
 Karachi.


(ASIM HUSSAIN)
 EXECUTIVE ENGINEER,
 Education Works Division No.I,
 Karachi


(SALEEM ALI KHOWAJA)
 EXECUTIVE ENGINEER,
 Provincial Buildings Division No.I,
 Karachi.

COMPARATIVE STATEMENT

Name of Work:- M/R to Driver Quarter No.1 at GOR Bath Island Karachi (Color, Wood Work, Sanitary Fittings).

Estimate Sanctioned by the Superintending Engineer, Provincial Buildings Circle Karachi vide letter No.PB/T.S Divin:-I/2016-17/553 Dated: 22/12/2016.

Tender invited vide letter No. TC/G-55/PBD-I/2016-2017/2986 Karachi dated: 03-01-2017.


Date of Issue: 20-01-2017


Date of Opening: 20-01-2017

As per Sanctioned Estimate		Rate Quoted by the Bidders/Contractors.					
Description of Items.	Amount	M/s. R. Irfan Builders.		M/s. Pinjani Enterprises.		M/s. A.R Enterprises.	
Cost of Civil Work	Rs.1,15,543/-	Cost of Civil Work	Rs.1,15,543/-	Cost of Civil Work	Rs.1,15,543/-	Cost of Civil Work	Rs.1,15,543/-
At Par	Rs.---	At Par	Rs.---	At Par	Rs.---	At Par	Rs.---
Total:	Rs.1,15,543/-	Total:	Rs.1,15,543/-	Total:	Rs.1,15,543/-	Total:	Rs.1,15,543/-
Cost of Steel Work	Rs.15,151/-	Cost of Steel Work	Rs.15,151/-	Cost of Steel Work	Rs.15,151/-	Cost of Steel Work	Rs.15,151/-
Add 10.00% Above	Rs.1,515/-	Add 9.00% Above	Rs.1,364/-	Add 9.99% Above	Rs.1,514/-	Add 11.00% Above	Rs.1,667/-
Total:	Rs.16,666/-	Total:	Rs.16,515/-	Total:	Rs.16,665/-	Total:	Rs.16,818/-
Cost of Aluminum Work	Rs.2,23,669/-	Cost of Aluminum Work	Rs.2,23,669/-	Cost of Aluminum Work	Rs.2,23,669/-	Cost of Aluminum Work	Rs.2,23,669/-
Less 20.00% Below	Rs.44,733/-	Less 20.15% Below	Rs.45,069/-	Less 19.00% Below	Rs.42,497/-	Less 17.00% Below	Rs.38,024/-
Total:	Rs.1,78,935/-	Total:	Rs.1,78,600/-	Total:	Rs.1,81,172/-	Total:	Rs.1,85,645/-
Cost of Electric Work	Rs.16,080/-	Cost of Electric Work	Rs.16,080/-	Cost of Electric Work	Rs.16,080/-	Cost of Electric Work	Rs.16,080/-
At Par	Rs.---	At Par	Rs.---	At Par	Rs.---	At Par	Rs.---
Total:	Rs.16,080/-	Total:	Rs.16,080/-	Total:	Rs.16,080/-	Total:	Rs.16,080/-
Cost of W/S & S/F Work	Rs.31,259/-	Cost of W/S & S/F Work	Rs.31,259/-	Cost of W/S & S/F Work	Rs.31,259/-	Cost of W/S & S/F Work	Rs.31,259/-
Add 5.00% Above	Rs.1,563/-	Add 4.95% Above	Rs.1,547/-	Add 6.00% Above	Rs.1,876/-	Add 8.00% Above	Rs.2,501/-
Total:	Rs.32,822/-	Total:	Rs.32,806/-	Total:	Rs.33,135/-	Total:	Rs.33,760/-
Total Schedule Items:	Rs.3,60,046/-	Total Schedule Items:	Rs.3,59,544/-	Total Schedule Items:	Rs.3,62,595/-	Total Schedule Items:	Rs.3,67,846/-
Cost of Non-Schedule Items:	Rs.1,31,485/-	Cost of Non-Schedule Items:	Rs.1,30,833/-	Cost of Non-Schedule Items:	Rs.1,32,976/-	Cost of Non-Schedule Items:	Rs.1,36,561/-
Grand Total:	Rs.4,91,531/-	Grand Total:	Rs.4,90,377/-	Grand Total:	Rs.4,95,571/-	Grand Total:	Rs.5,04,407/-
Say:	Rs.4,91,500/-						

The Rate Quoted by M/s. R. Irfan Builders, Government Contractor, Cost of Civil Work Schedule Items @, At Par, Cost of Steel Work, Add 9.00% Above, Cost of Aluminum Work, Less 20.15% Below, Cost of Electric Work Schedule Items @, At Par, Cost of W/S & S/F Work, Add 4.95% Above, Total Schedule Rate, Rs.3,59,544/- & Non Schedule Items, Rs.1,30,833/- and Grand Total Rs.4,90,377/- found lowest, hence recommended for favour of necessary approval.


(WARIS KHAIB)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.I,
Karachi.


(ASIM HUSSAIN)
EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi


(SALEEM ALI KHOWAJA)
EXECUTIVE ENGINEER,
Provincial Buildings Division No.I,
Karachi.

COMPARATIVE STATEMENT

Name of Work:- M/R to Driver Quarter No.2 at GOR Bath Island Karachi (Color, Wood Work, Sanitary Fittings).

Estimate Sanctioned by the Superintending Engineer, Provincial Buildings Circle Karachi vide letter No.PB/T.S Divin:-I/2016-17/554 Dated: 22/12/2016.

Tender invited vide letter No. TC/G-55/PBD-I/2016-2017/2986 Karachi dated: 03-01-2017.


Date of Issue: 20-01-2017


Date of Opening: 20-01-2017

As per Sanctioned Estimate		Rate Quoted by the Bidders/Contractors.					
Description of Items.	Amount	M/s. R. Irfan Builders.		M/s. Pinjani Enterprises.		M/s. A.R Enterprises.	
Cost of Civil Work	Rs.1,15,543/-	Cost of Civil Work	Rs.1,15,543/-	Cost of Civil Work	Rs.1,15,543/-	Cost of Civil Work	Rs.1,15,543/-
At Par	Rs.---	At Par	Rs.---	At Par	Rs.---	At Par	Rs.---
Total:	Rs.1,15,543/-	Total:	Rs.1,15,543/-	Total:	Rs.1,15,543/-	Total:	Rs.1,15,543/-
Cost of Steel Work	Rs.15,151/-	Cost of Steel Work	Rs.15,151/-	Cost of Steel Work	Rs.15,151/-	Cost of Steel Work	Rs.15,151/-
Add 10.00% Above	Rs.1,515/-	Add 9.00% Above	Rs.1,364/-	Add 9.99% Above	Rs.1,514/-	Add 11.00% Above	Rs.1,667/-
Total:	Rs.16,666/-	Total:	Rs.16,515/-	Total:	Rs.16,665/-	Total:	Rs.16,818/-
Cost of Aluminum Work	Rs.2,23,669/-	Cost of Aluminum Work	Rs.2,23,669/-	Cost of Aluminum Work	Rs.2,23,669/-	Cost of Aluminum Work	Rs.2,23,669/-
Less 20.00% Below	Rs.44,733/-	Less 20.15% Below	Rs.45,069/-	Less 19.00% Below	Rs.42,497/-	Less 17.00% Below	Rs.38,024/-
Total:	Rs.1,78,935/-	Total:	Rs.1,78,600/-	Total:	Rs.1,81,172/-	Total:	Rs.1,85,645/-
Cost of Electric Work	Rs.16,080/-	Cost of Electric Work	Rs.16,080/-	Cost of Electric Work	Rs.16,080/-	Cost of Electric Work	Rs.16,080/-
At Par	Rs.---	At Par	Rs.---	At Par	Rs.---	At Par	Rs.---
Total:	Rs.16,080/-	Total:	Rs.16,080/-	Total:	Rs.16,080/-	Total:	Rs.16,080/-
Cost of W/S & S/F Work	Rs.31,259/-	Cost of W/S & S/F Work	Rs.31,259/-	Cost of W/S & S/F Work	Rs.31,259/-	Cost of W/S & S/F Work	Rs.31,259/-
Add 5.00% Above	Rs.1,563/-	Add 4.95% Above	Rs.1,547/-	Add 6.00% Above	Rs.1,876/-	Add 8.00% Above	Rs.2,501/-
Total:	Rs.32,822/-	Total:	Rs.32,806/-	Total:	Rs.33,135/-	Total:	Rs.33,760/-
Total Schedule Items:	Rs.3,60,046/-	Total Schedule Items:	Rs.3,59,544/-	Total Schedule Items:	Rs.3,62,595/-	Total Schedule Items:	Rs.3,67,846/-
Cost of Non-Schedule Items:	Rs.1,31,485/-	Cost of Non-Schedule Items:	Rs.1,30,833/-	Cost of Non-Schedule Items:	Rs.1,32,976/-	Cost of Non-Schedule Items:	Rs.1,36,561/-
Grand Total:	Rs.4,91,531/-	Grand Total:	Rs.4,90,377/-	Grand Total:	Rs.4,95,571/-	Grand Total:	Rs.5,04,407/-
Say:	Rs.4,91,500/-						

The Rate Quoted by M/s. R. Irfan Builders, Government Contractor, Cost of Civil Work Schedule Items @, At Par, Cost of Steel Work, Add 9.00% Above, Cost of Aluminum Work, Less 20.15% Below, Cost of Electric Work Schedule Items @, At Par, Cost of W/S & S/F Work, Add 4.95% Above, Total Schedule Rate, Rs.3,59,544/- & Non Schedule Items, Rs.1,30,833/- and Grand Total Rs.4,90,377/- found lowest, hence recommended for favour of necessary approval.


(WARIS KHALIL)
 DIVISIONAL ACCOUNTS OFFICER,
 Provincial Buildings Division No.I,
 Karachi.


(ASIM HUSSAIN)
 EXECUTIVE ENGINEER,
 Education Works Division No.I,
 Karachi


(SALEEM ALI KHOWAJA)
 EXECUTIVE ENGINEER,
 Provincial Buildings Division No.I,
 Karachi.

COMPARATIVE STATEMENT

Name of Work:- M/R to Driver Quarter No.3 at GOR Bath Island Karachi (Color, Wood Work, Sanitary Fittings).

Estimate Sanctioned by the Superintending Engineer, Provincial Buildings Circle Karachi vide letter No.PB/T.S Divin:-I/2016-17/555 Dated: 22/12/2016.

Tender invited vide letter No. TC/G-55/PBD-I/2016-2017/2986 Karachi dated: 03-01-2017.


Date of Issue: 20-01-2017


Date of Opening: 20-01-2017

As per Sanctioned Estimate		Rate Quoted by the Bidders/Contractors.					
Description of Items.	Amount	M/s. R. Irfan Builders.		M/s. Pinjani Enterprises.		M/s. A.R Enterprises.	
Cost of Civil Work	Rs.1,15,543/-	Cost of Civil Work	Rs.1,15,543/-	Cost of Civil Work	Rs.1,15,543/-	Cost of Civil Work	Rs.1,15,543/-
At Par	Rs.---	At Par	Rs.---	At Par	Rs.---	At Par	Rs.---
Total:	Rs.1,15,543/-	Total:	Rs.1,15,543/-	Total:	Rs.1,15,543/-	Total:	Rs.1,15,543/-
Cost of Steel Work	Rs.15,151/-	Cost of Steel Work	Rs.15,151/-	Cost of Steel Work	Rs.15,151/-	Cost of Steel Work	Rs.15,151/-
Add 10.00% Above	Rs.1,515/-	Add 9.00% Above	Rs.1,364/-	Add 9.99% Above	Rs.1,514/-	Add 11.00% Above	Rs.1,667/-
Total:	Rs.16,666/-	Total:	Rs.16,515/-	Total:	Rs.16,665/-	Total:	Rs.16,818/-
Cost of Aluminum Work	Rs.2,23,669/-	Cost of Aluminum Work	Rs.2,23,669/-	Cost of Aluminum Work	Rs.2,23,669/-	Cost of Aluminum Work	Rs.2,23,669/-
Less 20.00% Below	Rs.44,733/-	Less 20.15% Below	Rs.45,069/-	Less 19.00% Below	Rs.42,497/-	Less 17.00% Below	Rs.38,024/-
Total:	Rs.1,78,935/-	Total:	Rs.1,78,600/-	Total:	Rs.1,81,172/-	Total:	Rs.1,85,645/-
Cost of Electric Work	Rs.16,080/-	Cost of Electric Work	Rs.16,080/-	Cost of Electric Work	Rs.16,080/-	Cost of Electric Work	Rs.16,080/-
At Par	Rs.---	At Par	Rs.---	At Par	Rs.---	At Par	Rs.---
Total:	Rs.16,080/-	Total:	Rs.16,080/-	Total:	Rs.16,080/-	Total:	Rs.16,080/-
Cost of W/S & S/F Work	Rs.31,259/-	Cost of W/S & S/F Work	Rs.31,259/-	Cost of W/S & S/F Work	Rs.31,259/-	Cost of W/S & S/F Work	Rs.31,259/-
Add 5.00% Above	Rs.1,563/-	Add 4.95% Above	Rs.1,547/-	Add 6.00% Above	Rs.1,876/-	Add 8.00% Above	Rs.2,501/-
Total:	Rs.32,822/-	Total:	Rs.32,806/-	Total:	Rs.33,135/-	Total:	Rs.33,760/-
Total Schedule Items:	Rs.3,60,046/-	Total Schedule Items:	Rs.3,59,544/-	Total Schedule Items:	Rs.3,62,595/-	Total Schedule Items:	Rs.3,67,846/-
Cost of Non-Schedule Items:	Rs.1,31,485/-	Cost of Non-Schedule Items:	Rs.1,30,833/-	Cost of Non-Schedule Items:	Rs.1,32,976/-	Cost of Non-Schedule Items:	Rs.1,36,561/-
Grand Total:	Rs.4,91,531/-	Grand Total:	Rs.4,90,377/-	Grand Total:	Rs.4,95,571/-	Grand Total:	Rs.5,04,407/-
Say:	Rs.4,91,500/-						

The Rate Quoted by M/s. R. Irfan Builders, Government Contractor, Cost of Civil Work Schedule Items @, At Par, Cost of Steel Work, Add 9.00% Above, Cost of Aluminum Work, Less 20.15% Below, Cost of Electric Work Schedule Items @, At Par, Cost of W/S & S/F Work, Add 4.95% Above, Total Schedule Rate, Rs.3,59,544/- & Non Schedule Items, Rs.1,30,833/- and Grand Total Rs.4,90,377/- found lowest, hence recommended for favour of necessary approval.


(WARIS KHALID)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.I,
Karachi.


(ASIM HUSSAIN)
EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi


(SALEEM ALI KHOWAJA)
EXECUTIVE ENGINEER,
Provincial Buildings Division No.I,
Karachi.

COMPARATIVE STATEMENT

Name of Work:- M/R to Driver Quarter No.4 at GOR Bath Island Karachi (Color, Wood Work, Sanitary Fittings).

Estimate Sanctioned by the Superintending Engineer, Provincial Buildings Circle Karachi vide letter No.PB/T.S Divin:-I/2016-17/556 Dated: 22/12/2016.

Tender invited vide letter No. TC/G-55/PBD-I/2016-2017/2986 Karachi dated: 03-01-2017.


Date of Issue: 20-01-2017

Date of Opening: 20-01-2017

As per Sanctioned Estimate		Rate Quoted by the Bidders/Contractors.					
Description of Items.	Amount	M/s. R. Irfan Builders.		M/s. Pinjani Enterprises.		M/s. A.R Enterprises.	
Cost of Civil Work	Rs.1,15,543/-	Cost of Civil Work	Rs.1,15,543/-	Cost of Civil Work	Rs.1,15,543/-	Cost of Civil Work	Rs.1,15,543/-
At Par	Rs.---	At Par	Rs.---	At Par	Rs.---	At Par	Rs.---
Total:	Rs.1,15,543/-	Total:	Rs.1,15,543/-	Total:	Rs.1,15,543/-	Total:	Rs.1,15,543/-
Cost of Steel Work	Rs.15,151/-	Cost of Steel Work	Rs.15,151/-	Cost of Steel Work	Rs.15,151/-	Cost of Steel Work	Rs.15,151/-
Add 10.00% Above	Rs.1,515/-	Add 9.00% Above	Rs.1,364/-	Add 9.99% Above	Rs.1,514/-	Add 11.00% Above	Rs.1,667/-
Total:	Rs.16,666/-	Total:	Rs.16,515/-	Total:	Rs.16,665/-	Total:	Rs.16,818/-
Cost of Aluminum Work	Rs.2,23,669/-	Cost of Aluminum Work	Rs.2,23,669/-	Cost of Aluminum Work	Rs.2,23,669/-	Cost of Aluminum Work	Rs.2,23,669/-
Less 20.00% Below	Rs.44,733/-	Less 20.15% Below	Rs.45,069/-	Less 19.00% Below	Rs.42,497/-	Less 17.00% Below	Rs.38,024/-
Total:	Rs.1,78,935/-	Total:	Rs.1,78,600/-	Total:	Rs.1,81,172/-	Total:	Rs.1,85,645/-
Cost of Electric Work	Rs.16,080/-	Cost of Electric Work	Rs.16,080/-	Cost of Electric Work	Rs.16,080/-	Cost of Electric Work	Rs.16,080/-
At Par	Rs.---	At Par	Rs.---	At Par	Rs.---	At Par	Rs.---
Total:	Rs.16,080/-	Total:	Rs.16,080/-	Total:	Rs.16,080/-	Total:	Rs.16,080/-
Cost of W/S & S/F Work	Rs.31,259/-	Cost of W/S & S/F Work	Rs.31,259/-	Cost of W/S & S/F Work	Rs.31,259/-	Cost of W/S & S/F Work	Rs.31,259/-
Add 5.00% Above	Rs.1,563/-	Add 4.95% Above	Rs.1,547/-	Add 6.00% Above	Rs.1,876/-	Add 8.00% Above	Rs.2,501/-
Total:	Rs.32,822/-	Total:	Rs.32,806/-	Total:	Rs.33,135/-	Total:	Rs.33,760/-
Total Schedule Items:	Rs.3,60,046/-	Total Schedule Items:	Rs.3,59,544/-	Total Schedule Items:	Rs.3,62,595/-	Total Schedule Items:	Rs.3,67,846/-
Cost of Non-Schedule Items:	Rs.1,31,485/-	Cost of Non-Schedule Items:	Rs.1,30,833/-	Cost of Non-Schedule Items:	Rs.1,32,976/-	Cost of Non-Schedule Items:	Rs.1,36,561/-
Grand Total:	Rs.4,91,531/-	Grand Total:	Rs.4,90,377/-	Grand Total:	Rs.4,95,571/-	Grand Total:	Rs.5,04,407/-
Say:	Rs.4,91,500/-						

The Rate Quoted by M/s. R. Irfan Builders, Government Contractor, Cost of Civil Work Schedule Items @, At Par, Cost of Steel Work, Add 9.00% Above, Cost of Aluminum Work, Less 20.15% Below, Cost of Electric Work Schedule Items @, At Par, Cost of W/S & S/F Work, Add 4.95% Above, Total Schedule Rate, Rs.3,59,544/- & Non Schedule Items, Rs.1,30,833/- and Grand Total Rs.4,90,377/- found lowest, hence recommended for favour of necessary approval.


(WARIS KHALIL)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.I,
Karachi.


(ASIM HUSSAIN)
EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi


(SALEEM ALI KHOWAJA)
EXECUTIVE ENGINEER,
Provincial Buildings Division No.I,
Karachi.

COMPARATIVE STATEMENT

Name of Work:- M/R to Driver Quarter No.5 at GOR Bath Island Karachi (Color, Wood Work, Sanitary Fittings).

Estimate Sanctioned by the Superintending Engineer, Provincial Buildings Circle Karachi vide letter No.PB/T.S Divin:-I/2016-17/557 Dated: 22/12/2016.

Tender invited vide letter No. TC/G-55/PBD-I/2016-2017/2986 Karachi dated: 03-01-2017.


Date of Issue: 20-01-2017


Date of Opening: 20-01-2017

As per Sanctioned Estimate		Rate Quoted by the Bidders/Contractors.					
Description of Items.	Amount	M/s. Abdullah & Sons.		M/s. Pinjani Enterprises.		M/s. A.R Enterprises.	
Cost of Civil Work	Rs.1,15,543/-	Cost of Civil Work	Rs.1,15,543/-	Cost of Civil Work	Rs.1,15,543/-	Cost of Civil Work	Rs.1,15,543/-
At Par	Rs.---	At Par	Rs.---	At Par	Rs.---	At Par	Rs.---
Total:	Rs.1,15,543/-	Total:	Rs.1,15,543/-	Total:	Rs.1,15,543/-	Total:	Rs.1,15,543/-
Cost of Steel Work	Rs.15,151/-	Cost of Steel Work	Rs.15,151/-	Cost of Steel Work	Rs.15,151/-	Cost of Steel Work	Rs.15,151/-
Add 10.00% Above	Rs.1,515/-	Add 9.00% Above	Rs.1,364/-	Add 9.99% Above	Rs.1,514/-	Add 11.00% Above	Rs.1,667/-
Total:	Rs.16,666/-	Total:	Rs.16,515/-	Total:	Rs.16,665/-	Total:	Rs.16,818/-
Cost of Aluminum Work	Rs.2,23,669/-	Cost of Aluminum Work	Rs.2,23,669/-	Cost of Aluminum Work	Rs.2,23,669/-	Cost of Aluminum Work	Rs.2,23,669/-
Less 20.00% Below	Rs.44,733/-	Less 20.10% Below	Rs.44,957/-	Less 19.00% Below	Rs.42,497/-	Less 17.00% Below	Rs.38,024/-
Total:	Rs.1,78,935/-	Total:	Rs.1,78,712/-	Total:	Rs.1,81,172/-	Total:	Rs.1,85,645/-
Cost of Electric Work	Rs.16,080/-	Cost of Electric Work	Rs.16,080/-	Cost of Electric Work	Rs.16,080/-	Cost of Electric Work	Rs.16,080/-
At Par	Rs.---	At Par	Rs.---	At Par	Rs.---	At Par	Rs.---
Total:	Rs.16,080/-	Total:	Rs.16,080/-	Total:	Rs.16,080/-	Total:	Rs.16,080/-
Cost of W/S & S/F Work	Rs.31,259/-	Cost of W/S & S/F Work	Rs.31,259/-	Cost of W/S & S/F Work	Rs.31,259/-	Cost of W/S & S/F Work	Rs.31,259/-
Add 5.00% Above	Rs.1,563/-	Add 4.98% Above	Rs.1,557/-	Add 6.00% Above	Rs.1,876/-	Add 8.00% Above	Rs.2,501/-
Total:	Rs.32,822/-	Total:	Rs.32,816/-	Total:	Rs.33,135/-	Total:	Rs.33,760/-
Total Schedule Items:	Rs.3,60,046/-	Total Schedule Items:	Rs.3,59,666/-	Total Schedule Items:	Rs.3,62,595/-	Total Schedule Items:	Rs.3,67,846/-
Cost of Non-Schedule Items:	Rs.1,31,485/-	Cost of Non-Schedule Items:	Rs.1,30,529/-	Cost of Non-Schedule Items:	Rs.1,32,976/-	Cost of Non-Schedule Items:	Rs.1,36,561/-
Grand Total:	Rs.4,91,531/-	Grand Total:	Rs.4,90,195/-	Grand Total:	Rs.4,95,571/-	Grand Total:	Rs.5,04,407/-
Say:	Rs.4,91,500/-						

The Rate Quoted by M/s. Abdullah & Sons, Government Contractor, Cost of Civil Work Schedule Items @, **At Par**, Cost of Steel Work, **Add 9.00% Above**, Cost of Aluminum Work, **Less 20.10% Below**, Cost of Electric Work Schedule Items @, **At Par**, Cost of W/S & S/F Work, **Add 4.98% Above**, Total Schedule Rate, **Rs.3,59,666/-** & Non Schedule Items, **Rs.1,30,529/-** and Grand Total **Rs.4,90,195/-** found lowest, hence recommended for favour of necessary approval.


(WARIS KHALIL)
 DIVISIONAL ACCOUNTS OFFICER,
 Provincial Buildings Division No.I,
 Karachi.


(ASIM HUSSAIN)
 EXECUTIVE ENGINEER,
 Education Works Division No.I,
 Karachi


(SALEEM ALI KHAWAJA)
 EXECUTIVE ENGINEER,
 Provincial Buildings Division No.I,
 Karachi.

COMPARATIVE STATEMENT

Name of Work:- M/R to Driver Quarter No.6 at GOR Bath Island Karachi (Superintendent Ombudsman).

Estimate Sanctioned by the Superintending Engineer, Provincial Buildings Circle Karachi vide letter No.PB/T.S Divin:-I/2016-17/558 Dated: 22/12/2016.


Tender invited vide letter No. TC/G-55/PBD-I/2016-2017/2986 Karachi dated: 03-01-2017.


Date of Issue: 20-01-2017

Date of Opening: 20-01-2017

As per Sanctioned Estimate		Rate Quoted by the Bidders/Contractors.					
Description of Items.	Amount	M/s. PZ Linkers.		M/s. Lala Enterprises.		M/s. Pinjani Enterprises.	
Cost of Civil Work	Rs.1,33,721/-	Cost of Civil Work	Rs.1,33,721/-	Cost of Civil Work	Rs.1,33,721/-	Cost of Civil Work	Rs.1,33,721/-
At Par	Rs.---	At Par	Rs.---	At Par	Rs.---	At Par	Rs.---
Total:	Rs.1,33,721/-	Total:	Rs.1,33,721/-	Total:	Rs.1,33,721/-	Total:	Rs.1,33,721/-
Cost of Steel Work	Rs.15,151/-	Cost of Steel Work	Rs.15,151/-	Cost of Steel Work	Rs.15,151/-	Cost of Steel Work	Rs.15,151/-
Add 10.00% Above	Rs.1,515/-	Add 7.00% Above	Rs.1,061/-	Add 8.00% Above	Rs.1,212/-	Add 9.00% Above	Rs.1,364/-
Total:	Rs.16,666/-	Total:	Rs.16,212/-	Total:	Rs.16,363/-	Total:	Rs.16,515/-
Cost of Aluminum Work	Rs.1,96,754/-	Cost of Aluminum Work	Rs.1,96,754/-	Cost of Aluminum Work	Rs.1,96,754/-	Cost of Aluminum Work	Rs.1,96,754/-
Less 20.00% Below	Rs.39,351/-	Less 20.15% Below	Rs.39,646/-	Less 20.10% Below	Rs.39,548/-	Less 20.05% Below	Rs.39,449/-
Total:	Rs.1,57,403/-	Total:	Rs.1,57,108/-	Total:	Rs.1,57,206/-	Total:	Rs.1,57,305/-
Cost of Electric Work	Rs.16,080/-	Cost of Electric Work	Rs.16,080/-	Cost of Electric Work	Rs.16,080/-	Cost of Electric Work	Rs.16,080/-
At Par	Rs.---	At Par	Rs.---	At Par	Rs.---	At Par	Rs.---
Total:	Rs.16,080/-	Total:	Rs.16,080/-	Total:	Rs.16,080/-	Total:	Rs.16,080/-
Cost of W/S & S/F Work	Rs.31,259/-	Cost of W/S & S/F Work	Rs.31,259/-	Cost of W/S & S/F Work	Rs.31,259/-	Cost of W/S & S/F Work	Rs.31,259/-
Add 5.00% Above	Rs.1,563/-	Add 4.75% Above	Rs.1,485/-	Add 4.80% Above	Rs.1,500/-	Add 4.90% Above	Rs.1,532/-
Total:	Rs.32,822/-	Total:	Rs.32,744/-	Total:	Rs.32,759/-	Total:	Rs.32,791/-
Total Schedule Items:	Rs.3,56,696/-	Total Schedule Items:	Rs.3,55,865/-	Total Schedule Items:	Rs.3,56,129/-	Total Schedule Items:	Rs.3,56,412/-
Cost of Non-Schedule Items:	Rs.1,43,185/-	Cost of Non-Schedule Items:	Rs.1,32,547/-	Cost of Non-Schedule Items:	Rs.1,46,671/-	Cost of Non-Schedule Items:	Rs.1,76,939/-
Grand Total:	Rs.4,99,877/-	Grand Total:	Rs.4,88,412/-	Grand Total:	Rs.5,02,800/-	Grand Total:	Rs.5,33,351/-
Say:	Rs.4,99,900/-						

The Rate Quoted by M/s. PZ Linkers, Government Contractor, Cost of Civil Work Schedule Items @, At Par, Cost of Steel Work, Add 7.00% Above, Cost of Aluminum Work, Less 20.15% Below, Cost of Electric Work Schedule Items @, At Par, Cost of W/S & S/F Work, Add 4.75% Above, Total Schedule Rate, Rs.3,55,865/- & Non Schedule Items, Rs.1,32,547/- and Grand Total Rs.4,88,412/- found lowest, hence recommended for favour of necessary approval.


(WARIS KHALID)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.I,
Karachi.


(ASIM HUSSAIN)
EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi


(SALEEM ALI KHOWAJA)
EXECUTIVE ENGINEER,
Provincial Buildings Division No.I,
Karachi.

COMPARATIVE STATEMENT

Name of Work:- M/R to Minister Bungalow No.7 at Shireen Jinnah Colony Karachi.

Estimate Sanctioned by the Chief Engineer, Buildings Department, Government of Sindh, Hyderabad vide letter No. M/R to Minister B'low No.7 SJC Kyc: T(i)/D.S/356 Dated: 08/12/2016.


Tender invited vide letter No. TC/G-55/PBD-I/2016-2017/2986 Karachi dated: 03-01-2017.


Date of Issue: 20-01-2017


Date of Opening: 20-01-2017

As per Sanctioned Estimate		Rate Quoted by the Bidders/Contractors.					
Description of Items.	Amount	M/s. Pinjani Enterprises.		M/s. A.R Enterprises.		M/s. R. Irfan Builders.	
Cost of Civil Work	Rs.4,81,046/-	Cost of Civil Work	Rs.4,81,046/-	Cost of Civil Work	Rs.4,81,046/-	Cost of Civil Work	Rs.4,81,046/-
At Par	Rs.---	At Par	Rs.---	At Par	Rs.---	At Par	Rs.---
Total:	Rs.4,81,046/-	Total:	Rs.4,81,046/-	Total:	Rs.4,81,046/-	Total:	Rs.4,81,046/-
Cost of Non-Schedule Items:	Rs.5,18,937/-	Cost of Non-Schedule Items:	Rs.5,15,305/-	Cost of Non-Schedule Items:	Rs.5,28,886/-	Cost of Non-Schedule Items:	Rs.5,70,623/-
Grand Total:	Rs.9,99,983/-	Grand Total:	Rs.9,96,351/-	Grand Total:	Rs.10,09,932/-	Grand Total:	Rs.10,51,669/-
Say:	Rs.10,00,000/-						

The Rate Quoted by M/s. Pinjani Enterprises, Government Contractor, Cost of Civil Work Schedule Items @, **At Par**, Total Schedule Rate, Rs.4,81,046/- & Non Schedule Items, Rs.5,15,305/- and Grand Total Rs.9,96,351/- found lowest, hence recommended for favour of necessary approval.


(WARIS KHALID)
 DIVISIONAL ACCOUNTS OFFICER,
 Provincial Buildings Division No.I,
 Karachi.


(ASIM HUSSAIN)
 EXECUTIVE ENGINEER,
 Education Works Division No.I,
 Karachi


(SALEEM ALI KHAWAJA)
 EXECUTIVE ENGINEER,
 Provincial Buildings Division No.I,
 Karachi.



OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION NO.I, KARACHI

BARRACK NO.18, BLOCK 4-A, SINDH SECRETARIAT SADDAR KARACHI PH:021-99203183

No.TC/G-55/PBD-I/3148

Dated: 20-01-2017

SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON 20-01-2017.

A meeting of the procurement committee was held in the office of Executive Engineer, Provincial Buildings Division No.I, Karachi under the chairmanship of Executive Engineer.

2. The below mentioned member of committee attended the meeting to discuss the bids invited for the procurement of works vide Executive Engineer, Provincial Buildings Division No.I, Karachi letter No. TC/G-55/PBD-I/2986 dated: 03-01-2017 and subsequently hoisted on the website of Sindh Public Procurement Regularity Authority and Information Technology Department Government of Sindh.

Following attend the meeting:

1. Mr. Waris Khalil
Divisional Accounts Officer
Provincial Buildings Division No.I,
Karachi. Member
2. Mr. Asim Hussain
Executive Engineer,
Education Works Division No.I,
Karachi. Member

3. During the course of meeting following discussion were made by the committee.

- i. The tender received on dated: 20-01-2017 at 2:00 PM were opened before the procurement committee in presence of representatives of participants.
- ii. The methods for bidding documents observed as single envelope.
- iii. The tender was opened on 20-01-2017 before the tender opening Committee.

4. The committee was informed that 13 No's bidders have purchased the bidding documents up to dated: 20-01-2017 and 13 No's have responded the bids and received today up to 2:30 PM in the office of Executive Engineer, Provincial Buildings Division No.I, Karachi.

5. During the opening of tender received, following status was found.

Sr. No.	Name of Firms	Raking in Term of Cost	Remarks
1.	(i) M/s. Javed Hussain Shaikh	1 st Lowest	Accepted
	(ii) M/s. Kohistan Enterprises	2 nd	Highest Rejected
	(iii) M/s. R. Irfan Builders	3 rd	Highest Rejected
2.	(i) M/s. Lala Enterprises	1 st Lowest	Accepted
	(ii) M/s. Haroon Electric Works	2 nd	Highest Rejected
	(iii) M/s. Shahzaib Associates	3 rd	Highest Rejected
3.	(i) M/s. Javed Hussain Shaikh	1 st Lowest	Accepted
	(ii) M/s. Mudasir Adil Company	2 nd	Highest Rejected
	(iii) M/s. Haroon Electric Works	3 rd	Highest Rejected
4.	(i) M/s. Lala Enterprises	1 st Lowest	Accepted
	(ii) M/s. Shahzaib Associates	2 nd	Highest Rejected
	(iii) M/s. Haroon Electric Works	3 rd	Highest Rejected

5.	(i) M/s. Kohistan Enterprises	1 st Lowest	Accepted
	(ii) M/s. Javed Hussain Shaikh	2 nd	Highest Rejected
	(iii) M/s. Muhammad Ali Shujrah	3 rd	Highest Rejected
6.	(i) M/s. Lala Enterprises	1 st Lowest	Accepted
	(ii) M/s. Haroon Electric Works	2 nd	Highest Rejected
	(iii) M/s. Shahzaib Associates	3 rd	Highest Rejected
7.	(i) M/s. Muhammad Ali Shujrah	1 st Lowest	Accepted
	(ii) M/s. Shahzaib Associates	2 nd	Highest Rejected
	(iii) M/s. Laiba Enterprises	3 rd	Highest Rejected
8.	(i) M/s. Javed Hussain Shaikh	1 st Lowest	Accepted
	(ii) M/s. Lala Enterprises	2 nd	Highest Rejected
	(iii) M/s. R. Irfan Builders	3 rd	Highest Rejected
9.	(i) M/s. Shahzaib Associates	1 st Lowest	Accepted
	(ii) M/s. Lala Enterprises	2 nd	Highest Rejected
	(iii) M/s. Haroon Electric Works	3 rd	Highest Rejected
10.	(i) M/s. Shahzaib Associates	1 st Lowest	Accepted
	(ii) M/s. Haroon Electric Works	2 nd	Highest Rejected
	(iii) M/s. Lala Enterprises	3 rd	Highest Rejected
11.	(i) M/s. Shahzaib Associates	1 st Lowest	Accepted
	(ii) M/s. Haroon Electric Works	2 nd	Highest Rejected
	(iii) M/s. Lala Enterprises	3 rd	Highest Rejected
12.	(i) M/s. Shahzaib Associates	1 st Lowest	Accepted
	(ii) M/s. Haroon Electric Works	2 nd	Highest Rejected
	(iii) M/s. Lala Enterprises	3 rd	Highest Rejected
13.	(i) M/s. Shahzaib Associates	1 st Lowest	Accepted
	(ii) M/s. Javed Hussain Shaikh	2 nd	Highest Rejected
	(iii) M/s. Mudasir Adil Company	3 rd	Highest Rejected
14.	(i) M/s. Laiba Enterprises	1 st Lowest	Accepted
	(ii) M/s. Pinjani Enterprises	2 nd	Highest Rejected
	(iii) M/s. A.R Enterprises	3 rd	Highest Rejected
15.	(i) M/s. R. Irfan Builders	1 st Lowest	Accepted
	(ii) M/s. Pinjani Enterprises	2 nd	Highest Rejected
	(iii) M/s. A.R Enterprises	3 rd	Highest Rejected
16.	(i) M/s. R. Irfan Builders	1 st Lowest	Accepted
	(ii) M/s. Pinjani Enterprises	2 nd	Highest Rejected
	(iii) M/s. A.R Enterprises	3 rd	Highest Rejected
17.	(i) M/s. R. Irfan Builders	1 st Lowest	Accepted
	(ii) M/s. Pinjani Enterprises	2 nd	Highest Rejected
	(iii) M/s. A.R Enterprises	3 rd	Highest Rejected
18.	(i) M/s. R. Irfan Builders	1 st Lowest	Accepted
	(ii) M/s. Pinjani Enterprises	2 nd	Highest Rejected
	(iii) M/s. A.R Enterprises	3 rd	Highest Rejected
19.	(i) M/s. Abdullah & Sons	1 st Lowest	Accepted
	(ii) M/s. Pinjani Enterprises	2 nd	Highest Rejected
	(iii) M/s. A.R Enterprises	3 rd	Highest Rejected
20.	(i) M/s. PZ Linkers	1 st Lowest	Accepted
	(ii) M/s. Lala Enterprises	2 nd	Highest Rejected
	(iii) M/s. Pinjani Enterprises	3 rd	Highest Rejected
21.	(i) M/s. Pinjani Enterprises	1 st Lowest	Accepted
	(ii) M/s. A.R Enterprises	2 nd	Highest Rejected
	(iii) M/s. R. Irfan Builders	3 rd	Highest Rejected

6. The committee thoroughly scrutinized each case / tender document, by comparing earthimatically and financially with sanctioned estimates / bill of quantities and criteria for eligibility and minimum qualification as per bidding documents.

7. **Recommendation**

After due deliberation / scrutiny of each tender document by the committee, it was recommended that lowest evaluated responsive bidder may be awarded the respective tender.

8. **Decision**

In view of Para No.7 of this report it is decided that tenders are being awarded to above mentioned lowest responsive bidders accordingly.




(WARIS KHALIL)

DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.I,
Karachi.



(ASIM HUSSAIN)

EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi.



(SALEEM ALI KHOWAJA)

EXECUTIVE ENGINEER,
Provincial Buildings Division No.I,
Karachi.

BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/PBD-I/2016-2017/2986 dated: 03-01-2017
Provincial Buildings Division No.I, Karachi


1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No. I, Karachi.		
2.	Tender Reference No.	No. TC/G-55/PBD-I/2016-2017/2986 dated: 03-01-2017.		
3.	Tender description / Name of work / item:	M/R to Chief Minister House Karachi (Sweeper Quarter).		
4.	Method of Procurement:	Single stage – one envelope procedure.		
5.	Name of Firm / Bidder:	M/s. Javed Hussain Shaikh.	M/s. Kohistan Enterprises.	M/s. R. Irfan Builders.
6.	N.T.N:	Available.	Available.	Available.
7.	Registration with P.E.C	Not required.	Not required.	Not required.
8.	Sindh Board of Revenue	Registered.	Registered.	Registered.
9.	Relevant Experience :	Available.	Available.	Available.
10.	Turnover of at least last three years	Available.	Available.	Available.
11.	Funds / Budget	Available.	Available.	Available.
12.	02% Earnest Money	Available.	Available.	Available.
13.	Tender Fee / Cost of Bidding Document	Deposited.	Deposited.	Deposited.



(WARIS KHALIL)
DIVISIONAL ACCOUNTS OFFICER
Provincial Buildings Division No. I,
Karachi.



(ASIM HUSSAIN)
EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi



(SALEEM ALI KHAWAJA)
EXECUTIVE ENGINEER
Provincial Buildings Division No. I,
Karachi.

BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/PBD-I/2016-2017/2986 dated: **03-01-2017**
Provincial Buildings Division No.I, Karachi


1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No. I, Karachi.		
2.	Tender Reference No.	No. TC/G-55/PBD-I/2016-2017/2986 dated: 03-01-2017 .		
3.	Tender description / Name of work / item:	M/R to Chief Minister House Karachi (Sweeper Quarter) (Electric Work).		
4.	Method of Procurement:	Single stage – one envelope procedure.		
5.	Name of Firm / Bidder:	M/s. Lala Enterprises.	M/s. Haroon Electric Works.	M/s. Shahzaib Associates.
6.	N.T.N:	Available.	Available.	Available.
7.	Registration with P.E.C	Not required.	Not required.	Not required.
8.	Sindh Board of Revenue	Registered.	Registered.	Registered.
9.	Relevant Experience :	Available.	Available.	Available.
10.	Turnover of at least last three years	Available.	Available.	Available.
11.	Funds / Budget	Available.	Available.	Available.
12.	02% Earnest Money	Available.	Available.	Available.
13.	Tender Fee / Cost of Bidding Document	Deposited.	Deposited.	Deposited.


(WARIS KHALIL)

DIVISIONAL ACCOUNTS OFFICER
Provincial Buildings Division No. I,
Karachi.


(ASIM HUSSAIN)

EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi


(SALEEM ALI KHAWAJA)
EXECUTIVE ENGINEER
Provincial Buildings Division No. I,
Karachi.

BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/PBD-I/2016-2017/2986 dated: 03-01-2017
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No. I, Karachi.		
2.	Tender Reference No.	No. TC/G-55/PBD-I/2016-2017/2986 dated: 03-01-2017.		
3.	Tender description / Name of work / item:	M/R to Chief Minister House Karachi (Servant Quarter).		
4.	Method of Procurement:	Single stage – one envelope procedure.		
5.	Name of Firm / Bidder:	M/s. Javed Hussain Shaikh.	M/s. Mudasir Adil Company.	M/s. Haroon Electric Work.
6.	N.T.N:	Available.	Available.	Available.
7.	Registration with P.E.C	Not required.	Not required.	Not required.
8.	Sindh Board of Revenue	Registered.	Registered.	Registered.
9.	Relevant Experience :	Available.	Available.	Available.
10.	Turnover of at least last three years	Available.	Available.	Available.
11.	Funds / Budget	Available.	Available.	Available.
12.	02% Earnest Money	Available.	Available.	Available.
13.	Tender Fee / Cost of Bidding Document	Deposited.	Deposited.	Deposited.


(WARIS KHALIL)

DIVISIONAL ACCOUNTS OFFICER
Provincial Buildings Division No. I,
Karachi.


(ASIM HUSSAIN)

EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi


(SALEEM ALI KHAWAJA)

EXECUTIVE ENGINEER
Provincial Buildings Division No. I,
Karachi.

BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/PBD-I/2016-2017/2986 dated: **03-01-2017**
Provincial Buildings Division No.I, Karachi


1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No. I, Karachi.		
2.	Tender Reference No.	No. TC/G-55/PBD-I/2016-2017/2986 dated: 03-01-2017 .		
3.	Tender description / Name of work / item:	M/R to Chief Minister House Karachi (Staff Quarter) (Electric Work).		
4.	Method of Procurement:	Single stage – one envelope procedure.		
5.	Name of Firm / Bidder:	M/s. Lala Enterprises.	M/s. Shahzaib Associates.	M/s. Haroon Electric Works.
6.	N.T.N:	Available.	Available.	Available.
7.	Registration with P.E.C	Not required.	Not required.	Not required.
8.	Sindh Board of Revenue	Registered.	Registered.	Registered.
9.	Relevant Experience :	Available.	Available.	Available.
10.	Turnover of at least last three years	Available.	Available.	Available.
11.	Funds / Budget	Available.	Available.	Available.
12.	02% Earnest Money	Available.	Available.	Available.
13.	Tender Fee / Cost of Bidding Document	Deposited.	Deposited.	Deposited.


(WARIS KHALIL)

DIVISIONAL ACCOUNTS OFFICER
Provincial Buildings Division No. I,
Karachi.


(ASIM HUSSAIN)

EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi


(SALEEM ALI KHAWAJA)


EXECUTIVE ENGINEER
Provincial Buildings Division No. I,
Karachi.

BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/PBD-I/2016-2017/2986 dated: 03-01-2017
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No. I, Karachi.		
2.	Tender Reference No.	No. TC/G-55/PBD-I/2016-2017/2986 dated: 03-01-2017.		
3.	Tender description / Name of work / item:	M/R to VIP Rest House Flat No.1 to 4 at SJC Clifton Karachi (Ground Floor).		
4.	Method of Procurement:	Single stage – one envelope procedure.		
5.	Name of Firm / Bidder:	M/s. Kohistan Enterprises.	M/s. Javed Hussain Shaikh.	M/s. Muhammad Ali Shujrah.
6.	N.T.N:	Available.	Available.	Available.
7.	Registration with P.E.C	Not required.	Not required.	Not required.
8.	Sindh Board of Revenue	Registered.	Registered.	Registered.
9.	Relevant Experience :	Available.	Available.	Available.
10.	Turnover of at least last three years	Available.	Available.	Available.
11.	Funds / Budget	Available.	Available.	Available.
12.	02% Earnest Money	Available.	Available.	Available.
13.	Tender Fee / Cost of Bidding Document	Deposited.	Deposited.	Deposited.


(WARIS KHALIL)
 DIVISIONAL ACCOUNTS OFFICER
 Provincial Buildings Division No. I,
 Karachi.


(ASIM HUSSAIN)
 EXECUTIVE ENGINEER,
 Education Works Division No.I,
 Karachi


(SALEEM ALI KHAWAJA)
 EXECUTIVE ENGINEER
 Provincial Buildings Division No. I,
 Karachi.

BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/PBD-I/2016-2017/2986 dated: **03-01-2017**
Provincial Buildings Division No.I, Karachi


1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No. I, Karachi.		
2.	Tender Reference No.	No. TC/G-55/PBD-I/2016-2017/2986 dated: 03-01-2017 .		
3.	Tender description / Name of work / item:	M/R to Chief Minister House Karachi (Electric Work External Side).		
4.	Method of Procurement:	Single stage – one envelope procedure.		
5.	Name of Firm / Bidder:	M/s. Lala Enterprises.	M/s. Haroon Electric Works.	M/s. Shahzaib Associates.
6.	N.T.N:	Available.	Available.	Available.
7.	Registration with P.E.C	Not required.	Not required.	Not required.
8.	Sindh Board of Revenue	Registered.	Registered.	Registered.
9.	Relevant Experience :	Available.	Available.	Available.
10.	Turnover of at least last three years	Available.	Available.	Available.
11.	Funds / Budget	Available.	Available.	Available.
12.	02% Earnest Money	Available.	Available.	Available.
13.	Tender Fee / Cost of Bidding Document	Deposited.	Deposited.	Deposited.


(WARIS KHALIL)

DIVISIONAL ACCOUNTS OFFICER
Provincial Buildings Division No. I,
Karachi.


(ASIM HUSSAIN)

EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi


(SALEEM ALI KHOWAJA)


EXECUTIVE ENGINEER
Provincial Buildings Division No. I,
Karachi.

BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/PBD-I/2016-2017/2986 dated: **03-01-2017**
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No. I, Karachi.		
2.	Tender Reference No.	No. TC/G-55/PBD-I/2016-2017/2986 dated: 03-01-2017 .		
3.	Tender description / Name of work / item:	M/R to Chief Minister House Karachi (Painting of Steel Gates).		
4.	Method of Procurement:	Single stage – one envelope procedure.		
5.	Name of Firm / Bidder:	M/s. Muhammad Ali Shujrah.	M/s. Shahzaib Associates.	M/s. Laiba Enterprises.
6.	N.T.N:	Available.	Available.	Available.
7.	Registration with P.E.C	Not required.	Not required.	Not required.
8.	Sindh Board of Revenue	Registered.	Registered.	Registered.
9.	Relevant Experience :	Available.	Available.	Available.
10.	Turnover of at least last three years	Available.	Available.	Available.
11.	Funds / Budget	Available.	Available.	Available.
12.	02% Earnest Money	Available.	Available.	Available.
13.	Tender Fee / Cost of Bidding Document	Deposited.	Deposited.	Deposited.


(WARIS KHAIL)
DIVISIONAL ACCOUNTS OFFICER
Provincial Buildings Division No. I,
Karachi.


(ASIM HUSSAIN)
EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi


(SALEEM ALI KHOWAJA)
EXECUTIVE ENGINEER
Provincial Buildings Division No. I,
Karachi.

BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/PBD-I/2016-2017/2986 dated: **03-01-2017**
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No. I, Karachi.		
2.	Tender Reference No.	No. TC/G-55/PBD-I/2016-2017/2986 dated: 03-01-2017 .		
3.	Tender description / Name of work / item:	M/R to Dispensary @ Chief Minister House Karachi.		
4.	Method of Procurement:	Single stage – one envelope procedure.		
5.	Name of Firm / Bidder:	M/s. Javed Hussain Shaikh.	M/s. Lala Enterprises.	M/s. R. Irfan Builders.
6.	N.T.N:	Available.	Available.	Available.
7.	Registration with P.E.C	Not required.	Not required.	Not required.
8.	Sindh Board of Revenue	Registered.	Registered.	Registered.
9.	Relevant Experience :	Available.	Available.	Available.
10.	Turnover of at least last three years	Available.	Available.	Available.
11.	Funds / Budget	Available.	Available.	Available.
12.	02% Earnest Money	Available.	Available.	Available.
13.	Tender Fee / Cost of Bidding Document	Deposited.	Deposited.	Deposited.


(WARIS KHALIL)

DIVISIONAL ACCOUNTS OFFICER
Provincial Buildings Division No. I,
Karachi.


(ASIM HUSSAIN)

EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi


(SALEEM ALI KHAWAJA)


EXECUTIVE ENGINEER
Provincial Buildings Division No. I,
Karachi.


BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/PBD-I/2016-2017/2986 dated: 03-01-2017
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No. I, Karachi.		
2.	Tender Reference No.	No. TC/G-55/PBD-I/2016-2017/2986 dated: 03-01-2017.		
3.	Tender description / Name of work / item:	M/R to Chief Minister House Karachi (A/C Repair Different Places).		
4.	Method of Procurement:	Single stage – one envelope procedure.		
5.	Name of Firm / Bidder:	M/s. Shahzaib Associates.	M/s. Lala Enterprises.	M/s. Haroon Electric Works.
6.	N.T.N:	Available.	Available.	Available.
7.	Registration with P.E.C	Not required.	Not required.	Not required.
8.	Sindh Board of Revenue	Registered.	Registered.	Registered.
9.	Relevant Experience :	Available.	Available.	Available.
10.	Turnover of at least last three years	Available.	Available.	Available.
11.	Funds / Budget	Available.	Available.	Available.
12.	02% Earnest Money	Available.	Available.	Available.
13.	Tender Fee / Cost of Bidding Document	Deposited.	Deposited.	Deposited.


(WARIS KHALIL)
 DIVISIONAL ACCOUNTS OFFICER
 Provincial Buildings Division No. I,
 Karachi.


(ASIM HUSSAIN)
 EXECUTIVE ENGINEER,
 Education Works Division No.I,
 Karachi


(SALEEM ALI KHOWAJA)
 EXECUTIVE ENGINEER
 Provincial Buildings Division No. I,
 Karachi.

BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/PBD-I/2016-2017/2986 dated: 03-01-2017
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No. I, Karachi.		
2.	Tender Reference No.	No. TC/G-55/PBD-I/2016-2017/2986 dated: 03-01-2017.		
3.	Tender description / Name of work / item:	M/R to Chief Minister House Karachi (Day to Day Complaint) Civil, Water Supply etc.		
4.	Method of Procurement:	Single stage – one envelope procedure.		
5.	Name of Firm / Bidder:	M/s. Shahzaib Associates.	M/s. Haroon Electric Works.	M/s. Lala Enterprises.
6.	N.T.N:	Available.	Available.	Available.
7.	Registration with P.E.C	Not required.	Not required.	Not required.
8.	Sindh Board of Revenue	Registered.	Registered.	Registered.
9.	Relevant Experience :	Available.	Available.	Available.
10.	Turnover of at least last three years	Available.	Available.	Available.
11.	Funds / Budget	Available.	Available.	Available.
12.	02% Earnest Money	Available.	Available.	Available.
13.	Tender Fee / Cost of Bidding Document	Deposited.	Deposited.	Deposited.


(WARIS KHALIL)

DIVISIONAL ACCOUNTS OFFICER
Provincial Buildings Division No. I,
Karachi.


(ASIM HUSSAIN)

EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi


(SALEEM ALI KHAWAJA)

EXECUTIVE ENGINEER
Provincial Buildings Division No. I,
Karachi.

BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/PBD-I/2016-2017/2986 dated: **03-01-2017**
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No. I, Karachi.		
2.	Tender Reference No.	No. TC/G-55/PBD-I/2016-2017/2986 dated: 03-01-2017 .		
3.	Tender description / Name of work / item:	M/R to Chief Minister House Karachi (Electrification for Office of the Section Block).		
4.	Method of Procurement:	Single stage – one envelope procedure.		
5.	Name of Firm / Bidder:	M/s. Shahzaib Associates.	M/s. Haroon Electric Works.	M/s. Lala Enterprises.
6.	N.T.N:	Available.	Available.	Available.
7.	Registration with P.E.C	Not required.	Not required.	Not required.
8.	Sindh Board of Revenue	Registered.	Registered.	Registered.
9.	Relevant Experience :	Available.	Available.	Available.
10.	Turnover of at least last three years	Available.	Available.	Available.
11.	Funds / Budget	Available.	Available.	Available.
12.	02% Earnest Money	Available.	Available.	Available.
13.	Tender Fee / Cost of Bidding Document	Deposited.	Deposited.	Deposited.


(WARIS KHALIL)

DIVISIONAL ACCOUNTS OFFICER
Provincial Buildings Division No. I,
Karachi.


(ASIM HUSSAIN)

EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi


(SALEEM ALI KHOWAJA)

EXECUTIVE ENGINEER
Provincial Buildings Division No. I,
Karachi.

BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/PBD-I/2016-2017/2986 dated: 03-01-2017
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No. I, Karachi.		
2.	Tender Reference No.	No. TC/G-55/PBD-I/2016-2017/2986 dated: 03-01-2017.		
3.	Tender description / Name of work / item:	M/R to Chief Minister House Karachi (Replacement of Main Wire, Change Over & Electric Work Annexe Building and other office).		
4.	Method of Procurement:	Single stage – one envelope procedure.		
5.	Name of Firm / Bidder:	M/s. Shahzaib Associates.	M/s. Haroon Electric Works.	M/s. Lala Enterprises.
6.	N.T.N:	Available.	Available.	Available.
7.	Registration with P.E.C	Not required.	Not required.	Not required.
8.	Sindh Board of Revenue	Registered.	Registered.	Registered.
9.	Relevant Experience :	Available.	Available.	Available.
10.	Turnover of at least last three years	Available.	Available.	Available.
11.	Funds / Budget	Available.	Available.	Available.
12.	02% Earnest Money	Available.	Available.	Available.
13.	Tender Fee / Cost of Bidding Document	Deposited.	Deposited.	Deposited.


(WARIS KHALIL)

DIVISIONAL ACCOUNTS OFFICER
Provincial Buildings Division No. I,
Karachi.


(ASIM HUSSAIN)

EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi


(SALEEM ALI KHAWAJA)

EXECUTIVE ENGINEER
Provincial Buildings Division No. I,
Karachi.

BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/PBD-I/2016-2017/2986 dated: **03-01-2017**
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No. I, Karachi.		
2.	Tender Reference No.	No. TC/G-55/PBD-I/2016-2017/2986 dated: 03-01-2017 .		
3.	Tender description / Name of work / item:	M/R to Secretary Bungalow No.01 to 08 (Day to Day Complaints Electric Work).		
4.	Method of Procurement:	Single stage – one envelope procedure.		
5.	Name of Firm / Bidder:	M/s. Shahzaib Associates	M/s. Javed Hussain Shaikh.	M/s. Mudasir Adil Company.
6.	N.T.N:	Available.	Available.	Available.
7.	Registration with P.E.C	Not required.	Not required.	Not required.
8.	Sindh Board of Revenue	Registered.	Registered.	Registered.
9.	Relevant Experience :	Available.	Available.	Available.
10.	Turnover of at least last three years	Available.	Available.	Available.
11.	Funds / Budget	Available.	Available.	Available.
12.	02% Earnest Money	Available.	Available.	Available.
13.	Tender Fee / Cost of Bidding Document	Deposited.	Deposited.	Deposited.

(WARIS KHALIL)
DIVISIONAL ACCOUNTS OFFICER
Provincial Buildings Division No. I,
Karachi.

(ASIM HUSSAIN)
EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi

(SALEEM ALI KHOWAJA)
EXECUTIVE ENGINEER
Provincial Buildings Division No. I,
Karachi.

BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/PBD-I/2016-2017/2986 dated: 03-01-2017
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No. I, Karachi.		
2.	Tender Reference No.	No. TC/G-55/PBD-I/2016-2017/2986 dated: 03-01-2017.		
3.	Tender description / Name of work / item:	M/R to Office of PSO to CM (Renovation of Bath Room).		
4.	Method of Procurement:	Single stage – one envelope procedure.		
5.	Name of Firm / Bidder:	M/s. Laiba Enterprises.	M/s. Pinjani Enterprises.	M/s. A.R Enterprises.
6.	N.T.N:	Available.	Available.	Available.
7.	Registration with P.E.C	Not required.	Not required.	Not required.
8.	Sindh Board of Revenue	Registered.	Registered.	Registered.
9.	Relevant Experience :	Available.	Available.	Available.
10.	Turnover of at least last three years	Available.	Available.	Available.
11.	Funds / Budget	Available.	Available.	Available.
12.	02% Earnest Money	Available.	Available.	Available.
13.	Tender Fee / Cost of Bidding Document	Deposited.	Deposited.	Deposited.


(WARIS KHALIL)

DIVISIONAL ACCOUNTS OFFICER
Provincial Buildings Division No. I,
Karachi.


(ASIM HUSSAIN)

EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi


(SALBEM ALI KHAWAJA)

EXECUTIVE ENGINEER
Provincial Buildings Division No. I,
Karachi.

BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/PBD-I/2016-2017/2986 dated: **03-01-2017**
Provincial Buildings Division No.I, Karachi


1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No. I, Karachi.		
2.	Tender Reference No.	No. TC/G-55/PBD-I/2016-2017/2986 dated: 03-01-2017 .		
3.	Tender description / Name of work / item:	M/R to Driver Quarter No.1 at GOR Bath Island Karachi (Color, Wood Work, Sanitary Fittings).		
4.	Method of Procurement:	Single stage – one envelope procedure.		
5.	Name of Firm / Bidder:	M/s. R. Irfan Builders.	M/s. Pinjani Enterprises.	M/s. A.R Enterprises.
6.	N.T.N:	Available.	Available.	Available.
7.	Registration with P.E.C	Not required.	Not required.	Not required.
8.	Sindh Board of Revenue	Registered.	Registered.	Registered.
9.	Relevant Experience :	Available.	Available.	Available.
10.	Turnover of at least last three years	Available.	Available.	Available.
11.	Funds / Budget	Available.	Available.	Available.
12.	02% Earnest Money	Available.	Available.	Available.
13.	Tender Fee / Cost of Bidding Document	Deposited.	Deposited.	Deposited.


(WARIS KHALIL)

DIVISIONAL ACCOUNTS OFFICER
Provincial Buildings Division No. I,
Karachi.


(ASIM HUSSAIN)

EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi


(SALEEM ALI KHAWAJA)


EXECUTIVE ENGINEER
Provincial Buildings Division No. I,
Karachi.


BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/PBD-I/2016-2017/2986 dated: 03-01-2017
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No. I, Karachi.		
2.	Tender Reference No.	No. TC/G-55/PBD-I/2016-2017/2986 dated: 03-01-2017.		
3.	Tender description / Name of work / item:	M/R to Driver Quarter No.2 at GOR Bath Island Karachi (Color, Wood Work, Sanitary Fittings).		
4.	Method of Procurement:	Single stage – one envelope procedure.		
5.	Name of Firm / Bidder:	M/s. R. Irfan Builders.	M/s. Pinjani Enterprises.	M/s. A.R Enterprises.
6.	N.T.N:	Available.	Available.	Available.
7.	Registration with P.E.C	Not required.	Not required.	Not required.
8.	Sindh Board of Revenue	Registered.	Registered.	Registered.
9.	Relevant Experience :	Available.	Available.	Available.
10.	Turnover of at least last three years	Available.	Available.	Available.
11.	Funds / Budget	Available.	Available.	Available.
12.	02% Earnest Money	Available.	Available.	Available.
13.	Tender Fee / Cost of Bidding Document	Deposited.	Deposited.	Deposited.


(WARIS KHALID)
DIVISIONAL ACCOUNTS OFFICER
Provincial Buildings Division No. I,
Karachi.


(ASIM HUSSAIN)
EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi


(SALEEM ALI KHAWAJA)
EXECUTIVE ENGINEER
Provincial Buildings Division No. I,
Karachi.

BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/PBD-I/2016-2017/2986 dated: 03-01-2017
Provincial Buildings Division No.I, Karachi


1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No. I, Karachi.		
2.	Tender Reference No.	No. TC/G-55/PBD-I/2016-2017/2986 dated: 03-01-2017.		
3.	Tender description / Name of work / item:	M/R to Driver Quarter No.3 at GOR Bath Island Karachi (Color, Wood Work, Sanitary Fittings).		
4.	Method of Procurement:	Single stage – one envelope procedure.		
5.	Name of Firm / Bidder:	M/s. R. Irfan Builders.	M/s. Pinjani Enterprises.	M/s. A.R Enterprises.
6.	N.T.N:	Available.	Available.	Available.
7.	Registration with P.E.C	Not required.	Not required.	Not required.
8.	Sindh Board of Revenue	Registered.	Registered.	Registered.
9.	Relevant Experience :	Available.	Available.	Available.
10.	Turnover of at least last three years	Available.	Available.	Available.
11.	Funds / Budget	Available.	Available.	Available.
12.	02% Earnest Money	Available.	Available.	Available.
13.	Tender Fee / Cost of Bidding Document	Deposited.	Deposited.	Deposited.


(WARIS KHALIL)

DIVISIONAL ACCOUNTS OFFICER
Provincial Buildings Division No. I,
Karachi.


(ASIM HUSSAIN)

EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi


(SALEEM ALI KHOWAJA)

EXECUTIVE ENGINEER
Provincial Buildings Division No. I,
Karachi.

BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/PBD-I/2016-2017/2986 dated: 03-01-2017
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No. I, Karachi.		
2.	Tender Reference No.	No. TC/G-55/PBD-I/2016-2017/2986 dated: 03-01-2017.		
3.	Tender description / Name of work / item:	M/R to Driver Quarter No.4 at GOR Bath Island Karachi (Color, Wood Work, Sanitary Fittings).		
4.	Method of Procurement:	Single stage – one envelope procedure.		
5.	Name of Firm / Bidder:	M/s. R. Irfan Builders.	M/s. Pinjani Enterprises.	M/s. A.R Enterprises.
6.	N.T.N:	Available.	Available.	Available.
7.	Registration with P.E.C	Not required.	Not required.	Not required.
8.	Sindh Board of Revenue	Registered.	Registered.	Registered.
9.	Relevant Experience :	Available.	Available.	Available.
10.	Turnover of at least last three years	Available.	Available.	Available.
11.	Funds / Budget	Available.	Available.	Available.
12.	02% Earnest Money	Available.	Available.	Available.
13.	Tender Fee / Cost of Bidding Document	Deposited.	Deposited.	Deposited.



(WARIS KHALIL)
DIVISIONAL ACCOUNTS OFFICER
Provincial Buildings Division No. I,
Karachi.



(ASIM HUSSAIN)
EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi





(SALEEM ALI KHOWAJA)
EXECUTIVE ENGINEER
Provincial Buildings Division No. I,
Karachi.

BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/PBD-I/2016-2017/2986 dated: **03-01-2017**
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No. I, Karachi.		
2.	Tender Reference No.	No. TC/G-55/PBD-I/2016-2017/2986 dated: 03-01-2017 .		
3.	Tender description / Name of work / item:	M/R to Driver Quarter No.5 at GOR Bath Island Karachi (Color, Wood Work, Sanitary Fittings).		
4.	Method of Procurement:	Single stage – one envelope procedure.		
5.	Name of Firm / Bidder:	M/s. Abdullah & Sons.	M/s. Pinjani Enterprises.	M/s. A.R Enterprises.
6.	N.T.N:	Available.	Available.	Available.
7.	Registration with P.E.C	Not required.	Not required.	Not required.
8.	Sindh Board of Revenue	Registered.	Registered.	Registered.
9.	Relevant Experience :	Available.	Available.	Available.
10.	Turnover of at least last three years	Available.	Available.	Available.
11.	Funds / Budget	Available.	Available.	Available.
12.	02% Earnest Money	Available.	Available.	Available.
13.	Tender Fee / Cost of Bidding Document	Deposited.	Deposited.	Deposited.


(WARIS KHALIL)
DIVISIONAL ACCOUNTS OFFICER
Provincial Buildings Division No. I,
Karachi.


(ASIM HUSSAIN)
EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi



(SALEEM ALI KHAWAJA)
EXECUTIVE ENGINEER
Provincial Buildings Division No. I,
Karachi.

BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/PBD-I/2016-2017/2986 dated: 03-01-2017
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No. I, Karachi.		
2.	Tender Reference No.	No. TC/G-55/PBD-I/2016-2017/2986 dated: 03-01-2017.		
3.	Tender description / Name of work / item:	M/R to Driver Quarter No.6 at GOR Bath Island Karachi (Superintendent Ombudsman).		
4.	Method of Procurement:	Single stage – one envelope procedure.		
5.	Name of Firm / Bidder:	M/s. PZ Linkers	M/s. Lala Enterprises.	M/s. Pinjani Enterprises.
6.	N.T.N:	Available.	Available.	Available.
7.	Registration with P.E.C	Not required.	Not required.	Not required.
8.	Sindh Board of Revenue	Registered.	Registered.	Registered.
9.	Relevant Experience :	Available.	Available.	Available.
10.	Turnover of at least last three years	Available.	Available.	Available.
11.	Funds / Budget	Available.	Available.	Available.
12.	02% Earnest Money	Available.	Available.	Available.
13.	Tender Fee / Cost of Bidding Document	Deposited.	Deposited.	Deposited.


(WARIS KHALIL)
 DIVISIONAL ACCOUNTS OFFICER
 Provincial Buildings Division No. I,
 Karachi.


(ASIM HUSSAIN)
 EXECUTIVE ENGINEER,
 Education Works Division No.I,
 Karachi


(SALEEM ALI KHAWAJA)
 EXECUTIVE ENGINEER
 Provincial Buildings Division No. I,
 Karachi.

BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/PBD-I/2016-2017/2986 dated: 03-01-2017
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No. I, Karachi.		
2.	Tender Reference No.	No. TC/G-55/PBD-I/2016-2017/2986 dated: 03-01-2017.		
3.	Tender description / Name of work / item:	M/R to Minister Bungalow No.7 at Shireen Jinnah Colony Karachi.		
4.	Method of Procurement:	Single stage – one envelope procedure.		
5.	Name of Firm / Bidder:	M/s. Pinjani Enterprises.	M/s. A.R Enterprises.	M/s. R. Irfan Builders.
6.	N.T.N:	Available.	Available.	Available.
7.	Registration with P.E.C	Not required.	Not required.	Not required.
8.	Sindh Board of Revenue	Registered.	Registered.	Registered.
9.	Relevant Experience :	Available.	Available.	Available.
10.	Turnover of at least last three years	Available.	Available.	Available.
11.	Funds / Budget	Available.	Available.	Available.
12.	02% Earnest Money	Available.	Available.	Available.
13.	Tender Fee / Cost of Bidding Document	Deposited.	Deposited.	Deposited.



(WARIS KHALIL)
DIVISIONAL ACCOUNTS OFFICER
Provincial Buildings Division No. I,
Karachi.



(ASIM HUSSAIN)
EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi



(SALEEM ALI KHAWAJA)
EXECUTIVE ENGINEER
Provincial Buildings Division No. I,
Karachi.



**OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL
BUILDINGS DIVISION NO.I, KARACHI**

BARRACK NO.18, BLOCK 4-A, SINDH SECRETARIAT SADDAR KARACHI PH:021-99203183




This office NIT No.TC/G-55/PBD-I/2986


Dated: 03-01-2017

SUBJECT: - ATTENDANCE SHEET.

Date of opening 20-01-2017

S. No	Name of Firm	Signature
1	M/S. Javed Hussain Shaikh	
2	M/S. Lala Enterprises	
3	M/S. Kohistan Enterprises	
4	M/S. Muhammad Ali Shujrah	
5	M/S. Shahzaib Associates	
6	M/S. Mudasir Adil Company	
7	M/S. Laiba Enterprises	
8	M/S. R. Irfan Builders	
9	M/S. Abdullah & Sons	
10	M/S. PZ Linkers	

11	M/S. Pinjani Enterprises	
12	M/S. A.R Enterprises	
13	M/S. Haroon Electric Works	


(WARIS KHALIL)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.I,
Karachi.


(ASIM HUSSAIN)
EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi.


(SALEEM ALI KHAWAJA)
EXECUTIVE ENGINEER,
Provincial Buildings Division No.I,
Karachi.