

KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IPD)

BID EVALUATION REPORT

1	Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No:	SPPRA Serial No.37636 I.D No
3	Tender Description/Name of Work/Item:	REPAIRING OF HEAVY WATER LEAKAGES ON 18" DIA & 12" DIA PRCC WATER PIPE LINE NEAR SUPER HIGHWAY BRIDGE SECTOR-4-B 4-C, 51-A AND 7/A IN SCHEME-33
4	Method of Procurement:	Single Stage (One Envelop)
5	Tender Published:	Through SPPRA Web Site
6	Total Bid Documents Sold:	2 Nos
7	Total Bid Received:	2 Nos
8	Technical Bid Opening Date (if applicable):	N/A
9	No. of Bid Technically Qualified (if applicable)	N/A
10	Bid (s) Rejected:	NIL
11	Financial Bid Opening Date:	24-05-2018

12 **BID EVALUATION REPORT**

S#	Name of Firm / Bidder	COST OFFERED BY THE BIDDER	RANKING	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1 1	M/s.A.Dawood Shah & Co	Rs.9,81,100/-	1 st Lowest	@0.004% Below	Pay Order and required documents are attached. P.O # 19605797 dt:24-02- 2018 Rs.20,000/- from HBL Gujjar Chowk Branch Karachi	Substantially Responsive
2	M/s.Ali Mohammad & Sons	Rs.9,81,184/-	2 nd Lowest	@0.004% Above	Pay Order and required documents are attached. P.O # 19606145 dt:14-05- 2018 Rs.20,000/- from HBL Gujjar Chowk Branch Karachi	Substantially Responsive

The all concerned bidders are being informed accordingly.

The E.E Concerned for compliance of Rule-45 of SPPRA 2010 M/s.A.Dawood Shah & Co. declared as the lowest responsive bidder by the Committee and recommended for sanction from

Competent Authority.

(Muhammad Nawaz Khan) D.A.O (District East)

Member / Secretary

(Saif-ul-Haque) Additional Director Internal Audit - KMC Member

(Magsood Ahmed Shaikh) Superintending Engineer (KMC)

Member

(Imdad Hussain Magsi)

S.E (District East-B)

Member

(Saleem/Ahmed) Chief Engineer (IPD)

Convener

COMPARATIVE STATEMENT

Name of Work: REPAIRING OF HEAVY WATER LEAKAGES ON 18" DIA & 12" DIA PRCC WATER PIPE LINE NEAR SUPER HIGHWAY BRIDGE SECTOR-4-B 4-C, 51-A AND 7/A IN SCHEME-33

	t	
	- N	
Repair of leakages of joints (External Vatta) on PRCC Pipe of different diameter. It includes the cost of excavation, labour, sealing material, gunny bags, dewatering and refilling of the excavated stuff etc. 18" Dia PRCC Line 12" Dia PRCC Line 170TAL QUOTED / CORRECTED COST	Description of Work	
Quantity Rate Per Amount 40.00 Nos 13841.00 Each 553,640.00 44.00 Nos 9716.00 Each 427,504.00 981,144	Estimated Cost	
Amount Rate Amount Rate Amount Rate Amount 553,640.00 13841.00 553,640.00 13842.00 553,680.00 427,504.00 9715.00 427,460.00 9716.00 427,504.00 981,144 981,184	M/s.A.Dawood	CC+Ollinger
Rate Amount 3842.00 553,680.00 9716.00 427,504.00 981,184		

(Muhammad Nawaz Khan) D.A.O (District East) Member / Secretary

Addl. Director Internal Audit KMC - Member (Saif-ul-Haque)

Superintending Engineer (K.M.C) (Maqsobd Ahmed Shaikh) Member

(Imdad Hussain Magsis) S.E (District East-B) Member

Chief Engineer (IPD) (Saleem Ahmed) Convener

NIT No. SPPRA Serial No. 37636

Method of Procurement:

Single Stage Single Envelope.

Name of Work:

REPAIRING OF HEAVY WATER LEAKAGES ON 18" DIA & 12" DIA PRCC WATER PIPE LINE NEAR SUPER HIGHWAY BRIDGE SECTOR-4-B 4-C, 51-A AND 7/A IN SCHEME-33

MINUTES OF BID OPENING MEETING.

A meeting of the procurement committee of this department was held on 24-05-2018 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders. (Attendance sheet is enclosed).

- 2. Two bidders submitted their bids till the deadline of submission.
 - i. M/s. A.Dawood Shah & Co.
 - ii. M/s. Ali Mohammad & Sons
- 3. The bids were opened at 12:00 Noon in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.

S. No	Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No. / Date
01	M/s.A.Dawood Shah & Co	Rs.9,81,100/-	Rs.20,000/-	P.O # 19605797 dt:24-02-2018 from HBL Gujjar Chowk Branch Karachi
1	M/s.Ali Mohammad & Sons	Rs.9,81,184/-	Rs.20,000/-	P.O # 19606145 dt:14-05-2018 from HBL Gujjar Chowk Branch Karachi

- 4. The bids do not contain any cutting or over-writing.
- 5. The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).

The meeting ended with the vote of thanks to and from the chair.

(Muhammad Nawaz Khan) D.A.O (District East)

Member / Secretary

(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member

(Maqsood Ahmed Shaikh) Superintending Engineer (KMC)

Member

(Imdad Hussain Magsi)

S.E (District East-B)
Member

Chief Engineer (IPD)

Convener

NIT No. SPPRA Serial No. 37636

Method and procedure of procurement: Open Competitive Bidding (National/ International Competitive Bidding) (Single Stage-One Envelope)

Description of work:

REPAIRING OF HEAVY WATER LEAKAGES ON 18" DIA & 12"

DIA PRCC WATER PIPE LINE NEAR SUPER HIGHWAY BRIDGE

SECTOR-4-B 4-C, 51-A AND 7/A IN SCHEME-33

Date of Opening:

24-05-2018

BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT

Eligibility/ Qualification Criteria:

S.		Bidde	rs' Name		
No.	Eligibility / Qualification Criteria	M/s.A.Dawood Shah & Co.	M/s.Ali Mohammad & Sons		
1.	Registration with PEC (if applicable)	N/A	N/A		
2.	NTN	Yes	Yes		
3.	Sales Tax Registration (FBR)	N/A	N/A		
4.	Registration with Sindh Revenue Board (SRB)	Yes	Yes		
	Qualification Criteria:		:		
5.	Minimum three years' experience of relevant field.	Yes	Yes		
6.	Turnover of at least last three years	Yes	Yes		
7.	Required Bid Security is attached.	Yes	Yes		
8.	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	Yes	Yes		
9.	Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44	N/A	N/A		
10.	Qualified/ disqualified	Qualified	Qualified		

(Muhammad Nawaz Khan) D.A.O (District East) Member / Secretary

(Imdad Hussain Magsi)

S.E (District East-B)

Member

(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member

(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member

(Saleem Ahmed) Chief Engineer (IPD)

Convener



KARACHI WATER & SEWERAGE BOARD ATTENDANCE SHEET OF CONTRACTORS

NAME OF WORK:- REPAIRING OF HEAVY WATER LEAKAGES ON 18" DIA & 12"

DIA PRCC WATER PIPE LINE NEAR SUPER HIGHWAY BRIDGE

SECTOR-4-B, 4-C, 51-A AND 7/A SCHEME-33.

1. Date of Opening & Time :- 24-05-2018, At 11.30 AM

2. Estimated Cost:

Rs.9,81,144/=

3. Serial No. :

SPPRA SERIAL NO.37636.

SR.NO.	NAME OF FIRM	NAME OF REPRESENTATIVES & DESIGNATION	SIGNATURE
	Marion Stat 30	Darendeland	Marke
	jo ju se do	Stad 1/3	7.11/1/
		ž.	÷ 4.
		•	
·-····································			
··			
		, , , , , , , , , , , , , , , , , , ,	
·			
······································			***************************************
			,
		,	
		· · · · · · · · · · · · · · · · · · ·	



No. A.D(A)/SPPRA/37636(KW&SB)/2018/ 19

GOVERNMENT OF SINDH SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

Karachi, dated the $O\lambda$ July, 2018

The Executive Engineer
Scheme-33 (W/D)
Karachi Water & Sewerage Board
Karachi.

Subject:

NIT NO.EE/Water/Sch-33/KW&SB/NIT/23/2018 DATD 04-05-2018 (SR. NO. 37636).

I am directed to refer to this Authority's letter dated 11th May, 2018 on the subject noted above and to state that the information earlier asked vide this Authority's letter above is still awaited.

2. You are, therefore, once again advised to furnish revised copy of APP as per Rule-11 of SPP Rules-2010 (Amended-2017) at the earliest. It may be noted that it is the sole responsibility of Procuring Agency to ensure compliance of SPP Rules-2010 (Amended-2017) may render the procurement as mis-procurement.

ASSISTANT DIRECTOR (ASSESSMENT)

81011100 S

Copy forwarded for information to:-

✓ The Managing Director, Karachi Water & Sewerage Board, Karachi.

✓ The Staff Officer to MD, SPPRA.

Note:-

"SPPRA has developed and launched new website 'Procurement Performance Management System (PPMS)'. All Procurement Agencies are advised to use this website for uploading NIT, BER and contract documents by themselves.

For any query please contact at 021-99205356-99203287.

KARACHI WATER & SEWERAGE BOARD.

OFFICE OF THE EXECUTIVE ENGINEER SCHEME-33 (WATER ST-6, Gulshan-e-Iqbal near T.O Clinic Gulshan Chowrangi Karachi, Cell No. 0333-3753009

35 / Dated:- CY-C7-76/8 No.EE/SCH-33/WATER/KW&SB/2018/

SUBJECT:-NIT No.EE/Water/Sch-33/KW&SB/NIT/23/2018 DATED:- 04-05-18

With reference to your letter No. A.D (A)/SPPRA/KW&SB/2018/2999 Government of Sindh Sindh public Procurement Regulatory Authority Karachi, Dated: - 11th May ,2018. It is submitted that Clerical mistake the said work could not be mentioned in Annual Procurement plan now we will be careful in future . The Revised procurement plan is submitted to be uploaded on SPPRA website. We shall be kindly thankful for this.

> EXECUTIVE ENGINEER (W/D) SCHEME-33, K.W. & S.B.

Assistant Director (Assessment), SPPRA, GOS, w.r.t SPPRA S.# 37636

KARACHI WATER & SEWERAGE BOARD. OFFICE OF THE EXECUTIVE ENGINEER SCHEME-33(WATER)

¥,

REVISED ANNUAL PROCUREMENT PLAN FOR YEAR 2017-2018

					· · · · · · · · · · · · · · · · · · ·
	4 th Qtr.				
	3 rd Qtr.	,	1	,	,
Source of Proposed 11ming of procurements Funds(ADP procurement 2017-2018 / Mehthod non-ADP)	2 nd Qtr.	'	,	,	,
Timing of proci 2017-2018	Ist Qtr.	Ist Qtr.	1	lst Qtr.	'
Estimated Estimated Fund-allocated Source of Proposed Timing of procurements Unit Total cost (in million Rs.) Funds(ADP Procurement 2017-2018 cost(where (in million Rs.) non-ADP) Timing of procurements Timing of procurements When tho d non-ADP Proposed Timing of procurements 2017-2018 Mehthod Iming of procurements 2017-2018 Timing of procurements 2017-2018	4th Qtr.	-	1		1
	3 rd Otr.	1	ડોલ Qtr.	1	3 rd Qfr.
ırements	2 nd Qtr	2 nd Q(r.	,	2" ^d Qtr.	,
Timing of procur 2017-2018	Ist Qtr.				
Proposed procurement Mehthod		Website .under rule 17(i) of SPPRA	Website, Under rule 17(i) of SPPRA	Website, Under rule I7(i) of SPPRA	Website, Under rule 17(i) of SPPRA
Source of Funds(ADP / non-ADP)		KW &SB.	KW&SB.	KW&SB.	KW&SB.
		62.5 million B.G.5363-18	62.5 Million B.g.No. 5363-18	62.5 Million B.g No. 5363-18	4.0 Million B.g. No. 5363-32
		Rs.0.995 Million.	Rs.0.982 Million	Rs.0.999 Million	Rs.0.998 Million
Estimated Unit cost(where		,		(ı
Estimated Estimated Fund-allocated Source of Proposed Timing of procurements Unit Total cost (in million Rs.) Funds(ADP procurement 2017-2018 cost(where (in million Rs) non-ADP)		,	1	ı	ı
	Description of Procurement	Restoration & charges of old évaia water supply line connected with rising main by eleaning replacing old damaged pipe line and eleaning repairing of 24"dia leakages Sector 46 & 37 /B, Scheme-33.	Removal contamination froots/blockages 12"dia old water distribution main from PCSIR lab. Up to seta Nagar & replacing 12" dia & 8"dia damage pipe fine Sachal Goth Sector-23 UC-40 Scheme-33.	Rectification contamination /repair/replacing/damage pipe, valve of 8" AC pipe in sector-19/A to ensure in regular smooth supply in surrounding area Seh-33	Repairing /strengthening 18"dia PRCC distribution main external votta in sector-15,16 & 17 from Malik CHS up to Paksitan Scientist CHs & behind Karachi University Sch-33
	S.No	. -i	5	ri ri	4

2	<u>. </u>	···															_	
Continue Continue		4th Qtr.																
Procurement		3rd Qtr.							•	,							<u></u>	
Continue Continue		2 nd Qtr.				1				1								
Continued Cont	procurents 2017-2018	Ist Qtr.								Ist Off.					•			
Cost(where cost(wher	<u> </u>	4th Otr.				4th Qtr.	_								4" qtr.	_		
Continued Cont		3rd Qtr.				į.												
No Description of Procurement Procurement Procurement Procurement		2nd Qtr				2 nd Qtr.									•			
No Description of Procurement Procurement Procurement Procurement	procurements 2017-2018	Ist Qtr.				Ist Qtr.				,	lst Otr.				,			
No Description of applicable Rs						Website .under rule 17(i) of SPPRA				Website .under	rule 17(i) of SPPRA			Website, Under	rule 17(i) of	SPPRA		
No Description of Applicable Procurement Repair Strengthening leaked joints External votta at 24° dia Sector - 34/8,35/8,137/18,18° dia 21,29,30,&12° dia sector - 34/8,35/8,137/18,18° dia PRCC distribution mains "External Vatta" in Sector 15,16 & 17 from Nalik CIIS up to Pakistan Scientist CIIS and behind Karachi University Repairing of heavy water leakages on 18° dia & 12° dia PRCC water lighway bridge Scientist CIS and behind Karachi University Repairing of heavy water leakages on 18° dia & 12° dia PRCC water lighway bridge Scientist CIS and behind Karachi University Repairing of heavy water leakages on 18° dia & 12° dia PRCC water lighway bridge Scientist CIS and behind Karachi University Repairing of heavy water leakages on 18° dia & 12° dia PRCC water lighway bridge Scientist CIS and behind 17.4 in Scheme. 3.1	Funds(ADP / non-ADP)					KW &SB.					KW &SB.					KW&SB.		
No Description of Applicable Procurement Repair Strengthening leaked joints External votta at 124° dia Sector - 34/R35/R37/R18° dia 21,29,30,&12° dia sector 34/R35/R37/R18° dia Sector 15,16 & 17° from mains "External Vatta" in Sector 15,16 & 17° from Mails CIIS up to Pakistan Scientist CIIS and behind Karachi University Repairing of heavy water leakages on 18° dia & 12° dia PRCC water lighway bridge Super lighway bridge Sector - 44,4-C 51-A and 74 in Scheme 33.	(in million Rs.)					4.0 million B.G.5363-32				40 million	B.G.5363-32				10 Million	B.g No. 5363-17	5	-
No Description of Procurement Repair/strengthening leaked joints External votta at 24" dia Sector-34/8,37/8,18" dia 21,29,30,& 12" dia sector 33-A 36/A,37/A in Seh-33 Repairing/strengthening 18" dia PRCC distribution mains "External Vatta" in Sector 15,16 & 17 from Malik CHS up to Pakistan Scientist CHS and behind Karachi University Repairing of heavy water leakages on 18" dia & 12" dia PRCC water pipe line near Super highway bridge Sector-45-4-4-5 51-A and 7.A in Sehame-3.						Rs.0.998 Million.				Bs 0 498	Million.				0.00	Million		
No Description of Procurement Repair /strengthening leaked joints External votta at 24" dia Sector 34/B,35/B,37/B,18" dia 21,29,30,& 12" dia sector 33-A 36/A,37/A in Sch-33 Repairing /strengthening 18" dia PRCC distribution mains "External Vatta" in Sector 15,16 & 17 from Malik CHS up to Pakistan Scientist CHS and behind Karachi University Repairing of heavy water leakages on 18" dia & 12" dia PRCC water pipe line near Super highway bridge Sector-4-B,4-C 51-A and 74 in Scheme-31.	Unit cost(where applicable					,					,					1		ļ
No Description of Procurement Repair Strengthening leaked joints External at 24" dia Sector-34/B.35/B.37/B.18" dia 21.29, 30, & 12" dia sec 33-A 36/A,37/A in Sch 33-A 36/A,37/A in Sch mains "External Vatta Sector 15,16 & 17 fron Malik CHS up to Paki Scientist CHS and beb Karachi University Repairing of Paki Scientist CHS and beb Karachi University Repairing of Paki Scientist CHS and beb Karachi University Repairing of Paki Scientist CHS and beb Karachi University Repairing of Paki Scientist CHS and beb Karachi University Repairing of Paki Scientist CHS and beb Karachi University Repairing of Paki Scientist CHS and beb Karachi University Repairing of Paki Scientist CHS and beb Karachi University Repairing All All All All All All All All All Al	(where applicable)				_	i					,						Î	
o Z		Description of	Procurement	Repair /strengthening leaked joints External votta	at 24° dia Sector - 34/B,35/B,37/B,18° dia	21,29,30,& 12" dia sector 33-A 36/A,37/A in Sch-33		Repairing /strengthening 18" dia PRCC distribution	mains "External Vatta" in	Malik CHS up to Pakistan	Scientist CHS and behind Karachi University	Repairing of heavy	water leakages on	18"dia & 12"dia PKC	water pipe line near	Super highway bridge	Sector-4-5,4-C 21-/x and 7/A in Scheme-33.	
	٠, ١	S. S.		5.				6.										

EXECUTIVE ENGINEER, SCHEME-33 (W/D) K.W.&S.B.

23 (415)