

## **Bid Evaluation Report**

### **Tender for the Construction of Water Storage Tanks (05 Nos) under the Scheme "Provision of Water Storage Tanks in Barani and Water Scarcity Areas of Sindh for the year 2017-2018".**

1. Name of Procuring Agency: **Directorate, On Farm Water Management, Sindh, Hyderabad.**
2. Tender Reference No. **OFWM/WCD/PWST/ten/2017/1395, Dated 18.07.2017**
3. Tender Description/Name of work/Item: **Construction of 05 water storage tanks.**
4. Method of Procurement: **Single Stage – One Envelop.**
5. Tender Published: **The Daily Jeejal (21.07.2017), The News International (21.07.2017), The Daily Express (21.07.2017) The Daily Induspost (22.07.2017) & The Daily Awami Awaz (21.07.2017).**
6. Total Bid documents Sold: **05 Nos.**
7. Total Bids Received: **05 Nos.**
8. Technical Bid Opening date: **08-08-2017**
9. No. of Bid Technically qualified (if applicable): **N/A**
10. Bid(s) Rejected: **0**
11. Financial Bid Opening date: **08-08-2017**
12. Bid Evaluation Report:

#### **1(A). 05 Acre Water Storage tank at Taluka Jati**

Sr#	Name of Firm/Bidder	Cost Offered by the Bidder	Ranking in Terms of Cost	Comparison with Estimated Cost	Reason for Acceptance/ Rejection
1	M/s Al-Asad	39,896,034	1 <sup>ST</sup> Lowest And Accepted	8.6 % Below	The bidder is found 1 <sup>st</sup> lowest and applied for only one Water Storage tank. Demand Draft and required documents are available.
2	M/s SuperCon Enterprises Company	42,200,350	2 <sup>nd</sup> Lowest And Rejected	3.32 % Below	The bidder is found 2 <sup>nd</sup> lowest and applied for only one Water Storage tank. Demand Draft and required documents are available.
3	M/s Ahmed & Co	43,858,462	3 <sup>rd</sup> Lowest And rejected	0.476% Above	The bidder is found 3 <sup>rd</sup> lowest and applied for only one Water Storage tank. Demand Draft and required documents are available

## 1(B). 05 Acre Water Storage tank at Taluka Jati

Sr#	Name of Firm/Bidder	Cost Offered by the Bidder	Ranking in Terms of Cost	Comparison with Estimated Cost	Reason for Acceptance/ Rejection
1	M/s Moro Construction Solution	39,979,804	1 <sup>st</sup> Lowest And Accepted	8.41% Below	The bidder is found 1 <sup>st</sup> lowest and applied for only one Water Storage tank. Demand Draft and required documents are available.
2	M/s Super Con Enterprises Company	42,200,350	2 <sup>nd</sup> Lowest And Rejected	3.32 % Below	The bidder is found 2 <sup>nd</sup> lowest and applied for only one Water Storage tank. Demand Draft and required documents are available.
3	M/s Ahmed & Co	43,858,462	3 <sup>rd</sup> Lowest And rejected	0.476% Above	The bidder is found 3 <sup>rd</sup> lowest and applied for only one Water Storage tank. Demand Draft and required documents are available

## 2. 0.5 Acre Water Storage tank at District Jamshoro

Sr#	Name of Firm/Bidder	Cost Offered by the Bidder	Ranking in Terms of Cost	Comparison with Estimated Cost	Reason for Acceptance/ Rejection
1	M/s SuperCon Enterprises	4,025,046.77	1 <sup>ST</sup> Lowest And Accepted	3.47% Above	The bidder is found 1 <sup>st</sup> lowest and applied for only one Water Storage tank. Demand Draft and required documents are available.
2	M/s Nawab Balouch Construction Company	4,091,434.40	2 <sup>nd</sup> Lowest And Rejected	5.17 % Above	The bidder is found 2 <sup>nd</sup> lowest and applied for only one Water Storage tank. Demand Draft and required documents are available.
3	M/s Moro Construction Solutions	4,107,627.00	3 <sup>rd</sup> Lowest And rejected	5.59% Above	The bidder is found 3 <sup>rd</sup> lowest and applied for only one Water Storage tank. Demand Draft and required documents are available







### 3. 0.5 Acre Water Storage tank at District Dadu

Sr#	Name of Firm/Bidder	Cost Offered by the Bidder	Ranking in Terms of Cost	Comparison with Estimated Cost	Reason for Acceptance/ Rejection
1	M/s Nawab Balouch Construction Company	4,012,374.40	1 <sup>ST</sup> Lowest And Accepted	3.14% Above	The bidder is found 1 <sup>st</sup> lowest and applied for only one Water Storage tank. Demand Draft and required documents are available.
2	M/s SuperCon Enterprises	4,022,987.77	2 <sup>nd</sup> Lowest And Rejected	3.41% Above	The bidder is found 2 <sup>nd</sup> lowest and applied for only one Water Storage tank. Demand Draft and required documents are available.
3	M/s Moro Construction Solutions	4,107,627.00	3 <sup>rd</sup> Lowest And rejected	5.59% Above	The bidder is found 3 <sup>rd</sup> lowest and applied for only one Water Storage tank. Demand Draft and required documents are available

### 4. 0.5 Acre Water Storage tank at District Tharparkar/Umerkot

Sr#	Name of Firm/Bidder	Cost Offered by the Bidder	Ranking in Terms of Cost	Comparison with Estimated Cost	Reason for Acceptance/ Rejection
1	M/s Nawab Balouch Construction Company	3,999,977.80	1 <sup>ST</sup> Lowest And Accepted	2.83% Above	The bidder is found 1 <sup>st</sup> lowest and applied for only one Water Storage tank. Demand Draft and required documents are available.
2	M/s Moro Construction Solution	4,100,000	2nd Lowest And rejected	5.39% Above	The bidder is found 2 <sup>nd</sup> lowest and applied for only one Water Storage tank. Demand Draft and required documents are available.
3	M/s SuperCon Enterprises	4,162,999.57	3rd Lowest And Rejected	7.01% Above	The bidder is found 3 <sup>rd</sup> lowest and applied for only one Water Storage tank. Demand Draft and required documents are available

The all concerned bidders are being informed accordingly.



Member/Secretary  
**Shahid Mehmood Arain**  
Deputy Directo(WCD)  
Directorate OFWM,Sindh  
Hyderabad



Member  
**Shakeel Shaikh**  
Deputy Director  
Planning & Monitoring  
Cell, Agriculture Supply  
&Prices Dept: Karachi



Member  
**Saifullah Magsi**  
Additional District  
accounts Officer-I  
District Hyderabad



Member  
**Agha Shahid**  
Assistant Engineer(Civil)  
Municipal committee  
Qasimabad



Chairman  
**Syed Nadeem Shah**  
Director  
On Farm Water  
management sindh  
hyderabad

**PROVISION OF WATER STORAGE TANKS IN BARANI AND SCARCITY AREAS OF SINDH FOR THE YEAR 2017-18**


**COMPARATIVE STATEMENT**

**1(A) 5 acre Water Storage Tank at Jati**


S.#	Item	Unit	Quantity	Al-Asad Traders		Superon Enterprises		M/s; Ahmed And Co.	
				Rate	Amount	Rate	Amount	Rate	Amount
1	Excavation for tanks and Water Storage Tanks in slushy and daldaly soils i/c trimming and dressing sides to true alignment and shape levelling of beds of trenches to correct level and grade , cutting joint holes and disposal of surplus earth within one chain as directed by Engineer In Charge , providing fencing guard, lights , flags and temporary crossings for non vehicle traffic where ever required lift upto 5fts and lead upto one chain.	%0 Cft	1,154,421	5,000	5,772,105	6,800	7,850,063	5,200	6,002,989
2	Rehandeling of earth work	%0 Cft	110,628	1,450	160,411	1,500	165,942	2,200	243,382
3	Earthwork compaction by Sheep footed roller and power Roller with Optimum Moisture Content 7(b) 90% Modified AASHT density	%0 Cft	110,628	2,600	287,633	2,500	276,570	2,700	298,696
5	Cement concrete plain i/c placing compacting finishing and curing compaction i/c screening and watering of stone aggregate with out shuttering. Ratio 1:4:8	%Cft	80,595	13,000	10,477,350	12,800	10,316,160	14,500	11,686,275
6	Cement concrete plain i/c placing compacting finishing and curing compaction i/c screening and watering of stone aggregate with out shuttering. Ratio 1:2:4	%Cft	53,193	20,000	10,638,600	19,900	10,585,407	20,500	10,904,565
7	Stone Pitching including sub base with hammer dressed stone on surface laid in coarse including carriage of material chains	%cft	58,574	13,000	7,614,620	12,600	7,380,324	15,000	8,786,100


8	stabilized layer of cement sand ratio 1:3 , 2" thick on slopes and pointing of stone pitching.	%sft	76,146	3,000	2,284,380	3,500	2,665,110	5,000	3,807,300
9	Cement concrete plain i/c placing compacting finishing and curing compaction i/c screening and watering of stone aggregate with out shuttering. 1:2:4	%Cft	3,994	20,000	798,800	19,900	794,806	2,200	87,868
10	Providing & fixing <b>Railing fabricated from G.I. pipes of 2" dia</b> including excation for balustrades and holding the balustrades in place with concrete ratio 1:2:4 including painting with three coats of enamel paint over a coat of rust inhibiting paint, complete as per drawings and specifications and as directed by the Engineer								
	Excavation	Cft	1,272	3	3,816	4	4,452	4	5,088
	Concrete 1:2:4	Cft	1,272	200	254,400	199	253,128	200	254,400
	G. I. pipe Railing	Rft	6,784	180	1,221,120	200	1,356,800	200	1,356,800
11	Providing and laying smoothly finished plain cement concrete 1:2:4 in steps using OP cement using fairfaced formwork and with approved quality graded crush and approved quality sand, including, formwork and all mixing, pouring, rodding, compaction with vibrators and curing, all complete with all necessary measures to produce concrete to true lines, levels and plumb as per drawings, specifications and as directed by the Engineer.	each	20	290	5,800	300	6,000	650	13,000
12	Providing and laying approved quality PVC pipe of 8" dia as inlet pipe and outlet pipe from embankment of the tank or as directed by engineer incharge	Rft	80	400	32,000	600	48,000	400	32,000


13	construction of Pump Room 10' x 10' x 10 standard construction (on RCC columns and RCC roof, coloured with distumber and one door(3' x 6' wooden) and one window 3' x 3, wooden) and necessary steps.	each	1	280,000	280,000	322,588	322,588	280,000	280,000
14	Providing and fixing 20 HP diesel engine motor with pump complete set for lifting/filling water from source to water storage tank of approved quality or as directed by engineer incharge(cost includes all fitting, jointing, assembling complete ect)	each	1	65,000	65,000	175,000	175,000	100,000	100,000
<b>Total (amount in rupees)</b>							39,896,034	42,200,350	43,858,462

  
**MEMBER/SECRETARY**  
**Shahid Mehmood Arain**  
Deputy Director (WCD)  
Directorate OFWM  
Sindh,Hyderabad

  
**MEMBER**  
**Agha Shahid**  
Assistant Engineer (Civil)  
Municipal Committee  
Qasimabad.

  
**MEMBER**  
**Shakeel Shaikh**  
Deputy Director  
Planning & Monitoring Cell  
Agriculture Supply & Prices

  
**CHAIRMAN**  
**Syed Nadeem Shah**  
Director  
On Farm Water Management  
Sindh, Hyderabad

  
**MEMBER**  
**Saifullah Magsi**  
Add: District Accounts Officer-I  
District Hyderabad

**PROVISION OF WATER STORAGE TANKS IN BARANI AND SCARCITY AREAS OF SINDH FOR THE YEAR 2017-18**

**COMPARATIVE STATEMENT**


**1(B) 05 Acre Water Storage Tank at Jati**


S.#	Item	Unit	Quantity	M/S Moro Construction Solutions		Superon Enterprises Company		M/s; Ahmed And Co.	
				Rate	Amount	Rate	Amount	Rate	Amount
1	Excavation for tanks and Water Storage Tanks in slushy and daldaly soils i/c trimming and dressing sides to true alignment and shape levelling of beds of trenches to correct level and grade , cutting joint holes and disposal of surplus earth within one chain as directed by Engineer In Charge , providing fencing guard, lights , flags and temporary crossings for non vehicle traffic where ever required lift upto 5fts and lead upto one chain.	%0 Cft	1,154,421	5,000	5,772,105	6,800	7,850,063	5,200	6,002,989
2	Rehandeling of earth work	%0 Cft	110,628	1,500	165,942	1,500	165,942	2,200	243,382
3	Earthwork compaction by Sheep footed roller and power Roller with Optimum Moisture Content 7(b) 90% Modified AASHT density	%0 Cft	110,628	2,500	276,570	2,500	276,570	2,700	298,696
4	Cement concrete plain i/c placing compacting finishing and curing compaction i/c screening and watering of stone aggregate with out shuttering.	%Cft							
	Ratio 1:4:8		80,595	12,800	10,316,160	12,800	10,316,160	14,500	11,686,275
5	Cement concrete plain i/c placing compacting finishing and curing compaction i/c screening and watering of stone aggregate with out shuttering.	%Cft							
	Ratio 1:2:4		53,193	19,900	10,585,407	19,900	10,585,407	20,500	10,904,565
6	Stone Pitching including sub base with hammer dressed stone on surface laid in coarse including carriage of material chains	%cft	58,574	12,600	7,380,324	12,600	7,380,324	15,000	8,786,100

S.#	Item	Unit	Quantity	M/S Moro Construction Solutions		Superon Enterprises Company		M/s; Ahmed And Co.	
				Rate	Amount	Rate	Amount	Rate	Amount
7	stabilized layer of cement sand ratio 1:3 , 2" thick on slopes and pointing of stone pitching.	%sft	76,146	3,500	2,665,110	3,500	2,665,110	5,000	3,807,300
8	Cement concrete plain i/c placing compacting finishing and curing compaction i/c screening and watering of stone aggregate with out shuttering.	%Cft	3,994	19,900	794,806	19,900	794,806	2,200	87,868
9	Providing & fixing <b>Railing fabricated from G.I. pipes of 2" dia</b> including excation for balustrades and holding the balustrades in place with concrete ratio 1:2:4 including painting with three coats of enamel paint over a coat of rust inhibiting paint, complete as per drawings and specifications and as directed by the Engineer								
	Excavation	Cft	1,272	4	4,452	4	4,452	4	5,088
	Concrete 1:2:4	Cft	1,272	199	253,128	199	253,128	200	254,400
	G. I. pipe Railing	Rft	6,784	200	1,356,800	200	1,356,800	200	1,356,800
10	Providing and laying smoothly finished plain cement <b>concrete 1:2:4 in steps</b> using OP cement using fairfaced formwork and with approved quality graded crush and approved quality sand, including, formwork and all mixing, pouring, rodding, compaction with vibrators and curing, all complete with all necessary measures to produce concrete to true lines, levels and plumb as per drawings, specifications and as directed by the Engineer.	each	20	300	6,000	300	6,000	650	13,000
11	Providing and laying approved quality PVC pipe of 8" dia as inlet pipe and outlet pipe from embankment of the tank or as directed by engineer incharge	Rft	80	350	28,000	600	48,000	400	32,000





S.#	Item	Unit	Quantity	M/S Moro Construction Solutions		Superon Enterprises Company		M/s; Ahmed And Co.	
				Rate	Amount	Rate	Amount	Rate	Amount
12	construction of Pump Room 10' x 10' x 10' standard construction (on RCC columns and RCC roof, coloured with distumber and one door(3' x 6' wooden) and one window 3' x 3, wooden) and necessary steps.	each	1	300,000	300,000	322,588	322,588	280,000	280,000
13	Providing and fixing 20 HP diesel engine motor with pump complete set for lifting/filling water from source to water storage tank of approved quality or as directed by engineer incharge(cost includes all fitting, jointing, assembling complete ect)	each	1	75,000	75,000	175,000	175,000	100,000	100,000
<b>Total (amount in rupees)</b>					<b>39,979,804</b>		<b>42,200,350</b>		<b>43,858,462</b>

  
**MEMBER/SECRETARY**  
**Shahid Mehmood Arain**  
Deputy Director (WCD)  
Directorate OFWM  
Sindh,Hyderabad

  
**MEMBER**  
**Agha Shahid**  
Assistant Engineer (Civil)  
Municipal Committee  
Qasimabad.

  
**MEMBER**  
**Shakeel Shaikh**  
Deputy Director  
Planning & Monitoring Cell  
Agriculture Supply & Prices

  
**MEMBER**  
**Saifullah Magsi**  
Add: District Accounts Officer-I  
District Hyderabad

  
**CHAIRMAN**  
**Syed Nadeem Shah**  
Director  
On Farm Water Management  
Sindh, Hyderabad

**PROVISION OF WATER STORAGE TANKS IN BARANI AND SCARCITY AREAS OF SINDH FOR THE YEAR 2017-18**

**COMPARAVATIVE STATEMENT**

**0.5 ACRE Water Storage Tank AT DISTRICT JAMSHORO**

S.#	Item	Unit	Quantity	M/s SuperCon Enterprises		M/s Nawab Baloch Construction Company		M/S Moro Construction Solutions	
				Rate	Amount	Rate	Amount	Rate	Amount
1	Excavation for tanks and Water Storage Tanks in slushy and daldaly soils i/c trimming and dressing sides to true alignment and shape levelling of beds of trenches to correct level and grade , cutting joint holes and disposal of surplus earth within one chain as directed by Engineer In Charge , providing fencing guard, lights , flags and temporary crossings for non vehicle traffic where ever required lift upto 5fts and lead upto one chain	%0 Cft	63,795	8510	542895.45	8000	510360	9000	574,155.00
2	Rehandeling of earth work	%0 Cft	24,576	2210	54312.96	2200	54067.2	2500	61,440.00
3	Earthwork compaction by Sheep footed roller and power Roller with Optimum Moisture Content( 90% Modified AASHT density)	%0 Cft	24,576	2210	54312.96	2200	54067.2	2500	61,440.00
4	Cement concrete plain i/c placing compacting finishing and curing compaction i/c screening and watering of stone aggregate with out shuttering. (Ratio 1:4:8)	%Cft	1,906	15530	296001.8	16000	304960	17000	324,020.00
5	Cement concrete plain i/c placing compacting finishing and curing compaction i/c screening and watering of stone aggregate with out shuttering. (G.S.I. No: 5 P/16) 5(f)Ratio 1:2:4	%Cft	2,059	19000	391210	17000	350030	18000	370,620.00
6	Stone Pitching including sub base with hammer dressed stone on surface laid in coarse including carriage of material chains	%cft	12,804	11000	1408440	15000	1920600	12000	1,536,480.00
7	Cement concrete plain i/c placing compacting finishing and curing compaction i/c screening and watering of stone aggregate with out shuttering.	%Cft	873	19500	170235	17000	148410	18000	157,140.00

S.#	Item	Unit	Quantity	M/s SuperCon Enterprises		M/s Nawab Baloch Construction Company		M/S Moro Construction Solutions	
				Rate	Amount	Rate	Amount	Rate	Amount
8	Providing & fixing <b>Railing fabricated from G.I. pipes of 2" dia</b> including excation for balustrades and holding the balustrades in place with concrete ratio 1:2:4 including painting with three coats of enamel paint over a coat of rust inhibiting paint, complete as per drawings and specifications and as directed by the Engineer								
a	Excavation	Cft	708	7.2	5097.6	5	3540	9	6,372.00
b	Concrete 1:2:4	Cft	708	160	113280	150	106200	150	106,200.00
c	G. I. pipe Railing	Rft	1,888	140	264320	150	283200	145	273,760.00
9	Providing and laying smoothly finished plain cement <b>concrete 1:2:4 in steps</b> using OP cement using fairfaced formwork and with approved quality graded crush and approved quality sand, including, formwork and all mixing, pouring, rodding, compaction with vibrators and curing, all complete with all necessary measures to produce concrete to true lines, levels and plumb as per drawings, specifications and as directed by the Engineer.	each	20	500	10000	350	7000	600	12,000.00
10	Providing and laying approved quality PVC pipe of 6" dia as inlet pipe and outlet pipe from embankment of the tank or as directed by engineer incharge	Rft	80	356	28480	300	24000	300	24,000.00
11	construction of Pump Room 10' x 10' x 10 standard construction (on RCC columns and RCC roof, coloured with distumber and one door(3' x 6' wooden) and one window 3' x 3, wooden) and necessary steps.	each	1	436461	436461	250000	250000	400000	400,000.00

S.#	Item	Unit	Quantity	M/s SuperCon Enterprises		M/s Nawab Baloch Construction Company		M/S Moro Construction Solutions	
				Rate	Amount	Rate	Amount	Rate	Amount
12	Providing and fixing 10 HP diesel engine pump with motor complete fitting, assembling fixing etc) for lifting/filling water from source to water storage tank of approved quality or as directed by engineer incharge(cost includes all fitting, jointing, assembling complete ect)	each	1	250000	250000	75000	75000	200000	200,000.00
Total					4,025,046.77		4,091,434.40		4,107,627.00



**MEMBER/SECRETARY**  
**Shahid Mehmood Arain**  
Deputy Director (WCD)  
Directorate OFWM  
Sindh,Hyderabad



**MEMBER**  
**Shakeel Shaikh**  
Deputy Director  
Planning & Monitoring Cell  
Agriculture Supply & Prices



**MEMBER**  
**Saifullah Magsi**  
Add: District Accounts Officer-I  
District Hyderabad



**MEMBER**  
**Agha Shahid**  
Assistant Engineer (Civil)  
Municipal Committee  
Qasimabad.



**CHAIRMAN**  
**Syed Nadeem Shah**  
Director  
On Farm Water Management  
Sindh, Hyderabad

PROVISION OF WATER STORAGE TANKS IN BARANI AND SCARCITY AREAS OF SINDH FOR THE YEAR 2017-18

COMPARAVATIVE STATEMENT

0.5 ACRE Water Storage Tank AT DISTRICT DADU


S.#	Item	Unit	Quantity	M/s; Nawab Baloch Construction Company		Ms; Supercon Enterprises		M/S Moro Construction Solutions	
				Rate	Amount	Rate	Amount	Rate	Amount
1	Excavation for tanks and Water Storage Tanks in slushy and daldaly soils i/c trimming and dressing sides to true alignment and shape levelling of beds of trenches to correct level and grade , cutting joint holes and disposal of surplus earth within one chain as directed by Engineer In Charge , providing fencing guard, lights , flags and temporary crossings for non vehicle traffic where ever required lift upto 5fts and lead upto one chain	% Cft	63,795	8000	510360	8510	542895.45	9000	574,155.00
2	Rehandeling of earth work	% Cft	24,576	2200	54067.2	2210	54312.96	2500	61,440.00
3	Earthwork compaction by Sheep footed roller and power Roller with Optimum Moisture Content( 90% Modified AASHT density)	% Cft	24,576	2200	54067.2	2210	54312.96	2500	61,440.00
4	Cement concrete plain i/c placing compacting finishing and curing compaction i/c screening and watering of stone aggregate with out shuttering. (Ratio 1:4:8)	%Cft	1,906	15000	285900	15530	296001.8	17000	324,020.00
5	Cement concrete plain i/c placing compacting finishing and curing compaction i/c screening and watering of stone aggregate with out shuttering. (G.S.I. No: 5 P/16)				0				
	5(f)Ratio 1:2:4	%Cft	2,059	17000	350030	18900	389151	18000	370,620.00
6	Stone Pitching including sub base with hammer dressed stone on surface laid in coarse including carriage of material chains	%cft	12,804	15000	1920600	11000	1408440	12000	1,536,480.00
					0				-
7	Cement concrete plain i/c placing compacting finishing and curing compaction i/c screening and watering of stone aggregate with out shuttering.	%Cft	873	17000	148410	19500	170235	18000	157,140.00







S.#	Item	Unit	Quantity	M/s; Nawab Baloch Construction Company		Ms; Supercon Enterprises		M/S Moro Construction Solutions	
				Rate	Amount	Rate	Amount	Rate	Amount
8	Providing & fixing Railing fabricated from G.I. pipes of 2" dia including excation for balustrades and holding the balustrades in place with concrete ratio 1:2:4 including painting with three coats of enamel paint over a coat of rust inhibiting paint, complete as per drawings and specifications and as directed by the Engineer								
a	Excavation	Cft	708	5	3540	7.2	5097.6	9	6,372.00
b	Concrete 1:2:4	Cft	708	150	106200	160	113280	150	106,200.00
c	G. I. pipe Railing	Rft	1,888	150	283200	140	264320	145	273,760.00
9	Providing and laying smoothly finished plain cement concrete 1:2:4 in steps using OP cement using fairfaced formwork and with approved quality graded crush and approved quality sand, including, formwork and all mixing, pouring, rodding, compaction with vibrators and curing, all complete with all necessary measures to produce concrete to true lines, levels and plumb as per drawings, specifications and as directed by the Engineer.	each	20	350	7000	500	10000	600	12,000.00
10	Providing and laying approved quality PVC pipe of 6" dia as inlet pipe and outlet pipe from embankment of the tank or as directed by engineer incharge	Rft	80	300	24000	356	28480	300	24,000.00
11	construction of Pump Room 10' x 10' x 10 standard construction (on RCC columns and RCC roof, coloured with distumber and one door(3' x 6' wooden) and one window 3' x 3, wooden) and necessary steps.	each	1	250000	250000	436461	436461	400000	400,000.00


S.#	Item	Unit	Quantity	M/s; Nawab Baloch Construction Company		Ms; Supercon Enterprises		M/S Moro Construction Solutions	
				Rate	Amount	Rate	Amount	Rate	Amount
12	Providing and fixing 10 HP diesel engine pump with motor complete fitting, assembling fixing etc) for lifting/filling water from source to water storage tank of approved quality or as directed by engineer incharge(cost includes all fitting, jointing, assembling complete ect)	each	1	75000	75000	250000	250000	200000	200,000.00
	Total				4,072,374.40		4,022,987.77		4,107,627.00

  
**MEMBER/SECRETARY**  
**Shahid Mehmood Arain**  
 Deputy Director (WCD)  
 Directorate OFWM  
 Sindh,Hyderabad

  
**MEMBER**  
**Shakeel Shaikh**  
 Deputy Director  
 Planning & Monitoring Cell  
 Agriculture Supply & Prices

  
**MEMBER**  
**Saifullah Magsi**  
 Add: District Accounts Officer-I  
 District Hyderabad

  
**MEMBER**  
**Agha Shahid**  
 Assistant Engineer (Civil)  
 Municipal Committee  
 Qasimabad.

  
**CHAIRMAN**  
**Syed Nadeem Shah**  
 Director  
 On Farm Water Management  
 Sindh, Hyderabad

PROVISION OF WATER STORAGE TANKS IN BARANI AND SCARCITY AREAS OF SINDH FOR THE YEAR 2017-18

COMPARATIVE STATEMENT

0.5 ACRE Water Storage Tank AT DISTRICT Umerkot

S.#	Item	Unit	Quantity	M/S; Nawab baloch Construction Company		M/s; Moro Construction Solution		Ms; Supercon Enterprises	
				Rate	Amount	Rate	Amount	Rate	Amount
1	Excavation for tanks and Water Storage Tanks in slushy and daldaly soils i/c trimming and dressing sides to true alignment and shape levelling of beds of trenches to correct level and grade , cutting joint holes and disposal of surplus earth within one chain as directed by Engineer In Charge , providing fencing guard, lights , flags and temporary crossings for non vehicle traffic where ever required lift upto 5fts and lead upto one chain	%0 Cft	63,795	7000	446565	9000	574,155.00	8150	519,929.25
2	Rehandeling of earth work	%0 Cft	24,576	2000	49152	2500	61,440.00	2210	54,312.96
3	Earthwork compaction by Sheep footed roller and power Roller with Optimum Moisture Content( 90% Modified AASHT density)	%0 Cft	24,576	2050	50380.8	2500	61,440.00	2210	54,312.96
4	Cement concrete plain i/c placing compacting finishing and curing compaction i/c screening and watering of stone aggregate with out shuttering. (Ratio 1:4:8)	%Cft	1,906	15000	285900	17000	324,020.00	15530	296,001.80
5	Cement concrete plain i/c placing compacting finishing and curing compaction i/c screening and watering of stone aggregate with out shuttering. (G.S.I. No: 5 P/16) 5(f)Ratio 1:2:4	%Cft	2,059	17000	350030	18000	370,620.00	25700	529,163.00
6	Stone Pitching including sub base with hammer dressed stone on surface laid in coarse including carriage of material chains	%cft	12,804	15000	1920600	12000	1,536,480.00	13100	1,677,324.00
7	Cement concrete plain i/c placing compacting finishing and curing compaction i/c screening and watering of stone aggregate with out shuttering.	%Cft	873	17000	148410	18000	157,140.00	19500	170,235.00














S.#	Item	Unit	Quantity	M/S; Nawab baloch Construction Company		M/s; Moro Construction Solution		Ms; Supercon Enterprises	
				Rate	Amount	Rate	Amount	Rate	Amount
8	Providing & fixing Railing fabricated from G.I. pipes of 2" dia including excation for balustrades and holding the balustrades in place with concrete ratio 1:2:4 including painting with three coats of enamel paint over a coat of rust inhibiting paint, complete as per drawings and specifications and as directed by the Engineer								
a	Excavation	Cft	708	5	3540	9	6,372.00	7.2	5,097.60
b	Concrete 1:2:4	Cft	708	150	106200	150	106,200.00	160	113,280.00
c	G. I. pipe Railing	Rft	1,888	150	283200	145	273,760.00	110	207,680.00
9	Providing and laying smoothly finished plain cement concrete 1:2:4 in steps using OP cement using fairfaced formwork and with approved quality graded crush and approved quality sand, including, formwork and all mixing, pouring, rodding, compaction with vibrators and curing, all complete with all necessary measures to produce concrete to true lines, levels and plumb as per drawings, specifications and as directed by the Engineer.	each	20	350	7000	600	12,000.00	500	10,000.00
10	Providing and laying approved quality PVC pipe of 6" dia as inlet pipe and outlet pipe from embankment of the tank or as directed by engineer incharge	Rft	80	300	24000	300	24,000.00	356	28,480.00
11	construction of Pump Room 10' x 10' x 10 standard construction (on RCC columns and RCC roof, coloured with distumber and one door(3' x 6' wooden) and one window 3' x 3, wooden) and necessary steps.	each	1	250000	250000	400000	400,000.00	250000	250,000.00
12	Providing and fixing 10 HP diesel engine pump with motor complete fitting, assembling fixing etc) for lifting/filling water from source to water storage tank of approved quality or as directed by engineer incharge(cost includes all fitting, jointing, assembling complete ect)	each	1	75000	75000	193000	193,000.00	247183	247,183.00
	Total				3,999,977.80		4,100,627.00		4,162,999.57

  
**MEMBER/SECRETARY**  
**Shahid Mehmood Arain**  
 Deputy Director (WCD)  
 Directorate OFWM  
 Sindh,Hyderabad

  
**MEMBER**  
**ShaKeel Shaikh**  
 Deputy Director  
 Planning & Monitoring Cell  
 Agriculture Supply & Prices

  
**MEMBER**  
**Saifullah Magsi**  
 Add: District Accounts Officer-I  
 District Hyderabad

  
**MEMBER**  
**Agha Shahid**  
 Assistant Engineer (Civil)  
 Municipal Committee  
 Qasimabad.

  
**CHAIRMAN**  
**Syed Nadeem Shah**  
 Director  
 On Farm Water Management  
 Sindh, Hyderabad

MINUTES OF MEETING OF PROCUREMENT COMMITTEE HELD ON 08.08.2017 UNDER THE CHAIRMANSHIP OF DIRECTOR ON FARM WATER MANAGEMENT SINDH HYDERABAD IN THE COMMITTEE ROOM OF DIRECTORATE ON FARM WATER MANAGEMENT SINDH HYDERABAD TO OPEN BIDS RECEIVED AGAINST THE TENDER NO.OFWM/WCD/PWST/TEN/2017/1395, DATED 18.07.2017 FOR THE CONSTRUCTION OF WATER STORAGE TANKS (05 NOS.) UNDER THE SCHEME "PROVISION OF WATER STORAGE TANKS IN BARANI AND WATER SCARCITY AREAS OF SINDH F-Y 2017-18".

**List of Participants Attached**


The Meeting started with the name of Almighty Allah

The chair welcomed all the participants and directed the Deputy Director, OFWM to brief the forum about the opening and evaluation of bids received. Deputy Director, OFWM brief that the tender was invited for the construction of water storage tanks (05 Nos.) for the scheme "Provision of Water Storage Tanks in Barani and Scarcity Areas of Sindh". As per Sindh Clause 26(i) i.e single stage one envelope procedure. Five suppliers had purchased blank Tender Documents and only five suppliers have submitting the bids as mentioned below.

Sr#	Name of Supplier purchased blank bidding document	Sr#	Name of Supplier submitted the bids
1	M/s Moro Construction Solution	1	M/s Moro Construction Solution
2	M/s SuperCon Enterprises	2	M/s SuperCon Enterprises
3	M/s Al-Asad Traders	3	M/s Al-Asad Traders
4	M/s Ahmed & Co	4	M/s Ahmed & Co
5	M/s Nawab Balouch Construction Company	5	M/s Nawab Balouch Construction Company

The bids are opened in presence of Procurement Committee and the amount and Security Deposit were announced.

The chair advised the Procurement Committee to initiate the evaluation of Bid opening on priority basis. Meeting ended with the vote of thanks.

  
(SYED NADEEM SHAH)  
DIRECTOR

No.OFWM/WCD/PWST/ten/2017/ 1668


Dated: 17-8-2017


**CC To:**

- The Director General AE & WM Sindh, Hyderabad.

ADP NO. 44 "PROVISION OF WATER STORAGE TANKS IN BARANI AND SCARCITY AREAS OF SINDH FOR THE YEAR 2017-18"


EVALUATION/QUALIFICATION (TENDER NO. OFWM/WCD/PWST/ten/2017/1395, dated: 18.07.2017)						
Sr#	Description	M/s Moro Construction Solution	M/s SuperCon Enterprises	M/s Al-Asad Traders	M/s Ahmed & Co	M/s Nawab Balouch Construction Company
		1	2	3	4	5
1	List of similar assignment with cost(atleast three projects each costing 50.00 million) under taken over the past Three years	responsive	responsive	responsive	responsive	responsive
2	Detail of Equipment,Machinery and transport owned by firm	responsive	responsive	responsive	responsive	responsive
3	Financial statement of(Summary and Income Tax Returns for last three years)	responsive	responsive	responsive	responsive	responsive
5	Affidavit that firm has never been black listed	responsive	responsive	responsive	responsive	responsive

  
 MEMBER/SECRETARY  
**Shahid Mehmood Arain**  
 Deputy Director (WCD)  
 Directorate OFWM  
 Sindh, Hyderabad.

  
 MEMBER  
**Shakeel Shaikh**  
 Deputy Director  
 Planning & Monitoring Cell  
 Agriculture Supply & Prices  
 Department Karachi

  
 MEMBER  
**Saifullah Magsi**  
 Add: District Accounts Officer-I  
 District Hyderabad






  
 MEMBER  
**Agha Shahid**  
 Assistant Engineer (Civil)  
 Municipal Committee  
 Qasimabad

  
 CHAIRMAN  
**Syed Nadeem Shah**  
 Director  
 On Farm Water Management  
 Sindh, Hyderabad

**Opening of Bid for Supply of Construction Material for Improvement of Watercourses in Sindh for the scheme "Provision of Water Storage Tanks in Barani and Water Scarcity Areas of Sindh for the year 2017-18" under the Chairmanship of Director, On Farm Water Management Sindh, Hyderabad**

Dated 08.08.2017

**List of OFFICERS**

S#	Name	Designation	Department	Signature
1	Syed Naqvi Shah	Director (OFWM) Sindh Hyderabad	Agriculture	
2	Shahid Mahmood (WCD)	Deputy Director	Agriculture	
3	Saifullah Magsi	A.D.A.O-1	Finance	
4	Agha Shahid	Municipal Engineer (MCA)	Local Govt (MCA)	
5	Syed Saad Ahmad	Joint Dir. PMU	Agriculture	
6				
7				
8				
9				
10				
11				
12				
13				
14				
15				