



## Bid Evaluation Report


### Tender for the "Additional Lining of Already Improved Watercourses in Sindh F-Y 2017-18"


1. Name of Procuring Agency: **Directorate, On Farm Water Management, Sindh, Hyderabad.**
2. Tender Reference No. **OFWM/WCD/alaiw/ten/2017/1392 Dated 18.07.2017**
3. Tender Description/Name of work/Item: **Supply of Construction Materials for watercourses in Sindh**
4. Method of Procurement: **Single Stage – One Envelop.**
5. Tender Published: **The New Seejj, The Daily Tulu, The Daily Express, The Daily Dawn (21-07-2017) & The Daily Ibrat (22-07-2017).**
6. Total Bid documents Sold: **13 Nos.**
7. Total Bids Received: **13 Nos.**
8. Technical Bid Opening date: **08-08.2017**
9. No. of Bid Technically qualified (if applicable): **N/A**
10. Bid(s) Rejected: **0**
11. Financial Bid Opening date: **08.08-2017**
12. Bid Evaluation Report: **The Bid Evaluation Report is attached.**

  
Member / Secretary  
**Shahid Mehmood Arain**  
Deputy Director (WCD)  
Directorate, OFWM  
Sindh, Hyderabad

  
Member  
**Shakeel Shaikh**  
Deputy Director  
Planning & Monitoring Cell  
Agriculture Supply & Prices  
Department, Karachi


  
Member  
**Saifullah Magsi**  
Add: District Accounts Officer-I  
District Hyderabad

  
Member  
**Agha Shahid**  
Assistant Engineer (Civil)  
Municipal Committee  
Qasimabad.

  
Chairman  
**Syed Nadeem Shah**  
Director  
On Farm Water Management  
Sindh, Hyderabad

**Detail of Suppliers with number of watercourses for which quotation received**


Sr#	District	M/s Shafi & Sons	M/s Crystal Trading Company	M/s Z.H Construction & Co	M/s Zulfiqar Ali & Brothers	M/s Muhammad Zahid Building Contractor	M/s Al-Asad Traders	M/s Burjj Construction Company	M/s Parvez Associates	M/s Ahmed & Co	M/s Muhammad Iqbal Hassan Associates	M/s Riaz & Baber Constructions	M/s Hussaini Traders	M/s ZamZam Enterprises
		1	2	3	4	5	6	7	8	9	10	11	12	13
1	Mirpurkhas							23			10	8		
2	Sanghar			10								10		14
3	Badin						10			30	10			
4	Umerkot			10			20						6	
5	Hyderabad						10					29	6	
6	Thatta						30	8					6	
7	T.M.Khan			26	4	10								
8	Jamshoror				40	4		6						
9	T.Allahyar	8	10										18	
10	Dadu				6				2					20
11	Tharparkar						10	30		4				
12	Matiari			20						6		10		
13	Sujawal		8			22							10	
14	Karachi	10				28								10
15	Qambar @ Shahdadkot						10						10	10
16	Kashmore @ Kandhkot		10	10										6
17	Shikarpur	6							12					12
18	Sukkur	6							12		4			
19	Ghotki		20						4		6			
20	Khairpur	24					10						10	
21	Larkana	16									10	10		
22	Nousheroferoz			6							16			10
23	Shaheed Benazirabad			6			30			20				
24	Jacobabad			4			10				10			
		40	30	46	40	50	50	53	24	50	26	29	28	34

  
**MEMBER/SECRETARY**  
**Shahid Mehmood Arain**  
**Deputy Director (WCD)**  
 Directorate OFWM  
 Sindh, Hyderabad.

  
**MEMBER**  
**Shakeel Shaikh**  
**Deputy Director**  
 Planning & Monitoring Cell  
 Agriculture Supply & Prices  
 Department, Karachi

  
**MEMBER**  
**Saifullah Magsi**  
**Add: District Accounts Officer-I**  
 District Hyderabad

  
**MEMBER**  
**Agha Shahid**  
**Assistant Engineer (Civil)**  
 Municipal Committee  
 Qasimabad

  
**CHAIRMAN**  
**Syed Nadeem Shah**  
**Director**  
 On Farm Water Management  
 Sindh, Hyderabad

**ADP # 41 "Additional Lining of Already Improved Watercourses in Sindh"**

**BER:COMPARATIVE STATEMENT-A(1) &A(2)**

*Amount in Rs.*

Sr#	District	SR Cement per 50kg Beg Rate	Hill Sand 100cft Rate	Crush Gravel 100 cft Rate	Bricks per 1000 Nos Rate	C.C Block 6x8x12 Per Block Rate	Iron Bar Per Kg Rate	Binding Wire Per Kg Rate	PCPL 2 cusic Per Meter Rate	PCPL 4 cusic Per Meter Rate	PCPL 6 cusic Per Meter Rate	PCPL 9 cusic Per Meter Rate	RP Nucca 15" Per No. Rate	RP Nucca 20" Per No. Rate	RP Nucca 24" Per No. Rate
<b>1</b>	<b>Mirpurkhas</b>														
1st	M/s Burjj Construction Company	700	8600	8700	8350		140	130	1720	1925	2300	2850	750	850	950
2nd	M/s Muhammad Iqbal Hassan Associates	720	8850	8810	8520		145	133	1770	1975	2380	2910	765	866	958
3rd	M/s Riaz and Baber Constructions	740	8984	9331	8744		150	136	1830	2025	3020	3210	780	875	965
<b>2</b>	<b>Sanghar</b>														
1st	M/s Zam Zam Enterprises	705	9650	9200	9250		130	120	1735	1930	2290	2880	756	826	956
2nd	M/s Z.H Construction & Co.	730	9820	9352	9355		135	123	1870	1980	2350	2940	766	836	962
3rd	M/s Riaz and Baber Constructions	750	9953	9500	9554		140	126	1990	2030	2510	3000	770	845	975
<b>3</b>	<b>Badin</b>														
1st	M/s Ahmed & Co	695	7200	7600	8800		128	115	1635	1900	2365	2780	755	822	945
2nd	M/s Al-Asad Traders	720	7360	7858	8941		132	118	1795	2030	2525	2940	760	830	952
3rd	M/s Muhammad Iqbal Hassan Associates	740	7542	7975	9100		138	121	1935	2200	2780	3200	770	838	968
<b>4</b>	<b>Hyderabad</b>														
1st	M/s Riaz and Baber Construction	692	5800	6500	8000		130	120	1700	1925	2350	2755	750	815	923
2nd	M/s Al-Asad Traders	731	5873	6555	8317		134	123	1950	2375	2410	2815	755	820	930
3rd	M/s Hussaini Traders	753	5928	6754	8539		137	126	2140	3525	2770	2910	762	826	935
<b>5</b>	<b>Jamshoro</b>														
1st	M/s Zulfiqar Ali & Brothers	682	8320	8500	8360	58	120	115	1700	1920	2300	2700	780	850	950
2nd	M/s Muhammad Zahid Building Contractor	690	8578	8657	8521	70	122	118	1850	2070	2360	2760	788	866	958
3rd	M/s Burjj Construction Company	710	8722	8831	8667	90	125	121	2000	2320	2470	2820	795	875	966
<b>6</b>	<b>Dadu</b>														
1st	M/s Zamzam Enterprises	705	6900	7300	8450		126	115	1720	1985	2355	2830	800	900	940
2nd	M/s Zulfiqar Ali & Brothers	730	7137	7455	8622		129	118	1870	2035	2415	2990	850	920	957
3rd	M/s Pervez Associates	740	7568	7670	8750		132	121	2034	2285	2875	3950	870	940	962

14


Sr#	District	SR Cement per 50kg Beg Rate	Hill Sand 100cft Rate	Crush Gravel 100 cft Rate	Bricks per 1000 Nos Rate	C.C Block 6x8x12 Per Block Rate	Iron Bar Per Kg Rate	Binding Wire Per Kg Rate	PCPL 2 cusic Per Meter Rate	PCPL 4 cusic Per Meter Rate	PCPL 6 cusic Per Meter Rate	PCPL 9 cusic Per Meter Rate	RP Nucca 15" Per No. Rate	RP Nucca 20" Per No. Rate	RP Nucca 24" Per No. Rate
7	<b>Tharparkar</b>														
1st	M/s Burjj Construction Company	725	9200	8000	9650	55	140	135	1722	1955	2350	2800	775	833	958
2nd	M/s Al-Asad Traders	745	9344	8378	9877	75	152	142	1835	2085	2410	2960	780	845	963
3rd	M/s Ahmed & Co	755	9520	8530	9985	81	164	150	1985	2245	2670	3220	796	855	970
8	<b>Matiari</b>														
1st	M/s Z.H Construction & Co	700	6850	6500	8050		132	125	1700	2000	2300	2800	800	900	950
2nd	M/s Ahmed & Co	794	6920	6572	8376		138	128	1872	2430	2448	2908	896	955	975
3rd	M/s Riaz & Baber Constructions	820	7100	6722	8726		145	132	1890	2710	2608	3010	910	960	994
9	<b>Karachi</b>														
1st	M/s Muhammad Zahid Building Contractor	660	5000	6200		52	145	135	1700	1950	2360	2850	800	850	900
2nd	M/s Shafi & Sons	680	5150	6450		70	148	138	1846	2000	2420	2910	820	856	930
3rd	M/s Zamzam Enterprises	697	5300	6700		84	150	141	1974	2050	2780	3070	835	862	950
10	<b>Sukkur</b>														
1st	M/s Pervez Associates	702	8360	6700	9000		132	130	1722	1950	2362	2840	788	860	940
2nd	M/s Shafi & Sons	720	8510	6850	9720		138	133	1875	2038	2522	2900	794	865	955
3rd	M/s Muhammad Iqbal Hassan Associates	740	8660	7000	9970		143	136	1925	2080	2782	2960	710	870	965
11	<b>Ghotki</b>														
1st	M/s Crystal Trading Company	722	9000	7000	8400		135	120	1750	1980	2350	2800	800	845	922
2nd	M/s Pervez Associates	740	9450	7350	8657		138	123	1840	2030	2410	2960	830	855	930
3rd	M/s Muhammad Iqbal Hassan Associates	755	9600	7700	8764		141	126	1910	2180	2670	2978	835	862	938
12	<b>Khairpur</b>														
1st	M/s Shafi & Sons	701	9000	8000	9120		130	130	1700	1922	2300	2800	800	835	920
2nd	M/s Al-Asad Traders	712	9458	8257	9370		133	138	1850	1972	2360	2860	820	840	940
3rd	M/s Hussaini Traders	730	9621	8374	9420		136	145	1900	2022	2420	2980	836	852	950

Sr#	District	SR Cement per 50kg Beg Rate	Hill Sand 100cft Rate	Crush Gravel 100 cft Rate	Bricks per 1000 Nos Rate	C.C Block 6x8x12 Per Block Rate	Iron Bar Per Kg Rate	Binding Wire Per Kg Rate	PCPL 2 cusic Per Meter Rate	PCPL 4 cusic Per Meter Rate	PCPL 6 cusic Per Meter Rate	PCPL 9 cusic Per Meter Rate	RP Nucca 15" Per No. Rate	RP Nucca 20" Per No. Rate	RP Nucca 24" Per No. Rate
13	<b>Larkana</b>														
1st	M/s Shafi & Sons	700	9700	8800	8500		138	123	1725	1950	2350	2882	800	840	910
2nd	M/s Muhammad Iqbal Hassan Associates	710	9811	8950	8750		143	127	1870	2000	2410	2942	818	855	930
3rd	M/s Riaz & Baber Constructions	718	9920	9123	8844		148	131	1920	2050	2590	3002	823	860	945
14	<b>Umerkot</b>														
1st	M/s Al-Asad Traders	710	9020	9400	8800		140	130	1730	1950	2320	2820	810	890	920
2nd	M/s Z.H Construction & Co.	735	9270	9650	8987		146	133	1745	2310	2380	2880	827	896	940
3rd	M/s Hussaini Traders	742	9420	9700	9100		150	138	1860	2550	2440	2940	877	810	950
15	<b>Thatta</b>														
1st	M/s Al-Asad Traders	700	7850	6550	9050		140	130	1680	1950	2350	2820	805	865	915
2nd	M/s Burjj Construction Company	720	7925	6781	9234		146	136	1730	1974	2510	2980	815	871	925
3rd	M/s Hussaini Traders	735	7985	6850	9350		149	145	1780	2120	2770	2994	820	888	933
16	<b>Tando Muhammad Khan</b>														
1st	M/s Z.H Construction & Co.	695	6200	7050	8825		145	132	1705	1922	2354	2840	790	850	930
2nd	M/s Zulfiqar Ali & Brothers	710	6450	7241	8975		148	135	1735	1972	2444	2920	796	858	980
3rd	M/s Muhammad Zahid Building Contractor	715	6864	7350	9125		152	140	1805	2022	2474	2960	710	863	1030
17	<b>Tando Allah Yar</b>														
1st	M/s Hussaini Traders	696	7650	7220	8000		141	134	1722	1930	2354	2840	795	855	932
2nd	M/s Shafi & Sons	718	7820	7470	8350		146	137	1772	1980	2414	2860	720	862	982
3rd	M/s Crystal Trading Company	725	7950	7530	8670		149	142	1822	2030	2474	2960	725	871	1032
18	<b>Sujawal</b>														
1st	M/s Muhammad Zahid Building Contractor	702	7820	6600	9000		130	120	1700	1930	2380	2800	800	850	920
2nd	M/s Crystal Trading Company	720	7970	6850	9450		133	123	1750	1980	2440	2860	810	855	970
3rd	M/s Hussaini Traders	735	8320	6900	9822		136	126	1800	2030	2500	2920	818	863	1020

Sr#	District	SR Cement per 50kg Beg Rate	Hill Sand 100cft Rate	Crush Gravel 100 cft Rate	Bricks per 1000 Nos Rate	C.C Block 6x8x12 Per Block Rate	Iron Bar Per Kg Rate	Binding Wire Per Kg Rate	PCPL 2 cusic Per Meter Rate	PCPL 4 cusic Per Meter Rate	PCPL 6 cusic Per Meter Rate	PCPL 9 cusic Per Meter Rate	RP Nucca 15" Per No. Rate	RP Nucca 20" Per No. Rate	RP Nucca 24" Per No. Rate
19	<b>Qamber @ Shahdakt</b>														
1st	M/s Hussaini Traders	705	9900	8850	8000		138	125	1700	1900	2300	2800	780	800	940
2nd	M/s Al-Asad Traders	715	9930	8920	8150		143	128	1735	1950	2560	2960	787	810	952
3rd	M/s Zamzam Enterprises	724	9950	9150	8300		146	131	1800	2000	2720	3020	795	828	970
20	<b>Kashmore @ Kandhkot</b>														
1st	M/s Crystal Trading Company	702	8700	7400	8250		140	135	1720	1950	2350	2780	785	840	930
2nd	M/s Z.H Construction & Co.	716	8950	7750	8464		145	140	1750	2045	2410	2840	790	847	941
3rd	M/s Zamzam Enterprises	732	9357	7881	8550		148	145	1770	2050	2470	2900	794	856	952
21	<b>Shikarpur</b>														
1st	M/s Pervez Associates	700	8200	7750	8420		145	140	1735	1960	2400	2960	820	880	945
2nd	M/s Shafi & Sons	720	8428	7966	8570		148	147	1785	2010	2560	3020	835	886	952
3rd	M/s Zamzam Enterprises	723	8510	8050	8720		153	153	1835	2060	2720	3080	842	892	960
22	<b>Jacobabad</b>														
1st	M/s Muhammad Iqbal Hassan Associates	710	8050	6300	8300		140	130	1750	2050	2420	2800	788	925	940
2nd	M/s Z.H Construction & Co.	714	8200	6571	8650		148	133	1800	2140	2680	2960	796	937	951
3rd	M/s Al-Asad Traders	718	8350	6940	8720		156	137	1850	2350	2940	2985	710	946	958
23	<b>Shaheed Benazirabad</b>														
1st	M/s Ahmed & Co.	690	9020	9920	8600		141	131	1688	1950	2360	2880	800	790	925
2nd	M/s Z.H Construction & Co.	698	9170	9935	8834		147	134	1738	2045	2520	2940	815	798	933
3rd	M/s Al Asad Traders	710	9320	9955	8925		151	139	1788	2250	2780	3000	830	720	941

Sr#	District	SR Cement per 50kg Beg Rate	Hill Sand 100cft Rate	Crush Gravel 100 cft Rate	Bricks per 1000 Nos Rate	C.C Block 6x8x12 Per Block Rate	Iron Bar Per Kg Rate	Binding Wire Per Kg Rate	PCPL 2 cusic Per Meter Rate	PCPL 4 cusic Per Meter Rate	PCPL 6 cusic Per Meter Rate	PCPL 9 cusic Per Meter Rate	RP Nucca 15" Per No. Rate	RP Nucca 20" Per No. Rate	RP Nucca 24" Per No. Rate
24	Noushero Feroz														
1st	M/s Muhammad Iqbal Hassan Associates	692	8600	6600	8250		136	124	1665	1920	2300	2800	780	810	920
2nd	M/s Z.H Construction & Co.	716	8750	6750	8400		139	127	1715	1970	2360	2860	785	815	928
3rd	M/s Zam Zam Enterprises	725	8900	6900	8550		142	130	1765	2020	2420	2920	793	825	932


Note:- 1st shows 1st lowest Evaluated Bid and Accepted, 2nd Shows 2nd Lowest Evaluated Bid and Rejected, 3rd Shows 3rd Lowest Evaluated Bid and Rejected.

  
MEMBER/SECRETARY  
**Shahid Mehmood Arain**  
Deputy Director (WCD)  
Directorate OFWM  
Sindh, Hyderabad.

  
MEMBER  
**Shakeel Shaikh**  
Deputy Director  
Planning & Monitoring Cell  
Agricultrue Supply & Prices  
Department, Karachi

  
MEMBER  
**Saifullah Magsi**  
Add: District Accounts Officer-I  
District Hyderabad

  
MEMBER  
**Agha Shahid**  
Assistant Engineer (Civil)  
Municipal Committee  
Qasimabad

  
CHAIRMAN  
**Syed Nadeem Shah**  
Director  
On Farm Water Management  
Sindh, Hyderabad


**PRICE SCHEDULE-A(3) IN PAK RUPEES**


Sr#	District	P.V.C Pipe Clause						P.V.C Pipe Clause "B"											
		Item						Item						Item					
		3" Dia						4" Dia						6" Dia					
		Tee#	Elbow#	End Cap#	Gate Valve#	Reducing Bush#	Valve Sockets	Tee#	Elbow#	End Cap#	Gate Valve#	Reducing Bush#	Valve Sockets	Tee#	Elbow#	End Cap#	Gate Valve#	Reducing Bush#	Valve Sockets
<b>1</b>	<b>Tharparkar</b>																		
1st	M/s Burjj Construction Company	440	480	255	4000	300	500	1000	680	330	4120	420	720	1900	1780	2000	8050	700	2500
2nd	M/s Al Asad Traders	455	486	261	4710	345	545	1130	710	375	5150	465	765	2930	2810	3030	9080	745	3530
3rd	M/s Ahmed & Co	485	491	271	4940	384	590	1260	730	438	6200	560	830	3984	3820	4070	10130	790	4562
<b>2</b>	<b>Karachi</b>																		
1st	M/s Muhammad Zahid Building Contractors	445	500	290	4000	380	520	1100	700	400	4400	450	800	2550	1800	2300	9000	800	2530
2nd	M/s Shafi & Sons	456	522	297	4310	420	565	1135	730	450	6530	465	845	3280	2816	3430	10030	845	3580
3rd	M/s Zamzam Enterprises	470	535	315	4535	470	610	1253	741	490	6780	540	890	4630	3830	4380	11080	890	4710
<b>3</b>	<b>Jamshoro</b>																		
1st	M/s Zulfiqar Ali & Brothers	430	460	270	4600	300	500	1100	680	380	4500	330	850	2500	1900	2000	8500	750	2300
2nd	M/s Muhammad Zahid Building Contractor	450	472	284	4840	345	545	1232	697	425	5530	355	895	3550	2930	2330	9530	795	3430
3rd	M/s Burjj Construction Company	470	480	293	4970	390	560	1354	710	470	6580	420	940	3580	2980	2580	9780	840	4780
<b>3</b>	<b>Thatta</b>																		
1st	M/s Al-Asad Traders	425	480	350	4500	4000	600	1200	700	350	4500	500	750	2530	1600	2200	9050	850	2500
2nd	M/s Burjj Construction Company	445	487	362	4720	4045	645	1236	737	395	5530	560	795	3560	1640	3330	10080	895	3570
3rd	M/s Hussaini Traders	465	493	370	4980	4290	690	1444	748	480	6590	590	840	4610	1780	4280	11330	940	4590
<b>4</b>	<b>Hyderabad</b>																		
1st	M/s Riaz and Baber Constructions	428	450	280	4550	320	510	1200	720	400	4500	350	710	2510	1920	2100	9000	800	2400
2nd	M/s Al Asad Traders	432	462	287	4730	365	540	1234	740	445	5530	395	755	3560	2950	3130	10030	845	3440
3rd	M/s Hussaini Traders	442	471	294	4950	380	565	1247	752	490	6580	455	800	4590	4200	4380	11080	890	4480
<b>5</b>	<b>Sujawal</b>																		
1st	M/s Muhammad Zahid Building Contractors	430	475	330	4400	4120	560	1130	650	400	4550	500	400	2500	1560	2110	9000	800	2550
2nd	M/s Crystal Trading Company	444	480	345	4510	4325	575	1155	666	450	5580	545	445	3540	2590	3140	10020	840	3680
3rd	M/s Hussaini Traders	452	494	350	4560	4510	585	1170	719	490	6630	580	490	4580	3740	4190	11270	870	4630





**PRICE SCHEDULE-A(3) IN PAK RUPEES**


Sr#	District	P.V.C Pipe Clause "B"												P.V.C Pipe Clause "B"					
		Item												Item					
		8" Dia						10" Dia						12" Dia					
		Tee#	Elbow#	End Cap#	Gate Valve#	Reducing Bush#	Value Sockets#	Tee#	Elbow#	End Cap#	Gate Valve#	Reducing Bush#	Value Sockets#	Tee#	Elbow#	End Cap#	Gate Valve#	Reducing Bush#	Value Sockets#
<b>1</b>	<b>Tharparkar</b>																		
1st	M/s Burjj Construction Company	9020	3200	1360	14500	3600	5000	10050	3550	2200	30000	5500	12000	12000	4500	3000	45000	6500	14400
2nd	M/s Al Asad Traders	9250	3245	1405	15530	4630	6030	11080	4580	3231	31030	5630	13010	13025	5534	4130	46330	7510	15430
3rd	M/s Ahmed & Co	9420	3260	1480	16560	5655	7044	12171	5637	4250	32080	6560	14050	14050	6580	5080	47180	8580	16380
<b>2</b>	<b>Karachi</b>																		
1st	M/s Muhammad Zahid Building Contractors	10060	4200	1500	15000	3800	5100	12000	3600	2600	29000	6000	12500	13000	6000	3600	43000	8500	15000
2nd	M/s Shafi & Sons	11390	4245	1545	16130	4830	6130	12130	4630	3630	30030	7030	13530	14230	7030	4630	44030	9630	16030
3rd	M/s Zamzam Enterprises	12740	4390	1590	17080	4910	6480	12580	5630	3880	31080	8060	14780	15080	8380	5680	45180	9840	16080
<b>3</b>	<b>Jamshoro</b>																		
1st	M/s Zulfiqar Ali & Brothers	10050	4000	1500	14500	2800	4900	11000	3300	3000	27000	5500	12000	11200	5500	3000	45000	7000	14400
2nd	M/s Muhammad Zahid Building Contractor	11480	4045	1530	15530	3830	5930	12030	3430	3130	27230	6530	13230	12230	6530	4130	46030	8130	15430
3rd	M/s Burjj Construction Company	12630	4090	1550	15680	3890	6930	12380	3680	3480	27580	7560	14080	13280	7780	5080	47380	9480	16580
<b>3</b>	<b>Thatta</b>																		
1st	M/s Al-Asad Traders	10000	4000	1550	14000	3500	5000	11000	3500	2600	28000	5000	12800	13500	6000	3350	45000	8000	15000
2nd	M/s Burjj Construction Company	11300	4045	1595	15045	4570	6130	12080	4520	3637	29030	6030	13838	14530	7130	4390	46130	9040	16030
3rd	M/s Hussaini Traders	12825	4060	1640	16080	5680	7380	13200	5780	4680	30085	7060	14883	15780	8080	5630	47080	10280	17085
<b>4</b>	<b>Hyderabad</b>																		
1st	M/s Riaz and Baber Contructions	11000	4400	1450	15000	2700	4800	10500	3420	3020	58500	5600	12050	11700	6050	3020	47000	5000	13000
2nd	M/s Al Asad Traders	11530	4450	1495	16130	3730	5830	11630	4450	4050	59530	6630	13080	12830	7280	4050	48130	6330	14090
3rd	M/s Hussaini Traders	12180	4490	1540	17080	4880	6890	12570	5530	5180	60680	7760	14530	13780	8430	5100	49380	7080	15280
<b>5</b>	<b>Sujawal</b>																		
1st	M/s Muhammad Zahid Building Contractors	10050	4050	1620	13800	3520	4850	12000	3600	2500	27500	4900	13200	13500	6020	3400	44000	7900	14500
2nd	M/s Crystal Trading Company	11240	4095	1665	14870	4580	5880	13130	4630	3630	28530	5930	14230	14580	7150	4430	45230	8930	15530
3rd	M/s Hussaini Traders	12674	4340	1710	15980	5600	6956	14080	5780	4580	29580	6960	15380	15680	8140	5680	46080	9980	16640

  
 MEMBER/SECRETARY  
**Shahid Mehmood Arain**  
 Deputy Director (WCD)  
 Directorate OFWM  
 Sindh, Hyderabad.

  
 MEMBER  
**Shakeel Shaikh**  
 Deputy Director  
 Planning & Monitoring Cell  
 Agriculture Supply & Prices  
 Department, Karachi

  
 MEMBER  
**Saifullah Magsi**  
 Add: District Accounts Officer-I  
 District Hyderabad


  
 MEMBER  
**Agha Shahid**  
 Assistant Engineer (Civil)  
 Municipal Committee  
 Qasimabad


  
 CHAIRMAN  
**Syed Nadeem Shah**  
 Director  
 On Farm Water Management  
 Sindh, Hyderabad

## PRICE SCHEDULE-A(3) IN PAK RUPEES


Amount in Rs.


Sr#	District	R.C.C ASTM Pipe Clause "B"						R.C.C Pipe Clause "B"						P.V.C Pipe Clause "B"						
		8"Dia Rate	12"Dia Rate	15"Dia Rate	18"Dia Rate	21"Dia Rate	24"Dia Rate	6"Dia Rate	9"Dia Rate	12"Dia Rate	15"Dia Rate	18"Dia Rate	21"Dia Rate	24"Dia Rate	3"Dia Rate	4"Dia Rate	6"Dia Rate	8"Dia Rate	10"Dia Rate	12"Dia Rate
<b>1</b>	<b>Tharparkar</b>																			
1st	M/s Burjj Construction Company	-	-	-	-	-	-	-	-	-	-	-	-	925	1120	1500	2100	2830	4500	
2nd	M/s Al Asad Traders	-	-	-	-	-	-	-	-	-	-	-	-	970	1165	1550	2154	2875	4545	
3rd	M/s Ahmed & Co	-	-	-	-	-	-	-	-	-	-	-	-	990	1245	1630	2234	2955	4625	
<b>2</b>	<b>Karachi</b>																			
1st	M/s Muhammad Zahid Building Contractor	2000	2500	3000	3350	3800	4800	1250	1500	2000	2430	2690	3060	4000	900	1080	1550	2160	3000	4650
2nd	M/s Shafi & Sons	2243	2548	3050	3393	3845	4845	1295	1544	2045	2475	2735	3105	4043	943	1125	1595	2205	3043	4696
3rd	M/s Zamzam Enterprises	2523	2628	3330	3473	3923	4923	1375	1624	2155	2555	2815	3183	4125	1023	1205	1675	2285	3123	4793
<b>3</b>	<b>Jamshoro</b>																			
1st	M/s Zulfiqar Ali & Brothers	1930	2380	2900	3230	3600	4500	1150	1440	1800	2300	2600	3000	3800	895	1050	1460	2110	2950	4550
2nd	M/s Muhammad Zahid Building Contractor	1975	2425	2945	3273	3646	4543	1195	1485	1848	2342	2641	3040	3845	940	1095	1505	2155	2993	4693
3rd	M/s Burjj Construction Company	2055	2505	3025	3355	3726	4623	1275	1563	1928	2422	2721	3120	3970	1020	1173	1585	2235	3077	4773
<b>4</b>	<b>Thatta</b>																			
1st	M/s Al-Asad Traders	2080	2530	2960	3300	3700	4650	1280	1600	2100	2350	2700	3000	3900	780	1100	1600	2010	3100	4500
2nd	M/s Burjj Construction Company	2225	2575	3305	3443	3745	4693	1323	1744	2245	2390	2838	3139	3956	825	1151	1640	2055	3153	4545
3rd	M/s Hussaini Traders	2405	2655	3685	3516	3825	4790	1405	1820	2334	2575	2910	3419	4026	905	1233	1750	2135	3223	4623
<b>5</b>	<b>Hyderabad</b>																			
1st	M/s Riaz and Baber Contructions	1900	2350	2860	3200	3560	4400	1200	1410	1700	2250	2645	2980	4000	920	1100	1500	2100	2880	4420
2nd	M/s Al Asad Traders	1943	2373	2985	3253	3603	4643	1280	1554	1745	2395	2683	3019	4056	965	1251	1545	2145	2933	4465
3rd	M/s Hussaini Traders	2023	2485	2990	3323	3783	4523	1325	1640	1880	2480	2790	3299	4136	1043	1310	1725	2223	3313	4550
<b>6</b>	<b>Sujawal</b>																			
1st	M/s Muhammad Zahid Building Contractor	2020	2510	3000	3250	3600	4620	1350	1580	2050	2300	2790	2990	4040	800	1130	1650	1950	2950	4080
2nd	M/s Crystal Trading Company	2087	2555	3045	3293	3643	4630	1395	1670	2095	2345	2828	3329	4296	843	1155	1735	1995	3303	4125
3rd	M/s Hussaini Traders	2145	2635	3123	3473	3723	4743	1488	1704	2171	2427	2975	3109	4176	925	1231	1780	2075	3583	4203

  
MEMBER/SECRETARY  
**Shahid Mehmood Arain**  
Deputy Director (WCD)  
Directorate OFWM  
Sindh, Hyderabad.

  
MEMBER  
**Shakeel Shaikh**  
Deputy Director  
Planning & Monitoring Cell  
Agriculture Supply & Prices  
Department, Karachi


  
MEMBER  
**Saifullah Magsi**  
Add: District Accounts Officer-1  
District Hyderabad

  
MEMBER  
**Agha Shahid**  
Assistant Engineer (Civil)  
Municipal Committee  
Qasimabad

  
CHAIRMAN  
**Syed Nadeem Shah**  
Director  
On Farm Water Management  
Sindh, Hyderabad


**EVALUATION/QUALIFICATION (TENDER NO. OFWM/WCD/alaiw/2017/1392, Dated: 18.07.2017)**


Sr#	Description	M/s ZamZam Enterprises	M/s Zulfikar Ali & Brothers	M/s Burjj Construction Company	M/s Muhammad Zahid Building Contractor	M/s Al-Asad Traders	M/s Ahmed & Co	M/s Z.H Construction & Co	M/s Shafi & Sons	M/s Crystal Trading Company	M/s Muhammad Iqbal Hassan Associates	M/s Parvex Associates & Co	M/s Hussaini Traders	M/s Riaz & Baber Construction
		1	2	3	4	5	6	7	8	9	10	11	12	13
1	List of similar assignment with cost under taken over the past Two years	responsive	responsive	responsive	responsive	responsive	responsive	responsive	responsive	responsive	responsive	responsive	responsive	responsive
2	Detail of transport owned by Supplier	responsive	responsive	responsive	responsive	responsive	responsive	responsive	responsive	responsive	responsive	responsive	responsive	responsive
3	Financial statement of last three years	responsive	responsive	responsive	responsive	responsive	responsive	responsive	responsive	responsive	responsive	responsive	responsive	responsive
4	NTN and GST	responsive	responsive	responsive	responsive	responsive	responsive	responsive	responsive	responsive	responsive	responsive	responsive	responsive
5	Affidavit that firm has never been black listed	responsive	responsive	responsive	responsive	responsive	responsive	responsive	responsive	responsive	responsive	responsive	responsive	responsive

  
**MEMBER/SECRETARY**  
**Shahid Mehmood Arain**  
 Deputy Director (WCD)  
 Directorate , OFWM  
 Sindh, Hyderabad

  
**MEMBER**  
**Shakeel Shaikh**  
 Deputy Director  
 Planning & Monitoring Cell  
 Agriculture Supply & Prices  
 Department, Karachi

  
**MEMBER**  
**Saifullah Magsi**  
 Add: District Accounts Officer-I  
 District Hyderabad

  
**MEMBER**  
**Agha Shahid**  
 Assistant Engineer (Civil)  
 Municipal Committee  
 Qasimabad

  
**CHAIRMAN**  
**Syed Nadeem Shah**  
 Director  
 On Farm Water Management  
 Sindh, Hyderabad

**MINUTES OF MEETING OF PROCUREMENT COMMITTEE HELD ON 08.08.2017 UNDER THE CHAIRMANSHIP OF DIRECTOR ON FARM WATER MANAGEMENT SINDH HYDERABAD IN THE COMMITTEE ROOM OF DIRECTORATE ON FARM WATER MANAGEMENT SINDH HYDERABAD TO OPEN BIDS RECEIVED AGAINST THE TENDER NO.OFWM/WCD/ALAIW/TEN/2017/1392, DATED 18.07.2017 FOR THE SUPPLY OF CONSTRUCTION MATERIAL FOR THE SCHEME OF "ADDITIONAL LINING OF ALREADY IMPROVED WATERCOURSES IN SINDH FOR THE YEAR 2017-18".**

**List of participants attached**

The Meeting started with the name of Almighty Allah

The chair welcomed all the participants and directed the Director OFWM to brief the forum about the opening and evaluation of bids received. Director OFWM brief that the tender was invited for the supply of construction material for the scheme "Additional Lining of Already Improved Watercourses in Sindh for the year 2017-18". As per Sindh Clause 26(i) i.e single stage one envelope procedure. Thirteen suppliers had purchased blank Tender Documents and only thirteen suppliers have submitting the bids as mentioned below.

Sr#	Name of Supplier purchased blank bidding document	Sr#	Name of Supplier submitted the bids
1	M/s Zam Zam Enterprises	1	M/s Zam Zam Enterprises
2	M/s Zulfiqar Ali& Brothers	2	M/s Zulfiqar Ali& Brothers
3	M/s Burjj Construction Company	3	M/s Burjj Construction Company
4	M/s Muhammad Zahid Building Contractor	4	M/s Muhammad Zahid Building Contractor
5	M/s Al-Asad Traders	5	M/s Al-Asad Traders
6	M/s Ahmed & Co	6	M/s Ahmed & Co
7	M/s Z.H Construction &Co	7	M/s Z.H Construction &Co
8	M/s Shafi & Sons	8	M/s Shafi & Sons
9	M/s Crystal Trading Company	9	M/s Crystal Trading Company
10	M/s Muhammad Iqbal Hassan Associates	10	M/s Muhammad Iqbal Hassan Associates
11	M/s Parvez Associates & Co	11	M/s Parvez Associates & Co
12	M/s Hussaini Traders	12	M/s Hussaini Traders
13	M/s Riaz & Babar Construction.	13	M/s Riaz & Babar Construction.

The bids are opened in presence of Procurement Committee and the amount and Security Deposit were announced.

The chair advised the Procurement Committee to initiate the evaluation of Bid opening on priority basis. Meeting ended with the vote of thanks.

  
(Syed Nadeem Shah)  
DIRECTOR

dated: 17-08-2017

No.OFWM/ALAIW/Ten/2017/1670

**CC To:**

- The Director General AE&WM Sindh, Hyderabad.
- The Deputy Secretary (Tech), Agriculture Supply and Prices Department Government of Sindh.

