


## BID- EVALUATION

1. Name of Procuring Agency:- Executive Engineer Machinery Maintenance Division Khairpur @ Shaikarpur.
2. Tender Reference:- No: TC/G-55/EE/1193/dated:24-07-2017.
3. Tender Description / Name of Work/ item:- Widening & Reconditioning of Jacobabad Dadapur  
Garhi Khairo Road upto Sherapur Mile 0/0-14/7+165 (24.00 km).
4. Method of Procurement: Single Stage on Envelope Procedure.
5. Tender Published :- SPPRA  
(Print & Electronic Media (SPPRA ID No. & News Papers Name with date))
6. Total Bids Documents Sold:- 2 Nos
7. Total Bids Received:- 2 Nos
8. Technical Bid Opening date:(if Applicable) 15-08-2017 (Provide details in Separate Form).
9. No. of Bid Technically qualified (if Applicable) 01
10. (Bid(s) Rejected):- 01 Nos
11. Financial Bid Opening Date:- 15-08-2017
12. Bid Evaluation Report:-

S.No	Name of Firm of Bidder	Cost offered by the Bidder	Ranking in Term of Cost	Comparison with Estimated Cost	Reasons for acceptance/ rejection	Remarks
1.	M/s Ibrahim Khan & Ismail Khan	975507281	1 <sup>st</sup> Lowest	976323551	Qualified as Per evaluation Criteria	Recommended and award of work
2.	M/s Abdul Ghaffar Memon	976107972	2 <sup>nd</sup> Lowest	976323551	Qualified	Rejected due to Higher Rate

  
JAVEED IQBAL SHAIKH  
EXECUTIVE ENGINEER  
MACHINERY MAINTENANCE DIVISION  
KHAIRPUR @ SHAIKARPUR  
Chairman

  
ALI RAZA SHAH  
ASSISTANT ENGINEER  
PROVANCIAL HIGHWAYS  
SUB-DIVISION SHAIKARPUR  
MEMBER

  
IMTIAZ ALI SAMO  
DIVISIONAL ACCOUNTS OFFICER  
BUILDINGS DIVISION SHAIKARPUR  
MEMBER

**Method and Procedure of Procurement: National Competitive Bidding  
(Single Stage- One Envelope).**

**MINUTES OF BID OPENING MEETING**

A meeting of the procurement committee held on 25-08-2017 in the office of the Executive Engineer Machinery Maintenance Division Khairpur @ Shaikarpur regarding opening the of tender for the above cited NIT for the procurement of the work:- **Widening & Reconditioning of Jacobabad Dadapur Garhi Khairo Road upto Sherapur Mile 0/0-14/7+165 (24.00 km)**

The meeting was attended by the following members of the procurement committee:-

1. (Javeed Iqbal Shaikh ) (Chairman)  
Executive Engineer Machinery Maintenance  
Khairpur@ Shaikarpur
2. (Ali Raza Shah ) (Member)  
Assistant Engineer Provincial highway  
Sub-Division Shaikarpur
3. Imtiaz Ali Samo ) (Member)  
Divisional Accounts Officer  
Building Division Shaikarpur


The Bids were received till the deadline of submission and opened before the following Bidders and their representative (Attendance sheet is enclosed).

The Bids were opened at the given time 2.00 PM in the presence of the Procurement Committee. The committee examined all the bids as per the Qualification / Eligibility /Criteria provided in the bidding documents and arithmetically checked and verified the documents and bid security submitted by the bidders.


**Recommendations:-**

In the light of assessment conducted by the procurement committee for technical compliance and comparison of rates in respect of the opened tender the procurement committee unanimously declared the bid submitted by M/S Ibrahim Khan & Ismail Khan as the lowest and accepted as per the SPPRA Rules ~~1949~~<sup>2010</sup> (Amended ~~1949~~<sup>2013-</sup>14).

The meeting ended successfully with a vote of thanks.

  
JAVEED IQBAL SHAIKH  
EXECUTIVE ENGINEER  
MACHINERY MAINTENANCE DIVISION  
KHAIRPUR @ SHAIKARPUR  
Chairman

  
ALI RAZA SHAH  
ASSISTANT ENGINEER  
PROVANCIAL HIGHWAYS  
SUB-DIVISION SHAIKARPUR  
MEMBER

  
IMTIAZ ALI SAMO  
DIVISIONAL ACCOUNTS OFFICER  
BUILDINGS DIVISION SHAIKARPUR  
MEMBER

**BIDDERS QUALIFICATION CRITERIA / TECHNICAL EVALUATION REPORT (2)**

NIT NO:-TC/G-55/EE / <sup>1193</sup> ~~1250~~ <sup>24.7.</sup> dated: ~~07-08-2017~~


EXECUTIVE ENGINEER MACHINERY MAINTENANCE DIVISION

KHAIRPUR @ SHAIKARPUR

Name of Work:- **Widening & Reconditioning of Jacobabad Dadapur Garhi  
Khairo Road upto Sherapur Mile 0/0-14/7+165 (24.00 km)**

METHOD OF PROCURMENT:- SINGLE ENVELOPE METHOD

S.No:-	MANDATORY ELIGIBILITY CRITERIA	COMPLIED / NOT COMPLIED
01	EARNEST MONEY ATTACHED	COMPLIED
02	TENDER FEE DEPOSITED	COMPLIED
03	STAMP DUTY LEVIED	COMPLIED
04	SINDH BOARD OF REVENUE CERTIFICATE	Yes
05	N.T.N CERTIFICATE / COPY OF NIC	Yes
06	AFFIDAVIT ATTACHED	Yes
07	BIO DATA OF ENGINEERS TECHNICAL STAFF / DETAIL OF WORK IN PROGRESS	Available
08	REGISTRATION WITH PEC IN REQUIRED RELEVANT CATEGORY	Available
09	Required Experience	Available
10	Fund / budget status	Available

  
JAVED IQBAL SHAIKH  
EXECUTIVE ENGINEER  
MACHINERY MAINTENANCE DIVISION  
KHAIRPUR @ SHAIKARPUR  
Chairman

  
ALI RAZA SHAH  
ASSISTANT ENGINEER  
PROVANCIAL HIGHWAYS  
SUB-DIVISION SHAIKARPUR  
MEMBER

  
IMTIAZ ALI SAMO  
DIVISIONAL ACCOUNTS OFFICER  
BUILDINGS DIVISION SHAIKARPUR  
MEMBER

## COMPRATIVE STATEMENT

NAME OF WORK:- WIDENING & RECONDITIONING OF JACOBABAD DADPUR GARHI  
KHAIRO ROAD UPTO SHAERAPUR MILE 0/0-14/7+165 (24.00 KMS)

N.I.T NO :- Vide No: TC/G-55/EE/1193/dated:-24-07-2017


N.I.T Sr. No:- No.2

ESTIMATED COST:- Rs. 980.00 Million.

T.S Amount:- Rs. 980.00 Millions, Vide NO:C.E/H&S/1113 dated 11-8-2017

Date of issue 24-07-2017 and Date of Opening 15-08-2017.

S.No	Name of Participants	D.R No.	Part A Road Work	Asphalt Concrete	Part B M/ Work Repair of Bridge	Part C M/ Work 3 Span Repair Culvert	Part D M/ Work 6 Span Culvert	Part E M/s Work Storm Water Drain Culvert	Part E M/s Work Stone Pitching	Scheme Board & other Items	Status
1	M/s Ibrahim Khan & Ismail Khan	14802	13.92 % Above	19.93 % Above & Item No:- 4 Atpar	11.50 % Above	13.50 % Above	13.80 % Above	15.90 % Above	28.00 % Above	AT PAR	Lowest
2	M/s Abdul Ghaffar Memon	14801	13.96 % Above	19.96 % Above Item No:- 4 Atpar	11.90 % Above	13.70 % Above	13.90 % Above	15.95 % Above	28.30% Above	AT PAR	Highest

  
JAVED IQBAL SHAIKH  
EXECUTIVE ENGINEER  
MACHINERY MAINTENANCE DIVISION  
KHAIRPUR @ SHAIKARPUR  
Chaiman

  
ALI RAZA SHAH  
ASSISTANT ENGINEER  
PROVANCIAL HIGHWAYS  
SUB-DIVISION SHAIKARPUR  
MEMBER

  
IMTIAZ ALI SAMO  
DIVISIONAL ACCOUNTS OFFICER  
BUILDINGS DIVISION SHAIKARPUR  
MEMBER

## OPENING SHEET

**NAME OF WORK :- Widening & Reconditioning of Jacobabad Dadapur Garhi Khairo Road upto Sherapur Mile 0/0-14/7+165  
(24.00 km)**

Bid Reference No. TC/G-55/EE/1193 dated 24-07-2017		M/s <i>IBRAHIM Khan</i> <i>Sismail Khan</i>	M/s <i>Abdul Kheffar</i> <i>Momen</i>	M/s	Sector:	Roads
Bid Opening Date:- 15-08-2017					Time:	2:00 PM
S.No:	BID OPENING CHECKLIST	Yes	Yes	Yes		
1.00	Is outer envelope of bid sealed?	Yes	Yes	Yes		
2.00	If Form of Bid Complete and signed?	Yes	Yes	Yes		
3.00	Expiration date of bid	90 "days"	90 "days"	90 "days"		
4.00	Is documentary authority for signing enclosed	him self	him self	him self		
5.00	Amount of Bid Security ( as required) Rs:-	Rs:-	Rs:-	Rs:-		
6.00	" Substitution " With Drawl " or " Modification Submitted"	No	No	No		
7.00	Describe any alternative bid made	No	No	No		
8.00	Describe any discount of modification offered	No	No	No		
9.00	Additional Comments	No	No	No		
	Total Bid Price Rs.	Rs:- <i>975507281/-</i>	Rs:- <i>976167972/-</i>	Rs:-		
11.00	Name of bidder or his representative who attended bid opening					
12.00	Signature of bidder or his representative who attended bid opening					
13.00	Name of Member of Tender Committee who attended bid opening					

*Jamun*  
**JAVEED IQBAL SHAIKH**  
EXECUTIVE ENGINEER  
MACHINERY MAINTENANCE DIVISION  
SHAIKARPUR @ SHAIKARPUR  
Chairman

*Shah*  
**ALI RAZA SHAH**  
ASSISTANT ENGINEER  
PROVANCIAL HIGHWAYS  
SUB-DIVISION SHAIKARPUR  
MEMBER

*Imtiaz*  
**IMTIAZ ALI SAMO**  
DIVISIONAL ACCOUNTS OFFICER  
BUILDINGS DIVISION SHAIKARPUR  
MEMBER

COMPARATIVE STATEMENT / FINANCIAL REVIEW

S. NO.2

DATE OF ISSUE 24-07-2017  
DATE OF OPENING 15-08-2017

NAME OF WORK:-

Widening & Reconditioning of Jacobabad Dadapur Garhi Khairo Road upto Sherapur Mile 0/0-14/7+165 (24.00 km)

N.I.T Called by Executive Engineer Machinery Division Khairpur @ Shaikarpur Vide No: TC/G-55/1193 dated :-24-07-2017

Administrative Approval Rs. 980.0.236 million & Technical Sanction Rs.980.0236 Million Vide Order No:C.E/HWS/DB/ 1913 dated:- 11- 8-2017

Part	Items.	Amount of Schedule 'B'.	Celling in T.S.	Amount in T.S.	RATES / PERCENTAGE QUOTED BY CONTRACTOR.					
					M/s Ibrahim Khan & Ismail Khan		M/s Abdul Ghaffar Memon			
					Percentage / Rate over Schedule-'B'	Amount	Percentage / Rate over Schedule-'B'	Amount	Percentage / Rate over Schedule-'B'	Amount
<b>A) Road Work</b>										
<b>1 Except item No:-(4 ,9&amp;10)</b>										
	i Schedule 'B'	481531230		548945602	13.92 %Above	548560377	13.96 %Above	548752990		
	ii Add 14 % Above (+)	67414372								
	<b>Total:-</b>	<b>548945602</b>		<b>548945602</b>		<b>548560377</b>		<b>548752990</b>		
<b>2 Asphalt Concrete</b>										
	i Schedule 'B'	412229122		494674946	19.93 %Above	494386386	19.96 %Above	494510055		
	ii Add 20 % Above (+)	82445824								
	<b>Total:-</b>	<b>494674946</b>		<b>494674946</b>		<b>494386386</b>		<b>494510055</b>		
3	on Cloud Milling (item No:-4)	15067883	Atpar	15067883	Atpar	15067883	Atpar	15067883		
	Dcrease of Bituman (-)	117561160		117561160		117561160		117561160		
	Scheme Board Mix Other Items	17549428	Atpar	17549428	Atpar	17549428	Atpar	17549428		
	<b>Grant Total</b>	<b>958676699</b>		<b>958676699</b>		<b>958002914</b>		<b>958319195</b>		
<b>B) M/Work Repair of Bridge</b>										
	i Schedule 'B'	451580			11.50 %Above	503512	11.90 %Above	505318		
	ii Cartage of Material	56590			Except (FAB)		Except (FAB)			
	iii Fab	134686	Atpar	134686	Atpar	134686	Atpar	134686		
	<b>Total:-</b>	<b>642856</b>	<b>Total:-</b>	<b>642856</b>	<b>Total:-</b>	<b>638198</b>	<b>Total:-</b>	<b>640004</b>		
<b>M/Work 3Span Culverts</b>										
<b>C) Repairs</b>										
	i Schedule 'B'	511632		584844	13.50 %Above	580702	13.70 %Above	664968		
	ii Cartage of Material	73212			Except (FAB)		Except (FAB)			
	iii Fab	195972	Atpar	195972	Atpar	195972	Atpar	195972		
	<b>Total:-</b>	<b>780816</b>	<b>Total:-</b>	<b>780816</b>	<b>Total:-</b>	<b>776674</b>	<b>Total:-</b>	<b>860940</b>		
<b>D) M/Work 6Span Cul</b>										
	i Schedule 'B'	1059280		1211050	13.80 %Above	1205461	13.90 %Above	1379386		
	ii Cartage of Material	151770			Except (FAB)		Except (FAB)			
	iii Fab	516725	Atpar	516725	Atpar	516725	Atpar	516725		
	<b>Total:-</b>	<b>1727775</b>	<b>Total:-</b>	<b>1727775</b>	<b>Total:-</b>	<b>1722186</b>	<b>Total:-</b>	<b>1896111</b>		

Cont:P2

E) M/Work Strom Water Drain

i Schedule 'B'	2866849	15.90	%Above	3322678	15.95	%Above	3324111
ii Cartage of Material	485820	Except (FAB & Exe)		Except (FAB & Exe)			
iii Fab & Exe	1163865	Atpar	1163865	Atpar	1163865	Atpar	1163865
Total:-	4516534	Total:-	4516534	Total:-	4486543	Total:-	4487976

f) M/Work Stone Pitching


i Schedule 'B'	7659794	28.00	%Above	9804536	28.30	%Above	9827516
ii Cartage of Material	2242847	Except (FAB & Exe)		Except (FAB & Exe)			
iii Execavation	76230	Atpar	76230	Atpar	76230	Atpar	76230
Total:-	9978871	Total:-	9978871	Total:-	9880766	Total:-	9903746
Grant Total	976323551			975507281			976107972


**Submitted to the worthy Superintending Engineer Works & Services Department khairpur**

The rate quoted by **M/s Ibrahim Khan & Ismail Khan** Government Contractor @ (Part A Road Work on Except Item No:- 4, 9& 10) 13.92 % Above ) (Asphalt Concrete 19.93 % Above ) & Item No:-4 Atpar & Scheme Board other Item Atpar (Part B New Repair of Bridge M Work 11.50 % Above)(Part C 3 Span Culvert M Work 13.50 % Above) (Part d Repair 6 Span Culvert M Work 13.80 % Above) (Part E Storm Water Drain 15.90 % Above (Part F Stone Pitching 28.00 % Above on, The tender amount of the lowest bidder comes to Rs. **975507281/-** against Administrative Approval of **Rs.980.236/-** Techincial sanction of **Rs.980.0236 /-** Thus saving over is **Rs.4516319 /-** from T.S

if approved work order may be issued

CHECKED BY

  
JAVED IQBAL SHAIKH  
EXECUTIVE ENGINEER  
MACHINERY MAINTENANCE DIVISION  
KHAIRPUR @ SHAIKARPUR  
Chairman


  
ALI RAZA SHAH  
ASSISTANT ENGINEER  
PROVANCIAL HIGHWAYS  
SUB-DIVISION SHAIKARPUR  
MEMBER

  
IMTIAZ ALI SAMO  
DIVISIONAL ACCOUNTS OFFICER  
BUILDINGS DIVISION SHAIKARPUR  
MEMBER

## BID- EVALUATION

1. Name of Procuring Agency:- Executive Engineer Machinery Maintenance Division Khairpur @ Shaikarpur.
2. Tender Reference:- No: TC/G-55/EE/1193/dated:24-07-2017.
3. Tender Description / Name of Work/ item:- WIDENING & RECONDITIONING OF JACOBABAD THULL ROAD MILE 0/0-11/4 (18.51 Kms)
4. Method of Procurement: Single Stage on Envelope Procedure.
5. Tender Published :- SPPRA  
(Print & Electronic Media (SPPRA ID No. & News Papers Name with date))
6. Total Bids Documents Sold:- 2 Nos
7. Total Bids Received:- 2 Nos
8. Technical Bid Opening date:(if Applicable) 15-08-2017 (Provide details in Separate Form).
9. No. of Bid Technically qualified (if Applicable) 01
10. (Bid(s) Rejected):- 01 Nos
11. Financial Bid Opening Date:- 15-08-2017
12. Bid Evaluation Report:-

S.No	Name of Firm of Bidder	Cost offered by the Bidder	Ranking in Term of Cost	Comparison with Estimated Cost	Reasons for acceptance/ rejection	Remarks
1.	M/s Sigma Engineer	964888675	1 <sup>st</sup> Lowest	966088684	Qualified as Per evaluation Criteria	Recommended and award of work
2.	M/s Abdul Ghaffar Memon	965929999	2 <sup>nd</sup> Lowest	966088684	Qualified	Rejected due to Higher Rate

  
JAVEED IQBAL SHAIKH  
EXECUTIVE ENGINEER  
MACHINERY MAINTENANCE DIVISION  
KHAIRPUR @ SHAIKARPUR  
Chairman

  
ALI RAZA SHAH  
ASSISTANT ENGINEER  
PROVANCIAL HIGHWAYS  
SUB-DIVISION SHAIKARPUR  
MEMBER

  
IMTIAZ ALI SAMO  
DIVISIONAL ACCOUNTS OFFICER  
BUILDINGS DIVISION SHAIKARPUR  
MEMBER



NIT NO.TC-G-55/EE/1193dated:-24-07- 2017

**Method and Procedure of Procurement: National Competitive Bidding  
(Single Stage- One Envelope).**

**MINUTES OF BID OPENING MEETING**

A meeting of the procurement committee held on 15-08-2017 in the office of the Executive Engineer Machinery Maintenance Division Khairpur @ Shaikarpur regarding opening the of tender for the above cited NIT for the procurement of the work:- **Widening & Reconditioning of Jacobabad Dadapur Garhi Khairo Road upto Sherapur Mile 0/0-14/7+165 (24.00 km)**

The meeting was attended by the following members of the procurement committee:-

1. (Javeed Iqbal Shaikh ) (Chairman)  
Executive Engineer Machinery Maintenance  
Khairpur@ Shaikarpur
2. (Ali Raza Shah ) (Member)  
Assistant Engineer Provincial highway  
Sub-Division Shaikarpur
3. Imtiaz Ali Samo ) (Member)  
Divisional Accounts Officer  
Building Division Shaikarpur


The Bids were received till the deadline of submission and opened before the following Bidders and their representative (Attendance sheet is enclosed).

The Bids were opened at the given time 2.00 PM in the presence of the Procurement Committee. The committee examined all the bids as per the Qualification / Eligibility /Criteria provided in the bidding documents and arithmetically checked and verified the documents and bid security submitted by the bidders.

**Recommendations:-**

In the light of assessment conducted by the procurement committee for technical compliance and comparison of rates in respect of the opened tender the procurement committee unanimously declared the bid submitted by M/S Ibrahim Khan & Ismail Khan as the lowest and accepted as per the SPPRA Rules ~~1940~~<sup>2010</sup> (Amended ~~1943~~<sup>2013</sup> -14) .

The meeting ended successfully with a vote of thanks.

  
JAVEED IQBAL SHAIKH  
EXECUTIVE ENGINEER  
MACHINERY MAINTENANCE DIVISION  
KHAIKARPUR @ SHAIKARPUR  
Chairman

  
ALI RAZA SHAH  
ASSISTANT ENGINEER  
PROVANCIAL HIGHWAYS  
SUB-DIVISION SHAIKARPUR  
MEMBER

  
IMTIAZ ALI SAMO  
DIVISIONAL ACCOUNTS OFFICER  
BUILDINGS DIVISION SHAIKARPUR  
MEMBER

# COMPRATIVE STATEMENT

NAME OF WORK:- WIDENING & RECONDITIONING OF JACOBABAD THULL ROAD MILE 0/0-11/4 (18.51 Kms)

N.I.T NO :- Vide No: TC/G-55/EE/1193/dated:-24-07-2017


N.I.T Sr. No:- No.1

ESTIMATED COST:- Rs. 980.00 Million.

T.S Amount:- Rs. 976.4565 Millions, Vide NO:C.E/H&S/ 19/0 dated 11-8-2017

Date of issue 24-07-2017 and Date of Opening 15-08-2017.

S.No	Name of Participants	D.R No.	Part A Road Work	Asphalt Concrete	Part B M/ Work 3 Span New Culvert	Part C M/ Work 3 Span Repair Culvert	Part D M/ Work 6 Span Culvert	Part E M/s Work Storm Water Drain Culvert	Part E M/s Work Stone Pitching	Scheme Board & other Items	Status
1	M/s Sigma Engineers	14803	13.95 % Above	19.90 % Above & Item No.- 4 Atpar	13.00 % Above	10.50 % Above	10.00 % Above	12.00 % Above	25.00 % Above	AT PAR	Lowest
2	M/s Abdul Ghaffar Memon	14801	13.98 % Above	19.95 % Above Item No:- 4 Atpar	13.40 % Above	10.70 % Above	10.40 % Above	12.30 % Above	25.50% Above	AT PAR	Highest

  
JAVEED IQBAL SHAIKH  
EXECUTIVE ENGINEER  
MACHINERY MAINTENANCE DIVISION  
KHAIRPUR @ SHAIKARPUR  
Chaiman

  
ALI RAZA SHAH  
ASSISTANT ENGINEER  
PROVANCIAL HIGHWAYS  
SUB-DIVISION SHAIKARPUR  
MEMBER

  
IMTIAZ ALI SAMO  
DIVISIONAL ACCOUNTS OFFICER  
BUILDINGS DIVISION SHAIKARPUR  
MEMBER

COMPARATIVE STATEMENT / FINANCIAL REVIEW

S. NO.1

DATE OF ISSUE 24-07-2017  
DATE OF OPENING 15-08-2017

NAME OF WORK:-

Widening & Reconditioning of Jacobabad Thull Road Mile 0/0-11/4 (18.kms)

N.I.T Called by Executive Engineer Machinery Division Khairpur @ Shaikarpur Vide No: TC/G-55/1193 dated :-24-07-2017

Administrative Approval Rs. 980.00 million & Technical Sanction Rs.976.4565 Million Vide Order No:C.E/HWS/DE/ 1910 dated:- 11- 8-2017

Part	Items.	Amount of Schedule 'B'.	Celling in T.S.	Amount in T.S.	RATES / PERCENTAGE QUOTED BY CONTRACTOR.					
					M/s Sigma Engineers		M/s Abdul Ghaffar Memon			
					Percentage / Rate over Schedule-'B'	Amount	Percentage / Rate over Schedule-'B'	Amount	Percentage / Rate over Schedule-'B'	Amount
<b>A) Road Work</b>										
<b>1 Except item No:-(4 ,9&amp;10)</b>										
	i Schedule 'B'	446637383		509166617	13.95 %Above	508943298	13.98 %Above	509077289		
	ii Add 14 % Above (+)	62529234								
	<b>Total:-</b>	<b>509166617</b>		<b>509166617</b>		<b>508943298</b>		<b>509077289</b>		
<b>2 Asphalt Concrete</b>										
	i Schedule 'B'	415290807		498348968	19.90 %Above	497933678	19.95 %Above	498141323		
	ii Add 20 % Above (+)	83058161								
		<b>498348968</b>		<b>498348968</b>		<b>497933678</b>		<b>498141323</b>		
3	on Cloud Milling (item No:-4)	13140379	Atpar	13140379		Atpar 13140379		Atpar 13140379		
	Dcrease of Bituman (-)	114415538		114415538		114415538		114415538		
	Scheme Board Mix Other Items	16129184	Atpar	16129184		Atpar 16129184		Atpar 16129184		
	<b>Grant Total</b>	<b>922369610</b>		<b>922369610</b>		<b>921731001</b>		<b>922072637</b>		
<b>M/Work 3Span Culverts</b>										
<b>B) New</b>										
	i Schedule 'B'	2335864			13.00 %Above	2639526	13.40 %Above	2648870		
	ii Cartage of Material	350832			Except (FAB & Exe)		Except (FAB & Exe)			
	iii Execavation & Fab	459912	Atpar	459912		Atpar 459912		Atpar 459912		
	<b>Total:-</b>	<b>3146608</b>		<b>3146608</b>		<b>3099438</b>		<b>3108782</b>		
<b>M/Work 3Span Culverts</b>										
<b>C) Repairs</b>										
	i Schedule 'B'	1959516		2181636	10.50 %Above	2165265	10.70 %Above	2415071		
	ii Cartage of Material	222120			Except (FAB )		Except (FAB )			
	iii Fab	587916	Atpar	587916		Atpar 587916		Atpar 587916		
	<b>Total:-</b>	<b>2769552</b>		<b>2769552</b>		<b>2753181</b>		<b>3002987</b>		
<b>M/Work 6Span Cul</b>										
<b>D)</b>										
	i Schedule 'B'	2542272		2832864	10.00 %Above	2796499	10.40 %Above	3127482		
	ii Cartage of Material	290592			Except (FAB )		Except (FAB )			
	iii Fab	1110576	Atpar	1110576		Atpar 1110576		Atpar 1110576		
	<b>Total:-</b>	<b>3943440</b>		<b>3943440</b>		<b>3907075</b>		<b>4238058</b>		

Cont:P2

E) M/Work Strom Water Drain

i	Schedule 'B'	7794386		12.00	%Above	8729712		12.30	%Above	8753095
ii	Cartage of Material	1057769		Except (FAB & Exe)				Except (FAB & Exe)		
iii	Fab	2953578	Atpar	2953578	Atpar	2953578	Atpar	2953578	Atpar	2953578
Total:-		11805733	Total:-	11805733	Total:-	11683290	Total:-	11706673	Total:-	11706673

f) M/Work Stone Pitching


i	Schedule 'B'	17234537		25.00	%Above	21543171		25.50	%Above	21629344
ii	Cartage of Material	4647686		Except (FAB & Exe)				Except (FAB & Exe)		
iii	Excavation	171518	Atpar	171518	Atpar	171518	Atpar	171518	Atpar	171518
Total:-		22053741	Total:-	22053741	Total:-	21714689	Total:-	21800862	Total:-	21800862
Grant Total		966088684			964888675			965929999		

**Submitted to the worthy Superintending Engineer Works & Services Department khairpur**


The rate quoted by M/s Sigma Engineers Government Contractor @ (Part A Road Work on Except Item No:- 4, 9& 10) 13.90 % Above ) (Asphalt Concrete 18.50 % Above ) & Item No:-4 Atpar & Scheme Board other Item Atpar (Part B New 3 Span Culvert M Work 13.00 % Above)(Part C Repair 3 Span Culvert M Work 10.50 % Above) (Part d Repair 6 Span Culvert M Work 10.00 % Above) (Part E Storm Water Drain 12.00 % Above (Part F Stone Pitching 25.00 % Above on, The tender amount of the lowest bidder comes to Rs. **964888675/-** against Administrative Approval of Rs.980.00/- Technical sanction of Rs.976.4565 /- Thus saving over is Rs.11567825 /- from T.S

if approved work order may be issued

CHECKED BY

  
**JAVEED IQBAL SHAIKH**  
 EXECUTIVE ENGINEER  
 MACHINERY MAINTENANCE DIVISION  
 KHAIRPUR @ SHAIKARPUR  
 Chairman


  
**ALI RAZA SHAH**  
 ASSISTANT ENGINEER  
 PROVANCIAL HIGHWAYS  
 SUB-DIVISION SHAIKARPUR  
 MEMBER

  
**IMTIAZ ALI SAMO**  
 DIVISIONAL ACCOUNTS OFFICER  
 BUILDINGS DIVISION SHAIKARPUR  
 MEMBER

## OPENING SHEET

**NAME OF WORK :- WIDENING & RECONDITIONING OF JACOBABAD THULL ROAD MILE 11/4-23/0(18.51 Kms)**

Bid Reference No. TC/G-55/EE/12903 dated 07-08-2017 24-7-2017		M/s <i>Sigma</i> <i>Engineers</i>	M/s <i>Abdul</i> <i>Waffar Khan</i>	M/s	Sector:	Roads
Bid Opening Date:- 25-08-2017					Time:	2:00 PM
S.No:	BID OPENING CHECKLIST	Yes	Yes	Yes		
1.00	Is outer envelope of bid sealed?	Yes	Yes	Yes		
2.00	If Form of Bid Complete and signed?	Yes	Yes	Yes		
3.00	Expiration date of bid	90 "days"	90 "days"	90 "days"		
4.00	Is documentary authority for signing enclosed	him self	him self	him self		
5.00	Amount of Bid Security ( as required) Rs:-	Rs:-	Rs:-	Rs:-		
6.00	" Substitution " With Drawl " or " Modification Submitted"	No	No	No		
7.00	Describe any alternative bid made	No	No	No		
8.00	Describe any discount of modification offered	No	No	No		
9.00	Additional Comments	No	No	No		
Total Bid Price Rs.		Rs:- 256809133/-	Rs:- 256659134	Rs:-		
11.00	Name of bidder or his representative who attended bid opening	964883675/-	465929999/-			
12.00	Signature of bidder or his representative who attended bid opening					
13.00	Name of Member of Tender Committee who attended bid opening					

  
**JAVEED IQBAL SHAIKH**  
EXECUTIVE ENGINEER  
MACHINERY MAINTENANCE DIVISION  
KHAIRPUR @ SHAIKARPUR  
Chairman

  
**ALI RAZA SHAH**  
ASSISTANT ENGINEER  
PROVANCIAL HIGHWAYS  
SUB-DIVISION SHAIKARPUR  
MEMBER

  
**IMTIAZ ALI SAMO**  
DIVISIONAL ACCOUNTS OFFICER  
BUILDINGS DIVISION SHAIKARPUR  
MEMBER

# SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

## CONTRACT EVALUATION FORM

### TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. WORKS & SERVICE DEPARTMENT
- 2) PROVINCIAL / LOCAL GOVT./ OTHER PROVANCIAL GOVERNMENT
- 3) TITLE OF CONTRACT WIDENING & RECONDITIONING
- 4) TENDER NUMBER TC/G-EE/ G-55/EE/1193/ DATED 24-07-2017
- 5) BRIEF DESCRIPTION OF CONTRACT W/R OF ROAD JACOBABAD THULL MILE 0/0-11/4
- 6) FORUM THAT APPROVED THE SCHEME P.D.W.P
- 7) TENDER ESTIMATED VALUE RS:-980.00 (M)
- 8) ENGINEER'S ESTIMATE RS:-964.888075 (M)  
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 36 MONTH
- 10) TENDER OPENED ON (DATE & TIME) 15-08-2017 (2.00PM)
- 11) NUMBER OF TENDER DOCUMENTS SOLD 2 NOS  
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 2 NOS
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 2NOS
- 14) BID EVALUATION REPORT BID EVOLUTION REPORT ATTACHED  
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S SIGMA ENGINEERS KARACHI
- 16) CONTRACT AWARD PRICE 964.888675 (M)
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT 1ST  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID).
- 18) METHOD OF PROCUREMENT USED : - (Tick one)
- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE  Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE  X
- c) TWO STAGE BIDDING PROCEDURE  X
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE  X

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT \_\_\_\_\_

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website  
(If yes, give date and SPPRA Identification No.)

Yes	NO:-11883
No	

ii) News Papers  
(If yes, give names of newspapers and dates)

Yes	DAILY SOBH DATED:-29-07-2017 DAILY MILLAT DATED 29-07-2017
No	

22) NATURE OF CONTRACT

Domestic/ Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
--------------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA  
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA  
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A  
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED  
BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY  
COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT  
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF  
CONTRACT?

(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes	
No	✓

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	
No	✓

33) WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	✓

34) DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give detailed reasons.)

Yes	
No	✓

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT  
BLACK LISTED?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE  
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO  
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------


37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN  
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	
No	✓

Signature & Official Stamp of  
Authorized Officer

  
Executive Engineer  
Machinery Maintenance Division  
Khairpur @ Shikarpur

Javed Iqbal Shaibei

**FOR OFFICE USE ONLY**

**SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi**  
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save


Reset



## BID- EVALUATION

1. Name of Procuring Agency:- Executive Engineer Machinery Maintenance Division Khairpur @ Shaikarpur.
2. Tender Reference:- No: TC/G-55/EE/1193/dated:24-07-2017.
3. Tender Description / Name of Work/ item:- WIDENING & RECONDITIONING OF JACOBABAD THULL ROAD MILE 0/0-11/4 (18.51 Kms)
4. Method of Procurement: Single Stage on Envelope Procedure.
5. Tender Published :- SPPRA  
(Print & Electronic Media (SPPRA ID No. & News Papers Name with date))
6. Total Bids Documents Sold:- 2 Nos
7. Total Bids Received:- 2 Nos
8. Technical Bid Opening date:(if Applicable) 15-08-2017 (Provide details in Separate Form).
9. No. of Bid Technically qualified (if Applicable) 01
10. (Bid(s) Rejected):- 01 Nos
11. Financial Bid Opening Date:- 15-08-2017
12. Bid Evaluation Report:-

S.No	Name of Firm of Bidder	Cost offered by the Bidder	Ranking in Term of Cost	Comparison with Estimated Cost	Reasons for acceptance/ rejection	Remarks
1.	M/s Sigma Engineer	964888675	1 <sup>st</sup> Lowest	966088684	Qualified as Per evaluation Criteria	Recommended and award of work
2.	M/s Abdul Ghaffar Memon	965929999	2 <sup>nd</sup> Lowest	966088684	Qualified	Rejected due to Higher Rate

  
JAVEED IQBAL SHAIKH  
EXECUTIVE ENGINEER  
MACHINERY MAINTENANCE DIVISION  
KHAIRPUR @ SHAIKARPUR  
Chairman

  
ALI RAZA SHAH  
ASSISTANT ENGINEER  
PROVINCIAL HIGHWAYS  
SUB-DIVISION SHAIKARPUR  
MEMBER

  
IMTIAZ ALI SAMO  
DIVISIONAL ACCOUNTS OFFICER  
BUILDINGS DIVISION SHAIKARPUR  
MEMBER

**OFFICE OF THE EXECUTIVE ENGINEER MACHINERY MAINTENANCE**  
**DIVISION KHAIRPUR @ SHAIKARPUR**

No:TC/G-55/ 1321 of 2017, Dated:- 28-8-2017

To,

M/s Sigma Engineers  
Government Contractor,  
Karachi

Subject:- WIDENING & RECONDITIONING OF JACOBABAD THULL ROAD MILE 0/0-11/4 (18.51 KMS).

The Lowest Rate (detail as Noted Below) offered by you for the work noted above on 15-08-2017, is found reasonable and approved by the Chief Engineer Highways Sukkur Vide No:- C.E/HWS/BB/2054 dated:-25-08-2017 and Superintending Engineer Provincial Highway Circle Larkano vide his letter No. SE/PHWC/LRK/BB/2034 Dated: 25-08- 2017. Your tender for Rs:-964.888675 (M) (Rupees Nine Hundred Sixty Four Million Eight Hundred Eighty Eight Thousand Six Hundred Seventy Five ) Only.

PART "A" Road Work.

- (i) Rate 13.95% Above (Thirteen Point Nine Five Percent Above) (Except item No. 4,9,10).  
(ii) Rate 19.90% Above (Nineteen Point Nine Zero Percent Above) (On item No. 9 &10).  
Amounting Rs: 921731001/-

Masonry Work

PART "B" Masonry Work 3 Span Culv.

Rate 13.00% Above (Thirteen Point Zero Zero Percent Above)  
Amounting Rs: 3099438/-

PART "C" 3' Span Culv.

Rate 10.50% Above (Ten Point Five Zero Percent Above)  
Amounting Rs: 2753181/-

PART "D" 6 Span Culv:

Rate 10.00% Above (Ten Point Zero Zero Percent Above)  
Amounting Rs: 3907075/-

PART "E" Strom Water Drain

Rate 12.00% Above (Twelve Point Zero Zero Percent Above)  
Amounting Rs: 11683290 /-

PART "E" Stone Pitching

Rate 25.00% Above (Twenty Five Point Zero Zero Percent Above)  
Amounting Rs: 21714689/-

GRAND TOTAL: Rs. 964888675/-

You are therefore directed to please attend Division Office Within (07 days for completing the tender documents. All Clause of agreements will be treated as enforced and operative till the contract agreement sanctioned.

You are further directed to obtain necessary instructions from Assistant Engineer Provincial Highways Sub-Division Jacobabad, to start the work within a week's time from the date of issue of this work order and complete it within period of ( 36 Months)

It should be noted:


- i. The Work Shall be carried out as per Public Works Department hand Book and Other Specification of Division , as directed.
- ii. No Premium will be paid on items based on market rates and sanctioned by the competent Authority out side the schedule of rates in force.
- iii. Nothing Shall be paid for cartage of material what-so-ever brought at the site of work Including material from Government stores.
- iv. The payment of Bitumen Consumption items will be made as production of documentary Evidence of National Refinery Ltd: Karachi.

  
EXECUTIVE ENGINEER  
MACHINERY MAINTENANCE DIVISION  
KHAIRPUR@ SHAIKARPUR

Copy F.w.cs: to the Assistant Engineer Provincial Highway Sub-Division Jacobabad for information. The Work Should be executed strictly in accordance with held estimate. Any excess / deviation / departure without specific approval from competent authority shall be responsible of the Assistant Engineer. The actual date of start of the work and progress report as stages under clause-2 of agreement be promptly report to Division office for taking necessity action. On completion of work, date of completion be reported in writing to division office

EXECUTIVE ENGINEER  
MACHINERY MAINTENANCE DIVISION  
KHAIRPUR@ SHAIKARPUR


M/S., MR. Sigma Engineers ON PAYMENT FOR (1)  
0/- VIDE D.R. NO: 14803 DATED:- 15.8.2017

  
EXECUTIVE ENGINEER  
MACHINERY MAINTENANCE DIVISION  
SHAIRPUR @ SHAIKARPUR

**TENDER FOR WORKS.**

I/We hereby tender for the execution for the Govt:of Sindh herein before and after referred to as Government of the work specified in the under written memorandum with the time specified in such memorandum at

13.45 % Above	Above/Below items of work to be carried out and in accordance with in all respects
19.90 % Above	as per specifications design & drawings and instruction in writing referred to in rule
13.00 % Above	I hereby agree to abide by the clause of the annexed conditions of the contract and agree that when
10.50 % Above	materials for the work are provided by the government such materials & the rates to be paid for them shall be as
12.00 % Above	provided in Schedule- 'A' annex.
25.00 % Above	



(A) GENERAL CONDITIONS.

**WIDENING & RECONDITIONING OF  
JACOBABAD THULL ROAD MILE 0/0-  
11/4 (18.51 Kms)**

Rs: 980.00 Million

(B) ESTIMATE COST.

Rs:19600000/=

(C) EARNEST MONEY 2%

Rs:19600000/=

(D) SECURITY DEPOSIT I/C: E/MONEY 2%

Rs:29400000/=

(E) PERCENTAGE IF ANY TO BE  
DEDUCTED FROM THE BILLS 3%

(F) TIME ALLOWED FOR WORK SHOWN **36 Months**  
TO DATE OF WRITING ORDER.


Should this tender be accepted/I/We hereby agree to abide by and fulfill all the terms and provisions of the conditions of the contract annexed here to so far as applicable to as mentioned in the said conditions.

Receipt No: 00994807 dated 11-08-2017 from the  
Bank of Kyber Govt: Treasury of Sub - Treasury at Shaikarpur in respect of the sum of  
Rs:- 20000000/- is herewith forwarded respecting the earnest money (a) the full value or which is to the  
absolutely forfeited to Government should I / We not the deposit in accordance with clause (i)(a) of the clause (i)(b)  
of the conditions.

I / We agree to execute the agreement on B - I forms in case my / our tender is accepted and I / We  
will further be bound to abide by all the terms and condition provided in tender contract.

The contractor are to go through the contents of the tender of the tender documents and fill the  
tender strictly as per requirement therein any omission or error for filling may be deemed to di-quality the tender and  
the Executive Engineer by the rejects the tender for which the contractor shall not be entitled to any claim what-so-  
ever.

  
CONTRACTORS

  
EXECUTIVE ENGINEER  
MACHINERY MAINTENANCE DIVISION  
SHAIRPUR @ SHAIKARPUR

WIDENING & RECONDITIONING OF JACOBABAD THULL ROAD MILE 0/0-11/4 (18.51 Kms)

SCHEDULE B (BOQ)

item of work	Quantity	Rate	Unit	Amount
<b>1 EXCAVATION</b> Excavation in existing berms for widening the road including preparation of sub grade after watering, and rolling with power roller, dressing the excavated staff etc complete.	989800 Sft @ the Rate of	Rs. 526.27	P.% Per Sft	Rs. 5,209,020
<b>2 SAND CUSHION</b> Providing Sand cushion including supplying and spreading pit/canal sand of approved quality from approval source of supply to site of work including watering and rolling etc complete. Rate includes all cost of material T&P Labour & Carriage of 3.0 Miles. (S.I.No.49 (VIII) (P/4).	424200 Cft @ the Rate of	Rs. 1,479.41	P.% Per Cft	Rs. 6,275,657
<b>3 SUB-BASE COURSE</b> Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "x2" gauge of approved quality from approved quarry in required thickness of 6" thick in layers (3" thick in each) to proper camber and grade including hand packing filling voids with 20 cft Pit cannal Sand and having plasticity index not more than 6% of suitable quality, watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage 3.0 Chain. (S.I.No.8/a (P/3).	1184900 Cft @ the Rate of	Rs. 6,943.64	P.% Per Rft	Rs. 82,275,190
<b>4 CLOD MILLING</b> 118137 Sft @ the Rate of	Rs. 111.23	P.% Sft		Rs. 13,140,379
<b>5 LAYING BRICK EDGING</b> Laying brick on end edging including supplying 9"x4 1/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work).	141398 Rft @ the Rate of	Rs. 2,761.21	P.% Per Rft	Rs. 3,904,296
<b>6 BASE COURSE</b> Providing and laying Aggregate Base Course in proper grade and camber having CBR 80% as per AASHO standard specifications i/c spreading and compacting by approved mechanical menas (mortor grader, vibrator roller and smooth wheel roller etc) watering to maintain the moisture content the compaction of each layer shall 100 percent to the max dry density (Rate i/c all cost of materials T&P and carriage upto 3 Chain)	2182500 Cft @ the Rate of	Rs. 8,994.98	P.% Per Cft	Rs. 196,315,439



Amrta

**SCHEDULE B (BOQ)**

Work	Quantity	Rate	Unit	Amount
------	----------	------	------	--------

Providing surface dressing Two Coats on new or existing surface with 30+25=55 lbs bitumen and 4.00+2.75 = 6.75 Cft and Crush bajri of required size including cleaning the road surface rolling etc , complete, (Rate includes all Cost of Materials T&P and carriage Upto site of Work.)

1696800 Sft @ the Rate of Rs. 2,983.20 P.% Per Sft **Rs. 50,618,938**

**8 T.S.T (ON SHOULDERS)**

Providing surface dressing Three Coats on new or existing surface with 30+25+14=69 lbs bitumen and 4.00+2.75+1.50= 9.75 Cft and Crush bajri of required size including cleaning the road surface rolling etc , complete, (Rate includes all Cost of Materials T&P and carriage Upto site of Work.)

927574 Sft @ the Rate of Rs. 4,180.53 P.% Per Sft **Rs. 38,777,509**

**9 4" THICK ASPHALT CONCRETE.**

Providing Laying plant Mixed Asphalt Concrete binder course complaced thick 4" Thick as per approved job mixed formula using Crush aggrigare from approved source. Using asphlat of grade 60/70 during laying temperature not less then 140 compacted by steel wheel and PYR ruller. the procedure of lying binder course material and mathodology shall fully comply with AASHO and directed By Engineer incharge minium Bitumen content should be 3.5% binder course shall be sperding using pavour machine, rolling and finishing to design proper grade lying level and camber etc.

1696780 Sft @ the Rate of Rs. 15,351.01 P.% Per Sft **Rs. 260,472,867**

**10 2" THICK ASPHALT CONCRETE.**

Providing Laying plant Mixed Asphalt Concrete binder course complaced thick 2" Thick as per approved job mixed formula using Crush aggrigare from approved source. Using asphlat of grade 60/70 during laying temperature not less then 140 compacted by steel wheel and PYR ruller. the procedure of lying binder course material and mathodology shall fully comply with AASHO and directed By Engineer incharge minium Bitumen content should be 3.5% binder course shall be sperding using pavour machine, rolling and finishing to design proper grade lying level and camber etc.

1696780 Sft @ the Rate of Rs. 9,124.22 P.% Sft **Rs. 154,817,940**

**11 FORMATION**

Earth Work for road embankment by bulldozers including plugging mixing, clod breaking dressing and compacting with optimum moisture content, lead upto 100ft and lift upto 5ft in all types of soil except rock if Earth work is done by other than departmental agency (for 85% modified AASHO density). (S.I.No.3/30 (P/2). (With 6 Miles Extra Lead)

5562145 Cft @ the Rate of Rs. 11,373.55 P.% Per Cft **Rs. 63,261,334**

**Total:- Rs. 875,068,569**

Add 20% Asphalt Item **(+) Rs. 83,058,161**

**Rs. 415,290,807**

*Amir*



**SCHEDULE B (BOQ)**

Work	Quantity	Rate	Unit	Amount
				Rs. 446,637,383
			(+)	Rs. 62,529,234
Add 14% Above Expect: No.4,9 & 10				

**PLASTIC PAINT**

Preparation Making reflective thurmo plastic paint for line

14,140 No's @ the Rate of Rs. 596.23 P.No Rs. 8,430,692

**RCC Kilomete Stone**

Killo Meter Post providing & fixing preaset RCC KM Post i/c foundation work painting and lettering as directed each.

22 No's Rs. 5,600.00 Rs. 123,200

**Village Board**

Providing & Fixing Informatory Sign Rectangular shap 4'x3 comprizing 2 No's 3'Dia G I Pipe Post i/c Painting writing as directed each

22 No's Rs. 16,596.00 Rs. 365,112.

**Sign Board (round/triangular)**

Providing & Fixing traffic sign 3" dia G.I.Pipe post and sign of equilateral tringle shape each side 3' long i/c painting Marking as directed each.

8 No's Rs. 14,600.00 Rs. 116,800

**Scheme Board**

Providing & Fixing Informatory Sign Rectangular shap 4'x3 comprizing 2 No's 3'Dia G I Pipe Post i/c Painting writing as directed each

1 No's Rs. 16,596.00 Rs. 16,596.00

**G.Total:-** Rs. 1,036,785,148

**9 DEDUCTION IN DIFFERENCE COST OF BITUMEN**

929.60 Ton's @ the Rate Rs. -29,860 P.Ton (-) Rs. -27,757,856

2,099.01 Ton's @ the Rate Rs: 41,285.00 P.Ton (-) Rs. 86,657,628

**G.Total:-** Rs. -922,369,664

Add 1% Contingency Rs. 10,369,851

**G.Total:-** Rs. 932,737,515

**Say:-** Rs. 932,737,515

Rs. 121731001/-

Grand Total:

Total Amount in Word: Ninety two crore Seventeen Lacs

Thirteen THOUSAND ONE Rupees only.

*Amjwan*

Contractor



*Jain*  
Executive Engineer

Machinery Maintenance Div:

Khairpur @ Shikarpur

CONSTRUCTION 3"SPAN CULVERTS (NEW) CONVERT TO PIPES

MEASUREMENT / ABSTRACT SHEET.

Page No.1

Item of work	Quantity	Rate	Unit	Amount
1. Excavation in foundation of building bridge and other structure i/c deg belling watering and remaining lead upto one chain and lift upto 5' in ordinary soil.	2675 Cft @ Rs: 3176.25 P.% Cft			Rs: 8496.00
2. Cement concrete brick of stone ballast 1 ½ "-2" guage ratio: 1:4:8	359 Cft @ Rs: 9416.28 P.% Cft			Rs: 33804.00
3. Pucca Brick in foundation and plinth i/c cement sand mortar ratio: 1:4	1034 Cft @ Rs: 12501.41 P.% Cft			Rs: 129265.00
4. Cement concrete plain i/c placing and compacting finishing and curing complete i/c Screening and washing of stone aggregate without shuttering ratio: 1:2:4	83 Cft @ Rs: 14429.25 P.% Cft			Rs: 11976.00
5. Errection and removal of centering (vertical) for C.C.Plain work	81 Sft @ Rs: 3127.41 P.% Sft			Rs: 2533.00
6. Fabrication of mild steel reinforcement for cement concrete work i/c cutting bending and binding in position i/c making joints and fastening i/c cost of bending wire i/c removal of rust from bars.	10.164 Cwt @ Rs: 4820.20 P.Cwt			Rs: 48993.00
7. R.C.C work i/c all labour and material except the cost of steel reinforcement and its Labour for bending and binding which will be paid separately. This rate also i/c all kinds for forms moulds lifting shuttering curing rendering and finishing the exposed surface i/c screening and washing of shingle.	306 Cft @ Rs: 337.00 P.Cft			Rs: 103122.00

*Handwritten signature*



Cement plaster 1/2 " thick ratio:1;4 upto 20 Ft hight.

494 Sft @ Rs: 2283.93 P.%Sft

Rs: 11283.00

=====

G.Total

Rs: 349472.00

Add Cartage

Rs: 43854.00

=====

G.Total

Rs: 393326.00

= Rs: 393326/- x8 Rs: 3146608/-

13.00% Above

% Above / Below (Amount to be added and / deducted )

Grant Total

Rs: 3099438

(-) Rs: \_\_\_\_\_

Rs \_\_\_\_\_

Total Amount in word:-

Thirty Lacs Ninety-Nine Thousand  
Four Hundred Thirty Eight - Only.

*Amir*

Contractor



*Jam*

Executive Engineer  
Machinery Maintenance Divi:  
Khairpur @ Shikarpur



fk:-

REPAIR 3"SPAN CULVERTS

Schedule B (BOQ)

# item of work	Quantity	Rate	Unit	Amount
1. Pacca Brick in foundation and plinth i/c cement sand mortar ratio: 1:4 275 Cft @ Rs: 12501.41 P.% Cft				Rs: 34379.00
2. Cement concrete plain i/c placing and compacting finishing and curing complete i/c Screening and washing of stone aggregate without shuttering ratio: 1:2:4 @ Rs: 14429.25 P.% Cft				Rs: 11976.00
3. Errection and removal of centering (vertical) for C.C.Plain work 81 Sft @ Rs: 3127.41 P.% Sft				Rs: 2533.00
4. Fabrication of mild steel reinforcement for cement concrete work i/c cutting bending and binding in position i/c making joints and fastening i/c cost of bending wire i/c removal of rust from bars. 10.164 Cwt @ Rs: 4820.20 P.Cwt				Rs: 48993.00
5. R.C.C work i/c all labour and material except the cost of steel reinforcement and its Labour for bending and binding which will be paid separately. This rate also i/c all kinds for forms moulds lifting shuttering curing rendering and finishing the exposed surface i/c screening and washing of shingle. 306 Cft @ Rs: 337.00 P.Cft				Rs: 103122.00
6. Cement plaster 1/2 " thick ratio:1:4 upto 20 Ft hight. 494 Sft @ Rs: 2283.93 P.%Sft				Rs: 11283.00
			<b>G.Total</b>	<b>Rs: 212286.00</b>
			<b>Add Cartage</b>	<b>Rs: 18510.00</b>
			<b>G.Total</b>	<b>Rs: 230796.00</b>

10.50 % Above / Below (Amount to be added and / deducted ) = Rs: 230796/- x12 = Rs: 2769552/-

Grant Total

Rs: 2753181/-

(-) Rs:

Total Amount in word:-

Twenty Seven Lacs Fifty three thousand and ONE Hundred Eighty one only



Executive Engineer  
Machinery Maintenance Divi:  
Khairpur @ Shikarpur

REPAIR OF 6" SPAN CULVERTS

Schedule B (BOQ)

of work	Quantity	Rate	Unit	Amount
---------	----------	------	------	--------

Pucca Brick in foundation and plinth i/c cement sand mortar ratio: 1:4

374 Cft @ Rs: 12501.41 P.% Cft Rs: 46755.00

2. Cement concrete plain i/c placing and compacting finishing and curing complete i/c Screening and washing of stone aggregate without shuttering ratio: 1:2:4

140 Cft @ Rs: 14429.25 P.% Cft Rs: 20201.00

3. Errection and removal of centering (vertical) for C.C.Plain work

91 Sft @ Rs: 3127.41 P.% Sft Rs: 2846.00

4. Fabrication of mild steel reinforcement for cement concrete work i/c cutting bending and binding in position i/c making joints and fastening i/c cost of bending wire i/c removal of rust from bars.

19.20 Cwt @ Rs: 4820.20 P.Cwt Rs: 92548.00

5. R.C.C work i/c all labour and material except the cost of steel reinforcement and its Labour for bending and binding which will be paid separately. This rate also i/c all kinds for forms moulds lifting shuttering curing rendering and finishing the exposed surface i/c screening and washing of shingle.

373 Cft @ Rs: 337.00 P.Cft Rs: 125701.00

6. Cement plaster 1/2 " thick ratio:1:4 upto 20 Ft hight.

716 Sft @ Rs: 2283.93 P.Sft Rs: 16353.00

Total:- Rs: 304404.00

Add Cartage Amount Rs: 24216.00

Total:- Rs: 328620.00

= Rs: 328620/-

x12 = Rs: 3943440/-

10.00 % Above / Below (Amount to be added and / deducted)

Rs: 3967075

(-) Rs: \_\_\_\_\_

Rs \_\_\_\_\_

Total Amount in word:

Thirty Nine Lacs Seven Thousand Seven Hundred and Fifty only.

*Amir*  
Contractor



*Jan*  
Executive Engineer  
Machinery Maintenance Divi:  
Khairpur @ Shikarpur

CONSTRUCTION OF STROM WATER DRAIN 25800FT

SCHEDULE B (BOQ)

DESCRIPTION OF WORK	QUANTITY	RATE	UNIT	AMOUNT
---------------------	----------	------	------	--------

**EXCAVATION**

Excavation in foundation of building bridge and other structure i/c deg bellling watering and remaining lead upto one chain and lift upto 5' in ordinary soil.

47250 Cft @ the Rate Rs: 3,176.25 P.‰ Per Cft Rs: 150,078.00

**2 CEMENT CONCRETE RATIO (1:4:8)**

a) Cement Concrete Brick of Stone Ballast 1.5" to 2" guage ratio 1:4:8

6300 Cft @ the Rate Rs: 9,416.28 P.% Per Cft Rs: 593,226.00

b) Cement Concrete Plain i/c pacing compacting finshing and curing Complete ratio 1:2:4

4725 Cft @ the Rate Rs: 14,429.25 P.% Per Cft Rs: 681,782.00

**3 FEBRICATION OF MILD STEEL**

Fabrication of mild steel reinforcement for cement concrete work i/c cutting bending and binding in position i/c making joints and fastening i/c cost of bending wire i/c removal of rust from bars.

612.750 Cwt @ the Rate Rs: 4,820.20 P. Per Cwt Rs: 2,953,578.00

**4 R.C.C. WORK**

R.C.C work i/c all labour and material except the cost of steel reinforcement and its Labour for bending and binding which will be paid separately. This rate also i/c all kinds for forms moulds lifting shuttering curing rendering and finishing the exposed surface i/c screening and washing of shingle.

18900 Cft @ the Rate Rs: 337.00 P.% Per Cft Rs: 6,369,300.00

G.Total:- Rs: 10,747,964.00

Cartage Rs: 1,322,959.00

12.00 / Above (Amount to be added/deducted)

Rs. 11683290/-

Total Amount in Word: ONE crore sixteen Lacs  
thirty two thousand two Hundred Ninety-Rupess only

*Anjona*  
Contractor



*Jain*  
Executive Engineer  
Machinery Maintenance Div:  
Khairpur @ Shikarpur

## Stone Pitching

Name of work:- WIDENING & RECONDITIONING OF JACOBABAD THULL ROAD MILE 0/0-11/4 (18.51 Kms)

### MEASURMENT CUM ABSTRACT

S. No:	Item	Calculations	Rate	Unit	Amount
1	Excavation on foundation of building , bridges and other structure including dag belling dressing refilling around structure with excavated earth watering and ramming lead upto 5 feet in ordinary soil.				
Say	54000 CFT		@Rs: 3176.25	P.CFT	Rs:171518/
1	<b><u>Stone Pitching</u></b>				
	Stone Pitching hand packed with surface levelled off to the Correct Section with hammer dressed Stone and voids filled in 1:8 Cement mortar in floors of bridges and along hands and in aprons etc. including three chains lead.				
Say	162000 CFT		@Rs: 7708.47	P.CFT	Rs:1248772
2	<b><u>C.C Pointing raised ratio 1:3 ( G.Sch.Item No. 20 C-11 )</u></b>				
				= 96000 SFT	
Say	270000 0		@Rs: 1758.08	P.CFT	4746816
				Total	17406055
			Add Cartage		4647686
				Total:-	22053741

25.00/Above (Amount to be added/deducted)

Rs. 21714689/-

Grand Total:

Total Amount in Word: Two Crore Seventeen Lacs Fourteen Thousand Six Hundred Eighty Nine only.

*Anju*  
Contractor





*Jain*  
Executive Engineer  
Machinery Maintenance Div:  
Khairpur @ Shikarpur


## BID- EVALUATION

1. Name of Procuring Agency:- Executive Engineer Machinery Maintenance Division Khairpur @ Shaikarpur.
2. Tender Reference:- No: TC/G-55/EE/1193/dated:24-07-2017.
3. Tender Description / Name of Work/ item:- Widening & Reconditioning of Jacobabad Dadapuri Garhi Khairo Road upto Sherapur Mile 0/0-14/7+165 (24.00 km).
4. Method of Procurement: Single Stage on Envelope Procedure.
5. Tender Published :- SPPRA  
(Print & Electronic Media (SPPRA ID No. & News Papers Name with date))
6. Total Bids Documents Sold:- 2 Nos
7. Total Bids Received:- 2 Nos
8. Technical Bid Opening date:(if Applicable) 15-08-2017 (Provide details in Separate Form):
9. No. of Bid Technically qualified (if Applicable) 01
10. (Bid(s) Rejected):- 01 Nos
11. Financial Bid Opening Date:- 15-08-2017
12. Bid Evaluation Report:-

S.No	Name of Firm of Bidder	Cost offered by the Bidder	Ranking in Term of Cost	Comparison with Estimated Cost	Reasons for acceptance/ rejection	Remarks
1.	M/s Ibrahim Khan & Ismail Khan	975507281	1 <sup>st</sup> Lowest	976323551	Qualified as Per evaluation Criteria	Recommended and award of work
2.	M/s Abdul Ghaffar Memon	976107972	2 <sup>nd</sup> Lowest	976323551	Qualified	Rejected due to Higher Rate

  
JAVEED IQBAL SHAIKH  
EXECUTIVE ENGINEER  
MACHINERY MAINTENANCE DIVISION  
SHAIRPUR @ SHAKARPUR  
Chairman

  
ALI RAJA SHAH  
ASSISTANT ENGINEER  
PROVANCIAL HIGHWAYS  
SUB-DIVISION SHAIKARPUR  
MEMBER

  
IMTIAZ ALI SAMO  
DIVISIONAL ACCOUNTS OFFICER  
BUILDINGS DIVISION SHAIKARPUR  
MEMBER

**SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY**

**CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS**

- |   |  |
|---|--|
| 1) NAME OF THE ORGANIZATION / DEPTT.  | WORKS & SERVICE DEPARTMENT                               |
| 2) PROVINCIAL / LOCAL GOVT./ OTHER  | PROVANCIAL GOVERNMENT                                    |
| 3) TITLE OF CONTRACT  | WIDENING & RECONDITIONING                                |
| 4) TENDER NUMBER  | TC/G-55/EE/1193 dated:-27-07-2017                        |
| 5) BRIEF DESCRIPTION OF CONTRACT  | W/R OF JAC: DODAPUR GARHI KHAIRO MILE 0/0-14/165         |
| 6) FORUM THAT APPROVED THE SCHEME   | P.D.W.D  |
| 7) TENDER ESTIMATED VALUE   | RS:-980.00(M)  |
| 8) ENGINEER'S ESTIMATE<br>(For civil works only)  | RS:-975.507281 (M)                                       |
| 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT)  | 36 MONTHS  |
| 10) TENDER OPENED ON (DATE & TIME)  | 15-08-2017 (2.00 PM)                                     |
| 11) NUMBER OF TENDER DOCUMENTS SOLD<br>(Attach list of buyers)  | 2 NOS  |
| 12) NUMBER OF BIDS RECEIVED   | 2 NOS  |
| 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS  | 2 NOS  |
| 14) BID EVALUATION REPORT<br>(Enclose a copy)   | BID EVOLUTION REPORT ATTACHED                            |
| 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER   | MS/ IBRAHIM KAHN & ISMAIL KHAN <i>Kyc:</i>               |
| 16) CONTRACT AWARD PRICE  | RS:-975.507281 (M)                                       |
| 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT<br>(i.e. 1 <sup>st</sup> , 2 <sup>nd</sup> , 3 <sup>rd</sup> EVALUATION BID). | 1ST  |
| 18) METHOD OF PROCUREMENT USED :- (Tick one)  |  |
| a) SINGLE STAGE – ONE ENVELOPE PROCEDURE  | <input checked="" type="checkbox"/> Discretionary/ Local |
| b) SINGLE STAGE – TWO ENVELOPE PROCEDURE  | <input type="checkbox"/>                                 |
| c) TWO STAGE BIDDING PROCEDURE  | <input type="checkbox"/>                                 |
| d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE   | <input type="checkbox"/>                                 |

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT CHIEF ENGINEER HIGHWAYS DEP, SUKKUR

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?  
Yes  No

21) ADVERTISEMENT :

i) SPPRA Website  
(If yes, give date and SPPRA Identification No.)  
Yes NO:-11883  
No

ii) News Papers  
(If yes, give names of newspapers and dates)  
Yes DAILY SOBH DATED:-29-7-2017  
DAILY MILLAT DATED:-29-7-2017  
No

22) NATURE OF CONTRACT Domestic/Local  Int.

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy) Yes  No

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy) Yes  No

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING? Yes  No

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS? Yes  No

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies) Yes  No

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT? Yes  No

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS? Yes  No

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?  
(Attach copy of the bid evaluation report) Yes  No

31) ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes	
No	✓

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	
No	✓

33) WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	✓

34) DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give detailed reasons.)

Yes	
No	✓

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------


37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	
No	✓

Signature & Official Stamp of  
Authorized Officer

  
Executive Engineer  
Machinery Maintenance Division  
Khalipur @ Shikarpur

Javed Iqbal Shaikh.

FOR OFFICE USE ONLY

**SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi**  
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset



**OFFICE OF THE EXECUTIVE ENGINEER MACHINERY MAINTENANCE**  
**DIVISION KHAIRPUR @ SHAIKARPUR**

No:TC/G-55/ 1322 , of 2017, Dated:- 28-8-2017

To,

**M/s Ibrahim Khan Ismail Khan Pvt Ltd.**  
Government Contractor,  
**Karachi**

Subject:- **WIDENING & RECONDITIONING OF JACOBABAD DODAPUR GARHI KHAIRO ROAD UPTO SHAERANPUR MILE 0/0-14/7+165 (24.00 KMS).**

The Lowest Rate (detail as Noted Below) offered by you for the work noted above on 15-08-2017, is found reasonable and approved by the Chief Engineer Highways Sukkur Vide No:- C.E/HWS/BB/2055 dated:-25-08-2017 and Superintending Engineer Provincial Highway Circle Larkano vide his letter No. SE/PHWC/LRK/BB/2033 Dated: 25-08- 2017.Total tender Amount is Rs:-975.507281 (M) ( Rupees Nine Hundred Seventy Five Million Five Hundred Seven Thousand Two Hundred Eighty One ) only.

**PART "A" Road Work.**

- (i) Rate 13.92% Above (Thirteen Point Nine Two Percent Above) (Except item No. 4,9,10).  
(ii) Rate 19.93% Above (Nineteen Point Nine Three Percent Above) (On item No. 9 &10).  
Amounting Rs: 958002914/-

**PART "B" Repair of Bridge**

Rate 11.50% Above (Eleven Point Five Zero Percent Above)  
Amounting Rs: 638198/-

**PART "C" 3' Span Culv.,**

Rate 13.50% Above (Thirteen Point Five Zero Percent Above)  
Amounting Rs: 776674/-

**PART "D" 6 Span Culv:**

Rate 13.80% Above (Thirteen Point Eight Zero Percent Above)  
Amounting Rs: 1722186/-

**PART "E" Strom Water Drain**

Rate 15.90 % Above (Fifteen Point Nine Zero Percent Above)  
Amounting Rs: 4486543 /-

**PART "E" Stone Pitching**

Rate 28.00% Above (Twenty Eight Point Zero Zero Percent Above)  
Amounting Rs: 9880766/-

**GRAND TOTAL: Rs 975507281 /-**

You are therefore directed to please attend Division Office Within (07 days for completing the tender documents. All Clause of agreements will be treated as enforced and operative till the contract agreement sanctioned.

You are further directed to obtain necessary instructions from Assistant Engineer Provincial Highways Sub-Division Jacobabad, to start the work within a week's time from the date of issue of this work order and complete it within period of( 36 Month)

It should be noted:


- i. The Work Shall be carried out as per Public Works Department hand Book and Other Specification of Division , as directed.
- ii. No Premium will be paid on items based on market rates and sanctioned by the competent Authority out side the schedule of rates in force.
- iii. Nothing Shall be paid for cartage of material what-so-ever brought at the site of work Including material from Government stores.
- iv. The payment of Bitumen Consumption items will be made as production of documentary Evidence of National Refinery Ltd: Karachi.

EXECUTIVE ENGINEER  
MACHINERY MAINTENANCE DIVISION  
**KHAIRPUR@ SHAIKARPUR**

Copy F.w.cs: to the Assistant Engineer Provincial Highway Sub-Division Jacobabad for information. The Work Should be executed strictly in accordance with held estimate. Any excess / deviation / departure without specific approval from competent authority shall be responsible of the Assistant Engineer. The actual date of start of the work and progress report as stages under clause-2 of agreement be promptly report to Division office for taking necessity action. On completion of work, date of completion be reported in writing to division office

EXECUTIVE ENGINEER  
MACHINERY MAINTENANCE DIVISION  
**KHAIRPUR@ SHAIKARPUR**

MR. M/s Ibrahim Khan & Ismail Khan ON PAYMENT FOR (1)  
VIDE D.R. NO: 14802 DATED:- 15.8.2017

  
EXECUTIVE ENGINEER  
MACHINERY MAINTENANCE DIVISION  
SHAIRPUR @ SHAIKARPUR

TENDER FOR WORKS.

I / We hereby tender for the execution for the Govt:of Sindh herein before and after referred to as Government of the work specified in the under written memorandum with the time specified in such memorandum at Roadwork 13.42% Above Above/Below items of work to be carried out and in accordance with in all respects 19.93% Above as per specifications drawings and instruction in writing referred to in rule 11.50% Above I here and clause 13.50% Above of the annexed conditions of the contract and agree that when 13.80% Above materials for the work are provided by the government such materials & the rates to be paid for them shall be as 15.90% Above provided in Schedule- 'A' annex. 28.00% Above



- |   |  |
|---|--|
| (A) GENERAL CONDITIONS.                                   | WIDENING & RECONDITIONING OF JACOBABAD DADPUR GARIH KHAIRO ROAD UPTO SHAERAPUR MILE 0/0-14/7+165 (24.00 KMS) |
| (B) ESTIMATE COST.  | Rs: 980.00 Million   |
| (C) EARNEST MONEY 2%                                      | Rs:19600000/=  |
| (D) SECURITY DEPOSIT 1/3: E/MONEY 2%                      | Rs:19600000/=  |
| (E) PERCENTAGE IF ANY TO BE DEDUCTED FROM THE BILLS 3%    | Rs:29400000/=  |
| (F) TIME ALLOWED FOR WORK SHOWN TO DATE OF WRITING ORDER. | 36 Months  |


Should this tender be accepted/I/We hereby agree to abide by and fulfill all the terms and provisions of the conditions of the contract annexed here to so far as applicable to as mentioned in the said conditions.

Receipt No: 03819930 dated 11-8-2017 from the Bank of hyder Govt: Treasury of Sub - Treasury at Shaikarpur in respect of the sum of Rs:- 20000/- is herewith forwarded respecting the earnest money (a) the full value or which is to the absolutely forfeited to Government should I / We not the deposit in accordance with clause (i)(a) of the clause (i)(b) of the conditions.

I / We agree to execute the agreement on B - I forms in case my / our tender is accepted and I / We will further be bound to abide by all the terms and condition provided in tender contract.

The contractor are to go through the contents of the tender of the tender documents and fill the tender strictly as per requirement therein any omission or error for filling may be deemed to di-quality the tender and the Executive Engineer by the rejects the tender for which the contractor shall not be entitled to any claim what-so-ever.



  
EXECUTIVE ENGINEER  
MACHINERY MAINTENANCE DIVISION  
SHAIRPUR @ SHAIKARPUR

WIDENING & RECONDITIONING OF JACOBABAD DADAPUR GARHI KHAIRO  
ROAD UPTO SHERAPUR MILE 0/0-14/7+165 (24.00 Kms)

**Schedule B (BOQ)**

Item of work	Quantity	Rate	Unit	Amount
--------------	----------	------	------	--------

**1. EXCAVATION**

Excavation in existing berms for widening the road including preparation of sub grade after watering, and rolling with power roller, dressing the excavated staff etc complete.

1135212 Cft @ the Rate of	Rs. 526.27	P.% Per Cft		Rs. 5,974,280
---------------------------	------------	-------------	--	---------------

**2. SAND CUSHION**

Providing Sand cushion including supplying and spreading pit/canal sand of approved quality from approval source of supply to site of work including watering and rolling etc complete. Rate includes all cost of material T&P Labour & Carriage of 3.0 Miles. (S.I.No.49 (VIII) (P/4).

608149 Cft @ the Rate of	Rs. 1,479.41	P.% Per Cft		Rs. 8,997,017
--------------------------	--------------	-------------	--	---------------

**3. SUB-BASE COURSE**

Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "x2" gauge of approved quality from approved quarry in required thickness of 6" thick in layers (3" thick in each) to proper camber and grade including hand packing filling voids with 20 cft Pit canal Sand and having plasticity index not more than 6% of suitable quality, watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage 3.0 Chain. (S.I.No.8/a (P/3).

1160381 Cft @ the Rate of	Rs. 7,111.66	P.% Per Rft		Rs. 82,522,351
---------------------------	--------------	-------------	--	----------------

**4. CLOD MILLING**

135466 Sft @ the Rate of	Rs. 111.23	P.% Sft		Rs. 15,067,883
--------------------------	------------	---------	--	----------------

**5. LAYING BRICK EDGING**

Laying brick on end edging including supplying 9"x4 1/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work).

162173 Rft @ the Rate of	Rs. 2,792.47	P.% Per Rft		Rs. 4,528,632
--------------------------	--------------	-------------	--	---------------

**6. BASE COURSE**

Providing and laying Aggregate Base Course in proper grade and camber having CBR 80% as per AASHO standard specifications i/c spreading and compacting by approved mechanical menas (mortor grader, vibrator roller and smooth wheel roller etc) watering to maintain the moisture content the compaction of each layer shall 100 percent to the max dry density (Rate i/c all cost of materials T&P and carriage upto 3 Chain)

1991486 Cft @ the Rate of	Rs. 9,157.78	P.% Per Cft		Rs. 182,375,907
---------------------------	--------------	-------------	--	-----------------



## Schedule B (BOQ)

Description of work	Quantity	Rate	Unit	Amount
---------------------	----------	------	------	--------

**1** ROAD

Providing surface dressing Two Coats on new or existing surface with 30+25=55 lbs bitumen and 4.0+2.75 = 6.75 Cft and Crush bajri of required size including cleaning the road surface rolling etc , complete, (Rate includes all Cost of Materials T&P and carriage Upto site of Work.)

1946077 Sft @ the Rate of Rs. 2,992.95 P.% Per Sft Rs. 58,245,112

**8 T.S.T (ON SHOULDERS)**

Providing surface dressing Three Coats on new or existing surface with 40+25+14=69 lbs bitumen and 9.75 Cft and Crush bajri of required size including cleaning the road surface rolling etc , complete, (Rate includes all Cost of Materials T&P and carriage Upto site of Work.)

1063855 Sft @ the Rate of Rs. 4,247.09 P.% Per Sft Rs. 45,182,879

**9 3" THICK ASPHALT CONCRETE.**

Providing Laying plant Mixed Asphalt Concrete binder course compacted thick 3" Thick as per approved job mixed formula using Crush aggregate from approved source. Using asphalt of grade 60/70 during laying temperature not less than 140 compacted by steel wheel and PYR ruller. the procedure of laying binder course material and methodology shall fully comply with AASHO and directed By Engineer incharge minimum Bitumen content should be 3.5% binder course shall be spreading using paviour machine, rolling and finishing to design proper grade lying level and camber etc.

1946077 Sft @ the Rate of Rs. 12,027.52 P.% Per Sft Rs. 234,064,800

**10 2" THICK ASPHALT CONCRETE.**

Providing Laying plant Mixed Asphalt Concrete binder course compacted thick 2" Thick as per approved job mixed formula using Crush aggregate from approved source. Using asphalt of grade 60/70 during laying temperature not less than 140 compacted by steel wheel and PYR ruller. the procedure of laying binder course material and methodology shall fully comply with AASHO and directed By Engineer incharge minimum Bitumen content should be 3.5% binder course shall be spreading using paviour machine, rolling and finishing to design proper grade lying level and camber etc.

1946077 Sft @ the Rate of Rs. 9,155.05 P.% Per Sft Rs. 178,164,322

**11 FORMATION**

Earth Work for road embankment by bulldozers including plugging mixing, clod breaking dressing and compacting with optimum moisture content, lead upto 100ft and lift upto 5ft in all types of soil except rock if Earth work is done by other than departmental agency (for 85% modified AASHO density). (S.I.No.3/30 (P/2). (With 6 Miles Extra Lead)

8238857 Cft @ the Rate of Rs. 11,373.55 P.% Per Cft Rs. 93,705,052

**Total:-** Rs. 908,828,235

Add 20% Asphalt Item Rs. 82,445,824  
(+) Rs. 412,229,122

Add 14% Above Expect: No.4,9 & 10 Rs. 67,414,372  
(+) Rs. 67,414,372



**Schedule B (BOQ)**

of work	Quantity	Rate	Unit	Amount
<b>PRIMO PLASTIC PAINT</b>				
196812 Rft @ the Rate of	Rs. 41.24	P.Rft		Rs. 8,116,527
15,041 No's @ the Rate of	Rs. 596.23	P.No		Rs. 8,967,895
<b>RCC Kilomete Stone</b>				
Killo Meter Post providing & fixing preaset RCC KM Post i/c foundation work painting and lettering as directed each.				
24 No's		Rs. 5,600.00		Rs. 134,400
<b>Village Board</b>				
Providing & Fixing Informatory Sign Rectangular shap3'x2 comprizing 2 No's 3'Dia G I Pipe Post i/c Painting writing as directed each				
10 No's		Rs. 16,765.00		Rs. 167,650
<b>Sign Board (round/triangular)</b>				
Providing & Fixing traffic sign 3" dia G.I.Pipe post and sign of equilateral trigle shape each side 3' long i/c painting Marking as directed each.				
10 No's		Rs. 14,600.00		Rs. 146,000
<b>Scheme Board</b>				
Providing & Fixing Informatory Sign Rectangular shap 4'x3 comprizing 2 No's 3'Dia G I Pipe Post i/c Painting writing as directed each				
1 No's		Rs. 16,956.00		Rs. 16,956
<b>G.Total:-</b>				<b>Rs. 1,076,237,859</b>

**9 DIFFERENCE OF BITUMEN**

1,113.66 Ton's @ the Rate	Rs. -29,860.00	P.Ton	(-)	Rs. -33,253,888
2,042.08 Ton's @ the Rate	Rs. -41,285.00	P.Ton	(-)	Rs. -84,307,273
<b>G.Total:-</b>				<b>Rs. 958,676,698</b>
<b>Add Contingency</b>			<b>lum sum</b>	<b>Rs. 3,700,000</b>
<b>G.Total:-</b>				<b>Rs. 962,376,699</b>
<b>Say:-</b>				<b>Rs. 962,376,700</b>

13.92% ✓  
Above (Amount to be added/deducted)

19.13% Above

Rs. 958002914/-

Grand Total:

Total Amount in Word: Amountly - five crore Eighty Lacs  
Twenty Nine thousand Fourteen only.

  
Contractor

  
Executive Engineer  
Machinery Maintenance Div:  
Khairpur @ Shikarpur



**Name of Work:- WIDENING & RECONDITIONING OF  
JACOBABAD DADAPUR GARHI KHAIRO ROAD UPTO  
SHERAPUR MILE 0/0-14/7+165 (24.00 Kms)**

DEPARTMENT OF BRIDGES

Schedule B (BOQ)

S.No.#.item of work	Quantity	Rate	Unit	Amount
1. Fabrication of mild steel reinforcement for cement concrete work i/c cutting bending and binding in position i/c making joints and fastening i/c cost of bending wire i/c removal of rust from bars.				
	13.971 Cwt @ Rs: 4820.20 P.Cwt			Rs: 67343.00
2. R.C.C work i/c all labour and material except the cost of steel reinforcement and its Labour for bending and binding which will be paid separately. This rate also i/c all kinds for forms moulds lifting shuttering curing rendering and finishing the exposed surface i/c screening and washing of shingle.				
	670 Cft @ Rs: 337.00 P.Cft			Rs: 225790.00
			<b>G.Total</b>	<b>Rs: 293133.00</b>
			<b>Add Cartage</b>	<b>Rs: 28295/-</b>
			<b>G.Total</b>	<b>Rs: 321428.00</b>

Rs: 321428/- x2 = Rs: 642856/-

*[Signature]*

CONTRACTOR



11.50% Above

*[Signature]*

Executive Engineer  
Machinery Maintenance Divi:  
Khairpur @ Shikarpur

Six Lac Thirty Eight Thousand ONE 638198/-  
Hundred Ninety Eight only.



**Work:- WIDENING & RECONDITIONING OF JACOBABAD  
UR GARHI KHAIRO ROAD UPTO SHERAPUR MILE 0/0-  
65 (24.00 Kms)**

**REPAIR 3"SPAN CULVERTS  
SCHEDULE B (BOQ).**

Page No.1

No.#	item of work	Quantity	Rate	Unit	Amount
1.	Pucca Brick in foundation and plinth i/c cement sand mortar ratio: 1:4 275 Cft @ Rs: 12501.41 P.% Cft				Rs: 34379.00
2.	Cement concrete plain i/c placing and compacting finishing and curing complete i/c Screening and washing of stone aggregate without shuttering ratio: 1:2:4 83 Cft @ Rs: 14429.25 P.% Cft				Rs: 11976.00
3.	Errection and removal of centering (vertical) for C.C.Plain work 81 Sft @ Rs: 3127.41 P.% Sft				Rs: 2533.00
4.	Fabrication of mild steel reinforcement for cement concrete work i/c cutting bending and binding in position i/c making joints and fastening i/c cost of bending wire i/c removal of rust from bars. 10.164 Cwt @ Rs: 4820.20 P.Cwt				Rs: 48993.00
5.	R.C.C work i/c all labour and material except the cost of steel reinforcement and its Labour for bending and binding which will be paid separately. This rate also i/c all kinds for forms moulds lifting shuttering curing rendering and finishing the exposed surface i/c screening and washing of shingle. 201 Cft @ Rs: 337.00 P.Cft				Rs: 67737.00
6.	Cement plaster 1/2 " thick ratio:1:4 upto 20 Ft hight. 494 Sft @ Rs: 2283.93 P.%Sft				Rs: 11283.00
					=====
<b>G.Total</b>					<b>Rs: 176901.00</b>
Add Cartage					Rs: 18303.00
					=====
<b>G.Total</b>					<b>Rs: 195204.00</b>

= Rs: 195204/- x4 = Rs: 780816/-

50% Above (Amount to be added/deducted)

Rs. 776674/-

Total Amount in Word: Less Less Seventy Six Thousand  
Six Hundred Seventy Four only.



*Jam*  
Executive Engineer  
Machinery/Maintenance Div:  
Khairpur @ Shikarpur

Work:- WIDENING & RECONDITIONING OF JACOBABAD  
ON GARHI KHAIRO ROAD UPTO SHERAPUR MILE 0/0-  
5 (24.00 Kms)

REPAIR OF 6"SPAN CULVERTS

SCHEDULE B(BOQ)

Page No.1

S.No.#	Item of work	Quantity	Rate	Unit	Amount
1.	Pucca Brick in foundation and plinth i/c cement sand mortar ratio: 1:4 374 Cft @ Rs: 12501.41 P.% Cft				Rs: 46755.00
2.	Cement concrete plain i/c placing and compacting finishing and curing complete i/c Screening and washing of stone aggregate without shuttering ratio: 1:2:4 140 Cft @ Rs: 14429.25 P.% Cft				Rs: 20201.00
3.	Errection and removal of centering (vertical) for C.C.Plain work 91 Sft @ Rs: 3127.41 P.% Sft				Rs: 2846.00
4.	Fabrication of mild steel reinforcement for cement concrete work i/c cutting bending and binding in position i/c making joints and fastening i/c cost of bending wire i/c removal of rust from bars. 21.44 Cwt @ Rs: 4820.20 P.Cwt				Rs: 103345.00
5.	R.C.C work i/c all labour and material except the cost of steel reinforcement and its Labour for bending and binding which will be paid separately. This rate also i/c all kinds for forms moulds lifting shuttering curing rendering and finishing the exposed surface i/c screening and washing of shingle. 373 Cft @ Rs: 337.00 P.Cft				Rs: 125701.00
6.	Cement plaster 1/2 " thick ratio:1:4 upto 20 Ft hight. 716 Sft @ Rs: 2283.93 P.Sft				Rs: 16353.00
				Total:-	Rs: 315201.00
			Add Cartage Amount		Rs: 30354.00
				Total:-	Rs: 345555.00
	=	Rs: 345555/-	x5	=	Rs: 1727775/-

Continue Page 2

13.8% Above (Amount to be added/deducted)

Rs. 1722186/-

Grand Total:

Total Amount in Word: Seventeen Lacs twenty-two thousand one hundred eighty six only.



*Jam*  
 Executive Engineer  
 Machinery Maintenance Div.  
 Khairpur @ Shikarpur



CONSTRUCTION OF STROM WATER DRAIN 1500FT

Schedule B (BOQ)

ITEM OF WORK	QUANTITY	RATE	UNIT	AMOUNT
<b>1 EXCAVATION</b>				
Excavation in foundation of building bridge and other structure i/c deg belling watering and remaining lead upto one chain and lift upto 5' in ordinary soil.				
17719 Cft @ the Rate	Rs: 3,176.25	P.‰ Per Cft		Rs: 56,280.00
<b>2 CEMENT CONCRETE RATIO (1:4:8)</b>				
a) Cement Concrete Brick of Stone Ballast 1.5" to 2" guage ratio 1:4:8				
2363 Cft @ the Rate	Rs: 9,416.28	P.‰ Per Cft		Rs: 222,507.00
b) Cement Concrete Plain i/c pacing compacting finishing and curing Complete ratio 1:2:4				
1772 Cft @ the Rate	Rs: 14,429.25	P.‰ Per Cft		Rs: 255,686.00
<b>3 FEBRICATION OF MILD STEEL</b>				
Fabrication of mild steel reinforcement for cement concrete work i/c cutting bending and binding in position i/c making joints and fastening i/c cost of bending wire i/c removal of rust from bars.				
229.782 Cwt @ the Rate	Rs: 4,820.20	P. Per Cwt		Rs: 1,107,595.00
<b>4 R.C.C. WORK</b>				
R.C.C work i/c all labour and material except the cost of steel reinforcement and its Labour for bending and binding' which will be paid separately. This rate also i/c all kinds for forms moulds lifting shuttering curing rendering and finishing the exposed surface i/c screening and washing of shingle.				
7088 Cft @ the Rate	Rs: 337.00	P.‰ Per Cft		Rs: 2,388,656.00
		<b>Total:-</b>		Rs:4030714
		<b>Cartage</b>		Rs: 518,743.00
		<b>G.Total:-</b>		Rs:4516534

15.90%<sup>✓</sup> Above (Amount to be added/deducted)

Rs. 4486543

Grand Total:

Total Amount in Word: Fourly Four Lac Eightly Six Thousand  
Five Hmdred forty three only.

  
Contractor



  
Executive Engineer  
Machinery Maintenance Div:  
Khairpur @ Shikarpur

## Stone Pitching

work:-

### schedule B (BOQ)

No:	Item	Calculations	Rate	Unit	Amount
1	Excavation on foundation of building , bridges and other structure including dag belling dressing refilling around structure with excavated earth watering and ramming lead upto 5 feet in ordinary soil.				
Say	24000 CFT		@Rs: 3176.25	P.CFT	Rs:76230/-
1	<b><u>Stone Pitching</u></b>				
	Stone Pitching hand packed with surface levelled off to the Correct Section with hammer dressed Stone and voids filled in 1:8 Cement mortar in floors of bridges and along hands and in aprons etc. including three chains lead.				
Say	72000 CFT		@Rs: 7708.47	P.CFT	Rs:5550098/-
2	<b><u>C.C Pointing raised rotio 1:3 ( G.Sch.Item No. 20 C-11 )</u></b>				
Say	120000 SFT		@Rs: 1758.08	P.Sqm	Rs:2109696/-
				Total	7736024
			ADD CARTAGE		2242847
				Say	9978871

28.08/ Above (Amount to be added/deducted)

Rs. 9880766/-

Grand Total:

Total Amount in Word: Ninety Eight Lac Eighty Thousand Sixty Six only



Contractor




  
Executive Engineer  
Machinery Maintenance Div:  
Khairpur @ Shikarpur

## BID- EVALUATION

1. Name of Procuring Agency:- Executive Engineer Machinery Maintenance Division Khairpur @ Shaikarpur.
2. Tender Reference:- No: TC/G-55/EE/1193/dated:24-07-2017.
3. Tender Description / Name of Work/ item:- WIDENING & RECONDITIONING OF JACOBABAD THULL ROAD MILE 0/0-11/4 (18.51 Kms)
4. Method of Procurement: Single Stage on Envelope Procedure.
5. Tender Published :- SPPRA  
(Print & Electronic Media (SPPRA ID No. & News Papers Name with date))
6. Total Bids Documents Sold:- 2 Nos
7. Total Bids Received:- 2 Nos
8. Technical Bid Opening date:(if Applicable) 15-08-2017 (Provide details in Separate Form).
9. No. of Bid Technically qualified (if Applicable) 01
10. (Bid(s) Rejected):- 01 Nos
11. Financial Bid Opening Date:- 15-08-2017
12. Bid Evaluation Report :-

S.No	Name of Firm of Bidder	Cost offered by the Bidder	Ranking in Term of Cost	Comparison with Estimated Cost	Reasons for acceptance/ rejection	Remarks
1.	M/s Sigma Engineer	964888675	1 <sup>st</sup> Lowest	966088684	Qualified as Per evaluation Criteria	Recommended and award of work
2.	M/s Abdul Ghaffar Memon	965929999	2 <sup>nd</sup> Lowest	966088684	Qualified	Rejected due to Higher Rate

  
JAVEED IQBAL SHAIKH  
EXECUTIVE ENGINEER  
MACHINERY MAINTENANCE DIVISION  
KHAIRPUR @ SHAIKARPUR  
Chaiman

  
ALI RAZA SHAH  
ASSISTANT ENGINEER  
PROVANCIAL HIGHWAYS  
SUB-DIVISION SHAIKARPUR  
MEMBER

  
IMTIAZ ALI SAMO  
DIVISIONAL ACCOUNTS OFFICER  
BUILDINGS DIVISION SHAIKARPUR  
MEMBER

**SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY**

**CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS**

- 1) NAME OF THE ORGANIZATION / DEPTT. WORKS & SERVICE DEPARTMENT
- 2) PROVINCIAL / LOCAL GOVT./ OTHER: PROVANCIAL GOVERNMENT
- 3) TITLE OF CONTRACT WIDENING & RECONDITIONING
- 4) TENDER NUMBER TC/G-/EE/ G-55/EE/1193/ DATED 24-07-2017
- 5) BRIEF DESCRIPTION OF CONTRACT W/R OF ROAD JACOBABAD THULL MILE 0/0-11/4
- 6) FORUM THAT APPROVED THE SCHEME P.D.W.P
- 7) TENDER ESTIMATED VALUE RS:-980.00 (M)
- 8) ENGINEER'S ESTIMATE RS:-964.888075 (M)  
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 36 MONTH
- 10) TENDER OPENED ON (DATE & TIME) 15-08-2017 (2.00PM)
- 11) NUMBER OF TENDER DOCUMENTS SOLD 2 NOS  
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 2 NOS
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 2NOS
- 14) BID EVALUATION REPORT BID EVOLUTION REPORT ATTACHED  
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S SIGMA ENGINEERS KARACHI
- 16) CONTRACT AWARD PRICE 964.888675 (M)
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT 1ST  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID).

- 18) METHOD OF PROCUREMENT USED : - (Tick one)
- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE  Domestic/ Local
  - b) SINGLE STAGE – TWO ENVELOPE PROCEDURE  X
  - c) TWO STAGE BIDDING PROCEDURE  X
  - d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE  X

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT \_\_\_\_\_

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website  
(If yes, give date and SPPRA Identification No.)

Yes	NO:-11883
No	

ii) News Papers  
(If yes, give names of newspapers and dates)

Yes	DAILY SOBH DATED:-29-07-2017 DAILY MILLAT DATED 29-07-2017
No	

22) NATURE OF CONTRACT

Domestic/ Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
--------------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?

(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes	
No	✓

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	
No	✓

33) WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	✓

34) DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give detailed reasons.)

Yes	
No	✓

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT  
BLACK LISTED?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE  
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO  
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------


37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN  
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	
No	✓

Signature & Official Stamp of  
Authorized Officer

  
**Executive Engineer**  
Machinery Maintenance Division  
Khairpur @ Shikarpur

Javed Iqbal Shaiteli

**FOR OFFICE USE ONLY**

**SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi**  
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset

**OFFICE OF THE EXECUTIVE ENGINEER MACHINERY MAINTENANCE**  
**DIVISION KHAIRPUR @ SHAIKARPUR**

No:TC/G-55/ 1321 of 2017, Dated:- 28-8-2017

To,

M/s Sigma Engineers  
Government Contractor,  
Karachi

Subject:- WIDENING & RECONDITIONING OF JACOBABAD THULL ROAD MILE 0/0-11/4 (18.51 KMS).

The Lowest Rate (detail as Noted Below) offered by you for the work noted above on 15-08-2017, is found reasonable and approved by the Chief Engineer Highways Sukkur Vide No:- C.E/HWS/BB/2054 dated:-25-08-2017 and Superintending Engineer Provincial Highway Circle Larkano vide his letter No. SE/PHWC/LRK/BB/2034 Dated: 25-08- 2017. Your tender for Rs:-964.888675 (M) (Rupees Nine Hundred Sixty Four Million Eight Hundred Eighty Eight Thousand Six Hundred Seventy Five ) Only.

PART "A" Road Work.

- (i) Rate 13.95% Above (Thirteen Point Nine Five Percent Above) (Except item No. 4,9,10).  
(ii) Rate 19.90% Above (Nineteen Point Nine Zero Percent Above) (On item No. 9 &10).  
Amounting Rs: 921731001/-

Masonry Work

PART "B" Masonry Work 3 Span Culv.

Rate 13.00% Above (Thirteen Point Zero Zero Percent Above)  
Amounting Rs: 3099438/-

PART "C" 3' Span Culv.

Rate 10.50% Above (Ten Point Five Zero Percent Above)  
Amounting Rs: 2753181/-

PART "D" 6 Span Culv:

Rate 10.00% Above (Ten Point Zero Zero Percent Above)  
Amounting Rs: 3907075/-

PART "E" Storm Water Drain

Rate 12.00% Above (Twelve Point Zero Zero Percent Above)  
Amounting Rs: 11683290 /-

PART "E" Stone Pitching

Rate 25.00% Above (Twenty Five Point Zero Zero Percent Above)  
Amounting Rs: 21714689/-


GRAND TOTAL: Rs. 964888675/-

You are therefore directed to please attend Division Office Within (07 days for completing the tender documents. All Clause of agreements will be treated as enforced and operative till the contract agreement sanctioned.

You are further directed to obtain necessary instructions from Assistant Engineer Provincial Highways Sub-Division Jacobabad, to start the work within a week's time from the date of issue of this work order and complete it within period of( 36 Months)

It should be noted:

- i. The Work Shall be carried out as per Public Works Department hand Book and Other Specification of Division , as directed.
- ii. No Premium will be paid on items based on market rates and sanctioned by the competent Authority out side the schedule of rates in force.
- iii. Nothing Shall be paid for cartage of material what-so-ever brought at the site of work Including material from Government stores.
- iv. The payment of Bitumen Consumption items will be made as production of documentary Evidence of National Refinery Ltd: Karachi.

  
EXECUTIVE ENGINEER  
MACHINERY MAINTENANCE DIVISION  
KHAIRPUR@ SHAIKARPUR


Copy F.w.cs: to the Assistant Engineer Provincial Highway Sub-Division Jacobabad for information. The Work Should be executed strictly in accordance with held estimate. Any excess / deviation / departure without specific approval from competent authority shall be responsible of the Assistant Engineer. The actual date of start of the work and progress report as stages under clause-2 of agreement be promptly report to Division office for taking necessity action. On completion of work, date of completion be reported in writing to division office

EXECUTIVE ENGINEER  
MACHINERY MAINTENANCE DIVISION  
KHAIRPUR@ SHAIKARPUR

*Jam*  
EXECUTIVE ENGINEER  
MACHINERY MAINTENANCE DIVISION  
KHAIRPUR @ SHAIKARPUR

**TENDER FOR WORKS.**

I / We hereby tender for the execution for the Govt:of Sindh herein before and after referred to as Government of the work specified in the under written memorandum with the time specified in such memorandum at  
13.45 % Above  
19.90 % Above  
13.00 % Above  
10.50 % Above  
10.00 % Above  
12.00 % Above  
25.00 % Above  
Above/Below items of work to be carried out and in accordance with in all respects as per specifications design & drawings and instruction in writing referred to in rule I hereby agree to the annexed conditions of the contract and agree that when materials for the work are provided by the government such materials & the rates to be paid for them shall be as provided in Schedule- 'A' annex.



(A) GENERAL CONDITIONS.

**WIDENING & RECONDITIONING OF JACOBABAD THULL ROAD MILE 0/0-11/4 (18.51 Kms)**

(B) ESTIMATE COST.

Rs: 980.00 Million

(C) EARNEST MONEY 2%

Rs:19600000/=

(D) SECURITY DEPOSIT I/C: E/MONEY 2%

Rs:19600000/=

(E) PERCENTAGE IF ANY TO BE DEDUCTED FROM THE BILLS 3%

Rs:29400000/=

(F) TIME ALLOWED FOR WORK SHOWN TO DATE OF WRITING ORDER. **36 Months**

Should this tender be accepted/I/We hereby agree to abide by and fulfill all the terms and provisions of the conditions of the contract annexed here to so far as applicable to as mentioned in the said conditions.

Receipt No: 00994807 dated 11-08-2017 from the Bank of Kyber Govt: Treasury of Sub - Treasury at Shaikarpur in respect of the sum of Rs:- 20000000/- is herewith forwarded respecting the earnest money (a) the full value or which is to the absolutely forfeited to Government should I / We not the deposit in accordance with clause (i)(a) of the clause (i)(b) of the conditions.

I / We agree to execute the agreement on B - I forms in case my / our tender is accepted and I / We will further be bound to abide by all the terms and condition provided in tender contract.

The contractor are to go through the contents of the tender of the tender documents and fill the tender strictly as per requirement therein any omission or error for filling may be deemed to di-quality the tender and the Executive Engineer by the rejects the tender for which the contractor shall not be entitled to any claim what-so-ever.



*Jam*  
EXECUTIVE ENGINEER  
MACHINERY MAINTENANCE DIVISION  
KHAIRPUR @ SHAIKARPUR



WIDENING & RECONDITIONING OF JACOBABAD THULL ROAD MILE 0/0-11/4 (18.51 Kms)

SCHEDULE B (BOQ)

item of work	Quantity	Rate	Unit	Amount
<b>1 EXCAVATION</b> Excavation in existing berms for widening the road including preparation of sub grade after watering, and rolling with power roller, dressing the excavated staff etc complete.	989800 Sft @ the Rate of	Rs. 526.27	P.% Per Sft	Rs. 5,209,020
<b>2 SAND CUSHION</b> Providing Sand cushion including supplying and spreading pit/canal sand of approved quality from approval source of supply to site of work including watering and rolling etc complete. Rate includes all cost of material T&P Labour & Carriage of 3.0 Miles. (S.I.No.49 (VIII) (P/4).	424200 Cft @ the Rate of	Rs. 1,479.41	P.% Per Cft	Rs. 6,275,657
<b>3 SUB-BASE COURSE</b> Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "x2" gauge of approved quality from approved quarry in required thickness of 6" thick in layers (3" thick in each) to proper camber and grade including hand packing filling voids with 20 cft Pit cannal Sand and having plasticity index not more than 6%, of suitable quality, watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage 3.0 Chain. (S.I.No.8/a (P/3).	1184900 Cft @ the Rate of	Rs. 6,943.64	P.% Per Rft	Rs. 82,275,190
<b>4 CLOD MILLING</b> 118137 Sft @ the Rate of	Rs. 111.23	P.% Sft		Rs. 13,140,379
<b>5 LAYING BRICK EDGING</b> Laying brick on end edging including supplying 9"x4 1/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work).	141398 Rft @ the Rate of	Rs. 2,761.21	P.% Per Rft	Rs. 3,904,296
<b>6 BASE COURSE</b> Providing and laying Aggregate Base Course in proper grade and camber having CBR 80% as per AASHO standard specifications i/c spreading and compacting by approved mechanical menas (mortor grader, vibrator roller and smooth wheel roller etc) watering to maintain the moisture content the compaction of each layer shall 100 percent to the max dry density (Rate i/c all cost of materials T&P and carriage upto 3 Chain)	2182500 Cft @ the Rate of	Rs. 8,994.98	P.% Per Cft	Rs. 196,315,439

Amjad



**SCHEDULE B (BOQ)**

Work	Quantity	Rate	Unit	Amount
------	----------	------	------	--------

Providing surface dressing Two Coats on new or existing surface with 30+25=55 lbs bitumen and 4.00+2.75 = 6.75 Cft and Crush bajri of required size including cleaning the road surface rolling etc , complete, (Rate includes all Cost of Materials T&P and carriage Upto site of Work.)

1696800 Sft @ the Rate of Rs. 2,983.20 P.% Per Sft **Rs. 50,618,938**

**8 T.S.T (ON SHOULDERS)**

Providing surface dressing Three Coats on new or existing surface with 30+25+14=69 lbs bitumen and 4.00+2.75+1.50= 9.75 Cft and Crush bajri of required size including cleaning the road surface rolling etc , complete, (Rate includes all Cost of Materials T&P and carriage Upto site of Work.)

927574 Sft @ the Rate of Rs. 4,180.53 P.% Per Sft **Rs. 38,777,509**

**9 4" THICK ASPHALT CONCRETE.**

Providing Laying plant Mixed Asphalt Concrete binder course compacted thick 4" Thick as per approved job mixed formula using Crush aggregate from approved source. Using asphalt of grade 60/70 during laying temperature not less than 140 compacted by steel wheel and PYR ruller. the procedure of laying binder course material and methodology shall fully comply with AASHO and directed By Engineer incharge minimum Bitumen content should be 3.5% binder course shall be spreading using paviour machine, rolling and finishing to design proper grade lying level and camber etc.

1696780 Sft @ the Rate of Rs. 15,351.01 P.% Per Sft **Rs. 260,472,867**

**10 2" THICK ASPHALT CONCRETE.**

Providing Laying plant Mixed Asphalt Concrete binder course compacted thick 2" Thick as per approved job mixed formula using Crush aggregate from approved source. Using asphalt of grade 60/70 during laying temperature not less than 140 compacted by steel wheel and PYR ruller. the procedure of laying binder course material and methodology shall fully comply with AASHO and directed By Engineer incharge minimum Bitumen content should be 3.5% binder course shall be spreading using paviour machine, rolling and finishing to design proper grade lying level and camber etc.

1696780 Sft @ the Rate of Rs. 9,124.22 P.% Sft **Rs. 154,817,940**

**11 FORMATION**

Earth Work for road embankment by bulldozers including plugging mixing, clod breaking dressing and compacting with optimum moisture content, lead upto 100ft and lift upto 5ft in all types of soil except rock if Earth work is done by other than departmental agency (for 85% modified AASHO density). (S.I.No.3/30 (P/2). (With 6 Miles Extra Lead)

5562145 Cft @ the Rate of Rs. 11,373.55 P.% Per Cft **Rs. 63,261,334**

Add 20% Asphalt Item  
Rs. 415,290,807

**Total:-**  
**(+)** **Rs. 83,058,161.**

*Signature*



**SCHEDULE B (BOQ)**

Work	Quantity	Rate	Unit	Amount
	Add 14% Above Expect: No.4,9 & 10		(+)	Rs. 62,529,234
	<b>Rs. 446,637,383</b>			

**NO PLASTIC PAINT**

ment Making reflective thurmo plastic paint for line

14,140 No's @ the Rate of Rs. 596.23 P.No Rs. 8,430,692

**RCC Kilomete Stone**

Killo Meter Post providing & fixing preaset RCC KM Post i/c foundation work painting and lettering as directed each.

22 No's Rs. 5,600.00 Rs. 123,200

**Village Board**

Providing & Fixing Informatory Sign Rectangular shap 4'x3 comprizing 2 No's 3'Dia G I Pipe Post i/c Painting writing as directed each

22 No's Rs. 16,596.00 Rs. 365,112

**Sign Board (round/triangular)**

Providing & Fixing traffic sign 3" dia G.I.Pipe post and sign of equilateral trigle shape each side 3' long i/c painting Marking as directed each.

8 No's Rs. 14,600.00 Rs. 116,800

**Scheme Board**

Providing & Fixing Informatory Sign Rectangular shap 4'x3 comprizing 2 No's 3'Dia G I Pipe Post i/c Painting writing as directed each

1 No's Rs. 16,596.00 Rs. 16,596.00

**G.Total:-** Rs. 1,036,785,148

**9 DEDUCTION IN DIFFERENCE COST OF BITUMEN**

929.60 Ton's @ the Rate Rs. -29,860 P.Ton (-) Rs. -27,757,856

2,099.01 Ton's @ the Rate Rs: 41,285.00 P.Ton (-) Rs. 86,657,628

**G.Total:-** Rs. -922,369,664

Add 1% Contingency Rs. 10,369,851

**G.Total:-** Rs. 932,737,515

Say:- Rs. 932,737,515

Rs. 121731001/-

Grand Total:

Total Amount in Word: Ninety-two Crore Seventy Lacs  
thirteen thousand one Rupees only.

Road work :- 13.45% Above  
 Asphalt :- 19.40% Above  
 Above (Amount to be added/deducted)

*Amj...*  
 Contractor



*Jam...*  
 Executive Engineer  
 Machinery Maintenance Div:  
 Khairpur @ Shikarpur

CONSTRUCTION 3"SPAN CULVERTS (NEW) CONVERT TO PIPES

MEASUREMENT / ABSTRACT SHEET.

Page No.1

Item of work	Quantity	Rate	Unit	Amount
1. Excavation in foundation of building bridge and other structure i/c deg belling watering and remaining lead upto one chain and lift upto 5' in ordinary soil.	2675 Cft @ Rs: 3176.25 P.%o Cft			Rs: 8496.00
2. Cement concrete brick of stone ballast 1 ½ "-2" guage ratio: 1:4:8	359 Cft @ Rs: 9416.28 P.% Cft			Rs: 33804.00
3. Pucca Brick in foundation and plinth i/c cement sand mortar ratio: 1:4	1034 Cft @ Rs: 12501.41 P.% Cft			Rs: 129265.00
4. Cement concrete plain i/c placing and compacting finishing and curing complete i/c Screening and washing of stone aggregate without shuttering ratio: 1:2:4	83 Cft @ Rs: 14429.25 P.% Cft			Rs: 11976.00
5. Errection and removal of centering (vertical) for C.C.Plain work	81 Sft @ Rs: 3127.41 P.% Sft			Rs: 2533.00
6. Fabrication of mild steel reinforcement for cement concrete work i/c cutting bending and binding in position i/c making joints and fastening i/c cost of bending wire i/c removal of rust from bars.	10.164 Cwt @ Rs: 4820.20 P.Cwt			Rs: 48993.00
7. R.C.C work i/c all labour and material except the cost of steel reinforcement and its Labour for bending and binding which will be paid separately. This rate also i/c all kinds for forms moulds lifting shuttering curing rendering and finishing the exposed surface i/c screening and washing of shingle.	306 Cft @ Rs: 337.00 P.Cft			Rs: 103122.00

*Amal*



Cement plaster 1/2 " thick ratio:1:4 upto 20 Ft hight.

494 Sft @ Rs: 2283.93 P.%Sft

Rs: 11283.00

G.Total

Rs: 349472.00

Add Cartage

Rs: 43854.00

G.Total

Rs: 393326.00

= Rs: 393326/- x8 Rs: 3146608/-

13.00% Above

% Above / Below (Amount to be added and / deducted )

Grant Total

Rs: 3099438

(-) Rs:

Rs

Total Amount in word:-

Thirty Lacs Ninety-Nine thousand  
Four Hundred thirty Eight - only.

Contractor



Executive Engineer  
Machinery Maintenance Divi:  
Khairpur @ Shikarpur

rk:-

REPAIR 3" SPAN CULVERTS

Schedule B (BOQ)

# item of work	Quantity	Rate	Unit	Amount
1. Pacca Brick in foundation and plinth i/c cement sand mortar ratio: 1:4 275 Cft @ Rs: 12501.41 P.% Cft				Rs: 34379.00
2. Cement concrete plain i/c placing and compacting finishing and curing complete i/c Screening and washing of stone aggregate without shuttering ratio: 1:2:4 @ Rs: 14429.25 P.% Cft				Rs: 11976.00
3. Errection and removal of centering (vertical) for C.C.Plain work 81 Sft @ Rs: 3127.41 P.% Sft				Rs: 2533.00
4. Fabrication of mild steel reinforcement for cement concrete work i/c cutting bending and binding in position i/c making joints and fastening i/c cost of bending wire i/c removal of rust from bars. 10.164 Cwt @ Rs: 4820.20 P.Cwt				Rs: 48993.00
5. R.C.C work i/c all labour and material except the cost of steel reinforcement and its Labour for bending and binding which will be paid separately. This rate also i/c all kinds for forms moulds lifting shuttering curing rendering and finishing the exposed surface i/c screening and washing of shingle. 306 Cft @ Rs: 337.00 P.Cft				Rs: 103122.00
6. Cement plaster 1/2 " thick ratio:1:4 upto 20 Ft hight. 494 Sft @ Rs: 2283.93 P.%Sft				Rs: 11283.00
			<b>G.Total</b>	<b>Rs: 212286.00</b>
			Add Cartage	Rs: 18510.00
			<b>G.Total</b>	<b>Rs: 230796.00</b>

10.50 % Above / Below (Amount to be added and / deducted ) = Rs: 230796/- x12 = Rs: 2769552/-

Grant Total

Rs: 2753181/-  
(-) Rs: \_\_\_\_\_

Total Amount in word:-

Twenty Seven Lacs Fifty three thousand and ONE Hundred Eighty one only



Executive Engineer  
Machinery Maintenance Divi:  
Khairpur @ Shikarpur

REPAIR OF 6" SPAN CULVERTS

Schedule B (BOQ)

Sl. No.	Description of work	Quantity	Rate	Unit	Amount
	Pucca Brick in foundation and plinth i/c cement sand mortar ratio: 1:4				
		374 Cft @ Rs: 12501.41 P.% Cft			Rs: 46755.00
2.	Cement concrete plain i/c placing and compacting finishing and curing complete i/c Screening and washing of stone aggregate without shuttering ratio: 1:2:4				
		140 Cft @ Rs: 14429.25 P.% Cft			Rs: 20201.00
3.	Errection and removal of centering (vertical) for C.C.Plain work				
		91 Sft @ Rs: 3127.41 P.% Sft			Rs: 2846.00
4.	Fabrication of mild steel reinforcement for cement concrete work i/c cutting bending and binding in position i/c making joints and fastening i/c cost of bending wire i/c removal of rust from bars.				
		19.20 Cwt @ Rs: 4820.20 P.Cwt			Rs: 92548.00
5.	R.C.C work i/c all labour and material except the cost of steel reinforcement and its Labour for bending and binding which will be paid separately. This rate also i/c all kinds for forms moulds lifting shuttering curing rendering and finishing the exposed surface i/c screening and washing of shingle.				
		373 Cft @ Rs: 337.00 P.Cft			Rs: 125701.00
6.	Cement plaster 1/2 " thick ratio:1:4 upto 20 Ft hight.				
		716 Sft @ Rs: 2283.93 P.Sft			Rs: 16353.00
					=====
			Total:-		Rs: 304404.00
			Add Cartage Amount		Rs: 24216.00
					=====
			Total:-		Rs: 328620.00
			x12 =		Rs: 3943440/-

10.00 % Above / Below (Amount to be added and / deducted)

Grant Total Rs: 3907075  
 (-) Rs: \_\_\_\_\_  
 Rs: \_\_\_\_\_  
 Total Amount in word: Thirty Nine Lacs Seven thousand Seven hundred and Fifty only.

*Amjani*  
 Contractor



*John*  
 Executive Engineer  
 Machinery Maintenance Divi:  
 Khairpur @ Shikarpur

CONSTRUCTION OF STROM WATER DRAIN 25800FT

SCHEDULE B (BOQ)

DESCRIPTION OF WORK	QUANTITY	RATE	UNIT	AMOUNT
<b>EXCAVATION</b>				
Excavation in foundation of building bridge and other structure i/c deg belling watering and remaining lead upto one chain and lift upto 5' in ordinary soil.				
47250 Cft @ the Rate	Rs: 3,176.25	P.‰ Per Cft		Rs: 150,078.00
<b>2 CEMENT CONCRETE RATIO (1:4:8)</b>				
a) Cement Concrete Brick of Stone Ballast 1.5" to 2" guage ratio 1:4:8				
6300 Cft @ the Rate	Rs: 9,416.28	P.‰ Per Cft		Rs: 593,226.00
b) Cement Concrete Plain i/c pacing compacting finshing and curing Complete ratio 1:2:4				
4725 Cft @ the Rate	Rs: 14,429.25	P.‰ Per Cft		Rs: 681,782.00
<b>3 FEBRICATION OF MILD STEEL</b>				
Fabrication of mild steel reinforcement for cement concrete work i/c cutting bending and binding in position i/c making joints and fastening i/c cost of bending wire i/c removal of rust from bars.				
612.750 Cwt @ the Rate	Rs: 4,820.20	P. Per Cwt		Rs: 2,953,578.00
<b>4 R.C.C. WORK</b>				
R.C.C work i/c all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also i/c all kinds for forms moulds lifting shuttering curing rendering and finishing the exposed surface i/c screening and washing of shingle.				
18900 Cft @ the Rate	Rs: 337.00	P.‰ Per Cft		Rs: 6,369,300.00
		<b>G.Total:-</b>		Rs: 10,747,964.00
		<b>Cartage</b>		Rs: 1,322,959.00

12.00 / Above (Amount to be added/deducted)

Total Amount in Word: ONE CORE SIXTEEN LACS  
thirty two thousand two hundred ninety  
Rs. 11683290/-  
thousand Ninety

Contractor



Executive Engineer  
 Machinery Maintenance Div:  
 Khairpur @ Shikarpur



## Stone Pitching

Name of work:- WIDENING & RECONDITIONING OF JACOBABAD THULL ROAD MILE 0/0-11/4 (18.51 Kms)

### MEASUREMENT CUM ABSTRACT

S. No:	Item	Calculations	Rate	Unit	Amount
1	Excavation on foundation of building, bridges and other structure including dag belling dressing refilling around structure with excavated earth watering and ramming lead upto 5 feet in ordinary soil.				
Say	54000 CFT		@Rs: 3176.25	P.CFT	Rs:171518/
1	<b><u>Stone Pitching</u></b>				
	Stone Pitching hand packed with surface levelled off to the Correct Section with hammer dressed Stone and voids filled in 1:8 Cement mortar in floors of bridges and along hands and in aprons etc. including three chains lead.				
Say	162000 CFT		@Rs: 7708.47	P.CFT	Rs:1248772
2	<b><u>C.C Pointing raised ratio 1:3 ( G.Sch.Item No. 20 C-11 )</u></b>				
				= 96000 SFT	
Say	270000 0		@Rs: 1758.08	P.CFT	4746816
				Total	17406055

Add Cartage 4647686  
Total:- 22053741

25.00/ Above (Amount to be added/deducted) ✓

Rs. 21714689/-

Grand Total:

Total Amount in Word: Two Crore Seventeen Lacs Fourteen Thousand Six Hundred Eighty Nine only.

Amjad  
Contractor





Executive Engineer  
Machinery Maintenance Div:  
Khairpur @ Shikarpur


## BID- EVALUATION

1. Name of Procuring Agency:- Executive Engineer Machinery Maintenance Division Khairpur @ Shaikarpur.
2. Tender Reference:- No: TC/G-55/EE/1193/dated:24-07-2017.
3. Tender Description / Name of Work/ item:- Widening & Reconditioning of Jacobabad Dadapur Garhi Khairo Road upto Sherapur Mile 0/0-14/7+165 (24.00 km).
4. Method of Procurement: Single Stage on Envelope Procedure.
5. Tender Published :- SPPRA  
(Print & Electronic Media (SPPRA ID No. & News Papers Name with date))
6. Total Bids Documents Sold:- 2 Nos
7. Total Bids Received:- 2 Nos
8. Technical Bid Opening date:(if Applicable) 15-08-2017 (Provide details in Separate Form):
9. No. of Bid Technically qualified (if Applicable) 01
10. (Bid(s) Rejected):- 01 Nos
11. Financial Bid Opening Date:- 15-08-2017
12. Bid Evaluation Report:-

S.No	Name of Firm of Bidder	Cost offered by the Bidder	Ranking in Term of Cost	Comparison with Estimated Cost	Reasons for acceptance/ rejection	Remarks
1.	M/s Ibrahim Khan & Ismail Khari	975507281	1 <sup>st</sup> Lowest	976323551	Qualified as Per evaluation Criteria	Recommended and award of work
2.	M/s Abdul Ghaffar Memon	976107972	2 <sup>nd</sup> Lowest	976323551	Qualified	Rejected due to Higher Rate

  
JAVEED IQBAL SHAIKH  
EXECUTIVE ENGINEER  
MACHINERY MAINTENANCE DIVISION  
SHAIRPUR @ SHAIKARPUR  
Chairman

  
ALI RAJA SHAH  
ASSISTANT ENGINEER  
PROVANCIAL HIGHWAYS  
SUB-DIVISION SHAIKARPUR  
MEMBER

  
IMTIAZ ALI SAMO  
DIVISIONAL ACCOUNTS OFFICER  
BUILDINGS DIVISION SHAIKARPUR  
MEMBER

**SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY**

**CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS**

- 1) NAME OF THE ORGANIZATION / DEPTT. WORKS & SERVICE DEPARTMENT
- 2) PROVINCIAL / LOCAL GOVT./ OTHER PROVANCIAL GOVERNMENT
- 3) TITLE OF CONTRACT WIDENING & RECONDITIONING
- 4) TENDER NUMBER TC/G-55/EE/1193 dated:-27-07-2017
- 5) BRIEF DESCRIPTION OF CONTRACT W/R OF JAC: DODAPUR GARHI KHAIRO MILE 0/0-14/165
- 6) FORUM THAT APPROVED THE SCHEME P.D.W.D
- 7) TENDER ESTIMATED VALUE RS:-980.00(M)
- 8) ENGINEER'S ESTIMATE (For civil works only) RS:-975.507281 (M)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 36 MONTHS
- 10) TENDER OPENED ON (DATE & TIME) 15-08-2017 (2.00 PM)
- 11) NUMBER OF TENDER DOCUMENTS SOLD (Attach list of buyers) 2 NOS
- 12) NUMBER OF BIDS RECEIVED 2 NOS
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 2 NOS
- 14) BID EVALUATION REPORT (Enclose a copy) BID EVOLUTION REPORT ATTACHED
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER MS/ IBRAHIM KAHN & ISMAIL KHAN kyc:
- 16) CONTRACT AWARD PRICE RS:-975.507281 (M)
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID). 1ST
- 18) METHOD OF PROCUREMENT USED : - (Tick one)
- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE  Discretionary/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE  X
- c) TWO STAGE BIDDING PROCEDURE  X
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE  X

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT CHIEF ENGINEER HIGHWAYS DEP, SUKKUR

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website  
(If yes, give date and SPPRA Identification No.)

Yes	NO:-11883
No	

ii) News Papers  
(If yes, give names of newspapers and dates)

Yes	DAILY SOBH DATED:-29-7-2017 DAILY MILLAT DATED:-29-7-2017
No	

22) NATURE OF CONTRACT

Domestic/ Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
--------------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA  
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA  
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A  
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED  
BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY  
COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT  
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF  
CONTRACT?

(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes	
No	✓

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	
No	✓

33) WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	✓

34) DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give detailed reasons.)

Yes	
No	✓

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	
No	✓

Signature & Official Stamp of **Executive Engineer**  
Authorized Officer *Machinery Maintenance Division*  
*Khairpur @ Shikarpur*

*Javed Iqbal Swaitels.*

FOR OFFICE USE ONLY

**SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi**  
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset

**OFFICE OF THE EXECUTIVE ENGINEER MACHINERY MAINTENANCE**  
**DIVISION KHAIRPUR @ SHAIKARPUR**

No:TC/G-55/ 1322

of 2017, Dated:- 28-8-2017

To,

**M/s Ibrahim Khan Ismail Khan Pvt Ltd.**  
Government Contractor,  
**Karachi**

Subject:- WIDENING & RECONDITIONING OF JACOBABAD DODAPUR GARHI KHAIRO ROAD UPTO SHAERANPUR MILE 0/0-14/7+165 (24.00 KMS).

The Lowest Rate (detail as Noted Below) offered by you for the work noted above on 15-08-2017, is found reasonable and approved by the Chief Engineer Highways Sukkur Vide No:- C.E/HWS/BB/2055 dated:-25-08-2017 and Superintending Engineer Provincial Highway Circle Larkano vide his letter No. SE/PHWC/LRK/BB/2033 Dated: 25-08- 2017.Total tender Amount is **Rs:-975.507281 (M)** ( Rupees Nine Hundred Seventy Five Million Five Hundred Seven Thousand Two Hundred Eighty One ) only.

PART "A" Road Work.

- (i) Rate 13.92% Above (Thirteen Point Nine Two Percent Above) (Except item No. 4,9,10).  
(ii) Rate 19.93% Above (Nineteen Point Nine Three Percent Above) (On item No. 9 &10).  
Amounting Rs: 958002914/-

PART "B" Repair of Bridge

Rate 11.50% Above (Eleven Point Five Zero Percent Above)  
Amounting Rs: 638198/-

PART "C" 3' Span Culv.

Rate 13.50% Above (Thirteen Point Five Zero Percent Above)  
Amounting Rs: 776674/-

PART "D" 6 Span Culv.

Rate 13.80% Above (Thirteen Point Eight Zero Percent Above)  
Amounting Rs: 1722186/-

PART "E" Strom Water Drain

Rate 15.90 % Above (Fifteen Point Nine Zero Percent Above)  
Amounting Rs: 4486543 /-

PART "E" Stone Pitching

Rate 28.00% Above (Twenty Eight Point Zero Zero Percent Above)  
Amounting Rs: 9880766/-

GRAND TOTAL: Rs 975507281 /-

You are therefore directed to please attend Division Office Within (07 days for completing the tender documents. All Clause of agreements will be treated as enforced and operative till the contract agreement sanctioned.

You are further directed to obtain necessary instructions from Assistant Engineer Provincial Highways Sub-Division Jacobabad, to start the work within a week's time from the date of issue of this work order and complete it within period of( 36 Month)

It should be noted:

- i. The Work Shall be carried out as per Public Works Department hand Book and Other Specification of Division , as directed.
- ii. No Premium will be paid on items based on market rates and sanctioned by the competent Authority out side the schedule of rates in force.
- iii. Nothing Shall be paid for cartage of material what-so-ever brought at the site of work Including material from Government stores.
- iv. The payment of Bitumen Consumption items will be made as production of documentary Evidence of National Refinery Ltd: Karachi.

EXECUTIVE ENGINEER  
MACHINERY MAINTENANCE DIVISION  
**KHAIRPUR@ SHAIKARPUR**

Copy F.w.cs: to the Assistant Engineer Provincial Highway Sub-Division Jacobabad for information. The Work Should be executed strictly in accordance with held estimate. Any excess / deviation / departure without specific approval from competent authority shall be responsible of the Assistant Engineer. The actual date of start of the work and progress report as stages under clause-2 of agreement be promptly report to Division office for taking necessity action. On completion of work, date of completion be reported in writing to division office

EXECUTIVE ENGINEER  
MACHINERY MAINTENANCE DIVISION  
**KHAIRPUR@ SHAIKARPUR**

MR. M/s Ibrahim Khan & Ismail Khan ON PAYMENT FOR (1)  
VIDE D.R. NO: 14802 DATED:- 15.8.2017

  
EXECUTIVE ENGINEER  
MACHINERY MAINTENANCE DIVISION  
KHAIRPUR @ SHAIKARPUR

TENDER FOR WORKS.

I / We hereby tender for the execution for the Govt of Sindh herein before and after referred to as Government of the work specified in the under written memorandum with the time specified in such memorandum at Roadwork Above/Below items of work to be carried out and in accordance with in all respects as per specifications drawings and instruction in writing referred to in rule 1 here and clause 2 of the annexed conditions of the contract and agree that when materials for the work are provided by the government such materials & the rates to be paid for them shall be as provided in Schedule 'A' annex.

4/10  
13.42% Above  
19.93% Above  
11.50% Above  
13.50% Above  
13.80% Above  
15.90% Above  
28.00% Above



(A) GENERAL CONDITIONS.

WIDENING & RECONDITIONING OF JACOBABAD  
DADPUR GARHI KHAIRO ROAD UPTO SHAERAPUR  
MILE 0/0-14/7+165 (24.00 KMS)

(B) ESTIMATE COST.

Rs: 980.00 Million

(C) EARNEST MONEY 2%

Rs: 19600000/=

(D) SECURITY DEPOSIT I/C: E/MONEY 2%

Rs: 19600000/=

(E) PERCENTAGE IF ANY TO BE  
DEDUCTED FROM THE BILLS 3%

Rs: 29400000/=

(F) TIME ALLOWED FOR WORK SHOWN 36 Months  
TO DATE OF WRITING ORDER.


Should this tender be accepted / I / We hereby agree to abide by and fulfill all the terms and provisions of the conditions of the contract annexed here to so far as applicable to as mentioned in the said conditions.

Receipt No: 03819930 dated 11-8-2017 from the  
Bank of hyder Govt Treasury of Sub Treasury at Shaikarpur in respect of the sum of  
Rs- 200000/- is herewith forwarded respecting the earnest money (a) the full value or which is to the absolutely forfeited to Government should I / We not the deposit in accordance with clause (i)(a) of the clause (i)(b) of the conditions.

I / We agree to execute the agreement on B - I forms in case my / our tender is accepted and I / We will further be bound to abide by all the terms and condition provided in tender contract.

The contractor are to go through the contents of the tender of the tender documents and fill the tender strictly as per requirement therein any omission or error for filling may be deemed to de-quality the tender and the Executive Engineer by the rejects the tender for which the contractor shall not be entitled to any claim what-so-ever.



  
EXECUTIVE ENGINEER  
MACHINERY MAINTENANCE DIVISION  
KHAIRPUR @ SHAIKARPUR

WIDENING & RECONDITIONING OF JACOBABAD DADAPUR GARHI KHAIRO  
ROAD UPTO SHERAPUR MILE 0/0-14/7+165 (24.00 Kms)

**Schedule B (BOQ)**

Item of work	Quantity	Rate	Unit	Amount
--------------	----------	------	------	--------

**1 EXCAVATION**

Excavation in existing berms for widening the road including preparation of sub grade after watering, and rolling with power roller, dressing the excavated staff etc complete.

1135212 Cft @ the Rate of Rs. 526.27 P.% Per Cft Rs. 5,974,280

**2 SAND CUSHION**

Providing Sand cushion including supplying and spreading pit/canal sand of approved quality from approval source of supply to site of work including watering and rolling etc complete. Rate includes all cost of material T&P Labour & Carriage of 3.0 Miles. (S.I.No.49 (VIII) (P/4).

608149 Cft @ the Rate of Rs. 1,479.41 P.% Per Cft Rs. 8,997,017

**3 SUB-BASE COURSE**

Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "x2" gauge of approved quality from approved quarry in required thickness of 6" thick in layers (3" thick in each) to proper camber and grade including hand packing filling voids with 20 cft Pit cannal Sand and having plasticity index not more than 6% of suitable quality, watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage 3.0 Chain. (S.I.No.8/a (P/3).

1160381 Cft @ the Rate of Rs. 7,111.66 P.% Per Rft Rs. 82,522,351

**4 CLOD MILLING**

135466 Sft @ the Rate of Rs. 111.23 P.% Sft Rs. 15,067,883

**5 LAYING BRICK EDGING**

Laying brick on end edging including supplying 9"x4 1/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work).

162173 Rft @ the Rate of Rs. 2,792.47 P.% Per Rft Rs. 4,528,632

**6 BASE COURSE**

Providing and laying Aggregate Base Course in proper grade and camber having CBR 80% as per AASHO standard specifications i/c spreading and compacting by approved mechanical menas (mortor grader, vibrator roller and smooth wheel roller etc) watering to maintain the moisture content the compaction of each layer shall 100 percent to the max dry density (Rate i/c all cost of materials T&P and carriage upto 3 Chain)

1991486 Cft @ the Rate of Rs. 9,157.78 P.% Per Cft Rs. 182,375,907





### Schedule B (BOQ)

Description of work	Quantity	Rate	Unit	Amount
<b>ROAD</b>				
Providing surface dressing Two Coats on new or existing surface with 30+25=55 lbs bitumen and 4.0+2.75 = 6.75 Cft and Crush bajri of required size including cleaning the road surface rolling etc , complete, (Rate includes all Cost of Materials T&P and carriage Upto site of Work.)				
	1946077 Sft @ the Rate of	Rs. 2,992.95	P.% Per Sft	Rs. 58,245,112
<b>8 T.S.T (ON SHOULDERS)</b>				
Providing surface dressing Three Coats on new or existing surface with 40+25+14=69 lbs bitumen and 9.75 Cft and Crush bajri of required size including cleaning the road surface rolling etc , complete, (Rate includes all Cost of Materials T&P and carriage Upto site of Work.)				
	1063855 Sft @ the Rate of	Rs. 4,247.09	P.% Per Sft	Rs. 45,182,879
<b>9 3" THICK ASPHALT CONCRETE.</b>				
Providing Laying plant Mixed Asphalt Concrete binder course complaced thick 3" Thick as per approved job mixed formula using Crush aggigare from approved source. Using asphlat of grade 60/70 during laying temperature not less then 140 compacted by steel wheel and PYR ruller. the procedure of lying binder course material and mathodology shall fully comply with AASHO and directed By Engineer incharge minium Bitumen content should be 3.5% binder course shall be sperding using pavour machine, rolling and finishing to design proper grade lying level and camber etc.				
	1946077 Sft @ the Rate of	Rs. 12,027.52	P.% Per Sft	Rs. 234,064,800
<b>10 2" THICK ASPHALT CONCRETE.</b>				
Providing Laying plant Mixed Asphalt Concrete binder course complaced thick 2" Thick as per approved job mixed formula using Crush aggigare from approved source. Using asphlat of grade 60/70 during laying temperature not less then 140 compacted by steel wheel and PYR ruller. the procedure of lying binder course material and mathodology shall fully comply with AASHO and directed By Engineer incharge minium Bitumen content should be 3.5% binder course shall be sperding using pavour machine, rolling and finishing to design proper grade lying level and camber etc.				
	1946077 Sft @ the Rate of	Rs. 9,155.05	P.% Per Sft	Rs. 178,164,322
<b>11 FORMATION</b>				
Earth Work for road embankment by bulldozers including plugging mixing, clod breaking dressing and compacting with optimum moisture content, lead upto 100ft and lift upto 5ft in all types of soil except rock if Earth work is done by other than departmental agency (for 85% modified AASHO density). (S.I.No.3/30 (P/2). (With 6 Miles Extra Lead)				
	8238857 Cft @ the Rate of	Rs. 11,373.55	P.% Per Cft	Rs. 93,705,052
			<b>Total:-</b>	<b>Rs. 908,828,235</b>
	Add 20% Asphalt Item		(+)	Rs. 82,445,824
	Rs. 412,229,122			
	Add 14% Above Expect: No.4,9 & 10		(+)	Rs. 67,414,372



**Schedule B (BOQ)**

of work	Quantity	Rate	Unit	Amount
---------	----------	------	------	--------

Rs. 481,531,230

**PRIMO PLASTIC PAINT**

196812 Rft @ the Rate of	Rs. 41.24	P.Rft		Rs. 8,116,527
--------------------------	-----------	-------	--	---------------

15,041 No's @ the Rate of	Rs. 596.23	P.No		Rs. 8,967,895
---------------------------	------------	------	--	---------------

**RCC Kilometre Stone**

Killo Meter Post providing & fixing preset RCC KM Post i/c foundation work painting and lettering as directed each.

24 No's	Rs. 5,600.00		Rs. 134,400
---------	--------------	--	-------------

**Village Board**

Providing & Fixing Informatory Sign Rectangular shap 3'x2 comprizing 2 No's 3'Dia G I Pipe Post i/c Painting writing as directed each

10 No's	Rs. 16,765.00		Rs. 167,650
---------	---------------	--	-------------

**Sign Board (round/triangular)**

Providing & Fixing traffic sign 3" dia G.I.Pipe post and sign of equilateral tringle shape each side 3' long i/c painting Marking as directed each.

10 No's	Rs. 14,600.00		Rs. 146,000
---------	---------------	--	-------------

**Scheme Board**

Providing & Fixing Informatory Sign Rectangular shap 4'x3 comprizing 2 No's 3'Dia G I Pipe Post i/c Painting writing as directed each

1 No's	Rs. 16,956.00		Rs. 16,956
--------	---------------	--	------------

**G.Total:- Rs. 1,076,237,859**

**9 DIFFERENCE OF BITUMEN**

1,113.66 Ton's @ the Rate	Rs. -29,860.00	P.Ton	(-)	Rs. -33,253,888
---------------------------	----------------	-------	-----	-----------------

2,042.08 Ton's @ the Rate	Rs. -41,285.00	P.Ton	(-)	Rs. -84,307,273
---------------------------	----------------	-------	-----	-----------------

**G.Total:- Rs. 958,676,698**

**Add Contingency      lum sum      Rs. 3,700,000**

**G.Total:- Rs. 962,376,699**

**Say:- Rs. 962,376,700**

13.92% ✓

Above (Amount to be added/deducted)


19.13% Above

Rs. 958082914/-

Grand Total:

Total Amount in Word: Amountly - five crore Eighty Lacs  
Twenty Nine thousand Fourteen only.

  
Contractor

  
Executive Engineer  
Machinery Maintenance Div:  
Khairpur @ Shikarpur



**Name of Work:- WIDENING & RECONDITIONING OF  
JACOBABAD DADAPUR GARHI KHAIRO ROAD UPTO  
SHERAPUR MILE 0/0-14/7+165 (24.00 Kms)**

PAIR OF BRIDGES

Schedule B (BOQ)

S.No.#	item of work	Quantity	Rate	Unit	Amount
1.	Fabrication of mild steel reinforcement for cement concrete work i/c cutting bending and binding in position i/c making joints and fastening i/c cost of bending wire i/c removal of rust from bars.				
		13.971 Cwt @ Rs: 4820.20 P.Cwt			Rs: 67343.00
2.	R.C.C work i/c all labour and material except the cost of steel reinforcement and its Labour for bending and binding which will be paid separately. This rate also i/c all kinds for forms moulds lifting shuttering curing rendering and finishing the exposed surface i/c screening and washing of shingle.				
		670 Cft @ Rs: 337.00 P.Cft			Rs: 225790.00
				<b>G.Total</b>	<b>Rs: 293133.00</b>
				<b>Add Cartage</b>	<b>Rs: 28295/-</b>
				<b>G.Total</b>	<b>Rs: 321428.00</b>


Rs: 321428/- x2 = Rs: 642856/-



CONTRACTOR



11.50% Above

  
Executive Engineer  
Machinery Maintenance Divi:  
Khairpur @ Shikarpur

Six Lac Thirty Eight - Thousand ONE 638198/-  
Hundred Ninety Eight - only.



**Work:- WIDENING & RECONDITIONING OF JACOBABAD  
UR GARHI KHAIRO ROAD UPTO SHERAPUR MILE 0/0-  
65 (24.00 Kms)**

**REPAIR 3"SPAN CULVERTS  
SCHEDULE B (BOQ).**

Page No.1

No.#	item of work	Quantity	Rate	Unit	Amount
1.	Pucca Brick in foundation and plinth i/c cement sand mortar ratio: 1:4 275 Cft @ Rs: 12501.41 P.% Cft				Rs: 34379.00
2.	Cement concrete plain i/c placing and compacting finishing and curing complete i/c Screening and washing of stone aggregate without shuttering ratio: 1:2:4 83 Cft @ Rs: 14429.25 P.% Cft				Rs: 11976.00
3.	Errection and removal of centering (vertical) for C.C.Plain work 81 Sft @ Rs: 3127.41 P.% Sft				Rs: 2533.00
4.	Fabrication of mild steel reinforcement for cement concrete work i/c cutting bending and binding in position i/c making joints and fastening i/c cost of bending wire i/c removal of rust from bars. 10.164 Cwt @ Rs: 4820.20 P.Cwt				Rs: 48993.00
5.	R.C.C work i/c all labour and material except the cost of steel reinforcement and its Labour for bending and binding which will be paid separately. This rate also i/c all kinds for forms moulds lifting shuttering curing rendering and finishing the exposed surface i/c screening and washing of shingle. 201 Cft @ Rs: 337.00 P.Cft				Rs: 67737.00
6.	Cement plaster 1/2 " thick ratio:1:4 upto 20 Ft hight. 494 Sft @ Rs: 2283.93 P.%Sft				Rs: 11283.00
					=====
<b>G.Total</b>					<b>Rs: 176901.00</b>
Add Cartage					Rs: 18303.00
					=====
<b>G.Total</b>					<b>Rs: 195204.00</b>

= Rs: 195204/- x4 = Rs: 780816/-

50% Above (Amount to be added/deducted)

Rs. 776674/-

Total Amount in Word: Less Less Seventy Six Thousand  
Six Hundred Seventy Four only.



*Jam*  
Executive Engineer  
Machinery Maintenance Div:  
Khairpur @ Shikarpur

Work:- WIDENING & RECONDITIONING OF JACOBABAD  
R GARHI KHAIRO ROAD UPTO SHERAPUR MILE 0/0-  
5 (24.00 Kms)

REPAIR OF 6"SPAN CULVERTS

SCHEDULE B(BOQ)

Page No.1

S.No.#	item of work	Quantity	Rate	Unit	Amount	
1.	Pucca Brick in foundation and plinth i/c cement sand mortar ratio: 1:4 374 Cft @ Rs: 12501.41 P.% Cft				Rs: 46755.00	
2.	Cement concrete plain i/c placing and compacting finishing and curing complete i/c Screening and washing of stone aggregate without shuttering ratio: 1:2:4 140 Cft @ Rs: 14429.25 P.% Cft				Rs: 20201.00	
3.	Errection and removal of centering (vertical) for C.C.Plain work 91 Sft @ Rs: 3127.41 P.% Sft				Rs: 2846.00	
4.	Fabrication of mild steel reinforcement for cement concrete work i/c cutting bending and binding in position i/c making joints and fastening i/c cost of bending wire i/c removal of rust from bars. 21.44 Cwt @ Rs: 4820.20 P.Cwt				Rs: 103345.00	
Continue Page 2						
5.	R.C.C work i/c all labour and material except the cost of steel reinforcement and its Labour for bending and binding which will be paid separately. This rate also i/c all kinds for forms moulds lifting shuttering curing rendering and finishing the exposed surface i/c screening and washing of shingle. 373 Cft @ Rs: 337.00 P.Cft				Rs: 125701.00	
6.	Cement plaster 1/2 " thick ratio:1:4 upto 20 Ft hight. 716 Sft @ Rs: 2283.93 P.Sft				Rs: 16353.00	
					=====	
Total:-					Rs: 315201.00	
Add Cartage Amount					Rs: 30354.00	
					=====	
Total:-					Rs: 345555.00	
		=	Rs: 345555/-	x5	=	Rs: 1727775/-

13.8i/ Above (Amount to be added/deducted)

Rs. 1722186/-

Grand Total:

Total Amount in Word: Seventeen Lacs Twenty-two thousand ONE Hundred Eighty Six only.



Jam  
 Executive Engineer  
 Machinery Maintenance Div.  
 Khairpur @ Shikarpur

CONSTRUCTION OF STROM WATER DRAIN 1500FT

Schedule B (BOQ)

ITEM OF WORK	QUANTITY	RATE	UNIT	AMOUNT
<b>1 EXCAVATION</b>				
Excavation in foundation of building bridge and other structure i/c deg belling watering and remaining lead upto one chain and lift upto 5' in ordinary soil.				
	17719 Cft @ the Rate	Rs: 3,176.25	P.% Per Cft	Rs: 56,280.00
<b>2 CEMENT CONCRETE RATIO (1:4:8)</b>				
a) Cement Concrete Brick of Stone Ballast 1.5" to 2" guage ratio 1:4:8				
	2363 Cft @ the Rate	Rs: 9,416.28	P.% Per Cft	Rs: 222,507.00
b) Cement Concrete Plain i/c pacing compacting finshing and curing Complete ratio 1:2:4				
	1772 Cft @ the Rate	Rs: 14,429.25	P.% Per Cft	Rs: 255,686.00
<b>3 FEBRICATION OF MILD STEEL</b>				
Fabrication of mild steel reinforcement for cement concrete work i/c cutting bending and binding in position i/c making joints and fastening i/c cost of bending wire i/c removal of rust from bars.				
	229.782 Cwt @ the Rate	Rs: 4,820.20	P. Per Cwt	Rs: 1,107,595.00
<b>4 R.C.C. WORK</b>				
R.C.C work i/c all labour and material except the cost of steel reinforcement and its Labour for bending and binding which will be paid separately. This rate also i/c all kinds for forms moulds lifting shuttering curing rendering and finishing the exposed surface i/c screening and washing of shingle.				
	7088 Cft @ the Rate	Rs: 337.00	P.% Per Cft	Rs: 2,388,656.00
			<b>Total:-</b>	Rs:4030714
			<b>Cartage</b>	Rs: 518,743.00
			<b>G.Total:-</b>	Rs:4516534

15.90% Above (Amount to be added/deducted)


Rs. 4486543

Grand Total:

Total Amount in Word: Fourty Four Lacs Eighty Six Thousand  
Five Hunderd forty three only.

  
Contractor



  
Executive Engineer  
Machinery Maintenance Div:  
Khairpur @ Shikarpur

Stone Pitching

work:-

schedule B (BOQ)

No:	Item	Calculations	Rate	Unit	Amount
1	Excavation on foundation of building , bridges and other structure including dag belling dressing refilling around structure with excavated earth watering and ramming lead upto 5 feet in ordinary soil.				
Say	24000 CFT		@Rs: 3176.25	P.CFT	Rs:76230/-
1	<u>Stone Pitching</u> Stone Pitching hand packed with surface levelled off to the Correct Section with hammer dressed Stone and voids filled in 1:8 Cement mortar in floors of bridges and along hands and in aprons etc. including three chains lead.				
Say	72000 CFT		@Rs: 7708.47	P.CFT	Rs:5550098/-
2	<u>C.C Pointing raised ratio 1:3 ( G.Sch.Item No. 20 C-11 )</u>				
Say	120000 SFT		@Rs: 1758.08	P.Sqm	Rs:2109696/-
				Total	7736024
			ADD CARTAGE		2242847
			Say		9978871

28.08/ Above (Amount to be added/deducted)

Rs. 9880766/-

Grand Total:

Total Amount in Word: Ninety Eight Lac Eighty Thousand Sixty Six only.

Contractor



*Jam*  
Executive Engineer  
Machinery Maintenance Div:  
Khairpur @ Shikarpur

## FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT made on 15-08-2017 between Executive Engineer, Machinery Maintenance Division Khairpur@ Shaikarpur (Procuring Agency) of the on part and M/S Ibrahim Khan & Ismail Khan Government Contractor, of the other part.

WHERE the Procuring Agency is desirous that certain Works, WIDENING & RECONDITIONING OF JACOBABAD DADPUR GARHI KHAIRO ROAD UPTO SHAERAPUR MILE 0/0-14/7+165 (24.00 KMS) Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnessed as follows:-

1. In this Agreement works and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter.
2. The following documents after incorporating addenda, if any except those parts.

Retaining to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:

- (a) The letter of Acceptance:
- (b) The completed Form of Bid along with Schedule to Bid:
- (c) Conditions of Contract & Contract Data:
- (d) The priced Schedule of Prices/ Bill of quantities (BoQ):
- (e) The specifications: and
- (f) The Drawings

3. In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.

4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of Contractor  
M/s. \_\_\_\_\_  
Government Contractor



Signature  
EXECUTIVE ENGINEER  
MACHINERY MAINTENANCE DIVISION  
KHAIRPUR @ SHAIKARPUR  
(Procuring Agency)



## FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT made on 15-08-2017 between Executive Engineer, Machinery Maintenance Division Khairpur@ Shaikarpur (Procuring Agency) of the on part and **M/S SIGMA ENGINEERS** Government Contractor, of the other part.

WHERE the Procuring Agency is desirous that certain Works, **WIDENING & RECONDITIONING OF JACOBABAD THULL ROAD MILE 0/0-11/4 (18.51 Kms)** Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnessed as follows:-

1. In this Agreement works and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter.
2. The following documents after incorporating addenda, if any except those parts.

Retaining to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:

- (a) The letter of Acceptance:
- (b) The completed Form of Bid along with Schedule to Bid:
- (c) Conditions of Contract & Contract Data:
- (d) The priced Schedule of Prices/ Bill of quantities (BoQ):
- (e) The specifications: and
- (f) The Drawings


3. In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.

4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

  
Signature of Contractor  
M/s. \_\_\_\_\_  
Government Contractor



  
EXECUTIVE ENGINEER  
MACHINERY MAINTENANCE DIVISION  
KHAIRPUR @ SHAIKARPUR  
(Procuring Agency)

## FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT made on 15-08-2017 between Executive Engineer, Machinery Maintenance Division Khairpur@ Shaikarpur (Procuring Agency) of the on part and **M/S SIGMA ENGINEERS** Government Contractor, of the other part.

WHERE the Procuring Agency is desirous that certain Works, **WIDENING & RECONDITIONING OF JACOBABAD THULL ROAD MILE 0/0-11/4 (18.51 Kms)** Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnessed as follows:-

1. In this Agreement works and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter.
2. The following documents after incorporating addenda, if any except those parts.

Retaining to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:

- (a) The letter of Acceptance:
- (b) The completed Form of Bid along with Schedule to Bid:
- (c) Conditions of Contract & Contract Data:
- (d) The priced Schedule of Prices/ Bill of quantities (BoQ):
- (e) The specifications: and
- (f) The Drawings


3. In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.

4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

  
Signature of Contractor  
M/s. \_\_\_\_\_  
Government Contractor



  
EXECUTIVE ENGINEER  
MACHINERY MAINTENANCE DIVISION  
KHAIRPUR @ SHAIKARPUR  
(Procuring Agency)

## FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT made on 15-08-2017 between Executive Engineer, Machinery Maintenance Division Khairpur@ Shaikarpur (Procuring Agency) of the on part and M/S Ibrahim Khan & Ismail Khan Government Contractor, of the other part.

WHERE the Procuring Agency is desirous that certain Works, WIDENING & RECONDITIONING OF JACOBABAD DADPUR GARHI KHAIRO ROAD UPTO SHAERAPUR MILE 0/0-14/7+165 (24.00 KMS) Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnessed as follows:-

1. In this Agreement works and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter.
2. The following documents after incorporating addenda, if any except those parts.

Retaining to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:

- (a) The letter of Acceptance;
- (b) The completed Form of Bid along with Schedule to Bid;
- (c) Conditions of Contract & Contract Data;
- (d) The priced Schedule of Prices/ Bill of quantities (BoQ);
- (e) The specifications: and
- (f) The Drawings


3. In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.


4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of Contractor  
M/s. \_\_\_\_\_  
Government Contractor



  
EXECUTIVE ENGINEER  
MACHINERY MAINTENANCE DIVISION  
KHAIRPUR @ SHAIKARPUR  
(Procuring Agency)



MUHAMMAD TAHIR, Stamp Vendor  
 Etc. No. 100, No. 100, Street No. 100, Durrani Tower, Karachi  
 S. No. 100, Date: 25 AUG 2010  
 Issued To With Address: ZAHOOR UL HAO, Advocate High Court  
 Through With Address: Ledger No. 5866-HQ  
 Purpose: .....  
 Value Rs: .....  
 Stamp Vendor's Signature: .....

25 AUG 2010



# AFFIDAVIT

It is solemnly declared that our firm M/S. IBRAHIM KHAN & ISMAIL KHAN (PVT) LTD has not been involved black listing from any Government / Semi Government / Private Organizations.

MR. SAMI ULLAH BAROHI  
 Authorized Representative

M/S. IBRAHIM KHAN &  
 ISMAIL KHAN (PVT) LTD



## ATTESTED

Shamim Shoukat Ali  
 H.A., L.L.B.  
 OATH COMMISSIONER KARACHI

