

# NOTE SHEET

( 04 )

Paras

Reference

SUB: CLEANING DESILTING RCC SEWER PIPE LINE 18" DIA 12" DIA AT METROVILL NALLAH TO UTILITY STORE BLOCK-1 METROVILL-III UC-28, SCHEME-33 (SEWERAGE)

## 7. RECOMMENDATION OF THE COMMITTEE

27 Two Bidders participated in the bid, one responsive bid was evaluated and one bid was rejected due to pay orders and required documents are not available, the lowest bidder M/s. Akber Ali Contractor quoted / corrected bid cost amounting to Rs. 9,81,000/- (Rupees Nine Lac and Eighty One Thousand only) which is @0.112% Below from the Estimate prepared by Concerned Executive Engineer, the committee assess the rates on the basis of parameters and available data of Design Office, KW&SB, the assessed bid of Lowest Bidder is reasonable with adherence to specifications as contained in BOQ and may be considered for approval of Competent Authority, KW&SB subject to the completing all codal formalities of SPPRA-2010 and Audit requirements / Financial Concurrence and Budgetary provision by the concerned E.E / S.E / C.E.



(Niaz Ahmed Shaikh)  
A.A.O (District Malir)  
Member / Secretary



(Saif-ul-Haque)  
Additional Director Internal  
Audit - KMC Member



(Maqsood Ahmed Shaikh)  
Superintending Engineer (KMC)  
Member



(Imdad Hussain Magsi)  
S.E (District Malir)  
Member



(Saleem Ahmed)  
Director (Design & Estimate)  
Convener



28

Recommended and forwarded for  
Financial Concurrence as recommended by  
Evaluation Committee dt- Jan 27/20  
in favour of M/s Akber Ali  
Contractor Rs. 981000/- Please



(Saleem Ahmed)

# NOTE SHEET

(03)

Paras

Reference

SUB: CLEANING DESILTING RCC SEWER PIPE LINE 18" DIA 12" DIA AT METROVILL NALLAH TO UTILITY STORE BLOCK-1 METROVILL-III UC-28. SCHEME-33 (SEWERAGE)

## EVALUATION REPORT

### 20 1. ENGINEER ESTIMATE

The concerned Executive Engineer (Sewerage) Scheme-33 Division, prepared an estimate for amount of Rs.9,82,100/- duly endorsed by S.E (Scheme-33) which was further checked by Design Office for an amount of Rs.9,82,100/-. The M.D. KW&SB accorded approval for calling tender vide Para-16/N2.

### 21 2. BIDDING DOCUMENT

The bidding documents were prepared by concerned Executive Engineer duly endorsed by S.E (Scheme-33) and DMD (TS). The bidding documents are based on the design for the work prepared by concerned Executive Engineer (Sewerage) Scheme-33 Division.

### 22 3. BIDDING PROCEDURE

The invitation of tenders and availability of tender documents were notified through SPPRA Web Site vide No.EE/SCH:33/SEW/KW&SB/SPPRA/2016-2017/28 dated:20-10-2016 and SPPRA Web Site vide Serial No.30194 I.D # \_\_\_\_\_ which were opened on 14-11-2016.

### 23 4. PROCUREMENT COMMITTEE-I

The Procurement Committee-I as per Rule-7 of SPPRA-2010 has been constituted by the Competent Authority vide No.KWSB/CE(IPD)/2013/236 dated:15-03-2013 comprising on the following officer for opening of bids and all bids shall be evaluated in accordance with the Evaluation Criteria as per letter No.KWSB/CE(IPD)/2013/271 dated:11-11-2013 & No.KW&SB/SR.DIR/HRD&A/397 dated: 14-04-2016 which is based on Rule-46 of SPPRA as the KW&SB are essential department and maintaining the installation of pumping machineries with allied structure, filter plants with allied structure of sewerage and water supply system and essential works cannot be avoided in the great interest of people of Karachi Metropolitan, hence all bids evaluated and recommended subject to the completing all codal formalities of SPPRA by the concerned Division:

1	Director (Design & Estimate), KW&SB	Convener
2	Superintending Engineer (Dist.Malir), KW&SB	Member
3	Superintending Engineer (KMC)	Member
4	Additional Director Internal Audit KMC	Member
5	A.A.O (Dist.Malir), KW&SB.	Member/Secy.

### 24 5. RECEIPT OF BIDS

The Two bids were received on 14-11-2016 at 2.00 p.m and opened on same date at 2.30 p.m by Procurement Committee-I and announced the bids in presence of representative of bidders.

### 25 6. EVALUATION OF BIDS

The following bids were received and positions are as under:

S. No	Name of Firms	Quoted Price	Corrected Price	Rank	Remarks
1	M/s.Akber Ali Contractor	Rs.9,81,000/-	Rs.9,81,000/-	1 <sup>st</sup> Lowest	Substantially responsive
2	M/s.A.G Contractor	Rs.9,90,500/-	Rs.9,90,500/-	-	Un-responsive

26 The meeting of the Procurement Committee-I was held on 16-11-2016 at 2.30 p.m vide meeting notice No.A.A.O/Dist. Malir/KW&SB/2016/45 dated:14-11-2016.



# KARACHI WATER & SEWERAGE BOARD

## OFFICE OF THE DIRECTOR (DESIGN & ESTIMATE)

### BID EVALUATION REPORT

1	Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No:	SPPRA Serial No.30194 I.D #
3	Tender Description/Name of Work/Item:	<b>CLEANING DESILTING RCC SEWER PIPE LINE 18" DIA 12" DIA AT METROVILL NALLAH TO UTILITY STORE BLOCK-1 METROVILL-III UC-28, SCHEME-33 (SEWERAGE)</b>
4	Method of Procurement:	<u>Single Stage (One Envelop)</u>
5	Tender Published:	<u>Through SPPRA Web Site</u>
6	Total Bid Documents Sold:	<u>2 Nos</u>
7	Total Bid Received:	<u>2 Nos</u>
8	Technical Bid Opening Date (if applicable):	<u>N/A</u>
9	No. of Bid Technically Qualified (if applicable)	<u>N/A</u>
10	Bid (s) Rejected:	<u>01 No</u>
11	Financial Bid Opening Date:	<u>14-11-2016</u>

### 12 BID EVALUATION REPORT

S#	NAME OF FIRM / BIDDER	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
01	M/s.Akber Ali Contractor	Rs.9,81,000/-	1 <sup>st</sup> Lowest	@0.112% Below	Pay Order and other documents are available. P.O # 15816649 dt: 11-11-2016 Rs.20,000/-from HBL Pak Colony Branch, Karachi	Substantially Responsive
02	M/s.A.G Contractor	Rs.9,90,500/-	-	@0.855% Above	Pay Order and other documents are not available.	Un-Responsive

The all concerned bidders are being informed accordingly.

The E.E Concerned for compliance of Rule-45 of SPPRA 2010 **M/s.Akber Ali Contractor** declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.

(Niaz Ahmed Shaikh)  
A.A.O (District Malir)  
Member / Secretary

(Saif-ul-Maque)  
Additional Director Internal  
Audit – KMC Member

(Maqsood Ahmed Shaikh)  
Superintending Engineer (KMC)  
Member

(Imdad Hussain Magsi)  
S.E (District Malir)  
Member

(Saleem Ahmed)  
Director (Design & Estimate)  
Convener


## COMPARATIVE STATEMENT

**Name of Work: CLEANING DESILTING RCC SEWER PIPE LINE 18" DIA 12" DIA AT METROVILL NALLAH TO UTILITY STORE BLOCK-1 METROVILL-III UC-28, SCHEME-33 (SEWERAGE)**


Item No	Description of Work	Estimated Cost				M/s. Akber Ali Contractor		
		Quantity	Rate	Per	Amount	Rate	Amount	
1	Cleaning inside Sewerage line completely restoring original silt free space / diameter of pipe lines by labour and equipment (Mechanically / Electrically driven). Including accessories like pulley's steel rope, buckets and draggers sizing from 6" to 18" dia their "to and fro" pulling action (No of passes shall be as many as required) would be undertaken in two phases (First phase entire length from down stream to up stream) bringing down peak hours sewage to flow inside pipe line (as free flow) and in 2nd phase from up stream to down stream of entire length using no silt to observed in bucket (6" dia to 18" dia) except only sewage water finally passing a ball of 12" lesser than the diameter of pipe but no exceeding 48" dia ball even for larger dia pipe to ensure perfect cleaning. The job including all the hire / cost of equipment and accessories of above winching machine / devises alongwith / Engine with winching drum set having, steel rope pulley mounted over it, steel bucket 6" to 18" dia hocks and other protection like safety barriers, traffic signs, traffic cones ensuring no damages to pipe line alongwith ensuring safety to labour and other public property / lives and removal of silts / solid during desilting and clearance of site etc complete as per full satisfaction of site Engineer.	4500.00	Rft	128.80	P/Rft	579,600.00	128.00	576,000
	12" dia	5000.00	Rft	80.50	P/Rft	402,500.00	81.00	405,000
	<b>TOTAL QUOTED / CORRECTED COST</b>					<b>982,100</b>		<b>981,000</b>

  
(Niaz Ahmed Shaikh)  
A.A.O (District Malir)  
Member / Secretary

  
(Saif-ul-Haque)  
Addl. Director Internal  
Audit KMC - Member

  
(Magsood Ahmed Shaikh)  
Superintending Engineer (K.M.C)  
Member

  
(Imdad Hussain Magsi)  
S.E (District Malir)  
Member

  
(Saleem Ahmed)  
Director (Design & Estimate)  
Convener

**Method of Procurement: Single Stage Single Envelope.**

**Name of Work: CLEANING DESILTING RCC SEWER PIPE LINE 18" DIA 12" DIA AT METROVILL NALLAH TO UTILITY STORE BLOCK-1 METROVILL-III UC-28, SCHEME-33 (SEWERAGE)**

**MINUTES OF BID OPENING MEETING.**

A meeting of the procurement committee of this department was held on 14-11-2016 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders. **(Attendance sheet is enclosed).**

2. Two bidders submitted their bids till the deadline of submission.
  - i. M/s.Akber Ali Contractor
  - ii. M/s.A.G Contractor
3. The bids were opened at 2:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.

S. No	Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No. / Date
01	M/s.Akber Ali Contractor	Rs.9,81,000/-	Rs.20,000/-	P.O # 15816649 dt: 11-11-2016 from HBL Pak Colony Branch, Karachi
02	M/s.A.G Contractor	Rs.9,90,500/-	-	Pay Order not Attached

4. The bids do not contain any cutting or over-writing.
5. The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).

The meeting ended with the vote of thanks to and from the chair.



(Niaz Ahmed Shaikh)  
A.A.O (District Malir)  
Member / Secretary



(Saif-ul-Maque)  
Additional Director Internal  
Audit – KMC Member



(Maqsood Ahmed Shaikh)  
Superintending Engineer (KMC)  
Member



(Imdad Hussain Magsi)  
S.E (District Malir)  
Member



(Saleem Ahmed)  
Director (Design & Estimate)  
Convener

**Method and procedure of procurement: Open Competitive Bidding (National/ International Competitive Bidding) (Single Stage-One Envelope)**

Description of work: **CLEANING DESILTING RCC SEWER PIPE LINE 18" DIA 12" DIA AT METROVILL NALLAH TO UTILITY STORE BLOCK-1 METROVILL-III UC-28, SCHEME-33 (SEWERAGE)**

Date of Opening: 14-11-2016

**BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT**

Eligibility/ Qualification Criteria:

S. No.	Eligibility / Qualification Criteria	Bidders' Name	
		M/s.Akber Ali Contractor	M/s.A.G Contractor
1.	Registration with PEC (if applicable)	N/A	N/A
2.	NTN	Yes	No
3.	Sales Tax Registration (FBR)	N/A	N/A
4.	Registration with Sindh Revenue Board (SRB)	Yes	No
	<b>Qualification Criteria:</b>		
5.	Minimum three years' experience of relevant field.	Yes	No
6.	Turnover of at least last three years	Yes	No
7.	Required Bid Security is attached.	Yes	No
8.	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	Yes	Yes
9.	Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44	N/A	N/A
10.	Qualified/ disqualified	Qualified	Disqualified



(Niaz Ahmed Shaikh)  
A.A.O (District Malir)  
Member / Secretary



(Saif-ul-Haque)  
Additional Director Internal  
Audit – KMC Member



(Maqsood Ahmed Shaikh)  
Superintending Engineer (KMC)  
Member



(Imdad Hussain Magsi)  
S.E (District Malir)  
Member



(Saleem Ahmed)  
Director (Design & Estimate)  
Convener

KARACHI WATER AND SEWERAGE BOARD

ATTENDANCE SHEET OF PARTICIPATE CONTRACTOR.


NAME OF WORK: - CLEANING DESILTING RCC SEWER PIPE LINE 18" DIA. 12" DIA  
METROVILL NALLAH TO UTILITY STORE BLOCK-I, METROVILL-  
III UC-28, SCHEME-33 (SEW).

Date of Opening & Time: 14-11-2016, at 2.30 P.M.

Estimated Cost: Rs.9,82,100/-

SPPRA's Serial No. 30194

S.NO.	NAME OF FIRM	NAME OF PERSON & DESIGNATION	SIGNATURE
1	M/s. Akbar Ali Contractor	Mr. Akbar Ali	AKBAR ALI
2	M/s. A-G Contractor	Mr. Neeraj H. N. Khan	[Signature]

  
 14/11/2016  
 AAGCM