-

Work No. 1 COMPARATIVE STATEMENT

Head of A/C: MC Fund 2017-18 N.I.T Issued by the Chairman Municipal Estimate Technically Sanctioned by the
Committee  Mirpurkhas No. MC/MPK/E.B/ Director General RDD Hyderabad.
09/2018 dated: 22-02-2018 Earnest Money Fs. 1,42,800/-
Name of Work: Renovation Work of Storage Tank No. 1 at Satellite Town Water Supply Scheme Mirpurkhas.
Date of Issue: 28-03-2018 Estimated Cost Rs. 28,56,000/-
Date of Opening: 28-03-2018
Sr. ; . Rate Quoted by the Following Various Contractors
No. Dstalleg.of Estimate Coet M/S Musheer & Sons M/S Rehmatullah Khan
1 Amount of Schedule “B” Rs. 26,60,050/- 26,60,050/- 26,60,050/-
2 Amount of Non Schedule Rs. -- 7.25 % above 1,92 ,853/- 9 % above 2,39,404/-
3 Amount of Cartage Rs. 2,18,511/- - --
4 Add 10% Premium Rs. 1,50,558/- -~ -
Total Rs. 30,29,119/- Rs. 28,52,903/- Rs. 28,99,454/-
Ceiling 15 % below Rs. 1,73,170/-
G. Total Rs. 28,55,949/-

Say Rs. 28,56,000/-
FINANCIAL REVIEW

Lowest Tender Cost Rs. 28,52,903/-
Estimate Cost Rs. 28,56,000/-
Net Saving Rs. 3097/-

0.10 % below on Sanctioned Estimate

The rates quoted by M/S Musheer & Sons Govt: Contractor are lowest than others in competition and 0.10 % below than mmm.:.,mﬁm if agreed rate be
approved and Work Order be issued.

Ansr, N

ZAHID ALI LAGHARI PREM MAR
Assistant Executive Engineer Municipal
District Council Mirpurkhas MC Mirpurkhas




Work No. 1

BID EVALUATION REPORT

1 Name of Procuring Agency:

2 Tender Reference No.

3 Tender Description/ Name of Work/ Item:

4 Method of Procurement

5 Tender Published

6 Total Bid Documents Sold

7 Total Bid Received

8 Technical Bid Opening Date

(If applicable)

9 No. of Bid Technically
(if applicable)

10 Bid (s) Rejected

Qualified

11 Financial Bid Opening Date

12 Bid Evaluation Report

Chief Municipal Officer, MC Mirpurkhas

No. MC/MPK/E.B/9/2018 dt: 22-2-2018

Renovation Work of Storage Tank No. 1
at Satellite Town Water Supply Scheme »

Mirpurkhas.

Single Stage one Envelope Procedure

Daily news paper l|brat dt: 25-02-2018,
Express dt: 26-02-2018 & SPPRA Sr.

No. 37233 hosted on 09-03-2018

02 Nos

02 Nos

Not Applicable
01 No

01 No

28-03-2018

Estimated Cost Rs. 28,56,000/-

Q N
ZAHID ALI LAGHARI
Assistant Executive Engineer
District Council Mirpurkhas

PREM KUMAR

¢’

Municipal Engineer

MC Mirpurkhas

Cost Offered | Ranking in Com‘s;;‘lson Reasons for
Name of Firm or Bidder by the Terms of EsBmato acceptance/ | Remarks
Bidder Cost Rejection
Cost
2 3 4 5 6 T
7.25 % above st 0.16% below st Lowest
M/S Musheer & Sons 28.52.903/- 1% Lowest StliEte: coBE 17 lowest accepted
9 % above nd 1.52 % above nd Highest
Rehmatullah Khan 28.99 454/- 2" Lowest astimate cost 2" Lowest rejecr?d
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Work No. 1
MUNICIPAL COMMITTEE MIRPURKHAS

BIDDERS ELIGIBILITY / QUALIFICATION REPORT

Regarding the N.L.T of this office bearing No. MC/MPK/E.B/09/2018 dt: 22-02-2018
available at SPPRA website Sr. No. 37233 (As required under Rule-41 (9) and Rule 46(1)(a) SPPRA
Rules 2010 amended upto date).

Name of Work: Renovation Work of Storage Tank No. 1 at Satellite Town Water Supply Scheme

Mirpurkhas.
Bidders Names
S # | Eligibility/ Qualification Criteria M/S Musheer & Sons M/S Rehmatullah Khan
1 | Registration with PEC (if applicable) N/A N/A
2 | NTN (Number) Yes Yes
3 | Sales Tax Registration N/A N/A
4 | Professional Tax v —
Registration with Sindh Revenue o
® | Board (SRB) Yes
Qualification Criteria
g | Minimum three years experience of v 7
relevant field
7 | Turnover of at least three year v v
8 | Required Bid Security is attached v v
Bid is signed, named and stamped
9 | by the authorized person of the firm v v
alongwith authorization letter
10 | Qualified/ Disqualified Qualified Qualified
RECOMMENDATION
i Out of 2 participants all are declared as substantially qualified bidder by the

Procurement Committee as meet with minimum Qualification/ Eligibility Criteria.

2. The lowest evaluated and qualified Bidder is M/S Musheer & Sons with hlS blct jf
offered amount Rs. 28,52,903/- 5 /

QL Nokel '_, (f’

ZAHID ALI LAGHARI PREM KUNIAR
Assistant Executive Engineer Municipal Engineer
District Council Mirpurkhas MC Mirpurkhas
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Work No. 2 COMPARATIVE STATEMENT

Head of A/C: MC Fund 2017-18

Name of Work:

Issued by the Chairman Municipal Estimate Technically Sanctioned by the
Mirpurkhas No. MC/MPK/E.B/ Director General RDD Hyderabad
09/2018 dated: 22-02-2018

Providing & Laying 12" Dia PVC Pipe for Inter Connection Storage Tank to Sump Well Water Supply Scheme

Earnest Money Rs. 7,400/-

Satellite Town Mirpurkhas.

Date of Issue: 28-03-2018 Estimated Cost Rs. 1,48,000/-
Date of Opening: 28-03-2018
Sr. . 2 Rate Quoted by the Following Various Contractors
No. Defalled of Eatimate Cost M/S Rehmatullah Khan M/S Abdul Jabbar
1 Amount of Schedule “B” Rs. 1,24,029/- Rs. 1,24,029/- Rs. 1,24,029/-
2 Amount of Non Schedule Rs. -- 19% above 23565/- 19.80% above 24558/-
3 Amount of Cartage Rs. -- - =
4 Add 20% Premium Rs. 24,806/- - s
Total Rs. 1,48,835/- Rs. 1,47,594/- Rs. 1,48,587/-

Say Rs. 1,48,000/-
FINANCIAL REVIEW

Lowest Tender Cost Rs. 1,47,594/-
Estimate Cost Rs. 1,48,000/-
Net Saving Rs. 406/-

0.27 % below on Sanctioned Estimate

The rates quoted by M/S Rehmatullah Khan Govt: Contractor are lowest than others in competition and 0.27 % below than estimate if agreed rate be

approved and Work Order be issued.

¢ vwf/b_\.(é‘\\

ZAHID ALI LAGHARI
Assistant Executive Engineer
District Council Mirpurkhas

PREM KYMAR
Municipal Engineer
MC Mirpurkhas

O
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Work No. 2

10

11

12

BID EVALUATION REPORT

Name of Procuring Agency:

Tender Reference No.

Tender Description/ Name of Work/ Item:

Method of Procurement

Tender Published

Total Bid Documents Sold

Total Bid Received

Technical Bid Opening Date
(If applicable)

No. of Bid Technically Qualified
(if applicable)

Bid (s) Rejected
Financial Bid Opening Date

Bid Evaluation Report

Chief Municipal Officer, MC Mirpurkhas

No. MC/MPK/E.B/9/2018 dt: 22-2-2018

Providing & Laying 12" Dia PVC Pipe
for Inter Connection Storage Tank to
Sump Well Water Supply Scheme
Satellite Town Mirpurkhas.

Single Stage one Envelope Procedure

Daily news paper Ibrat dt: 25-02-2018,
Express dt: 26-02-2018 & SPPRA Sr.
No. 37233 hosted on 09-03-2018

02 Nos

02 Nos

Not Applicable
01 No

01 No

28-03-2018 «

Estimated Cost Rs. 1,48,000/-

s Costiiffared Ranking Comv;:;;lson Reasons for

# Name of Firm or Bidder by the Bidder in Terms Estimate acceptance/ | Remarks
y of Cost c Rejection

ost

1 2 3 4 5 [} 7
19% above st 0.27% below st Lowest

1 | M/S Rehmatullah Khan 1,47 594/- 1> Lowest ot Lerateitant 1 Lowest accepted

19.80% above | ,nd 0.39% below nd Highest
2 | M/S Abdul Jabbar 1.48,587/- 2" Lowest astimiats cost 2" Lowest rejected
A &
ZAHID ALI LAGHARI PREM KNMAR
Assistant Executive Engineer Municipal Engineer

District Council Mirpurkhas

MC Mirpurkhas




Work No. 2

MUNICIPAL COMMITTEE MIRPURKHAS

BIDDERS ELIGIBILITY / QUALIFICATION REPORT

. of

date).

Name of Work: Providing & Laying 12" Dia PVC Pipe for Inter Connection Storage Tank to Sump Well Water

Regarding the N.L.T of this office bearing No. MC/MPK/E.B/09/2018 dt: 22-02-2018 available at
SPPRA website Sr. No. 37233 (As required under Rule-41 (9) and Rule 46(1)(a) SPPRA Rules 2010 amended upto

Supply Scheme Satellite Town Mirpurkhas.

s Bidders Names

4 Eligibility/ Qualification Criteria M/S Rehmatullah Khan M/S Abdul Jabbar

1 | Registration with PEC (if applicable) N/A N/A

2 | NTN (Number) Yes Yes

3 | Sales Tax Registration N/A N/A

4 | Professional Tax -- -

5 | Registration with Sindh Revenue Y v
Board (SRB)
Qualification Criteria

6 | Minimum three years experience of Y v
relevant field

7 | Turnover of at least three year -- -

8 | Required Bid Security is attached v W

9 | Bid is signed, named and stamped
by the authorized person of the firm v v
alongwith authorization letter

10 | Qualified/ Disqualified Qualified Qualified

RECOMMENDATION

Out of 2 participants all are declared as substantially qualified bidder by the Procurement Committee

as meet with minimum Qualification/ Eligibility Criteria.

The lowest evaluated and qualified Bidder is M/S Rehmatullah Khan with his bid offered

amount Rs. 1,47,594/-

\j)\ \Cw\."/.

ZAHID ALI LAGHARI
Assistant Executive Engineer
District Council Mirpurkhas

o
PREM KUMAR

Municipal Bngineer
MC Mirpurkhas




Work No. 3 COMPARATIVE STATEMENT

Head of A/C: MC Fund 2017-18 N.LT Issued by the Chairman Municipal
Committee  Mirpurkhas No. MC/MPK/E.B/ Director General RDD Hyderabad.
09/2018 dated: 22-02-2018 Earnest Money Rs. 1,49,800/-

Repair and Reconstruction of Compound Wall of Damaged Portion and Renovation of Pump House at Water
Supply Scheme Satellite Town Mirpurkhas.

Estimate Technically Sanctioned by the

Name of Work:

Date of Issue: 28-03-2018 Estimated Cost Rs. 29,96,000/-
Date of Opening: 28-03-2018
Sr. : : Rate Quoted by the Following Various Contractors
No. Detailed of Estimate Cost M/S Naeem Ghroi M/S Abdul Jabbar M/S T.R Construction
1 Amount of Schedule “B” Rs. 25,15,090/- 25,15,090/- 25,15,090/- 25,15,090/-
2 Amount of Non Schedule Rs. -- 18.65 % above 469064/- 19.80 % above 497988/- 21 % above 528169/-
3 Amount of Cartage Rs. 2,29,832/- - - -
4 Add 10% Premium Rs. 2,51,509/- — - -
Total Rs. 29,96,431/- Rs. 29,84,154/- Rs. 3013078/- Rs. 3043259/-

Say Rs. 29,96,000/-
FINANCIAL REVIEW

Lowest Tender Cost Rs.2%, 84,15Y/-
Estimate Cost Rs. 29,96,000/-
Net Saving Rs. 11846/-

0.39 % below on Sanctioned Estimate

._.:mqmﬁmmncoﬁmagEOoﬁOon:moﬁoqmqm_oémm::m:oﬁ:ma_:ooBumﬁ_.:o:m:nc.ww.x.Um_oiﬁ:m:mmmamﬁmq mmﬁma_.m»mommnnqo,..ma
and Work Order be issued. /

Mw i i 9

ZAHID ALI LAGHARI PREM MAR
Assistant Executive Engineer Municipal Engineer
District Council Mirpurkhas MC Mirpurkhas




Work No. 3 BiD EVALUATION REPORT

1 Name of Procuring Agency: Chief Municipal Officer, MC Mirpurkhas

2 Tender Reference No. No. MC/MPK/E.B/9/2018 dt: 22-2-2018

Repair and Reconstruction of
Compound Wall of Damaged Portion
and Renovation of Pump House at
Water Supply Scheme Satellite Town
Mirpurkhas.

3 Tender Description/ Name of Work/ Item:

4 Method of Procurement Single Stage one Envelope Procedure

Daily news paper lbrat dt: 25-02-2018,
Express dt: 26-02-2018 & SPPRA Sr.
No. 37233 hosted on 09-03-2018

5 Tender Published

6 Total Bid Documents Sold

7 Total Bid Received

8 Technical Bid Opening Date

03 Nos
03 Nos

Not Applicable

(If applicable)
g No.of Bid Technically Qualified 01 No
(if applicable)
10 Bid (s) Rejected 02 Nos
11 Financial Bid Opening Date 28-03-2018

12 Bid Evaluation Report

Estimated Cost Rs. 29,96,000/-

: Comparison
. . Cost Offered .Ranklng with Reasons for
Name of Firm or Bidder by the Bidder | " Terms Estimate acceptance/ | Remarks
y of Cost c Rejection
ost
2 3 4 5 6 7
< 18.65% above st st Lowest
M/S Naeem Ghori 2984154 1> Lowest | 0.39 % below 1% Lowest accepted
19.80% above | ,nd nd Highest
M/S Abdul Jabbar 3013078/ 2" Lowest | 0.57 % above | 2™ Lowest rejected
s 21.0 % above rd o rd Highest
M/S T.R Construction 3043259/- 3" Lowest | 1.57 % above 3" Lowest rejected

;?\ N A

ZAHID ALI LAGHARI
Assistant Executive Engineer
District Council Mirpurkhas

Municipal Engineer
MC Mirpurkhas




Work No. 3
MUNICIPAL COMMITTEE MIRPURKHAS

BIDDERS ELIGIBILITY / QUALIFICATION REPORT

Regarding the N.I.T of this office bearing No. MC/MPK/E.B/09/2018 dt: 22-02-2018
available at SPPRA website Sr. No. 37233 (As required under Rule-41 (9) and Rule 46(1)(a) SPPRA
Rules 2010 amended upto date).

Name of Work: Repair and Reconstruction of Compound Wall of Damaged Portion and
Renovation of Pump House at Water Supply Scheme Satellite Town

Mirpurkhas.
s Bidders Names
4 Eligibility/ Qualification Criteria | M/S Naeem | M/S Abdul | M/S T.R
Ghori Jabbar Construction
1 | Registration with PEC (if applicable) N/A N/A N/A
2 | NTN (Number) Yes Yes Yes
3 | Sales Tax Registration N/A N/A N/A
4 | Professional Tax v - -
5 | Registration with Sindh Revenue
Board (SRB) Yes Yes Yes
Qualification Criteria
6 | Minimum three years experience of 7 v v
relevant field
7 | Turnover of at least three year v v v
8 | Required Bid Security is attached v v v
9 | Bid is signed, named and stamped
by the authorized person of the firm v v v
alongwith authorization letter
10 | Qualified/ Disqualified Qualified Qualified Qualified
RECOMMENDATION
1. Out of 3 participants all are declared as substantially qualified bidder by the

Procurement Committee as meet with minimum Qualification/ Eligibility Criteria.

2 The lowest evaluated and qualified Bidder is M/S Naeem Ghori with his bid offered
amount Rs. 29,84,154/-

J") ) .
X (L C\’j'\_/

ZAHID ALI LAGHARI
Assistant Executive Engineer
District Council Mirpurkhas MC Mirpurkhas MC Mirpurkhas




Work No. 4 COMPARATIVE STATEMENT

Head of A/C: MC Fund 2017-18 N.LT Issued by the Chairman Municipal
Committee  Mirpurkhas No. MC/MPK/E.B/ Director General RDD Hyderabad
09/2018 dated: 22-02-2018 Earnest Money Rs. 1,68,300/-

Reconstruction Roof of clear water Tanks water supply scheme Satellite Town Mirpurkhas.

Estimate Technically Sanctioned by the

Name of Work:

Date of Issue: 28-03-2018 Estimated Cost Rs. 33,66,000/-
Date of Opening: 28-03-2018
Sr. : . Rate Quoted by the Following Various Contractors
No. Bediled of Estimate Gost M/S Waseem Khan M/S Abdul Nizam M/S T.R Construction
1 Amount of Schedule “B” Rs. 27,08,486/- Rs. 27,08,486/- Rs. 27,08,486/- Rs. 27,08,486/-
2 Amount of Non Schedule Rs. - 23.50 % above 636494/- 24.75 % above 670350/- 26 % above 704206/-
3 Amount of Cartage Rs. 3,87,446/- - -- -
4 Add 10% Premium Rs. 2,70,849/- - - -
Total Rs. 33,66,781/- Rs. 33,44,980/- Rs. 33,78,836/- Rs. 34,12,692/-

Say Rs. 33,66,000/-
FINANCIAL REVIEW

Lowest Tender Cost Rs. 33,44,980/-
Estimate Cost Rs. 33,66,000/-
Net Saving Rs. 21020/-

0.62 % below on Sanctioned Estimate

The rates quoted by M/S Waseem Khan Govt: Contractor are lowest than others in competition and 0.62 % above than estimate if a d rate be approved
and Work Order be issued.

7 .
w r.rxm_a.w). -

ZAHID ALI LAGHARI
Assistant Executive Engineer
District Council Mirpurkhas

PREM KYMAR SH
Municipal Engineer

MC Mirpurkhas MG Mirpurkhas



 ;
Work No. 4 BID EVALUATION REPORT

1 Name of Procuring Agency: Chief Municipal Officer, MC Mirpurkhas

2 Tender Reference No. No. MC/MPK/E.B/9/2018 dt: 22-2-2018

Reconstruction Roof of clear water
Tanks water supply scheme Satellite
Town Mirpurkhas.

3 Tender Description/ Name of Work/ Item:

4 Method of Procurement Single Stage one Envelope Procedure

Daily news paper l|brat dt: 25-02-2018,
Express dt: 26-02-2018 & SPPRA Sr.
No. 37233 hosted on 09-03-2018

5 Tender Published

6 Total Bid Documents Sold 03 Nos
7 Total Bid Received 03 Nos
Technical Bid Opening Date .
8 (if applicable) Not Applicable
9 No. of Bid Technically Qualified 01 No
(if applicable)
10 Bid (s) Rejected 02 Nos
11 Financial Bid Opening Date 28-03-2018
12 Bid Evaluation Report

Estimated Cost Rs. 33,66,000/-

5 Cost Ranking in °°"‘£I"’;Ifl's°“ Reasons for
4 Name of Firm or Bidder Offered by | Terms of Estimato acceptance/ | Remarks
the Bidder Cost Rejection
Cost
1 2 3 4 5 6 7
23.50 % Liikise
1 | M/S Waseem Khan above 1% Lowest | 0.62 % below | 1* Lowest ted
33,44,980/- et g
2475 % :
2 | M/S Abdul Nizam above 2™ Lowest | 0.38 % above | 2™ Lowest H:_ghesé
33,78,836/- rRjecis
26 % .
3 | M/S T.R Construction above 3" Lowest | 1.38 % above | 3" Lowest :'.g';te:c:
34,12,692/- )

ZAHID ALI LAGHARI
Assistant Executive Engineer

Dt

District Council Mirpurkhas

M

PREM KUMAR
Municipal Engineer

MC Mirpurkhas




Work No. 4

MUNICIPAL COMMITTEE MIRPURKHAS

BIDDERS ELIGIBILITY / QUALIFICATION REPORT

Regarding the N.I.T of this office bearing No. MC/MPK/E.B/09/2018 dt: 22-02-2018
available at SPPRA website Sr. No. 37233 (As required under Rule-41 (9) and Rule 46(1)(a) SPPRA

Rules 2010 amended upto date).

Name of Work: Reconstruction Roof of clear water Tanks water supply scheme Satellite Town

Mirpurkhas.
Bidders Names
]
Eligibility/ Qualificati iteri
# g y/ Qualification Criteria M/S Waseem M/S Abdul Nizam M/S . T.R
Khan Construction
1 Registration with PEC (if applicable) N/A N/A N/A
2 | NTN (Number) Yes Yes Yes
3 | Sales Tax Registration N/A N/A N/A
4 | Professional Tax
5 | Registration with Sindh Revenue
Board (SRB) Yes Yes Yes
Qualification Criteria
6 | Minimum three years experience of v v 7
relevant field
7 | Turnover of at least three year v v v
8 | Required Bid Security is attached v v v
9 | Bid is signed, named and stamped
by the authorized person of the firm 4 v v
alongwith authorization letter
10 | Qualified/ Disqualified Qualified Qualified Qualified
RECOMMENDATION
1. Out of 3 participants all are declared as substantially qualified bidder by the
Procurement Committee as meet with minimum Qualification/ Eligibility Criteria.
2. The lowest evaluated and qualified Bidder is M/S Waseem Khan with his bid offered
amount Rs. 33,44,980/-
Q (ENAa
ZAHID ALI LAGHARI PREM KUMAR
Assistant Executive Engineer Municipal Engineer

District Council Mirpurkhas MC Mirpurkhas




Work No. 5 COMPARATIVE STATEMENT

Head of A/C: MC Fund 2017-18 N.LT Issued by the Chairman Municipal Estimate ._,mn::_.nm=< Sanctioned by the
Committee Mirpurkhas  No. MC/MPK/E. B/ Director General RDD Hyderabad
09/2018 dategq: 22-02-2018 Earnest Money Rs, 1,74,200/-
Name of Work: mmnosm:.:nmo: of damaged portion of compound wall and top wall of tanks ilc CC path of Mirpur Minor water
works.
Date of Issue: 28-03-2018 Estimated Cost Rs. 34,84,000/-

Date of Opening: 28-03-2018

M/s

Muhammad

Saleem Ghori
27,85,166/-

M/s Rao
Muhammad
Zakria

M/s Pak | m/s T.R
Traders Construction

27,85,166/- 27,85,166/-

27% above 27.5% above

Enterprises Khalid

27,85,166/- 27,85,166/-

24.5% above 25.5% above

Rs. 27,85,166/-
Amount of Non Schedule Rs. ---

Amount of Cartage
Add 10% Premium

27,85,166/-

30 % above

Rs. 3578938/- | Rs. 36,20,716/-

Say Rs. 34,84,000/-
FINANCIAL REVIEW
—==>IAL REVIEW
Lowest Tender Cost Rs. 34,67,531/.
Estimate Cost Rs. 34,84,000/-
Net Saving Rs. 16,469/-

0.47 % below on Sanctioned Estimate

The rates Quoted by M/S Mavia Dev
rate be approved and Work Order be

elopers Ente rises Govt: Contractor are lowest than others in competition and 0.47 % below than estimate if agreed
issued.

u _ /
THAND P @J
ZAHID AL| LAGHARI PREM KUMAR
Assistant Executive m:m_.smm_,. Municipal Engineer

District Council Mirpurkhas MC Mirpurkhas




Work No. 5

BIiD EVALUATION REPORT

1 Name of Procuring Agency:

2 Tender Reference No.

3 Tender Description/ Name of Work/ Item:

4 Method of Procurement

5 Tender Published

6 Total Bid Documents Sold

7 Total Bid Received

8 Technical Bid Opening Date

Chief Municipal Officer, MC Mirpurkhas

No. MC/MPK/E.B/9/2018 dt: 22-2-2018

Reconstruction of damaged portion of
compound wall and top wall of tanks i/c
CC path of Mirpur Minor water works.

Single Stage one Envelope Procedure

Daily news paper lbrat dt: 25-02-2018,
Express dt: 26-02-2018 & SPPRA Sr.
No. 37233 hosted on 09-03-2018

07 Nos
07 Nos

Not Applicable

(If applicable)
9 No. of Bid Technically Qualified 01 No
(if applicable)
10 Bid (s) Rejected 06 Nos
11 Financial Bid Opening Date 28-03-2018
12 Bid Evaluation Report

Estimated Cost Rs. 34,84,000/-

Cost Ranking in | Comparison Reiz:‘)ns
Name of Firm or Bidder | Offered by | Terms of | with Estimate acceptance/ Remarks
the Bidder Cost Cost o
Rejection
2 3 4 5 6 7
M/S Mavia Developers | 24.5 % above st 0.47 % below st Lowest
Enterprises 3467531 | | LowWest | ostimatecost | 1 LOWest | sccepted
M/S New Mohammad | 25.5% above nd 0.32 % above nd Highest
Khalid 3495382~ | 2 Lowest | octimatecost | 2 OWeS! | rejected
27% above rd 1.52 % above rd Highest
MIETRax Thadars 3537,161~ | ° WSS | cotimatecost | ° “OWeSt | rejected
27.5% above th 1.92 % abhove th Highest
M/S T.R Construction 35.51,087/- 4" Lowest astifEts sost 4" Lowest rejected
M/S Muhammad Saleem | 28 % above th 2.32 % above th Highest
Ghori 3565012 | ° “OWeSl | ostimatecost | ° “OWeSU | rejected
N 28.5% above th 2.72 % above th Highest
M/S Rao Mohammad Zakria 35,78,938/- 6" Lowest sstirats Goet 6" Lowest _tejected
30 % above th 3.92 % above th Tl ighest
MiB Ratiade Ahmed 36,20716-- | | LOWeS! | etimatecost | ' -OWeSt z:jected
A0 /
.Q\. U - \4
ZAHID ALI LAGHARI PREM KUMAR

Assistant Executive Engineer
District Council Mirpurkhas

Municipal Engineer
MC Mirpurkhas




Work No. 5
MUNICIPAL COMMITTEE MIRPURKHAS

BIDDERS ELIGIBILITY / QUALIFICATION REPORT

Regarding the N.L.T of this office bearing No. MC/MPK/E.B/09/2018 dt: 22-02-2018
available at SPPRA website Sr. No. 37233 (As required under Rule-41 (9) and Rule 46(1)(a) SPPRA

Rules 2010 amended upto date).

Name of Work: Reconstruction of damaged portion of compound wall and top wall of tanks ilc

CC path of Mirpur Minor water works.

Bidders Names
Eligibility/
S TR M/S Mavia | MIS New WS M/S Rao Mis
Qualification M/S Pak M/S T.R Mohammad
# | criteria | Develonore | Mohammad | Tigors | Consruction | - Salem | Mopamnad | Fafous
or
Registration with
1 PEC (if applicable) N/A N/A N/A N/A N/A N/A N/A
2 | NTN (Number) Yes Yes Yes Yes Yes Yes Yes
Sales Tax
3 Registration N/A N/A N/A N/A N/A N/A N/A
4 | Professional Tax -- - -- -- -- -- --
Registration with
5 | Sindh Revenue Yes Yes Yes Yes Yes Yes Yes
Board (SRB)
Qualification
Criteria
Minimum three years
6 | experience of v v v v v v v
relevant field
7 Turnover of at least v v v v v v v/
three year
8 Reqw_red. Bid 5 v v v o 7 v
Security is attached
Bid is signed, named
and stamped by the
9 | authorized person of v v v v 4 v v
the firm alongwith
authorization letter
1 | Qualifled/ Qualified | Qualified | Qualified | Qualified | Qualified | Qualified | Qualified
Disqualified
RECOMMENDATION
1. Qut of 7 participants all are declared as substantially qualified bidder by the
Procurement Committee as meet with minimum Qualification/ Eligibility Criteria.
2. The lowest evaluated and qualified Bidder is M/S Mavia Developers Enferprise

with his bid offered amount Rs. 34,67,531/-

.TPLLLL\"’_

ZAHID ALI LAGHARI
Assistant Executive Engineer
District Council Mirpurkhas

PREM KUMAR
Municipal Engineer
MC Mirpurkhas




Work No. 6 COMPARATIVE STATEMENT

Head of A/C: MC Fund 2017-18 N.LT Issued by the Chairman Municipal Estimate Technically Sanctioned by the
Committee  Mirpurkhas No. MC/MPK/E.B/ Director General RDD Hyderabad
09/2018 dated: 22-02-2018 Earnest Money Rs. 2,22,350/-
Name of Work: Reconstruction of pump room and Roof of clear water tanks Rewa Chand Boosting station.
Date of Issue: 28-03-2018 Estimated Cost Rs. 44,47,000/-
Date of Opening: 28-03-2018
Sr Rate Quoted by the Following Various Contractors
No. Detailed of Estimate Cost ﬂ_ﬁw i New Mohammad M/S Najeeb-ul-Haq M/S Musheer & Sons

1 Amount of Schedule “B” Rs. 39,01,288/- 39,01,288/- 39,01,288/- 39,01,288/-

2 Amount of Non Schedule Rs. - 13.5 % above 5,26,674/- 14.5 % above 5,65,686/- 16% above 6,24,206/-

3 Amount of Cartage Rs. 2,41,502/- - - -

4 Add 10% Premium Rs. 3,71,233/- - - -

Total Rs. 45,14,023/- Rs. 44,27,962/- Rs. 44,66,974/- Rs. 45,25,494/-
15 % below Rs. 67,218/-
G. Total Rs. 44,46,805/-
Say Rs. 44,47,000/-

FINANCIAL REVIEW
Lowest Tender Cost Rs. 44,27,962/-
Estimate Cost Rs. 44,47,000/-
Net Saving Rs. 19,038/-

0.42 % below on Sanctioned Estimate

The rates quoted by M/S New Mohammad Khalid Govt: Contractor are lowest than others in competition and 0.42% below Em: mﬂ.:._mﬂm f agreed rate be
approved and Work Order be issued.

Ve ._cﬁ.w‘e\
ZAHID ALI LAGHARI
Assistant Executive Engineer
District Council Mirpurkhas MC Mirpurkhas




Work No. § ID EVALUATION REPORT

1 Name of Procuring Agency: Chief Municipal Officer, MC Mirpurkhas

2 Tender Reference No. No. MC/MPK/E.B/9/2018 dt: 22-2-2018

Reconstruction of pump room and Roof
of clear water tanks Rewa Chand
Boosting station.

3 Tender Description/ Name of Work/ Item:

4 Method of Procurement Single Stage one Envelope Procedure

Daily news paper Ibrat dt: 25-02-2018,
Express dt: 26-02-2018 & SPPRA Sr.
No. 37233 hosted on 09-03-2018

5 Tender Published

6 Total Bid Documents Sold

7 Total Bid Received

8 Technical Bid Opening Date

(If applicable)
No. of Bid Technically Qual

ified

03 Nos
03 Nos

Not Applicable

9 (if applicable) 01 No

10 Bid (s) Rejected 02 Nos

11 Financial Bid Opening Date 28-03-2018
12 Bid Evaluation Report

Estimated Cost Rs. 44,47,000/-

Cost Ranking in Comv;:ia:rriison Reasons for
Name of Firm or Bidder | Offered by | Terms of Estimate acceptance/ | Remarks
the Bidder Cost Cost Rejection
2 3 4 5 3 7
M/S New Mohammad s 1 1 Lowest
Khalid below 1% Lowest | 0.42 % below | 1° Lowest apcatied
4427962/ P
14.5% )
M/S Najeeb-ul-Haq above 2™ Lowest | 0.44 % above | 2™ Lowest 2'.%2?:;
4466974/ )
16 % above rd o rd Highest
M/S Musheer & Sons 4505404)- 3" Lowest | 1.76 % above | 3" Lowest rejected

¢ E
.Q k\a{\-t\\'/

ZAHID ALI LAGHARI
Assistant Executive Engineer
District Council Mirpurkhas

¢

PREM KUMAR
Municipal Engineer
MC Mirpurkhas

nicipal Officer
irpurkhas



Work No. 6
MUNICIPAL COMMITTEE MIRPURKHAS

BIDDERS ELIGIBILITY / QUALIFICATION REPORT

Regarding the N.L.T of this office bearing No. MC/MPK/E.B/09/2018 dt; 22-02-2018
available at SPPRA website Sr. No. 37233 (As required under Rule-41 (9) and Rule 46(1)(a) SPPRA
Rules 2010 amended upto date).

Name of Work: Reconstruction _of pump room and Roof of clear water tanks Rewa Chand
Boosting station.

Bidders Names
S
Eligibility/ Qualification Criteria M/S New . M/S Musheer &
# -ul-
Mohammad Khalid | /> Najeeb-ul-Haq Sons
1 | Registration with PEC (if applicable) Yes Yes Yes
2 | NTN (Number) Yes Yes Yes
3 | Sales Tax Registration N/A N/A N/A
4 | Professional Tax - -- -
5 | Registration with Sindh Revenue
Board (SRB) Yes Yes Yes
Qualification Criteria
Minimum three years experience of v v 7
relevant field
Turnover of at least three year v v v
Required Bid Security is attached v v v
Bid is signed, named and stamped
by the authorized person of the firm W v v
alongwith authorization letter
Qualified/ Disqualified Qualified Qualified Qualified
RECOMMENDATION
1. Out of 3 participants all are declared as substantially qualified bidder by the

Procurement Committee as meet with minimum Qualification/ Eligibility Criteria.

2, The lowest evaluated and qualified Bidder is MIS New Mohammad Khalid with his
bid offered amount Rs. 44,27,962/-

! Q\_ N =¥ A/ (r\
ZAHID ALI LAGHARI PREM KUNAR
Assistant Executive Engineer Municipal Englaeer

District Council Mirpurkhas MC Mirpurkhas




Work No. 7 COMPARATIVE STATEMENT

Head of A/C: MC Fund 2017-18 N.LT Issued by the Chairman Municipal Estimate Technically Sanctioned by the
Committee Mirpurkhas No. MC/MPK/E.B/ Director General RDD Hyderabad
09/2018 dated: 22-02-2018 Earnest Money Rs. 60,000/-

Name of Work: Construction of open surface Drain Shamma Ground to Ibrahim Masjid Via Muhammadi Quarter Scheme No:2

Satellite Town Mirpurkhas.

Date of Issue: 28-03-2018 Estimated Cost Rs. 12,00,000/-
Date of Opening: 28-03-2018
Sr Rate Quoted by the Following Various Contractors
No. Detailed of Estimate Cost M/S Abdul Jabbar M/S Muhammad Danish M/S _so:m-:q:m.a Kamil
Igbal Qureshi
1 Amount of Schedule “B” Rs. 9,58,956/8- Rs. 9,58,956/- Rs. 9,58,956/8- Rs. 9,58,956/8-
0,
2 | Amount of Non Schedule Rs. - 24,25 T above 26.0 % above 2,49,328/- |  28.50 % above 2,73,302)-
3 Amount of Cartage Rs. 1,45,128/- - - -
4 Add 10% Premium Rs. 95,896/- - - -
Total Rs. 11,99,980/- Rs. 11,91,502/- Rs. 12,08,284/- Rs. 12,32,258/-

Say Rs. 12,00,000/-
FINANCIAL REVIEW

Lowest Tender Cost Rs. 11,91,502/-
Estimate Cost Rs. 12,00,000/-
Net Saving Rs. 8,498/-

0.70 % below on Sanctioned Estimate

The rates quoted by M/S Abdul Jabbar Govt: Contractor are lowest than others in competition and 0.70 % below than estimate if mm_.mma ate be approved
and Work Order be issued.

N, 6 /
ZAHID ALI LAGHARI PREM KUMAR SHAFIQ
Assistant Executive Engineer Municipal Engineer Chief

District Council Mirpurkhas MC Mirpurkhas



Work No. 7 BID EVALUATION REPORT

1 Name of Procuring Agency: Chief Municipal Officer, MC Mirpurkhas

2 Tender Reference No. No. MC/MPK/E.B/9/2018 dt: 22-2-2018

Construction of open surface Drain
Shamma Ground to lbrahim Masjid Via
Muhammadi Quarter Scheme No:2
Satellite Town Mirpurkhas.

3 Tender Description/ Name of Work/ Item:

4 Method of Procurement Single Stage one Envelope Procedure

Daily news paper lbrat dt: 25-02-2018,
Express dt: 26-02-2018 & SPPRA Sr.
No. 37233 hosted on 09-03-2018

03 Nos

5 Tender Published

6 Total Bid Documents Sold

7 Total Bid Received 03 Nos

8 Technical Bid Opening Date
(If applicable)

No. of Bid Technically Qualified

Not Applicable

4 (if applicable) 01 No

10 Bid (s) Rejected 02 Nos

11 Financial Bid Opening Date 28-03-2018
12 Bid Evaluation Report

Estimated Cost Rs. 12,00,000/-

Cost Ranking Comp_aﬁtlrr:son Reasons for
Name of Firm or Bidder Offered by | in Terms E s“tT;n ate acceptance/ | Remarks
the Bidder of Cost C Rejection
ost
2 3 4 5 6 7
2425 %
M/S Abdul Jabbar above | 1% Lowest | 0.70 % below | 1% Lowest | 0%t
11,91,502/- P
M/S Mohammad Danish 26.0% nd nd Highest
Igbal above 2" Lowest | 0.69 % above | 2™ Lowest rejected
12,08,284/-
M/S Mohammad Kamil| 283% d d igest
Qureshi above 3" Lowest | 2.68 % above | 3" Lowest /:erj?:ted
12,32,258/- /
\> U AN
ZAHID ALI LAGHARI PREM SHA
Assistant Executive Engineer Municipal E Chief Municipa

District Council Mirpurkhas

MC Mirpurkhas

MC\Mirpurkhg




Work No. 7

MUNICIPAL COMMITTEE MIRPURKHAS

BIDDERS ELIGIBILITY / QUALIFICATION REPORT

Regarding the N.L.T of this office bearing No. MC/MPK/E.B/09/2018 dt: 22-02-2018
available at SPPRA website Sr. No. 37233 (As required under Rule-41 (9) and Rule 46(1)(a) SPPRA
Rules 2010 amended upto date).

Name of Work: Construction of open surface Drain Shamma Ground to lbrahim Masijid Via

Muhammadi Quarter Scheme No:2 Satellite Town Mirpurkhas.

Bidders Names
S
4 Eligibility/ Qualification Criteria M/S Abdul Jabbar MIS_ Mohammad | M/S _ Moham'mad
Danish Igbal Kamil Qureshi
1 | Registration with PEC (if applicable) N/A N/A N/A
2 | NTN (Number) Yes Yes Yes
3 | Sales Tax Registration N/A N/A N/A
4 | Professional Tax -- -- --
5 | Registration with Sindh Revenue y v v
Board (SRB)
Qualification Criteria
6 | Minimum three years experience of » o v
relevant field
7 | Turnover of at least three year v v v
8 | Required Bid Security is attached v v o
9 | Bid is signed, named and stamped
by the authorized person of the firm v v v
alongwith authorization letter
10 | Qualified/ Disqualified Qualified Qualified Qualified
RECOMMENDATION
1. Out of 3 participants all are declared as substantially qualified bidder by the

Procurement Committee as meet with minimum Qualification/ Eligibility Criteria.

2. The lowest evaluated and qualified Bidder is M/S Abdul Jabbar with his bid offered

amount Rs. 11,91,502/-

'QL\CF"\/

ZAHID ALI LAGHARI
Assistant Executive Engineer
District Council Mirpurkhas

/

9

PREM MAR
Municipal Engineer
MC Mirpurkhas




Work No. 8 COMPARATIVE STATEMENT

Head of A/C: MC Fund 2017-18 N.LT Issued by the Chairman Municipal Estimate Technically Sanctioned by the
Committee Mirpurkhas No. MC/MPK/E.B/ Director General RDD Hyderabad.
09/2018 dated: 22-02-2018 Earnest Money Rs. 3,10,000/-
Name of Work: Extension and construction of extra shade on existing mechanical workshop at Hirabad.
Date of Issue: 28-03-2018 Estimated Cost Rs. 62,00,000/-
Date of Opening: 28-03-2018
sr Rate Quoted by the Following Various Contractors
No. Detailed of Estimate Cost M/S Mohammad Ali M/S Najeb-ul-Haq M/S Riazuddin Qureshi
Constructor
1 Amount of Schedule “B” Rs. 51,60,824/- Rs. 51,60,824/- Rs. 51,60,824/- Rs. 51,60,824/-
2 Amount of Non Schedule Rs. --- 19.5 % above 1006360/- 20.50% above 1057969/- 22.0% above 1135381/-
3 Amount of Cartage Rs. 4,69,978/- - - -
4 Add 10% Premium Rs. 5,70,578/- - - =
Total Rs. 62,01,380/- Rs. 61,67,184/- Rs. 62,18,793/- Rs. 62,96,205/-

Rs. Rs. 62,00,000/-
FINANCIAL REVIEW

Lowest Tender Cost Rs. 61,67,184/-
Estimate Cost Rs. 62,00,000/-
Net Saving Rs. 32,816/-

0.52 % below on Sanctioned Estimate

The rates quoted by M/S Mohammad Ali Constructor Govt: Contractor are lowest than others in competition and 0.52 % below than es
be approved and Work Order be issued. ’

\¥
\.Ur fﬁ_ )__..\ @\
ZAHID ALI LAGHARI PREM KNMAR SHAFI .
n

Assistant Executive Engineer Municipal Engineer Chief
District Council Mirpurkhas MC Mirpurkhas MC




A
& Work No. 8 BiD EVALUATION REPORT

1 Name of Procuring Agency: Chief Municipal Officer, MC Mirpurkhas
2 Tender Reference No. No. MC/MPK/E.B/9/2018 dt: 22-2-2018
Extension and construction of extra
3 Tender Description/ Name of Work/ Item: shade on existing mechanical workshop
at Hirabad.
4 Method of Procurement Single Stage one Envelope Procedure
Daily news paper |brat dt: 25-02-2018,
5 Tender Published Express dt: 26-02-2018 & SPPRA Sr.
No. 37233 hosted on 09-03-2018
6 Total Bid Documents Sold 03 Nos
7 Total Bid Received 03 Nos
Technical Bid Opening Date :
8 (If applicable) Not Applicable
9 No. of Bid Technically Qualified 01 No
(if applicable)
10 Bid (s) Rejected 02 Nos
11 Financial Bid Opening Date 28-03-2018

12 Bid Evaluation Report

Estimated Cost Rs. 62,00,000/-

s Cost Ranking in Comv;:;;lson Reasons for
4 Name of Firm or Bidder Offered by | Terms of Estimate acceptance/ | Remarks
the Bidder Cost c Rejection
ost
1 2 3 2 5 5 7
M/S Mohammad Ali| 25% t . Lowest
1 CORBERGEIGH above 1% Lowest | 0.52 % below | 1% Lowest accaptad
61,67,184/-
20.5 % ,
2 | M/S Najeeb-ul-Haq above 2" L owest | 0.30 % above | 2™ Lowest gl.ng:é
62,18,793/- !
22 % :
3 | M/S Riazuddin Qureshi above 3% Lowest | 1.55 % above | 3™ Lowest ;g;f:;
62,96,205/-
/

L;é wh \:/ @/
ZAHID ALI LAGHARI PREM KYMAR

Assistant Executive Engineer Municipal Engineer
District Council Mirpurkhas MC Mirpurkhas
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Work No. 8

MUNICIPAL COMMITTEE MIRPURKHAS

BIDDERS ELIGIBILITY / QUALIFICATION REPORT

Regarding the N.L.T of this office bearing No. MC/MPK/E.B/09/2018 dt: 22-02-2018

Rules 2010 amended upto date).

available at SPPRA website Sr. No. 37233 (As required under Rule-41 (9) and Rule 46(1)(a) SPPRA

Name of Work: Extension and construction of extra shade on existing mechanical workshop at

Hirabad.
Bidders Names
: Eligibility/ Qualification Criteria M/S Mohammad | M/S Najeeb-ul- | M/S Riazuddin
Ali Constructor Haq Qureshi
1 | Registration with PEC (if applicable) Yes Yes Yes
2 | NTN (Number) Yes Yes Yes
3 | Sales Tax Registration N/A N/A N/A
4 | Professional Tax -- - -
5 | Registration with Sindh Revenue
Board (SRB) e e s
Qualification Criteria
6 | Minimum three years experience of v v v
relevant field
7 | Turnover of at least three year v v v
8 | Required Bid Security is attached v v v
9 | Bid is signed, named and stamped
by the authorized person of the firm i 3 v
alongwith authorization letter
10 | Qualified/ Disqualified Qualified Qualified Qualified
RECOMMENDATION
1 Qut of 3 participants all are declared as substantially qualified bidder by the

Procurement Committee as meet with minimum Qualification/ Eligibility Criteria.

2. The lowest evaluated and qualified Bidder is M/S Mohammad Ali Constructor with
his bid offered amount Rs. 61,67,184/-

,Quﬂl W

ZAHID ALI LAGHARI

Assistant Executive Engineer

District Council Mirpurkhas

MC Mirpurkhas

M

C\ Mirpurkhas

\




Work No. 9 COMPARATIVE STATEMENT

Head of A/C: MC Fund 2017-18 N.IL.T Issued by the Chairman Municipal Estimate Technically Sanctioned by the
Committee  Mirpurkhas No. MC/MPK/E.B/ Director General RDD Hyderabad
09/2018 dated: 22-02-2018 Earnest Money Rs. 2,35,000/-
Name of Work: Replacement of 18" Dia pipe line rising main Jhaman Shah.
Date of Issue: 28-03-2018 Estimated Cost Rs. 47,00,000/-
Date of Opening: 28-03-2018
Sr Rate Quoted by the Following Various Contractors
No. Detailed of Estimate Cost M/S m:._m_.w_m_w Builders & M/S Riazuddin Qureshi M/S Najeeb-ul-Haq
1 Amount of Schedule "B" Rs. 39,16,970/- Rs. 39,16,970/- Rs. 39,16,970/- Rs. 39,16,970/-
2 Amount of Non Schedule Rs. --—- 19.35 % above 757933/- 19.8 % above 775560/- 21.0 % 822563/-
3 Amount of Cartage Rs. — - = =
4 Add 20% Premium Rs. 7,83,394/- -- - -~
Total Rs. 47,00,364/- Rs. 46,74,903/- Rs. 46,92,530/- Rs. 47,39,533/-

Say Rs. 47,00,000/-
FINANCIAL REVIEW

Lowest Tender Cost Rs. 46,74,903/-
Estimate Cost Rs. 47,00,000/-
Net Saving Rs. 25,097/-

0.53 % below on Sanctioned Estimate

The rates quoted by M/S Emerging Builders & Co Govt: Contractor are lowest than others in competition and 0.53 % below than estipigte if agreed rate be

approved and Work Order be issued.

: {
“MNr Ji v g
ZAHID ALI LAGHARI PREM KUMAR SHAF!
Assistant Executive Engineer Municipal Engineer Chief

District Council Mirpurkhas MC Mirpurkhas



Work No. 9

1

BID EVALUATION REPORT

Name of Procuring Agency:

Tender Reference No.

Tender Description/ Name of Work/ Item:

Method of Procurement

Tender Published

6 Total Bid Documents Sold

7 Total Bid Received

8 Technical Bid Opening Date

(If applicable)

No. of Bid Technically Qualified
(if applicable)

10 Bid (s) Rejected

11 Financial Bid Opening Date

12 Bid Evaluation Report

Chief Municipal Officer, MC Mirpurkhas

No. MC/MPKJ/E.B/9/2018 dt: 22-2-2018

Replacement of 18" Dia pipe line rising
main Jhaman Shah.

Single Stage one Envelope Procedure

Daily news paper lbrat dt: 25-02-2018,
Express dt: 26-02-2018 & SPPRA Sr.
No. 37233 hosted on 09-03-2018

03 Nos

03 Nos

Not Applicable

01 No

02 Nos

28-03-2018

Estimated Cost Rs. 47,00,000/-

Cost Ranking in Comvg:salson Reasons for
Name of Firm or Bidder Offered by | Terms of Estlfats acceptance/ | Remarks
the Bidder Cost Rejection
Cost
2 3 4 5 6 7
; - 19.35 %
EIS Emerging Builders & above 1* Lowest | 0.53 % below 1% Lowest at?:\(;vetset d
0 46,74,903/- #
19.8 % Highest
M/S Riazuddin Qureshi above 2" Lowest | 0.15 % above | 2™ Lowest ecied
46,92,530/- ki
21.0% Highest
M/S Najeeb-ul-Haq above 3 Lowest | 0.84 % above | 3™ Lowest ; .{ﬁc d
47,39,5633/-

3 WALt 1';,

ZAHID ALI LAGHARI

Assistant Executive Engineer
District Council Mirpurkhas

\¢

PREM KNMAR
Municipal Engineer

MC Mirpurkhas




Work No. 9
MUNICIPAL COMMITTEE MIRPURKHAS

BIDDERS ELIGIBILITY / QUALIFICATION REPORT

Regarding the N.L.T of this office bearing No. MC/MPK/E.B/09/2018 dt: 22-02-2018
available at SPPRA website Sr. No. 37233 (As required under Rule-41 (9) and Rule 46(1)(a) SPPRA
Rules 2010 amended upto date).

Name of Work: Replacement of 18" Dia pipe line rising main Jhaman Shah.

Bidders Names

: Eligibility/ Qualification Criteria M/S Emerging M/S Riazuddin M/S Najeeb-ul-
Builders & Co Qureshi Haq
Registration with PEC (if applicable) Yes Yes Yes
NTN (Number) Yes Yes Yes
Sales Tax Registration N/A N/A N/A

Professional Tax 2 -5 -

|l WN =

Registration with Sindh Revenue

Board (SRB) Yes Yes Yes

Qualification Criteria

Minimum three years experience of # v o7
relevant field

Turnover of at least three year v v v

Required Bid Security is attached v v v

Bid is signed, named and stamped

by the authorized person of the firm v v 4

alongwith authorization letter

Qualified/ Disqualified Qualified Qualified Qualified
RECOMMENDATION

15 Out of 3 participants all are declared as substantially qualified bidder by the

Procurement Committee as meet with minimum Qualification/ Eligibility Criteria.

2. The lowest evaluated and qualified Bidder is M/S Emerging Builders & Co with his
bid offered amount Rs. 46,74,903/-

.“O LN / /
ZAHID ALI LAGHARI PREM KUMAR
Assistant Executive Engineer Municipal Engiheer

District Council Mirpurkhas MC Mirpurkhas




Work No. 10 COMPARATIVE STATEMENT

Head of A/C: MC Fund 2017-18 N.I.T Issued by the Chairman Municipal Estimate Technically Sanctioned by the
Committee  Mirpurkhas No. MC/MPK/E.B/ Director General RDD Hyderabad
09/2018 dated: 22-02-2018 Earnest Money Rs. 47,150/-
Name of Work: Replacement of 18" Dia pipe line rising main in Mir Shair Muhammad Village.
Date of Issue: 28-03-2018 Estimated Cost Rs. 9,43,000/-
Date of Opening: 28-03-2018
Sr Rate Quoted by the Following Various Contractors
: Detailed of Estimate Cost . M/S Mohammad M/S Mohammad M/S Emerging
— WIS Kartm: B Kamran Kamil Qureshi Builders & Co
1 Amount of Schedule “B” Rs. 7,86,560/- Rs. 7,86,560/- Rs. 7,86,560/- Rs. 7,86,560/- Rs. 7,86,560/-
19.75 % above 20.0 % above 22 % above 22.5 % above
< | HmalmtorSon Senedue B 1,565,345 1,57,312/- 1,73,043/- 1,76,9761-
3 Amount of Cartage Rs. - - - - -
4 Add 20% Premium Rs. 1,57,312/- - == = =
Total Rs. 9,43,872/- Rs. 9,41,905/- Rs. 9,43,872/- Rs. 9,59,603/- Rs. 9,63,536/-

Say Rs. 9,43,000/-
FINANCIAL REVIEW

Lowest Tender Cost Rs.§41 705 /=
Estimate Cost Rs. 9,43,000/-
Net Saving Rs. 1095/-

0.11 % below on Sanctioned Estimate

The rates quoted by M/S Karim Bux Govt: Contractor are lowest than others in competition and 0.11 % below than estimate if agreed rate be approved and
Work Order be issued.

.U A ﬂ:.fw @J.

ZAHID ALI LAGHARI PREM KUMAR
Assistant Executive Engineer Municipal Engineer
District Council Mirpurkhas MC Mirpurkhas




P
. Work No. 10 BID EVALUATION REPORT

1 Name of Procuring Agency: Chief Municipal Officer, MC Mirpurkhas

2 Tender Reference No. No. MC/MPK/E.B/9/2018 dt: 22-2-2018

Replacement of 18" Dia pipe line rising

3 Tender Description/ Name of Work/ Item: main in Mir Shair Muhammad Village.

4 Method of Procurement Single Stage one Envelope Procedure

Daily news paper lbrat dt: 25-02-2018,
Express dt: 26-02-2018 & SPPRA Sr.
No. 37233 hosted on 09-03-2018

5 Tender Published

6 Total Bid Documents Sold 04 Nos
7 Total Bid Received 04 Nos
8 Technical Bid Opening Date Not Applicable
(If applicable)
9 No. of Bid Technically Qualified 01 No
(if applicable)
10 Bid (s) Rejected 03 Nos
»
11 Financial Bid Opening Date 28-03-2018 -
12 Bid Evaluation Report

Estimated Cost Rs. 9,43,000/-

s Cost Ranking in Com\sﬁ;‘nson Reasons for
# Name of Firm or Bidder | Offered by | Terms of Estimate acceptance/ | Remarks
the Bidder Cost c Rejection
ost
1 2 3 4 5 6 7
19.75 %
1 | M/S Karim Bux above 1% Lowest | 0.11 % below | 1% Lowest atgg:étd
9.41,905/-
20 % 2 s Highest
2 | M/S Mohammad Kamran above 2" Lowest | 0.09 % above | 2" Lowest :
9,43,872/- i
M/S Mohammad Kamil | 220% . » Highest
3 | aursshl above 3% Lowest | 1.76 % above | 3" Lowest rejected
9,59,603/-
WS Emerging Builders & | 220 % " Highest
4 MoEging, buroans above 4" Lowest | 2.17 % above 4" Lowest :
Co 963 536/- rejected

T?LLO\! 'L;

ZAHID ALI LAGHARI

Assistant Executive Engineer

District Council Mirpurkhas

PREM
Municipal Engineer
MC Mirpurkhas

(1“/

MAR




Work No. 10

MUNICIPAL COMMITTEE MIRPURKHAS

BIDDERS ELIGIBILITY / QUALIFICATION REPORT

Regarding the N.I.T of this office bearing No. MC/MPK/E.B/09/2018 dt: 22-02-2018
available at SPPRA website Sr. No. 37233 (As required under Rule-41 (9) and Rule 46(1)(a) SPPRA

Rules 2010 amended upto date).

Name of Work: Replacement of 18" Dia pipe line rising main_in Mir Shair Muhammad

Village.
Bidders Names
s M/S M/S M/S
Eligibility/ Qualification Criteria M/S Karim Mohammad Emerging
# Mohammad . ;
Bux Kiiiian Kamil Builders &
Qureshi Co
1 | Registration with PEC (if applicable) N/A N/A N/A N/A
2 | NTN (Number) Yes Yes Yes Yes
3 | Sales Tax Registration N/A N/A N/A N/A
4 | Professional Tax = = = =
5 | Registration with Sindh Revenue
Board (SRB) Yes Yes Yes Yes
Qualification Criteria
6 | Minimum three years experience of B . ~ v
relevant field
7 | Turnover of at least three year v = - v
8 | Required Bid Security is attached - v v v
9 | Bid is signed, named and stamped
by the authorized person of the firm v v v v
alongwith authorization letter
10 | Qualified/ Disqualified Qualified Qualified Qualified Qualified
RECOMMENDATION
1. Out of 4 participants all are declared as substantially qualified bidder by the
Procurement Committee as meet with minimum Qualification/ Eligibility Criteria.
2, The lowest evaluated and qualified Bidder is M/S Karim Bux with his bid offered

amount Rs. 9,41,905/-

)

“\/ \'\Cl?‘\ /

ZAHID ALI LAGHARI
Assistant Executive Engineer
District Council Mirpurkhas

W,

PREMKUMAR
Municipal
MC Mirpurkhas

ngineer




Work No. 11 COMPARATIVE STATEMENT
Head of A/C: MC Fund 2017-18 N.LT Issued by the Chairman Municipal Estimate Technically Sanctioned by the
Committee  Mirpurkhas No. MC/MPK/E.B/ Director General RDD Hyderabad
09/2018 dated: 22-02-2018 Earnest Money Rs. 24,750/-
Name of Work: Providing & Laying 8" Dia PVC Pipe line i/c chambers at Head Post Office & Railway Station Chowk for rain
water disposal.
Date of Issue: 28-03-2018 Estimated Cost Rs. 4,95,000/-
Date of Opening: 28-03-2018
Sr. & 5 Rate Quoted by the Following Various Contractors
No. Detalicn . of Estimate Cont M/S AR Builders M/S Rehmatullah Khan M/S Abdul Jabbar
1 Amount of Schedule “B” Rs. 3,80,262/- Rs. 3,80,262/- Rs. 3,80,262/- Rs. 3,80,262/-
2 Amount of Non Schedule Rs. --- 29.5% above 112177/- 30.5% above 115980/- 32% above 121684/-
3 Amount of Cartage Rs. 61,939/- - - -
4 Add 10%+10% Premium Rs. 53,704/- - - -
Total Rs. 4,95,905/- Rs. 4,92,439/- Rs. 4,96,242/- Rs. 5,01,946/-

Say Rs. 4,95,000/-
FINANCIAL REVIEW

Lowest Tender Cost Rs. 4,92,439/-
Estimate Cost Rs. 4,95,000/-
Net Saving Rs. 2561/-

0.51 % below on Sanctioned Estimate

The rates quoted by M/S A.R Builders Govt: Contractor are lowest than others in competition and 0.51 % below than estimate if ggreed rate be approved
and Work Order be issued.

Qe @

ZAHID ALI LAGHARI PREM KUMAR
Assistant Executive Engineer Municipal Engineer
District Council Mirpurkhas MC Mirpurkhas
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Work No. 11

BID EVALUATION REPORT

1 Name of Procuring Agency:

2 Tender Reference No.

3 Tender Description/ Name of Work/ Item:

4 Method of Procurement

5 Tender Published

6 Total Bid Documents Sold

7 Total Bid Received

8 Technical Bid Opening Date

(If applicable)

(if applicable)

10 Bid (s) Rejected

No. of Bid Technically Qualified

11 Financial Bid Opening Date

12 Bid Evaluation Report

Chief Municipal Officer, MC Mirpurkhas

No. MC/MPK/E.B/9/2018 dt: 22-2-2018

Providing & Laying 8" Dia PVC Pipe line
ilc chambers at Head Post Office &
Railway Station Chowk for rain water

disposal.

Single Stage one Envelope Procedure

Daily news paper lbrat dt: 25-02-2018,
Express dt: 26-02-2018 & SPPRA Sr.

No. 37233 hosted on 09-03-2018

03 Nos

03 Nos

Not Applicable
01 No

02 Nos

28-03-2018

Estimated Cost Rs. 4,95,000/-

S Cost Ranking in Comv;:ii!r‘ison Reasons for
# Name of Firm or Bidder Offered by | Terms of Estimate acceptance/ | Remarks
the Bidder Cost c Rejection
ost
1 2 3 a 5 6 7
29.5%
1 | M/S A.R Builders above 1* Lowest | 0.51 % below 1% Lowest atgvevetsetd
4,92,439/- P
30.5% Highest
2 | M/S Rehmatullah Khan above 2" Lowest | 0.25 % above 2" Lowest :
rejected
4,96,242/-
32% above | . 5 d Highgst
3 | M/S Abdul Jabbar 5.01,946/- 3" Lowest | 1.40 % above 3" Lowest rejq e
.
D LD~
ZAHID ALI LAGHARI PREM MAR
Assistant Executive Engineer Municipal Engineer

District Council Mirpurkhas

MC Mirpurkhas
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Work No. 11

MUNICIPAL COMMITTEE MIRPURKHAS

BIDDERS ELIGIBILITY / QUALIFICATION REPORT

Regarding the N.L.T of this office bearing No. MC/MPK/E.B/09/2018 dt: 22-02-2018
available at SPPRA website Sr. No. 37233 (As required under Rule-41 (9) and Rule 46(1)(a) SPPRA

Rules 2010 amended upto date).

Name of Work: Providing & Laying 8" Dia PVC Pipe line i/c chambers at Head Post Office &

Railway Station Chowk for rain water disposal.

g Bidders Names

# Eligibility/ Qualification Criteria M/S A.R Builders M/S ReKr:‘r::tullah M/S Abdul Jabbar

1 | Registration with PEC (if applicable) N/A N/A N/A

2 | NTN (Number) Yes Yes Yes

3 | Sales Tax Registration N/A N/A N/A

4 | Professional Tax = = -

5 | Registration with Sindh Revenue
Board (SRB) Yes Yes Yes
Qualification Criteria

6 | Minimum three years experience of & & ot
relevant field

7 | Turnover of at least three year v v v

8 | Required Bid Security is attached v v v

9 | Bid is signed, named and stamped
by the authorized person of the firm v v v
alongwith authorization letter

10 | Qualified/ Disqualified Qualified Qualified Qualified

RECOMMENDATION
AL Out of 3 participants all are declared as substantially qualified bidder by the

Procurement Committee as meet with minimum Qualification/ Eligibility Criteria.

2. The lowest evaluated and qualified Bidder is M/S A.R Builders with his bid offered

amount Rs. 4,92 439/-

Quff“ﬂ/

ZAHID ALI LAGHARI
Assistant Executive Engineer
District Council Mirpurkhas

N

PREM KUMAR
Municipal Engineer

MC Mirpurkhas




Work No. 12 COMPARATIVE STATEMENT
Head of A/C: MC Fund 2017-18 N.I.LT Issued by the Chairman Municipal
Committee  Mirpurkhas No. MC/MPK/E.B/
09/2018 dated: 22-02-2018
Name of Work: De-silting of Water Supply Schemes Deh 117 reservoir tanks.

Estimate Technically Sanctioned by the
Director General RDD Hyderabad
Earnest Money Rs. 1,17,700/-

Date of Issue: 28-03-2018 Estimated Cost Rs. 23,54,000/-
Date of Opening: 28-03-2018
Sr Rate Quoted by the Following Various Contractors
No. Oetailedot Estimate:Gast M/S Abdul Nizam | M/S M.S Soomro | MIS Abdul Jabbar | yio New mran
1 Amount of Schedule “B" Rs. 27,69,086/- 27,69,086/- 27,69,086/- 27,69,086/- 27,69,086/-
15.5 % below 14 % below 10 % below | 9 % below
2 | Amount st Nor Sehedule B8, = 4,29,208/- 3,87.672/- 2,76,908/- 2,49,2171-
3 Amount of Cartage Rs. --- - = == -
4 15% below Rs. 4,15,363/- - - - -
Total Rs. 23,53,723/- Rs. 23,39,877/- Rs. 23,81,414/- Rs. 24,92,177/- Rs. 25,19,868/-

Say
FINANCIAL REVIEW

Lowest Tender Cost
Estimate Cost
Net Saving

0.59 % below on Sanctioned Estimate

The rates quoted by M/S Abdul Nizam Govt: Contractor are lowest than others in competition and 0.59 % below than estimate if 4

and Work Order be issued.

._‘ww.ﬁvu L

Rs. 23,54,000/-

Rs. 23,39,877/-
Rs. 23,54,000/-
Rs. 14,123/-

ZAHID ALI LAGHARI

Assistant Executive Engineer
District Council Mirpurkhas

PREM KUMAR

d rate be approved

Municipal Engineer
MC Mirpurkhas




‘@ °

Work No. 12

BID EVALUATION REPORT

1 Name of Procuring Agency:
2 Tender Reference No.
3 Tender Description/ Name of Work/ Item:

4 Method of Procurement
5 Tender Published

6 Total Bid Documents Sold

7 Total Bid Received

8 Technical Bid Opening Date

Chief Municipal Officer, MC Mirpurkhas

No. MC/MPKJ/E.B/9/2018 dt: 22-2-2018

De-silting of Water Supply Schemes
Deh 117 reservoir tanks.

Single Stage one Envelope Procedure

Daily news paper lbrat dt: 25-02-2018,
Express dt: 26-02-2018 & SPPRA Sr.
No. 37233 hosted on 09-03-2018

04 Nos
04 Nos

Not Applicable

(If applicable)

(if applicable)
10 Bid (s) Rejected

No. of Bid Technically Qualified

11 Financial Bid Opening Date

12 Bid Evaluation Report

01 No

03 Nos

Estimated Cost Rs. 23,54,000/-

s Cost Ranking in Com\s;rr‘ison Reasons for
# Name of Firm or Bidder | Offered by | Terms of Estimate acceptance/ | Remarks
the Bidder Cost Rejection
Cost
1 2 3 4 5 6 7
15.5%
1 | WS Abdul Nizam below | 1"Lowest | 050 % below | 1%Lowest | LOWeSt
2339877 accepte
14.0 % )
2 | M/S M.S Soomro below 2" Lowest | 1.16 % above | 2™ Lowest Hllghes(:
2381414/- rejecte
10.0% .
3 | M/S Abdul Jabbar below 37 Lowest | 5.86 % above | 3™ Lowest H[ghesctj
2492177/ rejecte
ki h ighest
4 | M/S New Imran Aslam below 4" Lowest | 7.04 % above | 4" Lowest /;j et
2519868/-

W

ZAHID ALI LAGHARI
Assistant Executive Engineer
District Council Mirpurkhas

¢’

PREM KUNMAR
Municipal Engineer
MC Mirpurkhas
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Work No. 12

MUNICIPAL COMMITTEE MIRPURKHAS

BIDDERS ELIGIBILITY / QUALIFICATION REPORT

Regarding the N.L.T of this office bearing No. MC/MPK/E.B/09/2018 dt: 22-02-2018
available at SPPRA website Sr. No. 37233 (As required under Rule-41 (9) and Rule 46(1)(a) SPPRA

Rules 2010 amended upto date).

Name of Work: De-silting of Water Supply Schemes Deh 117 reservoir tanks.

Bidders Names
9 Eligibility/ Qualification Criteria M/S Abdul M/S M.S M/S Abdul il
# : Imran
Nizam Soomro Jabbar
Aslam
1 | Registration with PEC (if applicable) N/A N/A N/A N/A
2 | NTN (Number) Yes Yes Yes Yes
3 | Sales Tax Registration N/A N/A N/A N/A
4 | Professional Tax -- g - -
5 | Registration with Sindh Revenue
Board (SRB) Yes Yes Yes Yes
Qualification Criteria
6 | Minimum three years experience of v v v _
relevant field
7 | Turnover of at least three year v v v v
8 | Required Bid Security is attached v v v v
9 | Bid is signed, named and stamped
by the authorized person of the firm v v v v
alongwith authorization letter
10 | Qualified/ Disqualified Qualified Qualified Qualified Qualified
RECOMMENDATION
1. Out of 4 participants all are declared as substantially qualified bidder by the

Procurement Committee as meet with minimum Qualification/ Eligibility Criteria.

2. The lowest evaluated and qualified Bidder is M/S_Abdul Nizam with his bid offé?/?

amount Rs. 23,39,877/-

'Q\\f,z‘\ \r/

ZAHID ALI LAGHARI
Assistant Executive Engineer
District Council Mirpurkhas

At
PREM KUMAR

Municipal Engineer
MC Mirpurkhas

Chief|Muhicipa
MC\Mirpur




Work No. 13

Head of A/C: MC Fund 2017-18

Name of Work:

COMPARATIVE STATEMENT

N.LT Issued by the Chairman Municipal

Committee No. MC/MPK/E.B/

Mirpurkhas

09/2018 dated: 22-02-2018
De-silting of Water Supply Schemes reservoir tanks at East Jamrao near Jhurbi Mirpurkhas.

Estimate Technically Sanctioned by the
Director General RDD Hyderabad

Earnest Money Rs. 68,200/-

Rs. ---

Date of Issue: 28-03-2018 Estimated Cost Rs. 13,64,000/-
Date of Opening: 28-03-2018
Rate Quoted by the Following Various Contractors
M/S Jawed .
Sr. . . M/s M/S Mavia M/S
No. Detailed of Estimate Cost Rehmatullah Oo”hw_%m.. Py g..mm:wmwﬁ_o Developers Mohammad _S_HM nmﬁa
Khan Co Enterprises Sohail Khan
1| Amount of Schedule “B" Rs. 16,04,634/- | Rs. 16,04,634/- | Rs. 16,04,634/- | Rs. 16,04.634/- | Rs. 16,04,634/- | Rs. 16,04,634/- | Rs. 16,04,634/-
2 15.25 % below 14 % below 12 % below 11 % below 10 % below 9 % below
Amount of Non Schedule Rs. --- 244706/- 224648/- 192556/- 176509/- 160463/- 144417
3 | Amount of Cartage
4

15% below

Rs. 2,40,695/-

Total Rs. 13,63,939/-

Rs. 13,59,927/-

Rs. 13,79,986/-

Rs. 14,12,078/-

Rs. 14,28,124/-

Rs. 14,44,170/-

Rs. 14,60,217/-

Say Rs. 13,64,000/-

FINANCIAL REVIEW

Lowest Tender Cost

Estimate Cost
Net Saving

Rs. 13,59,927/-

Rs. 13,64,000/-
Rs. 4073/-

0.29 % below on Sanctioned Estimate

The rates quoted by M/S Rehmatullah Khan Govt: Con

approved and Work Order be issued.

bﬁm P

ZAHID ALI LAGHARI

Assistant Executive Engineer
District Council Mirpurkhas

tractor are lowest than others

Municipal Engineer
MC Mirpurkhas

in competition and

~

0.30 % Below than mmzaﬁm if agreed rate be




_ ®
0 Work No. 13 BiD EVALUATION REPORT

1 Name of Procuring Agency: Chief Municipal Officer, MC Mirpurkhas

2 Tender Reference No. No. MC/MPK/E.B/9/2018 dt: 22-2-2018

De-silting of Water Supply Schemes
reservoir tanks at East Jamrao near
Jhurbi Mirpurkhas.

3 Tender Description/ Name of Work!/ Item:

4 Method of Procurement Single Stage one Envelope Procedure

Daily news paper |brat dt: 25-02-2018,
Express dt: 26-02-2018 & SPPRA Sr.
No. 37233 hosted on 08-03-2018

5 Tender Published

6 Total Bid Documents Sold 06 Nos

7 Total Bid Received 06 Nos

8 Technical Bid Opening Date Not Applicable

(If applicable)
9 No. of Bid Technically Qualified 01 No
(if applicable)
10 Bid (s) Rejected 05 Nos
11 Financial Bid Opening Date 28-3-2018

12 Bid Evaluation Report

Estimated Cost Rs. 13,64,000/-

Cost Ranking in Comve;;:son Reasons for
Name of Firm or Bidder | Offered by | Terms of Estimate acceptance/ | Remarks
the Bidder Cost Rejection
Cost
2 3 4 5 6 T
15.26 % Lowest
M/S Rehmatullah Khan below 1% Lowest | 0.29 % Below | 1% Lowest fit
13,569,927 g
M/S Jawed Ahmed | 14 % below | nd nd Highest
Contractor & Co 13,79,986 2" Lowest | 1.17 % above | 2" Lowest rejected
2 12 % below | 4w o rd Highest
M/S Techno Builders 14.12.078 3" Lowest | 3.52 % above 3" Lowest rejected
M/S Mavia Developers | 11 % below th 0 th Highest
Enterprises 14,28,124 4" Lowest | 4.70 % above | 4" Lowest rejected
M/S Mohammad Sohail | 10 % below th th Highest
Kha 1444170 5" Lowest | 5.8 % above 5" Lowest rejected
9 % below th o th Highest
M/S New Imran Aslam 14,60.217 6" Lowest | 7.0 % above 6 }.\C{V\:’E?( rejected
I 7

Q NN

e

ZAHID ALI LAGHARI
Assistant Executive Engineer
District Council Mirpurkhas

PREM KUMAR
Municipal Engineer

MC Mirpurkhas




Work No. 13
MUNICIPAL COMMITTEE MIRPURKHAS

BIDDERS ELIGIBILITY / QUALIFICATION REPORT

Regarding the N.I.T of this office bearing No. MC/MPKJ/E.B/09/2018 dt: 22-02-2018
available at SPPRA website Sr. No. 37233 (As required under Rule-41 (9) and Rule 46(1)(a) SPPRA
Rules 2010 amended upto date).

Name of Work: De-silting of Water Supply Schemes reservoir tanks at East Jamrao near Jhurbi

Mirpurkhas.
Bidders Names
Eligibility/ Qualification s WS Jawed | s | s Mavia st M/S New
S# Ahmed Mohammad
Criteria Rehmatullah Techno | Developers . Imran
Khan Contractor | o iders | Enterpris Not Asl
&Co PriSes | Khan stam
Registration with PEC (if
1 applicable) N/A N/A N/A N/A N/A N/A
2 | NTN (Number) Yes Yes Yes Yes Yes Yes
3 | Sales Tax Registration N/A N/A N/A N/A N/A N/A
4 | Professional Tax - - -- - -- -
Registration ~ with  Sindh v v
> | Revenue Board (SRB) v et ki e
Qualification Criteria
6 Minim.um three years v v v _ v v
experience of relevant field
B Turnover of at least three v/ B _ _ - _
year
8 Required Bid Security is v v P v v v/
attached
Bid is signed, named and
9 stamped by the authorizgd v v 7 v & v
person of the firm alongwith
authorization letter
10 | Qualified/ Disqualified Qualified Qualified Qualified Qualified Qualified Qualfied
&COMM@ATION
1. Out of 6 participants all are declared as substantially qualified bidder by the

Procurement Committee as meet with minimum Qualification/ Eligibility Criteria.

2. The lowest evaluated and qualified Bidder is M/S Rehmatullah Khan with his bid
offered amount Rs. 13,59,927/-

ety \@4

ZAHID ALI LAGHARI PREM KUMAR
Assistant Executive Engineer Municipal Engineer
District Council Mirpurkhas MC Mirpurkhas




Work No. 14

COMPARATIVE STATEMENT

Head of A/C: MC Fund 2017-18

Name of Work:

N.I.T
Committee

Issued by
Mirpurkhas  No.
09/2018 dated: 22-02-2018

Rehabilitation of Slaughter House Building near Ring Road Mirpurkhas.

the Chairman Municipal
MC/MPK/E.B/

Estimate Technically Sanctioned by the
Director General RDD Hyderabad

Earnest Money Rs. 2,25,000/-

Date of Issue: 28-03-2018 Estimated Cost Rs. 45,00,000/-
Date of Opening: 28-03-2018
Rate Quoted by the Following Various Contractors
Bk Detailed of Estimate Cost M/S Riazuddin W MIS Naw M/S Najeeb-ul- | M/S Mohammad
No. 2 Rehmatullah Mohammad .
Qureshi Khan Khalid Haq Ali Constructor

1 Amount of Schedule “B” Rs. 37,94,000!/-

Rs. 37,94,000/-

Rs. 37,94,000/-

Rs. 37,94,000/-

Rs. 37,94,000/-

Rs. 37,94,000/-

18 % above

18.75 % above

19.0 % above

20.0 % above

21.0 % above

2 | Amountorion Seneduls e 682920/ 711375/- 720860/- 758800/- 796740/
3 Amount of Cartage Rs. 2,99,575/- -- - -- - -
4 Add 10%+15% Premium Rs. 4,05,403/- - - - - -
Total Rs.44,98,978/- | Rs.44,76,920/- | Rs. 45,05,375/- | Rs. 45,14,860/- 45,52,800/- Rs. 45,90,740/-

Say Rs. 45,00,000/-
FINANCIAL REVIEW

Rs. 44,76,920/-
Rs. 45,00,000/-
Rs. 23,080/-

Lowest Tender Cost
Estimate Cost
Net Saving

0.51 % below on Sanctioned Estimate

The rates quoted by M/S Riazuddin Qureshi Govt: Contractor are lowest than others in competition and 0.51% below than es

approved and Work Order be issued.

D,

ANV

ZAHID ALI LAGHARI
Assistant Executive Engineer
District Council Mirpurkhas

/

)

PREM KYMAR
Municipal Engineer
MC Mirpurkhas

i \:m if agreed rate be




Work No. 14

BID EVALUATION REPORT

1 Name of Procuring Agency:

2 Tender Reference No.

3 Tender Description/ Name of Work/ Item:

4 Method of Procurement
5 Tender Published

6 Total Bid Documents Sold

7 Total Bid Received

8 Technical Bid Opening Date
(If applicable)

No. of Bid Technically Qualified
(if applicable)

10 Bid (s) Rejected
11 Financial Bid Opening Date

12 Bid Evaluation Report

Chief Municipal Officer, MC Mirpurkhas

No. MC/MPK/E.B/9/2018 dt: 22-2-2018

Rehabilitation of Slaughter House
Building near Ring Road Mirpurkhas.

Single Stage one Envelope Procedure

Daily news paper |brat dt: 25-02-2018,
Express dt: 26-02-2018 & SPPRA Sr.

No. 37233 hosted on 09-03-2018
05 Nos

05 Nos

Not Applicable
01 No

04 Nos

28-03-2018 -~

Estimated Cost Rs. 45,00,000/-

Cost Ranking in Comﬁiz:;"ison Reasons for
Name of Firm or Bidder Offered by | Terms of Estimate acceptance/ | Remarks
the Bidder Cost C Rejection
ost
2 3 4 5 6 7
M/S Riazuddin Qureshi ;t?o(\]f:e 1% Lowest | 021 %o below | e oot LSt
682920/- estimate cost accepted
18.75 % :

nd 0.11 % above nd Highest

M/S Rehmatullah Khan 7??3\7[2/- 2" Lowest Esfifate sast 2" Lowest rejected
M/S New Mohammad ;%EVZ” 3 Lowast 0.33 % above 3 suist Highest
Khalid 720860/- estimate cost rejected

20.0 % .
i th 1.17 % above th Highest
M/S Najeeb-ul-Haq 722;(\;’8/— 4" Lowest e Cagk 4" Lowest rejected
| 21.0% .}4
M/S Mohammad Ali th 2.01 % above th ighest
Constructor 7;5?:8 /- 8" Lowest estimate cost /\5 L %St re}%cted
f_Q/‘uLa_\"/
ZAHID ALI LAGHARI PREM KUNMAR SH

Assistant Executive Engineer
District Council Mirpurkhas

Municipal Engiheer
MC Mirpurkhas

Mirpurkhas




Work No. 14
MUNICIPAL COMMITTEE MIRPURKHAS

BIDDERS ELIGIBILITY / QUALIFICATION REPORT

Regarding the N.I.T of this office bearing No. MC/MPK/E.B/09/2018 dt: 22-02-2018
available at SPPRA website Sr. No. 37233 (As required under Rule-41 (9) and Rule 46(1)(a) SPPRA

Rules 2010 amended upto date).

Name of Work: Rehabilitation of Slaughter House Building near Ring Road Mirpurkhas.

Bidders Names
S Eligibility/ Qualification M/S M/S M/S New M/S MohI:::mad
# Criteria Riazuddin | Rehmatullah | Mohammad | Najeeb- Ali
Qureshi Khan Khalid ul-Haq
Constructor
1 Reg{stratlon with PEC (if Vo Yes Yes Yes Yes
applicable)
2 | NTN (Number) Yes Yes Yes Yes Yes
3 | Sales Tax Registration -- -- - - -
4 | Professional Tax N/A N/A N/A N/A N/A
5 | Registration  with Sindh
Resenue Board (SRB) Yz Y Yes Yes 4
Qualification Criteria
6 | Minimum three years o B v v o
experience of relevant field
7 | Turnover of at least three F o 3 _ _
year
8 | Required Bid Security is o 7 # v v
attached
9 |[Bid is signed, named and
stamped by the authorized 7 . v 7 9
person of the firm alongwith
authorization letter
10 | Qualified/ Disqualified Qualified Qualified Qualified Qualified Qualified
RECOMMENDATION
1. Out of 5 participants all are declared as substantially qualified bidder by the

Procurement Committee as meet with minimum Qualification/ Eligibility Criteria.

2, The lowest evaluated and qualified Bidder is M/S Riazuddin Qureshi with
offered amount Rs. 44,76,920/-

,Q\-*Lﬁ'v\ -

ZAHID ALI LAGHARI

&r.)l

PREM KUMAR

Municipal Engineer
MC Mirpurkhas

Assistant Executive Engineer
District Council Mirpurkhas




Work No. 15

Head of A/C: MC Fund 2017-18

COMPARATIVE STATEMENT

Issued by
Mirpurkhas
09/2018 dated: 22-02-2018

Rehabilitation and Extension of fire Station Building near Gulbarg Town Mirpurkhas.

Committee

the Chairman Municipal
No. MC/MPK/E.B/

Estimate Technically Sanctioned by the
Director General RDD Hyderabad

Earnest Money Rs. 2,12,500/-

Name of Work:
Date of Issue: 28-03-2018
Date of Opening: 28-03-2018

Estimated Cost Rs. 42,50,000/-

Sr.
No.

Detailed of Estimate Cost

Rate Quoted by the Following Various Contractors

M/S Najeeb-ul-
Haq

M/S New Syed
Sajjad Hussain

M/S Riazuddin
Qureshi

M/S
Mohammad
Ali
Constructor

M/S Musheer
& Sons

1 Amount of Schedule “B

Rs. 34,27,226/-

Rs. 34,27,226/-

Rs. 34,27,226/-

Rs. 34,27,226/-

Rs. 34,27,226/-

Rs. 34,27,226/-

Amount of Non Schedule

Rs. ---

23.5% above
805398/-

24.5 % above
839670/-

26 % above
891078/-

26.5 % above
911642/-

27.0 % above
925351/-

Rs. 4,45,333/-

Amount of Cartage

AW N

Add 10%+15% Premium Rs. 3,77,427/-

Total Rs. 42,49,986/- Rs. 42,32,624/- | Rs. 42,66,896/- | Rs. 43,18,304/- | Rs. 43,38,868/- | Rs. 43,52,577/-

Say Rs. 42,50,000/-
FINANCIAL REVIEW

Lowest Tender Cost
Estimate Cost
Net Saving

Rs. 43,32,624/-
Rs. 42,50,000/-
Rs. 17,376/-

0.40 % below on Sanctioned Estimate

The rates quoted by M/S Najeeb-ul-Hagq Govt: Contractor are lowest than others in competition and 0.40 % below than estimate if 7 ed rate be approved

and Work Order be issued. i
/ ‘7_,
_
@L _. a 7

PREM KUMAR
Municipal Engineer
MC Mirpurkhas

J 9..)),\

9.2 %

ZAHID ALI LAGHARI
Assistant Executive Engineer
District Council Mirpurkhas



Work No. 15

BID EVALUATION REPORT

1 Name of Procuring Agency:

2 Tender Reference No.

3 Tender Description/ Name of Work/ Iltem:

4 Method of Procurement
5 Tender Published

6 Total Bid Documents Sold

7 Total Bid Received

8 Technical Bid Opening Date
(If applicable)

9 No. of Bid Technically Qualified
(if applicable)

10 Bid (s) Rejected
11 Financial Bid Opening Date

12 Bid Evaluation Report

Chief Municipal Officer, MC Mirpurkhas

No. MC/MPK/E.B/9/2018 dt: 22-2-2018

Rehabilitation and Extension of fire
Station Building near Gulbarg Town
Mirpurkhas.

Single Stage one Envelope Procedure

Daily news paper lbrat dt: 25-02-2018,
Express dt: 26-02-2018 & SPPRA Sr.
No. 37233 hosted on 09-03-2018

05 Nos

05 Nos

Not Applicable
01 No

04 Nos

28-03-2018

Estimated Cost Rs. 42,50,000/-

Cost Ranking in Compia;;:son Reasons for
Name of Firm or Bidder | Offered by | Terms of Es\:i'mate acceptance/ | Remarks
the Bidder Cost c Rejection
ost
z 3 4 5 6 7
29:5% Lowest
M/S Najeeb-ul-Haq above 1* Lowest | 0.4 % below | 1% Lowest ki ied
4232624/- accepte
M/S New Syed Sajad| 245% | " Highest
Hussaln above 2" Lowest | 0.39 % above | 2™ Lowest accepted
4266896/-
£ % Highest
M/S Riazuddin Qureshi above 3 Lowest | 1.60 % above 3" Lowest 9 ted
4318304/- accepte
. 26.5 % i
M/S Mohammad  Ali th o th Highest
Congtiictor 43%%08\1698/_ 4" Lowest | 2.0 % above 4" Lowest accepted
27.0 % :
M/S Musheer & Sons above 5" Lowest | 2.41% above | 5" Lowest /;lghest
accepted
4352577/- m

.";),\,Lﬁ ~ =

ZAHID ALI LAGHARI
Assistant Executive Engineer
District Council Mirpurkhas

PREM K
Municipal Engineer
MC Mirpurkhas

¢

AR




Work No. 15
MUNICIPAL COMMITTEE MIRPURKHAS

BIDDERS ELIGIBILITY / QUALIFICATION REPORT

Regarding the N...T of this office bearing No. MC/MPK/E.B/09/2018 dt: 22-02-2018
available at SPPRA website Sr. No. 37233 (As required under Rule-41 (9) and Rule 46(1)(a) SPPRA
Rules 2010 amended upto date).

Name of Work: Rehabilitation and Extension of fire Station Building near Gulbarg Town

Mirpurkhas.
Bidders Names
M/S New M/S
o Eligibility/ Qualification Criteria I\fllS Syed ik Mohammad MiS
Najeeb- s Riazuddin Musheer
ul-Haq PR Qureshi Al & Sons
Hussain Constructor
Regt-stratlon with PEC (if Vs . g Ves Yes
applicable)
2 | NTN (Number) Yes Yes Yes Yes Yes
3 | Sales Tax Registration N/A N/A N/A N/A N/A
4 | Professional Tax
5 | Registration with Sindh Revenue
Board (SRB) Yes - Yes -- Yes
Qualification Criteria
Minimum three years experience o v 7 B B
of relevant field
Turnover of at least three year v v v - v
Required Bid Security is attached v v v v v
Bid is signed, named and stamped
by the authorized person of the v v v v v
firm alongwith authorization letter
Qualified/ Disqualified Qualified | Qualified Qualified Qualified Qualified
RECOMMENDATION
1. Out of 5 participants all are declared as substantially qualified bidder by the

Procurement Committee as meet with minimum Qualification/ Eligibility Criteria.

2. The lowest evaluated and qualified Bidder is M/S Najeeb-ul-Haq with his bid offered
amount Rs. 42,32,624/-

.Qu@\ﬂf/ @..

ZAHID ALI LAGHARI PREM KNMAR
Assistant Executive Engineer Municipal Engineer
District Council Mirpurkhas MC Mirpurkhas




Minutes of meeting regarding opening of NIT
No.MC/MPK/E.B/09 of 2018 dated the 22" Feb, 2018 held on
29-03-2018 @ 11:00 Am

. The meeting was started with the recitation of Holy Quran.

Chair welcomed the participants and brief the details aspect of
tendering process, and the tender for /& Schemes were opened on
28-03-2018 at 02:30 PM in the presence of committee and contractors. The
committee scrutinized the tenders and prepare the bid evaluation report/
comparative statement/contractor evaluation report and all the documents

duly signed by the committee.

The chair extended the vote of thanks.

s
Do \

ZAHID ALI LAGHARI PREM KUMAR
Assistant Executive Engineer Municipal Engineer \
District Council Mirpurkhas ~ Municipal Committee Mirpurkhas Municipal Committee Mirpurkhas
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Lacal Government, Mirsurkhas Division,
(@ Mirpurichas.

SUBJECT: REQUEST FOR PERMISSION TO CALL NIT REGARDING IXTIUTION,

REHABILITATION & REPAIR OF WATER SUPPLY DRAINAGE, SEWER S (‘;21‘
SOLID WASTE MANAGEMENT TO PURCHASE, REPAIR SAMITAVION

VEHICLES MACHINERIES MATERIALS, ARTICLES, FiRE THEMNDERE &
PURCHASE OF LAND & LAND RDEVELOPMENT FOR LAND Fili, ST

[ am directed to refer to your letter No.DLG/Estt:/1135/0f 2017 dated 12-12-2017 on the
subject noted above and to convey the approval of Competent Authority for Exceuuen / Rehabilitation
of Development Schemes, Purchase of Land, Garbage, Fire Brigade Vehicles, General Repatr, Over
auling of available vchicles and purchase of Machincrics. Essential itcms  amounting

([8]
125.143,303,000/- only from Seriai No.81 to Serial No.15, Serial Mo.16 to Serial Mo 122 of Port =47 has
been deleted (iists enclosed). subject to [ulliliment of all codal formalitics within provision ol budgei
estimate and to be executed / purchased only from savings of Municipal Commitiee, Mirpurkhas Disoict
Mirpurkhas. with following conditions:-

i.  There is not salary issuc.
i, Availability of provision in the budget of the Council.
==-iii.  No liability will be created under any circumstancces.
iv.  Change of location of schemes, it any, would be made with the approval of Department.

v.  Monthly progress report of Development Schemes would be communicated to the Departimeni.
vi.  Completion of codal formalities and Rules / Policy.
vii. Al equipments of garbage collection and sanitation arc intact and in proner working condition.
vith.  There avé no dues / liabilities on account of salary and pension.
ix.  Water Supply and Drainage Sysiem is intact and proper working condition
x. Certificate will be submitted after purchase of above approved items.

ihe Schemes approved and allowed subject o condilion o issuapee of cerlilicate of
;.mmqmun of Municipal Services by the Chairman, Municipal \.t-m.nlfggﬂ\: Hirpurk

Fhas and o
midement the SPPRA Rule. 2010 in letier and sprit. \d 4

s
7 [ 4
UL m,:iev AR’. AT \"JH

SHCTION (\‘ 1ICER-T
.-'

copy is forwarded tor information to: !

|. The Chairman / CMO, Municipa! Committee. Mirpurkhas District Mirpurkhos, They are requested
to ensure fulfillment of all codal "omn..mca and as per SPPRA Rules-2010.

The Assistant Director, Local Fund Audit District Mirpurkhas.

P.S 1o Minister, Local (rOVLtnmLI"iL IIousnu, Fown Planning Departineit. Kavachi.

P.S o Secretary, Local Government. Housing Town Planning Dc partment, Karachi.

Officer oider File. :
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» Rencvaton W‘ork of o‘orc.dg Tank No. 1 at Satellite 98 56 900
7' | Town Water Supply Scheme Mirourkhas. 4.3 .
Providing & Laying 12" Dia PVC Pipe for inter C ‘
2 | Connection S'tor“gc Tankifc Sump Well Water upp:y 1,48,000
Scheme Satellite Town Mispurkhas ‘ i _
Repair and Reccnstuction of Cornpound Wall Cil . _ :
03 | Damaged Portior and . Renovation ‘of Pump- House at ' 29,96.,0'\;&
Water Supply Schame Sateilite Town Mirpurkhas
LS S o ter 408 ozl
5 _qu_opq Et!cn Roof or_rCJear Water Tanks YWai 33,668,000
. | Buoniy Schame Satellite Town Mirpur(h"s .
1 Reconstruction of ‘damaged sortion of ccmpound wail ' -
05 |and top wail of t:m s ifc CC path of Mirpur Minor Water 34,84,00C
| Works. . : E . ¢

L

,ear' water,

Re construction of pump rocom and rom of
tanks Rewa Chand boosting siation
Construction of Cpen Surface: Diain Shamma Groun :

o ibrahim Masjid Via Mohammeadi Quarter Scheme No. | - 412,00,08
© 2 Satellita Town M:erkhao 7 e ~ ‘ ) ]

08 Extension . an G- constiuciion of 2Xua

(%9
S QR

4447 000 !i
3

. ra shade on existing 32 C-C'.C"G 3 ‘

| ..:cc-h'm ai WO ,(sh oa hlrama ' .

g ! u i : AR
o "y :Rep!acer‘: nt cf i8" Dia pipe line -fising main in Mir —
Pl Sher Mohammad Vilage . - . YA |
fii % | Providging & Laying 8" Dia P\J’f‘ Rios Line ifc charmnbers o i
A | 41 lat Head Post Cfiice & “'.a:la‘fsy o:a,:un Chowk for rain | 4,95,3500 '
R | b waier disposal. : | . ‘ {
b S ~2A " 19 De-silting of Water Supo.\/ Schemss Deh 117 reservoir | i
e " | tanks A =
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GOVERNMENT OF SINDH
W owSE 1OCAL GOVERNMENT DEPARTMENT

Karachi dated the 20" March, 2018
S
NOTIFICATION

NO.SO-I/LG/1(18)/2017: Wita approval of the Competent Authority, a Procurement
Committce consisting with the following composition for undertaking Development
Works of Municipal Committee, Mirpurkhas District Mirpurkhas, during the Financial
year 2017-18 is hereby constituted under Section -7 of SPPRA Rule 2010.

a).q 20!

1. Mr. Shafique Alrned Shah Chairrnan
CMO, Municipal Committee, Mirpurkhas

2. Mr. Prem Kumar Maheshwari Member
Municipal Engineer, Municipal Committee, Mirpurkhas

3. Mr. Zahid Hussain Laghari Member

Assistant Executive Engr District Council, Mirpurkhas

The functions and responsibilities of procurement committee shall be as
under (Section-8 of SPPRA Rule 2010):-

1. Preparing of bidding documents.
ii.  Carrying out technical as well as financial gvaluation of the bids.
ili.  Preparing evaluation report as provided in Rule 45.
iv.  Making recommendations for the award of contract to the Competent Authority,
and
v.  Perform any other function ancillary and incidental to the above.

-MUHAMMAD RAMZAN AWAN-
SECRETARY TO GOVT. OF SINDH

NO.SO-I/LG/1(18)/2017 Karachi, dated the 20" March, 2018
A Copy is forwarded for information and necessary action to:-

The Director, Sindh Public Procurement Regulatory Authority, Karachi.
The Director, Local Government, Mirpurkhas Division, Mirpurkhas.

fhie Municipal Engineer, Municipal Committee, Mirpurkhas District Mirpurkhas.
6. The Assistant Executive Engineer, District Council, Mirpurkhas @, Mirpurkhas.
7. P.S to Secretary, Local Governmenit Department, Government of Sﬁndh, Karachi.
8

/]

Office order file. \

(ABDUL JABB\%_ ABBASY)
SECTION QFNCER-I



OFFICE OF THE MUNICIPAL COMMITTEE MIRPURKHAS

No. MC/IVIPK/Gen/7 S" ! of 20 }67

Dated: 3 e Do 53 (s

NOTIFICATION

In the light of SPPRA Rule 31(4) The Complaint Redressal

Committee for Procurement of Municipal Committee Mirpurkhas is hereby

constituted/notified as under:

= !

. |Chairman - |
T me Mirpurkhas S - 9"‘,?'{”‘?” j
Executive Engineer i

2 Public Health Engineering Department Mirpurkhas “7Memb¢r 1

3 R_epresentatlve of District Accounts Officer Member ‘
Mirpurkhas |

Terms of Reference (T.O.R)

d.

= G o=

Prohibit the procurement committee from acting or deciding in a matter
in consistent with their rules and regulations.

Annul in whole or in part any unauthorized act or decision of the
procurement committee and.

Reserve any decision of the procurement committee or substitute its
own decision for such a decision.

dz,.,..-lLL
(Farooque Jamil Durrani)
Chairman MC Mirpurkhas
Copy FWCs for Information & necessary action to:-

The Chief Municipal Officer, MC Mirpurkhas.
The Municipal Engineer, MC Mirpurkhas.
The Accounts Officer, MC Mirpurkhas.

The Assistant Director. LFA. Mirpurkhas.

/

(Farooque Jamil Durrani)
Chairman MC Mirpurkhas
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" OFFICE OF THE MUNICIPAL COMMITTEE MiRPURKHAS

No. MC!MPKIGen/ fé [ of 20/8’ Dated o8- 03 2018
To,"
‘The DII’GCIOF Advemsement

- "Information Department, ;
: -Government of Smdh @ Karachl

Subject . REQUEST FOR PUBLICATION OF'_CORRI_GE'.'N'DUM:.

jEnclosed please flnd herew;th a pay order bearing_ ;

No. 242}/:— “dated: oJ?'o.Zﬂzdcr “of an amountmg to ‘Rs. 30,000/~
alongwuh v Coptes of corngendum for publication in dally Ieadmg Newspaper

detalled as under. -

1. © Daily Dawn or News - |
2. Daily Kawish or Ibrat
3. . DailyJang or Nawaée—'Waqt_'_

P&; ( dy

Advertize: wmt Sect (FAROOQUE JAMIL DURRANI)

Informeiio: ﬂ%p&tmeﬁ‘ Chalrman MC erpurkhas -
ac.
GO&"G oi q;urm r

Copy chs for-infokrhation and 'neée‘ssai*y action to:-+

The Dlrector Local Government Department erpurkhas
The Director (CB) SPPRA, GOS @ Karachi. -~ :
" The Chief Municipal Officer, MC Mirpurkhas:
- The Municipal Englneer MC Mirpurkhas..-
The Accounts Officer, MC erpurkhas ; '
_ The Asmstant Dlrector Local Fund Aud;t lepurkhas ‘

@.W\PP’!\J-.—V z



OFFICE OF THE M‘uni-cmm_; COMMITTEE MIRPURKHAS
No.MC/MPK/EB/ - /Cf Tof2018 . " I'Dq't@:g@ﬁﬂ/%?

CORRIGENDUM

Itisto mform to ch the mterested Pcrtles Contrcctors and cuthorlzed
representctiues that th_é_ dczl:es “.ds. per . Publlshed Tender thme vide
No. MC/MPK/EB/ ‘09 of . 3018 dated: 22:02- 2018 of Municipal Committee
Mirpurkhas in dcnly Ibrcrt dc:ted the 25-02- 2018 ‘and dclly Express doted the
26-02-2018 are hereby changedi‘extended as now tender forms wtll be :ssued from
dated the @‘?of Mcrch 2018 during’ offlce worhing hours to dcted the 28" March
2018 by 12:00 Noon cmd wrll be received back on same date ct 1:00 Pm and also to
be opened on scme date at 230 Pm due. to some uchd reasons as per SDDRA rules

2010 amended upto dcrte

Howeuer in case uf tender forms are not recelued and opened on
28" March 2018 then 2"" date will. be ?29th March and finally. 3 date
30" March 2018. ' :

Other terms and conditions will remain same as already published on

above mentioned dates.

,.mfki
¥ CHAIRMAN .
MUNICIPAL COMMITTEE MIRPURKHAS

Copy FWCs for information and necessary action to:-

1. The Director, Local Government Mirpurkhas.

2. The Director (CB), SPPRA, GOS @ Karachi alongwith pay order of Rs 2000!-
bearing No..00544204 dated: 23-02-2018 .and- all necessary documents for
required verification and action accordingly. :

The Chief Municipal Officer, Municipal Commﬂ:tee erpurhhos
The Municipal Engineer, M.C erpurhhc:s ’ : e
The Accounts Officer, M.C Mirpurkhas. ' Ly
The Assistant Director, Local Fund Audlt erpurhhas
CHAIRMAN

MUNICIPAL COMMITTEE MIRPURKHAS

ovs w
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MuNICIPAL COMMITTEE MIRPURKHAS

ATTENDANCE SHEET OF PROCUREMENT COMMITTEE REGARDING

OPENING OF TENDERS NIT NO. MC/MPK/E.B/09/2018 DT: 22-02-2018

HELD ON 28-03-2018
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MUNICIPAL COMMITTEE MIRPURKHAS

ATTENDANCE SHEET OF CONTRACTORS REGARDING OPENING

- OF TENDERS. NIT NO. MC/ MPK/ E.B/ 09/ 2018 DT: 22-02-2018

HELD ON 28-3-2018 @ PM.
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MunicIPAL COMMITTEE MIRPURKHAS

ATTENDANCE SHEET OF CONTRACTORS REGARDING OPENING

OF TENDERS. NIT NO. MC/ MPK/ E.B/ 09/ 2018 DT: 22-02-2018

HELD ON28-3-2018 @ PM.
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