NIT No. TC/G-55/PBD-II/2016-17/1254, Dated: 07.12.2016. Provincial Buildings Division No.II, Karachi

| 1.         | Name of Procuring Agency:  |              |                               | Provincial Buildings Division No. II, Karachi.   |                                      |   |          |  |  |
|------------|--|--------------|-------------------------------|--|--------------------------------------|---|----------|--|--|
| 2.         | Tender Reference No.   |              |                               | NIT No. TC/G-55/PBD-11/2016-17/1254, Dated: 07.12.2016   |                                      |   |          |  |  |
| 3.         | Tender description / Name of work / item.                                      |              |                               | Maintenance / Repair to District Prison Malir (Construction of 03-Nos Office Block, Room i/c Verandah & 02-Nos Lavatory (Electric Work). |                                      |   |          |  |  |
| 4          | Method of Procurement:   |              | Singl                         | e stage – one  | envelope procedu                     | re.   |          |  |  |
| 5          | Tender Published:  |              | SPPR                          | RA Sr.No. 30   | 763                                  |   |          |  |  |
| 6          | Total Bid documents Sold:  |              |                               | (03)   |                                      |   |          |  |  |
| 7          | Total Bids Received:   |              |                               |  | (03)                                 |   |          |  |  |
| 8          | Technical Bid Opening date: (if applicable) (Provide details in separate form) |              | Not applicable                |  |                                      |   |          |  |  |
| 9          | No. of Bid technically qualified (if   | applicable): | Not applicable                |  |                                      |   |          |  |  |
| 10         | Bid (s) Rejected:  |              | NIL<br>28.12.2016             |  |                                      |   |          |  |  |
| 11         | Financial Bid Opening date   |              |                               |  |                                      |   |          |  |  |
|            | Bid Evaluation Report:   |              |                               |  |                                      |   |          |  |  |
| Sr.<br>No. | Name of Firm or Bidder   |              | Cost offered<br>by the bidder |  | Comparison<br>with Estimated<br>cost | Reasons<br>for<br>acceptance<br>/ rejection | Remarks. |  |  |
| 1          | 2  | 3            |                               | 4  | 5                                    | 6   | 7        |  |  |
| 1          | M/S. Liaquat Ali & Co.   | 341390       | )/-                           | 1 <sup>st</sup><br>lowest  | Within<br>Estimated cost             | 1 <sup>st</sup> Lowest                      | Accepted |  |  |
| 2          | M/S. Public Electric Store. 370  | 0 6440439    | 7/2                           | 2 <sup>nd</sup>  |                                      |   | Highest  |  |  |
| 3          | M/S. Niz Electric & Fabricator   | V201416      | 5/                            | 3 <sup>rd</sup>  |                                      |   | Highest  |  |  |

(MUHAMMAD MASIR KHAN GHOURI) (MEMBER) DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi.

(ASIM HUSSAIN) (MEMBER) EXECUTIVE ENGINEER.

Education Works Division No:1

Karachi.

(AMANUEL AUMEMON)
(CHAIRMAN)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II, Karachi.

(M.HASAN SAHITO)

CO-OPTED MEMBER Superintendant District Prison Malir Karachi.

## COMPARATIVE STATEMENT.

Maintenance / Repair to District Prison Malir (Construction of 03-Nos Office Block, Room i/c Verandah & 02-Nos Lavatory (Electric Work).

Estimate Sanctioned Vied S.E. letter NO: 46,

Dated: 23.09.2016.

Tender invited vied letter No. TC/G-55/PBD-II/2016-17/ 1254

Dated: 07. 12. 2016.

Date of Issue: 26.12.2016.

Date of Opening: 28.12.2016.

| As per Sanctioned Estimate Rate Quoted by the Bidders/Contract |          |                                   |                        | ers/Contracto                     | ors.      |                                   |          |
|--|----------|-----------------------------------|------------------------|-----------------------------------|-----------|-----------------------------------|----------|
| Description of Items.  | Amount   | M/S. Liaquat Ali & Co:            | M/S. Liaquat Ali & Co: |                                   | e.        | M/S. Niz Electric & Fabricator.   |          |
| Cost of Electric Work<br>Part "A"                              |          | Cost of Electric Work<br>Part "A" |                        | Cost of Electric Work<br>Part "A" |           | Cost of Electric Work<br>Part "A" |          |
| Cost of Schedule Items.  | 136778/- | Cost of Schedule Items.           | 136778/-               | Cost of Schedule Items.           | 136778/-  | Cost of Schedule Items.           | 136778/- |
| At Par.  |          | 03%Above on Sch:<br>Items.        | 4103/-                 | 13%Above on Sch:<br>Items.        | 17781/-   | 15%Above on Sch:<br>Items.        | 20516/-  |
| Total "A".   | 136778/- | Total "A".                        | 140881/-               | Total "A".                        | 154559/-  | Total "A".                        | 157294/- |
| Non Schedule item.   | 206043/- | Non Schedule item.                | 200509/-               | Non Schedule item.                | 224505/-  | Non Schedule item.                | 247103/- |
| G. Total   | 342821/- | G. Total                          | 341390/-               | G. Total                          | -431635/- | G. Total                          | 404397/- |
| Say Rs:  | 342800/- |                                   |                        |                                   | 379064    | 1-                                |          |

The Rate Quoted by M/S. Liaquat Ali & Co:, Government Contractor, Cost of Electric Work Schedule item @ 03% Above & Non Schedule item Rs: 200509/found lowest, hence recommended for favor of necessary approval.

(MUHAMMAD NASIR KHAN GHOURI)

DIVISIONAL ACCOUNTS OFFICER.
Provincial Buildings Division No. II.

Karachi.

(ASIM HUSSAIN) (MEMBER)

EXECUTIVE ENGINEER, Education Works Division No:1

Karachi.

(M.HASAN SAHITO)

CO-OPTED MEMBER

Superintendant District Prison Malir

Karachi.

(AMANULAH MEMON)

(CHAIRMAN)

EXECUTIVE ENGINEER.

Provincial Buildings Division No. II.

| 01 | NAME OF PROCURING AGENCY  | EXECUTIVE ENGINEER, PR   | TIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI.<br>/G-55/PBD-II/2016-17/1254.dated 07.12.2016                       |                                 |  |  |  |  |
|----|---|--|---|---------------------------------|--|--|--|--|
| 02 | TENDER REFERENCE  | No. TC/G-55/PBD-II/2016-17/  | 1254,dated 07.12.2016   |                                 |  |  |  |  |
| 03 | TENDER DESCRIPTION /NAME OF WORK/ITEM.  | The state of the s | laintenance / Repair to District Prison Malir (Construction of 03-Nos Office Block, Room i/c Verar os Lavatory (Electric Work). |                                 |  |  |  |  |
| 04 | METHOD OF PROCUREMENT   | SINGLE STAGE.  | NGLE STAGE.   |                                 |  |  |  |  |
| 05 | NAME OF FIRM/BIDDER   | M/S. Liaquat Ali & Co:   | M/S. Public Electric Store.   | M/S. Niz Electric & Fabricator. |  |  |  |  |
| 06 | N.T.N   | AVAILABLE.   | AVAILABLE.  | AVAILABLE.                      |  |  |  |  |
| 07 | S.R.B.  | AVAILABLE.   | AVAILABLE.  | AVAILABLE.                      |  |  |  |  |
| 08 | REGISTRATION WITH P.E.C   | NOT REQUIRED.  | NOT REQUIRED.   | NOT REQUIRED.                   |  |  |  |  |
| 09 | RELEVANT EXPERIENCE   | AVAILABLE.   | AVAILABLE.  | AVAILABLE.                      |  |  |  |  |
| 10 | 02% EARNEST MONEY   | AVAILABLE.   | AVAILABLE.  | AVAILABLE.                      |  |  |  |  |
| 11 | TENDER FEE/COST OF BIDDING DOCUMENT   | DEPOSITED.   | DEPOSITED.  | DEPOSITED.                      |  |  |  |  |
| 12 | TURN-OVER OF ATLEAST LAST THREE YEARS.  | AVAILABLE  | AVAILABLE   | AVAILABLE                       |  |  |  |  |
| 13 | AFFIDAVIT TO THE EFFECT THE FIRM IS<br>NOT BLACK LISTED AND THE<br>INFORMATION ARE TRUE/ CORRECT.                               | AVAILABLE  | AVAILABLE   | AVAILABLE                       |  |  |  |  |
| 14 | UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN-NECESSARY DELAY IN WORK | AVAILABLE  | AVAILABLE   | AVAILABLE                       |  |  |  |  |

(MUHAMMAD NASIR KHAN CHOURI)

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II. Karachi. (ASIM HUSSAIN)
(Member)

EXECUTIVE ÉNGINEER, Education Works Division No:1 Karachi. (M. HASAN SAHITO) (Member)

SUPERINTEDENT DISTRICT PRISON MALIR. KARACHI (AMANUL) AH MEMON)

(Chairman)

EXECUTIVE ENGINEER.

Provincial Buildings Division No. II.

Karachi.



## **OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL** BUILDINGS DIVISION NO.II, KARACHI

This office TC/G-55/2016-17/ 1254, Dated. 07.12.2016.

SUBJECT: - ATTENDANCE SHEET.

Date of opening: 28.12.2016

| Name of Firm                    | Signature   |
|---------------------------------|---|
| M/S. Public Elterna Store       | DE1   |
| M/S. N/2 Electric & Febricators | En cup  |
| M/S. fraguet Der &C             | EDIX  |
| M/S.                            |   |
| M/S.                            |   |
| M/S.                            |   |
| M/S.                            |   |
|                                 | M/S. N/2 Electric & Febricators  M/S. Jiaquet Durse  M/S.  M/S.  M/S. |

(MUHAMMAD MASIR KHAN GHOURI) (Member)

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi.

(Member)

EXECUTIVE ENGINEER, Education Works Division No:I

(M.Hasan Sahito)

Co-Opted member

Superintendant

District Prison Malir

Karachi

(AMANULLAH MEMON)

(Chairman) EXECUTIVE ENGINEER.

PROVINCIAL BUILDINGS DIVISION NO.II.

KARACHI



# OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION NO.II, KARACHI

No.TC/G-55/PBD-II/2016-17/

Dated:

### SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON. 28.12.2016.

A meeting of the procurement committee was held in the office of Executive Engineer, Provincial Buildings Division No.II, Karachi under the chairmanship of Executive Engineer.

2. The below mentioned member of committee attended the meeting to discuss the bids invited for the procurement of works vide Executive Engineer, Provincial Buildings Division No.II, Karachi letter No. TC/G-55/PBD-II/2016-17/1254 dated 07.12.2016, and subsequently hoisted on the website of Sindh Public Procurement Regularity Authority and Information Technology Department Government of Sindh.

Following attend the meeting:

Mr. Muhammad Nasir Khan Ghouri.

Divisional Accounts Officer Provincial Buildings Division No.II, Karachi Member

Mr. Asim Hussain,

Executive Engineer Education Works Division-I Karachi. Member

3. Mr. M.Hasan Sahito

Superintendant District Prison, Malir, Karachi. Member

During the course of meeting following discussion were made by the committee.

- The tender received on dated: 28.12.2016 at 1:00 PM were opened before the Procurement Committee in presence of representatives of participants.
- ii. The methods for bidding documents observed as single envelop.
- iii. The tender was opened on 28.12.2016 before the tender opening Committee.
- 4. The committee was informed that 03-Nos bidders have purchased the bidding documents upto dated: 26.12.2016 and 03-Nos have responded the bids and received on 28.12.2016 upto 2:00 PM in the office of Executive Engineer, Provincial Buildings Division No.II, Karachi.
  - During the opening of tender received, following status was found.

| Sr.<br>No. | Name of Firms                   | Raking in<br>Term of Cost | Remarks          |
|------------|---------------------------------|---------------------------|------------------|
| 1.         | M/S. Liaquat Ali & Co:          | 1 <sup>st</sup> Lowest    | Accepted         |
|            | M/S. Public Electric Store.     | 2 <sup>nd</sup>           | Highest Rejected |
|            | M/S. Niz Electric & Fabricator. | 3 <sup>rd</sup>           | Highest Rejected |

6. The committee thoroughly scrutinized each case / tender document, by comparing earthimatically and financially with sanctioned estimates / bill of quantities and criteria for eligibility and minimum qualification as per bidding documents.

#### 7. Recommendation

After due deliberation / scrutiny of each tender document by the committee, it was recommended that lowest evaluated responsive bidder may be awarded the respective tender.

#### 8. Decision

In view of Para No.7 of this report it is decided that tenders are being awarded to above mentioned lowest responsive bidders accordingly.

(MUHAMMAD NASIK KHAN GHOURI) (Member) DIVISIONAL ACCOUNTS OFFICER,

Provincial Buildings Division No. II, Karachi. (ASIM HUSSAIN) (Member)

EXECUTIVE ENGINEER. Education Works Division No I Karachi (M.HASAN SAHITO) CO-OPTED MEMBER

Superintendant District Prison Malir Karachi (AMANULX AN MEMON)

(Chairfnan) EXECUTIVE ENGINEER. Provincial Buildings Division No. II. Karachi



## OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION NO.II, KARACHI

This office TC/G-55/2016-17/ 1254, Dated. 07.12.2016.

SUBJECT: - ATTENDANCE SHEET.

Date of opening: 28.12.2016

| S.N         | Name of Firm                             | Signature |
|-------------|--|-----------|
| 1           | M/S. Suglis Chan Construction Company    | Speakin 1 |
| 2           | M/S. N/2 Electric & Febricators          | Im Sp     |
| 3.          | M/S. SAHAR ENTERPRISES                   | - ulast.  |
| 4.          | M/S. Kuzi Acrovales,                     | Allace    |
| 5.          | M/S. Pagamid Bulders.                    | 4         |
| 6.          | M/S. Granid Bulders. M/S. Liagred Du Sco | (Dis)     |
| 7.          | M/S.                                     |           |
| 8.          | M/S.                                     |           |
| <b>9.</b> ' | M/S.                                     |           |
| 10.         | M/S.                                     |           |

(MUHAMMAD NASIR KHAN GHOURI)

(Member)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,
Karachi.

Land

(ASIM HUSSAIN)

(Member)
EXECUTIVE ENGINEER.
Education Works Division No:I
Karachi.

(GUL MUHAMMAD SHAIKH)

Superintendant Junevile Prison Karachi

(AMANULLATT MEMON)

(Chairman)
EXECUTIVE ENGINEER.
PROVINCIAL BUILDINGS DIVISION NO.II.
KARACHI



## OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION NO.II, KARACHI

No.TC/G-55/PBD-II/2016-17/

Dated:

#### SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON. 28.12.2016.

A meeting of the procurement committee was held in the office of Executive Engineer, Provincial Buildings Division No.II, Karachi under the chairmanship of Executive Engineer.

2. The below mentioned member of committee attended the meeting to discuss the bids invited for the procurement of works vide Executive Engineer, Provincial Buildings Division No.II, Karachi letter No. TC/G-55/PBD-II/2016-17/1254 dated 07.12.2016, and subsequently hoisted on the website of Sindh Public Procurement Regularity Authority and Information Technology Department Government of Sindh.

Following attend the meeting:

1. Mr. Muhammad Nasir Khan Ghouri,

Divisional Accounts Officer Provincial Buildings Division No.II, Karachi Member

Mr. Asim Hussain,

Executive Engineer Education Works Division-I Karachi. Member

3. Mr. Gul Muhammad Shaikh

Superintendant Juvenile Prison Karachi Member

During the course of meeting following discussion were made by the committee.

- The tender received on dated: 28.12.2016 at 1:00 PM were opened before the Procurement Committee in presence of representatives of participants.
- ii. The methods for bidding documents observed as single envelop.
- iii. The tender was opened on 28.12.2016 before the tender opening Committee.
- 4. The committee was informed that 06-Nos bidders have purchased the bidding documents upto dated: 26.12.2016 and 06-Nos have responded the bids and received on 28.12.2016 upto 2:00 PM in the office of Executive Engineer, Provincial Buildings Division No.II, Karachi.
  - During the opening of tender received, following status was found.

| Sr.<br>No. | Name of Firms                  | Raking in<br>Term of Cost | Remarks          |
|------------|--------------------------------|---------------------------|------------------|
| 2.         | M/S. Sahar Enterprises.        | 1 <sup>st</sup> Lowest    | Accepted         |
|            | M/S. Liaquat Ali & Co:         | 2 <sup>nd</sup>           | Highest Rejected |
| -          | M/S.Niz Electric & Fabricator. | 3 <sup>rd</sup>           | Highest Rejected |
| 3.         | M/S. Pyramid Builders.         | 1 <sup>st</sup> Lowest    | Accepted         |
|            | M/S. Kazi Associates.          | 2 <sup>nd</sup>           | Highest Rejected |
|            | M/S. Ibrahim Khan Const: Co:   | 3 <sup>rd</sup>           | Highest Rejected |
| 4.         | M/S. Pyramid Builders.         | 1 <sup>st</sup> Lowest    | Accepted         |
|            | M/S. Kazi Associates.          | 2 <sup>nd</sup>           | Highest Rejected |
|            | M/S. Ibrahim Khan Const: Co:   | 3 <sup>rd</sup>           | Highest Rejected |

The committee thoroughly scrutinized each case / tender document, by comparing earthimatically and financially with sanctioned estimates / bill of quantities and criteria for eligibility and minimum qualification as per bidding documents.

#### 7. Recommendation

After due deliberation / scrutiny of each tender document by the committee, it was recommended that lowest evaluated responsive bidder may be awarded the respective tender.

8. Decision

In view of Para No.7 of this report it is decided that tenders are being awarded to above mentioned lowest responsive bidders accordingly.

(MUHAMMAD NASIR KHAN GHOURI)

(Member) NAL ACCOUNTS OFFICER. Buildings Division No. II,

Karachi.

(Member) EXECUTIVE ENGINEER. Education Works Division No I

Karachi.

(GUL MUHAMMAD SHAIKH) CO-OPTED MEMBER

Superintendant Juvenile Prison Karachi

(AMANULLAH MEMON)

(Chaifman) UTIVE ENGINEER. Provincial Buildings Division No II. Karachi

NIT No. TC/G-55/PBD-II/2016-17/1254, Dated: 07.12.2016. Provincial Buildings Division No.II, Karachi

| 1.         | Name of Procuring Agency:  |   | Provi  | ncial Buildin             | igs Division No. II      | , Karachi.             |          |  |
|------------|--|---|--|---------------------------|--------------------------|------------------------|----------|--|
| 2.         | Tender Reference No.   |   | NIT No. TC/G-55/PBD-II/2016-17/1254, Dated: 07.12.2016 |                           |                          |                        |          |  |
| 3.         | Tender description / Name of work /  | Cent  | ral Prison   |                           |                          |                        |          |  |
| 4          | Method of Procurement:   |   | Singl  | e stage – one             | envelope procedu         | re.                    |          |  |
| 5          | Tender Published:  |   | SPPRA Sr.No. 30763                                     |                           |                          |                        |          |  |
| 6          | Total Bid documents Sold:  |   | (03) (03) Not applicable                               |                           |                          |                        |          |  |
| 7          | Total Bids Received:   | (03) (03)  Not applicable  NIL  28.12.2016  Fered Ranking Comparison with Estimated of cost cost cost acceptance / rejection  4 5 6 |  |                           |                          |                        |          |  |
| 8          | Technical Bid Opening date: (if appl<br>(Provide details in separate form) |   |  |                           |                          |                        |          |  |
| 9          | No. of Bid technically qualified (if a                                     | pplicable):   |  |                           | Not applicat             | cable                  |          |  |
| 10         | Bid (s) Rejected:  |   | NIL  |                           |                          |                        |          |  |
| 11         | Financial Bid Opening date   |   |  |                           | 28.12.2016               | 6                      |          |  |
|            | Bid Evaluation Report:   |   |  |                           |                          |                        |          |  |
| Sr.<br>No. | Name of Firm or Bidder   | Cost off<br>by the bi   |  | in terms                  | with Estimated           | for acceptance         | Remarks. |  |
| 1          | 2  | 3   |  | 4                         | 5                        | -                      | 7        |  |
| 1          | M/S. Sahar Enterprises.  | 34203   | 5/-  | 1 <sup>st</sup><br>lowest | Within<br>Estimated cost | 1 <sup>st</sup> Lowest | Accepted |  |
| 2          | M/S. Liaquat Ali & Co:   | 35142   | 7/-  | 2 <sup>nd</sup>           |                          |                        | Highest  |  |
| 3          | M/S.Niz Electric & Fabricator.   | 36021   | 7/-  | 3 <sup>rd</sup>           |                          |                        | Highest  |  |

(MUHAMMAD NAME KHAN GHOURI) (MEMBER) DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi.

(ASIM HUSSAIN) (MEMBER)

EXECUTIVE ENGINEER. Education Works Division No:1 Karachi.

(GUL MUHAMMAD SHAIKH) CO-OPTED MEMBER

Superintendent Juvenile Prison Karachi.

(AMANUL JAH MEMON)
(CHAIRMAN)
EXECUTIVE PNGINEER.
Provincial Buildings Division No. II.

## COMPARATIVE STATEMENT

Maintenance / Repair to Juvenile Prison situated at Central Prison Karachi (Electrical Work at 4 Nos: Barracks).

Estimate Sanctioned Vied S.E. letter NO: 45

Dated: 23.09.2016.

Tender invited vied letter No. TC/G-55/PBD-II/2016-17/ 1254

Dated: 07, 12, 2016.

Date of Issue: 26.12.2016.

Date of Opening: 28.12.2016.

| As per Sanctioned E               | Stimate  | mate Rate Quoted by the Bidders/Contractors. |                         |                                   |          |                                   |          |
|-----------------------------------|----------|--|-------------------------|-----------------------------------|----------|-----------------------------------|----------|
| Description of Items.             | Amount   | M/S. Sahar Enterprises.                      | M/S. Sahar Enterprises. |                                   |          | M/S.Niz Electric & Fabricator.    |          |
| Cost of Electric Work<br>Part "A" |          | Cost of Electric Work<br>Part "A"            |                         | Cost of Electric Work<br>Part "A" |          | Cost of Electric Work<br>Part "A" |          |
| Cost of Schedule Items.           | 135504/- | Cost of Schedule Items.                      | 135504/-                | Cost of Schedule Items.           | 135504/- | Cost of Schedule Items.           | 135504/- |
| At Par.                           |          | At Par.                                      |                         | 3% Above on Sch: Items.           | 4065/-   | 6% Above on Sch: Items.           | 8130/-   |
| Total "A".                        | 135504/- | Total "A".                                   | 135504/-                | Total "A".                        | 139569/- | Total "A".                        | 143634/- |
| Non Schedule item.                | 207132/- | Non Schedule item.                           | 206531                  | Non Schedule item.                | 211858/- | Non Schedule item.                | 216583/- |
| G. Total                          | 342636/- | G. Total                                     | 342035/-                | G. Total                          | 351427/- | G. Total                          | 360217/- |
| Say Rs:                           | 342600/- |  |                         |                                   |          |                                   |          |

The Rate Quoted by M/S. Sahar Enterprises, Government Contractor, Cost of Electric Work Schedule item At Par & Non Schedule item Rs: 206531/- found lowest, hence recommended for favor of necessary approval.

(MUHAMMAD NASPR KHAN GHOURI)

(MEMBER) DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi.

EXECUTIVE ENGINEER. Education Works Division No:1

Karachi.

(GUL MUHAMMAD SHAIKH)

CO-OPTED MEMBER Superintendant Junevile Prison

Karachi.

(AMANULLAH MEMON) (CHAIRMAN)

EXECUTIVE ENGINEER, Provincial Buildings Division No. II, Karachi.

| 01 | NAME OF PROCURING AGENCY  | EXECUTIVE ENGINEER, PR                           | OVINCIAL BUILDINGS DIVISION NO          | ),II, KARCHI.                      |  |  |  |
|----|---|--|---|------------------------------------|--|--|--|
| 02 | TENDER REFERENCE  | No. TC/G-55/PBD-11/2016-17/1254,dated 07.12.2016 |   |                                    |  |  |  |
| 03 | TENDER DESCRIPTION /NAME OF WORK/ITEM.  | Maintenance / Repair to Juv<br>Barracks).        | enile Prison situated at Central Prison | Karachi (Electrical Work at 4 Nos: |  |  |  |
| 04 | METHOD OF PROCUREMENT   | SINGLE STAGE.                                    |   |                                    |  |  |  |
| 05 | NAME OF FIRM/BIDDER   | M/S. Sahar Enterprises.                          | M/S. Liaquat Ali & Co:                  | M/S. Niz Electric & Fabricator.    |  |  |  |
| 06 | N.T.N   | AVAILABLE.                                       | AVAILABLE.                              | AVAILABLE.                         |  |  |  |
| 07 | S.R.B.  | AVAILABLE.                                       | AVAILABLE.                              | AVAILABLE.                         |  |  |  |
| 08 | REGISTRATION WITH P.E.C   | NOT REQUIRED.                                    | NOT REQUIRED.                           | NOT REQUIRED.                      |  |  |  |
| 09 | RELEVANT EXPERIENCE   | AVAILABLE.                                       | AVAILABLE.                              | AVAILABLE.                         |  |  |  |
| 10 | 02% EARNEST MONEY   | AVAILABLE.                                       | AVAILABLE.                              | AVAILABLE.                         |  |  |  |
| 11 | TENDER FEE/COST OF BIDDING DOCUMENT   | DEPOSITED.                                       | DEPOSITED.                              | DEPOSITED.                         |  |  |  |
| 12 | TURN-OVER OF ATLEAST LAST THREE YEARS.  | AVAILABLE  | AVAILABLE                               | AVAILABLE                          |  |  |  |
| 13 | AFFIDAVIT TO THE EFFECT THE FIRM IS<br>NOT BLACK LISTED AND THE<br>INFORMATION ARE TRUE/ CORRECT.                               | AVAILABLE  | AVAILABLE                               | AVAILABLE                          |  |  |  |
| 14 | UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN-NECESSARY DELAY IN WORK | AVAILABLE  | AVAILABLE                               | AVAILABLE                          |  |  |  |

(MUHAMMAD NASIR KHAN GHOURI)

DIVISIONAL ACCOUNTS OFFICER.
Provincial Buildings Division No. II.
Karachi.

(ASIM HUSSAIN) (Member)

EXECUTIVE ENGINEER, Education Works Division No:1 Karachi. (GUL MUHAMMAD SHAIKH)

CO-OPTED MEMBER Superintendant

Juvenile Prison Karachi. (AMANULLAH MEMON) (Chairman)

EXECUTIVE ENGINEER, Provincial Buildings Division No. II, Karachi.

NIT No. TC/G-55/PBD-II/2016-17/1254, Dated: 07.12.2016. Provincial Buildings Division No.II, Karachi

| 1.         | Name of Procuring Agency:  |  | Provincial Buildings Division No. II, Karachi. |  |                                      |   |          |  |  |
|------------|--|--|--|--|--------------------------------------|---|----------|--|--|
| 2.         | Tender Reference No.   | NIT No. TC/G-55/PBD-II/2016-17/1254, Dated: 07.12.2016 |  |  |                                      |   |          |  |  |
| 3.         |  |  |  | Maintenance / Repair to Juvenile Prison situated a Central Prison Karachi (Main Drainage Line & Manhole with Cover). |                                      |   |          |  |  |
| 4          | Method of Procurement:   |  | Singl  | e stage – one  | envelope procedu                     | re.   |          |  |  |
| 5          | Tender Published:  |  | SPPR   | A Sr.No. 30  | 763                                  |   |          |  |  |
| 6          | Total Bid documents Sold:  |  |  |  | (03)                                 |   |          |  |  |
| 7          | Total Bids Received:   |  |  |  | (03)                                 |   |          |  |  |
| 8          | Technical Bid Opening date: (if appl<br>(Provide details in separate form) | Not applicable   |  |  |                                      |   |          |  |  |
| 9          | No. of Bid technically qualified (if a                                     | pplicable):  | Not applicable                                 |  |                                      |   |          |  |  |
| 10         | Bid (s) Rejected:  |  | NIL<br>28.12.2016                              |  |                                      |   |          |  |  |
| 11         | Financial Bid Opening date   |  |  |  |                                      |   |          |  |  |
|            | Bid Evaluation Report:   |  |  |  |                                      |   |          |  |  |
| Sr.<br>No. | Name of Firm or Bidder   | Cost offered<br>by the bidder                          |  | Ranking<br>in terms<br>of cost   | Comparison<br>with Estimated<br>cost | Reasons<br>for<br>acceptance<br>/ rejection | Remarks. |  |  |
| 1          | 2  | 3  |  | 4  | 5                                    | 6   | 7        |  |  |
| 1          | M/S. Pyramid Builders.   | 498984/-   |  | 1 <sup>st</sup><br>lowest  | Within<br>Estimated cost             | 1 <sup>st</sup> Lowest                      | Accepted |  |  |
| 2          | M/S. Kazi Associates.  | 50328  | 9/-  | 2 <sup>nd</sup>  |                                      |   | Highest  |  |  |
| 3          | M/S. Ibrahim Khan Const: Co:   | 50786  | 3/-  | 3 <sup>rd</sup>  | 1                                    |   | Highest  |  |  |

(MUHAMMAD NASIR KHAN GHOURI) (MEMBER) DIVISIONAL ACCOUNTS OFFICER, Provincial Building Division No. II, Karachi.

(MEMBER)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi.

(AMANULLAH MEMON) (CHAIRMAN) EXECUTIVE ENGINEER, Provincial Buildings Division No. II, Karachi.

(GUL MUHAMMAD SHAIKH) CO-OPTED MEMBER

Superintendent Juvenile Prison Karachi.

## COMPARATIVE STATEMENT

Maintenance / Repair to Juvenile Prison situated at Central Prison Karachi (Main Drainage Line & Manhole with Cover).

Estimate Sanctioned Vied C.E. letter NO: 47

Dated: 23.09.2016.

Tender invited vied letter No. TC/G-55/PBD-II/2016-17/ 1254

Dated: 07. 12. 2016.

Date of Issue: 26.12.2016.

Date of Opening: 28.12.2016.

| As per Sanctioned Es             | stimate  | Rate Quoted by the Bidders/Contractors. |          |                                  |          |                                  |          |
|----------------------------------|----------|---|----------|----------------------------------|----------|----------------------------------|----------|
| Description of Items.            | Amount   | M/S. Pyramid Builders.                  |          | M/S. Kazi Associates.            |          | M/S. Ibrahim Khan Constt: Co:    |          |
| Cost of W/S&S/F Work<br>Part "A" |          | Cost of W/S&S/F Work<br>Part "A"        |          | Cost of W/S&S/F Work<br>Part "A" |          | Cost of W/S&S/F Work<br>Part "A" |          |
| Cost of Schedule Items.          | 12635/-  | Cost of Schedule Items.                 | 12635/-  | Cost of Schedule Items.          | 12635/-  | Cost of Schedule Items.          | 12635/-  |
| 5% Above on sch:Items            | 632/-    | 4.80% Above on sch:<br>Items            | 606/-    | 5.10% Above on sch:<br>Items     | 644/-    | 5.25% Above on sch:<br>Items     | 663/-    |
| Total "A".                       | 13267/-  | Total "A".                              | 13241/-  | Total "A".                       | 13279/-  | Total "A".                       | 13298/-  |
| Non Schedule item.               | 486145/- | Non Schedule item.                      | 485743/- | Non Schedule item.               | 490010/- | Non Schedule item.               | 494565/- |
| G. Total                         | 499412/- | G. Total                                | 498984/- | G. Total                         | 503289/- | G. Total                         | 507863/- |
| Say Rs:                          | 499400/- |   |          |                                  |          |                                  |          |

The Rate Quoted by M/S. Pyramid Builders, Government Contractor, Cost of W/S&S/F Work Schedule item @4.80% Above, & Non Schedule item Rs:485743/-found lowest, hence recommended for favor of necessary approval.

(MUHAMMAD NASIRKHAN GHOURI)

DIVISIONAL ACCOUNTS OFFICER.
Provincial Buildings Division No. II,
Karachi.

(MEMBER) EXECUTIVE ENGINEER, Education Works Division No:1

Karachi.

(GUL MUHAMMAD SHAIKH)

CO-OPTED MEMBER Superintendant

Juvenile Prison Karachi. (AMANUELAH MEMON)

EXECUTIVE ENGINEER,

Provincial Buildings Division No. II.

| 01 | NAME OF PROCURING AGENCY  | EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI.   |                       |                               |  |  |
|----|---|--|-----------------------|-------------------------------|--|--|
| 02 | TENDER REFERENCE  | No. TC/G-55/PBD-II/2016-17/1254,dated 07.12.2016   |                       |                               |  |  |
| 03 | TENDER DESCRIPTION /NAME OF WORK/ITEM.  | Maintenance / Repair to Juvenile Prison situated at Central Prison Karachi (Main Drainage Line & Manhol with Cover). |                       |                               |  |  |
| 04 | METHOD OF PROCUREMENT   | SINGLE STAGE.  |                       |                               |  |  |
| 05 | NAME OF FIRM/BIDDER   | M/S. Pyramid Builders.   | M/S. Kazi Associates. | M/S. Ibrahim Khan Constt: Co: |  |  |
| 06 | N.T.N   | AVAILABLE.   | AVAILABLE.            | AVAILABLE.                    |  |  |
| 07 | S.R.B.  | AVAILABLE.   | AVAILABLE.            | AVAILABLE.                    |  |  |
| 08 | REGISTRATION WITH P.E.C   | NOT REQUIRED.  | NOT REQUIRED.         | NOT REQUIRED.                 |  |  |
| 09 | RELEVANT EXPERIENCE   | AVAILABLE.   | AVAILABLE.            | AVAILABLE.                    |  |  |
| 10 | 02% EARNEST MONEY   | AVAILABLE.   | AVAILABLE.            | AVAILABLE.                    |  |  |
| 11 | TENDER FEE/COST OF BIDDING DOCUMENT   | DEPOSITED.   | DEPOSITED.            | DEPOSITED.                    |  |  |
| 12 | TURN-OVER OF ATLEAST LAST THREE YEARS.  | AVAILABLE  | AVAILABLE             | AVAILABLE                     |  |  |
| 13 | AFFIDAVIT TO THE EFFECT THE FIRM IS<br>NOT BLACK LISTED AND THE<br>INFORMATION ARE TRUE/ CORRECT.                               | AVAILABLE  | AVAILABLE             | AVAILABLE                     |  |  |
| 14 | UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN-NECESSARY DELAY IN WORK | AVAILABLE  | AVAILABLE             | AVAILABLE                     |  |  |

(MUHAMMAD NAVIR KHAN GHOURI)

DIVISIONAL ACCOUNTS OFFICER.
Provincial Buildings Division No. II.
Karachi.

(ASIMHUSSAIN (Member)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi. (GUL MUHAMMAD SHAIKH) CO-OPTED MEMBER

Superintendant Juvenile Prison Karachi. (AMANULLAH MEMON)

EXECUTIVE ENGINEER.
Provincial Buildings Division No. II.
Karachi.

NIT No. TC/G-55/PBD-II/2016-17/1254, Dated: 07.12.2016. Provincial Buildings Division No.II, Karachi

| 1.         | Name of Procuring Agency:  |                       | Provincial Buildings Division No. II, Karachi.   |                                |                                      |   |          |  |
|------------|--|-----------------------|--|--------------------------------|--------------------------------------|---|----------|--|
| 2.         | Tender Reference No.   |                       | NIT No. TC/G-55/PBD-II/2016-17/1254, Dated: 07.12.2016   |                                |                                      |   |          |  |
| 3.         | Tender description / Name of work / item.                                      |                       | Maintenance / Repair to Juvenile Prison situated a Central Prison Karachi (Repair of Watch Tower). |                                |                                      |   |          |  |
| 4          | Method of Procurement:   |                       | Singl  | e stage – one                  | envelope procedu                     | re.   |          |  |
| 5          | Tender Published:  |                       | SPPR   | A Sr.No. 30                    | 763                                  |   |          |  |
| 6          | Total Bid documents Sold:  |                       |  |                                | (03)                                 |   |          |  |
| 7          | Total Bids Received:   |                       |  |                                | (03)                                 |   |          |  |
| 8          | Technical Bid Opening date: (if applicable) (Provide details in separate form) |                       | Not applicable   |                                |                                      |   |          |  |
| 9          | No. of Bid technically qualified (if a   | pplicable):           | Not applicable   |                                |                                      |   |          |  |
| 10         | Bid (s) Rejected:  |                       | NIL  |                                |                                      |   |          |  |
| 11         | Financial Bid Opening date   |                       | 28.12.2016   |                                |                                      |   |          |  |
|            | Bid Evaluation Report:   |                       |  |                                |                                      |   |          |  |
| Sr.<br>No. | Name of Firm or Bidder   | Cost off<br>by the bi |  | Ranking<br>in terms<br>of cost | Comparison<br>with Estimated<br>cost | Reasons<br>for<br>acceptance<br>/ rejection | Remarks. |  |
| 1          | 2  | 3                     |  | 4                              | 5                                    | 6   | 7        |  |
| 1          | M/S. Pyramid Builders.   | 49958                 | 1/-  | 1 <sup>st</sup><br>lowest      | Within<br>Estimated cost             | 1 <sup>st</sup> Lowest                      | Accepted |  |
| 2          | M/S. Kazi Associates.  | 50571                 | 4/-  | 2 <sup>nd</sup>                |                                      |   | Highest  |  |
| 3          | M/S. Ibrahim Khan Const: Co:   | 51496.                | 3/-  | 3 <sup>rd</sup>                | 1                                    |   | Highest  |  |

(MUHAMMAD SASIR KHAN GHOURI) (MEMBER) DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi.

(MENBER) EXECUTIVE ENGINEER. Education Works Division No:1

Karachi.

(AMANUL MEMON)
(CHAIRMAN)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
- Karachi.

(GUL MUHAMMAD SHAIKH)

CO-OPTED MEMBER Superintendent Juvenile Prison Karachi.

## COARACTIVE STATEMENT

Maintenance / Repair to Juvenile Prison situated at Central Prison Karachi (Repair of Watch Tower).

Estimate Sanctioned Vied S.E. letter NO: 44

Dated: 23.09.2016

Tender invited vied letter No. TC/G-55/PBD-II/2016-17/ 1254

Dated: 07.12.2016.

Date of Issue: 26.12.2016.

Date of Opening: 28.12.2016.

| As per Sanctioned Estimate       |          |                                | Rate Quoted by the Bidders/Contractors. |                                |          |                                |          |  |  |
|----------------------------------|----------|--------------------------------|---|--------------------------------|----------|--------------------------------|----------|--|--|
| Description of Items.            | Amount   | M/S. Pyramid Builders.         |   | M/S. Kazi Associates.          |          | M/S. Ibrahim Khan Constt: Co:  |          |  |  |
| Cost of Civil Work<br>Part "A"   |          | Cost of Civil Work<br>Part "A" |   | Cost of Civil Work<br>Part "A" |          | Cost of Civil Work<br>Part "A" |          |  |  |
| Cost of Schedule Items.          | 442926/- | Cost of Schedule Items.        | 442926/-                                | Cost of Schedule Items.        | 442926/- | Cost of Schedule Items.        | 442926/- |  |  |
| 10% Above on Sch:<br>item No.10. | 3561/-   | 0.79% Above on sch:<br>Items   | 3499/-                                  | 2% Above on sch:<br>Items      | 8856/-   | 4% Above on sch: Items         | 17717/-  |  |  |
| Total "A".                       | 446487/- | Total "A".                     | 446425/-                                | Total "A".                     | 451782/- | Total "A".                     | 460643/- |  |  |
| Non Schedule item.               | 53544/-  | Non Schedule item.             | 53156/-                                 | Non Schedule item.             | 53932/-  | Non Schedule item.             | 54320/-  |  |  |
| G. Total                         | 500031/- | G. Total                       | 499581/-                                | G. Total                       | 505714/- | G. Total                       | 514963/- |  |  |
| Say Rs:                          | 500000/- |                                |   |                                |          |                                |          |  |  |

The Rate Quoted by M/S. Pyramid Builders, Government Contractor, Cost of Civil Work Schedule item @0.79% Above, & Non Schedule item Rs: 53156/- found lowest, hence recommended for favor of necessary approval.

(MUHAMMAD NASAR KHAN GHOURI)

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. 11,

Karachi.

(MEMBER)

EXECUTIVE ENGINEER, Education Works Division No:1 Karachi. (GUL MUHAMMAD SHAIKH)

CO-OPTED MEMBER

Superintendant Juvenile Prison Karachi. (AMANUELAH MEMON)

EXECUTIVE ENGINEER, Provincial Buildings Division No. II,

Buildings Division Karachi.

| 01 | NAME OF PROCURING AGENCY  | EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI. |                                  |                               |  |  |
|----|---|--|----------------------------------|-------------------------------|--|--|
| 02 | TENDER REFERENCE  | No. TC/G-55/PBD-II/2016-17/1254,dated 07.12.2016                 |                                  |                               |  |  |
| 03 | TENDER DESCRIPTION /NAME OF WORK/ITEM.  | Maintenance / Repair to Juve                                     | Karachi (Repair of Watch Tower). |                               |  |  |
| 04 | METHOD OF PROCUREMENT   | SINGLE STAGE.  |                                  |                               |  |  |
| 05 | NAME OF FIRM/BIDDER   | M/S. Pyramid Builders.   | M/S. Kazi Associates.            | M/S. Ibrahim Khan Constt: Co: |  |  |
| 06 | N.T.N   | AVAILABLE.   | AVAILABLE.                       | AVAILABLE.                    |  |  |
| 07 | S.R.B.  | AVAILABLE.   | AVAILABLE.                       | AVAILABLE.                    |  |  |
| 08 | REGISTRATION WITH P.E.C   | NOT REQUIRED.  | NOT REQUIRED.                    | NOT REQUIRED.                 |  |  |
| 09 | RELEVANT EXPERIENCE   | AVAILABLE.   | AVAILABLE.                       | AVAILABLE.                    |  |  |
| 10 | 02% EARNEST MONEY   | AVAILABLE.   | AVAILABLE.                       | AVAILABLE.                    |  |  |
| 11 | TENDER FEE/COST OF BIDDING DOCUMENT   | DEPOSITED.   | DEPOSITED.                       | DEPOSITED.                    |  |  |
| 12 | TURN-OVER OF ATLEAST LAST THREE YEARS.  | AVAILABLE  | AVAILABLE                        | AVAILABLE                     |  |  |
| 13 | AFFIDAVIT TO THE EFFECT THE FIRM IS<br>NOT BLACK LISTED AND THE<br>INFORMATION ARE TRUE/ CORRECT.                               | AVAILABLE  | AVAILABLE                        | AVAILABLE                     |  |  |
| 14 | UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN-NECESSARY DELAY IN WORK | AVAILABLE  | AVAILABLE                        | AVAILABLE                     |  |  |

(MUHAMMAD NASTR KHAN GHOURI)

(Member) DIVISIONAL ACCOUNTS OFFICER. Provincial Buildings Division No. II. Karachi.

(Member) EXECUTIVE ENGINEER.

Education Works Division No:1 Karachi.

(GUL MUHAMMAD SHAIKH)

CO-OPTED MEMBER Superintendant Juvenile Prison Karachi.

(AMANULLAH MEMON)

(Chairman)
EXECUTIVE ENGINEER. Provincial Buildings Division No. II. Karachi.



# OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION NO.II, KARACHI

This office TC/G-55/2016-17/1254, Dated. 07.12.2016.

SUBJECT: - ATTENDANCE SHEET.

pate of opening: 28.12.2016

| Name of Firm                    | Signature  |
|---------------------------------|--|
| M/S. Kazi Associales            | Diene  |
| M/S. Public Electric STORE      | 600  |
| M/S. N/Z Electric & Febricators | Im m   |
| M/S. Shingaib Associates.       | 01   |
| M/S.                            | CI   |
| M/S.                            |  |
| M/S.                            |  |
|                                 | M/S. Mazi Associales  M/S. Public Electric Stone  M/S. N/2 Electric & Febricators  M/S. Shingaib Associatis.  M/S.  M/S. |

(MUHAMMAD XASIR KHAN GHOURI) (Member)

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II. Karachi.

(Member) EXECUTIVE ENGINEER. Education Works Division No:1

Karachi.

(RAJA MUMTAZ)

(Co-Opted member)

Superintendant

Central Prison

Karachi

(AMANULLA) MEMON) (Chairman)

EXECUTIVE ENGINEER. CIAL BUILDINGS DIVISION NO.II. PROVINCIAL

KARACHI



## OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION NO.II, KARACHI

No.TC/G-55/PBD-II/2016-17/

Dated:

#### SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON. 28.12.2016.

A meeting of the procurement committee was held in the office of Executive Engineer, Provincial Buildings Division No.II, Karachi under the chairmanship of Executive Engineer.

2. The below mentioned member of committee attended the meeting to discuss the bids invited for the procurement of works vide Executive Engineer, Provincial Buildings Division No.II, Karachi letter No. TC/G-55/PBD-II/2016-17/ 1254 dated 07.12.2016, and subsequently hoisted on the website of Sindh Public Procurement Regularity Authority and Information Technology Department Government of Sindh.

Following attend the meeting:

Mr. Muhammad Nasir Khan Ghouri.

Divisional Accounts Officer Provincial Buildings Division No.II, Karachi Member

Mr. Asim Hussain,

Executive Engineer Education Works Division-I Karachi. Member

Member

Mr. Raja Mumtaz

Superintendant Central Prison

Karachi.

During the course of meeting following discussion were made by the committee.

- The tender received on dated: 28.12.2016 at 1:00 PM were opened before the Procurement Committee in presence of representatives of participants.
- ii. The methods for bidding documents observed as single envelop.
- iii. The tender was opened on 28.12.2016 before the tender opening Committee.
- 4. The committee was informed that **03**-Nos bidders have purchased the bidding documents upto dated: 26.12.2016 and **03**-Nos have responded the bids and received on 28.12.2016 upto 2:00 PM in the office of Executive Engineer, Provincial Buildings Division No.II, Karachi.
  - During the opening of tender received, following status was found.

| Sr.<br>No. | Name of Firms                    | Raking in<br>Term of Cost | Remarks          |
|------------|----------------------------------|---------------------------|------------------|
| 6.         | M/S. Public Electric Store.      | 1 <sup>st</sup> Lowest    | Accepted         |
|            | M/S. Shahzaib Associates.        | 2 <sup>nd</sup>           | Highest Rejected |
|            | M/S. Niz Electric & Fabricators. | 3 <sup>rd</sup>           | Highest Rejected |

 The committee thoroughly scrutinized each case / tender document, by comparing earthimatically and financially with sanctioned estimates / bill of quantities and criteria for eligibility and minimum qualification as per bidding documents.

#### 7. Recommendation

After due deliberation / scrutiny of each tender document by the committee, it was recommended that lowest evaluated responsive bidder may be awarded the respective tender.

### 8. Decision

In view of Para No.7 of this report it is decided that tenders are being awarded to above mentioned lowest responsive bidders accordingly.

(MUHAMMAD WASIR KHAN GHOURI)

IVISIONAL ACCOUNTS OFFICER, Privincial Buildings Division No. II, Karachi (Member)
EXECUTIVE ENGINEER,
Education Works Division No I
Karachi

(RAJA MUMTAZ) CO-OPTED MEMBER Superintendant

Central Prison Karachi (AMANULIAH MEMON)

(Chairman)
EXECUTIVE ENGINEER,
Provincial Buildings Division No II,

NIT No. TC/G-55/PBD-II/2016-17/1254, Dated: 07.12.2016. Provincial Buildings Division No.II, Karachi

| 1,         | Name of Procuring Agency:  |                       |   | Provincial Buildings Division No. II, Karachi. |                                      |   |           |  |
|------------|--|-----------------------|---|--|--------------------------------------|---|-----------|--|
| 2,         | Tender Reference No.   |                       |   | No. TC/G-55                                    | /PBD-II/2016-17/                     | 1254, Dated: 0                              | 7.12.2016 |  |
| 3.         | Tender description / Name of work / item.                                      |                       | M&R to Central Prison Karachi (Providing & Laying Cable from Switch Room to Inside Prison & Electric Work in Main Pump Room). |  |                                      |   |           |  |
| 4          | Method of Procurement:   |                       | Singl   | e stage – one                                  | envelope procedu                     | re.   |           |  |
| 5          | Tender Published:  |                       | SPPF  | RA Sr.No. 30                                   | 763                                  |   |           |  |
| 6          | Total Bid documents Sold:  |                       |   |  | (03)                                 |   |           |  |
| 7          | Total Bids Received:   |                       |   |  | (03)                                 |   |           |  |
| 8          | Technical Bid Opening date: (if applicable) (Provide details in separate form) |                       | Not applicable  |  |                                      |   |           |  |
| 9          | No. of Bid technically qualified (if ap  | plicable):            | Not applicable  |  |                                      |   |           |  |
| 10         | Bid (s) Rejected:  |                       | NIL   |  |                                      |   |           |  |
| 11         | Financial Bid Opening date   |                       | 28.12.2016  |  |                                      |   |           |  |
|            | Bid Evaluation Report:   |                       |   |  |                                      |   |           |  |
| Sr.<br>No. | Name of Firm or Bidder   | Cost off<br>by the bi |   | Ranking<br>in terms<br>of cost                 | Comparison<br>with Estimated<br>cost | Reasons<br>for<br>acceptance<br>/ rejection | Remarks.  |  |
| 1          | 2  | 3                     |   | 4  | 5                                    | 6   | 7         |  |
| 1          | M/S. Public Electric Store.  | 967591/-              |   | 1 <sup>st</sup><br>lowest                      | Within<br>Estimated cost             | 1 <sup>st</sup> Lowest                      | Accepted  |  |
| 2          | M/S. Shahzaib Associates.  | 972222/-              |   | 2 <sup>nd</sup>                                |                                      |   | Highest   |  |
| 3          | M/S. Niz Electric & Fabricators.   | 97595                 | 975959/-  |  |                                      |   | Highest   |  |

(MUHAMMAD NASILE KHAN GHOURI)
(NEMBER)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,
Karachi.

(ASIM HUSSAIN) (MEMBER) EXECUTIVE ENGINEER,

Education Works Division No:1 Karachi/

(AMANULIAM MEMON)
(CHAIRVIAN)
EXECUTIVE ENGINEER.
Provincial Buildings Division No. II. Karachi.

(RAJA MUMTAZ) CO-OPTED MEMBER

Superintendent Central Prison Karachi.

## COMPARATIVE STATEMENT

M&R to Central Prison Karachi (Providing & Laying Cable from Switch Room to Inside Prison & Electric Work in Main Pump Room).

Estimate Sanctioned Vied C.E. letter NO: 29

Dated: 13.10.2016

Tender invited vied letter No. TC/G-55/PBD-II/2016-17/ 1254

Dated: 07.12.2016.

Date of Issue: 26.12.2016.

Date of Opening: 28.12.2016.

| As per Sanctioned Estimate        |          | Rate Quoted by the Bidders/Contractors. |          |                                   |          |                                   |          |
|-----------------------------------|----------|---|----------|-----------------------------------|----------|-----------------------------------|----------|
| Description of Items.             | Amount   | M/S. Public Electric Store.             |          | M/S. Shahzaib Associates.         |          | M/S. Niz Electric & Fabricators.  |          |
| Cost of Electric Work<br>Part "A" |          | Cost of Electric Work<br>Part "A"       |          | Cost of Electric Work<br>Part "A" |          | Cost of Electric Work<br>Part "A" |          |
| Cost of Schedule Items.           | 76623/-  | Cost of Schedule Items.                 | 76623/-  | Cost of Schedule Items.           | 76623/-  | Cost of Schedule Items.           | 76623/-  |
| At Par                            |          | At Par                                  | **       | 2% Above on Sch: Items            | 1532/-   | 5% Above on Sch: Items            | 3831/-   |
| Total "A".                        | 76623/-  | Total "A".                              | 76623/-  | Total "A".                        | 78155/-  | Total "A".                        | 80454/-  |
| Non Schedule item.                | 892268/- | Non Schedule item.                      | 890968/- | Non Schedule item.                | 894068/- | Non Schedule item.                | 895505/- |
| G. Total                          | 968891/- | G. Total                                | 967591/- | G. Total                          | 972222/- | G. Total                          | 975959/- |
| Say Rs:                           | 968900/- |   |          |                                   |          |                                   |          |

The Rate Quoted by M/S. Public Electric Store, Government Contractor, Cost of Electric Work Schedule item @At Par &Non Schedule item Rs: 890968/- found lowest, hence recommended for favor of necessary approval.

(MUHAMMAD NASIR KHÁN GHOURI)

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division to II, Karachi. EXECUTIVE ENGINEER,
Education Works Division No:I
Karachi.

(RAJA MUMTAZ) CO-OPTED MEMBER Superintendant Central Prison

Karachi.

(AMANUZLA IMMEMON)
(CHAIRMAN)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.

| 01 | NAME OF PROCURING AGENCY  | EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI.  |                           |                                 |  |  |  |
|----|---|---|---------------------------|---------------------------------|--|--|--|
| 02 | TENDER REFERENCE  | No. TC/G-55/PBD-II/2016-17/1254,dated 07.12.2016  |                           |                                 |  |  |  |
| 03 | TENDER DESCRIPTION /NAME OF WORK/ITEM.  | M&R to Central Prison Karachi (Providing & Laying Cable from Switch Room to Inside Prison & Electric Work in Main Pump Room). |                           |                                 |  |  |  |
| 04 | METHOD OF PROCUREMENT   | SINGLE STAGE.   |                           |                                 |  |  |  |
| 05 | NAME OF FIRM/BIDDER   | M/S. Public Electric Store.   | M/S. Shahzaib Associates. | M/S. Niz Electric & Fabricators |  |  |  |
| 06 | N.T.N   | AVAILABLE.  | AVAILABLE.                | AVAILABLE.                      |  |  |  |
| 07 | S.R.B.  | AVAILABLE.  | AVAILABLE.                | AVAILABLE.                      |  |  |  |
| 08 | REGISTRATION WITH P.E.C   | NOT REQUIRED.   | NOT REQUIRED.             | NOT REQUIRED.                   |  |  |  |
| 09 | RELEVANT EXPERIENCE   | AVAILABLE.  | AVAILABLE.                | AVAILABLE.                      |  |  |  |
| 10 | 02% EARNEST MONEY   | AVAILABLE.  | AVAILABLE.                | AVAILABLE.                      |  |  |  |
| 11 | TENDER FEE/COST OF BIDDING DOCUMENT   | DEPOSITED.  | DEPOSITED.                | DEPOSITED.                      |  |  |  |
| 12 | TURN-OVER OF ATLEAST LAST THREE YEARS.  | AVAILABLE   | AVAILABLE                 | AVAILABLE                       |  |  |  |
| 13 | AFFIDAVIT TO THE EFFECT THE FIRM IS<br>NOT BLACK LISTED AND THE<br>INFORMATION ARE TRUE/ CORRECT.                               | AVAILABLE   | AVAILABLE                 | AVAILABLE                       |  |  |  |
| 14 | UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN-NECESSARY DELAY IN WORK | AVAILABLE   | AVAILABLE                 | AVAILABLE                       |  |  |  |

(MUHAMMAD NASIR KHANGHOURI)

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II. Karachi. (ABIM HUSSAIN) (Member)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi. (RAJA MUMTAZ) CO-OPTED MEMBER

Superintendant Central Prison Karachi. (AMANULLAH MEMON)

(Chairman)

EXECUTIVE ENGINEER.
Provincial Buildings Division No. II.
Karachi.

## OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION NO.II KARACHI

This office NIT.NO.TC/G-55/ 1254

Dated. 07. 12. 2016

SUBJECT: -

ATTENDANCE SHEET.

| Date of | opening: 28.12.2016.                    |             |
|---------|---|-------------|
| S.NO    | Name of Firm                            | Signature   |
| 1.      | Afridi Const Com.                       | OKUL.       |
| 2.      | BMH ENTER PVISE                         | M. (Asg her |
| 3.      | MoRammed Amin & Co.                     | Anton       |
| 4.      | Grafin Chan last Com Bany               | Isralin     |
| 5.      | Joya Contlactal                         | Al          |
| 6.      | S. Savid Enter Pries                    | Se /        |
| 7.      | 4/5 Hy Si Fret 1/888                    |             |
| 8.      | N12 Electric & Febricators              | Sem/ Mis    |
| 9.      | SAHAR ENTERPRISES                       | -ulph       |
| 10.     | Korji Assuchules                        | Bu          |
| ., /11. | Proposid Builders                       | w +         |
| 12.     | Subail Const                            | Sugar       |
| 13.     | M/S - Public ElecTRIC Store             | Sid         |
| 14.     | G. A Shah Associates                    | tad         |
| 15.     | F-J. CONC.                              | June        |
| 16.     | SAA Enterprises                         | Rig         |
| 17. Y   | S. M. Shoaib                            | met.        |
| .8.     | m/s want coust lo.                      | mus         |
| 19.     | M/S Shahzain Associates.                | Oorf.       |
| 20.     | 8                                       |             |
| 21      | Calim Enter. Ristocio.                  | Dan         |
| 29      | Ahmed & co.                             | 60 rd       |
| VV      | 111111111111111111111111111111111111111 | OFFE TAME   |

MUHAMMAD NASIR KHAN GHOURI)

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi. (ASMI PUSSAIN) (Member)

EXECUTIVE ENGINEER. Education Works Division No:1 Karachi. (AMANULLAH MEMON) (Chairman)

EXECUTIVE ENGINEER.
Provincial Buildings Division No. II.
Karachi.



# OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION NO.II, KARACHI

No.TC/G-55/PBD-II/2016-17/

Dated:

### SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON. 28.12.2016.

A meeting of the procurement committee was held in the office of Executive Engineer, Provincial Buildings Division No.II, Karachi under the chairmanship of Executive Engineer.

2. The below mentioned member of committee attended the meeting to discuss the bids invited for the procurement of works vide Executive Engineer, Provincial Buildings Division No.II, Karachi letter No. TC/G-55/PBD-II/2016-17/1254 dated 07.12.2016, and subsequently hoisted on the website of Sindh Public Procurement Regularity Authority and Information Technology Department Government of Sindh.

Following attend the meeting:

1. Mr. Muhammad Nasir Khan Ghouri,

Divisional Accounts Officer Provincial Buildings Division No.11,

Karachi

2. Mr. Asim Hussain,

Executive Engineer Education Works Division-I Karachi. Member

Member

During the course of meeting following discussion were made by the committee.

- The tender received on dated: 28.12.2016 at 1:00 PM were opened before the Procurement Committee in presence of representatives of participants.
- ii. The methods for bidding documents observed as single envelop.
- iii. The tender was opened on 28.12.2016 before the tender opening Committee.
- 4. The committee was informed that 23-Nos bidders have purchased the bidding documents upto dated: 26.12.2016 and 23-Nos have responded the bids and received on 28.12.2016 upto 2:00 PM in the office of Executive Engineer, Provincial Buildings Division No.II, Karachi.

5. During the opening of tender received, following status was found.

| Sr.<br>No. | Name of Firms                    | Raking in<br>Term of Cost | Remarks          |
|------------|----------------------------------|---------------------------|------------------|
| 5.         | M/S. Public Electric Store.      | 1 <sup>st</sup> Lowest    | Accepted         |
|            | M/S. Shahzaib Associates.        | 2 <sup>nd</sup>           | Highest Rejected |
|            | M/S. Niz Electric & Fabricators. | 3 <sup>rd</sup>           | Highest Rejected |
| 7.         | M/S. Uzair const: Co:            | 1 <sup>st</sup> Lowest    | Accepted         |
|            | M/S. Kazi Associates.            | 2 <sup>nd</sup>           | Highest Rejected |
|            | M/S. Ibrahim Khan Const: Co.     | 3 <sup>rd</sup>           | Highest Rejected |
|            |                                  |                           |                  |

| 8.  | M/S. G.A. Shah Associates.      | 1 <sup>st</sup> Lowest | Accepted         |
|-----|---------------------------------|------------------------|------------------|
|     | M/S. Ibrahim Khan Constt: Co.   | 2 <sup>nd</sup>        | Highest Rejected |
|     | M/S. Joya Contractor.           | 3 <sup>rd</sup>        | Highest Rejected |
| 9.  | M/S. Muhammad Amin & Co:        | 1 <sup>st</sup> Lowest | Accepted         |
|     | M/S. Pyramid Builders.          | 2 <sup>nd</sup>        | Highest Rejected |
|     | M/S. Kazi Associates.           | 3 <sup>rd</sup>        | Highest Rejected |
| 10. | M/S. Muhammad Amin & Co:        | 1 <sup>st</sup> Lowest | Accepted         |
|     | M/S. Pyramid Builders.          | 2 <sup>nd</sup>        | Highest Rejected |
|     | M/S. Kazi Associates.           | 3 <sup>rd</sup>        | Highest Rejected |
| 11. | M/S. Niz Electric & Fabricator. | 1 <sup>st</sup> Lowest | Accepted         |
|     | M/S. Shahzaib Associates.       | 2 <sup>nd</sup>        | Highest Rejected |
|     | M/S. Public Electric Store.     | 3 <sup>rd</sup>        | Highest Rejected |
| 12. | M/S. Muhammad Amin & Co:        | 1 <sup>st</sup> Lowest | Accepted         |
|     | M/S. Pyramid Builders.          | 2 <sup>nd</sup>        | Highest Rejected |
|     | M/S. Kazi Associate             | 3 <sup>rd</sup>        | Highest Rejected |
| 13. | M/S. Shahzaib Associates.       | 1 <sup>st</sup> Lowest | Accepted         |
|     | M/S. Niz Electric & Fabricator. | 2 <sup>nd</sup>        | Highest Rejected |
|     | M/S. Public Electric Store.     | 3 <sup>rd</sup>        | Highest Rejected |
| 14. | M/S. Public Electric Store.     | 1 <sup>st</sup> Lowest | Accepted         |
|     | M/S. Shahzaib Associates.       | 2 <sup>nd</sup>        | Highest Rejected |
|     | M/S. Niz Electric & Fabricator. | 3 <sup>rd</sup>        | Highest Rejected |
| 15. | M/S. Saa Enterprises.           | 1 <sup>st</sup> Lowest | Accepted         |
|     | M/S. Kazi Associates.           | 2 <sup>nd</sup>        | Highest Rejected |
|     | M/S. S.Sajid Enterprises        | 3 <sup>rd</sup>        | Highest Rejected |
| 16. | M/S. Saa Enterprises.           | 1 <sup>st</sup> Lowest | Accepted         |
|     | M/S. Pyramid Builders           | 2 <sup>nd</sup>        | Highest Rejected |
|     | M/S. Kazi Associates.           | 3 <sup>rd</sup>        | Highest Rejected |
| 17. | M/S. Saa Enterprises.           | 1 <sup>st</sup> Lowest | Accepted         |
|     | M/S. Pyramid Builders.          | 2 <sup>nd</sup>        | Highest Rejected |
|     | M/S. Qaim Enterprises.          | 3 <sup>rd</sup>        | Highest Rejected |
| 8.  | M/S. Zeerak Associates.         | 1 <sup>st</sup> Lowest | Accepted         |
|     | M/S. Qaim Enterprises.          | 2 <sup>nd</sup>        | Highest Rejected |
|     | M/S. Ibrahim Khan Const: Co:    | 3 <sup>rd</sup>        | Highest Rejected |
| 9.  | M/S. BMH Enterprises.           | 1 <sup>st</sup> Lowest | Accepted         |
|     | M/S. S. Sajid Enterprises.      | 2 <sup>nd</sup>        | Highest Rejected |
|     | M/S. Ibrahim Khan Const: Co:.   | 3 <sup>rd</sup>        | Highest Rejected |
| 20. | M/S. F.J Construction           | 1 <sup>st</sup> Lowest | Accepted         |
|     | M/S. Joya Contractor            | 2 <sup>nd</sup>        | Highest Rejected |
|     | M/S. S.Sajid Enterprises        | 3 <sup>rd</sup>        | Highest Rejected |
| 21. | M/S. Hussain Enterprises.       | 1 <sup>st</sup> Lowest | Accepted         |
|     | M/S. Joya Contractors.          | 2 <sup>nd</sup>        | Highest Rejected |
|     | M/S. S. Sajid Enterprises.      | 3 <sup>rd</sup>        | Highest Rejected |

.

| 22. | M/S. Hussain Enterprises.       | 1 <sup>st</sup> Lowest | Accepted         |
|-----|---------------------------------|------------------------|------------------|
|     | M/S. Joya Contractors.          | 2 <sup>nd</sup>        | Highest Rejected |
|     | M/S. S. Sajid Enterprises.      | 3 <sup>rd</sup>        | Highest Rejected |
| 23. | M/S. Hussain Enterprises.       | 1 <sup>st</sup> Lowest | Accepted         |
|     | M/S. Joya Contractors.          | 2 <sup>nd</sup>        | Highest Rejected |
|     | M/S. S. Sajid Enterprises.      | 3 <sup>rd</sup>        | Highest Rejected |
| 24. | M/S. Qaim Enterprises.          | 1 <sup>st</sup> Lowest | Accepted         |
|     | M/S. S. Sajid Enterprises.      | 2 <sup>nd</sup>        | Highest Rejected |
|     | M/S. Ibrahim Khan Const: Co.    | 3 <sup>rd</sup>        | Highest Rejected |
| 25. | M/S. Ahmed & Co:                | 1 <sup>st</sup> Lowest | Accepted         |
|     | M/S. S. Ibrahim Khan Const: Co: | 2 <sup>nd</sup>        | Highest Rejected |
|     | M/S.S. Sajid Enterprises.       | 3 <sup>rd</sup>        | Highest Rejected |
| 26. | M/S. Afridi Const: Co:          | 1 <sup>st</sup> Lowest | Accepted         |
|     | M/S. Joya Contractor.           | 2 <sup>nd</sup>        | Highest Rejected |
|     | M/S. S. Sajid Enterprises.      | 3 <sup>rd</sup>        | Highest Rejected |
| 27. | M/S. Sohail Construction.       | 1 <sup>st</sup> Lowest | Accepted         |
|     | M/S. Joya Contractor.           | 2 <sup>nd</sup>        | Highest Rejected |
|     | M/S. Ibrahim Khan Const: Co:.   | 3 <sup>rd</sup>        | Highest Rejected |
| 28. | M/S. Qaim Enterprises.          | 1 <sup>st</sup> Lowest | Accepted         |
|     | M/S. S. Sajid Enterprises.      | 2 <sup>nd</sup>        | Highest Rejected |
|     | M/S. Joya Contractors.          | 3 <sup>rd</sup>        | Highest Rejected |
| 29. | M/S. Qaim Enterprises.          | 1 <sup>st</sup> Lowest | Accepted         |
|     | M/S. Liaquat Ali & Co:          | 2 <sup>nd</sup>        | Highest Rejected |
|     | M/S. S.M. Shoaib.               | 3 <sup>rd</sup>        | Highest Rejected |
| 30. | M/S. Sahar Enterprises.         | 1 <sup>st</sup> Lowest | Accepted         |
|     | M/S. Liaquat Ali & Co:          | 2 <sup>nd</sup>        | Highest Rejected |
|     | M/S. Qaim Enterprises.          | 3 <sup>rd</sup>        | Highest Rejected |
| 31. | M/S. Public Electric Store.     | 1 <sup>st</sup> Lowest | Accepted         |
|     | M/S. Shahzaib Associates.       | 2 <sup>nd</sup>        | Highest Rejected |
|     | M/S. Niz Electric & Fabricator. | 3 <sup>rd</sup>        | Highest Rejected |
| 32. | M/S. Joya Contractor.           | 1 <sup>st</sup> Lowest | Accepted         |
|     | M/S. S.Sajid Enterprises.       | 2 <sup>nd</sup>        | Highest Rejected |
|     | M/S. Qaim Enterprises.          | 3 <sup>rd</sup>        | Highest Rejected |
| 33. | M/S. Kazi Associates.           | 1 <sup>st</sup> Lowest | Accepted         |
|     | M/S. S.Sajid Enterprises        | 2 <sup>nd</sup>        | Highest Rejected |
|     | M/S. Ibrahim Khan Const: Co:    | 3 <sup>rd</sup>        | Highest Rejected |
| 34. | M/S. Muhammad Amin & Co:        | 1 <sup>st</sup> Lowest | Accepted         |
|     | M/S, S. Sajid Enterprises       | 2 <sup>nd</sup>        | Highest Rejected |
|     | M/S. Ibrahim Khan Const: Co:    | 3 <sup>rd</sup>        | Highest Rejected |
| 35. | M/S. Ibrahim Khan Const: Co:    | 1 <sup>st</sup> Lowest | Accepted         |
|     | M/S. S.Sajid Enterprises.       | 2 <sup>nd</sup>        | Highest Rejected |
|     | M/S. Joya Contractor.           | 3 <sup>rd</sup>        | Highest Rejected |

| M/S. S. Sajid Enterprises.      | 1 <sup>st</sup> Lowest   | Accepted   |
|---------------------------------|--|--|
| M/S. Joya Contractor.           | 2 <sup>nd</sup>  | Highest Rejected   |
| M/S. Ibrahim Khan Const: Co:.   | 3 <sup>rd</sup>  | Highest Rejected   |
| M/S. Public Electric Store.     | 1 <sup>st</sup> Lowest   | Accepted   |
| M/S. Shahzaib Associates.       | 2 <sup>nd</sup>  | Highest Rejected   |
| M/S. Niz Electric & Fabricator. | 3 <sup>rd</sup>  | Highest Rejected   |
|                                 | M/S. Joya Contractor.  M/S. Ibrahim Khan Const: Co:.  M/S. Public Electric Store.  M/S. Shahzaib Associates. | M/S. Joya Contractor. 2 <sup>nd</sup> M/S. Ibrahim Khan Const: Co:. 3 <sup>rd</sup> M/S. Public Electric Store. 1 <sup>st</sup> Lowest M/S. Shahzaib Associates. 2 <sup>nd</sup> |

The committee thoroughly scrutinized each case / tender document, by comparing earthimatically and financially with sanctioned estimates / bill of quantities and criteria for eligibility and minimum qualification as per bidding documents.

#### 7. Recommendation

After due deliberation / scrutiny of each tender document by the committee, it was recommended that lowest evaluated responsive bidder may be awarded the respective tender.

#### Decision

In view of Para No.7 of this report it is decided that tenders are being awarded to above mentioned lowest responsive bidders accordingly.

(MUHAMMAD NASIR KHAN GHOURI)

(Member) DIVISIONAL ACCOUNTS OFFICER. Provincial Buildings Division No. II,

Karachi.

(Member)

EXECUTIVE ENGINEER. Education Works Division No:I Karachi.

(AMANULLAH MEMON)

(Chairman) EXECUTIVE ENGINEER. Provincial Buildings Division No. II.

NIT No. TC/G-55/PBD-II/2016-17/1254, Dated: 07.12.2016. Provincial Buildings Division No.II, Karachi

| 1.         | Name of Procuring Agency:  |                       | Provincial Buildings Division No. II, Karachi.         |  |                                      |   |          |  |  |
|------------|--|-----------------------|--|--|--------------------------------------|---|----------|--|--|
| 2.         | Tender Reference No.   |                       | NIT No. TC/G-55/PBD-II/2016-17/1254, Dated: 07.12.2016 |  |                                      |   |          |  |  |
| 3.         | Tender description / Name of work / item.                                      |                       |  | Establishment of Central Records Room (CRR) in SGA&CD (Preservation, Conservation & Restoration of Central Record Room at Karachi (Electric Work). |                                      |   |          |  |  |
| 4          | Method of Procurement:   | Singl                 | e stage – one  | e envelope procedu   | re.                                  |   |          |  |  |
| 5          | Tender Published:  | SPPR                  | A Sr.No. 30  | 763  |                                      |   |          |  |  |
| 6          | Total Bid documents Sold:  |                       |  | (03)   |                                      |   |          |  |  |
| 7          | Total Bids Received:   |                       |  |  | (03)                                 |   |          |  |  |
| 8          | Technical Bid Opening date: (if applicable) (Provide details in separate form) |                       |  | Not applicable   |                                      |   |          |  |  |
| 9          | No. of Bid technically qualified (if ap  | plicable):            | Not applicable   |  |                                      |   |          |  |  |
| 10         | Bid (s) Rejected:  |                       |  | NIL  |                                      |   |          |  |  |
| 11         | Financial Bid Opening date   |                       | 28.12.2016   |  |                                      |   |          |  |  |
|            | Bid Evaluation Report:   |                       |  |  |                                      |   |          |  |  |
| Sr.<br>No. | Name of Firm or Bidder   | Cost off<br>by the bi |  | Ranking<br>in terms<br>of cost   | Comparison<br>with Estimated<br>cost | Reasons<br>for<br>acceptance<br>/ rejection | Remarks. |  |  |
| 1          | 2  | 3                     |  | 4  | 5                                    | 6   | 7        |  |  |
| 1          | M/S. Public Electric Store.  | 605834                | 1/-  | 1 <sup>st</sup><br>lowest  | Within<br>Estimated cost             | I <sup>st</sup> Lowest                      | Accepted |  |  |
| 2          | M/S. Shahzaib Associates.  | 618995                | 5/-  | 2 <sup>nd</sup>  |                                      |   | Highest  |  |  |
| 3          | M/S. Niz Electric & Fabricators.   | 650863                | 3/-  | 3 <sup>rd</sup>  |                                      | ,   | Highest  |  |  |

(MUHAMMAD NASH KHAN GHOURI) (Member) DIVISIONAL ACCOUNTS OFFICER,

Provincial Buildings Division No. II, Karachi.

(Member) EXECUTIVE ENGINEER, Education Works Division No:1 Karachi.

(AMANULLAH MEMON)
(Chairman)
EXEGUTIVE ENGINEER,
Provincial Buildings Division No. II.
Karachi.

## C PARATIVE STATEMEN

Establishment of Central Records Room (CRR) in SGA&CD (Preservation, Conservation & Restoration of Central Record Room at Karachi (Electric Work)

Estimate Sanctioned Vied C.E. letter NO: 92

Dated: 24.10.2016

Tender invited vied letter No. TC/G-55/PBD-II/2016-17/ 1254

Dated: 07.12.2016.

Date of Issue: 26.12.2016.

Date of Opening: 28.12.2016.

| As per Sanctioned E               | stimate                           | Rate Quoted by the Bidders/Contractors. |                             |                                   |                           |                                   |          |  |  |
|-----------------------------------|-----------------------------------|---|-----------------------------|-----------------------------------|---------------------------|-----------------------------------|----------|--|--|
| Description of Items.             | cription of Items. Amount M/S. Pu |   | M/S. Public Electric Store. |                                   | M/S. Shahzaib Associates. |                                   | itors.   |  |  |
| Cost of Electric Work<br>Part "A" |                                   | Cost of Electric Work<br>Part "A"       |                             | Cost of Electric Work<br>Part "A" |                           | Cost of Electric Work<br>Part "A" |          |  |  |
| Cost of Schedule Items.           | 151742/-                          | Cost of Schedule Items.                 | 151742/-                    | Cost of Schedule Items.           | 151742/-                  | Cost of Schedule Items.           | 151742/- |  |  |
| At Par                            |                                   | At Par                                  |                             | 5% Above on sch:<br>Items         | 7587/-                    | 7% Above on Sch: Items            | 10621/-  |  |  |
| Total "A".                        | 151742/-                          | Total "A".                              | 151742/-                    | Total "A".                        | 159329/-                  | Total "A".                        | 162363/- |  |  |
| Non Schedule item.                | 455138/-                          | Non Schedule item.                      | 454092/-                    | Non Schedule item.                | 459666/-                  | Non Schedule item.                | 488500/- |  |  |
| G. Total                          | 606880/-                          | G. Total                                | 605834/-                    | G. Total                          | 618995/-                  | G. Total                          | 650863/- |  |  |
| Say Rs:                           | 606900/-                          |   |                             |                                   |                           |                                   |          |  |  |

The Rate Quoted by M/S. Public Electric Store, Government Contractor, Cost of Electric Work @ At Par Schedule item & Non Schedule item Rs:454092/- found lowest, hence recommended for favor of necessary approval.

(MUHAMMAD NASHR KHAN GHOURI)

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II,

Karachi.

(ASIM HUSSAIN) (MEMBER)

EXECUTIVE ENGINEER,

Education Works Division No:I

Karachi.

(AMANULLAH MEMON)

(CHAIRMAN)

EXECUTIVE ENGINEER.

Provincial Buildings Division No. II,

| 01 | NAME OF PROCURING AGENCY  | EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI.   |                      |               |  |  |  |  |  |
|----|---|--|----------------------|---------------|--|--|--|--|--|
| 02 | TENDER REFERENCE  | No. TC/G-55/PBD-11/2016-17/12  | 254,dated 07.12.2016 |               |  |  |  |  |  |
| 03 | TENDER DESCRIPTION /NAME OF WORK/ITEM.  | Establishment of Central Records Room (CRR) in SGA&CD (Preservation, Conservation & Restoration of Central Record Room at Karachi (Electric Work). |                      |               |  |  |  |  |  |
| 04 | METHOD OF PROCUREMENT   | SINGLE STAGE.  | SINGLE STAGE.        |               |  |  |  |  |  |
| 05 | NAME OF FIRM/BIDDER   | M/S. Public Electric Store. M/S. Shahzaib Associates. M/S. Niz Electric  |                      |               |  |  |  |  |  |
| 06 | N.T.N   | AVAILABLE.   | AVAILABLE.           | AVAILABLE.    |  |  |  |  |  |
| 07 | S.R.B.  | AVAILABLE.   | AVAILABLE.           | AVAILABLE.    |  |  |  |  |  |
| 08 | REGISTRATION WITH P.E.C   | NOT REQUIRED.  | NOT REQUIRED.        | NOT REQUIRED. |  |  |  |  |  |
| 09 | RELEVANT EXPERIENCE   | AVAILABLE.   | AVAILABLE.           | AVAILABLE.    |  |  |  |  |  |
| 10 | 02% EARNEST MONEY   | AVAILABLE.   | AVAILABLE.           | AVAILABLE.    |  |  |  |  |  |
| 11 | TENDER FEE/COST OF BIDDING DOCUMENT   | DEPOSITED.   | DEPOSITED.           | DEPOSITED.    |  |  |  |  |  |
| 12 | TURN-OVER OF ATLEAST LAST THREE YEARS.  | AVAILABLE  | AVAILABLE            | AVAILABLE     |  |  |  |  |  |
| 13 | AFFIDAVIT TO THE EFFECT THE FIRM IS<br>NOT BLACK LISTED AND THE<br>INFORMATION ARE TRUE/ CORRECT.                               | AVAILABLE  | AVAILABLE            | AVAILABLE     |  |  |  |  |  |
| 14 | UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN-NECESSARY DELAY IN WORK | AVAILABLE  | AVAILABLE            | AVAILABLE     |  |  |  |  |  |

(MUHAMMAD NASIR KHAN GHOURI) (Member)

DIVISIONAL ACCOUNTS OFFICER, Provingfal Buildings Division No. II, Karachi.

(Member)

EXECUTIVE ENGINEER. Education Works Division No:1 Karachi.

(AMANUDIAH MEMON) (Chairman)

EXECUTIVE ENGINEER. Provincial Buildings Division No. II.

NIT No. TC/G-55/PBD-II/2016-17/1254, Dated: 07.12.2016. Provincial Buildings Division No.II, Karachi

| 1.         | Name of Procuring Agency:  |                     | Provi  | ncial Buildir   | ngs Division No. II                  | , Karachi.                                  |          |  |  |
|------------|--|---------------------|--|---|--------------------------------------|---|----------|--|--|
| 2.         | Tender Reference No.   |                     | NIT No. TC/G-55/PBD-II/2016-17/1254, Dated: 07.12.2016 |   |                                      |   |          |  |  |
| 3.         | Tender description / Name of work / item.                                    |                     |  | M&R to Sindh Secretariat No.1, Karachi (S/F Fiber Gla<br>Shade and Existing Iron Facing of Masjid on to Floor). |                                      |   |          |  |  |
| 4          | Method of Procurement:   |                     |  |   | e envelope procedu                   |   |          |  |  |
| 5          | Tender Published:  |                     | SPPR   | RA Sr.No. 30  | 763                                  |   |          |  |  |
| 6          | Total Bid documents Sold:  |                     |  |   | (03)                                 |   |          |  |  |
| 7          | Total Bids Received:   |                     |  |   | (03)                                 |   |          |  |  |
| 8          | Technical Bid Opening date: (if applic<br>(Provide details in separate form) |                     |  |   | Not applicable                       |   |          |  |  |
| 9          | No. of Bid technically qualified (if app                                     | olicable):          |  | Not applicable  |                                      |   |          |  |  |
| 10         | Bid (s) Rejected:  |                     | NIL  |   |                                      |   |          |  |  |
| 11         | Financial Bid Opening date   |                     | 28.12.2016   |   |                                      |   |          |  |  |
|            | Bid Evaluation Report:   |                     |  |   |                                      |   |          |  |  |
| Sr.<br>No. | Name of Firm or Bidder   | Cost of<br>by the b |  | Ranking<br>in terms<br>of cost  | Comparison<br>with Estimated<br>cost | Reasons<br>for<br>acceptance<br>/ rejection | Remarks  |  |  |
| 1          | 2  | 3                   |  | 4   | 5                                    | 6   | 7        |  |  |
| 1          | M/S. Uzair const: Co:  | 90060               | 3/-  | 1 <sup>st</sup><br>lowest   | Within<br>Estimated cost             | 1 <sup>st</sup> Lowest                      | Accepted |  |  |
| 2          | M/S. Kazi Associates.  | 90904               | 1/-  | 2 <sup>nd</sup>   |                                      |   | Highest  |  |  |
| 3          | M/S. Ibrahim Khan Const: Co.   | 91643               | 39/-   | 3 <sup>rd</sup>   |                                      |   | Highest  |  |  |

(MUHAMMAD NASIDEKHAN GHOURI)
(Member)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,
Karachi.

(Member)

EXECUTIVE ENGINEER, Education Works Division No:1 Karachi.

(AMANULLATI MEMON)
(Chairman)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.

## COMPARATIVE STATEMENT

M&R to Sindh Secretariat No. I, Karachi (S/F Fiber Glass Shade and Existing Iron Facing of Masjid on to Floor)

Estimate Sanctioned Vied C.E. letter NO: 120

Dated: 04.11.2016

Tender invited vied letter No. TC/G-55/PBD-II/2016-17/ 1254

Dated: 07.12.2016.

Date of Issue: 26.12.2016.

Date of Opening: 28.12.2016.

| As per Sanctioned Estimate     |          |                                | Rate Quoted by the Bidders/Contractors.                             |                                |                       |                                |          |  |  |  |
|--------------------------------|----------|--------------------------------|---|--------------------------------|-----------------------|--------------------------------|----------|--|--|--|
| Description of Items.          | Amount   | M/S. Uzair const: Co:          | M/S. Uzair const: Co: M/S. Kazi Associates. M/S. Ibrahim Khan Const |                                | M/S. Kazi Associates. |                                | o:       |  |  |  |
| Cost of Civil Work<br>Part "A" |          | Cost of Civil Work<br>Part "A" |   | Cost of Civil Work<br>Part "A" |                       | Cost of Civil Work<br>Part "A" |          |  |  |  |
| Cost of Schedule Items.        | 114714/- | Cost of Schedule Items.        | 114714/-  | Cost of Schedule Items.        | 114714/-              | Cost of Schedule Items.        | 114714/- |  |  |  |
| At Par                         |          | At Par                         |   | 5% Above on Sch: Items         | 5736/-                | 9.50% Above on Sch: Items      | 10898/-  |  |  |  |
| Total "A".                     | 114714/- | Total "A".                     | 114714/-  | Total "A".                     | 120450/-              | Total "A".                     | 125612/- |  |  |  |
| Non Schedule item.             | 787240/- | Non Schedule item.             | 785889/-  | Non Schedule item.             | 788591/-              | Non Schedule item.             | 790827/- |  |  |  |
| G. Total                       | 901954/- | G. Total                       | 900603/-  | G. Total                       | 909041/-              | G. Total                       | 916439/- |  |  |  |
| Say Rs:                        | 902000/- |                                |   |                                |                       |                                |          |  |  |  |

The Rate Quoted by M/S. Uzair Const: Co:, Government Contractor, Cost of Civil Work Schedule item @ At Par & Non Schedule item Rs: 785889/- found lowest, hence recommended for favor of necessary approval.

(MUHAMMAD NASIR KHAN GHOURI)

DIVISIONAL ACCOUNTS OFFICER,

Provincial Buildings Division No. II,

Karachi.

(MEMBER)

EXECUTIVE ENGINEER,

Education Works Division No:I

Karachi.

(AMANULLAH MEMON)

(CHAIRMAN)

EXECUTIVE ENGINEER,

Provincial Buildings Division No. II,

| 01 | NAME OF PROCURING AGENCY  | EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI.   |                       |                               |  |  |  |  |
|----|---|--|-----------------------|-------------------------------|--|--|--|--|
| 02 | TENDER REFERENCE  | No. TC/G-55/PBD-II/2016-17/1254,dated 07.12.2016   |                       |                               |  |  |  |  |
| 03 | TENDER DESCRIPTION /NAME OF WORK/ITEM.  | M&R to Sindh Secretariat No. I, Karachi (S/F Fiber Glass Shade and Existing Iron Facing of Masjid on to Floor) |                       |                               |  |  |  |  |
| 04 | METHOD OF PROCUREMENT   | SINGLE STAGE.  |                       |                               |  |  |  |  |
| 05 | NAME OF FIRM/BIDDER   | M/S. Uzair const: Co:  | M/S. Kazi Associates. | M/S. Ibrahim Khan Constt: Co: |  |  |  |  |
| 06 | N.T.N   | AVAILABLE.   | AVAILABLE.            | AVAILABLE.                    |  |  |  |  |
| 07 | S.R.B.  | AVAILABLE.   | AVAILABLE.            | AVAILABLE.                    |  |  |  |  |
| 08 | REGISTRATION WITH P.E.C   | NOT REQUIRED.  | NOT REQUIRED.         | NOT REQUIRED.                 |  |  |  |  |
| 09 | RELEVANT EXPERIENCE   | AVAILABLE.   | AVAILABLE.            | AVAILABLE.                    |  |  |  |  |
| 10 | 02% EARNEST MONEY   | AVAILABLE.   | AVAILABLE.            | AVAILABLE.                    |  |  |  |  |
| 11 | TENDER FEE/COST OF BIDDING DOCUMENT   | DEPOSITED.   | DEPOSITED.            | DEPOSITED.                    |  |  |  |  |
| 12 | TURN-OVER OF ATLEAST LAST THREE YEARS.  | AVAILABLE  | AVAILABLE             | AVAILABLE                     |  |  |  |  |
| 13 | AFFIDAVIT TO THE EFFECT THE FIRM IS<br>NOT BLACK LISTED AND THE<br>INFORMATION ARE TRUE/ CORRECT.                               | AVAILABLE  | AVAILABLE             | AVAILABLE                     |  |  |  |  |
| 14 | UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN-NECESSARY DELAY IN WORK | AVAILABLE  | AVAILABLE             | AVAILABLE                     |  |  |  |  |

(MUHAMMAD MASIR KHAN GHOURI)

DIVISIONAL ACCOUNTS OFFICER. Provincial Buildings Division No. II. Karachi. (Member)
EXECUTIVE ENGINEER.
Education Works Division No:1
Karachi.

(AMANULLAH MEMON)
(Chairman)
EXECUTIVE ENGINEER.
Provincial Buildings Division No. II.
Karachi.

NIT No. TC/G-55/PBD-II/2016-17/1254, Dated: 07.12.2016. Provincial Buildings Division No.II, Karachi

| 2.         | Tender Reference No.   |   | 1              | Provincial Buildings Division No. II, Karachi. |                                      |   |          |  |  |
|------------|--|---|----------------|--|--------------------------------------|---|----------|--|--|
|            |  | NIT No. TC/G-55/PBD-II/2016-17/1254, Dated: 07.12.2016  |                |  |                                      |   |          |  |  |
| 3.         | Tender description / Name of work / in   | M&R to Sindh Secretariat No.VI, (Old State Bar<br>Karachi (Replacement of UPVC Pipe for Water Supp<br>& Sewerage. |                |  |                                      |   |          |  |  |
| 4          | Method of Procurement:   | Singl   | e stage – one  | envelope procedu                               | re.                                  |   |          |  |  |
| 5          | Tender Published:  | SPPR  | A Sr.No. 30    | 763  |                                      |   |          |  |  |
| 6          | Total Bid documents Sold:  |   |                | (03)   |                                      |   |          |  |  |
| 7          | Total Bids Received:   |   |                | (03)   |                                      |   |          |  |  |
| 8          | Technical Bid Opening date: (if applicable) (Provide details in separate form) |   |                | Not applicable                                 |                                      |   |          |  |  |
| 9          | No. of Bid technically qualified (if app                                       | olicable):  | Not applicable |  |                                      |   |          |  |  |
| 10         | Bid (s) Rejected:  |   |                | NIL  |                                      |   |          |  |  |
| 11         | Financial Bid Opening date   |   | 28.12.2016     |  |                                      |   |          |  |  |
|            | Bid Evaluation Report:   |   |                |  |                                      |   |          |  |  |
| Sr.<br>No. | Name of Firm or Bidder   | Cost off<br>by the b  |                | Ranking<br>in terms<br>of cost                 | Comparison<br>with Estimated<br>cost | Reasons<br>for<br>acceptance<br>/ rejection | Remarks  |  |  |
| 1          | 2  | 3   |                | 4  | 5                                    | 6   | 7        |  |  |
| 1          | M/S. G.A. Shah Associates.   | 97755   | 0/-            | 1 <sup>st</sup><br>lowest                      | Within<br>Estimated cost             | 1 <sup>st</sup> Lowest                      | Accepted |  |  |
| 2          | M/S. Ibrahim Khan Const: Co.   | 98900   | 0/-            | 2 <sup>nd</sup>                                |                                      |   | Highest  |  |  |
| 3          | M/S. Joya Contractor.  | 99230   | 0/-            | 3 <sup>rd</sup>                                |                                      |   | Highest  |  |  |

(MUHAMMAD NASIR KHAN CHOURI) (Member) DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi.

(Member)

EXECUTIVE ENGINEER. Education Works Division No:1 Karachi.

(AMANULLAH MEMON)
(Chairman)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.

M&R to Sindh Secretariat No.VI, (Old State Bank) Karachi (Replacement of UPVC Pipe for Water Supply & Sewerage

Estimate Sanctioned Vied C.E. letter NO: 120/A

Dated: 04.11.2016.

Tender invited vied letter No. TC/G-55/PBD-II/2016-17/ 1254

Dated: 07. 12. 2016.

Date of Issue: 26.12.2016.

Date of Opening: 28.12.2016.

| As per Sanctioned Estimate           |          |                                     |                            | Rate Quoted by the Bidders          | /Contractors                  |                                     |                       |  |
|--------------------------------------|----------|-------------------------------------|----------------------------|-------------------------------------|-------------------------------|-------------------------------------|-----------------------|--|
| Description of Items.                | Amount   | M/S. G.A. Shah Associates.          | M/S. G.A. Shah Associates. |                                     | M/S. Ibrahim Khan Constt: Co: |                                     | M/S. Joya Contractor. |  |
| Cost of Civil Work<br>Part "A"       |          | Cost of Civil Work<br>Part "A"      |                            | Cost of Civil Work<br>Part "A"      |                               | Cost of Civil Work<br>Part "A"      |                       |  |
| Cost of Schedule Items.              | 139916/- | Cost of Schedule Items.             | 139916/-                   | Cost of Schedule Items.             | 139916/-                      | Cost of Schedule Items.             | 139916/-              |  |
| 20% Below on<br>Schedule Items No.3. | 8365/-   | 06% Below on Sch: Items             | 8395/-                     | 05% Below on Sch: Items             | 6996/-                        | 04% Below on Sch: Items             | 5597/-                |  |
| Total "A".                           | 131551/- | Total "A".                          | 131521/-                   | Total "A".                          | 132920/-                      | Total "A".                          | 134319/-              |  |
| Non Schedule item.                   | 789245/- | Non Schedule item.                  | 787049/-                   | Non Schedule item.                  | 796857/-                      | Non Schedule item.                  | 798592/-              |  |
| Non Schedule item<br>(W/S Sewerage)  |          | Non Schedule item<br>(W/S Sewerage) | 58984/-                    | Non Schedule item<br>(W/S Sewerage) | 59249/-                       | Non Schedule item<br>(W/S Sewerage) | 59384/-               |  |
| G. Total                             | 979888/- | G. Total                            | 977550/-                   | G. Total                            | 989000/-                      | G. Total                            | 992300/-              |  |
| Say Rs:                              | 979900/- |                                     |                            |                                     |                               |                                     |                       |  |

The Rate Quoted by M/S. G.A. Shah Associates, Government Contractor, Cost of Civil Work Schedule item @ 06% Below & Non Schedule item Rs:787049/-, Non Schedule item (W/S Sewerage) Rs:58984/- found lowest, hence recommended for favor of necessary approval.

(MUHAMMAD NASIR KHAN GHOURI)

(MEMBER)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,

Karachi.

(ASIM HUSSAIN) (MEMBER)

EXECUTIVE ENGINEER,

Education Works Division No:I

Karachi.

(AMANUALAH MEMON) (CHAIRMAN)

EXECUTIVE ENGINEER.

Provincial Buildings Division No. II,

| 01 | NAME OF PROCURING AGENCY  | EXECUTIVE ENGINEER, PRO  | EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI. |               |  |  |  |  |  |
|----|---|--|--|---------------|--|--|--|--|--|
| 02 | TENDER REFERENCE  | No. TC/G-55/PBD-II/2016-17/1254,dated 07.12.2016   |  |               |  |  |  |  |  |
| 03 | TENDER DESCRIPTION /NAME OF WORK/ITEM.  | M&R to Sindh Secretariat No.VI, (Old State Bank) Karachi (Replacement of UPVC Pipe for Water Supply & Sewerage). |  |               |  |  |  |  |  |
| 04 | METHOD OF PROCUREMENT   | SINGLE STAGE.  |  |               |  |  |  |  |  |
| 05 | NAME OF FIRM/BIDDER   | M/S. G.A. Shah Associates. M/S. Ibrahim Khan Constt: Co: M/S. Joya Contractor.                                   |  |               |  |  |  |  |  |
| 06 | N.T.N   | AVAILABLE.   | AVAILABLE.   | AVAILABLE.    |  |  |  |  |  |
| 07 | S.R.B.  | AVAILABLE.   | AVAILABLE.   | AVAILABLE.    |  |  |  |  |  |
| 08 | REGISTRATION WITH P.E.C   | NOT REQUIRED.  | NOT REQUIRED.  | NOT REQUIRED. |  |  |  |  |  |
| 09 | RELEVANT EXPERIENCE   | AVAILABLE.   | AVAILABLE.   | AVAILABLE.    |  |  |  |  |  |
| 10 | 02% EARNEST MONEY   | AVAILABLE.   | AVAILABLE.   | AVAILABLE.    |  |  |  |  |  |
| 11 | TENDER FEE/COST OF BIDDING DOCUMENT   | DEPOSITED.   | DEPOSITED.   | DEPOSITED.    |  |  |  |  |  |
| 12 | TURN-OVER OF ATLEAST LAST THREE YEARS.  | AVAILABLE  | AVAILABLE  | AVAILABLE     |  |  |  |  |  |
| 13 | AFFIDAVIT TO THE EFFECT THE FIRM IS<br>NOT BLACK LISTED AND THE<br>INFORMATION ARE TRUE/ CORRECT.                               | AVAILABLE  | AVAILABLE  | AVAILABLE     |  |  |  |  |  |
| 14 | UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN-NECESSARY DELAY IN WORK | AVAILABLE  | AVAILABLE  | AVAILABLE     |  |  |  |  |  |

(MUHAMMAD NAMR KHAN GHOURI)

(Member) ACCOUNTS OFFICER. Provincial Buildings Division No. II. Karachi.

EXECUTIVE ENGINEER. Education Works Division No:1 Karachi.

(AMANULLAH MEMON)

(Chairman)
EXECUTIVE ENGINEER. Provincial Buildings Division No. II. Karachi.

NIT No. TC/G-55/PBD-II/2016-17/1254, Dated: 07.12.2016. Provincial Buildings Division No.II, Karachi

| 1.         | Name of Procuring Agency:  |                                       | Prov       | incial Buildir   | ngs Division No. II                  | , Karachi.                                  |           |  |  |
|------------|--|---------------------------------------|------------|--|--------------------------------------|---|-----------|--|--|
| 2.         | Tender Reference No.   |                                       | NIT        | No. TC/G-55  | 5/PBD-II/2016-17/                    | 1254, Dated: 0                              | 7.12.2016 |  |  |
| 3.         | Tender description / Name of work / item.                                      |                                       |            | M/R to Barrack No.16 Sindh Secretariat Block 4-A Karachi, Office of the Special Assistant to C.M. for Special initiatives Government of Sindh (Syed Qasim Naveed). |                                      |   |           |  |  |
| 4          | Method of Procurement:   |                                       |            | e stage – one  | e envelope procedu                   | ire.  |           |  |  |
| 5          | Tender Published:  |                                       |            | RA Sr.No. 30   | 763                                  |   |           |  |  |
| 6          | Total Bid documents Sold:  |                                       |            |  | (03)                                 |   |           |  |  |
| 7          | Total Bids Received:   |                                       |            |  | (03)                                 |   |           |  |  |
| 8          | Technical Bid Opening date: (if applicable) (Provide details in separate form) |                                       |            | Not applicable   |                                      |   |           |  |  |
| 9          | No. of Bid technically qualified (if applicable):                              |                                       |            | Not applicable   |                                      |   |           |  |  |
| 10         | Bid (s) Rejected:  |                                       | NIL        |  |                                      |   |           |  |  |
| 11         | Financial Bid Opening date   | · · · · · · · · · · · · · · · · · · · | 28.12.2016 |  |                                      |   |           |  |  |
|            | Bid Evaluation Report:   |                                       |            |  |                                      |   |           |  |  |
| Sr.<br>No. | Name of Firm or Bidder   | Cost off<br>by the bi                 |            | Ranking<br>in terms<br>of cost   | Comparison<br>with Estimated<br>cost | Reasons<br>for<br>acceptance<br>/ rejection | Remarks.  |  |  |
| 1          | 2  | 3                                     |            | 4  | 5                                    | 6   | 7         |  |  |
| 1          | M/S. Muhammad Amin & Co:   | 980429/-                              |            | 1 <sup>st</sup><br>lowest  | Within<br>Estimated cost             | 1 <sup>st</sup> Lowest                      | Accepted  |  |  |
| 2          | M/S. Pyramid Builders.   | 998332                                | 2/-        | 2 <sup>nd</sup>  |                                      |   | Highest   |  |  |
| 3          | M/S. Kazi Associates.  | 100498                                | 2/-        | 3 <sup>rd</sup>  |                                      |   | Highest   |  |  |

(MUHAMMAD NASIR KHAN GHOURI) (Member) DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi.

(Member) EXECUTIVE ENGINEER, Education Works Division No:I Karachi.

(AMAYULLAH MEMON)
(Chairman)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II. Karachi.

M/R to Barrack No.16 Sind Georgeaniat Block 4-A, Karachi, Offic of the Special Assistant to C.M. for Georgia initiatives Government of Sind (Syed Qasim Naveed).

Estimate Sanctioned Vied C.E. letter NO: 123

Tender invited vied letter No. TC/G-55/PBD-II/2016-17/ 1254

Date of Issue: 26.12.2016.

Dated: 04-11-2016 Dated: 07.12.2016.

Date of Opening: 28.12.2016.

| As per Sanctioned Es                 | timate   |                                      | Rate Quoted by the Bidders/Contractors. |                                      |           |                                      |           |  |  |  |  |
|--------------------------------------|----------|--------------------------------------|---|--------------------------------------|-----------|--------------------------------------|-----------|--|--|--|--|
| Description of Items.                | Amount   | M/S. Muhammad Amin & Co              | ):                                      | M/S. Pyramid Builders.               |           | M/S. Kazi Associates.                |           |  |  |  |  |
| Cost of Civil Work<br>Part "A"       |          | Cost of Civil Work<br>Part "A"       |   | Cost of Civil Work<br>Part "A"       |           | Cost of Civil Work<br>Part "A"       |           |  |  |  |  |
| Cost of Schedule Items.              | 72622/-  | Cost of Schedule Items.              | 72622/-                                 | Cost of Schedule Items.              | 72622/-   | Cost of Schedule Items.              | 72622/-   |  |  |  |  |
| 20% Below on Schedule<br>Items No.4. | 8094/-   | 20% Below on Schedule<br>Items No.4. | 8094/-                                  | 09% Below on Schedule<br>Items No.4. | 3642/-    | 05% Below on Schedule<br>Items No.4. | 2024/-    |  |  |  |  |
| Total "A".                           | 64528/-  | Total "A".                           | 64528/-                                 | Total "A".                           | 68980/-   | Total "A".                           | 70598/-   |  |  |  |  |
| Non Schedule item.                   | 765387/- | Non Schedule item.                   | 763034/37                               | Non Schedule item.                   | 775556/25 | Non Schedule item.                   | 779930/-  |  |  |  |  |
| Cost of W/S & S/F Work<br>Part "B"   |          | Cost of W/S & S/F Work<br>Part "B"   |   | Cost of W/S & S/F Work<br>Part "B"   |           | Cost of W/S & S/F Work<br>Part "B"   |           |  |  |  |  |
| Cost of Schedule Items.              | 8387/-   | Cost of Schedule Items.              | 8387/-                                  | Cost of Schedule Items.              | 8387/-    | Cost of Schedule Items.              | 8387/-    |  |  |  |  |
| 05% Above on Sch items.              | 419/-    | 05% Above on Sch items.              | 419/-                                   | 10% Above on Sch items.              | 839/-     | 18% Above on Sch items.              | 1510/-    |  |  |  |  |
| Total "B"                            | 8806/-   | Total "B"                            | 8806/-                                  | Total "B"                            | 9226/-    | Total "B"                            | 9897/-    |  |  |  |  |
| Non Schedule item.                   | 58712/-  | Non Schedule item.                   | 58674/60                                | Non Schedule item.                   | 58982/-   | Non Schedule item.                   | 59039/-   |  |  |  |  |
| Cost of Electric Work<br>Part "C"    |          | Cost of Electric Work<br>Part "C"    |   | Cost of Electric Work<br>Part "C"    |           | Cost of Electric Work<br>Part "C"    |           |  |  |  |  |
| Cost of Schedule Items.              | 17560/-  | Cost of Schedule Items.              | 17560/-                                 | Cost of Schedule Items.              | 17560/~   | Cost of Schedule Items.              | 17560/-   |  |  |  |  |
| At Par.                              |          | At Par.                              |   | At Par.                              | **        | At Par.                              | **        |  |  |  |  |
| Total "C"                            | 17560/-  | Total "C"                            | 17560/-                                 | Total "C"                            | 17560/-   | Total "C"                            | 17560/-   |  |  |  |  |
| Non Schedule item.                   | 67889/-  | Non Schedule item.                   | 67826/-                                 | Non Schedule item.                   | 68028/-   | Non Schedule item.                   | 67958/-   |  |  |  |  |
| G. Total                             | 982882/- | G. Total                             | 980429                                  | G. Total                             | 998332/-  | G. Total                             | 1004982/- |  |  |  |  |
| Say Rs:                              | 982900/- |                                      |   |                                      |           |                                      |           |  |  |  |  |

The Rate Quoted by M/S. Muhammad Amin & Co:, Government Contractor, Cost of Civil Work Schedule item @20%Below on item No: 4. Non Schedule item Rs.763034/37, W/S & S/F Work Schedule item @ 05% Above on Sch: item. Non Schedule item Rs: 58674/60, Electric Work Schedule item At Par & Non Schedule item Rs: 67826/- found lowest, hence recommended for favor of necessary approval.

(MUHAMMAD NASIR KHAN GHOURI)

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II,

Karachi.

(ASIM HUSSAIN) (MEMBER)

EXECUTIVE ENGINEER. Education Works Division No:I Karachi. (AMANULLAH MEMON) (CHAIRMAN)

Provincial Buildings Division No. II.

| 01 | NAME OF PROCURING AGENCY  | EXECUTIVE ENGINEER, PRO                          | VINCIAL BUILDINGS DIVISION N  | O.II, KARCHI. |  |  |  |  |  |
|----|---|--|---|---------------|--|--|--|--|--|
| 02 | TENDER REFERENCE  | No. TC/G-55/PBD-II/2016-17/1254,dated 07.12.2016 |   |               |  |  |  |  |  |
| 03 | TENDER DESCRIPTION /NAME OF WORK/ITEM.  |  | M/R to Barrack No.16 Sindh Secretariat Block 4-A, Karachi, Office of the Special Assistant to C.M. for Special initiatives Government of Sindh (Syed Qasim Naveed). |               |  |  |  |  |  |
| 04 | METHOD OF PROCUREMENT   | SINGLE STAGE.                                    |   |               |  |  |  |  |  |
| 05 | NAME OF FIRM/BIDDER   | M/S. Muhammad Amin & Co:                         | M/S. Kazi Associates.   |               |  |  |  |  |  |
| 06 | N.T.N   | AVAILABLE.                                       | AVAILABLE.  | AVAILABLE.    |  |  |  |  |  |
| 07 | S.R.B.  | AVAILABLE.                                       | AVAILABLE.  | AVAILABLE.    |  |  |  |  |  |
| 08 | REGISTRATION WITH P.E.C   | NOT REQUIRED.                                    | NOT REQUIRED.   | NOT REQUIRED. |  |  |  |  |  |
| 09 | RELEVANT EXPERIENCE   | AVAILABLE.                                       | AVAILABLE.  | AVAILABLE.    |  |  |  |  |  |
| 10 | 02% EARNEST MONEY   | AVAILABLE.                                       | AVAILABLE.  | AVAILABLE.    |  |  |  |  |  |
| 11 | TENDER FEE/COST OF BIDDING DOCUMENT   | DEPOSITED.                                       | DEPOSITED.  | DEPOSITED.    |  |  |  |  |  |
| 12 | TURN-OVER OF ATLEAST LAST THREE YEARS.  | AVAILABLE  | AVAILABLE   | AVAILABLE     |  |  |  |  |  |
| 13 | AFFIDAVIT TO THE EFFECT THE FIRM IS<br>NOT BLACK LISTED AND THE<br>INFORMATION ARE TRUE/ CORRECT.                               | AVAILABLE  | AVAILABLE   | AVAILABLE     |  |  |  |  |  |
| 14 | UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN-NECESSARY DELAY IN WORK | AVAILABLE  | AVAILABLE   | AVAILABLE /   |  |  |  |  |  |

(MUHAMMAD NASHR KHAN GHOURI)

DIVISION A. ACCOUNTS OFFICER, Provincial Buildings Division No. II. Karachi. (ASIMLHUSSAIN) (Member)

EXECUTIVE ENGINEER, Education Works Division No:1 Karachi. (AMANULLAH MEMON)

EXECUTIVE ENGINEER.
Provincial Buildings Division No. II.
Karachi.

NIT No. TC/G-55/PBD-II/2016-17/1254, Dated: 07.12.2016. Provincial Buildings Division No.II, Karachi

| 1.         | Name of Procuring Agency:  | = = = = = =           | Provincial Buildings Division No. II, Karachi.         |   |                                      |   |          |  |  |
|------------|--|-----------------------|--|---|--------------------------------------|---|----------|--|--|
| 2.         | Tender Reference No.   |                       | NIT No. TC/G-55/PBD-II/2016-17/1254, Dated: 07.12.2016 |   |                                      |   |          |  |  |
| 3.         | Tender description / Name of work / item.                                      |                       |  | M/R to Barrack No.16 Office of the Special Assistant to C.M. for Auqaf Department Government of Sindh Secretariat Block 4-A, Karachi. |                                      |   |          |  |  |
| 4          | Method of Procurement:   |                       |  | e stage – one   | envelope procedu                     | re.   |          |  |  |
| 5          | Tender Published:  |                       |  | RA Sr.No. 30  | 763                                  |   |          |  |  |
| 6          | Total Bid documents Sold:  |                       |  |   | (03)                                 |   |          |  |  |
| 7          | Total Bids Received:   |                       |  |   | (03)                                 |   |          |  |  |
| 8          | Technical Bid Opening date: (if applicable) (Provide details in separate form) |                       |  | Not applicable  |                                      |   |          |  |  |
| 9          | No. of Bid technically qualified (if   | applicable):          | Not applicable   |   |                                      |   |          |  |  |
| 10         | Bid (s) Rejected:  |                       | NIL  |   |                                      |   |          |  |  |
| 11         | Financial Bid Opening date   |                       | 28.12.2016   |   |                                      |   |          |  |  |
|            | Bid Evaluation Report:   |                       |  |   |                                      |   |          |  |  |
| Sr.<br>No. | Name of Firm or Bidder   | Cost off<br>by the bi |  | Ranking<br>in terms<br>of cost  | Comparison<br>with Estimated<br>cost | Reasons<br>for<br>acceptance<br>/ rejection | Remarks. |  |  |
| 1          | 2  | 3                     |  | 4   | 5                                    | 6   | 7        |  |  |
| 1          | M/S. Muhammad Amin & Co:   | 761065/-              |  | 1 <sup>st</sup><br>lowest   | Within<br>Estimated cost             | 1 <sup>st</sup> Lowest                      | Accepted |  |  |
| 2          | M/S. Pyramid Builders.   | 77884                 | 2/-  | 2 <sup>nd</sup>   |                                      |   | Highest  |  |  |
| 3          | M/S. Kazi Associates.  | 78213                 | 8/-  | 3 <sup>rd</sup>   |                                      |   | Highest  |  |  |

(MUHAMMAD NASTR KHAN GHOURI) (Member) DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi.

(Member) EXECUTIVE ENGINEER,

Education Works Division No:1 Karachi.

(AMANULLAN MEMON)
(Chairman)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,

M/R to Barrack No.16 Office of the Special Assistant to C.M. for Auquf Department Government of Sindh Secretariat Block 4-A, Karachi

Estimate Sanctioned Vied C.E. letter NO: 122/A

Dated: 04.11.2016.

Tender invited vied letter No. TC/G-55/PBD-II/2016-17/ 1254

Dated: 07.12.2016.

Date of Issue: 26.12.2016.

Date of Opening: 28.12.2016.

| As per Sanctioned E                  | Estimate |                                      |                          | Rate Quoted by the Bidd              | ers/Contract | ors.                                 |          |
|--------------------------------------|----------|--------------------------------------|--------------------------|--------------------------------------|--------------|--------------------------------------|----------|
| Description of Items.                | Amount   | M/S. Muhammad Amin &                 | M/S. Muhammad Amin & Co: |                                      |              | M/S. Kazi Associates.                |          |
| Cost of Civil Work<br>Part "A"       |          | Cost of Civil Work<br>Part "A"       |                          | Cost of Civil Work<br>Part "A"       |              | Cost of Civil Work<br>Part "A"       |          |
| Cost of Schedule Items.              | 58444/-  | Cost of Schedule Items.              | 58444/-                  | Cost of Schedule Items.              | 58444/-      | Cost of Schedule Items.              | 58444/-  |
| 20% Below on<br>Schedule Items No.3. | 6921/-   | 20% Below on<br>Schedule Items No.3. | 6921/-                   | 10% Below on<br>Schedule Items No.3. | 3461/-       | 05% Below on Schedule<br>Items No.3. | 2922/-   |
| Total "A".                           | 51523/-  | Total "A".                           | 51523/-                  | Total "A".                           | 54983/-      | Total "A".                           | 55522/-  |
| Non Schedule item.                   | 508410/- | Non Schedule item.                   | 506957/-                 | Non Schedule item.                   | 509183/-     | Non Schedule item.                   | 511859/- |
| Cost of Electric Work<br>Part "B"    |          | Cost of Electric Work<br>Part "B"    |                          | Cost of Electric Work<br>Part "B"    |              | Cost of Electric Work<br>Part "B"    |          |
| Non Schedule item.                   | 202622/- | Non Schedule item.                   | 202585/-                 | Non Schedule item.                   | 214676/-     | Non Schedule item.                   | 214757/- |
| G. Total                             | 762555/- | G. Total                             | 761065/-                 | G. Total                             | 778842/-     | G. Total                             | 782138/- |
| Say Rs:                              | 762600/- |                                      |                          |                                      |              |                                      |          |

The Rate Quoted by M/S. Muhammad Amin & Co:, Government Contractor, Cost of Civil Work Schedule item No.3. @20% Below, Non-Schedule Rs:506957/-, Electric Work Non-Schedule item Rs:202585/- found lowest, hence recommended for favor of necessary approval.

(MUHAMMAD NASTEKHAN GHOURI)

DIVISIONAL ACCOUNTS OFFICER.

Provincial Buildings Division No. II. Karachi. (ASIM HUSSAIN)

EXECUTIVE ENGINEER.

Education Works Division No:1

Karachi.

(AMANULLAH MEMON)

(CHAIRMAN) EXECUTIVE ENGINEER.

Provincial Buildings Division No. II.

| 01 | NAME OF PROCURING AGENCY  | EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI.   |               |               |  |  |  |  |
|----|---|--|---------------|---------------|--|--|--|--|
| 02 | TENDER REFERENCE  | No. TC/G-55/PBD-II/2016-17/1254,dated 07.12.2016   |               |               |  |  |  |  |
| 03 | TENDER DESCRIPTION /NAME OF WORK/ITEM.  | M/R to Barrack No.16 Office of the Special Assistant to C.M. for Auquaf Department Government of Sindh Secretariat Block 4-A, Karachi. |               |               |  |  |  |  |
| 04 | METHOD OF PROCUREMENT   | SINGLE STAGE.  |               |               |  |  |  |  |
| 05 | NAME OF FIRM/BIDDER   | M/S. Muhammad Amin & Co: M/S. Pyramid Builders. M/S. Kazi Associate  |               |               |  |  |  |  |
| 06 | N.T.N   | AVAILABLE.   | AVAILABLE.    | AVAILABLE.    |  |  |  |  |
| 07 | S.R.B.  | AVAILABLE.   | AVAILABLE.    | AVAILABLE.    |  |  |  |  |
| 08 | REGISTRATION WITH P.E.C   | NOT REQUIRED.  | NOT REQUIRED. | NOT REQUIRED. |  |  |  |  |
| 09 | RELEVANT EXPERIENCE   | AVAILABLE.   | AVAILABLE.    | AVAILABLE.    |  |  |  |  |
| 10 | 02% EARNEST MONEY   | AVAILABLE.   | AVAILABLE.    | AVAILABLE.    |  |  |  |  |
| 11 | TENDER FEE/COST OF BIDDING DOCUMENT   | DEPOSITED.   | DEPOSITED.    | DEPOSITED.    |  |  |  |  |
| 12 | TURN-OVER OF ATLEAST LAST THREE YEARS.  | AVAILABLE  | AVAILABLE     | AVAILABLE     |  |  |  |  |
| 13 | AFFIDAVIT TO THE EFFECT THE FIRM IS<br>NOT BLACK LISTED AND THE<br>INFORMATION ARE TRUE/ CORRECT.                               | AVAILABLE  | AVAILABLE     | AVAILABLE     |  |  |  |  |
| 14 | UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN-NECESSARY DELAY IN WORK | AVAILABLE  | AVAILABLE     | AVAILABLE     |  |  |  |  |

(MUHAMMAD NASIR KHAN GHOURI)

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II. Karachi. (ASIMHUSSAIN)
(Member)
EXECUTIVE ENGINEER.

EXECUTIVE ENGINEER.
Education Works Division No:1
Karachi,

(AMANULALA MEMON)

(Chairman)

Provincial Buildings Division No. II.

Karachi.

NIT No. TC/G-55/PBD-II/2016-17/1254, Dated: 07.12.2016. Provincial Buildings Division No.II, Karachi

| 1.         | Name of Procuring Agency:  |                               | Provincial Buildings Division No. II, Karachi.         |  |                                      |   |          |  |  |
|------------|--|-------------------------------|--|--|--------------------------------------|---|----------|--|--|
| 2.         | Tender Reference No.   |                               | NIT No. TC/G-55/PBD-11/2016-17/1254, Dated: 07.12.2016 |  |                                      |   |          |  |  |
| 3.         | Tender description / Name of work / item.                                      |                               |  | M/R to Barrack No.87 Office of the Honorable Minister for Population Welfare Department Government of Sindh, Sindh Secretariat Block 4-B, Karachi. |                                      |   |          |  |  |
| 4          | Method of Procurement:   |                               | Singl  | e stage – one  | envelope procedu                     | re.   |          |  |  |
| 5          | Tender Published:  |                               |  | A Sr.No. 30  | 763                                  |   |          |  |  |
| 6          | Total Bid documents Sold:  |                               |  |  | (03)                                 |   |          |  |  |
| 7          | Total Bids Received:   |                               |  |  | (03)                                 |   |          |  |  |
| 8          | Technical Bid Opening date: (if applicable) (Provide details in separate form) |                               |  | Not applicable   |                                      |   |          |  |  |
| 9          | No. of Bid technically qualified (if applicable):                              |                               |  |  | Not applicat                         | ole   |          |  |  |
| 10         | Bid (s) Rejected:  |                               | NIL  |  |                                      |   |          |  |  |
| 11         | Financial Bid Opening date   |                               | 28.12.2016   |  |                                      |   |          |  |  |
|            | Bid Evaluation Report:   |                               |  |  |                                      |   |          |  |  |
| Sr.<br>No. | Name of Firm or Bidder   | Cost offered<br>by the bidder |  | Ranking<br>in terms<br>of cost   | Comparison<br>with Estimated<br>cost | Reasons<br>for<br>acceptance<br>/ rejection | Remarks. |  |  |
| 1          | 2  | 3                             |  | 4  | 5                                    | 6   | 7        |  |  |
| 1          | M/S. Niz Electric & Fabricator.  | 914257/-                      |  | 1 <sup>st</sup><br>lowest  | Within<br>Estimated cost             | 1 <sup>st</sup> Lowest                      | Accepted |  |  |
| 2          | M/S. Shahzaib Associates.  | 99442                         | 9/-  | 2 <sup>nd</sup>  |                                      |   | Highest  |  |  |
| 3          | M/S. Public Electric Store.  | 1097726/-                     |  | 3 <sup>rd</sup>  |                                      |   | Highest  |  |  |

(MUHAMMAD NASIR KHAN GHOURI)

Member)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,
Karachi.

(ASIMALUSSAIN) (Member) EXECUTIVE ENGINEER, Education Works Division No:I Karachi. (AMANULIAH MEMON)
(Chairman)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.

14/18 to Barrack No.87 Office of the Harmable Minister for Population Welfare Department Government of Sindh, 2013dh Secretariat Block 4-B, Karachi e

Estimate Sanctioned Vied C.E. letter NO: 121/A

Dated: 04.11.2016.

Tender invited vied letter No. TC/G-55/PBD-II/2016-17/ 1254

Dated: 07.12.2016.

Date of Issue: 26.12.2016.

Date of Opening: 28.12.2016.

| As per Sanctioned              | Estimate | Rate Quoted by the Bidders/Contractors. |          |                                |          |                                |           |  |  |
|--------------------------------|----------|---|----------|--------------------------------|----------|--------------------------------|-----------|--|--|
| Description of Items.          | Amount   | M/S. Niz Electric & Fabricator.         |          | M/S. Shahzaib Associates.      |          | M/S. Public Electric Store.    |           |  |  |
| Cost of Civil Work<br>Part "A" |          | Cost of Civil Work<br>Part "A"          |          | Cost of Civil Work<br>Part "A" |          | Cost of Civil Work<br>Part "A" |           |  |  |
| Non Schedule Items.            | 915800/- | Non Schedule Items.                     | 914257/- | Non Schedule Items.            | 994429/- | Non Schedule Items.            | 1097726/- |  |  |
| Total "A".                     | 915800/- | Total "A".                              | 914257/- | Total "A".                     | 994429/- | Total "A".                     | 1097726/- |  |  |

The Rate Quoted by M/S. Niz Electric & Fabricator, Government Contractor, Cost of Civil Work Non Schedule item Rs: 914257/- found lowest, hence recommended for favor of necessary approval.

(MUHAMMAD NASIR KHAN GHOURI)

(MEMBER)

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi. (ASIMINUSSAIN)

EXECUTIVE ENGINEER,

Education Works Division No:I

Karachi.

(AMANULA MEMON)

(CHAIRMAN)

EXECUTIVE ENGINEER.

Provincial Buildings Division No. II,

| 01 | NAME OF PROCURING AGENCY  | EXECUTIVE ENGINEER, PROVIN   | ICIAL BUILDINGS DIVISION NO.II, F | CARCHI.       |  |  |  |  |
|----|---|--|-----------------------------------|---------------|--|--|--|--|
| 02 | TENDER REFERENCE  | No. TC/G-55/PBD-II/2016-17/1254,dated 07.12.2016   |                                   |               |  |  |  |  |
| 03 | TENDER DESCRIPTION /NAME OF WORK/ITEM.  | M/R to Barrack No.87 Office of the Honorable Minister for Population Welfare Department Government of Sindh, Sindh Secretariat Block 4-B, Karachi. |                                   |               |  |  |  |  |
| 04 | METHOD OF PROCUREMENT   | SINGLE STAGE.  |                                   |               |  |  |  |  |
| 05 | NAME OF FIRM/BIDDER   | M/S. Niz Electric & Fabricator. M/S. Shahzaib Associates. M/S. Public Electric Store.  |                                   |               |  |  |  |  |
| 06 | N.T.N   | AVAILABLE.   | AVAILABLE.                        | AVAILABLE.    |  |  |  |  |
| 07 | S.R.B.  | AVAILABLE.   | AVAILABLE.                        | AVAILABLE.    |  |  |  |  |
| 08 | REGISTRATION WITH P.E.C   | NOT REQUIRED.  | NOT REQUIRED.                     | NOT REQUIRED. |  |  |  |  |
| 09 | RELEVANT EXPERIENCE   | AVAILABLE.   | AVAILABLE.                        | AVAILABLE.    |  |  |  |  |
| 10 | 02% EARNEST MONEY   | AVAILABLE.   | AVAILABLE.                        | AVAILABLE.    |  |  |  |  |
| 11 | TENDER FEE/COST OF BIDDING DOCUMENT   | DEPOSITED.   | DEPOSITED.                        | DEPOSITED.    |  |  |  |  |
| 12 | TURN-OVER OF ATLEAST LAST THREE YEARS.  | AVAILABLE  | AVAILABLE                         | AVAILABLE     |  |  |  |  |
| 13 | AFFIDAVIT TO THE EFFECT THE FIRM IS<br>NOT BLACK LISTED AND THE<br>INFORMATION ARE TRUE/ CORRECT.                               | AVAILABLE  | AVAILABLE                         | AVAILABLE     |  |  |  |  |
| 14 | UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN-NECESSARY DELAY IN WORK | AVAILABLE  | AVAILABLE                         | AVAILABLE     |  |  |  |  |

(MUHAMMAD NASIR KHAN CHOURI)

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II. Karachi. (ASISTHUSSAIN) (Member)

EXECUTIVE ENGINEER. Education Works Division No:1 Karachi. (AMANULLAH MEMON) (Chairman)

EXECUTIVE ENGINEER.
Provincial Buildings Division No. II.
Karachi.

NIT No. TC/G-55/PBD-II/2016-17/1254, Dated: 07.12.2016. Provincial Buildings Division No.II, Karachi

| 1.         | Name of Procuring Agency:  |                       | Provincial Buildings Division No. II, Karachi.         |   |                                      |   |          |  |  |
|------------|--|-----------------------|--|---|--------------------------------------|---|----------|--|--|
| 2.         | Tender Reference No.   |                       | NIT No. TC/G-55/PBD-II/2016-17/1254, Dated: 07.12.2016 |   |                                      |   |          |  |  |
| 3.         | Tender description / Name of work / item.                                      |                       |  | M/R to Barrack No.20-A Office of the Sindh Service Tribunal Sindh Secretariat Block 4-A, Karachi. |                                      |   |          |  |  |
| 4          | Method of Procurement:   |                       |  | e stage – one   | e envelope procedu                   | re.   |          |  |  |
| 5          | Tender Published:  |                       |  | A Sr.No. 30   | 763                                  |   |          |  |  |
| 6          | Total Bid documents Sold:  |                       |  |   | (03)                                 |   |          |  |  |
| 7          | Total Bids Received:   |                       |  |   | (03)                                 |   |          |  |  |
| 8          | Technical Bid Opening date: (if applicable) (Provide details in separate form) |                       |  | Not applicable  |                                      |   |          |  |  |
| 9          | No. of Bid technically qualified (if applicable):                              |                       |  | Not applicable  |                                      |   |          |  |  |
| 10         | Bid (s) Rejected:  |                       | NIL  |   |                                      |   |          |  |  |
| 11         | Financial Bid Opening date   |                       | 28.12.2016   |   |                                      |   |          |  |  |
|            | Bid Evaluation Report:   |                       |  |   |                                      |   |          |  |  |
| Sr.<br>No. | Name of Firm or Bidder   | Cost off<br>by the bi |  | Ranking<br>in terms<br>of cost  | Comparison<br>with Estimated<br>cost | Reasons<br>for<br>acceptance<br>/ rejection | Remarks. |  |  |
| 1          | 2  | 3                     |  | 4   | 5                                    | 6   | 7        |  |  |
| 1          | M/S. Muhammad Amin & Co:   | 909760/-              |  | 1 <sup>st</sup><br>lowest   | Within<br>Estimated cost             | 1 <sup>st</sup> Lowest                      | Accepted |  |  |
| 2          | M/S. Pyramid Builders.   | 91809                 | 4/-  | 2 <sup>nd</sup>   |                                      |   | Highest  |  |  |
| 3          | M/S. Kazi Associate  | 92640                 | 8/-  | 3 <sup>rd</sup>   |                                      |   | Highest  |  |  |

(MUHAMMAD NAME KHAN GHOURI) (Member) DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi.

(Member)

EXECUTIVE ENGINEER. Education Works Division No:1 Karachi.

(AMANULLAHMEMON)

(Chairman)
EXECUTIVE ENGINEER.
Provincial Buildings Division No. II, Karachi.

M/R to Barrack No 20-A Office of the Sindh Service Trib. .... Sindh Secretariat Block 4-A, Karachi.

Estimate Sanctioned Vied C.E. letter NO: 125/A

Dated: 04.11.2016.

Tender invited vied letter No. TC/G-55/PBD-II/2016-17/ 1254

Dated: 07.12.2016.

Date of Issue: 26.12.2016.

Date of Opening: 28.12.2016.

| As per Sanctioned E                                   | stimate  |  | Rate Quoted by the Bidders/Contractors. |  |                    |  |          |  |  |  |
|---|----------|--|---|--|--------------------|--|----------|--|--|--|
| Description of Items.                                 | Amount   | M/S. Muhammad Amin &                               | Co:                                     | M/S. Pyramid Builders.                         |                    | M/S. Kazi Associate                            |          |  |  |  |
| Cost of Civil Work<br>Part "A"                        |          | Cost of Civil Work<br>Part "A"                     |   | Cost of Civil Work<br>Part "A"                 |                    | Cost of Civil Work<br>Part "A"                 |          |  |  |  |
| Cost of Schedule Items.                               | 195748/- | Cost of Schedule Items.                            | 195748/-                                | Cost of Schedule Items.                        | 195748/-           | Cost of Schedule Items.                        | 195748/- |  |  |  |
| 20% Below on Sch:<br>Items No.10, 11 & 12.            | 14936/-  | 20% Below on Sch: Items 14936/-<br>No.10, 11 & 12. |   | 12% Below on Schedule<br>Items No.10, 11 & 12. | 8961/48            | 06% Below on Schedule<br>Items No.10, 11 & 12. | 4481/-   |  |  |  |
| Total "A". 180812/- Tot                               |          | Total "A".   | 180812/-                                | Total "A".                                     | 186786/52          | Total "A".                                     | 191367/- |  |  |  |
| Non Schedule item. 485818/- Non Schedule item. 484883 |          | 484883/98  | Non Schedule item.                      | 486987/09                                      | Non Schedule item. | 490514/65                                      |          |  |  |  |
| Cost of W/S & S/F<br>Work Part "B"                    |          | Cost of W/S & S/F<br>Work Part "B"                 |   | Cost of W/S & S/F<br>Work Part "B"             |                    | Cost of W/S & S/F<br>Work Part "B"             |          |  |  |  |
| Cost of Schedule Items.                               | 46464/-  | Cost of Schedule Items.                            | 46464/-                                 | Cost of Schedule Items.                        | 46464/-            | Cost of Schedule Items.                        | 46464/-  |  |  |  |
| At par.   |          | At par.  |   | At par.  |                    | At par.  |          |  |  |  |
| Total "B"   | 46464/-  | Total "B"  | 46464/-                                 | Total "B"                                      | 46464/-            | Total "B"                                      | 46464/-  |  |  |  |
| Non Schedule item.                                    | 18842/-  | Non Schedule item.                                 | 18772/30                                | Non Schedule item.                             | 18924/-            | Non Schedule item.                             | 19047/-  |  |  |  |
| Cost of Electric Work<br>Part "C"                     |          | Cost of Electric Work<br>Part "C"                  |   | Cost of Electric Work<br>Part "C"              |                    | Cost of Electric Work<br>Part "C"              |          |  |  |  |
| Cost of Schedule Items.                               | 34700/-  | Cost of Schedule Items.                            | 34700/-                                 | Cost of Schedule Items.                        | 34700/-            | Cost of Schedule Items.                        | 34700/-  |  |  |  |
| At Par  |          | At Par   |   | At Par   |                    | At Par   |          |  |  |  |
| Total "C"   | 34700/-  | Total "C"  | 34700/-                                 | Total "C"                                      | 34700/-            | Total "C"                                      | 34700/-  |  |  |  |
| Non Schedule item.                                    | 144176/- | Non Schedule item.                                 | 144126/90                               | Non Schedule item.                             | 144231/-           | Non Schedule item.                             | 144414/- |  |  |  |
| G. Total  | 910812/- | G. Total   | 909760/-                                | G. Total                                       | 918094/-           | G. Total                                       | 926408/- |  |  |  |
| Say Rs:   | 910800/- |  |   |  |                    |  |          |  |  |  |

The Rate Quoted by M/S. Muhammad Amin & Co:, Government Contractor. Cost of Civil Work Schedule item @20% Below on Sch: Items No.10.11 & 12. Non Schedule item Rs: 484883/98, Cost of W/S & S/F Work Schedule item @ At par, Non Schedule item Rs: 18772/30 Electric Work Schedule item @ At Par & Non Schedule item Rs: 144126/90 found lowest, hence recommended for favor of necessary approval.

(MUHAMMAD NASHKKHAN GHOURI)

DIVISIONAL ACCOUNTS OFFICER. Provincial Buildings Division No. II.

Karachi.

(MEMBER)

EXECUTIVE ENGINEER, Education Works Division No:1 Karachi.

(AMANULTAH MEMON)

(CHAIRMAN)

EXECUTIVE ENGINEER. Provincial Buildings Division No. II. Karachi.

| 01 | NAME OF PROCURING AGENCY  | EXECUTIVE ENGINEER, PROV         | INCIAL BUILDINGS DIVISION NO  | O.II, KARCHI.       |  |  |  |  |
|----|---|----------------------------------|---|---------------------|--|--|--|--|
| 02 | TENDER REFERENCE  | No. TC/G-55/PBD-II/2016-17/1254  | 4,dated 07.12.2016  |                     |  |  |  |  |
| 03 | TENDER DESCRIPTION /NAME OF WORK/ITEM.  | M/R to Barrack No.20-A Office of | M/R to Barrack No.20-A Office of the Sindh Service Tribunal Sindh Secretariat Block 4-A, Karachi. |                     |  |  |  |  |
| 04 | METHOD OF PROCUREMENT   | SINGLE STAGE.                    |   |                     |  |  |  |  |
| 05 | NAME OF FIRM/BIDDER   | M/S. Muhammad Amin & Co:         | M/S. Pyramid Builders.  | M/S. Kazi Associate |  |  |  |  |
| 06 | N.T.N   | AVAILABLE.                       | AVAILABLE.  | AVAILABLE.          |  |  |  |  |
| 07 | S.R.B.  | AVAILABLE.                       | AVAILABLE.  | AVAILABLE.          |  |  |  |  |
| 08 | REGISTRATION WITH P.E.C   | NOT REQUIRED.                    | NOT REQUIRED.   | NOT REQUIRED.       |  |  |  |  |
| 09 | RELEVANT EXPERIENCE   | AVAILABLE.                       | AVAILABLE.  | AVAILABLE.          |  |  |  |  |
| 10 | 02% EARNEST MONEY   | AVAILABLE.                       | AVAILABLE.  | AVAILABLE.          |  |  |  |  |
| 11 | TENDER FEE/COST OF BIDDING DOCUMENT   | DEPOSITED.                       | DEPOSITED.  | DEPOSITED.          |  |  |  |  |
| 12 | TURN-OVER OF ATLEAST LAST THREE YEARS.  | AVAILABLE                        | AVAILABLE   | AVAILABLE           |  |  |  |  |
| 13 | AFFIDAVIT TO THE EFFECT THE FIRM IS<br>NOT BLACK LISTED AND THE<br>INFORMATION ARE TRUE/ CORRECT.                               | AVAILABLE                        | AVAILABLE   | AVAILABLE           |  |  |  |  |
| 14 | UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN-NECESSARY DELAY IN WORK | AVAILABLE                        | AVAILABLE   | AVAILABLE           |  |  |  |  |

(MUHAMMAD NASIR KHAN GHOURI)

DIVISIONAL ACCOUNTS OFFICER.
Provingful Buildings Division No. II.

Karachi.

(ASIM PUSSAIN) (Member)

EXECUTIVE ENGINEER, Education Works Division No:1 Karachi. (AMANULUAH/MEMON)

(Chairman)

EXECUTIVE INGINEER.
Provincial Buildings Division No. II,
Karachi

NIT No. TC/G-55/PBD-II/2016-17/1254, Dated: 07.12.2016. Provincial Buildings Division No.II, Karachi

| 1.         | Name of Procuring Agency:  |                       | Provincial Buildings Division No. II, Karachi.         |  |   |  |                          |  |
|------------|--|-----------------------|--|--|---|--|--------------------------|--|
| 2.         | Tender Reference No.   |                       | NIT No. TC/G-55/PBD-II/2016-17/1254, Dated: 07.12.2016 |  |   |  |                          |  |
| 3.         | Tender description / Name of work / item.                                      |                       |  | nanges and<br>ding of Em<br>rri South, K | f Buildings for<br>Repair / Renove<br>ployment Exchar<br>carachi (Electric<br>South Karachi). | vation of Tw<br>nges in Sindh<br>Work for Ne | vo Existing<br>at Khadda |  |
| 4          | Method of Procurement:   |                       | Singl  | e stage – one                            | envelope procedu  | ire.   |                          |  |
| 5          | Tender Published:  | SPPF                  | RA Sr.No. 30   | 763                                      |   |  |                          |  |
| 6          | Total Bid documents Sold:  |                       |  | (03)                                     |   |  |                          |  |
| 7          | Total Bids Received:   |                       |  | (03)                                     |   |  |                          |  |
| 8          | Technical Bid Opening date: (if applicable) (Provide details in separate form) |                       |  | Not applicable                           |   |  |                          |  |
| 9          | No. of Bid technically qualified (if ap  | pplicable):           | Not applicable   |  |   |  |                          |  |
| 10         | Bid (s) Rejected:  |                       | NIL  |  |   |  |                          |  |
| 11         | Financial Bid Opening date   |                       | 28.12.2016   |  |   |  |                          |  |
|            | Bid Evaluation Report:   |                       |  |  |   |  |                          |  |
| Sr.<br>No. | Name of Firm or Bidder   | Cost off<br>by the bi |  | Ranking<br>in terms<br>of cost           | Comparison<br>with Estimated<br>cost  | Reasons<br>for<br>acceptance<br>/ rejection  | Remarks.                 |  |
| 1          | 2  | 3                     |  | 4  | 5   | 6  | 7                        |  |
| 1          | M/S. Shahzaib Associates.  | 425277/-              |  | I <sup>st</sup><br>lowest                | Within<br>Estimated cost  | 1 <sup>st</sup> Lowest                       | Accepted                 |  |
| 2          | M/S. Niz Electric & Fabricator.  | 43984                 | 0/-  | 2 <sup>nd</sup>                          |   |  | Highest                  |  |
| 3          | M/S. Public Electric Store.  | 45001                 | 8/-  | 3 <sup>rd</sup>                          |   | 1  | Highest                  |  |

(MUHAMMAD NASHR KHAN GHOURI) Member) DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi.

EXECUTIVE INGINEER. Education Works Division No:1 Karachi.

(AMANULLAH MEMON)
(Chairman)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.

Construction of Buildings for Nine (9) Employment Exchanges and Repair / Renovation of Two Exist Building of Employment Exchange in Sindh at Khadda Layari South, Karachi (Electric Work for New Building at Khadda Lyari South Karachi).

Estimate Sanctioned Vied C.E. letter NO: 115

Dated: 04.11.2016.

Tender invited vied letter No. TC/G-55/PBD-II/2016-17/ 1254

Dated: 07. 12. 2016.

Date of Issue: 26.12.2016.

Date of Opening: 28.12.2016.

| As per Sanctioned Estimate        |          | Rate Quoted by the Bidders/Contractors. |          |                                   |          |                                   |          |  |  |
|-----------------------------------|----------|---|----------|-----------------------------------|----------|-----------------------------------|----------|--|--|
| Description of Items.             | Amount   | M/S. Shahzaib Associates.               |          | M/S. Niz Electric & Fabricator.   |          | M/S. Public Electric Store.       |          |  |  |
| Cost of Electric Work<br>Part "A" |          | Cost of Electric Work<br>Part "A"       |          | Cost of Electric Work<br>Part "A" |          | Cost of Electric Work<br>Part "A" |          |  |  |
| Cost of Schedule Items.           | 264689/- | Cost of Schedule Items.                 | 264689/- | Cost of Schedule Items.           | 264689/- | Cost of Schedule Items.           | 264689/- |  |  |
| At Par                            |          | At Par                                  |          | 05% Above on Sch items.           | 13234/-  | 08% Above on Sch items.           | 21175/-  |  |  |
| Total "A".                        | 264689/- | Total "A".                              | 264689/- | Total "A".                        | 277923/- | Total "A".                        | 285864/- |  |  |
| Non Schedule item.                | 161058/- | Non Schedule item.                      | 160588/- | Non Schedule item.                | 161917/- | Non Schedule item.                | 164154/- |  |  |
| G. Total                          | 425747/- | G. Total                                | 425277/- | G. Total                          | 439840/- | G. Total                          | 450018/- |  |  |
| Say Rs:                           | 425700/- |   |          |                                   |          |                                   |          |  |  |

The Rate Quoted by M/S. Shahzaib Associates, Government Contractor, Cost of Electric Work Schedule item @ At Par & Non Schedule item Rs: 160588/-found lowest, hence recommended for favor of necessary approval.

(MUHAMMAD NASIR KHAN GHOURI)

(MEMBER)

DIVISIONAL ACCOUNTS OFFICER.
Provincial Buildings Division No. II.

Karachi.

(ASINTHUSSAIN)

EXECUTIVE ENGINEER,

Education Works Division No:1

Karachi.

(AMANULLAH MEMON)

(CHAIRMAN)

EXECUTIVE ENGINEER.

Provincial Buildings Division No. II.

| 01 | NAME OF PROCURING AGENCY  | EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI.  |                     |               |  |  |  |  |
|----|---|---|---------------------|---------------|--|--|--|--|
| 02 | TENDER REFERENCE  | No. TC/G-55/PBD-II/2016-17/12   | 54,dated 07.12.2016 |               |  |  |  |  |
| 03 | TENDER DESCRIPTION /NAME OF WORK/ITEM.  | Construction of Buildings for Nine (9) Employment Exchanges and Repair / Renovation of Two Existing Building of Employment Exchanges in Sindh at Khadda Layari South, Karachi (Electric Work for New Building at Khadda Lyari South Karachi). |                     |               |  |  |  |  |
| 04 | METHOD OF PROCUREMENT   | SINGLE STAGE.   |                     |               |  |  |  |  |
| 05 | NAME OF FIRM/BIDDER   | M/S. Shahzaib Associates. M/S. Niz Electric & Fabricator. M/S. Public Electric  |                     |               |  |  |  |  |
| 06 | N.T.N   | AVAILABLE.  | AVAILABLE.          | AVAILABLE.    |  |  |  |  |
| 07 | S.R.B.  | AVAILABLE.  | AVAILABLE.          | AVAILABLE.    |  |  |  |  |
| 08 | REGISTRATION WITH P.E.C   | NOT REQUIRED.   | NOT REQUIRED.       | NOT REQUIRED. |  |  |  |  |
| 09 | RELEVANT EXPERIENCE   | AVAILABLE.  | AVAILABLE.          | AVAILABLE.    |  |  |  |  |
| 10 | 02% EARNEST MONEY   | AVAILABLE.  | AVAILABLE.          | AVAILABLE.    |  |  |  |  |
| 11 | TENDER FEE/COST OF BIDDING DOCUMENT   | DEPOSITED.  | DEPOSITED.          | DEPOSITED.    |  |  |  |  |
| 12 | TURN-OVER OF ATLEAST LAST THREE YEARS.  | AVAILABLE   | AVAILABLE           | AVAILABLE     |  |  |  |  |
| 13 | AFFIDAVIT TO THE EFFECT THE FIRM IS<br>NOT BLACK LISTED AND THE<br>INFORMATION ARE TRUE/ CORRECT.                               | AVAILABLE   | AVAILABLE           | AVAILABLE     |  |  |  |  |
| 14 | UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN-NECESSARY DELAY IN WORK | AVAILABLE   | AVAILABLE           | AVAILABLE     |  |  |  |  |

(MUHAMMAD WASIR KHAN GHOURI)

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II. Karachi.

EXECUTIVE ENGINEER, Education Works Division No:I Karachi. (Chairman)
EXECUTIVE ENGINEER.
Provincial Buildings Division No. II.
Karachi.

(AMANUELAN MEMON)

NIT No. TC/G-55/PBD-II/2016-17/1254, Dated: 07.12.2016. Provincial Buildings Division No.II, Karachi

| 1          | M/S. Public Electric Store.  | 299990/-                      |  | 1 <sup>st</sup><br>lowest  | Within<br>Estimated cost             | 1st Lowest                                  | Accepted |  |
|------------|--|-------------------------------|--|--|--------------------------------------|---|----------|--|
| 1          | 2  | 3                             |  | 4  | 5                                    | 6   | 7        |  |
| Sr.<br>No. | Name of Firm or Bidder   | Cost offered<br>by the bidder |  | Ranking<br>in terms<br>of cost   | Comparison<br>with Estimated<br>cost | Reasons<br>for<br>acceptance<br>/ rejection | Remarks. |  |
|            | Bid Evaluation Report:   |                               |  |  |                                      |   |          |  |
| 11         | Financial Bid Opening date   |                               | 28.12.2016   |  |                                      |   |          |  |
| 10         | Bid (s) Rejected:  |                               | NIL  |  |                                      |   |          |  |
| 9          | No. of Bid technically qualified (if ap  | oplicable):                   |  |  | Not applicat                         | ole   |          |  |
| 8          | Technical Bid Opening date: (if applicable) (Provide details in separate form) |                               |  | Not applicable   |                                      |   |          |  |
| 7          | Total Bids Received:   |                               |  |  | (03)                                 |   |          |  |
| 6          | Total Bid documents Sold:  |                               |  |  | (03)                                 |   |          |  |
| 5          | Tender Published:  |                               |  | RA Sr.No. 30   | 763                                  |   |          |  |
| 4          | Method of Procurement:   |                               |  | e stage – one  | e envelope procedu                   | re.   |          |  |
| 3.         | Tender description / Name of work / item.                                      |                               |  | M/R to Sindh Secretariat No.VI (Old State Ba<br>Karachi. Office of the Public Service Commiss<br>(Electric Works). |                                      |   |          |  |
| 2.         | Tender Reference No.   |                               | NIT No. TC/G-55/PBD-II/2016-17/1254, Dated: 07.12.2016 |  |                                      |   |          |  |
| 1.         | Name of Procuring Agency:  |                               | Provincial Buildings Division No. II, Karachi.         |  |                                      |   |          |  |

(MUHAMMAD NASTRIKHAN GHOURI)
(Member)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II, Karachi.

(Member) EXECUTIVE ENGINEER. Education Works Division No:1 Karachi.

(AMANULLAH MEMON) (Chairman) EXECUTIVE NGINEER, Provincia Buildings Division No. II, Karachi.

M/R to Sindh Secretariat No.VI (Old State Bank) Karachi. Office of the Public Service Commission (Electric Works)

Estimate Sanctioned Vied S.E. letter NO: 315

Dated: 11.11.2016.

Tender invited vied letter No. TC/G-55/PBD-II/2016-17/ 1254

Dated: 07. 12. 2016.

Date of Issue: 26.12.2016.

Date of Opening: 28.12,2016.

| As per Sanctioned E               | Estimate |                                   |          | Rate Quoted by the Bidders/Contractors. |          |                                   |          |  |
|-----------------------------------|----------|-----------------------------------|----------|---|----------|-----------------------------------|----------|--|
| Description of Items.             | Amount   | M/S. Public Electric Store.       |          | M/S. Shahzaib Associates.               |          | M/S. Niz Electric & Fabricator.   |          |  |
| Cost of Electric Work<br>Part "A" |          | Cost of Electric Work<br>Part "A" |          | Cost of Electric Work<br>Part "A"       |          | Cost of Electric Work<br>Part "A" |          |  |
| Cost of Non Schedule<br>Items.    | 301391/- | Cost of Non Schedule<br>Items.    | 299990/- | Cost of Non Schedule<br>Items.          | 306080/- | Cost of Non Schedule<br>Items.    | 308560/- |  |
| Total "A".                        | 301391/- | Total "A".                        | 299990/- | Total "A".                              | 306080/- | Total "A".                        | 308560/- |  |
| G. Total                          | 301391/- | G. Total                          | 299990/- | G. Total                                | 306080/- | G. Total                          | 308560/- |  |
| Say Rs:                           | 300000/- |                                   |          |   |          |                                   |          |  |

The Rate Quoted by M/S. Public Electric Store, Government Contractor, Cost of Electric Work Non Schedule item Rs: 299990/- found lowest, hence recommended for favor of necessary approval.

(MUHAMMAD NASIR KHAN GHOURI)

(MEMBER)

DIVISIONAL ACCOUNTS OFFICER. Provincial Buildings Division No. II.

Karachi.

(ASIM HUSSAIN) (MEMBER)

EXECUTIVE ENGINEER.

Education Works Division No:1

Karachi.

(AMANULLAH MEMON)

(CHAIRMAN)

EXECUTIVE ENGINEER.

Provincial Buildings Division No. II.

| 01 | NAME OF PROCURING AGENCY  | EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI.   |                      |               |  |  |  |  |
|----|---|--|----------------------|---------------|--|--|--|--|
| 02 | TENDER REFERENCE  | No. TC/G-55/PBD-II/2016-17/12  | 254,dated 07.12.2016 |               |  |  |  |  |
| 03 | TENDER DESCRIPTION /NAME OF WORK/ITEM.  | M/R to Sindh Secretariat No.VI (Old State Bank) Karachi. Office of the Public Service Commission (Electric Works). |                      |               |  |  |  |  |
| 04 | METHOD OF PROCUREMENT   | SINGLE STAGE.  |                      |               |  |  |  |  |
| 05 | NAME OF FIRM/BIDDER   | M/S. Public Electric Store. M/S. Shahzaib Associates. M/S. Niz Electric  |                      |               |  |  |  |  |
| 06 | N.T.N   | AVAILABLE.   | AVAILABLE.           | AVAILABLE.    |  |  |  |  |
| 07 | S.R.B.  | AVAILABLE.   | AVAILABLE.           | AVAILABLE.    |  |  |  |  |
| 08 | REGISTRATION WITH P.E.C   | NOT REQUIRED.  | NOT REQUIRED.        | NOT REQUIRED. |  |  |  |  |
| 09 | RELEVANT EXPERIENCE   | AVAILABLE.   | AVAILABLE.           | AVAILABLE.    |  |  |  |  |
| 10 | 02% EARNEST MONEY   | AVAILABLE.   | AVAILABLE.           | AVAILABLE.    |  |  |  |  |
| 11 | TENDER FEE/COST OF BIDDING DOCUMENT   | DEPOSITED.   | DEPOSITED.           | DEPOSITED.    |  |  |  |  |
| 12 | TURN-OVER OF ATLEAST LAST THREE YEARS.  | AVAILABLE  | AVAILABLE            | AVAILABLE     |  |  |  |  |
| 13 | AFFIDAVIT TO THE EFFECT THE FIRM IS<br>NOT BLACK LISTED AND THE<br>INFORMATION ARE TRUE/ CORRECT.   | AVAILABLE  | AVAILABLE            | AVAILABLE     |  |  |  |  |
| 14 | UNDERTAKING TO THE EFFECT THAT<br>THE FIRM IS NOT INVOLVED IN ANY<br>ALIGATION DEPARTMENT RIFT<br>ABONDAND OR UN-NECESSARY DELAY<br>IN WORK | AVAILABLE  | AVAILABLE            | AVAILABLE     |  |  |  |  |

(MUHAMMAD NASIR KHAN GHOURI)

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II. Karachi. (ASIMHUSSAIN) (Member)

EXECUTIVE ENGINEER. Education Works Division No:1 Karachi. (AMANULLAH MEMON)

(Chairman)
EXECUTIVE ENGINEER.
Provincia Buildings Division No. II.
Karachi.

NIT No. TC/G-55/PBD-II/2016-17/1254, Dated: 07.12.2016. Provincial Buildings Division No.II, Karachi

| 1.         | Name of Procuring Agency:  |                               | Provincial Buildings Division No. II, Karachi. |   |                                      |   |          |  |  |
|------------|--|-------------------------------|--|---|--------------------------------------|---|----------|--|--|
| 2.         | Tender Reference No.   |                               |  | NIT No. TC/G-55/PBD-II/2016-17/1254, Dated: 07.12.2016  |                                      |   |          |  |  |
| 3.         | Tender description / Name of work / item.                                      |                               |  | M/R to Sindh Secretariat No.I, (New Building), Karachi. (Secretary Services 1 <sup>st</sup> Floor, Aluminum windows & other works in office of Secretary Services 1 <sup>st</sup> floor). |                                      |   |          |  |  |
| 4          | Method of Procurement:   |                               |  | e stage – one   | e envelope procedu                   | re.   | 100      |  |  |
| 5          | Tender Published:  |                               |  | RA Sr.No. 30  | 763                                  |   |          |  |  |
| 6          | Total Bid documents Sold:  |                               |  |   | (03)                                 |   |          |  |  |
| 7          | Total Bids Received:   |                               |  |   | (03)                                 |   |          |  |  |
| 8          | Technical Bid Opening date: (if applicable) (Provide details in separate form) |                               |  | Not applicable  |                                      |   |          |  |  |
| 9          | No. of Bid technically qualified (if   | applicable):                  | Not applicable                                 |   |                                      |   |          |  |  |
| 10         | Bid (s) Rejected:  |                               | NIL  |   |                                      |   |          |  |  |
| 11         | Financial Bid Opening date   |                               | 28.12.2016                                     |   |                                      |   |          |  |  |
|            | Bid Evaluation Report:   |                               |  |   |                                      |   |          |  |  |
| Sr.<br>No. | Name of Firm or Bidder   | Cost offered<br>by the bidder |  | Ranking<br>in terms<br>of cost  | Comparison<br>with Estimated<br>cost | Reasons<br>for<br>acceptance<br>/ rejection | Remarks. |  |  |
| 1          | 2  | 3                             |  | 4   | 5                                    | 6   | 7        |  |  |
| 1          | M/S. Saa Enterprises.  | 399504/-                      |  | 1 <sup>st</sup><br>lowest   | Within<br>Estimated cost             | 1 <sup>st</sup> Lowest                      | Accepted |  |  |
| 2          | M/S. Kazi Associates.  | 401387/-                      |  | 2 <sup>nd</sup>   |                                      |   | Highest  |  |  |
| 3          | M/S. S.Sajid Enterprises   | 40327                         | 1/-  | 3 <sup>rd</sup>   |                                      |   | Highest  |  |  |

(MUHAMMAD NASIBAKHAN GHØURI)

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi.

(Member) EXECUTIVE ENGINEER.

Education Works Division No:1 Karachi.

(AMANULLAH MEMON)

Chairman)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II.

M/R to Sindh Secretariat No.I, (New Building), Karachi, (Secretary Services 1st Floor, Aluminum windows & other works in office of Secretary Services 1st floor).

Estimate Sanctioned Vied S.E. letter NO: 359

Dated: 21.11.2016.

Tender invited vied letter No. TC/G-55/PBD-II/2016-17/ 1254

Dated: 07.12.2016.

Date of Issue: 26.12.2016.

Date of Opening: 28.12.2016.

| As per Sanctioned E            | r Sanctioned Estimate |                                |                       | Rate Quoted by the Bidders/Contractors. |                       |                                |                          |  |
|--------------------------------|-----------------------|--------------------------------|-----------------------|---|-----------------------|--------------------------------|--------------------------|--|
| Description of Items.          | Amount                | M/S. Saa Enterprises.          | M/S. Saa Enterprises. |   | M/S. Kazi Associates. |                                | M/S. S.Sajid Enterprises |  |
| Cost of Civil Work<br>Part "A" |                       | Cost of Civil Work<br>Part "A" |                       | Cost of Civil Work<br>Part "A"          |                       | Cost of Civil Work<br>Part "A" |                          |  |
| Cost of Schedule Items.        | 282344/-              | Cost of Schedule Items.        | 282344/-              | Cost of Schedule Items.                 | 282344/-              | Cost of Schedule Items.        | 282344/-                 |  |
| At Par                         |                       | At Par                         |                       | At Par                                  |                       | At Par                         |                          |  |
| Total "A".                     | 282344/-              | Total "A".                     | 282344/-              | Total "A".                              | 282344/-              | Total "A".                     | 282344/-                 |  |
| Non Schedule item.             | 117537/-              | Non Schedule item.             | 117160/-              | Non Schedule item.                      | 119043/-              | Non Schedule item.             | 120927/-                 |  |
| G. Total                       | 399880/-              | G. Total                       | 399504/-              | G. Total                                | 401387/-              | G. Total                       | 403271/-                 |  |
| Say Rs:                        | 399900/-              |                                |                       |   |                       |                                |                          |  |

The Rate Quoted by M/S. Saa Enterprises, Government Contractor, Cost of Civil Work Schedule item At Par, Non Schedule item Rs: 117160/- found lowest, hence recommended for favor of necessary approval.

(MUHAMMAD NASIBAKHAN GHOURI)

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II.

Karachi.

(ASIM HUSSAIN) (MEMBER)

EXECUTIVE ENGINEER, Education Works Division No:1

Karachi.

(AMANULLAM MEMON)

(CHAIRMAN)

EXEQUTIVE ENGINEER.

Provincial Buildings Division No. II,

| 01 | NAME OF PROCURING AGENCY  | EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI.  |                          |               |  |  |  |  |
|----|---|---|--------------------------|---------------|--|--|--|--|
| 02 | TENDER REFERENCE  | No. TC/G-55/PBD-II/2016-17  |                          |               |  |  |  |  |
| 03 | TENDER DESCRIPTION /NAME OF WORK/ITEM.  | M/R to Sindh Secretariat No.I, (New Building), Karachi, (Secretary Services 1st Floor, Aluminum windows & other works in office of Secretary Services 1st floor). |                          |               |  |  |  |  |
| 04 | METHOD OF PROCUREMENT   | SINGLE STAGE.   |                          |               |  |  |  |  |
| 05 | NAME OF FIRM/BIDDER   | M/S. Saa Enterprises.   | M/S. S.Sajid Enterprises |               |  |  |  |  |
| 06 | N.T.N   | AVAILABLE.  | AVAILABLE.               | AVAILABLE.    |  |  |  |  |
| 07 | S.R.B.  | AVAILABLE.  | AVAILABLE.               | AVAILABLE.    |  |  |  |  |
| 08 | REGISTRATION WITH P.E.C   | NOT REQUIRED.   | NOT REQUIRED.            | NOT REQUIRED. |  |  |  |  |
| 09 | RELEVANT EXPERIENCE   | AVAILABLE.  | AVAILABLE.               | AVAILABLE.    |  |  |  |  |
| 10 | 02% EARNEST MONEY   | AVAILABLE.  | AVAILABLE.               | AVAILABLE.    |  |  |  |  |
| 11 | TENDER FEE/COST OF BIDDING DOCUMENT   | DEPOSITED.  | DEPOSITED.               | DEPOSITED.    |  |  |  |  |
| 12 | TURN-OVER OF ATLEAST LAST THREE YEARS.  | AVAILABLE   | AVAILABLE                | AVAILABLE     |  |  |  |  |
| 13 | AFFIDAVIT TO THE EFFECT THE FIRM IS<br>NOT BLACK LISTED AND THE<br>INFORMATION ARE TRUE/ CORRECT.                               | AVAILABLE   | AVAILABLE                | AVAILABLE     |  |  |  |  |
| 14 | UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN-NECESSARY DELAY IN WORK | AVAILABLE   | AVAILABLE                | AVAILABLE     |  |  |  |  |

(MUHAMMAD NASIR KHAN CHOURI)

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi. (Member)

EXECUTIVE ENGINEER. Education Works Division No:1 Karachi, (AMANULLAH MEMON)

(Chairman)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.

NIT No. TC/G-55/PBD-II/2016-17/1254, Dated: 07.12.2016. Provincial Buildings Division No.II, Karachi

| 1.         | Name of Procuring Agency:  |                       |  | Provincial Buildings Division No. II, Karachi.  |                                      |   |          |  |  |
|------------|--|-----------------------|--|---|--------------------------------------|---|----------|--|--|
| 2.         | Tender Reference No.   |                       | NIT No. TC/G-55/PBD-II/2016-17/1254, Dated: 07.12.2016 |   |                                      |   |          |  |  |
| 3.         | Tender description / Name of work / item.                                      |                       |  | M/R to Sindh Secretariat No: III (Old KDA Building),<br>Karachi Coloring, Painting work in office of the<br>Additional Secretary Culture Mehar Ali Bux. |                                      |   |          |  |  |
| 4          | Method of Procurement:   |                       |  | e stage – one   | e envelope procedu                   | re.   |          |  |  |
| 5          | Tender Published:  |                       |  | A Sr.No. 30   | 763                                  |   |          |  |  |
| 6          | Total Bid documents Sold:  |                       |  |   | (03)                                 |   |          |  |  |
| 7          | Total Bids Received:   |                       |  |   | (03)                                 |   |          |  |  |
| 8          | Technical Bid Opening date: (if applicable) (Provide details in separate form) |                       |  | Not applicable  |                                      |   |          |  |  |
| 9          | No. of Bid technically qualified (if   | applicable):          | Not applicable   |   |                                      |   |          |  |  |
| 10         | Bid (s) Rejected:  |                       | NIL  |   |                                      |   |          |  |  |
| 11         | Financial Bid Opening date   |                       | 28.12.2016   |   |                                      |   |          |  |  |
|            | Bid Evaluation Report:   |                       |  |   |                                      |   |          |  |  |
| Sr.<br>No. | Name of Firm or Bidder   | Cost off<br>by the bi |  | Ranking<br>in terms<br>of cost  | Comparison<br>with Estimated<br>cost | Reasons<br>for<br>acceptance<br>/ rejection | Remarks  |  |  |
| 1          | 2  | 3                     |  | 4   | 5                                    | 6   | 7        |  |  |
| 1          | M/S. Saa Enterprises.  | 305719/-              |  | 1 <sup>st</sup><br>lowest   | Within<br>Estimated cost             | 1 <sup>st</sup> Lowest                      | Accepted |  |  |
| 2          | M/S. Pyramid Builders.   | 31062                 | 7/-  | 2 <sup>nd</sup>   |                                      |   | Highest  |  |  |
| 3          | M/S. Kazi Associates.  | 31597                 | 9/-  | 3 <sup>rd</sup>   |                                      |   | Highest  |  |  |

(MUHAMMAD NASIR KHAN GHOURI) Member) DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi.

(Member)

EXECUTIVE ENGINEER, Education Works Division No:1 Karachi.

(AMANULA TEMEMON)
(Chairman)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.

M/R to Sindh Secretariat No: III (Old KDA Building), Karachi Coloring, Painting work in office of the Additional Secretary Culture Mehar Ali Bux.

Estimate Sanctioned Vied S.E. letter NO: 302

Dated: 04.11.2016.

Tender invited vied letter No. TC/G-55/PBD-II/2016-17/ 1254

Dated: 07.12. 2016.

Date of Issue: 26.12.2016.

Date of Opening: 28.12.2016.

| As per Sanctioned Estimate        |          |                                   |                       | Rate Quoted by the Bidde          | rs/Contracto           | ors.                              |                       |  |
|-----------------------------------|----------|-----------------------------------|-----------------------|-----------------------------------|------------------------|-----------------------------------|-----------------------|--|
| Description of Items.             | Amount   | M/S. Saa Enterprises.             | M/S. Saa Enterprises. |                                   | M/S. Pyramid Builders. |                                   | M/S. Kazi Associates. |  |
| Cost of Civil Work<br>Part "A"    |          | Cost of Civil Work<br>Part "A"    |                       | Cost of Civil Work<br>Part "A"    |                        | Cost of Civil Work<br>Part "A"    |                       |  |
| Cost of Schedule Items.           | 23732/-  | Cost of Schedule Items.           | 23732/-               | Cost of Schedule Items.           | 23732/-                | Cost of Schedule Items.           | 23732/-               |  |
| At par.                           |          | At par.                           |                       | At par.                           |                        | 05% Above.                        | 1187/-                |  |
| Total "A".                        | 23732/-  | Total "A".                        | 23732/-               | Total "A".                        | 23732/-                | Total "A".                        | 24919/-               |  |
| Cost of Electric Work<br>Part "B" |          | Cost of Electric Work<br>Part "B" |                       | Cost of Electric Work<br>Part "B" |                        | Cost of Electric Work<br>Part "B" |                       |  |
| Cost of Schedule Items.           | 36787/-  | Cost of Schedule Items.           | 36787/-               | Cost of Schedule Items.           | 36787/-                | Cost of Schedule Items.           | 36787/-               |  |
| At par.                           |          | At par.                           |                       | At par.                           |                        | 04% Above.                        | 1471/-                |  |
| Total "B"                         | 36787/-  | Total "B"                         | 36787/-               | Total "B"                         | 36787/-                | Total "B"                         | 38258/-               |  |
| Non Schedule item.                | 246610/- | Non Schedule item.                | 245200/-              | Non Schedule item.                | 250108/-               | Non Schedule item.                | 252802/-              |  |
| G. Total                          | 307149/- | G. Total                          | 305719/-              | G. Total                          | 310627/-               | G. Total                          | 315979/-              |  |
| Say Rs:                           | 307100/- |                                   |                       |                                   |                        |                                   |                       |  |

The Rate Quoted by M/S. Saa Enterprises, Government Contractor, Cost of Civil Work Schedule item @At Par, Electric Work Schedule item At Par & Non Schedule item Rs: 245200/- found lowest, hence recommended for favor of necessary approval.

(MUHAMMAD NASAR KHAN GHOURI)

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi. (MEMBER)
EXECUTIVE ENGINEER,
Education Works Division No:1

Karachi.

(AMANULIAH MEMON)

(CHAIRMAN) EXECUTIVE ENGINEER,

Provincial Buildings Division No. II,

| 01 | NAME OF PROCURING AGENCY  | EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI.  |                        |               |  |  |  |  |
|----|---|---|------------------------|---------------|--|--|--|--|
| 02 | TENDER REFERENCE  | No. TC/G-55/PBD-II/2016-17  | /1254,dated 07.12.2016 |               |  |  |  |  |
| 03 | TENDER DESCRIPTION /NAME OF WORK/ITEM.  | M/R to Sindh Secretariat No: III (Old KDA Building), Karachi Coloring, Painting work in office of the Additional Secretary Culture Mehar Ali Bux. |                        |               |  |  |  |  |
| 04 | METHOD OF PROCUREMENT   | SINGLE STAGE.   |                        |               |  |  |  |  |
| 05 | NAME OF FIRM/BIDDER   | M/S. Saa Enterprises. M/S. Pyramid Builders M/S. Kazi As  |                        |               |  |  |  |  |
| 06 | N.T.N   | AVAILABLE.  | AVAILABLE.             | AVAILABLE.    |  |  |  |  |
| 07 | S.R.B.  | AVAILABLE.  | AVAILABLE.             | AVAILABLE.    |  |  |  |  |
| 08 | REGISTRATION WITH P.E.C   | NOT REQUIRED.   | NOT REQUIRED.          | NOT REQUIRED. |  |  |  |  |
| 09 | RELEVANT EXPERIENCE   | AVAILABLE.  | AVAILABLE.             | AVAILABLE.    |  |  |  |  |
| 10 | 02% EARNEST MONEY   | AVAILABLE.  | AVAILABLE.             | AVAILABLE.    |  |  |  |  |
| 11 | TENDER FEE/COST OF BIDDING DOCUMENT   | DEPOSITED.  | DEPOSITED.             | DEPOSITED.    |  |  |  |  |
| 12 | TURN-OVER OF ATLEAST LAST THREE YEARS.  | AVAILABLE   | AVAILABLE              | AVAILABLE     |  |  |  |  |
| 13 | AFFIDAVIT TO THE EFFECT THE FIRM IS<br>NOT BLACK LISTED AND THE<br>INFORMATION ARE TRUE/ CORRECT.                               | AVAILABLE   | AVAILABLE              | AVAILABLE     |  |  |  |  |
| 14 | UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN-NECESSARY DELAY IN WORK | AVAILABLE   | AVAILABLE              | AVAILABLE     |  |  |  |  |

(MUHAMMAD NASIR KHAN GHOURI)

(Member)
DIVISIONAL ACCOUNTS OFFICER,
Provingial Buildings Division No. II,
Karachi.

(ASIMO MUSSAIN) (Member)

EXECUTIVE ENGINEER, Education Works Division No:1 Karachi. (AMANULCAH MEMON)

(Chairman)
EXECUTIVE ENGINEER.
Provincial Buildings Division No. II.
Karachi.

NIT No. TC/G-55/PBD-II/2016-17/1254, Dated: 07.12.2016. Provincial Buildings Division No.II, Karachi

| 1.         | Name of Procuring Agency:  |                               | Provincial Buildings Division No. II, Karachi. |  |                                      |   |           |  |  |
|------------|--|-------------------------------|--|--|--------------------------------------|---|-----------|--|--|
| 2.         | Tender Reference No.   |                               | NIT  | No. TC/G-55  | /PBD-II/2016-17/                     | 1254, Dated: 0                              | 7.12.2016 |  |  |
| 3.         | Tender description / Name of work / item.                                      |                               |  | M/R to Sindh Secretariat No: III (Old KDA Building),<br>Karachi (Special repair work in office of the Minimum<br>wages board). |                                      |   |           |  |  |
| 4          | Method of Procurement:   |                               |  | e stage – one  | envelope procedu                     | re.   |           |  |  |
| 5          | Tender Published:  |                               |  | RA Sr.No. 30   | 763                                  |   |           |  |  |
| 6          | Total Bid documents Sold:  |                               |  |  | (03)                                 |   |           |  |  |
| 7          | Total Bids Received:   |                               |  |  | (03)                                 |   |           |  |  |
| 8          | Technical Bid Opening date: (if applicable) (Provide details in separate form) |                               |  | Not applicable   |                                      |   |           |  |  |
| 9          | No. of Bid technically qualified (if applicable):                              |                               |  |  | Not applicat                         | ole   |           |  |  |
| 10         | Bid (s) Rejected:  |                               |  |  | NIL                                  |   |           |  |  |
| 11         | Financial Bid Opening date   |                               | 28.12.2016                                     |  |                                      |   |           |  |  |
|            | Bid Evaluation Report:   |                               |  |  |                                      |   |           |  |  |
| Sr.<br>No. | Name of Firm or Bidder   | Cost offered<br>by the bidder |  | Ranking<br>in terms<br>of cost   | Comparison<br>with Estimated<br>cost | Reasons<br>for<br>acceptance<br>/ rejection | Remarks.  |  |  |
| 1          | 2  | 3                             |  | 4  | 5                                    | 6   | 7         |  |  |
| 1          | M/S. Saa Enterprises.  | 498822/-                      |  | 1 <sup>st</sup><br>lowest  | Within<br>Estimated cost             | 1 <sup>st</sup> Lowest                      | Accepted  |  |  |
| 2          | M/S. Pyramid Builders.   | 504853/-                      |  | 2 <sup>nd</sup>  |                                      |   | Highest   |  |  |
| 3          | M/S. Qaim Enterprises.   | 51022                         | 1/-  | 3 <sup>rd</sup>  |                                      |   | Highest   |  |  |

(MUHAMMAD NASHRIKHAN GHOURI)

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi.

(Member) EXECUTIVE ENGINEER, Education Works Division No:1 Karachi. (AMANULIAH MEMON)
(Chairman)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,

M/R to Sindh Secretariat No: III (Old KDA Building), Karachi (Special repair work in office of the Minimum wages board).

Estimate Sanctioned Vied S.E. letter NO: 318

Dated: 11-11-2016.

Tender invited vied letter No. TC/G-55/PBD-II/2016-17/ 1254

Dated: 07.12.2016.

Date of Issue: 26.12.2016.

Date of Opening: 28.12.2016.

| As per Sanctioned Estimate     |          | Rate Quoted by the Bidders/Contractors. |          |                                |          |                                |          |  |  |
|--------------------------------|----------|---|----------|--------------------------------|----------|--------------------------------|----------|--|--|
| Description of Items.          | Amount   | M/S. Saa Enterprises.                   |          | M/S. Pyramid Builders.         |          | M/S. Qaim Enterprises.         |          |  |  |
| Cost of Civil Work<br>Part "A" |          | Cost of Civil Work<br>Part "A"          |          | Cost of Civil Work<br>Part "A" |          | Cost of Civil Work<br>Part "A" |          |  |  |
| Cost of Schedule Items.        | 102172/- | Cost of Schedule Items.                 | 102172/- | Cost of Schedule Items.        | 102172/- | Cost of Schedule Items.        | 102172/- |  |  |
| At Par                         |          | At Par                                  |          | At Par                         |          | 03% Above on Sch:<br>Items     | 3065/-   |  |  |
| Total "A".                     | 102172/- | Total "A".                              | 102172/- | Total "A".                     | 102172/- | Total "A".                     | 105237/- |  |  |
| Non Schedule item.             | 397866/- | Non Schedule item.                      | 396650/- | Non Schedule item.             | 402681/- | Non Schedule item.             | 404984/- |  |  |
| G. Total                       | 500038/- | G. Total                                | 498822/- | G. Total                       | 504853/- | G. Total                       | 510221/- |  |  |
| Say Rs:                        | 500000/- |   |          |                                |          |                                |          |  |  |

The Rate Quoted by M/S. Saa Enterprises, Government Contractor, Cost of Civil Work Schedule item @At Par & Non Schedule item Rs/396650/- found lowest, hence recommended for favor of necessary approval.

(MUHAMMAD NASIR KHAN CHOURI)

DIVISIONAL ACCOUNTS OFFICER.
Provincial Buildings Division No. II,

Karachi.

(ASIM HUSSAIN) (MEMBER)

EXECUTIVE ENGINEER. Education Works Division No:1

Karachi.

(AMANULLAH MEMON)

(CHAIRMAN)

EXECUTIVE ENGINEER,

Provincial Buildings Division No. II,

| 01 | NAME OF PROCURING AGENCY  | ROVINCIAL BUILDINGS DIVISION NO   | O.II, KARCHI. |               |  |  |  |  |
|----|---|---|---------------|---------------|--|--|--|--|
| 02 | TENDER REFERENCE  | No. TC/G-55/PBD-II/2016-17/1254,dated 07.12.2016  |               |               |  |  |  |  |
| 03 | TENDER DESCRIPTION /NAME OF WORK/ITEM.  | M/R to Sindh Secretariat No: III (Old KDA Building), Karachi (Special repair work in office of the Minimu wages board). |               |               |  |  |  |  |
| 04 | METHOD OF PROCUREMENT   | SINGLE STAGE.   |               |               |  |  |  |  |
| 05 | NAME OF FIRM/BIDDER   | M/S. Saa Enterprises. M/S. Pyramid Builders. M/S. Qaim Enterprise   |               |               |  |  |  |  |
| 06 | N.T.N   | AVAILABLE.  | AVAILABLE.    | AVAILABLE.    |  |  |  |  |
| 07 | S.R.B.  | AVAILABLE.  | AVAILABLE.    | AVAILABLE.    |  |  |  |  |
| 08 | REGISTRATION WITH P.E.C   | NOT REQUIRED.   | NOT REQUIRED. | NOT REQUIRED. |  |  |  |  |
| 09 | RELEVANT EXPERIENCE   | AVAILABLE.  | AVAILABLE.    | AVAILABLE.    |  |  |  |  |
| 10 | 02% EARNEST MONEY   | AVAILABLE.  | AVAILABLE.    | AVAILABLE.    |  |  |  |  |
| 11 | TENDER FEE/COST OF BIDDING DOCUMENT   | DEPOSITED.  | DEPOSITED.    | DEPOSITED.    |  |  |  |  |
| 12 | TURN-OVER OF ATLEAST LAST THREE YEARS.  | AVAILABLE   | AVAILABLE     | AVAILABLE     |  |  |  |  |
| 13 | AFFIDAVIT TO THE EFFECT THE FIRM IS<br>NOT BLACK LISTED AND THE<br>INFORMATION ARE TRUE/ CORRECT.                               | AVAILABLE   | AVAILABLE     | AVAILABLE     |  |  |  |  |
| 14 | UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN-NECESSARY DELAY IN WORK | AVAILABLE   | AVAILABLE     | AVAILABLE     |  |  |  |  |

(MUHAMMAD NASIR KHAN GHOURI)

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II. Karachi. (ASIM HUSSAIN) (Member)

EXECUTIVE ENGINEER, Education Works Division No:1 Karachi. (AMANULIAH MEMON)

(Chairman)
EXECUTIVE ENGINEER.
Provincia Buildings Division No. II.
Karachi.

NIT No. TC/G-55/PBD-II/2016-17/1254, Dated: 07.12.2016. Provincial Buildings Division No.II, Karachi

| 1.         | Name of Procuring Agency:  |                               | Provincial Buildings Division No. II, Karachi.         |                                |  |   |          |  |  |
|------------|--|-------------------------------|--|--------------------------------|--|---|----------|--|--|
| 2.         | Tender Reference No.   |                               | NIT No. TC/G-55/PBD-II/2016-17/1254, Dated: 07.12.2016 |                                |  |   |          |  |  |
| 3.         | Tender description / Name of work / item.                                      |                               |  | ctor Anti                      | No.27 Office of<br>Corruption Depart<br>Block 4-B, Kar | artment Gov                                 |          |  |  |
| 4          | Method of Procurement:   |                               |  | e stage – one                  | e envelope procedu                                     | re.   |          |  |  |
| 5          | Tender Published:  |                               |  | A Sr.No. 30                    | 763  |   |          |  |  |
| 6          | Total Bid documents Sold:  |                               |  |                                | (03)   |   |          |  |  |
| 7          | Total Bids Received:   |                               |  |                                | (03)   |   |          |  |  |
| 8          | Technical Bid Opening date: (if applicable) (Provide details in separate form) |                               |  | Not applicable                 |  |   |          |  |  |
| 9          | No. of Bid technically qualified (if applicable):                              |                               |  | Not applicable                 |  |   |          |  |  |
| 10         | Bid (s) Rejected:  |                               |  |                                | NIL  |   |          |  |  |
| 11         | Financial Bid Opening date   |                               | 28.12.2016   |                                |  |   |          |  |  |
|            | Bid Evaluation Report:   |                               |  |                                |  |   |          |  |  |
| Sr.<br>No. | Name of Firm or Bidder   | Cost offered<br>by the bidder |  | Ranking<br>in terms<br>of cost | Comparison<br>with Estimated<br>cost                   | Reasons<br>for<br>acceptance<br>/ rejection | Remarks. |  |  |
| 1          | 2  | 3                             |  | 4                              | 5  | 6   | 7        |  |  |
| 1          | M/S. Zeerak Associates.  | 895333/-                      |  | I <sup>st</sup><br>lowest      | Within<br>Estimated cost                               | 1 <sup>st</sup> Lowest                      | Accepted |  |  |
| 2          | M/S. Qaim Enterprises.   | 899220/-                      |  | 2 <sup>nd</sup>                |  |   | Highest  |  |  |
| 3          | M/S. Ibrahim Khan Const: Co:   | 90933                         | 6/-  | 3 <sup>rd</sup>                |  |   | Highest  |  |  |

(MUHAMMAD NASTR KHAN GHOURI)
Olember)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II, Karachi.

(Member)

EXECUTIVE ENGINEER. Education Works Division No:I Karachi.

(AMANULLAI MEMON)
(Chairman)
EXECUTIVE ENGINEER.
Provincial Buildings Division No. II.
Karachi.

M/R to Barrack No.27 Office of the Director / Assistant Director Anti Corruption Department Government of Sindh Secretariat Block 4-B, Karachi.

Estimate Sanctioned Vied C.E. letter NO: 123/A

Dated: 04.11.2016.

Tender invited vied letter No. TC/G-55/PBD-II/2016-17/ 1254

Dated: 07.12.2016.

Date of Issue: 26.12.2016.

Date of Opening: 28.12.2016.

| As per Sanctioned E                  | stimate  |                                    | Rate Quoted by the Bidders/Contractors. |                                    |          |                                    |          |  |  |  |  |
|--------------------------------------|----------|------------------------------------|---|------------------------------------|----------|------------------------------------|----------|--|--|--|--|
| Description of Items.                | Amount   | M/S. Zeerak Associates.            |   | M/S. Qaim Enterprises.             |          | M/S. Ibrahim Khan Constt: Co:      |          |  |  |  |  |
| Cost of Civil Work<br>Part "A"       |          | Cost of Civil Work<br>Part "A"     |   | Cost of Civil Work<br>Part "A"     |          | Cost of Civil Work<br>Part "A"     |          |  |  |  |  |
| Cost of Schedule Items.              | 118688/- | Cost of Schedule Items.            | 118688/-                                | Cost of Schedule Items.            | 118688/- | Cost of Schedule Items.            | 118688/- |  |  |  |  |
| 20% Below on<br>Schedule Items No:1. | 1907/-   | 2% Below on Sch: Items             | 2374/-                                  | 01% Below on Sch:<br>Items         | 1187/-   | 01% Above on Sch:<br>Items         | 1187/-   |  |  |  |  |
| Add: 10% Above on<br>Sch: item No:4. | 326/-    |                                    | -                                       |                                    |          |                                    |          |  |  |  |  |
| Total "A".                           | 117107/- | Total "A".                         | 116314/-                                | Total "A".                         | 117501/- | Total "A".                         | 119875/- |  |  |  |  |
| Non Schedule item.                   | 653217/- | Non Schedule item.                 | 652217/-                                | Non Schedule item.                 | 653667/- | Non Schedule item.                 | 660987/- |  |  |  |  |
| Cost of W/S & S/F<br>Work Part "B"   |          | Cost of W/S & S/F<br>Work Part "B" |   | Cost of W/S & S/F<br>Work Part "B" |          | Cost of W/S & S/F<br>Work Part "B" |          |  |  |  |  |
| Cost of Schedule Items.              | 85455/-  | Cost of Schedule Items.            | 85455/-                                 | Cost of Schedule Items.            | 85455/-  | Cost of Schedule Items.            | 85455/-  |  |  |  |  |
| 05% Above                            | 4272/-   | 05% Above                          | 4273/-                                  | 06% Above                          | 5127/-   | 06% Above                          | 5127/-   |  |  |  |  |
| Total "B"                            | 89729/-  | Total "B"                          | 89728/-                                 | Total "B"                          | 90582/-  | Total "B"                          | 90582/-  |  |  |  |  |
| Non Schedule item.                   | 37234/-  | Non Schedule item.                 | 37074/-                                 | Non Schedule item.                 | 37470/-  | Non Schedule item.                 | 37892/-  |  |  |  |  |
| G. Total                             | 897287/- | G. Total                           | 895333/-                                | G. Total                           | 899220/- | G. Total                           | 909336/- |  |  |  |  |
| Sav Rs:                              | 897300/- |                                    |   |                                    |          |                                    |          |  |  |  |  |

The Rate Quoted by M/S. Zeerak Associates, Government Contractor, Cost of Civil Work Schedule item @ 02% Below. Non Schedule item Rs: 652217/- W/S & S/F Work Schedule item @ 05% Above & Non Schedule item Rs: 37074 /- found lowest, hence recommended for favor of necessary approyal.

(MUHAMMAD NASTRCKHAN GHOURI)

(MEMBER)

DIVISIONAL ACCOUNTS OFFICER.

Provincial Buildings Division No. II, Karachi. ASIM HUSSAIN) (MEMBER)

EXECUTIVE ENGINEER. Education Works Division No:1

Karachi.

(AMANULIZATI MEMON)

(CHAIRMAN)

EXECUTIVE ENGINEER.

Provincial Buildings Division No. II.

| 01 | NAME OF PROCURING AGENCY  | EXECUTIVE ENGINEER, PR      | EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI.   |                               |  |  |  |  |  |  |
|----|---|-----------------------------|--|-------------------------------|--|--|--|--|--|--|
| 02 | TENDER REFERENCE  | No. TC/G-55/PBD-II/2016-17/ | 1254,dated 07.12.2016  |                               |  |  |  |  |  |  |
| 03 | TENDER DESCRIPTION /NAME OF WORK/ITEM.  |                             | M/R to Barrack No.27 Office of the Director / Assistant Director Anti Corruption Department Government of Sindh Secretariat Block 4-B, Karachi |                               |  |  |  |  |  |  |
| 04 | METHOD OF PROCUREMENT   | SINGLE STAGE.               |  |                               |  |  |  |  |  |  |
| 05 | NAME OF FIRM/BIDDER   | M/S. Zeerak Associates.     | M/S. Qaim Enterprises.   | M/S. Ibrahim Khan Constt: Co: |  |  |  |  |  |  |
| 06 | N.T.N   | AVAILABLE.                  | AVAILABLE.   | AVAILABLE.                    |  |  |  |  |  |  |
| 07 | S.R.B.  | AVAILABLE.                  | AVAILABLE.   | AVAILABLE.                    |  |  |  |  |  |  |
| 08 | REGISTRATION WITH P.E.C   | NOT REQUIRED.               | NOT REQUIRED.  | NOT REQUIRED.                 |  |  |  |  |  |  |
| 09 | RELEVANT EXPERIENCE   | AVAILABLE.                  | AVAILABLE.   | AVAILABLE.                    |  |  |  |  |  |  |
| 10 | 02% EARNEST MONEY   | AVAILABLE.                  | AVAILABLE.   | AVAILABLE.                    |  |  |  |  |  |  |
| 11 | TENDER FEE/COST OF BIDDING DOCUMENT   | DEPOSITED.                  | DEPOSITED.   | DEPOSITED.                    |  |  |  |  |  |  |
| 12 | TURN-OVER OF ATLEAST LAST THREE YEARS.  | AVAILABLE                   | AVAILABLE  | AVAILABLE                     |  |  |  |  |  |  |
| 13 | AFFIDAVIT TO THE EFFECT THE FIRM IS<br>NOT BLACK LISTED AND THE<br>INFORMATION ARE TRUE/ CORRECT.                               | AVAILABLE                   | AVAILABLE  | AVAILABLE                     |  |  |  |  |  |  |
| 14 | UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN-NECESSARY DELAY IN WORK | AVAILABLE                   | AVAILABLE  | AVAILABLE                     |  |  |  |  |  |  |

(MUHAMMAD NASIOKHAN GHOURI)

DIVISIONAL ACCOUNTS OFFICER, Provincial buildings Division No. II. Karachi. (ASIM HUSSAIN) (Member)

EXECUTIVE ENGINEER. Education Works Division No:1 Karachi. (AMANULLAH MEMON)

(Chairman)
EXECUTIVE ENGINEER.
Provincial Buildings Division No. II.
Karachi.

NIT No. TC/G-55/PBD-II/2016-17/1254, Dated: 07.12.2016. Provincial Buildings Division No.II, Karachi

| 1.         | Name of Procuring Agency:  |                               | Provincial Buildings Division No. II, Karachi.         |  |                                      |   |          |  |
|------------|--|-------------------------------|--|--|--------------------------------------|---|----------|--|
| 2.         | Tender Reference No.   |                               | NIT No. TC/G-55/PBD-II/2016-17/1254, Dated: 07.12.2016 |  |                                      |   |          |  |
| 3.         | Tender description / Name of work / item.                                      |                               |  | M/R to Barrack No.88, Office of the Chairman Election<br>Authority Government of Sindh, Sindh Secretariat Block<br>4-B, Karachi. |                                      |   |          |  |
| 4          | Method of Procurement:   |                               |  | e stage – one  | envelope procedu                     | re.   |          |  |
| 5          | Tender Published:  |                               |  | A Sr.No. 30  | 763                                  |   |          |  |
| 6          | Total Bid documents Sold:  |                               |  |  | (03)                                 |   |          |  |
| 7          | Total Bids Received:   |                               |  |  | (03)                                 |   |          |  |
| 8          | Technical Bid Opening date: (if applicable) (Provide details in separate form) |                               |  | Not applicable   |                                      |   |          |  |
| 9          | No. of Bid technically qualified (if applicable):                              |                               |  |  | Not applicab                         | ole   |          |  |
| 10         | Bid (s) Rejected:  |                               |  |  | NIL                                  |   |          |  |
| 11         | Financial Bid Opening date   |                               | 28.12.2016   |  |                                      |   |          |  |
|            | Bid Evaluation Report:   |                               |  |  |                                      |   |          |  |
| Sr.<br>No. | Name of Firm or Bidder   | Cost offered<br>by the bidder |  | Ranking<br>in terms<br>of cost   | Comparison<br>with Estimated<br>cost | Reasons<br>for<br>acceptance<br>/ rejection | Remarks. |  |
| 1          | 2  | 3                             |  | 4  | 5                                    | 6   | 7        |  |
| 1          | M/S. BMH Enterprises.  | 497900/-                      |  | 1 <sup>st</sup><br>lowest  | Within<br>Estimated cost             | 1 <sup>st</sup> Lowest                      | Accepted |  |
| 2          | M/S. S. Sajid Enterprises.   | 529081                        | .48  | 2 <sup>nd</sup>  |                                      |   | Highest  |  |
| 3          | M/S. Ibrahim Khan Const: Co:.  | 53810                         | 5/-  | 3 <sup>rd</sup>  |                                      |   | Highest  |  |

(MUHAMMAD NASIR KHAN GHOURI) (Member) DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi.

(Member)

EXECUTIVE ENGINEER. Education Works Division No:I Karachi.

(AMANULLAH MEMON) (Chairman) EXECUTIVE ENGINEER,

Provincial Buildings Division No. II. Karachi. Karachi.

M/R to Barrack No.88, Office of the Chairman Election Authority Government of Sindh, Sindh Secretariat Block 4-B, Karachi.

Estimate Sanctioned Vied S.E. letter NO: 263

Dated: 28.10.2016.

Tender invited vied letter No. TC/G-55/PBD-II/2016-17/ 1254

Dated: 07.12.2016.

Date of Issue: 26.12.2016.

Date of Opening: 28.12.2016.

| As per Sanctioned E                  | stimate  | Rate Quoted by the Bidders/Contractors. |          |                                 |           |                                 |           |  |  |
|--------------------------------------|----------|---|----------|---------------------------------|-----------|---------------------------------|-----------|--|--|
| Description of Items.                | Amount   | M/S. BMH Enterprises.                   |          | M/S. S. Sajid Enterprises       |           | M/S. Ibrahim Khan Constt: Co:   |           |  |  |
| Cost of Civil Work<br>Part "A"       |          | Cost of Civil Work<br>Part "A"          |          | Cost of Civil Work<br>Part "A"  |           | Cost of Civil Work<br>Part "A"  |           |  |  |
| Cost of Schedule Items.              | 167057/- | Cost of Schedule<br>Items.              | 167057/- | Cost of Schedule Items.         | 167057/-  | Cost of Schedule Items.         | 167057/-  |  |  |
| 20% Below on<br>Schedule Items No.7. | 26925/-  | 16.15% Below on<br>Schedule Items.      | 26980/-  | 10% Below on<br>Schedule Items. | 16706/-   | 10% Below on Schedule<br>Items. | 16706/-   |  |  |
| Total "A".                           | 140132/- | Total "A".                              | 140077/- | Total "A".                      | 150351/48 | Total "A".                      | 150351.48 |  |  |
| Non Schedule item.                   | 358252/- | Non Schedule item.                      | 357823/- | Non Schedule item.              | 378730/-  | Non Schedule item.              | 387753/50 |  |  |
| G. Total                             | 498384/- | G. Total                                | 497900/- | G. Total                        | 529081.48 | G. Total                        | 538105/-  |  |  |
| Say Rs:                              | 498400/- |   |          |                                 |           |                                 |           |  |  |

The Rate Quoted by M/S. BMH Enterprises, Government Contractor, Cost of Civil Work Schedule item @16.15% Below, Non Schedule item Rs: 357823 /- found lowest, hence recommended for favor of necessary approval.

(MUHAMMAD NASUK KHAN GHOURI)

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II,

Karachi.

(ASIM HUSSAIN) (MEMBER)

EXECUTIVE ENGINEER,

Education Works Division No:1

Karachi.

(AMANULLAH MEMON)

(CHAIRMAN)

EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,

| 01 | NAME OF PROCURING AGENCY  | EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI.  |               |               |  |  |  |  |
|----|---|---|---------------|---------------|--|--|--|--|
| 02 | TENDER REFERENCE  | No. TC/G-55/PBD-II/2016-17/1254,dated 07.12.2016  |               |               |  |  |  |  |
| 03 | TENDER DESCRIPTION /NAME OF WORK/ITEM.  | M/R to Barrack No.88, Office of the Chairman Election Authority Government of Sindh, Sindh Secretaria Block 4-B, Karachi. |               |               |  |  |  |  |
| 04 | METHOD OF PROCUREMENT   | SINGLE STAGE.   |               |               |  |  |  |  |
| 05 | NAME OF FIRM/BIDDER   | M/S. BMH Enterprises. M/S. S. Sajid Enterprises. M/S. Ibrahim Khan Cons   |               |               |  |  |  |  |
| 06 | N.T.N   | AVAILABLE.  | AVAILABLE.    | AVAILABLE.    |  |  |  |  |
| 07 | S.R.B.  | AVAILABLE.  | AVAILABLE.    | AVAILABLE.    |  |  |  |  |
| 08 | REGISTRATION WITH P.E.C   | NOT REQUIRED.   | NOT REQUIRED. | NOT REQUIRED. |  |  |  |  |
| 09 | RELEVANT EXPERIENCE   | AVAILABLE.  | AVAILABLE.    | AVAILABLE.    |  |  |  |  |
| 10 | 02% EARNEST MONEY   | AVAILABLE.  | AVAILABLE.    | AVAILABLE.    |  |  |  |  |
| 11 | TENDER FEE/COST OF BIDDING DOCUMENT   | DEPOSITED.  | DEPOSITED.    | DEPOSITED.    |  |  |  |  |
| 12 | TURN-OVER OF ATLEAST LAST THREE YEARS.  | AVAILABLE   | AVAILABLE     | AVAILABLE     |  |  |  |  |
| 13 | AFFIDAVIT TO THE EFFECT THE FIRM IS<br>NOT BLACK LISTED AND THE<br>INFORMATION ARE TRUE/ CORRECT.                               | AVAILABLE   | AVAILABLE     | AVAILABLE     |  |  |  |  |
| 14 | UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN-NECESSARY DELAY IN WORK | AVAILABLE   | AVAILABLE     | AVAILABLE     |  |  |  |  |

(MUHAMMAD NAR KHAN GHOURI)

DIVISIONAL ACCOUNTS OFFICER.
Provincial Buildings Division No. II.
Karachi.

(Member)

EXECUTIVE ENGINEER.
Education Works Division No:1
Karachi.

(AMANUL/LAN MEMON)

EXECUTIVE ENGINEER,
Provincia Buildings Division No. II.
Karachi.

NIT No. TC/G-55/PBD-II/2016-17/1254, Dated: 07.12.2016. Provincial Buildings Division No.II, Karachi

| 1.         | Name of Procuring Agency:  |                         | Provincial Buildings Division No. II, Karachi.         |                                |  |   |          |  |  |  |
|------------|--|-------------------------|--|--------------------------------|--|---|----------|--|--|--|
| 2.         | Tender Reference No.   |                         | NIT No. TC/G-55/PBD-II/2016-17/1254, Dated: 07.12.2016 |                                |  |   |          |  |  |  |
| 3.         | Tender description / Name of work / item.                                      |                         |  | for Katc                       | No.93, Office of<br>hi Abadi Depar<br>cretariat Block 4- | rtment, Gove                                |          |  |  |  |
| 4          | Method of Procurement:   |                         |  | e stage – one                  | e envelope procedu                                       | re.   |          |  |  |  |
| 5          | Tender Published:  |                         |  | RA Sr.No. 30                   | 763  |   |          |  |  |  |
| 6          | Total Bid documents Sold:  |                         |  |                                | (03)   |   |          |  |  |  |
| 7          | Total Bids Received:   |                         |  |                                | (03)   |   |          |  |  |  |
| 8          | Technical Bid Opening date: (if applicable) (Provide details in separate form) |                         |  | Not applicable                 |  |   |          |  |  |  |
| 9          | No. of Bid technically qualified (if   | applicable):            | Not applicable   |                                |  |   |          |  |  |  |
| 10         | Bid (s) Rejected:  |                         | NIL  |                                |  |   |          |  |  |  |
| 11         | Financial Bid Opening date   | ancial Bid Opening date |  |                                | 28.12.2016   |   |          |  |  |  |
|            | Bid Evaluation Report:   |                         |  |                                |  |   |          |  |  |  |
| Sr.<br>No. | Name of Firm or Bidder   | Cost off<br>by the b    |  | Ranking<br>in terms<br>of cost | Comparison<br>with Estimated<br>cost                     | Reasons<br>for<br>acceptance<br>/ rejection | Remarks. |  |  |  |
| 1          | 2  | 3                       |  | 4                              | 5  | 6   | 7        |  |  |  |
| 1          | M/S. F.J Construction  | 499651/-                |  | 1 <sup>st</sup><br>lowest      | Within<br>Estimated cost                                 | 1 <sup>st</sup> Lowest                      | Accepted |  |  |  |
| 2          | M/S. Joya Contractor   | 501502/-                |  | 2 <sup>nd</sup>                |  |   | Highest  |  |  |  |
| 3          | M/S. S.Sajid Enterprises.  | 50404                   | 6/-  | 3 <sup>rd</sup>                |  | 1   | Highest  |  |  |  |

(MUHAMMAD NASIKKHAN GHOURI)

(Meinber)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,
Karachi.

(ASIM HUSSAIN) (Member) EXECUTIVE ENGINEER,

Education Works Division No:1 Karachi. (AMANULLAH MEMON)

(Chairman)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.

M/R to Barrack No.93, Office of the Special Assistant to C.M. for Katchi Abadi Department, Government of Sindh, Sindh Secretariat Block 4-B Karachi. Estimate Sanctioned Vied S.E. letter NO: 294

Dated: 02.11.2016.

Tender invited vied letter No. TC/G-55/PBD-II/2016-17/ 1254

Dated: 07.12.2016.

Date of Issue: 26.12.2016.

Date of Opening: 28.12.2016.

| As per Sanctioned Es                   | timate   | Rate Quoted by the Bidders/Contractors. |          |                                |          |                                |          |  |  |
|--|----------|---|----------|--------------------------------|----------|--------------------------------|----------|--|--|
| Description of Items.                  | Amount   | M/S. F.J Construction                   |          | M/S. Joya Contractor           |          | M/S. S.Sajid Enterprises       |          |  |  |
| Cost of Civil Work<br>Part "A"         |          | Cost of Civil Work<br>Part "A"          |          | Cost of Civil Work<br>Part "A" |          | Cost of Civil Work<br>Part "A" |          |  |  |
| Cost of Schedule Items.                | 339648/- | Cost of Schedule Items.                 | 339648/- | Cost of Schedule Items.        | 339648/- | Cost of Schedule Items.        | 339648/- |  |  |
| 20% Below on Sch: Items<br>No.2,3,4,7. | 65707/-  | 19.25% Below on Sch:<br>Items           | 65382/-  | 19% Below on Sch:<br>Items     | 64533/-  | 18.50% Below on Sch:<br>Items  | 62834/-  |  |  |
| Total "A".                             | 273941/- | Total "A".                              | 274266/- | Total "A".                     | 275115/- | Total "A".                     | 276814/- |  |  |
| Non Schedule item.                     | 226388/- | Non Schedule item.                      | 225385/- | Non Schedule item.             | 226387/- | Non Schedule item.             | 227232/- |  |  |
| G. Total                               | 500329/- | G. Total                                | 499651/- | G. Total                       | 501502/- | G. Total                       | 504046/- |  |  |
| Say Rs:                                | 500000/- |   |          |                                |          |                                |          |  |  |

The Rate Quoted by M/S. F.J Construction, Government Contractor, Cost of Civil Work Schedule item @ 19.25% Below, Non Schedule jtem Rs: 225385/- found lowest, hence recommended for favor of necessary approval.

(MUHAMMAD NASHEKHAN GHOURI)

(MEMBER) DIVISIONAL ACCOUNTS OFFICER.

Provincial Buildings Division No. II.

Karachi.

(MEMBER)

EXECUTIVE ENGINEER.

Education Works Division No:1

Karachi.

(AMANULLAH MEMON)

(CHAIRMAN)

EXECUTIVE ENGINEER.

Provincial Buildings Division No. II.

| 01 | NAME OF PROCURING AGENCY  | EXECUTIVE ENGINEER, PI   | ROVINCIAL BUILDINGS DIVISION N | O.II, KARCHI. |  |  |  |  |  |  |
|----|---|--|--------------------------------|---------------|--|--|--|--|--|--|
| 02 | TENDER REFERENCE  | No. TC/G-55/PBD-II/2016-17   | /1254,dated 07.12.2016         |               |  |  |  |  |  |  |
| 03 | TENDER DESCRIPTION /NAME OF WORK/ITEM.  | M/R to Barrack No.93, Office of the Special Assistant to C.M. for Katchi Abadi Department, Government of Sindh, Sindh Secretariat Block 4-B Karachi. |                                |               |  |  |  |  |  |  |
| 04 | METHOD OF PROCUREMENT   | SINGLE STAGE.  | SINGLE STAGE.                  |               |  |  |  |  |  |  |
| 05 | NAME OF FIRM/BIDDER   | M/S. F.J Construction  | M/S. S.Sajid Enterprises       |               |  |  |  |  |  |  |
| 06 | N.T.N   | AVAILABLE.   | AVAILABLE.                     | AVAILABLE.    |  |  |  |  |  |  |
| 07 | S.R.B.  | AVAILABLE.   | AVAILABLE.                     | AVAILABLE.    |  |  |  |  |  |  |
| 08 | REGISTRATION WITH P.E.C   | NOT REQUIRED.  | NOT REQUIRED.                  | NOT REQUIRED. |  |  |  |  |  |  |
| 09 | RELEVANT EXPERIENCE   | AVAILABLE.   | AVAILABLE.                     | AVAILABLE.    |  |  |  |  |  |  |
| 10 | 02% EARNEST MONEY   | AVAILABLE.   | AVAILABLE.                     | AVAILABLE.    |  |  |  |  |  |  |
| n  | TENDER FEE/COST OF BIDDING DOCUMENT   | DEPOSITED.   | DEPOSITED.                     | DEPOSITED.    |  |  |  |  |  |  |
| 12 | TURN-OVER OF ATLEAST LAST THREE YEARS.  | AVAILABLE  | AVAILABLE                      | AVAILABLE     |  |  |  |  |  |  |
| 13 | AFFIDAVIT TO THE EFFECT THE FIRM IS<br>NOT BLACK LISTED AND THE<br>INFORMATION ARE TRUE/ CORRECT.                               | AVAILABLE  | AVAILABLE                      | AVAILABLE     |  |  |  |  |  |  |
| 14 | UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN-NECESSARY DELAY IN WORK | AVAILABLE  | AVAILABLE                      | AVAILABLE     |  |  |  |  |  |  |

(MUHAMMAD NASIR KHAN GHOURI)

DIVISIONAL ACCOUNTS OFFICER.
Provincial Buildings Division No. II,
Karachi.

(ASWALCSSAIN)
(Member)
EXECUTIVE ENGINEER.
Education Works Division No:1
Karachi.

(AMANULLAH MEMON)
(Chairman)
EXECUTIVE ENGINEER.
Provincial Buildings Division No. II.

NIT No. TC/G-55/PBD-II/2016-17/1254, Dated: 07.12.2016. Provincial Buildings Division No.II, Karachi

| 1.         | Name of Procuring Agency:  |                       | Provincial Buildings Division No. II, Karachi.         |   |                                      |   |          |  |  |
|------------|--|-----------------------|--|---|--------------------------------------|---|----------|--|--|
| 2.         | Tender Reference No.   |                       | NIT No. TC/G-55/PBD-II/2016-17/1254, Dated: 07.12.2016 |   |                                      |   |          |  |  |
| 3.         | Tender description / Name of work / item.                                      |                       |  | M/R to Sindh Secretariat No.III (Old KDA Building)<br>Karachi (Repair / Renovation works in office of the<br>Parliamentary Secretary to C.M. Mr. Abdul Sattar<br>Rajpar). |                                      |   |          |  |  |
| 4          | Method of Procurement:   | Singl                 | e stage – one  | e envelope procedu  | re.                                  |   |          |  |  |
| 5          | Tender Published:  |                       |  | A Sr.No. 30   | 763                                  |   |          |  |  |
| 6          | Total Bid documents Sold:  |                       |  |   | (03)                                 |   |          |  |  |
| 7          | Total Bids Received:   |                       |  |   | (03)                                 |   |          |  |  |
| 8          | Technical Bid Opening date: (if applicable) (Provide details in separate form) |                       |  | Not applicable  |                                      |   |          |  |  |
| 9          | No. of Bid technically qualified (if   | applicable):          | Not applicable   |   |                                      |   |          |  |  |
| 10         | Bid (s) Rejected:  |                       | NIL  |   |                                      |   |          |  |  |
| 11         | Financial Bid Opening date   |                       | 28.12.2016   |   |                                      |   |          |  |  |
|            | Bid Evaluation Report:   |                       |  |   |                                      |   |          |  |  |
| Sr.<br>No. | Name of Firm or Bidder   | Cost off<br>by the bi |  | Ranking<br>in terms<br>of cost  | Comparison<br>with Estimated<br>cost | Reasons<br>for<br>acceptance<br>/ rejection | Remarks. |  |  |
| 1          | 2  | 3                     |  | 4   | 5                                    | 6   | 7        |  |  |
| 1          | M/S. Hussain Enterprises.  | 498292/-              |  | 1 <sup>st</sup><br>lowest   | Within<br>Estimated cost             | 1st Lowest                                  | Accepted |  |  |
| 2          | M/S. Joya Contractors.   | 50401                 | 1/-  | 2 <sup>nd</sup>   |                                      |   | Highest  |  |  |
| 3          | M/S. S. Sajid Enterprises.   | 508814/-              |  | 3 <sup>rd</sup>   |                                      | ,   | Highest  |  |  |

(MUHAMMAD NASHR KHAN GHOURI) (Member) DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi.

(Member) EXECUTIVE ENGINEER. Education Works Division No:1 Karachi.

(AMANULLAH MEMON)
(Chairman)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II, Karachi.

M/R to Sindh Secretariat No.III (Old KDA Building) Karachi (Repair / Renovation works in office of the Parliamentary Secretary to C.M. Mr. Abdul Sattar Rajpar)
Estimate Sanctioned Vied S.E. letter NO: 330
Dated: 14.11.2016

Tender invited vied letter No. TC/G-55/PBD-II/2016-17/ 1254

Dated: 07. 12. 2016.

Date of Issue: 26.12.2016.

Date of Opening: 28.12.2016.

| As per Sanctioned E              | Estimate | Rate Quoted by the Bidders/Contractors. |          |                                |          |                                |          |  |  |
|----------------------------------|----------|---|----------|--------------------------------|----------|--------------------------------|----------|--|--|
| Description of Items.            | Amount   | M/S. Hussain Enterprises.               |          | M/S. Joya Contractors.         |          | M/S. S. Sajid Enterprises.     |          |  |  |
| Cost of Civil Work<br>Part "A"   |          | Cost of Civil Work<br>Part "A"          |          | Cost of Civil Work<br>Part "A" |          | Cost of Civil Work<br>Part "A" |          |  |  |
| Cost of Schedule Items.          | 50488/-  | Cost of Schedule Items.                 | 50488/-  | Cost of Schedule Items.        | 50488/-  | Cost of Schedule Items.        | 50488/-  |  |  |
| 20% Below on Sch:<br>Items No.4. | 3708/-   | 7.35% Below on Sch: Items               | 3711/-   | 3% Below on Sch:<br>Items      | 1515/-   | At Par.                        |          |  |  |
| Total "A".                       | 46780/-  | Total "A".                              | 46777/-  | Total "A".                     | 48973/-  | Total "A".                     | 50488/-  |  |  |
| Non Schedule item.               | 452853/- | Non Schedule item.                      | 451515/- | Non Schedule item.             | 455038/- | Non Schedule item.             | 458326/- |  |  |
| G. Total                         | 499633/- | G. Total                                | 498292/- | G. Total                       | 504011/- | G. Total                       | 508814/- |  |  |
| Say Rs:                          | 499600/- |   |          |                                |          |                                |          |  |  |

The Rate Quoted by M/S. Hussain Enterprises, Government Contractor, Cost of Civil Work Schedule item @7.35% Below & Non Schedule item Rs: 451515/-found lowest, hence recommended for favor of necessary approval.

(MUHAMMAD NASIR KHAN GHOURI)

(MEMBER)

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi. (MEMBER)

EXECUTIVE ENGINEER. Education Works Division No:1 Karachi. (AMANULEAH MEMON)

EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.

| 01 | NAME OF PROCURING AGENCY  | EXECUTIVE ENGINEER, PRO  | EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI. |               |  |  |  |  |  |
|----|---|--|--|---------------|--|--|--|--|--|
| 02 | TENDER REFERENCE  | No. TC/G-55/PBD-II/2016-17/1254,dated 07.12.2016   |  |               |  |  |  |  |  |
| 03 | TENDER DESCRIPTION /NAME OF WORK/ITEM.  | M/R to Sindh Secretariat No.III (Old KDA Building) Karachi (Repair / Renovation works in office of the Parliamentary Secretary to C.M. Mr. Abdul Sattar Rajpar). |  |               |  |  |  |  |  |
| 04 | METHOD OF PROCUREMENT   | SINGLE STAGE.  |  |               |  |  |  |  |  |
| 05 | NAME OF FIRM/BIDDER   | M/S. Hussain Enterprises. M/S. Joya Contractors. M/S. S. Sajid Enterpri  |  |               |  |  |  |  |  |
| 06 | N.T.N   | AVAILABLE.   | AVAILABLE.   | AVAILABLE.    |  |  |  |  |  |
| 07 | S.R.B.  | AVAILABLE.   | AVAILABLE.   | AVAILABLE.    |  |  |  |  |  |
| 08 | REGISTRATION WITH P.E.C   | NOT REQUIRED.  | NOT REQUIRED.  | NOT REQUIRED. |  |  |  |  |  |
| 09 | RELEVANT EXPERIENCE   | AVAILABLE.   | AVAILABLE.   | AVAILABLE.    |  |  |  |  |  |
| 10 | 02% EARNEST MONEY   | AVAILABLE.   | AVAILABLE.   | AVAILABLE.    |  |  |  |  |  |
| 11 | TENDER FEE/COST OF BIDDING DOCUMENT   | DEPOSITED.   | DEPOSITED.   | DEPOSITED.    |  |  |  |  |  |
| 12 | TURN-OVER OF ATLEAST LAST THREE YEARS.  | AVAILABLE  | AVAILABLE  | AVAILABLE     |  |  |  |  |  |
| 13 | AFFIDAVIT TO THE EFFECT THE FIRM IS<br>NOT BLACK LISTED AND THE<br>INFORMATION ARE TRUE/ CORRECT.                               | AVAILABLE  | AVAILABLE  | AVAILABLE     |  |  |  |  |  |
| 14 | UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN-NECESSARY DELAY IN WORK | AVAILABLE  | AVAILABLE  | AVAILABLE     |  |  |  |  |  |

(MUHAMMAD NASER KHAN GHOURI)

DIVISIONAL ACCOUNTS OFFICER, Provincial buildings Division No. II, Karachi. (Member)

EXECUTIVE ENGINEER, Education Works Division No:1 Karachi. (AMANULLAH MEMON)

(Chairman)
EXECUTIVE ENGINEER.
Provincial Buildings Division No. II.
Karachi.

NIT No. TC/G-55/PBD-II/2016-17/1254, Dated: 07.12.2016. Provincial Buildings Division No.II, Karachi

| 1.         | Name of Procuring Agency:  |                      | Provincial Buildings Division No. II, Karachi.         |  |                                      |   |          |  |  |
|------------|--|----------------------|--|--|--------------------------------------|---|----------|--|--|
| 2.         | Tender Reference No.   |                      | NIT No. TC/G-55/PBD-II/2016-17/1254, Dated: 07.12.2016 |  |                                      |   |          |  |  |
| 3.         | Tender description / Name of work / item.                                      |                      |  | M/R to Sindh Secretariat No.II, (Tughlaq House)<br>Karachi (Replacement of Fiber Glass Tank 1000 Gallon<br>and Fixing Pipe 2" dia & specials). |                                      |   |          |  |  |
| 4          | Method of Procurement:   |                      |  | e stage – one  | e envelope procedu                   | re.   |          |  |  |
| 5          | Tender Published:  |                      |  | RA Sr.No. 30   | 763                                  |   |          |  |  |
| 6          | Total Bid documents Sold:  |                      |  |  | (03)                                 |   |          |  |  |
| 7          | Total Bids Received:   |                      |  |  | (03)                                 |   |          |  |  |
| 8          | Technical Bid Opening date: (if applicable) (Provide details in separate form) |                      |  | Not applicable   |                                      |   |          |  |  |
| 9          | No. of Bid technically qualified (if applicable):                              |                      |  |  | Not applicat                         | ole   |          |  |  |
| 10         | Bid (s) Rejected:  |                      |  |  | NIL                                  |   |          |  |  |
| 11         | Financial Bid Opening date   |                      | 28.12.2016   |  |                                      |   |          |  |  |
|            | Bid Evaluation Report:   |                      |  |  |                                      |   |          |  |  |
| Sr.<br>No. | Name of Firm or Bidder   | Cost off<br>by the b |  | Ranking<br>in terms<br>of cost   | Comparison<br>with Estimated<br>cost | Reasons<br>for<br>acceptance<br>/ rejection | Remarks. |  |  |
| 1          | 2  | 3                    |  | 4  | 5                                    | 6   | 7        |  |  |
| I          | M/S. Hussain Enterprises.  | 498026/-             |  | I <sup>st</sup><br>lowest  | Within<br>Estimated cost             | 1 <sup>st</sup> Lowest                      | Accepted |  |  |
| 2          | M/S. Joya Contractors.   | 50244                | 7/-  | 2 <sup>nd</sup>  |                                      |   | Highest  |  |  |
| 3          | M/S. S. Sajid Enterprises.   | 51013                | 9/-  | 3 <sup>rd</sup>  |                                      |   | Highest  |  |  |

(MUHAMMAD NASIR KHAN GHOURI) (Member) DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi.

(Member) EXECUTIVE ENGINEER.

Education Works Division No:1

Karachi.

(AMANULLAH MEMON)

(Aviano)
(Chairman)
EXECUTIVE ENGINEER.
Provincial Buildings Division No. II.

M/R to Sindh Secretariat No.II, (Tughlaq House), Karachi (Replacement of Fiber Glass Tank 1000 Gallon and Fixing Pipe 2" dia & specials)

Estimate Sanctioned Vied S.E. letter NO: 309

Dated: 11.11.2016.

Tender invited vied letter No. TC/G-55/PBD-II/2016-17/ 1254

Dated: 07.12, 2016.

Date of Issue: 26.12.2016.

Date of Opening: 28.12.2016.

| As per Sanctioned E            | stimate  |                                | Rate Quoted by the Bidders/Contractors. |                                |                        |                                |          |  |  |  |
|--------------------------------|----------|--------------------------------|---|--------------------------------|------------------------|--------------------------------|----------|--|--|--|
| Description of Items.          | Amount   | M/S. Hussain Enterprises.      |   | M/S. Joya Contractors.         | M/S. Joya Contractors. |                                |          |  |  |  |
| Cost of Civil Work<br>Part "A" |          | Cost of Civil Work<br>Part "A" |   | Cost of Civil Work<br>Part "A" |                        | Cost of Civil Work<br>Part "A" |          |  |  |  |
| Cost of Schedule Items.        | 1160/-   | Cost of Schedule Items.        | 1160/-                                  | Cost of Schedule Items.        | 1160/-                 | Cost of Schedule Items.        | 1160/-   |  |  |  |
| At par.                        |          | At par.                        |   | 05% Above.                     | 58/-                   | 10% Above.                     | 116/-    |  |  |  |
| Total "A".                     | 1160/-   | Total "A".                     | 1160/-                                  | Total "A".                     | 1218/-                 | Total "A".                     | 1276/-   |  |  |  |
| Non Schedule item.             | 498170/- | Non Schedule item.             | 496866/-                                | Non Schedule item.             | 501229/-               | Non Schedule item.             | 508863/- |  |  |  |
| G. Total                       | 499330/- | G. Total                       | 498026/-                                | G. Total                       | 502447/-               | G. Total                       | 510139/- |  |  |  |
| Say Rs:                        | 499300/- |                                |   |                                |                        |                                |          |  |  |  |

The Rate Quoted by M/S. Hussain Enterprises Government Contractor, Cost of Civil Work Schedule item @At par, & Non Schedule item /Rs: 496866/- found lowest, hence recommended for favor of necessary approval.

(MUHAMMAD NASIR KHAN GHOURI)

(MEMBER)

DIVISIONAL ACCOUNTS/OFFICER, Provincial Buildings Division No. II,

Karachi.

(ASIM/HUSSAIN) (MEMBER)

EXECUTIVE ENGINEER,

Education Works Division No:1

Karachi.

(AMANULLAH MEMON)

(CHAIRMAN)

EXECUTIVE ENGINEER.

Provincial Buildings Division No. II,

| 01 | NAME OF PROCURING AGENCY  | EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI.  |               |               |  |  |  |  |
|----|---|---|---------------|---------------|--|--|--|--|
| 02 | TENDER REFERENCE  | No. TC/G-55/PBD-II/2016-17/1254,dated 07.12.2016  |               |               |  |  |  |  |
| 03 | TENDER DESCRIPTION /NAME OF WORK/ITEM.  | M/R to Sindh Secretariat No.II, (Tughlaq House), Karachi (Replacement of Fiber Glass Tank 1000 Gallon and Fixing Pipe 2" dia & specials). |               |               |  |  |  |  |
| 04 | METHOD OF PROCUREMENT   | SINGLE STAGE.   |               |               |  |  |  |  |
| 05 | NAME OF FIRM/BIDDER   | M/S. Hussain Enterprises. M/S. Joya Contractors. M/S. S. Sajid Enterprises  |               |               |  |  |  |  |
| 06 | N.T.N   | AVAILABLE.  | AVAILABLE.    | AVAILABLE.    |  |  |  |  |
| 07 | S.R.B.  | AVAILABLE.  | AVAILABLE.    | AVAILABLE.    |  |  |  |  |
| 08 | REGISTRATION WITH P.E.C   | NOT REQUIRED.   | NOT REQUIRED. | NOT REQUIRED. |  |  |  |  |
| 09 | RELEVANT EXPERIENCE   | AVAILABLE.  | AVAILABLE.    | AVAILABLE.    |  |  |  |  |
| 10 | 02% EARNEST MONEY   | AVAILABLE.  | AVAILABLE.    | AVAILABLE.    |  |  |  |  |
| 11 | TENDER FEE/COST OF BIDDING DOCUMENT   | DEPOSITED.  | DEPOSITED.    | DEPOSITED.    |  |  |  |  |
| 12 | TURN-OVER OF ATLEAST LAST THREE YEARS.  | AVAILABLE   | AVAILABLE     | AVAILABLE     |  |  |  |  |
| 13 | AFFIDAVIT TO THE EFFECT THE FIRM IS<br>NOT BLACK LISTED AND THE<br>INFORMATION ARE TRUE/ CORRECT.                               | AVAILABLE   | AVAILABLE     | AVAILABLE     |  |  |  |  |
| 14 | UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN-NECESSARY DELAY IN WORK | AVAILABLE   | AVAILABLE     | AVAILABLE     |  |  |  |  |

(MUHAMMAD NASDE KHAN GHOURI)

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi. (ASIM HUSSAIN) (Member)

EXECUTIVE ENGINEER, Education Works Division No:1 Karachi, (AMANULLAH MEMON)

EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.

NIT No. TC/G-55/PBD-II/2016-17/1254, Dated: 07.12.2016. Provincial Buildings Division No.II, Karachi

| 1.         | Name of Procuring Agency:  |                       | Provincial Buildings Division No. II, Karachi.         |  |                                      |   |          |  |  |
|------------|--|-----------------------|--|--|--------------------------------------|---|----------|--|--|
| 2.         | Tender Reference No.   |                       | NIT No. TC/G-55/PBD-II/2016-17/1254, Dated: 07.12.2016 |  |                                      |   |          |  |  |
| 3.         | Tender description / Name of work / item.                                      |                       |  | M/R to Sindh Secretariat No. II (Tughlaq House)<br>Karachi (Repair / Renovation in office of the Chief P&D<br>Department 3 <sup>rd</sup> Floor). |                                      |   |          |  |  |
| 4          | Method of Procurement:   |                       |  | e stage – one  | envelope procedu                     | re.   |          |  |  |
| 5          | Tender Published:  |                       |  | RA Sr.No. 30   | 763                                  |   |          |  |  |
| 6          | Total Bid documents Sold:  |                       |  |  | (03)                                 |   |          |  |  |
| 7          | Total Bids Received:   |                       |  |  | (03)                                 |   |          |  |  |
| 8          | Technical Bid Opening date: (if applicable) (Provide details in separate form) |                       |  | Not applicable   |                                      |   |          |  |  |
| 9          | No. of Bid technically qualified (if   | applicable):          | Not applicable   |  |                                      |   |          |  |  |
| 10         | Bid (s) Rejected:  |                       | NIL  |  |                                      |   |          |  |  |
| 11         | Financial Bid Opening date   |                       | 28.12.2016   |  |                                      |   |          |  |  |
|            | Bid Evaluation Report:   |                       |  |  |                                      |   |          |  |  |
| Sr.<br>No. | Name of Firm or Bidder   | Cost off<br>by the bi |  | Ranking<br>in terms<br>of cost   | Comparison<br>with Estimated<br>cost | Reasons<br>for<br>acceptance<br>/ rejection | Remarks. |  |  |
| 1          | 2  | 3                     |  | 4  | 5                                    | 6   | 7        |  |  |
| 1          | M/S. Hussain Enterprises.  | 498112/-              |  | 1 <sup>st</sup><br>lowest  | Within<br>Estimated cost             | 1 <sup>st</sup> Lowest                      | Accepted |  |  |
| 2          | M/S. Joya Contractors.   | 50715                 | 8/-  | 2 <sup>nd</sup>  |                                      |   | Highest  |  |  |
| 3          | M/S. S. Sajid Enterprises.   | 518653/-              |  | 3 <sup>rd</sup>  |                                      |   | Highest  |  |  |

(MUHAMMAD & ISIR KHAN GHOURI) (Member) DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi.

(Member) EXECUTIVE ENGINEER. Education Works Division No:1 Karachi.

(AMANULLAH MEMON)
(Chairman)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II, Karachi.

M/R to Sindh Secretariat No. II (Tughlaq House) Karachi (Repair / Renovation in office of the Chief P&D Department 3<sup>rd</sup> Floor)

Estimate Sanctioned Vied S.E. letter NO: 310

Dated: 11.11.2016.

Tender invited vied letter No. TC/G-55/PBD-II/2016-17/ 1254

Dated: 07.12.2016.

Date of Issue: 26.12.2016.

Date of Opening: 28.12.2016.

| As per Sanctioned E               | stimate  |                                   |          | Rate Quoted by the Bidde          | rs/Contracto | rs.                               |          |
|-----------------------------------|----------|-----------------------------------|----------|-----------------------------------|--------------|-----------------------------------|----------|
| Description of Items.             | Amount   | M/S. Hussain Enterprises.         |          | M/S. Joya Contractors.            |              | M/S. S. Sajid Enterprises.        |          |
| Cost of Civil Work<br>Part "A"    |          | Cost of Civil Work<br>Part "A"    |          | Cost of Civil Work<br>Part "A"    |              | Cost of Civil Work<br>Part "A"    |          |
| Cost of Schedule Items.           | 83985/34 | Cost of Schedule Items.           | 83985/34 | Cost of Schedule Items.           | 83985/34     | Cost of Schedule Items.           | 83985/34 |
| 20% Below on Sch:<br>Items No.5.  | 10495/-  | 11.70% Below on Sch:<br>Items     | 9826/-   | 05% Below on Sch:<br>Items        | 4199/-       | At par.                           |          |
| 10% Above on sch:<br>item No.4    | 671/-    |                                   |          |                                   |              |                                   |          |
| Total "A".                        | 74161/34 | Total "A".                        | 74159/-  | Total "A".                        | 79786/-      | Total "A".                        | 83985/-  |
| Cost of Electric Work<br>Part "B" |          | Cost of Electric Work<br>Part "B" |          | Cost of Electric Work<br>Part "B" |              | Cost of Electric Work<br>Part "B" |          |
| Cost of Schedule Items.           | 1594/-   | Cost of Schedule Items.           | 1594/-   | Cost of Schedule Items.           | 1594/-       | Cost of Schedule Items.           | 1594/-   |
| At par.                           |          | At par.                           |          | 05% Above on Sch:<br>Items        | 79/-         | 10% Above on Sch:<br>Items        | 159/-    |
| Total "B"                         | 1594/-   | Total "B"                         | 1594/-   | Total "B"                         | 1673/-       | Total "B"                         | 1753/-   |
| Non Schedule item.                | 423544/- | Non Schedule item.                | 422359/- | Non Schedule item.                | 425699/-     | Non Schedule item.                | 432915/- |
| G. Total                          | 499299/- | G. Total                          | 498112/- | G. Total                          | 507158/-     | G. Total                          | 518653/- |
| Say Rs:                           | 499300/- |                                   |          |                                   |              |                                   |          |

The Rate Quoted by M/S. Hussain Enterprises, Government Contractor, Cost of Civil Work Schedule item @11.70% Below, Electric Work Schedule item At Par & Non Schedule item Rs: 422359/- found lowest, hence recommended for favor of necessary approval.

(MUHAMMAD NASIR MHAN GHOURI)

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi. EXECUTIVE ENGINEER, Education Works Division No:1 Karachi. (AMANUELAH MEMON)
(CHAIRMAN)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.

3 1

| 01 | NAME OF PROCURING AGENCY  | EXECUTIVE ENGINEER, PRO  | EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI. |               |  |  |  |  |  |
|----|---|--|--|---------------|--|--|--|--|--|
| 02 | TENDER REFERENCE  | No. TC/G-55/PBD-II/2016-17/1254,dated 07.12.2016   |  |               |  |  |  |  |  |
| 03 | TENDER DESCRIPTION /NAME OF WORK/ITEM.  | M/R to Sindh Secretariat No. II (Tughlaq House) Karachi (Repair / Renovation in office of the Chief P&D Department 3 <sup>rd</sup> Floor). |  |               |  |  |  |  |  |
| 04 | METHOD OF PROCUREMENT   | SINGLE STAGE.  |  |               |  |  |  |  |  |
| 05 | NAME OF FIRM/BIDDER   | M/S. Hussain Enterprises. M/S. Joya Contractors. M/S. S. Sajid Enterprises.  |  |               |  |  |  |  |  |
| 06 | N.T.N   | AVAILABLE.   | AVAILABLE.   | AVAILABLE.    |  |  |  |  |  |
| 07 | S.R.B.  | AVAILABLE.   | AVAILABLE.   | AVAILABLE.    |  |  |  |  |  |
| 08 | REGISTRATION WITH P.E.C   | NOT REQUIRED.  | NOT REQUIRED.  | NOT REQUIRED. |  |  |  |  |  |
| 09 | RELEVANT EXPERIENCE   | AVAILABLE.   | AVAILABLE.   | AVAILABLE.    |  |  |  |  |  |
| 10 | 02% EARNEST MONEY   | AVAILABLE.   | AVAILABLE.   | AVAILABLE.    |  |  |  |  |  |
| 11 | TENDER FEE/COST OF BIDDING DOCUMENT   | DEPOSITED.   | DEPOSITED.   | DEPOSITED.    |  |  |  |  |  |
| 12 | TURN-OVER OF ATLEAST LAST THREE YEARS.  | AVAILABLE  | AVAILABLE  | AVAILABLE     |  |  |  |  |  |
| 13 | AFFIDAVIT TO THE EFFECT THE FIRM IS<br>NOT BLACK LISTED AND THE<br>INFORMATION ARE TRUE/ CORRECT.                               | AVAILABLE  | AVAILABLE  | AVAILABLE     |  |  |  |  |  |
| 14 | UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN-NECESSARY DELAY IN WORK | AVAILABLE  | AVAILABLE  | AVAILABLE     |  |  |  |  |  |

(MUHAMMAD NASIR KHAN GHOURI)

DIVISIONAL ACCOUNTS OFFICER. Provincial Buildings Division No. II. Karachi.

MUSSAIN) (Member)

EXECUTIVE ENGINEER. Education Works Division No:1 Karachi.

(AMANULIAH/MEMON)

(Chairman) EXECUTIVE ENGINEER, Provincial Buildings Division No. II. Karachi.

NIT No. TC/G-55/PBD-II/2016-17/1254, Dated: 07.12.2016. Provincial Buildings Division No.II, Karachi

| 1.         | Name of Procuring Agency:  |                               | Provincial Buildings Division No. II, Karachi.         |  |                                      |   |          |  |  |
|------------|--|-------------------------------|--|--|--------------------------------------|---|----------|--|--|
| 2.         | Tender Reference No.   |                               | NIT No. TC/G-55/PBD-II/2016-17/1254, Dated: 07.12.2016 |  |                                      |   |          |  |  |
| 3.         | Tender description / Name of work / i  |                               |  | ecretariat No.I, (<br>rrier for Security |                                      | ng) Karach                                  |          |  |  |
| 4          | Method of Procurement:   | Single                        | e stage – one  | envelope procedu                         | re.                                  |   |          |  |  |
| 5          | Tender Published:  | SPPR                          | A Sr.No. 30  | 763                                      |                                      |   |          |  |  |
| 6          | Total Bid documents Sold:  |                               |  | (03)                                     |                                      |   |          |  |  |
| 7          | Total Bids Received:   |                               |  |  | (03)                                 |   |          |  |  |
| 8          | Technical Bid Opening date: (if applicable) (Provide details in separate form) |                               |  | Not applicable                           |                                      |   |          |  |  |
| 9          | No. of Bid technically qualified (if applicable):                              |                               |  | Not applicable                           |                                      |   |          |  |  |
| 10         | Bid (s) Rejected:  |                               | NIL  |  |                                      |   |          |  |  |
| 11         | Financial Bid Opening date   |                               | 28.12.2016   |  |                                      |   |          |  |  |
|            | Bid Evaluation Report:   |                               |  |  |                                      |   |          |  |  |
| Sr.<br>No. | Name of Firm or Bidder   | Cost offered<br>by the bidder |  | Ranking<br>in terms<br>of cost           | Comparison<br>with Estimated<br>cost | Reasons<br>for<br>acceptance<br>/ rejection | Remarks  |  |  |
| 1          | 2  | 3                             |  | 4  | 5                                    | 6   | 7        |  |  |
| 1          | M/S. Qaim Enterprises.   | 959450/-                      |  | 1 <sup>st</sup><br>lowest                | Within<br>Estimated cost             | 1 <sup>st</sup> Lowest                      | Accepted |  |  |
| 2          | M/S. S. Sajid Enterprises.   | 96175                         | 0/-  | 2 <sup>nd</sup>                          |                                      |   | Highest  |  |  |
| 3          | M/S. Ibrahim Khan Const: Co.   | 962300/-                      |  | 3 <sup>rd</sup>                          |                                      |   | Highest  |  |  |

(MUHAMMAD NASIR KHAN GHOURI) (Member) DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi.

(Member) EXECUTIVE ENGINEER. Education Works Division No:1 Karachi.

(AMANULIAN MEMON) (Chairman) EXECUTIVE ENGINEER, Provincial Buildings Division No. II. Karachi.

M/R to Sindh Secretariat No.I, (New Building) Karachi (P/F of RCC Barrier for Security purpose)

Estimate Sanctioned Vied C.E. letter NO: 230/A

Dated: 16.11.2016.

Tender invited vied letter No. TC/G-55/PBD-II/2016-17/ 1254

Dated: 07.12.2016.

Date of Issue: 26.12.2016.

Date of Opening: 28.12.2016.

| As per Sanctioned Estimate     |          | Rate Quoted by the Bidders/Contractors. |          |                                |                            |                                |                               |  |  |
|--------------------------------|----------|---|----------|--------------------------------|----------------------------|--------------------------------|-------------------------------|--|--|
| Description of Items.          | Amount   | M/S. Qaim Enterprises.                  |          | M/S. S. Sajid Enterprises      | M/S. S. Sajid Enterprises. |                                | M/S. Ibrahim Khan Constt: Co: |  |  |
| Cost of Civil Work<br>Part "A" |          | Cost of Civil Work<br>Part "A"          |          | Cost of Civil Work<br>Part "A" |                            | Cost of Civil Work<br>Part "A" |                               |  |  |
| Cost of Schedule Items.        | 17155/-  | Cost of Schedule Items.                 | 17155/-  | Cost of Schedule Items.        | 17155/-                    | Cost of Schedule Items.        | 17155/-                       |  |  |
| At Par                         |          | 0.50% Below on<br>Schedule Items        | 86/-     | 01% Above on<br>Schedule Items | 172/-                      | 02% Above on<br>Schedule Items | 343/-                         |  |  |
| Total "A".                     | 17155/-  | Total "A".                              | 17069/-  | Total "A".                     | 17327/-                    | Total "A".                     | 17498/-                       |  |  |
| Non Schedule item.             | 944000/- | Non Schedule item.                      | 942400/- | Non Schedule item.             | 944400/-                   | Non Schedule item.             | 944800/-                      |  |  |
| G. Total                       | 961155/- | G. Total                                | 959450/- | G. Total                       | 961750/-                   | G. Total                       | 962300/-                      |  |  |
| Say Rs:                        | 961200/- |   |          |                                |                            |                                |                               |  |  |

The Rate Quoted by M/S. Qaim Enterprises, Government Contractor, Cost of Civil Work Schedule item @0.50% Below & Non Schedule item Rs: 942400/- found lowest, hence recommended for favor of necessary approval.

(MUHAMMAD NASAR KHAN GHOURI)

(MEMBER)

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II.

Karachi.

(ASIM HUSSAIN) (MEMBER)

EXECUTIVE ENGINEER.

Education Works Division No:I

Karachi.

(AMANULLANI MEMON)

(CHAIRMAN)

EXECUTIVE ENGINEER.

Provincial Buildings Division No. II.

| 01 | NAME OF PROCURING AGENCY  | EXECUTIVE ENGINEER, PR   | EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI. |                               |  |  |  |  |  |
|----|---|--|--|-------------------------------|--|--|--|--|--|
| 02 | TENDER REFERENCE  | No. TC/G-55/PBD-II/2016-17/  | 1254,dated 07.12.2016  |                               |  |  |  |  |  |
| 03 | TENDER DESCRIPTION /NAME OF WORK/ITEM.  | M/R to Sindh Secretariat No.I, (New Building) Karachi (P/F of RCC Barrier for Security purpose). |  |                               |  |  |  |  |  |
| 04 | METHOD OF PROCUREMENT   | SINGLE STAGE.  |  |                               |  |  |  |  |  |
| 05 | NAME OF FIRM/BIDDER   | M/S. Qaim Enterprises.   | M/S. S. Sajid Enterprises.                                       | M/S. Ibrahim Khan Constt: Co: |  |  |  |  |  |
| 06 | N.T.N   | AVAILABLE.   | AVAILABLE.   | AVAILABLE.                    |  |  |  |  |  |
| 07 | S.R.B.  | AVAILABLE.   | AVAILABLE.   | AVAILABLE.                    |  |  |  |  |  |
| 08 | REGISTRATION WITH P.E.C   | NOT REQUIRED.  | NOT REQUIRED.  | NOT REQUIRED.                 |  |  |  |  |  |
| 09 | RELEVANT EXPERIENCE   | AVAILABLE.   | AVAILABLE.   | AVAILABLE.                    |  |  |  |  |  |
| 10 | 02% EARNEST MONEY   | AVAILABLE.   | AVAILABLE.   | AVAILABLE.                    |  |  |  |  |  |
| 11 | TENDER FEE/COST OF BIDDING DOCUMENT   | DEPOSITED.   | DEPOSITED.   | DEPOSITED.                    |  |  |  |  |  |
| 12 | TURN-OVER OF ATLEAST LAST THREE YEARS.  | AVAILABLE  | AVAILABLE  | AVAILABLE                     |  |  |  |  |  |
| 13 | AFFIDAVIT TO THE EFFECT THE FIRM IS<br>NOT BLACK LISTED AND THE<br>INFORMATION ARE TRUE/ CORRECT.                               | AVAILABLE  | AVAILABLE  | AVAILABLE                     |  |  |  |  |  |
| 14 | UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN-NECESSARY DELAY IN WORK | AVAILABLE  | AVAILABLE  | AVAILABLE                     |  |  |  |  |  |

(MUHAMMAD NASH KHAN GHOURI)

DIVISION AL ACCOUNTS OFFICER, Provincial Buildings Division No. II. Karachi. (ASTALHUSSAIN) (Member)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi. (AMANULALAM MEMON)

(Chairman)
EXACUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.

NIT No. TC/G-55/PBD-II/2016-17/1254, Dated: 07.12.2016. Provincial Buildings Division No.II, Karachi

| 1.         | Name of Procuring Agency:  |          | Provincial Buildings Division No. II, Karachi.         |                           |   |   |          |  |  |
|------------|--|----------|--|---------------------------|---|---|----------|--|--|
| 2.         | Tender Reference No.   |          | NIT No. TC/G-55/PBD-II/2016-17/1254, Dated: 07.12.2016 |                           |   |   |          |  |  |
| 3.         | Tender description / Name of work / item.                                      |          |  | air / Reno                | secretariat No.I, (vation of Special, 701, 702 & 703) | l Assistant                                 |          |  |  |
| 4          | Method of Procurement:   |          |  | e stage – one             | e envelope procedu                                    | ire.  |          |  |  |
| 5          | Tender Published:  |          | SPPR   | A Sr.No. 30               | 763   |   |          |  |  |
| 6          | Total Bid documents Sold:  |          |  |                           | (03)  |   |          |  |  |
| 7          | Total Bids Received:   |          |  |                           | (03)  |   |          |  |  |
| 8          | Technical Bid Opening date: (if applicable) (Provide details in separate form) |          |  | Not applicable            |   |   |          |  |  |
| 9          | No. of Bid technically qualified (if applic                                    | able):   | Not applicable   |                           |   |   |          |  |  |
| 10         | Bid (s) Rejected:  |          | NIL.   |                           |   |   |          |  |  |
| 11         | Financial Bid Opening date   |          | 28.12.2016   |                           |   |   |          |  |  |
|            | Bid Evaluation Report:   |          |  |                           |   |   |          |  |  |
| Sr.<br>No. | Name of Firm or Bidder   |          | Cost offered<br>by the bidder                          |                           | Comparison<br>with Estimated<br>cost                  | Reasons<br>for<br>acceptance<br>/ rejection | Remarks. |  |  |
| 1          | 2  | 3        |  | 4                         | 5   | 6   | 7        |  |  |
| 1          | M/S. Ahmed & Co:   | 703335/- |  | 1 <sup>st</sup><br>lowest | Within<br>Estimated cost                              | 1 <sup>st</sup> Lowest                      | Accepted |  |  |
| 2          | M/S. S. Ibrahim Khan Const: Co:  | 709891/- |  | 2 <sup>nd</sup>           |   |   | Highest  |  |  |
| 3          | M/S. S. Sajid Enterprises.   | 717242/- |  | 3 <sup>rd</sup>           |   |   | Highest  |  |  |

(MUHAMMAD NASTICKHAN GHOURI)

(Meinner)

DIVISIONAL ACCOUNTS OFFICER,

Provincial Buildings Division No. II,

Karachi

Karachi.

(Member) EXECUTIVE ENGINEER.

Education Works Division No:1 Karachi.

(AMANULLAH MEMON)
(Chairman)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,

M/R to Sindh Secretariat No.I, (New Building) Karachi (Repair / Renovation of Special Assistant to C.M. 7th Floor Room No.701, 702 & 703)

Estimate Sanctioned Vied C.E. letter NO: 231.

Dated: 16.11.2016.

Tender invited vied letter No. TC/G-55/PBD-II/2016-17/ 1254

Dated: 07, 12, 2016.

Date of Issue: 26.12.2016.

Date of Opening: 28.12.2016.

| As per Sanctioned Estimate     |          |                                | Rate Quoted by the Bidders/Contractors. |                                |                               |                                |          |  |  |  |
|--------------------------------|----------|--------------------------------|---|--------------------------------|-------------------------------|--------------------------------|----------|--|--|--|
| Description of Items.          | Amount   | M/S. Ahmed & Co:               | M/S. Ahmed & Co:                        |                                | M/S. Ibrahim Khan Constt: Co: |                                |          |  |  |  |
| Cost of Civil Work<br>Part "A" |          | Cost of Civil Work<br>Part "A" |   | Cost of Civil Work<br>Part "A" |                               | Cost of Civil Work<br>Part "A" |          |  |  |  |
| Cost of Schedule Items.        | 58342/-  | Cost of Schedule Items.        | 58342/-                                 | Cost of Schedule Items.        | 58342/-                       | Cost of Schedule Items.        | 58342/-  |  |  |  |
| At Par.                        |          | At Par.                        |   | 0.5% Above.                    | 292/-                         | 02% Above.                     | 1167/-   |  |  |  |
| Total "A".                     | 58342/-  | Total "A".                     | 58342/-                                 | Total "A".                     | 58634/-                       | Total "A".                     | 59509/-  |  |  |  |
| Non Schedule item.             | 645302/- | Non Schedule item.             | 644993/-                                | Non Schedule item.             | 651257/-                      | Non Schedule item.             | 657733/- |  |  |  |
| G. Total                       | 703644/- | G. Total                       | 703335/-                                | G. Total                       | 709891/-                      | G. Total                       | 717242/- |  |  |  |
| Say Rs:                        | 703600/- |                                |   |                                |                               |                                |          |  |  |  |

The Rate Quoted by M/S. Ahmed & Co:, Government Contractor, Cost of Civil Work Schedule item @At Par, & Non Schedule item Rs: 644993/- found lowest,

hence recommended for favor of necessary approval.

(MUHAMMAD NASOR KHAN GHOURI)

DIVISIONAL ACCOUNTS OFFICER.

Provincial Buildings Division No. II.

Karachi.

(ASIMHUSSAIN)

(MEMBER)

EXECUTIVE ENGINEER, Education Works Division No:I

Karachi.

(AMANULLAH MEMON)

(CHAIRMAN)

EXECUTIVE ENGINEER.

Provincial Buildings Division No. II,

| 01 | NAME OF PROCURING AGENCY  | EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI.   |  |               |  |  |  |  |  |
|----|---|--|--|---------------|--|--|--|--|--|
| 02 | TENDER REFERENCE  | No. TC/G-55/PBD-II/2016-1  | No. TC/G-55/PBD-II/2016-17/1254,dated 07.12.2016 |               |  |  |  |  |  |
| 03 | TENDER DESCRIPTION /NAME OF WORK/ITEM.  | M/R to Sindh Secretariat No.1, (New Building) Karachi (Repair / Renovation of Special Assistant to C.M. 7 <sup>th</sup> Floor Room No.701, 702 & 703). |  |               |  |  |  |  |  |
| 04 | METHOD OF PROCUREMENT   | SINGLE STAGE.  |  |               |  |  |  |  |  |
| 05 | NAME OF FIRM/BIDDER   | M/S. Ahmed & Co: M/S. Ibrahim Khan Constt: Co: M/S. Sajid Enterprises.   |  |               |  |  |  |  |  |
| 06 | N.T.N   | AVAILABLE.   | AVAILABLE.                                       | AVAILABLE.    |  |  |  |  |  |
| 07 | S.R.B.  | AVAILABLE.   | AVAILABLE.                                       | AVAILABLE.    |  |  |  |  |  |
| 08 | REGISTRATION WITH P.E.C   | NOT REQUIRED.  | NOT REQUIRED.                                    | NOT REQUIRED. |  |  |  |  |  |
| 09 | RELEVANT EXPERIENCE   | AVAILABLE.   | AVAILABLE.                                       | AVAILABLE.    |  |  |  |  |  |
| 10 | 02% EARNEST MONEY   | AVAILABLE.   | AVAILABLE.                                       | AVAILABLE.    |  |  |  |  |  |
| 11 | TENDER FEE/COST OF BIDDING DOCUMENT   | DEPOSITED.   | DEPOSITED.                                       | DEPOSITED.    |  |  |  |  |  |
| 12 | TURN-OVER OF ATLEAST LAST THREE YEARS.  | AVAILABLE  | AVAILABLE  | AVAILABLE     |  |  |  |  |  |
| 13 | AFFIDAVIT TO THE EFFECT THE FIRM IS<br>NOT BLACK LISTED AND THE<br>INFORMATION ARE TRUE/ CORRECT.   | AVAILABLE  | AVAILABLE  | AVAILABLE     |  |  |  |  |  |
| 14 | UNDERTAKING TO THE EFFECT THAT<br>THE FIRM IS NOT INVOLVED IN ANY<br>ALIGATION DEPARTMENT RIFT<br>ABONDAND OR UN-NECESSARY DELAY<br>IN WORK | AVAILABLE  | AVAILABLE  | AVAILABLE     |  |  |  |  |  |

(MUHAMMAD NASHEKHAN GHOURI)

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi. (ASINLHUSSAIN) (Nember)

EXECUTIVE ENGINEER. Education Works Division No:1 Karachi. (AMANULLAH MEMON)

(Chairman)
EXECUTIVE FNGINEER.
Provincial Buildings Division No. II.
Karachi.

M/R to Sindh Secretariat No.II, (Tughlaq House) Karachi, (Coloring, Painting, Work in Stair Case Ground to 3rd Floor)

Estimate Sanctioned Vied C.E. letter NO: 232/A

Dated: 16.11.2016.

Tender invited vied letter No. TC/G-55/PBD-II/2016-17/ 1254

Dated: 07. 12. 2016.

Date of Issue: 26.12.2016.

Date of Opening: 28.12.2016.

| As per Sanctioned E            | stimate  | Rate Quoted by the Bidders/Contractors. |          |                                |          |                                |          |  |  |
|--------------------------------|----------|---|----------|--------------------------------|----------|--------------------------------|----------|--|--|
| Description of Items.          | Amount   | M/S. Afridi Const: Co:                  |          | M/S. Joya Contractor.          |          | M/S. S. Sajid Enterprises.     |          |  |  |
| Cost of Civil Work<br>Part "A" |          | Cost of Civil Work<br>Part "A"          |          | Cost of Civil Work<br>Part "A" |          | Cost of Civil Work<br>Part "A" |          |  |  |
| Cost of Schedule Items.        | 587402/- | Cost of Schedule Items.                 | 587402/- | Cost of Schedule Items.        | 587402/- | Cost of Schedule Items.        | 587402/- |  |  |
| At par.                        |          | At par.                                 |          | 01% Above.                     | 5874/-   | 05% Above.                     | 29370/-  |  |  |
| Total "A".                     | 587402/- | Total "A".                              | 587402/- | Total "A".                     | 593276/- | Total "A".                     | 616772/- |  |  |
| Non Schedule item.             | 13781/-  | Non Schedule item.                      | 13765/-  | Non Schedule item.             | 15312/-  | Non Schedule item.             | 14700/-  |  |  |
| G. Total                       | 601183/- | G. Total                                | 601167/- | G. Total                       | 608588/- | G. Total                       | 631472/- |  |  |
| Say Rs:                        | 601200/- |   |          |                                |          |                                |          |  |  |

The Rate Quoted by M/S. Afridi Const: Co:, Government Contractor, Cost of Civil Work Schedule item @ At Par & Non Schedule item Rs: 13765/- found lowest, hence recommended for favor of necessary approval.

(MUHAMMAD NASUR KHAN GHOURI) (MEMBER)

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II,

Karachi.

(ASIM HUSSAIN) (MEMBER)

EXECUTIVE ENGINEER, Education Works Division No:1

Karachi.

(AMANULLAH MEMON) (CHAIRMAN)

EXECUTIVE ENGINEER.

Provincial Buildings Division No. II.

NIT No. TC/G-55/PBD-II/2016-17/1254, Dated: 07.12.2016. Provincial Buildings Division No.II, Karachi

| 1.         | Name of Procuring Agency:  |              | Provincial Buildings Division No. II, Karachi.         |   |                                      |   |          |  |  |
|------------|--|--------------|--|---|--------------------------------------|---|----------|--|--|
| 2.         | Tender Reference No.   |              | NIT No. TC/G-55/PBD-II/2016-17/1254, Dated: 07.12.2016 |   |                                      |   |          |  |  |
| 3.         | Tender description / Name of work / item.                                      |              |  | M/R to Sindh Secretariat No.II, (Tughlaq House Karachi, (Coloring, Painting, Work in Stair Case Ground to 3 <sup>rd</sup> Floor). |                                      |   |          |  |  |
| 4          | Method of Procurement:   |              |  | e stage – one   | envelope procedu                     | re.   |          |  |  |
| 5          | Tender Published:  |              |  | A Sr.No. 30   | 763                                  |   |          |  |  |
| 6          | Total Bid documents Sold:  |              |  |   | (03)                                 |   |          |  |  |
| 7          | Total Bids Received:   |              |  |   | (03)                                 |   |          |  |  |
| 8          | Technical Bid Opening date: (if applicable) (Provide details in separate form) |              |  | Not applicable  |                                      |   |          |  |  |
| 9          | No. of Bid technically qualified (if   | applicable): | Not applicable   |   |                                      |   |          |  |  |
| 10         | Bid (s) Rejected:  |              | NIL  |   |                                      |   |          |  |  |
| 11         | Financial Bid Opening date   |              | 28.12.2016   |   |                                      |   |          |  |  |
|            | Bid Evaluation Report:   |              |  |   |                                      |   |          |  |  |
| Sr.<br>No. | Name of Firm or Bidder   |              | Cost offered<br>by the bidder                          |   | Comparison<br>with Estimated<br>cost | Reasons<br>for<br>acceptance<br>/ rejection | Remarks. |  |  |
| 1          | 2  | 3            |  | 4   | 5                                    | 6   | 7        |  |  |
| 1          | M/S. Afridi Const: Co:   | 601167/-     |  | 1 <sup>st</sup><br>lowest   | Within<br>Estimated cost             | 1 <sup>st</sup> Lowest                      | Accepted |  |  |
| 2          | M/S. Joya Contractor.  | 608588/-     |  | 2 <sup>nd</sup>   |                                      |   | Highest  |  |  |
| 3          | M/S. S. Sajid Enterprises.   | 631472/-     |  | 3 <sup>rd</sup>   |                                      |   | Highest  |  |  |

(MUHAMMAD NASH KHAN GHOURI)

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi. (Member) EXECUTIVE ENGINEER, Education Works Division No:1 Karachi. (AMANULLAH MEMON)
(Chairman)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.

| 01 | NAME OF PROCURING AGENCY  | EXECUTIVE ENGINEER, PR   | OVINCIAL BUILDINGS DIVISION N        | O.II, KARCHI.                                 |  |  |  |  |
|----|---|--|--------------------------------------|---|--|--|--|--|
| 02 | TENDER REFERENCE  | No. TC/G-55/PBD-II/2016-17/1254,dated 07.12.2016                   |                                      |   |  |  |  |  |
| 03 | TENDER DESCRIPTION /NAME OF WORK/ITEM.  | M/R to Sindh Secretariat N<br>3 <sup>rd</sup> Floor).              | o.II, (Tughlaq House) Karachi, (Colo | oring, Painting, Work in Stair Case Ground to |  |  |  |  |
| 04 | METHOD OF PROCUREMENT   | SINGLE STAGE.  |                                      |   |  |  |  |  |
| 05 | NAME OF FIRM/BIDDER   | M/S. Afridi Const: Co: M/S. Joya Contractor. M/S. S. Sajid Enterpr |                                      |   |  |  |  |  |
| 06 | N.T.N   | AVAILABLE.   | AVAILABLE.                           | AVAILABLE.                                    |  |  |  |  |
| 07 | S.R.B.  | AVAILABLE.   | AVAILABLE.                           | AVAILABLE.                                    |  |  |  |  |
| 08 | REGISTRATION WITH P.E.C   | NOT REQUIRED.  | NOT REQUIRED.                        | NOT REQUIRED.                                 |  |  |  |  |
| 09 | RELEVANT EXPERIENCE   | AVAILABLE.   | AVAILABLE.                           | AVAILABLE.                                    |  |  |  |  |
| 10 | 02% EARNEST MONEY   | AVAILABLE.   | AVAILABLE.                           | AVAILABLE.                                    |  |  |  |  |
| 11 | TENDER FEE/COST OF BIDDING DOCUMENT   | DEPOSITED.   | DEPOSITED.                           | DEPOSITED.                                    |  |  |  |  |
| 12 | TURN-OVER OF ATLEAST LAST THREE YEARS.  | AVAILABLE  | AVAILABLE                            | AVAILABLE                                     |  |  |  |  |
| 13 | AFFIDAVIT TO THE EFFECT THE FIRM IS<br>NOT BLACK LISTED AND THE<br>INFORMATION ARE TRUE/ CORRECT.                               | AVAILABLE  | AVAILABLE                            | AVAILABLE                                     |  |  |  |  |
| 14 | UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN-NECESSARY DELAY IN WORK | AVAILABLE  | AVAILABLE                            | AVAILABLE                                     |  |  |  |  |

(MUHAMMAD NASH KHAN GHOURI)

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi. (ASIM HUSSAIN) (Member)

EXECUTIVE ENGINEER, Education Works Division No:1 Karachi. (AMANULLAH MEMON)

(Chairman)

EXECUTIVE ENGINEER.
Provincial Buildings Division No. II.
Karachi.

NIT No. TC/G-55/PBD-II/2016-17/1254, Dated: 07.12.2016. Provincial Buildings Division No.II, Karachi

| 1.         | Name of Procuring Agency:  |                      | Provincial Buildings Division No. II, Karachi.         |  |                                      |   |          |  |  |
|------------|--|----------------------|--|--|--------------------------------------|---|----------|--|--|
| 2.         | Tender Reference No.   |                      | NIT No. TC/G-55/PBD-II/2016-17/1254, Dated: 07.12.2016 |  |                                      |   |          |  |  |
| 3.         | Tender description / Name of work / item.                                      |                      |  | M/R to Sindh Secretariat No.II, (Tughlaq House)<br>Karachi, (Renovation of Office of Secretary Excise &<br>Taxation Department 2 <sup>nd</sup> Floor). |                                      |   |          |  |  |
| 4          | Method of Procurement:   |                      |  | e stage – one  | envelope procedu                     | re.   |          |  |  |
| 5          | Tender Published:  |                      |  | RA Sr.No. 30   | 763                                  |   |          |  |  |
| 6          | Total Bid documents Sold:  |                      |  |  | (03)                                 |   |          |  |  |
| 7          | Total Bids Received:   |                      |  |  | (03)                                 |   |          |  |  |
| 8          | Technical Bid Opening date: (if applicable) (Provide details in separate form) |                      |  | Not applicable   |                                      |   |          |  |  |
| 9          | No. of Bid technically qualified (if appl                                      | icable):             | Not applicable   |  |                                      |   |          |  |  |
| 10         | Bid (s) Rejected:  |                      | NIL  |  |                                      |   |          |  |  |
| 11         | Financial Bid Opening date   |                      | 28.12.2016   |  |                                      |   |          |  |  |
|            | Bid Evaluation Report:   |                      |  |  |                                      |   |          |  |  |
| Sr.<br>No. | Name of Firm or Bidder   | Cost off<br>by the b |  | Ranking<br>in terms<br>of cost   | Comparison<br>with Estimated<br>cost | Reasons<br>for<br>acceptance<br>/ rejection | Remarks. |  |  |
| 1          | 2  | 3                    |  | 4  | 5                                    | 6   | 7        |  |  |
| 1          | M/S. Sohail Construction.  | 594125/-             |  | 1 <sup>st</sup><br>lowest  | Within<br>Estimated cost             | 1 <sup>st</sup> Lowest                      | Accepted |  |  |
| 2          | M/S. Joya Contractor.  | 603608/-             |  | 2 <sup>nd</sup>  |                                      |   | Highest  |  |  |
| 3          | M/S. Ibrahim Khan Const: Co:.  | 609960/-             |  | 3 <sup>rd</sup>  |                                      |   | Highest  |  |  |

(MUHAMMAD NASIR KHAN GHOURI) (Member) DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi.

(Member) EXECUTIVE ENGINEER. Education Works Division No:1 Karachi.

(AMANULLAH MEMON)

(Chairman)
EXECUTIVE ENGINEER.
Provincial Buildings Division No. II.
Karachi.

M/R to Sindh Secretariat No.II, (Tughlaq House) Karachi, (Renovation of Office of Secretary Excise & Taxation Department 2<sup>nd</sup> Floor)

Estimate Sanctioned Vied C.E. letter NO: 231

Dated: 16.11.2016.

Tender invited vied letter No. TC/G-55/PBD-II/2016-17/ 1254

Dated: 07. 12. 2016.

Date of Issue: 26.12.2016.

Date of Opening: 28.12.2016.

| As per Sanctioned Es              | timate   | Rate Quoted by the Bidders/Contractors. |          |                                   |          |                                   |          |  |  |
|-----------------------------------|----------|---|----------|-----------------------------------|----------|-----------------------------------|----------|--|--|
| Description of Items.             | Amount   | M/S. Sohail Construction.               |          | M/S. Joya Contractor.             |          | M/S. Ibrahim Khan Constt: Co:     |          |  |  |
| Cost of Civil Work<br>Part "A"    |          | Cost of Civil Work<br>Part "A"          |          | Cost of Civil Work<br>Part "A"    |          | Cost of Civil Work<br>Part "A"    |          |  |  |
| Cost of Schedule Items.           | 98494/-  | Cost of Schedule Items.                 | 98494/-  | Cost of Schedule Items.           | 98494/-  | Cost of Schedule Items.           | 98494/-  |  |  |
| 20% Below on Sch: Items<br>No:6.  | 8839/-   | 8.97% Below.                            | 8835/-   | 04% Below.                        | 3940/-   | At par.                           | -        |  |  |
| Total "A".                        | 89655/-  | Total "A".                              | 89659/-  | Total "A".                        | 94554/-  | Total "A".                        | 98494/-  |  |  |
| Cost of Electric Work<br>Part "B" |          | Cost of Electric Work<br>Part "B"       |          | Cost of Electric Work<br>Part "B" |          | Cost of Electric Work<br>Part "B" |          |  |  |
| Cost of Schedule Items.           | 33960/-  | Cost of Schedule Items.                 | 33960/-  | Cost of Schedule Items.           | 33960/-  | Cost of Schedule Items.           | 33960/-  |  |  |
| At par.                           |          | At par.                                 |          | 05% Above.                        | 1698/-   | 08% Above.                        | 2717/-   |  |  |
| Total "B"                         | 33960/-  | Total "B"                               | 33960/-  | Total "B"                         | 35658/-  | Total "B"                         | 35677/-  |  |  |
| Non Schedule item.                | 471826/- | Non Schedule item.                      | 470506/  | Non Schedule item.                | 473396/- | Non Schedule item.                | 475789/- |  |  |
| G. Total                          | 595400/- | G. Total                                | 594125/- | G. Total                          | 603608/- | G. Total                          | 609960/- |  |  |

The Rate Quoted by M/S. Sohail Construction, Government Contractor, Cost of Civil Work Schedule item @8.97% Below, Electric Work Schedule item At Par & Non Schedule item Rs: 470506/- found lowest, hence recommended for favor of necessary approval.

(MUHAMMAD NASHE KHAN GHOURI)

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II,

Karachi.

(WSENT HUSSAIN) (MEMBER)

EXECUTIVE ENGINEER. Education Works Division No:1

Karachi.

(AMANULLAH MEMON)

(CHAIRMAN)

EXECUTIVE ENGINEER.

Provincial Buildings Division No. II.

| 01 | NAME OF PROCURING AGENCY  | EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI.   |                       |                               |  |  |  |  |
|----|---|--|-----------------------|-------------------------------|--|--|--|--|
| 02 | TENDER REFERENCE  | No. TC/G-55/PBD-11/2016-17/12  | 254,dated 07.12.2016  |                               |  |  |  |  |
| 03 | TENDER DESCRIPTION /NAME OF WORK/ITEM.  | M/R to Sindh Secretariat No.II, (Tughlaq House) Karachi, (Renovation of Office of Secretary Excise & Taxation Department 2 <sup>nd</sup> Floor). |                       |                               |  |  |  |  |
| 04 | METHOD OF PROCUREMENT   | SINGLE STAGE.  |                       |                               |  |  |  |  |
| 05 | NAME OF FIRM/BIDDER   | M/S. Sohail Construction.  | M/S. Joya Contractor. | M/S. Ibrahim Khan Constt: Co: |  |  |  |  |
| 06 | N.T.N   | AVAILABLE.   | AVAILABLE.            | AVAILABLE.                    |  |  |  |  |
| 07 | S.R.B.  | AVAILABLE.   | AVAILABLE.            | AVAILABLE.                    |  |  |  |  |
| 08 | REGISTRATION WITH P.E.C   | NOT REQUIRED.  | NOT REQUIRED.         | NOT REQUIRED.                 |  |  |  |  |
| 09 | RELEVANT EXPERIENCE   | AVAILABLE.   | AVAILABLE.            | AVAILABLE.                    |  |  |  |  |
| 10 | 02% EARNEST MONEY   | AVAILABLE.   | AVAILABLE.            | AVAILABLE.                    |  |  |  |  |
| 11 | TENDER FEE/COST OF BIDDING DOCUMENT   | DEPOSITED.   | DEPOSITED.            | DEPOSITED.                    |  |  |  |  |
| 12 | TURN-OVER OF ATLEAST LAST THREE YEARS.  | AVAILABLE  | AVAILABLE             | AVAILABLE                     |  |  |  |  |
| 13 | AFFIDAVIT TO THE EFFECT THE FIRM IS<br>NOT BLACK LISTED AND THE<br>INFORMATION ARE TRUE/ CORRECT.                               | AVAILABLE  | AVAILABLE             | AVAILABLE                     |  |  |  |  |
| 14 | UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN-NECESSARY DELAY IN WORK | AVAILABLE  | AVAILABLE             | AVAILABLE                     |  |  |  |  |

(MUHAMMAD NASH KHAN GHOURI)

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi. (ASINI HUSSAIN) (Member)

EXECUTIVE ENGINEER, Education Works Division No:1 Karachi. (AMANULIZH MEMON)

(Chairman)
EXECUTIVE ENGINEER.
Provincial Buildings Division No. II.
Karachi.

NIT No. TC/G-55/PBD-II/2016-17/1254, Dated: 07.12.2016. Provincial Buildings Division No.II, Karachi

| 1.         | Name of Procuring Agency:  |                      | Provincial Buildings Division No. II, Karachi.         |  |                                      |   |          |  |  |
|------------|--|----------------------|--|--|--------------------------------------|---|----------|--|--|
| 2.         | Tender Reference No.   |                      | NIT No. TC/G-55/PBD-II/2016-17/1254, Dated: 07.12.2016 |  |                                      |   |          |  |  |
| 3.         | Tender description / Name of work / item.                                      |                      |  | M/R to Sindh Secretariat No.II, (Tughlaq House)<br>Karachi, (P/F UKPVC 1" dia for A.Cs Drain @ front<br>wall of Building). |                                      |   |          |  |  |
| 4          | Method of Procurement:   |                      |  | e stage – one  | e envelope procedu                   | ire.  |          |  |  |
| 5          | Tender Published:  |                      |  | RA Sr.No. 30   | 763.                                 |   |          |  |  |
| 6          | Total Bid documents Sold:  |                      |  |  | (03)                                 |   |          |  |  |
| 7          | Total Bids Received:   |                      |  |  | (03)                                 |   |          |  |  |
| 8          | Technical Bid Opening date: (if applicable) (Provide details in separate form) |                      |  | Not applicable   |                                      |   |          |  |  |
| 9          | No. of Bid technically qualified (if   | applicable):         |  |  | Not applical                         | ble   |          |  |  |
| 10         | Bid (s) Rejected:  |                      | NIL  |  |                                      |   |          |  |  |
| 11         | Financial Bid Opening date   |                      | 28.12.2016   |  |                                      |   |          |  |  |
|            | Bid Evaluation Report:   |                      |  |  |                                      |   |          |  |  |
| Sr.<br>No. | Name of Firm or Bidder   | Cost off<br>by the b |  | Ranking<br>in terms<br>of cost   | Comparison<br>with Estimated<br>cost | Reasons<br>for<br>acceptance<br>/ rejection | Remarks. |  |  |
| 1          | 2  | 3                    |  | 4  | 5                                    | 6   | 7        |  |  |
| 1          | M/S. Qaim Enterprises.   | 249650/-             |  | 1 <sup>st</sup><br>lowest  | Within<br>Estimated cost             | 1 <sup>st</sup> Lowest                      | Accepted |  |  |
| 2          | M/S. S. Sajid Enterprises.   | 251150/-             |  | 2 <sup>nd</sup>  |                                      |   | Highest  |  |  |
| 3          | M/S. Joya Contractors.   | 251900/-             |  | 3 <sup>rd</sup>  |                                      |   | Highest  |  |  |
|            |  |                      |  |  |                                      | /   |          |  |  |

(MUHAMMAD NASIR KHAN GHOURI)

Member

DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II. Karachi.

(Member)

EXECUTIVE ENGINEER. Education Works Division No:1 Karachi.

(AMANULLAH MEMON)
(Chairman)
EXECUTIVE ENGINEER.
Provincial Buildings Division No. II.
Karachi.

M/R to Sindh Secretariat No.II, (Tughlaq House) Karachi, (P/F UPVC 1" dia for A.Cs Drain @ front wall of Building)

Estimate Sanctioned Vied S.E. letter NO:304

Dated: 04.11.2016.

Tender invited vied letter No. TC/G-55/PBD-II/2016-17/ 1254

Dated: 07.12.2016.

Date of Issue: 26.12.2016.

Date of Opening: 28.12.2016.

| As per Sanctioned Estimate |           | Rate Quoted by the Bidders/Contractors. |          |                            |          |                           |          |  |  |
|----------------------------|-----------|---|----------|----------------------------|----------|---------------------------|----------|--|--|
| Description of Items.      | Amount    | M/S. Qaim Enterprises.                  |          | M/S. S. Sajid Enterprises. |          | M/S. Joya Contractors.    |          |  |  |
| Cost of Non Schedule item  | 250038/75 | Cost of Non Schedule item               | 249665/- | Cost of Non Schedule item  | 251160/- | Cost of Non Schedule item | 251907/- |  |  |
| G. Total                   | 250038/75 | G. Total                                | 249665/- | G. Total                   | 251160/- | G. Total                  | 251907/- |  |  |
| Say Rs:                    | 250000/-  | Say Rs:                                 | 249650/- | Say Rs:                    | 251150/- | Say Rs:                   | 251900/- |  |  |

The Rate Quoted by M/S. Qaim Enterprises, Government Contractor, Cost of Non Schedule item Rs: 249650%-found lowest, hence recommended for favor of

necessary approval.

(MUHAMMAD NASAR KHAN GHOURI)

(MEMBER)

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II,

Karachi.

ASIM HUSSAIN) (MEMBER)

EXECUTIVE ENGINEER.

Education Works Division No:1

Karachi.

(AMANULLA MEMON)

(CHAIRMAN)

EXECUTIVE ENGINEER,

Provincial Buildings Division No. II,

| 01 | NAME OF PROCURING AGENCY  | EXECUTIVE ENGINEER, PR  | EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI. |                        |  |  |  |  |  |
|----|---|---|--|------------------------|--|--|--|--|--|
| 02 | TENDER REFERENCE  | No. TC/G-55/PBD-II/2016-17/   | 1254,dated 07.12.2016  |                        |  |  |  |  |  |
| 03 | TENDER DESCRIPTION /NAME OF WORK/ITEM.  | M/R to Sindh Secretariat No.II, (Tughlaq House) Karachi, (P/F UPVC 1" dia for A.Cs Drain @ front wall of Building). |  |                        |  |  |  |  |  |
| 04 | METHOD OF PROCUREMENT   | SINGLE STAGE.   |  |                        |  |  |  |  |  |
| 05 | NAME OF FIRM/BIDDER   | M/S. Qaim Enterprises.  | M/S. S. Sajid Enterprises.                                       | M/S. Joya Contractors. |  |  |  |  |  |
| 06 | N.T.N   | AVAILABLE.  | AVAILABLE.   | AVAILABLE.             |  |  |  |  |  |
| 07 | S.R.B.  | AVAILABLE.  | AVAILABLE.   | AVAILABLE.             |  |  |  |  |  |
| 08 | REGISTRATION WITH P.E.C   | NOT REQUIRED.   | NOT REQUIRED.  | NOT REQUIRED.          |  |  |  |  |  |
| 09 | RELEVANT EXPERIENCE   | AVAILABLE.  | AVAILABLE.   | AVAILABLE.             |  |  |  |  |  |
| 10 | 02% EARNEST MONEY   | AVAILABLE.  | AVAILABLE.   | AVAILABLE.             |  |  |  |  |  |
| 11 | TENDER FEE/COST OF BIDDING DOCUMENT   | DEPOSITED.  | DEPOSITED.   | DEPOSITED.             |  |  |  |  |  |
| 12 | TURN-OVER OF ATLEAST LAST THREE YEARS.  | AVAILABLE   | AVAILABLE  | AVAILABLE              |  |  |  |  |  |
| 13 | AFFIDAVIT TO THE EFFECT THE FIRM IS<br>NOT BLACK LISTED AND THE<br>INFORMATION ARE TRUE/ CORRECT.                               | AVAILABLE   | AVAILABLE  | AVAILABLE              |  |  |  |  |  |
| 14 | UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN-NECESSARY DELAY IN WORK | AVAILABLE   | AVAILABLE  | AVAILABLE              |  |  |  |  |  |

(MUHAMMAD NASAKHAN GHOURI)

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II. Karachi. (Member)
EXECUTIVE ENGINEER.

EXECUTIVE ENGINEER, Education Works Division No:1 Karachi. (AMANULAH MEMON)

EXECUTIVE ENGINEER.
Provincial Buildings Division No. II,
Karachi.

NIT No. TC/G-55/PBD-II/2016-17/1254, Dated: 07.12.2016. Provincial Buildings Division No.II, Karachi

| 1.         | Name of Procuring Agency:  |                       | Provi  | ncial Buildir                  | ngs Division No. II                    | , Karachi.                                  |          |  |  |
|------------|--|-----------------------|--|--------------------------------|--|---|----------|--|--|
| 2.         | Tender Reference No.   |                       | NIT No. TC/G-55/PBD-II/2016-17/1254, Dated: 07.12.2016 |                                |  |   |          |  |  |
| 3.         | Tender description / Name of work / item.                                      |                       |  |                                | Secretariat No.II<br>I. Shades for Ven |   | Building |  |  |
| 4          | Method of Procurement:   |                       |  | e stage – one                  | e envelope procedu                     | re.   |          |  |  |
| 5          | Tender Published:  |                       |  | A Sr.No. 30                    | 763                                    |   |          |  |  |
| 6          | Total Bid documents Sold:  |                       |  |                                | (03)                                   |   |          |  |  |
| 7          | Total Bids Received:   |                       |  |                                | (03)                                   |   |          |  |  |
| 8          | Technical Bid Opening date: (if applicable) (Provide details in separate form) |                       |  | Not applicable                 |  |   |          |  |  |
| 9          | No. of Bid technically qualified (if applicable):                              |                       |  | Not applicable                 |  |   |          |  |  |
| 10         | Bid (s) Rejected:  |                       | NIL  |                                |  |   |          |  |  |
| 11         | Financial Bid Opening date   |                       | 28.12.2016   |                                |  |   |          |  |  |
|            | Bid Evaluation Report:   |                       |  |                                |  |   |          |  |  |
| Sr.<br>No. | Name of Firm or Bidder   | Cost off<br>by the bi |  | Ranking<br>in terms<br>of cost | Comparison<br>with Estimated<br>cost   | Reasons<br>for<br>acceptance<br>/ rejection | Remarks  |  |  |
| 1          | 2  | 3                     |  | 4                              | 5                                      | 6   | 7        |  |  |
| 1          | M/S. Qaim Enterprises.   | 998450/-              |  | 1 <sup>st</sup><br>lowest      | Within<br>Estimated cost               | Ist Lowest                                  | Accepted |  |  |
| 2          | M/S. Liaquat Ali & Co:   | 1008350/-             |  | 2 <sup>nd</sup>                |  |   | Highest  |  |  |
| 3          | M/S. S.M. Shoaib.  | 101656                | 0/-  | 3 <sup>rd</sup>                |  |   | Highest  |  |  |

(MUHAMMAD NASTR KHAN GHOURI)

Officer,

DIVISIONAL ACCOUNTS OFFICER,

Provincial Buildings Division No. II, Karachi.

(ASIM HUSSA

(Member) EXECUTIVE ENGINEER. Education Works Division No:1 Karachi.

(AMANULLAH MEMON)
(Chairman)
EXECUTIVE ENGINEER.
Provincial Buildings Division No. II,
Karachi.

M/R to Sindh Secretariat No.III (Old KDA Building) Karachi (P/F G.I. Shades for Vendors)

Estimate Sanctioned Vied C.E. letter NO: 234

Dated: 16.11.2016.

Tender invited vied letter No. TC/G-55/PBD-II/2016-17/ 1254

Dated: 07.12 .2016.

Date of Issue: 26.12.2016.

Date of Opening: 28.12.2016.

| As per Sanctioned E                  | stimate   | Rate Quoted by the Bidders/Contractors. |          |                                |           |                                |           |  |  |  |
|--------------------------------------|-----------|---|----------|--------------------------------|-----------|--------------------------------|-----------|--|--|--|
| Description of Items.                | Amount    | M/S. Qaim Enterprises.                  |          |                                |           | M/S. S.M. Shoaib.              |           |  |  |  |
| Cost of Civil Work<br>Part "A"       |           | Cost of Civil Work<br>Part "A"          |          | Cost of Civil Work<br>Part "A" |           | Cost of Civil Work<br>Part "A" |           |  |  |  |
| Cost of Schedule Items.              | 224773/-  | Cost of Schedule Items.                 | 224773/- | Cost of Schedule Items.        | 224773/-  | Cost of Schedule Items.        | 224773/-  |  |  |  |
| 20% Below on<br>Schedule Items No.2. | 35427/-   | 15.80% Below on Sch:<br>Items.          | 35514/-  | 13.50% Below on Sch:<br>Items. | 30344/-   | 12% Below on Sch:<br>Items.    | 26972/-   |  |  |  |
| Total "A".                           | 189346/-  | Total "A".                              | 189259/- | Total "A".                     | 194429/-  | Total "A".                     | 197800/-  |  |  |  |
| Non Schedule item.                   | 810650/-  | Non Schedule item.                      | 809200/- | Non Schedule item.             | 813911/-  | Non Schedule item.             | 140746/-  |  |  |  |
| G. Total                             | 999996/-  | G. Total                                | 998450/- | G. Total                       | 1008350/- | G. Total                       | 1016560/- |  |  |  |
| Say Rs:                              | 1000000/- |   |          |                                |           |                                |           |  |  |  |

The Rate Quoted by M/S. Qaim Enterprises, Government Contractor, Cost of Civil Work Schedule item @15.80% Below, Non Schedule item Rs: 809200/- found lowest, hence recommended for favor of necessary approval.

(MUHAMMAD NASIB KHAN GHOURI)

DIVISIONAL ACCOUNTS OFFICER. Provincial Buildings Division No. II.

Karachi.

(ASIM HUSSAIN) (MEMBER)

EXECUTIVE ENGINEER,

Education Works Division No:I

Karachi.

(AMANULIAH MEMON)

(CHÁIRMAN) EXECUTIVE ENGINEER.

Provincial Buildings Division No. II,

| 01 | NAME OF PROCURING AGENCY  | EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI.                          |                        |                   |  |  |  |  |
|----|---|---|------------------------|-------------------|--|--|--|--|
| 02 | TENDER REFERENCE  | No. TC/G-55/PBD-II/2016-17/   | 1254,dated 07.12.2016  |                   |  |  |  |  |
| 03 | TENDER DESCRIPTION /NAME OF WORK/ITEM.  | M/R to Sindh Secretariat No.III (Old KDA Building) Karachi (P/F G.I. Shades for Vendors). |                        |                   |  |  |  |  |
| 04 | METHOD OF PROCUREMENT   | SINGLE STAGE.   | SINGLE STAGE.          |                   |  |  |  |  |
| 05 | NAME OF FIRM/BIDDER   | M/S. Qaim Enterprises.  | M/S. Liaquat Ali & Co: | M/S. S.M. Shoaib. |  |  |  |  |
| 06 | N.T.N   | AVAILABLE.  | AVAILABLE.             | AVAILABLE.        |  |  |  |  |
| 07 | S.R.B.  | AVAILABLE.  | AVAILABLE.             | AVAILABLE.        |  |  |  |  |
| 08 | REGISTRATION WITH P.E.C   | NOT REQUIRED.   | NOT REQUIRED.          | NOT REQUIRED.     |  |  |  |  |
| 09 | RELEVANT EXPERIENCE   | AVAILABLE.  | AVAILABLE.             | AVAILABLE.        |  |  |  |  |
| 10 | 02% EARNEST MONEY   | AVAILABLE.  | AVAILABLE.             | AVAILABLE.        |  |  |  |  |
| 11 | TENDER FEE/COST OF BIDDING DOCUMENT   | DEPOSITED.  | DEPOSITED.             | DEPOSITED.        |  |  |  |  |
| 12 | TURN-OVER OF ATLEAST LAST THREE YEARS.  | AVAILABLE   | AVAILABLE              | AVAILABLE         |  |  |  |  |
| 13 | AFFIDAVIT TO THE EFFECT THE FIRM IS<br>NOT BLACK LISTED AND THE<br>INFORMATION ARE TRUE/ CORRECT.                               | AVAILABLE   | AVAILABLE              | AVAILABLE         |  |  |  |  |
| 14 | UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN-NECESSARY DELAY IN WORK | AVAILABLE   | AVAILABLE              | AVAILABLE /       |  |  |  |  |

(MUHAMMAD NAMIR KHAN GHOURI)

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II. Karachi. (ASIM MUSSAIN) (Member)

EXECUTIVE ENGINEER, Education Works Division No:1 Karachi. (AMANULLAH MEMON)

(Chairman)
EXECUTIVE ENGINEER.
Provincial Buildings Division No. II.
Karachi.

NIT No. TC/G-55/PBD-II/2016-17/1254, Dated: 07.12.2016. Provincial Buildings Division No.II, Karachi

| 1.         | Name of Procuring Agency:  |  | Provincial Buildings Division No. II, Karachi.         |                                |                                      |   |            |  |
|------------|--|--|--|--------------------------------|--------------------------------------|---|------------|--|
| 2.         | Tender Reference No.   |  | NIT No. TC/G-55/PBD-II/2016-17/1254, Dated: 07.12.2016 |                                |                                      |   |            |  |
| 3.         | Tender description / Name of work / item.                                      |  |  | to Sindh :                     | Secretariat No.V                     | l, Karachi (l                               | Day to day |  |
| 4          | Method of Procurement:   |  |  | e stage – one                  | e envelope procedu                   | re.   |            |  |
| 5          | Tender Published:  |  |  | RA Sr.No. 30                   | 763                                  |   |            |  |
| 6          | Total Bid documents Sold:  |  |  |                                | (03)                                 |   |            |  |
| 7          | Total Bids Received:   |  |  |                                | (03)                                 |   |            |  |
| 8          | Technical Bid Opening date: (if applicable) (Provide details in separate form) |  | Not applicable   |                                |                                      |   |            |  |
| 9          | No. of Bid technically qualified (if   | o. of Bid technically qualified (if applicable): |  |                                | Not applicat                         | ole   |            |  |
| 10         | Bid (s) Rejected:  |  | NIL  |                                |                                      |   |            |  |
| 11         | Financial Bid Opening date   |  | 28.12.2016   |                                |                                      |   |            |  |
|            | Bid Evaluation Report:   |  |  |                                |                                      |   |            |  |
| Sr.<br>No. | Name of Firm or Bidder   | Cost off<br>by the bi                            |  | Ranking<br>in terms<br>of cost | Comparison<br>with Estimated<br>cost | Reasons<br>for<br>acceptance<br>/ rejection | Remarks.   |  |
| 1          | 2  | 3  |  | 4                              | 5                                    | 6   | 7          |  |
| 1          | M/S. Sahar Enterprises.  | 498609/-   |  | 1 <sup>st</sup><br>lowest      | Within<br>Estimated cost             | 1 <sup>st</sup> Lowest                      | Accepted   |  |
| 2          | M/S. Liaquat Ali & Co:   | 507345/-   |  | 2 <sup>nd</sup>                |                                      |   | Highest    |  |
| 3          | M/S. Qaim Enterprises.   | 51896  | 3/-  | 3 <sup>rd</sup>                |                                      |   | Highest    |  |

(MUHAMMAD NASIK KHAN GHOURI) (Member) DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi.

(Member) EXECUTIVE ENGINEER. Education Works Division No:1 Karachi.

(AMANULLAH MEMON)
(Chairman)
EXECUTIVE ENGINEER,
Provincial buildings Division No. II,
Karachi.

M/R to Sindh Secretariat No.VI, Karachi (Day to day complaint).

Estimate Sanctioned Vied S.E. letter NO: 280

Dated: 01.11.2016.

Tender invited vied letter No. TC/G-55/PBD-II/2016-17/ 1254

Dated: 07.12.2016.

Date of Issue: 26.12.2016.

Date of Opening: 28.12.2016.

| As per Sanctioned E               | stimate  |                                   |          | Rate Quoted by the Bidder         | s/Contractor | s.                                |          |
|-----------------------------------|----------|-----------------------------------|----------|-----------------------------------|--------------|-----------------------------------|----------|
| Description of Items.             | Amount   | M/S. Sahar Enterprises.           |          | M/S. Liaquat Ali & Co:            |              | M/S. Qaim Enterprises.            |          |
| Cost of Civil Work<br>Part "A"    |          | Cost of Civil Work<br>Part "A"    |          | Cost of Civil Work<br>Part "A"    |              | Cost of Civil Work<br>Part "A"    |          |
| Cost of Schedule Items.           | 325711/- | Cost of Schedule Items.           | 325711/- | Cost of Schedule Items.           | 325711/-     | Cost of Schedule Items.           | 325711/- |
| At Par                            |          | At Par                            |          | 02% Above on Sch:<br>Items.       | 6514/-       | 05% Above on Sch:<br>Items.       | 16286/-  |
| Total "A".                        | 325711/- | Total "A".                        | 325711/- | Total "A".                        | 332225/-     | Total "A".                        | 341997/- |
| Cost of Electric Work<br>Part "B" |          | Cost of Electric Work<br>Part "B" |          | Cost of Electric Work<br>Part "B" |              | Cost of Electric Work<br>Part "B" |          |
| Cost of Schedule Items.           | 37169/-  | Cost of Schedule Items.           | 37169/-  | Cost of Schedule Items.           | 37169/-      | Cost of Schedule Items.           | 37169/-  |
| At par.                           |          | At par.                           |          | 02.50% Above on Sch:<br>Items.    | 929/-        | 05.50% Above on Sch:<br>Items.    | 2044/-   |
| Total "B"                         | 37169/-  | Total "B"                         | 37169/-  | Total "B"                         | 38098/-      | Total "B"                         | 39213/-  |
| Non Schedule item.                | 136338/- | Non Schedule item.                | 135729/- | Non Schedule item.                | 137022/-     | Non Schedule item.                | 137823/- |
| G. Total                          | 499218/- | G. Total                          | 498609/- | G. Total                          | 507345/-     | G. Total                          | 518963/- |
| Say Rs:                           | 499200/- |                                   |          |                                   |              |                                   |          |

The Rate Quoted by M/S. Sahar Enterprises, Government Contractor, Cost of Civil Work Schedule item @ At Par. Electric Work Schedule item @ At Par & Non Schedule item Rs: 135729/- found lowest, hence recommended for favor of necessary approval.

(MUHAMMAD NASHR KHAN GHOURI) (MEMBER)

DIVISIONAL ACCOUNTS OFFICER.
Provincial Buildings Division No. II.

Karachi.

(ASINTHUSSAIN) (MEMBER)

EXECUTIVE ENGINEER, Education Works Division No:1

Karachi.

(AMANULLAM MEMON) (CHAIRMAN)

EXECUTIVE ENGINEER.

Provincial Buildings Division No. II.

| 01 | NAME OF PROCURING AGENCY  | EXECUTIVE ENGINEER, PR      | OVINCIAL BUILDINGS DIVISION NO                                  | ).II, KARCHI.          |  |  |  |  |
|----|---|-----------------------------|---|------------------------|--|--|--|--|
| 02 | TENDER REFERENCE  | No. TC/G-55/PBD-II/2016-17/ | 1254,dated 07.12.2016   |                        |  |  |  |  |
| 03 | TENDER DESCRIPTION /NAME OF WORK/ITEM.  | M/R to Sindh Secretariat No | M/R to Sindh Secretariat No.VI, Karachi (Day to day complaint). |                        |  |  |  |  |
| 04 | METHOD OF PROCUREMENT   | SINGLE STAGE.               |   |                        |  |  |  |  |
| 05 | NAME OF FIRM/BIDDER   | M/S. Sahar Enterprises.     | M/S. Liaquat Ali & Co:  | M/S. Qaim Enterprises. |  |  |  |  |
| 06 | N.T.N   | AVAILABLE.                  | AVAILABLE.  | AVAILABLE.             |  |  |  |  |
| 07 | S.R.B.  | AVAILABLE.                  | AVAILABLE.  | AVAILABLE.             |  |  |  |  |
| 08 | REGISTRATION WITH P.E.C   | NOT REQUIRED.               | NOT REQUIRED.   | NOT REQUIRED.          |  |  |  |  |
| 09 | RELEVANT EXPERIENCE   | AVAILABLE.                  | AVAILABLE.  | AVAILABLE.             |  |  |  |  |
| 10 | 02% EARNEST MONEY   | AVAILABLE.                  | AVAILABLE.  | AVAILABLE.             |  |  |  |  |
| 11 | TENDER FEE/COST OF BIDDING DOCUMENT   | DEPOSITED.                  | DEPOSITED.  | DEPOSITED.             |  |  |  |  |
| 12 | TURN-OVER OF ATLEAST LAST THREE YEARS.  | AVAILABLE                   | AVAILABLE   | AVAILABLE              |  |  |  |  |
| 13 | AFFIDAVIT TO THE EFFECT THE FIRM IS<br>NOT BLACK LISTED AND THE<br>INFORMATION ARE TRUE/ CORRECT.                               | AVAILABLE                   | AVAILABLE   | AVAILABLE              |  |  |  |  |
| 14 | UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN-NECESSARY DELAY IN WORK | AVAILABLE                   | AVAILABLE   | AVAILABLE /            |  |  |  |  |

(MUHAMMAD NASHK KHAN GHOURI)

(Member) DIVISIONAL ACCOUNTS OFFICER. Provincial Buildings Division No. II. Karachi.

(Member)

EXECUTIVE ENGINEER. Education Works Division No:1 Karachi.

(AMANUELAH MEMON)

(Chairman)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II, Karachi.

NIT No. TC/G-55/PBD-II/2016-17/1254, Dated: 07.12.2016. Provincial Buildings Division No.II, Karachi

| 1.         | Name of Procuring Agency:  |                       | Provincial Buildings Division No. II, Karachi.         |   |                                      |   |          |  |  |
|------------|--|-----------------------|--|---|--------------------------------------|---|----------|--|--|
| 2.         | Tender Reference No.   |                       | NIT No. TC/G-55/PBD-II/2016-17/1254, Dated: 07.12.2016 |   |                                      |   |          |  |  |
| 3.         | Tender description / Name of work / item.                                      |                       |  | M/R to Sindh Secretariat No.VI Karachi (Finance<br>Building) (Electric Work in Corridors of Different<br>Floors). |                                      |   |          |  |  |
| 4          | Method of Procurement:   |                       |  | e stage – one   | e envelope procedu                   | re.   |          |  |  |
| 5          | Tender Published:  |                       |  | RA Sr.No. 30  | 763                                  |   |          |  |  |
| 6          | Total Bid documents Sold:  |                       |  |   | (03)                                 |   |          |  |  |
| 7          | Total Bids Received:   |                       |  |   | (03)                                 |   |          |  |  |
| 8          | Technical Bid Opening date: (if applicable) (Provide details in separate form) |                       |  | Not applicable  |                                      |   |          |  |  |
| 9          | No. of Bid technically qualified (if ap  | oplicable):           |  |   | Not applical                         | ole   |          |  |  |
| 10         | Bid (s) Rejected:  |                       |  |   | NIL                                  |   |          |  |  |
| 11         | Financial Bid Opening date   |                       | 28.12.2016   |   |                                      |   |          |  |  |
|            | Bid Evaluation Report:   |                       |  |   |                                      |   |          |  |  |
| Sr.<br>No. | Name of Firm or Bidder   | Cost off<br>by the bi |  | Ranking<br>in terms<br>of cost  | Comparison<br>with Estimated<br>cost | Reasons<br>for<br>acceptance<br>/ rejection | Remarks. |  |  |
| 1          | 2  | 3                     |  | 4   | 5                                    | 6   | 7        |  |  |
| 1          | M/S. Public Electric Store.  | 599330/-              |  | l <sup>st</sup><br>lowest   | Within<br>Estimated cost             | 1 <sup>st</sup> Lowest                      | Accepted |  |  |
| 2          | M/S. Shahzaib Associates.  | 617950/-              |  | 2 <sup>nd</sup>   |                                      |   | Highest  |  |  |
| 3          | M/S. Niz Electric & Fabricator.  | 63495                 | 0/-  | 3 <sup>rd</sup>   |                                      |   | Highest  |  |  |

(MUHAMMAD NAME KHAN CHOURI)

Offenber)

DIVISIONAL ACCOUNTS OFFICER,

Provincial Buildings Division No. II,

Karachi.

(Member) EXECUTIVE ENGINEER. Education Works Division No:1 Karachi.

(AMANUI/LAH MEMON)

(Chairman)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.

M/R to Sindh Secretariat No.VI Karachi (Finance Building), (Electric Work in Corridors of Different Floors).

Estimate Sanctioned Vied C.E. letter NO: 208

Dated: 14.11.2016.

Tender invited vied letter No. TC/G-55/PBD-II/2016-17/ 1254

Dated: 07.12.2016.

Date of Issue: 26.12.2016.

Date of Opening: 28.12.2016.

| As per Sanctioned Estimate        |          | Rate Quoted by the Bidders/Contractors. |                             |                                   |                           |                                   |                                 |  |  |
|-----------------------------------|----------|---|-----------------------------|-----------------------------------|---------------------------|-----------------------------------|---------------------------------|--|--|
| Description of Items.             | Amount   | M/S. Public Electric Store.             | M/S. Public Electric Store. |                                   | M/S. Shahzaib Associates. |                                   | M/S. Niz Electric & Fabricator. |  |  |
| Cost of Electric Work<br>Part "B" |          | Cost of Electric Work<br>Part "B"       |                             | Cost of Electric Work<br>Part "B" |                           | Cost of Electric Work<br>Part "B" |                                 |  |  |
| Non Schedule item.                | 599600/- | Non Schedule item.                      | 599330/-                    | Non Schedule item.                | 617950/-                  | Non Schedule item.                | 634950/-                        |  |  |
| G. Total                          | 599600/  | G. Total                                | 599330/-                    | G. Total                          | 617950/-                  | G. Total                          | 634950/-                        |  |  |
| Sav Rs:                           | 599600/  |   |                             |                                   |                           |                                   |                                 |  |  |

The Rate Quoted by M/S. Public Electric Store, Government Contractor, Cost of Electric Work Non Schedule item Rs: 599330/- found lowest, hence recommended for favor of necessary approval.

(MUHAMMAD NASPR KHAN GHOURI)

ACCOUNTS OFFICER, Provincial Buildings Division No. II,

Karachi.

EXECUTIVE ENGINEER.

Education Works Division No:1

Karachi.

(AMANULLAH MEMON)

(CHAIRMAN)

TIVE ENGINEER,

Provincial Buildings Division No. II,

/ Karachi.

| 01 | NAME OF PROCURING AGENCY  | EXECUTIVE ENGINEER, PRO       | VINCIAL BUILDINGS DIVISION NO.   | II, KARCHI.                     |  |  |  |  |  |
|----|---|-------------------------------|--|---------------------------------|--|--|--|--|--|
| 02 | TENDER REFERENCE  | No. TC/G-55/PBD-II/2016-17/12 | 254,dated 07.12.2016   |                                 |  |  |  |  |  |
| 03 | TENDER DESCRIPTION /NAME OF WORK/ITEM.  | M/R to Sindh Secretariat No.  | M/R to Sindh Secretariat No.VI Karachi (Finance Building), (Electric Work in Corridors of Different Floors |                                 |  |  |  |  |  |
| 04 | METHOD OF PROCUREMENT   | SINGLE STAGE.                 |  |                                 |  |  |  |  |  |
| 05 | NAME OF FIRM/BIDDER   | M/S. Public Electric Store.   | M/S. Shahzaib Associates.  | M/S. Niz Electric & Fabricator. |  |  |  |  |  |
| 06 | N.T.N   | AVAILABLE.                    | AVAILABLE.   | AVAILABLE.                      |  |  |  |  |  |
| 07 | S.R.B.  | AVAILABLE.                    | AVAILABLE.   | AVAILABLE.                      |  |  |  |  |  |
| 08 | REGISTRATION WITH P.E.C   | NOT REQUIRED.                 | NOT REQUIRED.  | NOT REQUIRED.                   |  |  |  |  |  |
| 09 | RELEVANT EXPERIENCE   | AVAILABLE.                    | AVAILABLE.   | AVAILABLE.                      |  |  |  |  |  |
| 10 | 02% EARNEST MONEY   | AVAILABLE.                    | AVAILABLE.   | AVAILABLE.                      |  |  |  |  |  |
| 11 | TENDER FEE/COST OF BIDDING DOCUMENT   | DEPOSITED.                    | DEPOSITED.   | DEPOSITED.                      |  |  |  |  |  |
| 12 | TURN-OVER OF ATLEAST LAST THREE YEARS.  | AVAILABLE                     | AVAILABLE  | AVAILABLE                       |  |  |  |  |  |
| 13 | AFFIDAVIT TO THE EFFECT THE FIRM IS<br>NOT BLACK LISTED AND THE<br>INFORMATION ARE TRUE/ CORRECT.                               | AVAILABLE                     | AVAILABLE  | AVAILABLE                       |  |  |  |  |  |
| 14 | UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN-NECESSARY DELAY IN WORK | AVAILABLE                     | AVAILABLE  | AVAILABLE /                     |  |  |  |  |  |

(MUHAMMAD NASIR KHAN GHOURI)

(Member)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,

Karachi.

(ASIM HUSSAIN) (Member)

EXECUTIVE ENGINEER, Education Works Division No:1 Karachi, (AMANULLAH MEMON)

(Chairman)

EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.

NIT No. TC/G-55/PBD-II/2016-17/1254, Dated: 07.12.2016. Provincial Buildings Division No.II, Karachi

| 1.         | Name of Procuring Agency:  |                      | Provincial Buildings Division No. II, Karachi. |   |                                      |   |          |  |  |
|------------|--|----------------------|--|---|--------------------------------------|---|----------|--|--|
| 2.         | Tender Reference No.   |                      |  | NIT No. TC/G-55/PBD-II/2016-17/1254, Dated: 07.12.2016  |                                      |   |          |  |  |
| 3.         | Tender description / Name of work / item.                                      |                      |  | M/R to Barrack No.8, Sindh Secretariat Block 4-A<br>Karachi (Office of Sindh Public Procurement Regulatory<br>Authority). |                                      |   |          |  |  |
| 4          | Method of Procurement:   |                      |  | e stage – one   | e envelope procedu                   | re.   |          |  |  |
| 5          | Tender Published:  |                      | SPPR   | RA Sr.No. 30  | 763                                  |   |          |  |  |
| 6          | Total Bid documents Sold:  |                      |  |   | (03)                                 |   |          |  |  |
| 7          | Total Bids Received:   |                      |  |   | (03)                                 |   |          |  |  |
| 8          | Technical Bid Opening date: (if applicable) (Provide details in separate form) |                      |  | Not applicable  |                                      |   |          |  |  |
| 9          | No. of Bid technically qualified (if   | applicable):         | Not applicable                                 |   |                                      |   |          |  |  |
| 10         | Bid (s) Rejected:  |                      | NIL  |   |                                      |   |          |  |  |
| 11         | Financial Bid Opening date   |                      | 28.12.2016                                     |   |                                      |   |          |  |  |
|            | Bid Evaluation Report:   |                      |  |   |                                      |   |          |  |  |
| Sr.<br>No. | Name of Firm or Bidder   | Cost off<br>by the b |  | Ranking<br>in terms<br>of cost  | Comparison<br>with Estimated<br>cost | Reasons<br>for<br>acceptance<br>/ rejection | Remarks. |  |  |
| 1          | 2  | 3                    |  | 4   | 5                                    | 6   | 7        |  |  |
| 1          | M/S. Joya Contractor.  | 499557/-             |  | 1 <sup>st</sup><br>lowest   | Within<br>Estimated cost             | 1 <sup>st</sup> Lowest                      | Accepted |  |  |
| 2          | M/S. S. Sajid Enterprises.   | 51664                | 1/-  | 2 <sup>nd</sup>   |                                      |   | Highest  |  |  |
| 3          | M/S. Qaim Enterprises.   | 53276                | 4/-  | 3 <sup>rd</sup>   |                                      | 1   | Highest  |  |  |

(MUHAMMAD NASAR KHAN GHOURI) DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi.

(Member) EXECUTIVE ENGINEER, Education Works Division No:1

Karachi.

(AMANULUTH MEMON) (Chairman) EXECUTIVE ENGINEER. Provincial Buildings Division No. II, A Karachi.

#### COMPARATIVE STATEMENT

M/R to Barrack No.8, Sindh Secretariat Block 4-A, Karachi (Office of Sindh Public Procurement Regulatory Authority).

Estimate Sanctioned Vied S.E. letter NO: 307

Dated: 11.11.2016.

Tender invited vied letter No. TC/G-55/PBD-II/2016-17/ 1254

Dated: 07.12.2016.

Date of Issue: 26.12.2016.

Date of Opening: 28.12.2016.

| As per Sanctioned E.                  | stimate  |                                   |          | Rate Quoted by the Bidd           | lers/Contracto | ors.                              |          |
|---------------------------------------|----------|-----------------------------------|----------|-----------------------------------|----------------|-----------------------------------|----------|
| Description of Items.                 | Amount   | M/S. Joya Contractor.             |          | M/S. S.Sajid Enterprises.         |                | M/S. Qaim Enterprises.            |          |
| Cost of Civil Work<br>Part "A"        |          | Cost of Civil Work<br>Part "A"    |          | Cost of Civil Work<br>Part "A"    |                | Cost of Civil Work<br>Part "A"    |          |
| Cost of Schedule Items.               | 108776/- | Cost of Schedule Items.           | 108776/- | Cost of Schedule Items.           | 108776/-       | Cost of Schedule Items.           | 108776/- |
| 20% Below on Schedule<br>Items No.04. | 15240/-  | 14.5% Below on<br>Schedule Items  | 15772/-  | 08% Below on Schedule<br>Items    | 8702/-         | 02% Below on Schedule<br>Items    | 2175/-   |
| Total "A".                            | 93536/-  | Total "A".                        | 93536/-  | Total "A".                        | 100074/-       | Total "A".                        | 106601/- |
| Non Schedule item.                    | 271800/- | Non Schedule item.                | 271800/- | Non Schedule item.                | 278080/-       | Non Schedule item.                | 283040/- |
| Cost of W/S&S/F Work<br>Part "B"      |          | Cost of W/S&S/F Work<br>Part "B"  |          | Cost of W/S&S/F Work<br>Part "B"  |                | Cost of W/S&S/F Work<br>Part "B"  |          |
| Cost of Schedule Items.               | 27939/-  | Cost of Schedule Items.           | 27939/-  | Cost of Schedule Items.           | 27939/-        | Cost of Schedule Items.           | 27939/-  |
| 05% Above                             | 1397/-   | 05% Above                         | 1397/-   | 10% Above                         | 2793/-         | 12% Above                         | 3352/-   |
| Total "B"                             | 29336/-  | Total "B"                         | 29336/-  | Total "B"                         | 30732/-        | Total "B"                         | 31291/-  |
| Non Schedule item.                    | 13090/-  | Non Schedule item.                | 13045/-  | Non Schedule item.                | 13185/-        | Non Schedule item.                | 13465/-  |
| Cost of Electric Work<br>Part "C"     |          | Cost of Electric Work<br>Part "C" |          | Cost of Electric Work<br>Part "C" |                | Cost of Electric Work<br>Part "C" |          |
| Cost of Schedule Items.               | 26540/-  | Cost of Schedule Items.           | 26540/-  | Cost of Schedule Items.           | 26540/-        | Cost of Schedule Items.           | 26540/-  |
| At Par                                |          | At Par                            |          | 02% Below.                        | 530/-          | 05% Above                         | 1327/-   |
| Total "C"                             | 26540/-  | Total "C"                         | 26540/-  | Total "C"                         | 27070/-        | Total "C"                         | 27867/-  |
| Non Schedule item.                    | 65425/-  | Non Schedule item.                | 65300/-  | Non Schedule item.                | 67500/-        | Non Schedule item.                | 70500/-  |
| G. Total                              | 499727/- | G. Total                          | 499557/- | G. Total                          | 516641/-       | G. Total                          | 532764/- |
| Say Rs:                               | 499700/- |                                   |          |                                   |                |                                   |          |

The Rate Quoted by M/S. Joya Contractor, Government Contractor, Cost of Civil Work Schedule item @ 14.5% Below, Non Schedule item Rs:271800/-, W/S & S/F Work Schedule item @ 05% Above, Non Schedule item Rs:13045/- Electric Work Schedule item At Par & Non Schedule item Rs:65300 /- found lowest, hence recommended for favor of necessary approval.

(MUHAMMAD NASAKKHAN GHOURI)

DIVISIONAL ACCOUNTS OFFICER.
Provincial Buildings Division No. II,
Karachi.

(ASIM HUSSAIN)
(MEMBER)
EXECUTIVE ENGINEER,
Education Works Division No

EXECUTIVE ENGINEER,
Education Works Division No:I
Karachi.

(AMANULEAH MEMON)

(CHÂURMAN) EXECUTIVE ENGINEER.

Provincial Buildings Division No. II, Karachi.

| 01 | NAME OF PROCURING AGENCY  | EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI.   |                         |               |  |  |  |  |  |
|----|---|--|-------------------------|---------------|--|--|--|--|--|
| 02 | TENDER REFERENCE  | No. TC/G-55/PBD-II/2016-1  | 7/1254,dated 07.12.2016 |               |  |  |  |  |  |
| 03 | TENDER DESCRIPTION /NAME OF WORK/ITEM.  | M/R to Barrack No.8, Sindh Secretariat Block 4-A, Karachi (Office of Sindh Public Procurement Regulatory Authority). |                         |               |  |  |  |  |  |
| 04 | METHOD OF PROCUREMENT   | SINGLE STAGE.  |                         |               |  |  |  |  |  |
| 05 | NAME OF FIRM/BIDDER   | M/S. Joya Contractor. M/S. S.Sajid Enterprises. M/S. Qaim Enterpris  |                         |               |  |  |  |  |  |
| 06 | N.T.N   | AVAILABLE.   | AVAILABLE.              | AVAILABLE.    |  |  |  |  |  |
| 07 | S.R.B.  | AVAILABLE.   | AVAILABLE.              | AVAILABLE.    |  |  |  |  |  |
| 08 | REGISTRATION WITH P.E.C   | NOT REQUIRED.  | NOT REQUIRED.           | NOT REQUIRED. |  |  |  |  |  |
| 09 | RELEVANT EXPERIENCE   | AVAILABLE.   | AVAILABLE.              | AVAILABLE.    |  |  |  |  |  |
| 10 | 02% EARNEST MONEY   | AVAILABLE.   | AVAILABLE.              | AVAILABLE.    |  |  |  |  |  |
| 11 | TENDER FEE/COST OF BIDDING DOCUMENT   | DEPOSITED.   | DEPOSITED.              | DEPOSITED.    |  |  |  |  |  |
| 12 | TURN-OVER OF ATLEAST LAST THREE YEARS.  | AVAILABLE  | AVAILABLE               | AVAILABLE     |  |  |  |  |  |
| 13 | AFFIDAVIT TO THE EFFECT THE FIRM IS<br>NOT BLACK LISTED AND THE<br>INFORMATION ARE TRUE/ CORRECT.                               | AVAILABLE  | AVAILABLE               | AVAILABLE     |  |  |  |  |  |
| 14 | UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN-NECESSARY DELAY IN WORK | AVAILABLE  | AVAILABLE               | AVAILABLE     |  |  |  |  |  |

(MUHAMMAD NASDE KHAN CHOURI) (Momber)

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi. (ASIM HUSSAIN)

EXECUTIVE ENGINEER. Education Works Division No:1 Karachi. (AMANUELAIT MEMON)

(Chairman)
EXECUTIVE ENGINEER.
Provincial Buildings Division No. II.

NIT No. TC/G-55/PBD-II/2016-17/1254, Dated: 07.12.2016. Provincial Buildings Division No.II, Karachi

| 1.         | Name of Procuring Agency:  |                               | Provincial Buildings Division No. II, Karachi.         |   |                                      |   |          |  |
|------------|--|-------------------------------|--|---|--------------------------------------|---|----------|--|
| 2.         | Tender Reference No.   |                               | NIT No. TC/G-55/PBD-II/2016-17/1254, Dated: 07.12.2016 |   |                                      |   |          |  |
| 3.         | Tender description / Name of work / item.                                      |                               |  | M/R to Barrack No.10, Sindh Secretariat 4-A, Karachi (Office of the Forest & Wildlife Department Government of Sindh, Karachi). |                                      |   |          |  |
| 4          | Method of Procurement:   |                               |  | e stage – one   | envelope procedu                     | re.   |          |  |
| 5          | Tender Published:  |                               |  | A Sr.No. 30   | 763                                  |   |          |  |
| 6          | Total Bid documents Sold:  |                               |  |   | (03)                                 |   |          |  |
| 7          | Total Bids Received:   |                               |  |   | (03)                                 |   |          |  |
| 8          | Technical Bid Opening date: (if applicable) (Provide details in separate form) |                               |  | Not applicable  |                                      |   |          |  |
| 9          | No. of Bid technically qualified (if applicable):                              |                               |  |   | Not applicat                         | ole   |          |  |
| 10         | Bid (s) Rejected:  |                               | NIL  |   |                                      |   |          |  |
| 11         | Financial Bid Opening date   |                               | 28.12.2016   |   |                                      |   |          |  |
|            | Bid Evaluation Report:   |                               |  |   |                                      |   |          |  |
| Sr.<br>No. | Name of Firm or Bidder   | Cost offered<br>by the bidder |  | Ranking<br>in terms<br>of cost  | Comparison<br>with Estimated<br>cost | Reasons<br>for<br>acceptance<br>/ rejection | Remarks. |  |
| 1          | 2  | 3                             |  | 4   | 5                                    | 6   | 7        |  |
| 1          | M/S. Kazi Associates.  | 99746 <b>6</b> /              |  | 1 <sup>st</sup><br>lowest   | Within<br>Estimated cost             | 1 <sup>st</sup> Lowest                      | Accepted |  |
| 2          | M/S. S.Sajid Enterprises   | 10702                         | 71/-   | 2 <sup>nd</sup>   |                                      |   | Highest  |  |
| 3          | M/S. Ibrahim Khan Const: Co:   | 103739                        | 98/-   | 3 <sup>rd</sup>   |                                      |   | Highest  |  |

(MUHAMMAD NASHKHAN GHOURI)

(Member)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,
Karachi.

(ASIM HUSSAIN) (Member)

EXECUTIVE ENGINEER. Education Works Division No:1 Karachi.

(AMANULLAH MEMON)
(Chairman)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II. Karachi.

#### COMPARATIVE TATEMENT

M/R to Barrack No.10, Sindh Secretariat 4-A, Karachi (Office of the Forest & Wildlife Department Government of Sindh, Karachi).

Estimate Sanctioned Vied C.E. letter NO: 237/A

Dated: 16.11.2016. Dated: 07.12.2016.

Tender invited vied letter No. TC/G-55/PBD-II/2016-17/ 1254

Date of Opening: 28.12.2016.

Date of Issue: 26.12.2016.

| As per Sanctioned Estimate         |          |                                    | Rate Quoted by the Bidders/Contractors. |                                    |                          |                                    |           |  |  |  |  |
|------------------------------------|----------|------------------------------------|---|------------------------------------|--------------------------|------------------------------------|-----------|--|--|--|--|
| Description of Items.              | Amount   | M/S. Kazi Associates.              |   | M/S. S.Sajid Enterprises           | M/S. S.Sajid Enterprises |                                    | t: Co:    |  |  |  |  |
| Cost of Civil Work<br>Part "A"     |          | Cost of Civil Work<br>Part "A"     |   | Cost of Civil Work<br>Part "A"     |                          | Cost of Civil Work<br>Part "A"     |           |  |  |  |  |
| Cost of Schedule Items.            | 4428/-   | Cost of Schedule Items.            | 4428/-                                  | Cost of Schedule Items.            | 4428/-                   | Cost of Schedule Items.            | 4428/-    |  |  |  |  |
| At Par                             |          | 0.1% Below.                        | 04/-                                    | 08% Above                          | 354/-                    | At Par                             |           |  |  |  |  |
| Total "A".                         | 4428/-   | Total "A".                         | 4424/-                                  | Total "A".                         | 4782/-                   | Total "A".                         | 4428/-    |  |  |  |  |
| Non Schedule item.                 | 661150/- | Non Schedule item.                 | 660784/-                                | Non Schedule item.                 | 720150/-                 | Non Schedule item.                 | 682075/-  |  |  |  |  |
| Cost of W/S & S/F<br>Work Part "B" |          | Cost of W/S & S/F<br>Work Part "B" |   | Cost of W/S & S/F<br>Work Part "B" |                          | Cost of W/S & S/F<br>Work Part "B" |           |  |  |  |  |
| Cost of Schedule Items.            | 89529/-  | Cost of Schedule Items.            | 89529/-                                 | Cost of Schedule Items.            | 89529/-                  | Cost of Schedule Items.            | 89529/-   |  |  |  |  |
| 05% Above                          | 4476/-   | 05% Above                          | 4477/-                                  | 06% Above                          | 5372/-                   | 06% Above                          | 5372/-    |  |  |  |  |
| Total "B"                          | 94005/-  | Total "B"                          | 94006/-                                 | Total "B"                          | 94901/-                  | Total "B"                          | 94901/-   |  |  |  |  |
| Non Schedule item.                 | 66232/-  | Non Schedule item.                 | 64196/-                                 | Non Schedule item.                 | 64692/-                  | Non Schedule item.                 | 64635/-   |  |  |  |  |
| Cost of Electric Work<br>Part "C"  |          | Cost of Electric Work<br>Part "C"  |   | Cost of Electric Work<br>Part "C"  |                          | Cost of Electric Work<br>Part "C"  |           |  |  |  |  |
| Cost of Schedule Items.            | 50850/-  | Cost of Schedule Items.            | 50850/-                                 | Cost of Schedule Items.            | 50850/-                  | Cost of Schedule Items.            | 50850/-   |  |  |  |  |
| At Par                             |          | At Par                             |   | 01% Above                          | 509/-                    | 01% Above                          | 509/-     |  |  |  |  |
| Total "C"                          | 50850/-  | Total "C"                          | 50850/-                                 | Total "C"                          | 51386/-                  | Total "C"                          | 51359/-   |  |  |  |  |
| Non Schedule item.                 | 123200/- | Non Schedule item.                 | 123200/-                                | Non Schedule item.                 | 134400/-                 | Non Schedule item.                 | 140000/-  |  |  |  |  |
| G. Total                           | 999665/- | G. Total                           | 997460/-                                | G. Total                           | 1070271/-                | G. Total                           | 1037398/- |  |  |  |  |
| Say Rs:                            | 999700/- |                                    | 7                                       |                                    |                          |                                    |           |  |  |  |  |

The Rate Quoted by M/S. Kazi Associates, Government Contractor. Cost of Civil Work Schedule item @0.1%Below, Non Schedule item Rs: 660784 /-, W/S & S/F Work Schedule item @05%Above, Non Schedule item Rs: 64196/-, Electric Work Schedule item @ At Par & Non Schedule item Rs: 123200/- found lowest, hence recommended for favor of necessary approval.

(MUHAMMAD NASIRKHAN GHOURI)

DIVISIONAL ACCOUNTS OFFICER.
Provincial Buildings Division No. II,

Karachi.

(ASIM HUSSAIN)

EXECUTIVE ENGINEER, Education Works Division No:1 Karachi. (AMANULIAH MEMON) (CHAIRMAN)

EXECUTIVE ENGINEER.
Provincial Buildings Division No. II.
Karachi.

| 01 | NAME OF PROCURING AGENCY  | EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI.  |               |               |  |  |  |  |
|----|---|---|---------------|---------------|--|--|--|--|
| 02 | TENDER REFERENCE  | No. TC/G-55/PBD-II/2016-17/1254,dated 07.12.2016  |               |               |  |  |  |  |
| 03 | TENDER DESCRIPTION /NAME OF WORK/ITEM.  | M/R to Barrack No.10, Sindh Secretariat 4-A, Karachi (Office of the Forest & Wildlife De Government of Sindh, Karachi). |               |               |  |  |  |  |
| 04 | METHOD OF PROCUREMENT   | SINGLE STAGE.   |               |               |  |  |  |  |
| 05 | NAME OF FIRM/BIDDER   | M/S. Kazi Associates. M/S. S.Sajid Enterprises M/S. Ibrahim Khan Constt:  |               |               |  |  |  |  |
| 06 | N.T.N   | AVAILABLE.  | AVAILABLE.    | AVAILABLE.    |  |  |  |  |
| 07 | S.R.B.  | AVAILABLE.  | AVAILABLE.    | AVAILABLE.    |  |  |  |  |
| 08 | REGISTRATION WITH P.E.C   | NOT REQUIRED.   | NOT REQUIRED. | NOT REQUIRED. |  |  |  |  |
| 09 | RELEVANT EXPERIENCE   | AVAILABLE.  | AVAILABLE.    | AVAILABLE.    |  |  |  |  |
| 10 | 02% EARNEST MONEY   | AVAILABLE.  | AVAILABLE.    | AVAILABLE.    |  |  |  |  |
| 11 | TENDER FEE/COST OF BIDDING DOCUMENT   | DEPOSITED.  | DEPOSITED.    | DEPOSITED.    |  |  |  |  |
| 12 | TURN-OVER OF ATLEAST LAST THREE YEARS.  | AVAILABLE   | AVAILABLE     | AVAILABLE     |  |  |  |  |
| 13 | AFFIDAVIT TO THE EFFECT THE FIRM IS<br>NOT BLACK LISTED AND THE<br>INFORMATION ARE TRUE/ CORRECT.                               | AVAILABLE   | AVAILABLE     | AVAILABLE     |  |  |  |  |
| 14 | UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN-NECESSARY DELAY IN WORK | AVAILABLE   | AVAILABLE     | AVAILABLE     |  |  |  |  |

(MUHAMMAD NASIR KHAN GHOURI)

DIVISION AL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi. (Member)

EXECUTIVE ENGINEER. Education Works Division No:1 Karachi. (AMANULLAH MEMON)

EXECUTIVE ENGINEER.
Provincial Buildings Division No. II,
Karachi.

NIT No. TC/G-55/PBD-II/2016-17/1254, Dated: 07.12.2016. Provincial Buildings Division No.II, Karachi

| 1.         | Name of Procuring Agency:  |                               | Provincial Buildings Division No. II, Karachi.         |   |                                      |   |          |  |  |
|------------|--|-------------------------------|--|---|--------------------------------------|---|----------|--|--|
| 2.         | Tender Reference No.   |                               | NIT No. TC/G-55/PBD-II/2016-17/1254, Dated: 07.12.2016 |   |                                      |   |          |  |  |
| 3.         | Tender description / Name of work / item.                                      |                               |  | M/R to Barrack No.16 Sindh Secretariat 4-A Karachi (Office of the Audit & Accounts finance Department Government of Sindh). |                                      |   |          |  |  |
| 4          | Method of Procurement:   |                               | Singl  | e stage – one   | envelope procedu                     | re.   |          |  |  |
| 5          | Tender Published:  |                               |  | A Sr.No. 30   | 763                                  |   |          |  |  |
| 6          | Total Bid documents Sold:  |                               |  | (03)  |                                      |   |          |  |  |
| 7          | Total Bids Received:   |                               |  |   | (03)                                 |   |          |  |  |
| 8          | Technical Bid Opening date: (if applicable) (Provide details in separate form) |                               |  | Not applicable  |                                      |   |          |  |  |
| 9          | No. of Bid technically qualified (if app                                       | licable):                     | Not applicable   |   |                                      |   |          |  |  |
| 10         | Bid (s) Rejected:  |                               |  |   | NIL                                  |   |          |  |  |
| 11         | Financial Bid Opening date   |                               | 28.12.2016   |   |                                      |   |          |  |  |
|            | Bid Evaluation Report:   |                               |  |   |                                      |   |          |  |  |
| Sr.<br>No. | Name of Firm or Bidder   | Cost offered<br>by the bidder |  | Ranking<br>in terms<br>of cost  | Comparison<br>with Estimated<br>cost | Reasons<br>for<br>acceptance<br>/ rejection | Remarks  |  |  |
| 1          | 2  | 3                             |  | 4   | 5                                    | 6   | 7        |  |  |
| 1          | M/S. Muhammad Amin & Co:   | 674051/-                      |  | 1 <sup>st</sup><br>lowest   | Within<br>Estimated cost             | 1 <sup>st</sup> Lowest                      | Accepted |  |  |
| 2          | M/S. S. Sajid Enterprises  | 67764                         | 4/-  | 2 <sup>nd</sup>   |                                      |   | Highest  |  |  |
| 3          | M/S. Ibrahim Khan Const: Co:   | 681088/-                      |  | 3 <sup>rd</sup>   |                                      | 1   | Highest  |  |  |

(MUHAMMAD NASIR KHAN CHOURI)

DIVISIONAL ACCOUNTS OFFICER,

Provincial Buildings Division No. II, Karachi.

(Member) EXECUTIVE ENGINEER, Education Works Division No:1 Karachi.

(AMANULLAH MEMON) (Chairman) EXECUTIVE ENGINEER.

Provincial Huildings Division No. II.

### COMPARATIVE STATEMENT

M/R to Barrack No.16 Sindh Secretariat 4-A Karachi (Office of the Audit & Accounts finance Department Government of Sindh)
Estimate Sanctioned Vied C.E. letter NO: 237, Dated: 16.11.2016.

Tender invited vied letter No. TC/G-55/PBD-II/2016-17/ 1254

Dated: 07.12. 2016.

Date of Issue: 26.12.2016.

Date of Opening: 28.12.2016.

| As per Sanctioned E                 | Stimate  |                                     |           | Rate Quoted by the Bidde            | rs/Contractors | š.                                  |           |
|-------------------------------------|----------|-------------------------------------|-----------|-------------------------------------|----------------|-------------------------------------|-----------|
| Description of Items.               | Amount   | M/S. Muhammad Amin &                | & Co:     | M/S. S. Sajid Enterprises           |                | M/S. Ibrahim Khan Const             | t: Co:    |
| Cost of Civil Work<br>Part "A"      |          | Cost of Civil Work<br>Part "A"      |           | Cost of Civil Work<br>Part "A"      |                | Cost of Civil Work<br>Part "A"      |           |
| Cost of Schedule Items.             | 31371/-  | Cost of Schedule Items.             | 31371/-   | Cost of Schedule Items.             | 31371/-        | Cost of Schedule Items.             | 31371/-   |
| At par.                             |          | At par.                             |           | At par.                             |                | At par.                             |           |
| Total "A".                          | 31371/-  | Total "A".                          | 31371/-   | Total "A".                          | 31371/-        | Total "A".                          | 31371/-   |
| Non Schedule item.                  | 425213/- | Non Schedule item.                  | 423881/-  | Non Schedule item.                  | 425854/30      | Non Schedule item.                  | 427917/08 |
| Cost of W/S & S/F<br>Work .Part "B" |          | Cost of W/S & S/F<br>Work .Part "B" |           | Cost of W/S & S/F<br>Work .Part "B" |                | Cost of W/S & S/F<br>Work .Part "B" |           |
| Cost of Schedule Items.             | 54409/-  | Cost of Schedule Items.             | 54409/-   | Cost of Schedule Items.             | 54409/-        | Cost of Schedule Items.             | 54409/-   |
| 05% Above on Sch:<br>items.         | 2720/-   | 05% Above on Sch:<br>items.         | 2720/-    | 5% Above on Sch:<br>Items.          | 3809/-         | 01% Above on Sch:<br>Items.         | 5441/-    |
| Total "B"                           | 57129/-  | Total "B"                           | 57129/-   | Total "B"                           | 58218/-        | Total "B"                           | 59850/-   |
| Non Schedule item.                  | 13214/-  | Non Schedule item.                  | 13163/-   | Non Schedule item.                  | 13612/-        | Non Schedule item.                  | 13297/-   |
| Cost of Electric Work<br>Part "C"   |          | Cost of Electric Work<br>Part "C"   |           | Cost of Electric Work<br>Part "C"   |                | Cost of Electric Work<br>Part "C"   |           |
| Cost of Schedule Items.             | 11850/-  | Cost of Schedule Items.             | 11850/-   | Cost of Schedule Items.             | 11850/-        | Cost of Schedule Items.             | 11850/-   |
| At par.                             |          | At par.                             | ~ ~       | At par.                             |                | At par.                             |           |
| Total "C"                           | 11850/-  | Total "C"                           | 11850/-   | Total "C"                           | 11850/-        | Total "C"                           | 11850/-   |
| Non Schedule item.                  | 136688/- | Non Schedule item.                  | 136655/30 | Non Schedule item.                  | 136739/-       | Non Schedule item.                  | 136803/-  |
| G. Total                            | 675465/- | G. Total                            | 674051/-  | G. Total                            | 677644/-       | G. Total                            | 681088/-  |
| Say Rs:                             | 675500/- | Say Rs:                             |           |                                     |                |                                     |           |

The Rate Quoted by M/S. Muhammad Amin & Co:, Government Contractor, Cost of Civil Work Schedule item @ At Par. Non Schedule item Rs: 423881/- W/S & S/F Work Schedule item @05 % Above on Sch: items. Non Schedule item Rs: 13163/-, Electric Work Schedule item At Par & Non Schedule item Rs: 136655/30 found lowest, hence recommended for favor of necessary approval.

(MUHAMMAD NASAR KHAN GHOURI)

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II,

Karachi.

(ASIM HUSSAIN) (MEMBER)

EXECUTIVE ENGINEER, Education Works Division No:1 Karachi. (AMANULIJAH MEMON)

(CHAIRMAN)

EXECUTIVE ENGINEER, Provincial Buildings Division No. II,

| 01 | NAME OF PROCURING AGENCY  | EXECUTIVE ENGINEER, PRO   | VINCIAL BUILDINGS DIVISION NO | II, KARCHI.                   |  |  |  |  |
|----|---|---|-------------------------------|-------------------------------|--|--|--|--|
| 02 | TENDER REFERENCE  | No. TC/G-55/PBD-II/2016-17/12   | 54,dated 07.12.2016           |                               |  |  |  |  |
| 03 | TENDER DESCRIPTION /NAME OF WORK/ITEM.  | M/R to Barrack No.16 Sindh Secretariat 4-A Karachi (Office of the Audit & Accounts finance Department Government of Sindh). |                               |                               |  |  |  |  |
| 04 | METHOD OF PROCUREMENT   | SINGLE STAGE.   |                               |                               |  |  |  |  |
| 05 | NAME OF FIRM/BIDDER   | M/S. Muhammad Amin &<br>Co:   | M/S. S. Sajid Enterprises     | M/S. Ibrahim Khan Constt: Co: |  |  |  |  |
| 06 | N.T.N   | AVAILABLE.  | AVAILABLE.                    | AVAILABLE.                    |  |  |  |  |
| 07 | S.R.B.  | AVAILABLE.  | AVAILABLE.                    | AVAILABLE.                    |  |  |  |  |
| 08 | REGISTRATION WITH P.E.C   | NOT REQUIRED.   | NOT REQUIRED.                 | NOT REQUIRED.                 |  |  |  |  |
| 09 | RELEVANT EXPERIENCE   | AVAILABLE.  | AVAILABLE.                    | AVAILABLE.                    |  |  |  |  |
| 10 | 02% EARNEST MONEY   | AVAILABLE.  | AVAILABLE.                    | AVAILABLE.                    |  |  |  |  |
| 11 | TENDER FEE/COST OF BIDDING DOCUMENT   | DEPOSITED.  | DEPOSITED.                    | DEPOSITED.                    |  |  |  |  |
| 12 | TURN-OVER OF ATLEAST LAST THREE YEARS.  | AVAILABLE   | AVAILABLE                     | AVAILABLE                     |  |  |  |  |
| 13 | AFFIDAVIT TO THE EFFECT THE FIRM IS<br>NOT BLACK LISTED AND THE<br>INFORMATION ARE TRUE/ CORRECT.                               | AVAILABLE   | AVAILABLE                     | AVAILABLE                     |  |  |  |  |
| 14 | UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN-NECESSARY DELAY IN WORK | AVAILABLE   | AVAILABLE                     | AVAILABLE                     |  |  |  |  |

(MUHAMMAD SISIR KHAN GHOURI)

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II. Karachi. (Member)
EXECUTIVE ENGINEER,

EXECUTIVE ENGINEER, Education Works Division No:1 Karachi. (AMANULLAH MEMON)

Chairman)
EXECUTIVE ENGINEER.
Provincial Buildings Division No. II,
Karachi.

NIT No. TC/G-55/PBD-II/2016-17/1254, Dated: 07.12.2016. Provincial Buildings Division No.II, Karachi

| 1.         | Name of Procuring Agency:  |                               | Provincial Buildings Division No. II, Karachi.         |   |                                      |   |          |  |
|------------|--|-------------------------------|--|---|--------------------------------------|---|----------|--|
| 2.         | Tender Reference No.   |                               | NIT No. TC/G-55/PBD-II/2016-17/1254, Dated: 07.12.2016 |   |                                      |   |          |  |
| 3.         | Tender description / Name of work / item.                                      |                               |  | M/R to Barrack No.71 Office of the Ministe Agriculture, Government of Sindh, Sindh Secretaria Block 4-B, Karachi. |                                      |   |          |  |
| 4          | Method of Procurement:   |                               | Singl  | e stage – one   | envelope procedu                     | re.   |          |  |
| 5          | Tender Published:  |                               |  | A Sr.No. 30   | 763                                  |   |          |  |
| 6          | Total Bid documents Sold:  |                               |  |   | (03)                                 |   |          |  |
| 7          | Total Bids Received:   |                               |  |   | (03)                                 |   |          |  |
| 8          | Technical Bid Opening date: (if applicable) (Provide details in separate form) |                               |  | Not applicable  |                                      |   |          |  |
| 9          | No. of Bid technically qualified (if applicable):                              |                               |  |   | Not applicat                         | ole   |          |  |
| 10         | Bid (s) Rejected:  |                               |  |   | NIL                                  |   |          |  |
| 11         | Financial Bid Opening date   |                               | 28.12.2016   |   |                                      |   |          |  |
|            | Bid Evaluation Report:   |                               |  |   |                                      |   |          |  |
| Sr.<br>No. | Name of Firm or Bidder   | Cost offered<br>by the bidder |  | Ranking<br>in terms<br>of cost  | Comparison<br>with Estimated<br>cost | Reasons<br>for<br>acceptance<br>/ rejection | Remarks. |  |
| 1          | 2  | 3                             |  | 4   | 5                                    | 6   | 7        |  |
| 1          | M/S. Ibrahim Khan Const: Co:   | 491966/-                      |  | 1 <sup>st</sup><br>lowest   | Within<br>Estimated cost             | 1 <sup>st</sup> Lowest                      | Accepted |  |
| 2          | M/S. S. Sajid Enterprises.   | 51120                         | 4/-  | 2 <sup>nd</sup>   |                                      |   | Highest  |  |
| 3          | M/S. Joya Contractor.  | 53756                         | 4/-  | 3 <sup>rd</sup>   |                                      | .1  | Highest  |  |

(MUHAMMAD NASIE KHAN GHOURI) (Member) DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi.

(Member) EXECUTIVE ENGINEER, Education Works Division No:1 Karachi.

(AMANUILAH MEMON) (Chairman)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II, Karachi.

#### COMPARATIVE STATEMENT

M/R to Barrack No.71 Office of the Minister Agriculture, Government of Sindh, Sindh Secretariat Block 4-B, Karachi

Estimate Sanctioned Vied S.E. letter NO: 264

Dated: 28.10.2016.

Tender invited vied letter No. TC/G-55/PBD-II/2016-17/ 1254

Dated: 07.12.2016.

Date of Issue: 26.12.2016.

Date of Opening: 28.12.2016.

| As per Sanctioned Estimate           |          |                                | Rate Quoted by the Bidders/Contractors. |                                |                           |                                |          |  |  |  |  |
|--------------------------------------|----------|--------------------------------|---|--------------------------------|---------------------------|--------------------------------|----------|--|--|--|--|
| Description of Items.                | Amount   | M/S. Ibrahim Khan Constt:      | A/S. Ibrahim Khan Constt: Co:           |                                | M/S. S.Sajid Enterprises. |                                |          |  |  |  |  |
| Cost of Civil Work<br>Part "A"       |          | Cost of Civil Work<br>Part "A" |   | Cost of Civil Work<br>Part "A" |                           | Cost of Civil Work<br>Part "A" |          |  |  |  |  |
| Cost of Schedule Items.              | 103802/- | Cost of Schedule Items.        | 103802/-                                | Cost of Schedule Items.        | 103802/-                  | Cost of Schedule Items.        | 103802/- |  |  |  |  |
| 20% Below on<br>Schedule Items No.7. | 14248/-  | 14% Below on Sch: Items        | 14532/-                                 | 10% Below on Sch: Items        | 10380/-                   | 01% Above on Sch: Items        | 1038/-   |  |  |  |  |
| Total "A".                           | 89555/-  | Total "A".                     | 89270/-                                 | Total "A".                     | 93422/-                   | Total "A".                     | 102764/- |  |  |  |  |
| Non Schedule item.                   | 402757/- | Non Schedule item.             | 402696/-                                | Non Schedule item.             | 417782/-                  | Non Schedule item.             | 434800/- |  |  |  |  |
| G. Total                             | 492313/- | G. Total                       | 491966/-                                | G. Total                       | 511204/-                  | G. Total                       | 537564/- |  |  |  |  |
| Say Rs:                              | 492300/- |                                |   |                                |                           |                                |          |  |  |  |  |

The Rate Quoted by M/S. Ibrahim Ali Khan, Government Contractor, Cost of Civil Work Schedule item @14% Below &Non Schedule item Rs: 402696/- found lowest, hence recommended for favor of necessary approval.

(MUHAMMAD NASUR KHAN CHOURI)

(MEMBER)

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II.

Karachi.

(ASIMUTUSSAIN) (MEMBER)

EXECUTIVE ENGINEER.

Education Works Division No:1

Karachi.

(AMANULLAH MEMON)

(CHAIRMAN)

EXECUTIVE ENGINEER.

Provincial Buildings Division No. II,

| 01 | NAME OF PROCURING AGENCY  | EXECUTIVE ENGINEER, PRO  | VINCIAL BUILDINGS DIVISION NO | .II, KARCHI.          |  |  |  |  |  |
|----|---|--|-------------------------------|-----------------------|--|--|--|--|--|
| 02 | TENDER REFERENCE  | No. TC/G-55/PBD-II/2016-17/1254,dated 07.12.2016   |                               |                       |  |  |  |  |  |
| 03 | TENDER DESCRIPTION /NAME OF WORK/ITEM.  | M/R to Barrack No.71 Office of the Minister Agriculture, Government of Sindh, Sindh Secretariat Block 4-E Karachi. |                               |                       |  |  |  |  |  |
| 04 | METHOD OF PROCUREMENT   | SINGLE STAGE.  | SINGLE STAGE.                 |                       |  |  |  |  |  |
| 05 | NAME OF FIRM/BIDDER   | M/S. Ibrahim Khan Constt:<br>Co:   | M/S. S.Sajid Enterprises.     | M/S. Joya Contractor. |  |  |  |  |  |
| 06 | N.T.N   | AVAILABLE.   | AVAILABLE.                    | AVAILABLE.            |  |  |  |  |  |
| 07 | S.R.B.  | AVAILABLE.   | AVAILABLE.                    | AVAILABLE.            |  |  |  |  |  |
| 08 | REGISTRATION WITH P.E.C   | NOT REQUIRED.  | NOT REQUIRED.                 | NOT REQUIRED.         |  |  |  |  |  |
| 09 | RELEVANT EXPERIENCE   | AVAILABLE.   | AVAILABLE.                    | AVAILABLE.            |  |  |  |  |  |
| 10 | 02% EARNEST MONEY   | AVAILABLE.   | AVAILABLE.                    | AVAILABLE.            |  |  |  |  |  |
| 11 | TENDER FEE/COST OF BIDDING DOCUMENT   | DEPOSITED.   | DEPOSITED.                    | DEPOSITED.            |  |  |  |  |  |
| 12 | TURN-OVER OF ATLEAST LAST THREE YEARS.  | AVAILABLE  | AVAILABLE                     | AVAILABLE             |  |  |  |  |  |
| 13 | AFFIDAVIT TO THE EFFECT THE FIRM IS<br>NOT BLACK LISTED AND THE<br>INFORMATION ARE TRUE/ CORRECT.                               | AVAILABLE  | AVAILABLE                     | AVAILABLE             |  |  |  |  |  |
| 14 | UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN-NECESSARY DELAY IN WORK | AVAILABLE  | AVAILABLE                     | AVAILABLE             |  |  |  |  |  |

(MUHAMMAD NASIR KHAN GHOURI)

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi. (Member)
EXECUTIVE ENGINEER,
Education Works Division No:I
Karachi.

(AMANULLAH MEMON)
(Chairman)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.

NIT No. TC/G-55/PBD-II/2016-17/1254, Dated: 07.12.2016. Provincial Buildings Division No.II, Karachi

| 3          | M/S. Ibrahim Khan Const: Co:.  | 434890/-                                       |  | 3 <sup>rd</sup>                |                                      |   | Highest    |  |  |
|------------|--|--|--|--------------------------------|--------------------------------------|---|------------|--|--|
| 2          | M/S. Joya Contractor.  | 43337  | 0/-  | 2 <sup>nd</sup>                |                                      |   | Highest    |  |  |
| 1          | M/S. S. Sajid Enterprises.   | 423174/-                                       |  | l <sup>st</sup><br>lowest      | Within<br>Estimated cost             | 1 <sup>st</sup> Lowest                      | Accepted   |  |  |
| 1          | 2  | 3  |  | 4                              | 5                                    | 6   | 7          |  |  |
| Sr.<br>No. | Name of Firm or Bidder   | Cost of j<br>by the b                          |  | Ranking<br>in terms<br>of cost | Comparison<br>with Estimated<br>cost | Reasons<br>for<br>acceptance<br>/ rejection | Remarks    |  |  |
|            | Bid Evaluation Report:   |  |  |                                |                                      |   |            |  |  |
| 11         | Financial Bid Opening date   |  | 28.12.2016   |                                |                                      |   |            |  |  |
| 10         | Bid (s) Rejected:  |  | NIL  |                                |                                      |   |            |  |  |
| 9          | No. of Bid technically qualified (if applicable):                              |  |  | Not applicable                 |                                      |   |            |  |  |
| 8          | Technical Bid Opening date: (if applicable) (Provide details in separate form) |  |  | Not applicable                 |                                      |   |            |  |  |
| 7          | Total Bids Received:   |  |  |                                | (03)                                 |   |            |  |  |
| 6          | Total Bid documents Sold:  |  |  |                                | (03)                                 |   |            |  |  |
| 5          | Tender Published:  |  |  | A Sr.No. 30                    | 763                                  |   |            |  |  |
| 4          | Method of Procurement:   |  |  | e stage – one                  | envelope procedu                     | ire.  |            |  |  |
| 3.         | Tender description / Name of work / item.                                      |  |  |                                | ines flats Block opment works).      | "S" Lines ar                                | ea, Karacl |  |  |
| 2.         | Tender Reference No.   |  | NIT No. TC/G-55/PBD-II/2016-17/1254, Dated: 07.12.2016 |                                |                                      |   |            |  |  |
| 1.         | Name of Procuring Agency:  | Provincial Buildings Division No. II, Karachi. |  |                                |                                      |   |            |  |  |

(MUHAMMAD NASLE KHAN GHOURI)

(Member) DIVISIONAL (COUNTS OFFICER, Provincial buildings Division No. II, Karachi. (ASIM HUSSAIN) (Member)

EXECUTIVE ENGINEER. Education Works Division No:1 Karachi. (AMANULAI MEMON)

Chairman)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.

#### OMPARATIVE STATEMENT

M/R to Jacob lines flats Block "S" Lines area, Karachi (External Development works).

Estimate Sanctioned Vied S.E. letter NO: 308

Dated: 11.11.2016.

Tender invited vied letter No. TC/G-55/PBD-II/2016-17/ 1254

Dated: 07.12.2016.

Date of Issue: 26.12.2016.

Date of Opening: 28.12.2016.

| As per Sanctioned Estimate     |          | Rate Quoted by the Bidders/Contractors. |          |                                |          |                                |          |  |
|--------------------------------|----------|---|----------|--------------------------------|----------|--------------------------------|----------|--|
| Description of Items.          | Amount   | M/S. S. Sajid Enterprise                | es.      | M/S. Joya Contractor.          |          | M/S. Ibrahim Khan Constt: Co:  |          |  |
| Cost of Civil Work<br>Part "A" |          | Cost of Civil Work<br>Part "A"          |          | Cost of Civil Work<br>Part "A" |          | Cost of Civil Work<br>Part "A" |          |  |
| Non Schedule item.             | 424460/- | Non Schedule item.                      | 423174/- | Non Schedule item.             | 433370/- | Non Schedule item.             | 434890/- |  |
| G. Total                       | 424460/- | G. Total                                | 423174/- | G. Total                       | 433370/- | G. Total                       | 434890/- |  |
| Say Rs:                        | 424500/- |   |          |                                |          |                                |          |  |

The Rate Quoted by M/S. S. Sajid Enterprises, Government Contractor, Cost of Non Schedule item Rs: 423174/- found lowest, hence recognimended for favor of

necessary approval.

(MUHAMMAD NASTR KHAN GHOURI)

(MENBER)

DIVISIONAL ACCOUNTS OFFICER.

Provincial Buildings Division No. II.

Karachi.

(ASIM HUSSAIN)

(MEMBER)

EXECUTIVE ENGINEER.

Education Works Division No:1

Karachi.

(AMANULI/AH-MEMON)

(CHAIRMAN)

EXECUTIVE ENGINEER.

Provincial Buildings Division No. II.

| 01 | NAME OF PROCURING AGENCY  | EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI.                     |                       |                               |  |  |  |
|----|---|--|-----------------------|-------------------------------|--|--|--|
| 02 | TENDER REFERENCE  | No. TC/G-55/PBD-II/2016-17/1254,dated 07.12.2016                                     |                       |                               |  |  |  |
| 03 | TENDER DESCRIPTION /NAME OF WORK/ITEM.  | M/R to Jacob lines flats Block "S" Lines area, Karachi (External Development works). |                       |                               |  |  |  |
| 04 | METHOD OF PROCUREMENT   | SINGLE STAGE.  |                       |                               |  |  |  |
| 05 | NAME OF FIRM/BIDDER   | M/S. S. Sajid Enterprises.   | M/S. Joya Contractor. | M/S. Ibrahim Khan Constt: Co: |  |  |  |
| 06 | N.T.N   | AVAILABLE.   | AVAILABLE.            | AVAILABLE.                    |  |  |  |
| 07 | S.R.B.  | AVAILABLE.   | AVAILABLE.            | AVAILABLE.                    |  |  |  |
| 08 | REGISTRATION WITH P.E.C   | NOT REQUIRED.  | NOT REQUIRED.         | NOT REQUIRED.                 |  |  |  |
| 09 | RELEVANT EXPERIENCE   | AVAILABLE.   | AVAILABLE.            | AVAILABLE.                    |  |  |  |
| 10 | 02% EARNEST MONEY   | AVAILABLE.   | AVAILABLE.            | AVAILABLE.                    |  |  |  |
| 11 | TENDER FEE/COST OF BIDDING DOCUMENT   | DEPOSITED.   | DEPOSITED.            | DEPOSITED.                    |  |  |  |
| 12 | TURN-OVER OF ATLEAST LAST THREE YEARS.  | AVAILABLE  | AVAILABLE             | AVAILABLE                     |  |  |  |
| 13 | AFFIDAVIT TO THE EFFECT THE FIRM IS<br>NOT BLACK LISTED AND THE<br>INFORMATION ARE TRUE/ CORRECT.                               | AVAILABLE  | AVAILABLE             | AVAILABLE                     |  |  |  |
| 14 | UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN-NECESSARY DELAY IN WORK | AVAILABLE  | AVAILABLE             | AVAILABLE                     |  |  |  |

(MUHAMMAD NASHR KHAN GHOURI)

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II. Karachi. (Member)
EXECUTIVE ENGINEER

EXECUTIVE ENGINEER. Education Works Division No:1 Karachi. (AMANULIAH MEMON)

(Chairman)
EXECUTIVE ENGINEER.
Provincial Buildings Division No. II,
Karachi.

NIT No. TC/G-55/PBD-II/2016-17/1254, Dated: 07.12.2016. Provincial Buildings Division No.II, Karachi

| 1.         | Name of Procuring Agency:  |                       |      | Provincial Buildings Division No. II, Karachi.   |                                      |   |          |  |
|------------|--|-----------------------|------|--|--------------------------------------|---|----------|--|
| 2.         | Tender Reference No.   |                       |      | NIT No. TC/G-55/PBD-II/2016-17/1254, Dated: 07.12.2016   |                                      |   |          |  |
| 3.         | Tender description / Name of work / item.                                      |                       |      | M/R to Sindh Sectt: No:VI, (Old State Bank) Karachi (Renovation work in office of the Minister Education & Literacy (3 <sup>rd</sup> Floor) (Electric Work). |                                      |   |          |  |
| 4          | Method of Procurement:   |                       |      | Single stage – one envelope procedure.   |                                      |   |          |  |
| 5          | Tender Published:  |                       | SPPR | A Sr.No. 30  | 763                                  |   |          |  |
| 6          | Total Bid documents Sold:  |                       |      |  | (03)                                 |   |          |  |
| 7          | Total Bids Received:   |                       |      | (03)   |                                      |   |          |  |
| 8          | Technical Bid Opening date: (if applicable) (Provide details in separate form) |                       |      | Not applicable   |                                      |   |          |  |
| 9          | No. of Bid technically qualified (if applicable):                              |                       |      | Not applicable   |                                      |   |          |  |
| 10         | Bid (s) Rejected:  |                       |      | NIL  |                                      |   |          |  |
| 11         | Financial Bid Opening date   |                       |      | 28.12.2016   |                                      |   |          |  |
| _          | Bid Evaluation Report:   |                       |      |  |                                      |   |          |  |
| Sr.<br>No. | Name of Firm or Bidder   | Cost off<br>by the bi |      | Ranking<br>in terms<br>of cost   | Comparison<br>with Estimated<br>cost | Reasons<br>for<br>acceptance<br>/ rejection | Remarks. |  |
| 1          | 2  | 3                     |      | 4  | 5                                    | 6   | 7        |  |
| 1          | M/S. Public Electric Store.  | 399154/-              |      | 1 <sup>st</sup><br>lowest  | Within<br>Estimated cost             | 1 <sup>st</sup> Lowest                      | Accepted |  |
| 2          | M/S. Shahzaib Associates.  | 411085/-              |      | 2 <sup>nd</sup>  |                                      |   | Highest  |  |
| 3          | M/S. Niz Electric & Fabricator.  | 41952                 | 9/-  | 3 <sup>rd</sup>  |                                      |   | Highest  |  |

(MUHAMMAD NASIR KHAN GHOURI)

(Methor)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,
Karachi.

(Member) EXECUTIVE ENGINEER, Education Works Division No:1

Karachi.

(AMANULLAH MEMON) (Chairman) EXECUTIVE ENGINEER,

EXECUTIVE ENGINEER, Provincial Buildings Division No. II. Karachi.

## PARATIVE STATEMENT

M/R to Sindh Sectt: No: VI, (Old State Bank) Karachi (Renovation work in office of the Minister Education & Literacy (3rd Floor) (Electric Work).

Estimate Sanctioned Vied S.E. letter NO: 387

Dated: 24.11.2016.

Tender invited vied letter No. TC/G-55/PBD-II/2016-17/ 1254

Dated: 07.12.2016.

Date of Issue: 26.12.2016.

Date of Opening: 28.12.2016.

| As per Sanctioned E               | stimate  |                                   |          | Rate Quoted by the Bidder         | s/Contractor | s.                                |          |
|-----------------------------------|----------|-----------------------------------|----------|-----------------------------------|--------------|-----------------------------------|----------|
| Description of Items.             | Amount   | M/S. Public Electric Store        | 1.       | M/S. Shahzaib Associates.         |              | M/S. Niz Electric & Fabricator.   |          |
| Cost of Electric Work<br>Part "A" |          | Cost of Electric Work<br>Part "A" |          | Cost of Electric Work<br>Part "A" |              | Cost of Electric Work<br>Part "A" |          |
| Cost of Schedule Items.           | 233129/- | Cost of Schedule Items.           | 233129/- | Cost of Schedule Items.           | 233129/-     | Cost of Schedule Items.           | 233129/- |
| At Par                            |          | At Par                            |          | 05% Above                         | 11656/-      | 08% Above                         | 18650/-  |
| Total "A".                        | 233129/- | Total "A".                        | 233129/- | Total "A".                        | 244785/-     | Total "A".                        | 251779/- |
| Non Schedule item.                | 166300/- | Non Schedule item.                | 166025/- | Non Schedule item.                | 166300/-     | Non Schedule item.                | 167750/- |
| G. Total                          | 399429/- | G. Total                          | 399154/- | G. Total                          | 411085/-     | G. Total                          | 419529/- |
| Say Rs:                           | 399400/- |                                   |          |                                   |              |                                   |          |

The Rate Quoted by M/S. Public Electric Store, Government Contractor, Cost of Electric Work Schedule item @ At par & Non Schedule item Rs: 166025/- found lowest, hence recommended for favor of necessary approval.

(MUHAMMAD NASIB KHAN GHOURI)

DIVISIONAL ACCOUNTS OFFICER. Provincial Buildings Division No. II.

Karachi.

EXECUTIVE ENGINEER,

Education Works Division No:1

Karachi.

(AMANUELAH MEMON) (CHAIRMAN)

EXECUTIVE ENGINEER, Provincial Buildings Division No. II.

| 01 | NAME OF PROCURING AGENCY  | EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI.   |               |               |  |  |  |
|----|---|--|---------------|---------------|--|--|--|
| 02 | TENDER REFERENCE  | No. TC/G-55/PBD-II/2016-17/1254,dated 07.12.2016   |               |               |  |  |  |
| 03 | TENDER DESCRIPTION /NAME OF WORK/ITEM.  | M/R to Sindh Sectt: No:VI, (Old State Bank) Karachi (Renovation work in office of the Minister Education & Literacy (3 <sup>rd</sup> Floor) (Electric Work). |               |               |  |  |  |
| 04 | METHOD OF PROCUREMENT   | SINGLE STAGE.  |               |               |  |  |  |
| 05 | NAME OF FIRM/BIDDER   | M/S. Public Electric Store. M/S. Shahzaib Associates. M/S. Niz Electric & Fab  |               |               |  |  |  |
| 06 | N.T.N   | AVAILABLE.   | AVAILABLE.    | AVAILABLE.    |  |  |  |
| 07 | S.R.B.  | AVAILABLE.   | AVAILABLE.    | AVAILABLE.    |  |  |  |
| 08 | REGISTRATION WITH P.E.C   | NOT REQUIRED.  | NOT REQUIRED. | NOT REQUIRED. |  |  |  |
| 09 | RELEVANT EXPERIENCE   | AVAILABLE.   | AVAILABLE.    | AVAILABLE.    |  |  |  |
| 10 | 02% EARNEST MONEY   | AVAILABLE.   | AVAILABLE.    | AVAILABLE.    |  |  |  |
| 11 | TENDER FEE/COST OF BIDDING DOCUMENT   | DEPOSITED.   | DEPOSITED.    | DEPOSITED.    |  |  |  |
| 12 | TURN-OVER OF ATLEAST LAST THREE YEARS.  | AVAILABLE  | AVAILABLE     | AVAILABLE     |  |  |  |
| 13 | AFFIDAVIT TO THE EFFECT THE FIRM IS<br>NOT BLACK LISTED AND THE<br>INFORMATION ARE TRUE/ CORRECT.                               | AVAILABLE  | AVAILABLE     | AVAILABLE     |  |  |  |
| 14 | UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN-NECESSARY DELAY IN WORK | AVAILABLE  | AVAILABLE     | AVAILABLE     |  |  |  |

(MUHAMMAD NASHR KHAN GHOURI)

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi. (ASIM HUSSAIN)

(Member)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi. (AMANUELAH MEMON)

(Chairman)

EXECUTIVE ENGINEER, Provincial Buildings Division No. II,



#### GOVERNMENT OF SINDH WORKS & SERVICES DEPARTMENT

Karachi, dated: 28th January, 2016.

#### NOTIFICATION

No.E&A(W&S)3-9/91-2014 (KHI): In partial modification of this Department's Notification of even number dated 08.03.2013, the Competent Authority is pleased to constitute a Procurement Committee for procurement of "Goods / Works" in the Office of Executive Engineer, Provincial Buildings Division-II, Karachi in terms of Rule-7 & 08 of Sindh Public Procurement Rules-2010 (Amended 2013) excluding, procurement involving foreign exchange, with the following composition:-

> 1. Executive Engineer, Provincial Buildings Division-II, Karachi

Chairman

2. Executive Engineer,

Member

Education Works Division-I, Karachi

Member

3. Divisional Accounts Officer, Provincial Buildings Division-II, Karachi

The Functions & Responsibilities of the Committee will be same as specified in Rules-7 & 8 of Sindh Public Procurement Rules-2010 (Amended 2013).

> AIJAZ AHMED MEMON SECRETARY TO GOVT. OF SINDH

No.E&A(W&S)3-9/91-2014 (KHI)

Karachi, dated the 28th January, 2016.

A copy is forwarded for information to:-

- The Accountant General, Sindh, Karachi.
- 2. The Managing Director, SPPRA, Karachi.
- 3. The Chief Engineer (Buildings), Hyderabad.
- The Superintending Engineer, Provincial Buildings Circle, Karachi.
- The Chairman / Members of the Committee.
- 6. The Deputy Director (Monitoring), PM&E Cell, W&SD.
- 7. P.S to Secretary, W&S Department.
- 8. Notification file.

SECTION OFFICER (GENERAL) FOR SECRETARY TO GOVT. OF SINDH



#### GOVERNMENT OF SINDH WORKS & SERVICES DEPARTMENT

Karachi dated the 26th October, 2016.

## **NOTIFICATION**

No.E&A(W&S)3-9/91/2014: In partial modification of this Department's Notification of even number dated 28-01-2016 and with the approval of Competent Authority, Procurement Committee, in terms of Rule-7 of Sindh Public Procurement Rules-2010 (Amended 2013), is hereby constituted for procurement of "Goods / Works" in the Office of Executive Engineer, Provincial Buildings Division-II, Karachi excluding, procurement involving foreign exchange, with the following composition:-

| 1. | Executive Engineer, Provincial Buildings Division-II, Karachi          | Chairman        |
|----|--|-----------------|
| 2. | Executive Engineer, Education Works Division-I, Karachi                | Member          |
| 3. | Divisional Accounts Officer, Provincial Buildings Division-II, Karachi | Member          |
| 4. | Jail Superintendent of concerned Prison                                | Co-opted Member |

The Functions & Responsibilities of the Committee will be same as specified in Rule-7
 8 of Sindh Public Procurement Rules-2010.

SECRETARY TO GOVT, OF SINDH

No.E&A(W&S)3-9/91/2014

Karachi, dated the 26th October, 2016.

A copy is forwarded for information to:-

- 1. The Accountant General, Sindh, Karachi.
- The Managing Director, SPPRA, Karachi.
- 3. The Chief Engineer (Buildings), Hyderabad.
- 4. The Chairman / Members of the Committee.
- The Deputy Director (Monitoring), PM&E Cell, W&SD.
- 6. P.S to Minister, Works & Services Sindh.
- P.S to Secretary, W&S Department.
- 8. Notification file.

SECTION OFFICER (GENERAL) FOR SECRETARY TO GOVT. OF SINDH

70/20/t/16