# I
2 :

1. Name of Procuring Agency:

2. Tender Referrence No:

3. Tender Description / Name of

Work / Ttem:
4, Method of Procurement:

5. Tender Published:

&. Total Bid Documents Sold:
7. Total Bid Received:

8. Technical Bid Opening Date (if

applicable)

9. No. of Bid Technically Qualified

(if applicalble)
10. Bid(s) Rejected:

11. Financial Bid Opening Date:

12. Bid Elevation Report;

BID ELEVATION REPORT
| PACKAGE 01

Executive Engineer Education Works Electrical Division Larkano

NIT Called vide his office letter Ne. XEN{EWD)TC/G-55/2126 Jacobabad Dated 30/03/2018
and as per corrigendum issued by his office vide No. XEN (EWD)TC/G-55/2222 date
19/04/2018.

Rehabilitation & Expansion of High Priority 4560 Schools @ District Jacobabad {Primary /
Elementary Schools).

NCB (Naticnal Competitive Bidding)

Single Stage One Envelope Procedure.

SPPRA Website - S.No. 37572 - ID 2147483647 dt: 20.04.2018

The Daily Express Tribune Karachi {(English) dt: 11-04-2018

The Daily Sobh Karachi (Sindhi) dt: 12-04-2018

The Daily Duniya Karachi {Urdu) dt: 13-04-2018

03 NOS
03 NOS
8/5/2018

N.A

No any bid rejected.
8/5/2018

Comparision
with
S# Name of Firm / Bidder Name of Unit Scheldule estimated Cost o.ffered Remarks
Item by Bidder
cost {-)
Minus
1 2 3 4 5 7 8
GBPS Police Head Quarter 2,369,050 14,214 | 2,354,836 ;
| |m/s china iectronics & Electric GBPS Phool Bagh 386,000 2,316 | 383,684 | 1st
Works i )
° GGPS Jumo Dasti 671,844 4,031 667,813 | LoWes!
Totak:| 3 476,804 20,561 | 3,406,333
GBPS Palice Head Quarter 2,369,050 11,845 | 2,357,205
GBPS Phool Bagh
2 [M/S Ayub Construction & 586,000 1,930 384,070 L 2nd
: owest
GGPS Jumo Dasti 671,844 3,359 668,485
Total:[ 3,426,804 17,134 | 3,409,760
GBPS Police Head Quarter 2,369,050 9,476 2,359,574
GBPS Fhool Bagh
3 [M/S Ashfaq Electric Service 386,000 1,544 384,456 L 3rd ;
. owes
GGPS Jumo Dasti 671,844 2,687 669,157
Total:| 3,426,894 13,708 | 3,413,186




\

FINANCIAL REVIEW

Name of Work:- Rehabilitation & Expansion of High Priority 4560 Schools @ District Jacobabad (Primary / Elementary
Schools).
N Package-01 ;- GBPS Police Head Quarter GGPS Jume Dasti

GBPS Phool Bagh

- - NIT Called vide his cffice letter No. XEN(EWD)TC/(G-55/2126 Jacobabad Dated 30/03/2018 and as per ) ) .
corrigendum issued by his office vide No. XEN (EWD)TC/G 55/2222 date 19/04/2018. Date of issue: Upto: 07/05/2018

Technical Sa :m_ou accorded by Chief Engineer, Edu. Works Sukkur No.

Date of opening : 08/05/2018
ce/ewsps/ B & W' dated: 020 C.2 o | _for Rs, 34,26,894/-

Time for completion 04-months

Schedule Items Non- Extra Lead Sand/ | Premium Carraige Premium Total Estimated Maximium Premium
Schedule Earth Cost
Item
1 2 3 4 5 6 7 8
Part-A 3,426,894 i ) ) ) 3,426,894 ATPAR
Totat 3,426,894

COMPARATIVE STATEMENT

S.# Name of Contractor Total Amount of Schedul Premium Quoted by Amount of | Amount of Non | Total Tender [ Remarks
Items Contractor Premium Schedule Items Cost

M/S n:m:m Electronics & Electric

1 3,426,854 0.60% below 20,561 3,406,333 | Lowest
Works

2 | M/S Ayub Construction 3,426,894 0.50% below 17,134 3,409,760 Higher

3 1 M/S Ashfaq Electric Service 3,426,804 0.40% below 13,708 3,413,186 | Highest

Lowest rate quoted by M/S China Electronics & Electric Works, Govt. Contracter stood lowest & reasonable, hence, recommended for approval.
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TENDER OPENING COMMITTEE OF EDUCATION WORKS ELECTRICAL
DIVISION LARKANO

PACKAGE- 01

Name of Work: Rehabilitation & Expansion of High Priority 4560

Schools @ District Jacobabad (Primary / Elementary

Schools). Electrification to GBPS Police Head Quarter, GBPS
Phool Bagh, GGPS Jumo Dasti

Tender opened on 08/05/ 2018 in the office of
Executive Engineer, Education Works Electrical Division Larkano
In the presence of Procurement Committee

S# Name of Officer Committee Signature
Members

SHAMSHAD ALI SHAIKH /
Executive Engineer f
01 | Education Works Electrical Division Chairman - A
Larkano. A

ALl AKBAR METLO !
Assistant Engineer ~‘}4
02 | Public Health Engineering Member "
Sub-Division Larkana. \

DEEN MUHAMMAD SARKI
Assistant Engineer
Education Works Electrical Member

03 Sub-Division Larkana




i s
Name of Work:- Rehabilitation & Expansion of High Priority 4560 Schools @ District Jacobabad (Primary [/ Elementary
Schools).
Package-08 :- GBPS Hamdard GBPS Mehrabpur
o GBPS Muhammad Sachal Muhano GBPS Bahao Mubhalla
GGPS Ghaibi Dero @ Muhammad Ali Brohi GBPS Sher Muhammad Wazirani
- GBPS Gul Hassan Bahrani GGPS Abdul Aziz Kharani

- NIT Called vide his office letter No. XEN(EWD)TC/G-55/2126 Jaccbabad Dated 30/03/2018 and as per

- corrigendum issued by his office vide No. XEN (EWD)TC/G-55/2222 date 19/04/2018, Date of issue: Upto: 07/05/2018

Technical Sanction accorded by Chief Engineer, Edu. Works Sukkur No. CE/EW/PB/ MM r w Date of opening : 08/05/2018
dated:p )0 S 2 o \%  for Rs. 31,48,000/-
Time for compietion 04-months
Schedule Items Non- Extra Lead Sand/ | Premium Carraige Premium | Total Estimated Maximium Premium
Schedule Earth Cost
Item
1 2 3 4 5 6 7 8
Part-A 3,148,000 ) ) ) i 3,148,000 ATPAR
Total 3,148,000

COMPARATIVE STATEMENT

S.%# Name of Contractor Total Amount of Schedul Premium Quoted by Amount of | Amount of Non ; Total Tender; Remarks
Items Contractor Premium Schedule Items Cost
0 M/S China Electronics & Electric 3,148,000 0.70% below 22,036 3,125,964| Lowest
Works
2| M/S Asad & Brothers 3,148,000 0.55% telow 17,314 3,130,686 | Higher
3 | Mr. Aneel Kumar 3,148,000 0.49% below 15,42% 3,132,575 Highest

£

Lowest rate quoted by M/S Amroti Electric Service, Govt. Contractor mﬁooa__,__ms,\mmﬂ & reasonable, hence, recommended for approval.
o
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8] | BID ELEVATION REPORT

PACKAGE 08
A 1. Name of Procuring Agency: Executive Engineer Education Works Electrical Division Larkano
2. Tender Referrence No: NIT Called vide this office letter No. XEN(EWD)TC/G-55/2126 Jacobabad Dated 30/03/2018
- and as per corrigendum issued by his office vide No. XEN {EWD)TC/G-55/2222 date
19/04/2018.
3. Tender Description / Name Rehabilitation & Expansion of High Pricrity 4560 Schools @ District Jacobabad (Primary /
of.Work / Item: Elementary) Schools).

4. Method of Procurement: NCB (National Competitive Bidding)
) Single Stage One Envelepe Procedure.
5. Tender Published: SPPRA Website - S.No. 37572 - ID 2147483647 dt: 20.04.2018
The Daily Express Tribune Karachi (English) dt: 11-04-2018
The Daily Sobh Karachi (Sindhi) dt: 12-04-2018
The Daily Duniya Karachi (Urdu) dt: 13-04-2018

6. Total Bid Documents Sold: 03 NOS
7. Total Bid Received: 03 NOS

8, Technical Bid Opening Date 8/5/2018
(if apnlicable)

9. No. of Bid Technically N.A
Qualified (if appiicalble)
10. Bid(s} Refected: No any bid rejected.

11. Financial Bid Opening Date 8/5/2018
12. Bid Elevation Report:

Comparisio
s# | Name of Firm / Bidder , Scheldule ",w'th Cost offered | Remark
Name of Unit Item estimated by Bidder <
cost (-)
Minus
1 2 3 4 6 7 8
GBPS Hamdard 304,000 2,128 301,872
g GBPS Muhammad Sachal Muhano 366,900 2,568 364,332
GGPS Ghaibi Dero @ Muhammad Al Brohi 393,000 2,751 390,249
¥/S China Elect _ GBPS Gul Hassan Bahrani 798,000 5,586 792,414 o
: ina Electronics s
i GBPS Mehrabpur
a ! & Electric Works P 289,100 2,024 287076 | Lowest
GBPS Baboo Muhalla 144,000 1,008 142,992
GBPS Sher Muhammad Wazirani 245,000 1,715 243,285
GGPS Abdul Aziz Kharani 608,000 4,256 603,744
Total:) 3448000 | 22,036 | 3,125,964
GBPS Hamdard 304,000 1,672 302,328
GBPS Muhammad Sachal Muhano 366,900 2,018 364,882
GGPS Ghaibi Dero @ Muhammad Ali Brohi 393,000 2,162 390,839
GBPS Gul Hassan Bahrani 798.000 4389 793.611
2 |M/S Asad & Brothers |GBPS Mehrabpur 789 100 1,590 287.510 Lozwngst
GBPS Baboo Muhalla 144.000 792 143,208
GBPS Sher Muhammad Wazirani 245,000 1,348 243,653
A GGPS Abdul Aziz Kharani 608,000 3,344 604,656
\ . fotal: 3,148,000 17,314 | 3,130,686
N l ‘ ! !
it i L
1 :\ 2 ] l‘f e "/
_ Deen t Czacki SHAMSHIAD ALT SiinT#H
. o AT e e ‘ FTUL L EATRI Executive Engincor
AL;:I\s,ﬁ',(r?rA!mlE iLO (T ASSTSIaNt Ly iieer Ezucation Worns Electrical Divisisn
. AssistantEagineer tducaion Works Elecinc Sun-Divisic
Public ."!calthingineering Larkana Larkana

Sub=ivisicn-I Larkana




ammad Sarki
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Larkana

ALI p\KBrﬁR r"!f‘"i—f =

Assistaptienginger
Public Health Br; witheenngg
Sub-Division-I Larkana
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(GBPS Hamdard 304,000 1,490 302,510
GBPS Muhammad Sachal Muhano 366,900 1,798 365,102
: GGPS Ghaibi Dero @ Muhammad Ali Brohi 393 000 1,926 391,074
' GBPS Gul Hassan Bahrani 798,000 3,910 794,090 3rd
37 Mr. Aneel Kumar GBPS Mehrabpur 289,100 1,417 287,683 | Lowest
. GBPS Baboo Muhalla 144,000 706 143,294
- GBPS Sher Muhammad Wazirani 245,000 1,201 243,800
< GGPS Abdul Aziz Kharani 608,000 2,979 605,021
i Total:| 3,148,000 15,425 | 3,132,575
/'
S /
. ,

!
o /
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TENDER OPENING COMMITTEE OF EDUCATION WORKS ELECTRICAL
DIVISION LARKANO

PACKAGE- 08

Name of Work: Rehabilitation & Expansion of High Priority 4560

Schools @ District Jacobabad (Primary / Elementary
Schools). Electrification to GBPS Hamdard, GBPS Muhammad
Sachal Muhano, GGPS Ghaibi Dero @ Muhammad Ali Brohi, GBPS Gul
Hassan Bahrani, GBPS Mehrabpur, GBPS Baboo Muhalla, GBPS Sher
Muhammad Wazirani, GGPS Abdul Aziz Kharani

Tender opened on 08/05/ 2018 in the office of
Executive Engineer, Education Works Electrical Division Larkano
In the presence of Procurement Committee

S# Name of Officer Committee Signature
Members
SHAMSHAD ALl SHAIKH
Executive Engineer , .
01 | Education Works Electrical Division Chairman o

Larkano.

ALl AKBAR METLO
Assistant Engineer
02 | Public Health Engineering Member
Sub-Division Larkana.

DEEN MUHAMMAD SARKI
Assistant Engineer
Education Works Electrical Member

03 Sub-Division Larkana




FINANCIAL REVIEW
Rehabilitation & Expansion of High Priority 4560 Schools @ District Jacobabad (Primary / Elementary
Schools).

Name of Work:-

GBPS Muhammadpur Qdho
GBPS Dodapur

Package-10 :- GBPS Lakhmir Kotchar
- GBPS Chutto Lashari
GBPS Ahmedin Brohi

- NIT Called vide his office letter No. XEN(EWD)TC/G-55/2126 Jacobabad Dated 30/03/2018 and as per
corrigendum issued by his office vide No. XEN (EWD)TC/G-55/2222 date 19/04/2018.

Technical Sanction accerded by Chief Engineer, Edu. Works Sukkur No. CE/EW/PB/ m h m [ o)

dated: pV“O%.NNDI_p for Rs. 31,53,000/-

Date of issue: Upto: 07/05/2018

Date of opening : 08/05/2018

Time for completion 04-months

Schedule Items Non- Extra Lead Sand/ | Premium Carraige Premium | Total Estimated Maximium Premium
Schedule Earth Cost
Item
1 2 3 4 5 1] 7 8
Part-A 3,153,000 - ) ) ) 3,153,000 ATPAR
Total 3,153,000
COMPARATIVE STATEMENT
S.# Name of Contractor Total Amount of Schedul Premium Quoted by Amount of | Amount of Non | Total Tender | Remarks
Items Contractor Premium Schedule Items Cost

1 | M/S Balouch Construction & Co 3,153,000 0.80% below 25,224 3,127,776 Lowest
2 | M/S Asad & Brothers 3,153,000 0.67% below 21,125 3,131,875 | Higher
- 3 | M/S Tayeba Traders 3,153,000 0.50% below 15,765 3,137,235 | Highest

Lowest rate quoted by M/S Balouch Construction & Co, Govt, Contractor stood lowest & raasonable, hence, recommended for approval.
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Comparisio
. . . Scheldule “_With Cost offered | Remark
S# | Name of Firm / Bidder Name of Unit Item estimated by Bidder s
cost (-}
Minus
1 2 3 4 5 [ 7
GBPS Lakhmir Kotohar 393 000 3,144 389,856
GBPS Chutto Lashari 229 000 1.832 227,168
] £ £
. M/s Balouch GBPS Ahmedin Brohi 335,000 2,680 332,320 | 1st
Construction & Co GBPS Muhammadpur Odho 1,399,000 11.192 1387808 | Lowest |
GBPS Dodapur 797,000 6,376 790,624
Total:| 3,153,000 | 25,224 | 3,127,776
GBPS Lakhmir Kotohar 393.000 2633 390,367
GBPS Chutto Lashari 229 000 1,534 227,466
GBPS Ahmedin Brohi
2 [M/S Asad & Brothers 335,000 2240 e L e t
GBPS Muhammadpur Odho 1,399,000 0373 | 1,389,627 | FOWES
GBPS Dodapur 797,000 5,34¢ 751,660
Total:| 3,153,000 21,125 3,131,875
GBPS Lakhmir Kotohar 393 000 1.965 391,035 i
4 I ')
GBPS Chutto Lashari 225 000 1,145 227 855
I L 2
GBPS Ahmedin Brohi
3 |M/5 Tayeba Traders 335,000 1,675 333,325 . 3rd .
GBPS Muhammadpur Odho 1,399,000 6,005 | 1,392,005 | “oWe
GBPS Dodapur 797,000 3,985 793,015
/Total:| 3,153,000 | 15,765 | 3,137,235 ;
|
] /
\\ .;I/A /. :
Narimas Sarki ALLI ABAR/IETLO SHT‘LMJH)'D AL SHATKH
B3/Stant £ CAssistant Engcinecer Eroonine

Eaucaion Works ©

1. Name of Procuring Agency:

2. Tender Referrence No:

3. Tender Description / Name

of Work / Item:
4. Method of Procurement:

5. Tender Published:

6. Total Bid Documents Sold:
7. Total Bid Received:

8. Technical Bid Opening Date

{if applicable)

9. No. of Bid Technically
Qualified (if applicalble)
10. Bid(s) Rejected:

11. Financial Bid Cpening Date:

12. Bid Elevation Report:

BID ELEVATION REPORT

Executive Engineer Education Works Electrical Division Larkano

NIT Called vide this office letter No. XEN(EWD)TC/G-55/2126 Jacobabad Dated 30/03/2018 and
as per corrigendum issued by his office vide No. XEN (EWD)TC/G-55/2222 date 19/04/2018.

Rehabilitation & Expansion of High Priority 4560 Schools @ District Jacobabad (Primary /

Elementary Schools).

NCB (National Competitive Bidding)
Single Stage One Envelope Procedure.
SPPRA Website - S.No. 37572 - 1D 2147483647 dt; 20.04.2018
The Daily Express Tribune Karachi {English) dt: 11-04-2018
The Daily Sobh Karachi (Sindhi) dt: 12-04-2018
The Daily Duniya Karachi (Urdu} dt: 13-04-2018

03 NOS
03 NOS
8/5/2018

NA

No any bid rejected,
8/5/2018

PACKAGE 10
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TENDER OPENING COMMITTEE OF EDUCATION WORKS ELECTRICAL
DIVISION LARKANO

PACKAGE- 10

Name of Work: Rehabilitation & Expansion of High Priority 4560

Schools @ District Jacobabad (Primary / Elementary

Schools). Electrification to GBPS Lakhmir Kotohar, GBPS Chutto
Lashari, GBPS Ahmedin Brohi, GBPS Muhammadpur Odho, GBPS
Dodapur.

Tender opened on 08/05/ 2018 in the office of
Executive Engineer, Education Works Electrical Division Larkano
In the presence of Procurement Committee

S# W Name of Officer Committee Signature
J Members
SHAMSHAD ALI SHAIKH ;
Executive Engineer f‘

01 | Education Works Electrical Division Chairman . s
Larkano. "

ALl AKBAR METLO
Assistant Engineer
02 | Public Health Engineering Member i
| Sub-Division Larkana. ; '

' DEEN MUHAMMAD SARKI
Assistant Engineer
Education Works Electrical Member

03 Sub-Division Larkana




FINANCIAL REVIEW

Rehabilitation & Expansion of High Priority 4560 Schools @ District Jacobabad (Primary /
Schools).

- Name of Work:- Elementary

GBPS Budhani
GBPS Bukhari Garhi Khero

Package-11 :- GBPS Muhammad Roshan Brohi
. GBPS Daim Brohi
GGPS Dodapur

NIT Called vide his office letter No. XEN(EWD)TC/G-55/2126 Jacobabad Dated 30/03/2018 and as per
- corrigendum issued by his office vide Ne. XEN (EWD)TC/G-55/2222 date 19/04/2018.

. Technical Sanction accarded by Chief Engineer, Edu. Works Sukkur No. CE/EW/PB/ mh W _

dated: 6D . H 2018 for Rs. 28,02,000/-

Date of issue; Upto: 07/05/2018

Date of opening : 08/05/2018

Time for completiocn 04-months

Schedule Items Non- Extra Lead Sand/ | Premium Carraige Premiutn Total Estimated Maximium Premium
Schedule Earth Cost
Item
1 2 3 4 5 6 7 8
Part-A 2,802,000 ) ) ] i 2,802,000 ATPAR
Total 2,802,000
COMPARATIVE STATEMENT
S.# Name of Contractor Total Amount of Schedul Premium Quoted by Amount of | Amount of Non | Total Tender | Remarks
Items Contractor Premium Scheduie Items Cost

1 | M/S Balouch Construction & Co. 2,802,000 0.75% below 21,015 2,780,985| Lowest
2 | M/S Asad & Brothers 2,802,000 0.63% below 17,653 2,784,347 Higher
3 { M/S Muhammad Anwar & Co. 2,802,000 0.50% below 14,010 2,787,990 Highest

AT
A

Lowest rate quoted by M/S Balouch Construction & Co., Govt. Contractor stood _os_m#_ @ reasonable, hence, recommended for approval,
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BID ELEVATION REPORT
PACKAGE 11

1. Name of Procuring Agency: Executive Engineer Education Works Electrical Division Larkano

2. Tender Referrence No: NIT Called vide this office letter No. XEN{(EWD)TC/G-35/2126 Jaccbabad Dated 30/03/2018 &nd
as per corrigendum issued by his office vide No. XEN (EWD)TC/G-55/2222 date 19/04/2018.

3. Tender Description / Name Rehabilitation & Expansion of High Priority 4560 Schools @ District Jacobabad (Primary /
of Work / Ttem: Elementary Schoaols).
4, Method of Procurement: NCB (National Competitive Bidding)
Single Stage One Envelope Procedure.
5. Tender Published: SPPRA Website - S.No. 37572 - ID 2147483647 dt: 20.04.2018
The Daily Express Tribune Karachi (English) dt: 11-04-2018
The Daily Sobh Karachi (Sindhi) dt: 12-04-2018
The Daily Duniya Karachi (Urdu) dt: 13-04-2018
6. Total Bid Documents Sold: 03 NOS
7. Total Bid Received: 03 NOS

8. Technical Bid Opening Date 8/5/2018
(if applicable)

9. No. of Bid Technically N.A
Qualified {if applicalble)
10. Bid(s) Rejected: No any bid rejected.

11. Financial Bid Opening Date 8/5/2018
12. Bid Elevation Report:

Comparisio
. . . Scheldule n with Cost offered | Remark
S#| Name of Firm / Bidder Name of Unit Item estimated by Bidder s
cost (-)
Minus
1 2 3 4 5 6 7
GBPS Muhammad Roshan Brehi 389 000 2918 386,083
GBPS Daim Brohi 393,000 2,948 390,053
| M/ Balouch GGPS Dodapur 543,000 4,073 538,928 | 1st
Construction & Co. GBPS Budhani 372.000 2 790 360,210 Lowest
GBPS Bukhari Garhi Khero 1.105.000 8288 1.096.713
! I ! I3 4
Total} 5 802,000 | 21,015 | 2,780,985
GBPS Muhammad Roshan Brohi 389,000 3 451 386 549
GBPS Daim Brohi 393,000 2,476 390,524
GGPS Dodapur
2 |M/S Asad & Brothers P . 243,000 3321 22l Lozwn:st
GBPS Budhani 372,000 2,394 369,656
GBPS Bukhari Garhi Khero 1,105,000 6962 1.098.039
Totali| 2,802,000 17,653 2,784,347
GBPS Muhammad Roshan Brohi 389 000 1,945 387.055
' g L
GBPS Daim Brehi 393,000 1,965 391,035
3 |M/S Muhammad GGPS Dedapur 543,000 2,715 540,285 | 3rd
Anwar & Co. GBPS Budhani 372,000 1,860 370,140 | 0"
GBPS Bukhari Garhi Khero 1.105.000 5535 1.009 475
/ Il A / f
Total:| 2,802,000 | 14,010 2,787,990
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TENDER OPENING COMMITTEE OF EDUCATION WORKS ELECTRICAL

Name of Work:

DIVISION LARKANO
PACKAGE- 11

Rehabilitation & Expansion of High Priority 4560
Schools @ District Jacobabad (Primary / Elementary

Schools). Electrification to GBPS Muhammad Roshan Brohi,
GBPS Daim Brohi, GGPS Dodapur, GBPS Budhani, GBPS Bukhari Garhi
Khero.

Tender opened on 08/05/ 2018 in the office of

Executive Engineer, Education Works Electrical Division Larkano

In the presence of Procurement Committee

S#

Name of Officer

Committee
Members

Signature

01

SHAMSHAD ALI SHAIKH

Executive Engineer

Education Works Electrical Division
Larkano.

Chairman

02

ALlI AKBAR METLO
Assistant Engineer

Public Health Engineering
Sub-Division Larkana.

Member

03

i DEEN MUHAMMAD SARKI

Assistant Engineer
Education Works Electrical
Sub-Division Larkana

Member




FINANCIAL REVIEW

Name of Work:- Rehabilitation & Expansion of High Priority 4560 Schools @ District Jacobabad (Primary / Elementary
Schools).
Package-13 :- GBP5 Garhi Khero (Main) GGPS Punhoon Bhatti
GBPS Miranpur GGPS Gulab Mari

NIT Called vide his office letter No. XEN{EWD)TC/G-55/2126 Jacobabad Dated 30/03/2018 and as per

corrigendum issued by his office vide No. XEN (EWD)TC/G-55/2222 date 19/04/2018. Date of issue: Upto: 07/05/2018
Technical Sanction accorded by Chief Engineer, Edu. Works Sukkur No. CE/EW/PB/ mhh r Date of opening : 08/05/2018
dated: -S. \ for Rs. 22,23,000/- . .
Time for completion 04-months
Schedule Items Non- Extra Lead Sand/ | Premium Carraige Premium Total Estimated Maximium Premium
Schedule Earth Cost
Itemn
1 2 3 4 5 6 7 B8
Part-A 2,223,000 j ) ) ) 2,223,000 ATPAR
Total 2,223,000
COMPARATIVE STATEMENT
S.# Name of Contractor Total Amount of Schedul Premium Quoted by Amount. of | Amount of Non | Total Tender | Remarks
Items Contractor Premium Schedule Items Cost
1 [ M/S Jatoi & Company 2,223,000 0.79% below 17,562 2,205,438 | Lowest
2 | M/5 Tayeba Traders 2,223,000 0.63% below 14,005 2,208,995 | Higher
3 | 1M/S Asad & Brothers 2,223,000 0.47% below 10,448 2,212,552 | Highest

Lowest rate quoted by M/S Jatoi & Company, Govt, Contractor stood lowest & reasonable, hence, recommended for approval.
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1. Name of Procuring Agency:
2. Tender Referrence No:

3. Tender Description / Name
of Work / Item:
4. Method of Procurement:

5. Tender Published:

6. Total Bid Documents Sold:
7. Total Bid Received:

8. Technical Bid Opening Date

(if applicable)

9. No. of Bid Technically
Qualified (if applicalble)
10. Bid(s) Rejected:

BID ELEVATION REPORT

Executive Engineer Education Works Electrical Division Larkano

NIT Called vide this office letter No. XEN(EWD)TC/G-55/2126 Jacobabad Dated 30/03/2018 and
as per cofrigendum issued by his office vide Mo. XEN (EWD)TC/G-55/2222 date 15/04/2018.

PACKAGE 13

Rehabititation & Expansion of High Priority 4560 Schools @ District Jacobabad (Primary /

Elementary) Schools).

NCB (National Competitive Bidding)
Single Stage One Envelope Procedure.
SPPRA Website - 5.No, 37572 - ID 2147483647 dt: 20.04,2018
The Daily Express Tribune Karachi (English) dt: 11-04-2018
The Daily Sobh Karachi (Sindhi) dt: 12-04-2018
The Daily Duniya Karachi (Urdu) dt: 13-04-2018

03 NOS
03 NOS
8/5/2018

N.A

No any bid rejected.

11. Financial Bid Cpening Date 8/5/2018

12. Bid Elevation Report:

Comparisio
S# | Name of Firm / Bidder Na f Unit Scheldule "'With Cost offered | Remark
me ot Lt Item estimated by Bidder s
cost (-)
Minus
1 2 3 4 5 6 7
GBPS Garhi Khere (Main) 897,000 7,086 889,914
GBPS Miranpur 653,000 5,159 647,841
1 |M/S Jatoi & Company |GGPS Punhoen Bhatti 426,000 3,365 422,635 ._olvfést
GGPS Gulab Mari 247,000 1,951 245,049
Total:| 5 353000 | 17,562 | 2,205,438
GBPS Garhi Khero (Main) 897.000 5651 891,349
GBPS Miranpur 653,000 4,114 648,886 | .
2 |M/S Tayeba Traders GGPS Punhcon Bhatti 426.000 7 684 423,316 | Lowest
GGPS Gulab Mari 247,000 1,556 245,444
Total:| 2,223,000 14,005 | 2,208,995
GBPS Garhi Xhero {Main) §97.000 4716 892,784
GBPS Miranpur 653,000 3,069 649,931 3rd
3 |M/S Asad & Brothers |GGPS Punhoon Bhatti 426.000 7002 423,998 | Lowest
] Ll f
GGPS Gulab Mari 247,000 1,161 245,839
Total:| 2,223,000 10,448 | 2,212,552
Vo
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TENDER OPENING COMMITTEE OF EDUCATION WORKS ELECTRICAL

DIVISION LARKANO

PACKAGE-13

Name of Work: Rehabilitation & Expansion of High Priority 4560

Schools @ District Jacobabad (Primary / Elementary
Schools). Electrification to GBPS Garhi Khero (Main), GBPS

Miranpur, GGPS Punhoon Bhatti, GGPS Gulab Mari.

Tender opened on 08/05/ 2018 in the office of

Executive Engineer, Education Works Electrical Division Larkano

in the presence of Procurement Committee

S# Name of Officer Committee Signature
Members
SHAMSHAD ALI SHAIKH
Executive Engineer f/
01 | Education Works Electrical Division Chairman : .
Larkano. /

ALl AKBAR METLO
Assistant Engineer |

02 ! Public Health Engineering | Member
Sub-Division Larkana.

| DEEN MUHAMMAD SARKI

Assistant Engineer

i Education Works Electrical Member

03 o
Sub-Division Larkana




FINANCIAL REVIEW

Rehabilitation & Expansion of High Priority 4560 Schools @ District Jacobabad (Primary / Elementary

Name of Work:-
Schools).

Package-16 :- GBPS Mirpur Burriro (Sindhi}
GGPS Thull-IT
GBPS Bahoo Khoso

NIT Called vide his office letter No. XEN(EWD)TC/G-55/2126 Jacobabad Dated 30/03/2018 and as per
corrigendum issued by his office vide No. XEN (EWD)TC/G-55/2222 date 15/04/2018.

Technical Sanction

GBPS Muhammad Siddique
GGPS Qadirdad Noonari

Date of issue: Upto: 07/05/2018

accorded by Chief Engineer, Edu. Works Sukkur No. Date of opening : 08/05/2018
CEEW/PY BRSZ  doted: 0 2. 201 for Rs. 26,92,000/-
Time for completion 04-months
Schedule Items Non- Extra Lead Sand/ | Premium Carraige Premium | Total Estimated Maximium Premium
Schedule Earth Cost
Item
1 2 3 4 5 3] 7 8
Part-A 2,592,000 . ) s ) 2,692,000 ATPAR
Total 2,692,000
COMPARATIVE STATEMENT
S.# Name of Contractor Totai Amount of Schedul Premium Quoted by Amount of | Amount of Non | Total Tender | Remarks
Items Contractor Premium Schedule Items Cost
1 | M/S Aghfaqg Electric Service 2,692,000 0.75% below 20,190 2,671,810 ! Lowest
2 | M/S Asad & Brothers 2,692,000 0.50% below 13,460 2,678,540 | Higher
3 | M/S Muhammad Anwar & noaum:_< 2,692,000 0.38% below 10,230 2,681,770 | Highest

Lowest rate quoted by M/ S Ashfaq Electric Service, Govt. Contractor stood _oﬁmm» & reasonable, hence, recommended for approval.

ijineering
Sub-Denisici- Lurkang

wrn:_}nu:r.




1. Name of Procuring Agency:
2. Tender Referrence No:

3. Tender Description / Name
of Work / Ttem:
4. Method of Procurement:

5. Tender Published:

6. Total Bid Documents Sold:
7. Total Bid Received:

8. Technical Bid Opening Date
(if applicable}

9. No. of Bid Technically
Qualified (if applicalble)

10. Bid(s) Rejected:

BID ELEVATION REPORT

PACKAGE 16

Executive Engineer Education Works Electrical Division Larkano

NIT Called vide this office letter No. XEN(EWD)TC/G-55/2126 Jacobabad Dated 30/03/2018 and
as per corrigendum issued by his office vide No. XEN (EWD)TC/G-55/2222 date 15/04/2018.

Rehabilitation & Expansion of High Priority 4560 Schools @ District Jacobabad (Primary /

Elementary) Scheols).
NCE {National Competitive Bidding)
Single Stage One Envelope Procedure.

SPPRA Website - S.No, 37572 - ID 2147483647 dt: 20.04.2018
The Daily Express Tribune Karachi (English) dt: 11-04-2018

The Daily Sobh Karachi (Sindhi) dt: 12-04-2018
The Daily Duniya Karachi (Urcu) dt: 13-04-2018

03 NOS
03 NOS
8/5/2018

N.A

No any bid rejected.

11. Financial Bid Cpening Date 8/5/2018

12. Bid Elevation Report:

Comparisio
S#| Name of Firm / Bidder Name of Unit Scheldule “_With Cost offered | Remark
™ Item estimated by Bidder s
cost (-)
Minus
1 2 3 4 5 6 7
GBPS Mirpur Burrirc (Sindhi) 800.000 6.000 794000
GGPS Thull-IL 484,000 3,630 480,370
. |M/s Ashfaq Electric | ©BPS Bahoo Khoso 421,000 3,158 417,843 | 1st
Service GBPS Muhammad Siddigque 622,000 4.665 617.335 Lowest
GGPS Qadirdad Noonari 365,000 2 738 362,263
Total: 2,692,000 | 20,190 | 2,671,810
GBPS Mirpur Burriro (Sindhi) 800.000 4 000 796,000
GGPS Thull-11 484,000 2,420 481,580
GBPS Bahoo Khoso
2 |M/S Asad & Brothers 421,000 2,105 S18.8%2 e
GBPS Muhammad Siddique 622.000 3,110 618,890 Lowest
GGPS Qadirdad Noonari 365.000 1,825 363,175
L I 1
Total:| 2,692,000 13,460 | 2,678,540
GBPS Mirpur Burriro (Sindhi) 200,000 3,040 796,960
GGPS Thull-iI 484,000 1,839 482,161
, M/ Muhammad GBPS Bahoo Khoso 421,000 1,600 419,400 | 3rd
Anwar & Company GBPS Muhammad Siddique 622.000 2 364 619 635 | “owest
GGPS Qadirdad Noonari 365.000 1,387 363,613
Total:| 2,652,000 10,230 [ 2,681,770
a4l
L. !
r‘\ 0
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TENDER OPENING COMMITTEE OF EDUCATION WORKS

ELECTRICAL DIVISION LARKANO
PACKAGE- 16

Name of Work: Rehabilitation & Expansion of High Priority 4560

Schools @ District Jacobabad (Primary / Elementary
Schools). Electrification to GBPS Mirpur Burriro (Sindhi),
GGPS Thull-II, GBPS Bahoo Khoso, GBPS Muhammad
Siddique, GGPS Qadirdad Noonari

Tender opened on 08/05/ 2018 in the office of
Executive Engineer, Education Works Electrical Division Larkano
In the presence of Procurement Committee

SH Name of Officer Committee Signature
Members
SHAMSHAD ALI SHAIKH [
Executive Engineer Yy
01 | Education Works Electrical Division Chairman D g
Larkano. i
)7
ALl AKBAR METLO ' d
Assistant Engineer ) ,
02 | Public Health Engineering Member ;& :
Sub-Division Larkana. "' _
DEEN MUHAMMAD SARKI j
| Assistant Engineer %
03 Education Works Electrical Member

Sub-Division Larkana




FINANCIAL REVIEW

Name of Work:-
Schools).

Package-19 :- GBPS Abdul Qadir Khoso
GBPS Sachal Katto

GBPS Gulsher Khan Kanrani GGPS Madadpur

NIT Called vide his office letter No. XEN(EWD)TC/G-55/2126 Jacobabad Dated 30/03/2018 and as per
corrigendum issued by his office vide No. XEN (EWD)TC/G-55/2222 date 19/04/2018.

GBPS Umed Ali Brohi
GBPS Abdul Ghani Shah

Date of issue: Upto: 07 /05/2018

Rehabilitation & Expansion of High Priority 4560 Schools @ District Jacobabad (Primary / Elementary

Technical Nnco: accorded Chief Engineer, Edu. Works Sukkur No. Date of opening : 08/05/2018
CE/Ew/PB/_€ aman EE for Rs. 22,79,000/-
Time for completion 04-months
Schedule Items Non- Extra Lead Sand/ | Premium Carraige Premium | Total Estimated Maximium Premium
Schedule Earth Cost
Itemn
1 2 3 4 5 6 7 8
Part-A 2,279,000 - ) i ’ 2,279,000 ATPAR
Total 2,279,000
COMPARATIVE STATEMENT
S.# Name of Contractor Total Amount of Schedul Premium Quoted by Amount of | Amount of Non | Total Tender | Remarks
Items Contractor Prernium Schedule Items Cost
1 | M/S Jatoi & Company 2,279,000 0.78% below 12,776 2,261,224 | Lowest
2 | M/S Asad & Brothers 2,279,000 0.53% below 12,079 2,266,921 | Higher
3 | M/S Mehran Electric Service 2,275,000 0.39% below 8,888 2,270,112 | Highest
A
f

A
Lowest rate quoted by M/S Jatoi & Company, Govt, Contractor mﬁooa\ﬁém

1% = ean
rou
e

> Sarke

.%:c,.::;
Plarkana

st & reasonable, hence, recommended for approval.




BID ELEVATION REPORT
PACKAGE 19

1. Name of Procuring Agency:
2. Tender Referrence No:

Executive Engineer Education Works Electrical Division Larkano

NIT Called vide this office letter No. XEN{EWD)TC/G-55/2126 Jacobabad Dated 30/03/2018 and
as per corrigendum issued by his office vide No. XEN (EWD)TC/G-55/2222 date 1$/04/2018.

N 3. Tender Description / Name of
! b Work / Item:
] - 4. Method of Procurement:

Rehabilitation & Expansion of High Priority 4560 Schools @ District Jacobabad (Primary /
Elementary Schools).

NCB (National Competitive Bidding)

Single Stage Cne Envelope Procedure.

SPPRA Website - S.No. 37572 - ID 2147483647 dt: 20.04.2018

The Daily Express Tribune Karachi {English} dt: 11-04-2018

T 5. Tender Pubiished:

8. Technical Bid Opening Date (if
applicable)

9. Ne. of Bid Technically Qualified
(if applicalble)

1C. Bid(s) Rejected:

11. Financial Bid Opening Date:
12, Bid Elevation Report:

8/5/2018

N.A

No any bid rejected.
8/5/2018

+ The Daily Sobh Karachi (Sindhi) dt: 12-04-2018
The Daily Duniya Karachi {Urdu) dt: 13-04-2018

6. Total Bid Documents Sold: 03 NOS

7. Total Bid Received: {3 NOS

ANAM T Sk

v o pierom o
ALi--!ﬂ'.th.-:--% i
Aseasinnl i

Pubiic tioaith Yy

ORI P

Sub-Oivision-I Liarkdiiu

Comparisio
. ) . Scheldul nWith | roct offered | Remark
5#| Name of Firm / Bidder Name of Unit CI:emu ¢ | estimated Ey Boid:: er:ar
cost (-)
b Minus
; 1 2 3 P S 6 7
i GBPS Abdul Qadir Khoso 255,000 5 500 356 200
GBPS Sachal Katto 387,000 3,019 183,981
GBPS Gulsher Khan Kanrani 377.000 3041 374 059
1 |M/S Jatoi & Company GBPS Umec Ali Brohi 402,000 3136 398 864 Lo]‘;:;St
GBPS Abdul Ghani Shah 377.000 3041 374059
7 ] 1
GGPS Madadpur 377,600 2,541 374,059
Totak:| ;2709000 | 17,776 | 2,261,224
GBPS Abdul Qadir Khoso 359,000 1!903 357'(}97
GBPS Sachal Katto 387,000 2,051 384,949
GBPS Guisher Khan Kanrani 177.000 1 998 375002
f, r s
; GBPS Abdul Ghani Shah 377.000 1 998 375 002
4 I I3 i
J‘ GGPS Madadpur 377,000 1,998 375,002
Total:| 2,279,000 | 12,079 | 2,266,921
GBPS Abdul Qadir Khoso 359 000 1.400 357 600
1 I L
GBPS Sachal Katto 387,000 1,509 385,491
‘ GBPS Gulsher Khan Kanrani
; 77, 1,470 375,530
j 3 M/S Mehran Electric GBPS Umed Ali Brohi 377,000 3rd
1 Service med All Brani 402,000 1,568 400,432 | Lowest
£ ot
GGPS Madadpur 377,000 1,470 375,530
JTofal:| . 2,279,000 8,838 | 2,270,112
£10
(__f..i_ '
\ -
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TENDER OPENING COMMITTEE OF EDUCATION WORKS ELECTRICAL

DIVISION LARKANO

PACKAGE-19

Name of Work: Rehabilitation & Expansion of High Priority 4560

Schools @ District Jacobabad (Primary / Elementary
Schools). Electrification to GBPS Abdul Qadir Khoso,
GBPS Sachal Katto, GBPS Gulsher Khan Kanrani, GBPS
Umed Ali Brohi, GBPS Abdul Ghani Shah, GGPS Madadpur

Tender opened on 08/05/ 2018 in the office of
Executive Engineer, Education Works Electrical Division Larkano
In the presence of Procurement Committee

S# Name of Officer Cislr::ggfse Sighature
SHAMSHAD ALI SHAIKH f
Executive Engineer !
01 | Education Works Electrical Division Chairman .
Larkano. '
| AL AKBAR METLO boa
| - Assistant Engineer R
02 | Public Health Engineering Member { !
| Sub-Division Larkana. :
| DEEN MUHAMMAD SARKI 4
| Assistant Engineer
03 Education Works Electrical Member

Sub-Division Larkana




FINANCIAL REVIEW

Name of Work:-
Schools).

GBPS Chandan
GBPS Channa

GBPS Mahboob Ji Wandh
GBPS Abdul Khaligue Noonari
GBPS Anees u Rehman

Package-22 :-

NIT Calied vide his office letter No. XEN(EWD)TC/G-55/2126 Jacobabad Dated 30/03/2018 and as per
corrigendum issued by his office vide No. XEN (EWD)TC/G-55/2222 date 19/04/2018.

(GBPS Sikdandarabad

Date of issue: Upto: 07/05/2018

Rehabilitation & Expansion of High Priority 4560 Schools @ District Jacobabad (Primary / Elementary

Technical Sarngtion accorded by Chief ._m.:@m:mm_., Edu. Works Sukkur No. Date of opening : 08/05/2018
CE/EW/PB/ dated: =2 « &\~ Vn.o’w for Rs. 21,55,000/- .
Time for completion 34-months
Schedule Items Non- Extra Lead Sand/ | Premium Carraige Premium | Total Estimated Maximium Premium
Schedule Earth Cost
Item
1 2 3 4 5 6 7 8
Part-A 2,155,000 - ) ) i 2,155,000 ATPAR
Total 2,155,000
COMPARATIVE STATEMENT
S.# Name of Contractor Total Amount of Schedul Premium Quoted by Amount of | Amount of Non | Total Tender | Remarks
Items Contractor Premium Schedule Items Cost
1 | M/S Ashfaq Electric Service 2,155,000 0.79% below 17,025 2,137,976 Lowest
Z | M/5 Asad & Brothers 2,155,000 0.56% below 12,068 2,142,932 | Higher
3 | M/S Amroti Electric Service 2,155,000 0.42% helow 9,051 2,145,949 | Highest

Lowest rate quoted by M/S Ashfaq Electric Service, Govt. Contractor stood _oémwim, reasonable, hence, recommended for approval.




1. Name of Procuring Agency:
2. Tender Referrence No:

3. Tender Description / Name of

Work / Item:
4. Method of Procurement:

5. Tender Published:

6. Total Bid Documents Sold:
7. Total Bid Received:

BID ELEVATION REPORT

Executive Engineer Education Works Electrical Division Larkano

NIT Called vide this office ietter No. XEN(EWD)TC/G-55/2126 Jacobabad Dated 30/03/2018 and
as per corrigendum issued by his office vide No. XEN {EWD)TC/G-55/2222 date 19/04/2018.

PACKAGE 22

Rehabilitation & Expansion of High Priority 4560 Schools @ District Jacobabad (Primary /

Elementary Schools}.

NCB (Naticnal Competitive Bidding)
Single Stage One Envelope Procedure.
SPPRA Website - S.No. 37572 - ID 2147483647 dt: 20.04.2018

Thne Daily Express Tribune Karachi (English) dt: 11-04-2018

The Daily Sobh Karachi (Sindhi) dt: 12-04-2G18
The Daily Duniya Karachi (Urdu) dt: 13-04-2018

03 NCS
03 NCS

8. Technical 8id Opening Date (if 8/5/2018

applicaole)

9. No. of Bid Technically
Qualified (if applicalble)

10. Bid(s) Rejected:

11. Financial Bid Opening Date:
12. Bid Elevation Report:

N.A

No any bid rejected.
8/5/2018

P

TR I T

Larka:

Comparisio
S#| Name of Firm / Bidder Name of Unit Scheldule n'WIT d Cost offered | Remark
Item estimated | . pigger s
cost (-)
Minus
1 2 3 4 5 6 7
GBPS Mahboob Ji Wandh 266,000 2.101 263,899
] L L
GBPS Abdul Khalique Noonari 402.000 3176 398,824
i £ L
GBPS Anees
' u Rehman 377,000 2,878 374,022
) M/S Ashfag Electric GBPS Chandan 1st
Service 350,000 2,765 347,235 | Lowest
GBPS Channa 383,000 3,026 379,974
GBPS Sikdandarabad 377.000 7 978 379,022
Total:| 5 155,000 | 17,025 | 2,137,976
GBPS Abdul Khalique No i
ul Khalig onari 402,000 2,251 399,749
GBPS Anees u Rehman 377.000 2111 374,880
2 |M/S Asad & Brothers GBPS Chandan 350,000 1.960 348,040 Lozwnsst
GBPS Channa 383,000 2,145 380,855
GBPS Sikdandarabad 377.000 2,111 374,889
i i I
Total:| 2,155,000 12,068 | 2,142,932
GBPS Mahboob Ji Wandh
ahboab Ji Wan 266,000 1,117 264,883
GBPS Abdul Khalique Noonari 402.000 1.688 400,312
4 L L
GBPS Anees u Rehman
3 M/S Amroti Electric GBPS Chand 377,000 282 AL 3rd
Service ancan 350,000 1,470 348,530 | Lowest
GBPS Channa 383,000 1,609 381,391
GBPS Sikdandarabad 377,000 1,583 375,417
Total:] 2,155.000 9,051 | 2,145,949
)
y "
1 . Y
; ;
,, ALT AKRAT 540TLD SHAMSIIZD ALT CHATKH
ABsistant Engirie Assislet Engincer L, BRCedlve S
CTRRTIRTI Public Health Congineering SReLALIR N Ches Biertrical Divisi:
s blic Heal : siedinca! lvisian
Larkana Sub-Divisibri-1 L?Jrka;u 7

13




TENDER OPENING COMMITTEE OF EDUCATION WORKS ELECTRICAL

Name of Work:

DIVISION LARKANO

PACKAGE- 22

Rehabilitation & Expansion of High Priority 4560

Schools @ District Jacobabad (Primary / Elementary
Schools). Electrification to GBPS Mahboob Ji Wandh,
GBPS Abdul Khalique Noonari, GBPS Anees u Rehman,
GBPS Chandan, GBPS Channa, GBPS Sikdandarabad.

Tender opened on 08/05/ 2018 in the office of

Executive Engineer, Education Works Electrical Division Larkano

In the presence of Procurement Committee

S#

Name of Officer

Committee
Members

Signature

01

SHAMSHAD ALI SHAIKH
Executive Engineer

"Education Works Electrical Division

larkano.

Chairman

02

- ALI AKBAR METLO
- Assistant Engineer

Public Health Engineering
Sub-Division Larkana.

Member

03

DEEN MUHAMMAD SARKI
Assistant Engineer
Education Works Electrical
Sub-Division Larkana

Member




Name of Work:-

FINANCIAL REVIEW

Package-23 :- GBPS Jagan Channo

GGPS Lal Bhatti
GBPS Uddi @ Anees u Rehman Sarki

GBPS Mubarak Paore @ Noor Ahmed
GGPS Sardar Sohrab Khan Sarkt
GBPS Muhammad Ayoob Kehar

NIT Called vide his office letter No. XEN(EWD)TC/G-55/2126 Jacobabad Dated 30/03/2018 and as per
corrigendum issued by his office vide No. XEN (EWD)TC/G-55/2222 date 19/04/2018.

Technical Sanction accorded by Chief Engineer, Edu. Works Sukkur No. CE/EW/PB/ Wm\n m

Date of issue: Upto: 07/05/2018

Date of opening

: 08/05/2018

Rehabilitation & Expansion of High Priority 4560 Schools @ District Jacobabad (Primary / Elementary
Schools).

dated: . . for Rs. 20,52,000/- )
Time for completion 04-manths
Schedule Items Non- Extra Lead Sand/ | Premium Carraige Premium | Totat Estimated Maximium Premium
Schedule Earth Cost
Itern
1 2 3 4 5 6 7 8
Part-A 2,052,000 3 ) } ] 2,052,000 ATPAR
Total 2,052,000
COMPARATIVE STATEMENT
S.# Name of Contractor Total Amount of Schedul Premium Quoted by Amount of | Amount of Non | Total Tender| Remarks
Items Contractor Premium Schedule Items Cost

1| M/S Ashfaque Electric Service 2,052,000 0.69% below 14,159 2,037,841 | Lowest
2 | M/S Asad & Brothers 2,052,900 0.58% helow 11,902 2,040,098 | Higher
3 | M/S Bilal Construction Company 2,052,000 0.42% below 8.618 2,043,382 | Highest

towest rate quoted by M/S Ashfaque Electric Service, Govt. Contractor stood lowest & reatopable, hence, recommended for approval.
|

T

Larkang

Larkana

|

[T
ot

1



1. Name of Procuring Agency:
2. Tender Referrence No:

3. Tender Description / Name of
Work / Item:
4. Method of Procurement:

5. Tender Published:

6. Total Bid Documents Sold:

7. Total Bid Received:

8. Technical Bid Opening Date (if
applicable)

9. No. of Bid Technically Qualified
(if applicalble)

10. Bid{s} Rejected:

11. Financial Bid Opening Date:
12. Bid Elevation Report;

BID ELEVATION REPORT
PACKAGE 23

Executive Engineer Education Works Electrical Division Larkano

NET Called vide this office ietter No. XEN(EWD)TC/G-55/2126 Jacobabad Dated 30/03/2018 and as
per corrigendum issued by his office vide No. XEN (EWD)TC/G-55/2222 date 19/04/2018.

Rehabilitation & Expansion of High Priority 4560 Schools @ District Jacobabad (Primary /
Elementary) Schools).

NCB (National Competitive Bidding)

Single Stage Cne Envelope Procedure.

SPPRA Website - S.No. 37572 - ID 2147483647 dt: 20.04.2018

The Daily Express Tribune Karachi (English) dt: 11-04-2018

The Daily Sobh Karachi (Sindhi) dt: 12-04-2018

The Daily Duniya Karachi (Urdu) dt: 13-04-2018

03 NOS
03 NOS
8/5/2018

N.A

No any bid rejected.
8/5/2018

Comparisi
. . . Scheldule on with Cost offered
S#| Name of Firm / Bidder Name of Unit clfem estimated by Bidd::r Remarks
cost {-)
Minus
1 2 3 4 5 6 7
GBPS Jagan Channo 248,000 1,711 246,289
GGPS Lal Bhatti 335,000 2,318 333,682
GBPS Uddi @ Anees u Rehman Sarki 292900 2021 790,879
M/S Ashfaque Electric ! : :
1 Serivce GBPS Mubarak Pacre @ Nocr Ahmed 402,000 2774 399,226 | 15t Lowest
GGPS Sardar Sohrab Khan Sarki 402,000 3 774 399.226
' L ]
GBPS Munhammad Ayoob Kehar 371.100 2561 368,539
i i il
Total:| ;052,000 | 14,159 | 2,037,841
GBPS Jagan Channo 248,000 1,438 245,562
GGPS Lal Bhatti 336,000 1,949 134,051
GBPS Uddi @ Anees u Rehman Sarki 292 500 1699 291 201
L s L
2 |M/S Asad & Brothers GBPS Mubarak Paore @ Noor Ahmed 402,000 2332 399 668 2nd Lowest
i i I
GGPS Sardar Sohrab Khan Sarki 402,000 5332 309 568
GBPS Muhammad Ayoob Kehar 371,100 7152 968 948
Total:| 2,052,000 11,902 2,040,098
GBPS Jagan Channo 248,000 1,042 246,958
GGPS Lal Bhati 336,000 1,411 334,589
GBPS Uddi @ Anees u Rehman Sarki 292,500 1230 291 670
3 |M/S Bilal Construction g w1 harak Paore @ Noor Ahmed ’ ' 31 | 3rd Lowest
Company 402,000 1,688 400,312
GGPS Sardar Sohrab Khan Sarki 402,000 1.688 400,312
'l s ’
GBPS Muhammad Ayoob Kehar 271100 1550 369 541
Total:| 2,052,000 8,618 | 2,043,382
T
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TENDER OPENING COMMITTEE OF EDUCATION WORKS ELECTRICAL
DIVISION LARKANO

PACKAGE- 23

Name of Work: Rehabilitation & Expansion of High Priority 4560

Schools @ District Jacobabad (Primary / Elementary

Schools). Electrification to GBPS Jagan Channo, GGPS Lal Bhatti,
GBPS Uddi @ Anees u Rehman Sarki, GBPS Mubarak Paore @ Noor
Ahmed, GGPS Sardar Sohrab Khan Sarki, GBPS Muhammad Ayoob Kehar.

Tender opened on 08/05/2018 in the office of
Executive Engineer, Education Works Electrical Division Larkano
In the presence of Procurement Committee

S# Name of Officer Committee Signature
Members
SHAIVISHAD ALl SHAIKH
Executive Engineer '
01 | Education Works Electrical Division Chairman .

Larkano. -

ALl AKBAR METLO
Assistant Engineer
02 ' Public Health Engineering Member
' Sub-Division Larkana. “=

. DEEN MUHAMMAD SARKI
| Assistant Engineer
Education Works Electrical Member

03
Sub-Division Larkana




MINUTES OF MEETING OF PROCUREMENT COMMITTEE
HELD ON 08-05-2018 at 1:00 p.m IN THE OFFICE OF
FXECUTIVE ENGINEER, EDUCATION WORKS ELECTRICAL DIVISION LARKAND
REGARDING OPENING OF TENDERS FOR THE WORKS
INVITED THROUGH NIT No. XEN(EWD)TC/G-55/2126 Jacobabad Dated
30/03/2018 and as per corrigendum issued by his office vide No. XEN (EWDYTCT/C
55/2222 date 19/04/2018,.

FOLLOWING ATTENDED THE MEETING

1. Mr. Shamshad Ali Shaikh, XEN, EWED, Larkano. Chairman.
2. Mr. Ali Akber Metlo, AEN, PHESD-1, Larkano. Member.
3. Mr. Deen Muhammad Sarki, AEN, EWESD Larkano. Member.

The meeting was held on 08/05/2018 at 1:00 p.m in the office of
Executive Engineer, Education Works Electrical Division, Larkano regarding opening of
tenders invited through N.1.7 referred above.

Empty Tender Box, after inspection by all members of committee ang
participating bidders/ representatives was seated for inserting dids in it. Then the biddurs
ware aliowed to submit/insert sealed bids in the tender box. Interested bicdders
authorized representatives submitted their sealed bids, in presence of ali members,

The box was opened on 08/05/2018 at 2:00 p.m by the Procurement
Committee Members, in presence of interested bidders /representatives. Al the sedled
bids were opened.

The names of bidders along with rates and total amount of bid offered by
them were read aloud by the Executive Engineer, Education Works Electrical Division,
Larkano (Chairman) and encircled by him and also signed by all members of procurement

committee,
The meeting was ended with the vote of thanks to and from the chair.
: oLon
P
DEEN MUHAMMAD SARKI ALI AKBAR METLO SHAMSHAD ALY SHAIKH
flember Procurement Committee Member Procurement Commitias Chairman Procurement Comimiites
Assistant Engineer’ Executive £ngines:

Assistant Engineer
Ecucation Works Electrical Public Health Engineering Education Works Electrical Dnasinn
Sub-Division Larkana Sub-Division Larkana. Larkanc
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R’'S QUALIFICATION REPORT / CHECK LIST
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Procuring Agency :-

Executive Engineer, Education Works Electrical
Division, lLarkano.

NIT Calleq vide this office letter No., XEN(EWDYTC/G-5

!
Jacobabad Dated 30/03/2018 and as per corrigendum is

2126
<
s

by his office  vide Nb.

AEN

(EWD)TC/G-55/2222

19/04/2018.

2. Method of Procurement:- Single Stage — One Envelope Procedure.

3. Opened on:- 08/05/2018.
_.Budders Name Registration with | Bd | Bids | Bids Bids | Frm/Cont | Por
. PEC | NTN SRB | accom | receive | receive | receive  actor has
i Certific ' | panied | dwith © dwith  dwith  compelec
Loate | ooy Bid | inform ¢ distof | Bank at lpast
| | Securit | ation . Machin | Statem o0
Poya o of ery,  ent  conbracto
i Form | technic | Equip | showin | equn
: Dalstaff  ment | g credit
L OWOrKIn . worthin
g with 858
firm
| I T 2 3 d s 6 7. 8_ L
\’i/S China :!ectromcs & Yes Yes Yes Yes Yes Yes Cue
Electric Works |
- M/S Ayub Construction - iﬂY— es | Yes Yes | Yes Yes Yes Yog O
- M/S Ashfaq Electric Service 7 Yes | Yes  Yes | Yes | Yes  Yes Yes i
1/S Menran Etectric Service - Yes | Yes | Yes Yes Yes Yes " Yes SN
M/S Asad & Brothers © [ Yes | Ves | Yes | Yes | Yes . Yes  Yes o
M/S Taveba Traders - | Yes Yes Yes Yes  Yes Yes Yes SiE
M/S Sindho Eiectric S{Ofé_ - Yes | Yes | Yes Yes  Yes Yes veg s
M/S Latif Electric Store - Yes | Yes | Yes : Yes  Yes | Yes yir
1/S Jatoi & Co. - Yes = Yes  Yes = Yes = Yes . Yes | ]
M/S Mukammad Anwar & Co - Yes  Yes | Yes  Yes  Yes . Yes Yes
#/S Bilal Construction Yes | Yes | Yes | Yes Yes | Yes Yes Yes :
SLompany R .
M5 Bzfouch Construction Co - Yes | Yes Yes Yes | Yes = Yes Yes
vir. Aneel Kumar - Yes Yes  Yes . Yes | Yes = Yes . Yes




Deert)%&jﬁammaci Sarki
Mamber Procurement Committee
Assistart Engineer
Education Works Electrical
Sun-Division Larkana

Ali Akbar Metlo
Member Procurement Committee
Assistant Engineer
Public Heaith Engineering
Sub-Division Larkana.

Shamshad All Shaik

~-Mustafa & Co - Yes | Yes | Yes | Yes | Yes Yes Yes
/S Amroti Electric Service - Yes  Yes | Yes | Yes = Yes Yes | ve
Y M/S Dastagir Electric Works - Yes  Yes | Yes = Yes  Yes | Yes } ves
= M/S Arsalan Traders - Yes  Yes | Yes | Yes  Yes | Yes | Yes
- M/S Ghulam Mustafa Shaikh - Yes . Yes | Yes  Yes | Yes . Yes | Yes
‘ B e - - e p—— g L -
- M/S Jagirani Construction - Yes  Yes | Yes | Yes Yes Yes ¢ Yes
- Company o ) R
L M/S Imran Electric Works - Yes © Yes = Yes Yes | Yes .| Yes Yes
/7
) A ;;’f R s

Chairman Procurement w.omniine:

Executive Endi
Education Works Electric

Larkano




OFFICE OF THE
EXECUTIVE ENGINEER, EDUCATION WORKS ELECTRICAL DIVISION.
LARKANO

) [Near High Court Building, CMC Road  Lanane Phe 074-9310501, Emait gwdlsrkanadamaii. oo
-
D ATTENDANCE SHEET
. ‘ ] - s s H T i
. The tenders were invited by the Executive Engineer, Education v
- Divisicn, Jacobabad vide NIT Called his office No. XEN{(EWD)TC/G-55/2126 Jacct
Datec 30/03/2018 and as per corrigendum issued by his office vide No. XEN (EWD
55/2222 date 19/04/2018. The tenders were opened in the presence of Procuremern!
Committee and following bidcers or their authorized representatives on dated 08-0%-
2018.
Name of Bidder / authorized representative Signature
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: Deen Muhammad Sarki , AT
Assistant Engincer ALI AKBAR METLO SHAiMbHAD ALD SonKH
ECUCILoN WOIks Electne Sus-Duieor Assistant Engincer Lrolative Eoging
Larkana Public Heaith Enginuvuer g Educaton Works o gneer
Sub-Division-I Larkanu Ui Rngal Division
Larkana

T




ﬂ) Name of Bidder / authorized representative Signature
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