







DISTRICT COUNCIL TANDO ALLAHYAR

ATTENDANCE SHEET 07-05-2018

The sealed bids for award of contract for the Development works from the limits of District Council Tando Allahyar invited through website Sindh Public Procurement Regularity Authority No. 37348 on 20-03-2018 has been received on 07-05-2018 at 12:00 Noon and opened on same day at 02:00 by the Chairman District Council Tando Allahyar in presence of participants.

SIGNATURE OF PROCUREMENT COMMITTEE

<u>S.#</u>	<u>Name & Designation</u>	<u>Responsibility</u>	<u>Signature</u>
1.	Muhamrnad Aslam Qazi Chief Officer District Council Tando Allahyar	CHAIRMAN (P.C)	
2.	Muhammad Shareef Sanjrani Deputy Director Local Government District Tando Allahyar	Member (P.C)	
3.	Fareed Ahmed Magsi District Engineer District Council Tando Allahyar	Member (P.C)	

S.#	NAME OF CONTRACTOR	SIGNATURE
01	M/s Khuda Bux Brothers	
02	S.M Labour Contractor & Con	
03	M/s Sindh Green	
04	M/s Mohsin Ali	
05	M/s Mehtab Builders	
06	M/s Earth Tech	

07	M/s. Nisar Ahmed	Nisar.
08	Shankar	Shankar
09	M/s Ghulam Murtaza	G. Murtaza
10	M/s Majid Samoon	M. Samoon
11	M/s Zameer Trading Corporation Lahore.	Zameer
12	M/s Ali Ghulam	Ali Ghulam
13	M/s Sirajuddin	Sirajuddin
14	M/s Shahzeb	Shahzeb
15	M/s Muhammad Ashique	Ashique
16	M/s Al-Mursaleen	Al-Mursaleen
17	M/s Salar Enterprises	Salar
18	M/s Zainul Abedeen	Zainul
19	M/s Sarfaraz Ali Bughio	Sarfaraz
20		

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR

NIT No: DCL/TAY/256/2018 Dated: 16-03-2018

Method and Procurement: National Competitive Bidding(Single Stage- One Envelop)

Minutes of Bid opening Committee

A meeting of the procurement Committee of this office was held 07-05-2018 for opening of the bids received in respect of above NIT till the dead-line of submission.

The following bidders submitted their bids till the dead line of submission viz 1:00 pm. The bids were opened at 2:00 pm in the presence of participants and the rates quoted by bidders were read aloud and encircled by the chairman of procurement Committee. All members of the Procurement Signed each and every page of financial proposed / bids. The bids do not contain any over- writing or Cutting.

Following is the details of bids announced.

S.#	Name of Work	Estimat ed Cost- M	Name of Contractor	Offered Price	Amount Bid Security
1	Construction Cement Concrete Block Street Village Dino Khan Lund and Ali Sher Rajput. (7000 Sft) UC Usman Shah Huri	0.8	M/s Saleem Laghari	41.25% Above	16,000
			M/s Muhammad Ashiq	43.00% Above	
			m/s Shahzaib	45.25% Above	
2	Construction Cement Concrete Block Street Village Nandhi Missan.(18000 Sft)	2.0	M/s Akhtar hussain Khaskheli	40.90% Above	40,000
			M/s Al Mursaleen	41.25% Above	
3	Construction Cement Concrete Village Papoo Magsi, Choudhary Muhammad Ali and Saleh Khaskheli (9000 Sft) UC Jhando Mari	1.0	M/s Sindh Green	38.20% Above	20,000
			M/s Salar Enterprises	40.50% Above	
			M/s Sirja-ul-Din	42.00% Above	
4	Construction of Surface Drain Abbas House to Mevo Bozdar UC Dhingano Bozdar (2500 rft)	2.3	M/s Mohsin Ali Construction Co:	21.00% Above	46,000
			M/s Abdullah Soomro	24.00% Above	
			M/s Sindh Green	25.10% Above	
5	Construction Cement Concrete Block street Village Miandad Rind & Munir Thebo UC Landhi (10900 Sft)	1.2	M/s Dua Construction Company	42.90% Above	24,000
			M/s Abdullah Soomro	45.00% Above	
6	Construction Cement Concrete Block street Village Ali Nawaz Rind & Mohammad Khan Rind UC Landhi (10000 Sft)	1.10	M/s Dua Construction Company	43.20% Above	22,000
			M/s Zamco Trading	45.50% Above	


7	Construction of 2 Culverts on Nagna Minor @ Village Yousif Laghari & Kolhi Colony	1.3	M/s Mohsin Ali Construction Co:	18.00% Above	26,000
			M/s Nisar Ahmed Mirjat	21.00% Above	
			M/s Abdullah Soomro	23.00% Above	
8	Construction Cement Concrete Block street Village Bahadur Jalbani UC Rawat Laghari (18000 Sft)	2.0	M/s Sindh Green	42.30% Above	40,000
			M/s Zamco Trading	44.00% Above	
			M/s Salar Enterprises	46.10% Above	
9	Construction of open Surface Drain Village Ahmed Khan Lund UC Dad Khan Jarwar (2350 Sft)	2.0	M/s Nisar Ahmed Mirjat	21.80% Above	40,000
			M/s Al Mursaleen	24.00% Above	
10	Construction Cement Concrete Block Street Village Alino Rind, Budho Rajar (9000 Sft) UC Mirabad.	1.0	M/s Sirja-ul-Din	42.75% Above	20,000
			M/s Al Mursaleen	44.00% Above	
			M/s Shahbaz Construction	46.00% Above	
11	Construction Cement Concrete Block Street Village Qadir Bux Laghari Mori Stop. (11810 Sft)	1.30	M/s Mehtab Builders	41.50% Above	26,000
			M/s Abdullah Soomro	44.00% Above	
12	Construction Cement Concrete block Street village Alam Lakhmir and Shahzad Samoo near Fazal Talpur. (9000 Sft) UC Shah Inayat Rizvi 1.00	1.0	M/s Mehtab Builders	35.00% Above	20,000
			M/s Ali Ghulam	36.50% Above	
			M/s Zainul Abideen Bughio	37.60% Above	
13	Construction of Boundary Wall Village Shahpur Rizvi (Remaining Work)	1.5	M/s Al Mursaleen	12.80% Above	30,000
			M/s Abdullah Soomro	14.00% Above	
			M/s Zainul Abideen Bughio	16.10% Above	
14	Construction of CC Block Street Village Mitho Khaskheli, (12700 Sft)	1.4	M/s Abdullah Soomro	41.00% Above	28,000
			M/s Dua Construction Company	43.00% Above	
			M/s Zamco Trading	45.30% Above	

15	Construction Cement Concrete Blocks Street Village Qazi Noor Muhammad. (4500 Sft) UC Shah Inayat Rizvi	0.5	M/s Shahbaz Construction	35.00% Above	10,000
			M/s S.M Labour Contractor & Constt: Co:	37.20% Above	
			M/s Majid Samoon	40.00% Above	
16	Construction of CC Block Street Village Mir Khan Solangi, Ismail Mehrani & Bachal Pitafi (13600 Sft)	1.5	M/s Ghulam Murtaza Pitafi	41.60% Above	30,000
			M/s Al Mursaleen	45.00% Above	


As per qualification / eligibility criteria provided in the bidding documents, the documents and bid security submitted by the bidders have been arithmetically verified and bidders mentioned at serial



(Muhammad Shareef Sanjrani)
DEPUTY DIRECTOR LOCAL GOVERNMENT
District Tando Allahyar
Member Procurement Committee



(Fareed Ahmed Magsi)
DISTRICT ENGINEER
District Council Tando Allahyar
Member Procurement Committee



(Muhammad Aslam Qazi)
CHIEF OFFICER
District Council Tando Allahyar
Chairman Procurement Committee

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR

UPLOADED ON THE SPPRA WEBSITE NO: 37348 DATED: 20.03.2018

MINUTES OF THE MEETING OF PROCUREMENT COMMITTEE

A meeting of Procurement Committee was held on 07-05-2018 in Committee with review of above NIT for the works which was attended by the following.


1. (Muhammad Aslam Qazi) Chairman
CHIEF OFFICER
District Council Tando Allahyar
Chairman Procurement Committee
2. (Fareed Ahmed Magsi) Member
DISTRICT ENGINEER
District Council Tando Allahyar
Member Procurement Committee
3. (Muhammad Shareef Sanjrani) Member
Deputy Director Local Government
District Tando Allahyar
Member Procurement Committee


All bids received response to NIT mentioned above were perused by the Committee in detail. The committee perused the "Comparative Table" of bid documents checked requirements fulfilled by each and finalized accordingly after evolution as under.


S.#	Name of Work	Name of Lowest bidders	Lowest Cost
1	Construction Cement Concrete Block Street Village Dino Khan Lund and Ali Sher Rajput. (7000 Sft) UC Usman Shah Huri	M/s Saleem Laghari	7,88,449/-
2	Construction Cement Concrete Block Street Village Nandhi Missan.(18000 Sft)	M/s Akhtar Hussain Khaskheli	19,65,005/-
3	Construction Cement Concrete Village Papoo Magsi, Choudhary Muhammad Ali and Saleh Khaskheli (9000 Sft) UC Jhando Mari	M/s Sindh Green	9,84,570/-
4	Construction of Surface Drain Abbas House to Mevo Bozdar UC Dhingano Bozdar (2500 rft)	M/s Mohsin Ali Constt: Co:	22,63,055/-
5	Construction Cement Concrete Block street Village Miandad Rind & Munir Thebo UC Landhi (10900 Sft)	M/s Dua Construction Co	11,80,200/-

6	Construction Cement Concrete Block street Village Ali Nawaz Rind & Mohammad Khan Rind UC Landhi (10000 Sft)	M/s Dua Construction Co	10,84,440/-
7	Construction of 2 Culverts on Nagna Minor @ Village Yousif Laghari & Kolhi Colony	M/s Mohsin Ali Constt: Co:	12,86,114/-
8	Construction Cement Concrete Block street Village Bahadur Jalbani UC Rawat Laghari (18000 Sft)	M/s Sindh Green	19,57,191/-
9	Construction of open Surface Drain Village Ahmed Khan Lund UC Dad Khan Jarwar (2350 Sft)	M/s Nisar Ahmed Mirjat	19,80,424/-
10	Construction Cement Concrete Block Street Village Alino Rind, Budho Rajar (9000 Sft) UC Mirabad.	M/s Siraj ul Din	9,81,023/-
11	Construction Cement Concrete Block Street Village Qadir Bux Laghari Mori Stop. (11810 Sft)	M/s Mehtab Builders	12,83,489/-
12	Construction Cement Concrete block Street village Alam Lakhmir and Shahzad Samoo near Fazal Talpur. (9000 Sft) UC Shah Inayat Rizvi	M/s Mehtab Builders	9,86,781/-
13	Construction of Boundary Wall Village Shahpur Rizvi (Remaining Work)	M/s Al Mursaleen	14,80,121/-
14	Construction of CC Block Street Village Mitho Khaskheli, (12700 Sft)	M/s Abdullah Soomro	13,77,769/-
15	Construction Cement Concrete blocks Street Village Qazi Noor Muhammad. (4500 Sft) UC Shah Inayat Rizvi	M/s Shahbaz Construction	4,92,904/-
16	Construction of CC Block Street Village Mir Khan Solangi, Ismail Mehrani & Bachal Pitafi (13600 Sft)	M/s Ghulam Murtaza Pitafi	14,82,830/-

Therefore the procurement Committee recommends that work order may be issued to lowest bidder as per terms and condition.


(Muhammad Shareef Sanjrani)
 DEPUTY DIRECTOR LOCAL GOVERNMENT
 District Tando Allahyar
 Member Procurement Committee


(Fareed Ahmed Magsi)
 DISTRICT ENGINEER
 District Council Tando Allahyar
 Member Procurement Committee


(Muhammad Aslam Qazi)
 CHIEF OFFICER
 District Council Tando Allahyar
 Chairman Procurement Committee


OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR


01

BID EVALUATION REPORT

1. Name of Procuring Agency: District Council Tando Allahyar.
2. Tender Reference No: NO.DCL/TAY/256/2018 Dated: 16-03-2018
3. Tender Description/Name of work item: Construction Cement Concrete Block Street Village Dino Khan Lund and Ali Sher Rajput. (7000 Sft) UC Usman Shah Huri
4. Method of Procurement: Single Stage One Envelop Procedure.
5. Tender Published: Uploaded on the SPPRA WEBSITE No: 37348 on dated: 20-03-2018
6. Total Bid Documents Sold: 03
7. Total Bid Received: 03
8. Technical Bid opening Date: (if applicable): Not applicable
(Provide details in separate form)
9. No.of Bid technically qualified (if applicable): Not applicable
10. Bid (s) Rejected: -----
11. Financial Bid Opening Date: 07.05.2018
12. Bid Evaluation Report: Estimated Cost Rs: 8,00,000/-

#	Name of Firm of Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
01	M/s Saleem Laghari	788449	1 st Lowest	1.46% Below Estimate Cost	Lowest	Recommended for award of work
02	M/s Muhammad Ashiq	798155	2 nd Lowest	0.23% below Estimate Cost	Higher	Not Recommended due to Higher rates
03.	M/s Shahzaib	810635	3 rd Lowest	1.31% above Estimate Cost	Higher	Not Recommended due to Higher rates


(Muhammad Shareef Sanjrani)
DEPUTY DIRECTOR LOCAL GOVERNMENT
District Tando Allahyar
Member Procurement Committee


(Fareed Ahmed Magsi)
DISTRICT ENGINEER
District Council Tando Allahyar
Member Procurement Committee


(Muhammad Aslam Qazi)
CHIEF OFFICER
District Council Tando Allahyar
Chairman Procurement Committee


OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR


NIT No: DCL/TAY/256/2018 Date: 16.03.2017 SPPRA No. 37348 on dated: 20-03-2018
Method and Procedure of Procurement: Open Competitive Bidding National/Local/
(Single Stage- One Envelop)


Description of Work: Construction Cement Concrete Block Street Village Dino Khan Lund and Ali Sher Rajput. (7000 Sft) UC Usman Shah Huri (Sr. No.01)

Bidders Eligibility/Qualification Report

S.#	Eligibility/Qualification Criteria	M/s Saleem Laghari	M/s Muhammad Ashiq	M/s Shahzaib
		Information Yes/No	Information Yes/No	Information Yes/No
1.	Registration with PEC If applicable.	N/A	N/A	N/A
2.	N.T.N	Available	Available	Available
3.	Sales Tax	Available	Available	Available
4.	Registration with Revenue Board(SRB)	Available	Available	Available
	Qualification Criteria			
5.	Minimum three years experience of relevant field	Available	Available	Available
6.	Turnover of at least 3 years	Available	Available	Available
7.	Required bid security	Available	Available	Available
8.	Tender Fee / Cost of Bidding	Deposited	Deposited	Deposited
9.	Qualified / Disqualified	Qualified	Qualified	Qualified


(Muhammad Shareef Sanjrani)
DEPUTY DIRECTOR LOCAL GOVERNMENT
District Tando Allahyar
Member Procurement Committee


(Fareed Ahmed Magsi)
DISTRICT ENGINEER
District Council Tando Allahyar
Member Procurement Committee


(Muhammad Aslam Qazi)
CHIEF OFFICER
District Council Tando Allahyar
Chairman Procurement Committee

COMPARATIVE STATEMENT

Construction Cement Concrete Block Street
Village Dino Khan Lund and Ali Sher Rajput.
(7000 Sft) UC Usman Shah Huri Sr.no-01

N.I.T Issued by the Chairman District Council Tando Allahyar Vide No.
DCL/TAY/256/2018 Dated: 16.03.2018

Date of Issuing:
20.04.2018

Date of Opening :
07.05.2018

Estimated Cost Rs. 800,000

Earnest Money Rs. 16,000/-

Sr. No.	Detailed of Estimate Cost	Rate Quated by the Following Various Construction		
		M/s Saleem Laghari	M/s Muhammad Ashiq	M/s Shahzaib
01.	Amount of Schedule "B". 554,654	41.25% Above	43.00% Above	45.25% Above
02.	Cartage 185,751			
03.	Add: 10% above 55,465			
04.	Scheme Board 5,000			
	Total 800,870	788,449	798,155	810,635
	Say 800,000			

FINANCIAL REVIEW.

Lowest Tender 788,449
Estimate Cost. 800,000
Net Saving . 11,551

1.46% Below on Sanctioned
Estimate.

The rates quoted by **M/s Saleem Laghari** Govt: Contractor are lowest than others in competition and 1.46 % below then estimate if agreed rate be approved & Work Order be issued.


(Muhammad Shareef Sanjrani)
DEPUTY DIRECTOR LOCAL GOVERNMENT
District Tando Allahyar
Member Procurement Committee


(Fareed Ahmed Magsi)
DISTRICT ENGINEER
District Council Tando Allahyar
Member Procurement Committee


(Muhammad Aslam Qazi)
CHIEF OFFICER
District Council Tando Allahyar
Chairman Procurement Committee


OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR


02


BID EVALUATION REPORT

1. Name of Procuring Agency: District Council Tando Allahyar.
2. Tender Reference No: NO.DCL/TAY/256/2018 Dated: 16-03-2018
3. Tender Description/Name of work item: Construction Cement Concrete Block Street Village Nandhi Missan.(18000 Sft)
4. Method of Procurement: Single Stage One Envelop Procedure.
5. Tender Published: Uploaded on the SPPRA WEBSITE No: 37348 on dated: 20-03-2018
6. Total Bid Documents Sold: 02
7. Total Bid Received: 02
8. Technical Bid opening Date: (if applicable): Not applicable
(Provide details in separate form)
9. No.of Bid technically qualified (if applicable): Not applicable
10. Bid (s) Rejected: -----
11. Financial Bid Opening Date: 07.05.2018
12. Bid Evaluation Report: Estimated Cost Rs: 20,00,000/-

#	Name of Firm of Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
01	M/s Akhtar Hussain Khaskheli	1965005	1 st Lowest	1.78% Below Estimate Cost	Lowest	Recommended for award of work
02	M/s Al Mursaleen	1969871	2 nd Lowest	1.73% Below Estimate Cost	Higher	Not Recommended due to Higher rates


(Muhammad Shareef Sanjrani)
DEPUTY DIRECTOR LOCAL GOVERNMENT
District Tando Allahyar
Member Procurement Committee


(Fareed Ahmed Magsi)
DISTRICT ENGINEER
District Council Tando Allahyar
Member Procurement Committee


(Muhammad Aslam Qazi)
CHIEF OFFICER
District Council Tando Allahyar
Chairman Procurement Committee

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR


NIT No: DCL/TAY/256/2018 Date: 16.03.2017 SPPRA No. 37348 on dated: 20-03-2018
Method and Procedure of Procurement: Open Competitive Bidding National/Local/
(Single Stage- One Envelop)


Description of Work: Construction Cement Concrete Block Street Village Nandhi Missan.(18000 Sft) (Sr. No.02)

Bidders Eligibility/Qualification Report

S.#	Eligibility/Qualification Criteria	M/s Akhtar Hussain Khaskheli	M/s Al Mursaleen	-
		Information Yes/No	Information Yes/No	Information Yes/No
1.	Registration with PEC If applicable.	N/A	N/A	
2.	N.T.N	Available	Available	
3.	Sales Tax	Available	Available	
4.	Registration with Revenue Board(SRB)	Available	Available	
	Qualification Criteria			
5.	Minimum three years experience of relevant field	Available	Available	
6.	Turnover of at least 3 years	Available	Available	
7.	Required bid security	Available	Available	
8.	Tender Fee / Cost of Bidding	Deposited	Deposited	
9.	Qualified / Disqualified	Qualified	Qualified	


(Muhammad Shareef Sanjrani)
DEPUTY DIRECTOR LOCAL GOVERNMENT
District Tando Allahyar
Member Procurement Committee


(Fareed Ahmed Magsi)
DISTRICT ENGINEER
District Council Tando Allahyar
Member Procurement Committee


(Muhammad Aslam Qazi)
CHIEF OFFICER
District Council Tando Allahyar
Chairman Procurement Committee

COMPARATIVE STATEMENT

Construction Cement Concrete Block Street
Village Nandhi Missan.(18000 Sft) Sr.no-02

N.I.T Issued by the Chairman District Council Tando Allahyar Vide No.
DCL/TAY/256/2018 Dated: 16.03.2018

Date of Issuing:
20.04.2018

Date of Opening :
07.05.2018

Estimated Cost Rs. 20,00,000

Earnest Money Rs. 40,000/-


Sr. No.	Detailed of Estimate Cost	Rate Quoted by the Following Various Construction		
		M/s Akhtar hussain Khaskheli	M/s Al Mursaleen	-
01.	Amount of Schedule "B". 1,391,061	40.90% Above	41.25% Above	
02.	Cartage 462,835			
03.	Add: 10% above 139,106			
04.	Scheme Board 5,000			
	Total 1,998,002	1,965,005	1,969,874	
	Say 2,000,000			

FINANCIAL REVIEW.

Lowest Tender 1,965,005
Estimate Cost. 2,000,000
Net Saving . 34,995

1.78 % Below on Sanctioned
Estimate.

The rates quoted by **M/s Akhtar hussain Khaskheli** Govt: Contractor are lowest than others in competition and 1.78 % below then estimate if agreed rate be approved & Work Order be issued.


(Muhammad Shareef Sanjrani)
DEPUTY DIRECTOR LOCAL GOVERNMENT
District Tando Allahyar
Member Procurement Committee


(Fareed Ahmed Magsi)
DISTRICT ENGINEER
District Council Tando Allahyar
Member Procurement Committee


(Muhammad Aslam Qazi)
CHIEF OFFICER
District Council Tando Allahyar
Chairman Procurement Committee


OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR


03


BID EVALUATION REPORT

1. Name of Procuring Agency: District Council Tando Allahyar.
2. Tender Reference No: NO.DCL/TAY/256/2018 Dated: 16-03-2018
3. Tender Description/Name of work item: Construction Cement Concrete Village Papoo Magsi, Choudhary Muhammad Ali and Saleh Khaskheli (9000 Sft) UC Jhando Mari
4. Method of Procurement: Single Stage One Envelop Procedure.
5. Tender Published: Uploaded on the SPPRA WEBSITE No: 37348 on dated: 20-03-2018
6. Total Bid Documents Sold: 03
7. Total Bid Received: 03
8. Technical Bid opening Date: (if applicable): Not applicable
(Provide details in separate form)
9. No. of Bid technically qualified (if applicable): Not applicable
10. Bid (s) Rejected: -----
11. Financial Bid Opening Date: 07.05.2018
12. Bid Evaluation Report: Estimated Cost Rs: 10,00,000/-

#	Name of Firm of Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
01	M/s Sindh Green	984570	1 st Lowest	1.56% Below Estimate Cost	Lowest	Recommended for award of work
02	M/s Salar Enterprises	1000872	2 nd Lowest	0.08% above Estimate Cost	Higher	Not Recommended due to Higher rates
03.	M/s Sirja-ul-Din	1011505	3 rd Lowest	1.13% above Estimate Cost	Higher	Not Recommended due to Higher rates


(Muhammad Shareef Sanjrani)
DEPUTY DIRECTOR LOCAL GOVERNMENT
District Tando Allahyar
Member Procurement Committee


(Fareed Ahmed Magsi)
DISTRICT ENGINEER
District Council Tando Allahyar
Member Procurement Committee


(Muhammad Aslam Qazi)
CHIEF OFFICER
District Council Tando Allahyar
Chairman Procurement Committee

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR


NIT No: DCL/TAY/256/2018 Date: 16.03.2017 SPPRA No. 37348 on dated: 20-03-2018
Method and Procedure of Procurement: Open Competitive Bidding National/Local/
(Single Stage- One Envelop)


Description of Work: Construction Cement Concrete Village Papoo Magsi, Choudhary Muhammad Ali and Saleh Khaskheli (9000 Sft) UC Jhando Mari (Sr. No.03)

Bidders Eligibility/Qualification Report

S.#	Eligibility/Qualification Criteria	M/s Sindh Green	M/s Salar Enterprises	M/s Sirja-ul-Din
		Information Yes/No	Information Yes/No	Information Yes/No
1.	Registration with PEC If applicable.	N/A	N/A	N/A
2.	N.T.N	Available	Available	Available
3.	Sales Tax	Available	Available	Available
4.	Registration with Revenue Board(SRB)	Available	Available	Available
	Qualification Criteria			
5.	Minimum three years experience of relevant field	Available	Available	Available
6.	Turnover of at least 3 years	Available	Available	Available
7.	Required bid security	Available	Available	Available
8.	Tender Fee / Cost of Bidding	Deposited	Deposited	Deposited
9.	Qualified / Disqualified	Qualified	Qualified	Qualified


(Muhammad Shareef Sanjrani)
DEPUTY DIRECTOR LOCAL GOVERNMENT
District Tando Allahyar
Member Procurement Committee


(Fareed Ahmed Magsi)
DISTRICT ENGINEER
District Council Tando Allahyar
Member Procurement Committee


(Muhammad Aslam Qazi)
CHIEF OFFICER
District Council Tando Allahyar
Chairman Procurement Committee

COMPARATIVE STATEMENT

Construction Cement Concrete Village
Papoo Magsi, Choudhary Muhammad Ali
and Saleh Khaskheli (9000 Sft) UC Jhando
Mari Sr.no-03

N.I.T Issued by the Chairman District Council Tando Allahyar Vide No.
DCL/TAY/256/2018 Dated: 16.03.2018

Date of Issuing:
20.04.2018

Date of Opening :
07.05.2018

Estimated Cost Rs. 10,00,000

Earnest Money Rs. 20,000/-


Sr. No.	Detailed of Estimate Cost	Rate Quated by the Following Various Construction		
		M/s Sindh Green	M/s Salar Enterprises	M/s Sirja-ul-Din
01.	Amount of Schedule "B". 708,806	38.20% Above	40.50% Above	42.00% Above
02.	Cartage 215,169			
03.	Add: 10% above 70,880			
04.	Scheme Board 5,000			
	Total 999,855	984,570	1,000,872	1,011,505
	Say 1,000,000			

FINANCIAL REVIEW.

Lowest Tender 984,570
Estimate Cost. 1,000,000
Net Saving . 15,430

1.56 % Below on Sanctioned
Estimate.

The rates quoted by **M/s Sindh Green** Govt: Contractor are lowest than others in competition and 1.56 % below then estimate if agreed rate be approved & Work Order be issued.


(Muhammad Shareef Sanjrani)
DEPUTY DIRECTOR LOCAL GOVERNMENT
District Tando Allahyar
Member Procurement Committee


(Fareed Ahmed Magsi)
DISTRICT ENGINEER
District Council Tando Allahyar
Member Procurement Committee


(Muhammad Aslam Qazi)
CHIEF OFFICER
District Council Tando Allahyar
Chairman Procurement Committee


BID EVALUATION REPORT

1. Name of Procuring Agency: District Council Tando Allahyar.
2. Tender Reference No: NO.DCL/TAY/256/2018 Dated: 16-03-2018
3. Tender Description/Name of work item: Construction of Surface Drain Abbas House to Mevo Bozdar UC Dhingano Bozdar (2500 rft)
4. Method of Procurement: Single Stage One Envelop Procedure.
5. Tender Published: Uploaded on the SPPRA WEBSITE No: 37348 on dated: 20-03-2018
6. Total Bid Documents Sold: 03
7. Total Bid Received: 03
8. Technical Bid opening Date: (if applicable): Not applicable
(Provide details in separate form)
9. No.of Bid technically qualified (if applicable): Not applicable
10. Bid (s) Rejected: -----
11. Financial Bid Opening Date: 07.05.2018
12. Bid Evaluation Report: **Estimated Cost Rs: 23,00,000/-**


#	Name of Firm of Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
01	M/s Mohsin Ali Construction Co:	2263055	1 st Lowest	1.63% Below Estimate Cost	Lowest	Recommended for award of work
02	M/s Abdullah Soomro	2319040	2 nd Lowest	0.82% above Estimate Cost	Higher	Not Recommended due to Higher rates
03.	M/s Sindh Green	2339567	3 rd Lowest	1.69% above Estimate Cost	Higher	Not Recommended due to Higher rates



(Muhammad Shareef Sanjrani)
DEPUTY DIRECTOR LOCAL GOVERNMENT
District Tando Allahyar
Member Procurement Committee



(Fareed Ahmed Magsi)
DISTRICT ENGINEER
District Council Tando Allahyar
Member Procurement Committee



(Muhammad Aslam Qazi)
CHIEF OFFICER
District Council Tando Allahyar
Chairman Procurement Committee

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR


NIT No: DCL/TAY/256/2018 Date: 16.03.2017 SPPRA No. 37348 on dated: 20-03-2018
Method and Procedure of Procurement: Open Competitive Bidding National/Local/
(Single Stage- One Envelop)


Description of Work: Construction of Surface Drain Abbas House to Mevo Bozdar UC
Dhingano Bozdar (2500 rft) (Sr. No.04)

Bidders Eligibility/Qualification Report

S.#	Eligibility/Qualification Criteria	M/s Mohsin Ali Construction Co:	M/s Abdullah Soomro	M/s Sindh Green
		Information Yes/No	Information Yes/No	Information Yes/No
1.	Registration with PEC If applicable.	N/A	N/A	N/A
2.	N.T.N	Available	Available	Available
3.	Sales Tax	Available	Available	Available
4.	Registration with Revenue Board(SRB)	Available	Available	Available
	Qualification Criteria			
5.	Minimum three years experience of relevant field	Available	Available	Available
6.	Turnover of at least 3 years	Available	Available	Available
7.	Required bid security	Available	Available	Available
8.	Tender Fee / Cost of Bidding	Deposited	Deposited	Deposited
9.	Qualified / Disqualified	Qualified	Qualified	Qualified


(Muhammad Shareef Sanjrani)
DEPUTY DIRECTOR LOCAL GOVERNMENT
District Tando Allahyar
Member Procurement Committee


(Fareed Ahmed Magsi)
DISTRICT ENGINEER
District Council Tando Allahyar
Member Procurement Committee


(Muhammad Aslam Qazi)
CHIEF OFFICER
District Council Tando Allahyar
Chairman Procurement Committee

COMPARATIVE STATEMENT

Construction of Surface Drain Abbas House
to Mevo Bozdar UC Dhingano Bozdar (2500
rft) Sr.no-04

N.I.T Issued by the Chairman District Council Tando Allahyar Vide No.
DCL/TAY/256/2018 Dated: 16.03.2018

Date of Issuing:
20.04.2018

Date of Opening :
07.05.2018

Estimated Cost Rs. 2300,000

Earnest Money Rs. 46,000/-

Sr. No.	Detailed of Estimate Cost	Rate Quoted by the Following Various Construction			
		M/s Mohsin Ali Construction Co:	M/s Abdullah Soomro	M/s Sindh Green	
01.	Amount of Schedule "B".	1,866,161	21.00% Above	24.00% Above	25.10% Above
02.	Cartage	242,519			
03.	Add: 10% above	185,712			
04.	Scheme Board	5,000			
05.	Add 15% on steel	1,356			
	Total	2,300,748	2,263,055	2,319,040	2,339,567
	Say	2,300,000			

FINANCIAL REVIEW.


Lowest Tender 2,263,055

Estimate Cost. 2,300,000

Net Saving . 36,945

1.63 % Below on Sanctioned
Estimate.

The rates quoted by **M/s Mohsin Ali Construction Co:** Govt: Contractor are lowest than others in competition and 1.63 % below then estimate if agreed rate be approved & Work Order be issued.


(Muhammad Shareef Sanjrani)
DEPUTY DIRECTOR LOCAL GOVERNMENT
District Tando Allahyar
Member Procurement Committee


(Fareed Ahmed Magsi)
DISTRICT ENGINEER
District Council Tando Allahyar
Member Procurement Committee


(Muhammad Aslam Qazi)
CHIEF OFFICER
District Council Tando Allahyar
Chairman Procurement Committee


OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR


05


BID EVALUATION REPORT

1. Name of Procuring Agency: District Council Tando Allahyar.
2. Tender Reference No: NO.DCL/TAY/256/2018 Dated: 16-03-2018
3. Tender Description/Name of work item: Construction Cement Concrete Block street Village Miandad Rind & Munir Thebo UC Landhi (10900 Sft)
4. Method of Procurement: Single Stage One Envelop Procedure.
5. Tender Published: Uploaded on the SPPRA WEBSITE No: 37348 on dated: 20-03-2018
6. Total Bid Documents Sold: 02
7. Total Bid Received: 02
8. Technical Bid opening Date: (if applicable): Not applicable
(Provide details in separate form)
9. No.of Bid technically qualified (if applicable): Not applicable
10. Bid (s) Rejected: -----
11. Financial Bid Opening Date: 07.05.2018
12. Bid Evaluation Report: Estimated Cost Rs: 12,00,000/-

#	Name of Firm of Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
01	M/s Dua Construction Company	11,80,200	1 st Lowest	1.67% Below Estimate Cost	Lowest	Recommended for award of work
02	M/s Abdullah Soomro	11,97,470	2 nd Lowest	0.21% Below Estimate Cost	Higher	Not Recommended due to Higher rates


(Muhammad Shareef Sanjrani)
DEPUTY DIRECTOR LOCAL GOVERNMENT
District Tando Allahyar
Member Procurement Committee


(Fareed Ahmed Magsi)
DISTRICT ENGINEER
District Council Tando Allahyar
Member Procurement Committee


(Muhammad Aslam Qazi)
CHIEF OFFICER
District Council Tando Allahyar
Chairman Procurement Committee

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR


NIT No: DCL/TAY/256/2018 Date: 16.03.2017 SPPRA No. 37348 on dated: 20-03-2018
Method and Procedure of Procurement: Open Competitive Bidding National/Local/
(Single Stage- One Envelop)

Description of Work: Construction Cement Concrete Block street Village Miandad Rind & Munir
Thebo UC Landhi (10900 Sft) (Sr. No.05)

Bidders Eligibility/Qualification Report

S.#	Eligibility/Qualification Criteria	M/s Dua Construction Company	M/s Abdullah Soomro	-
		Information Yes/No	Information Yes/No	Information Yes/No
1.	Registration with PEC If applicable.	N/A	N/A	
2.	N.T.N	Available	Available	
3.	Sales Tax	Available	Available	
4.	Registration with Revenue Board(SRB)	Available	Available	
	Qualification Criteria			
5.	Minimum three years experience of relevant field	Available	Available	
6.	Turnover of at least 3 years	Available	Available	
7.	Required bid security	Available	Available	
8.	Tender Fee / Cost of Bidding	Deposited	Deposited	
9.	Qualified / Disqualified	Qualified	Qualified	


(Muhammad Shareef Sanjrani)
DEPUTY DIRECTOR LOCAL GOVERNMENT
District Tando Allahyar
Member Procurement Committee


(Fareed Ahmed Magsi)
DISTRICT ENGINEER
District Council Tando Allahyar
Member Procurement Committee


(Muhammad Aslam Qazi)
CHIEF OFFICER
District Council Tando Allahyar
Chairman Procurement Committee

COMPARATIVE STATEMENT

Construction Cement Concrete Block street
Village Miandad Rind & Munir Thebo UC
Landhi (10900 Sft) Sr.no-05

N.I.T Issued by the Chairman District Council Tando Allahyar Vide No.
DCL/TAY/256/2018 Dated: 16.03.2018

Date of Issuing:
20.04.2018

Date of Opening :
07.05.2018

Estimated Cost Rs. 12,00,000

Earnest Money Rs. 24,000/-

Sr. No.	Detailed of Estimate Cost	Rate Quated by the Following Various Construction		
		M/s Dua Construction Company	M/s Abdullah Soomro	-
01.	Amount of Schedule "B". 822,393	42.90% Above	45.00% Above	
02.	Cartage 290,722			
03.	Add: 10% above 82,239			
04.	Scheme Board 5,000			
	Total 1,200,354	1,180,200	1,197,470	
	Say 1,200,000			

FINANCIAL REVIEW.


Lowest Tender 1,180,200

Estimate Cost. 1,200,000

Net Saving . 19,800

1.67 % Below on Sanctioned
Estimate.

The rates quoted by **M/s Dua Construction Company** Govt: Contractor are lowest than others in competition and 1.67 % below then estimate if agreed rate be approved & Work Order be issued.


(Muhammad Shareef Sanjrani)
DEPUTY DIRECTOR LOCAL GOVERNMENT
District Tando Allahyar
Member Procurement Committee


(Fareed Ahmed Magsi)
DISTRICT ENGINEER
District Council Tando Allahyar
Member Procurement Committee


(Muhammad Aslam Qazi)
CHIEF OFFICER
District Council Tando Allahyar
Chairman Procurement Committee


OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR


06

BID EVALUATION REPORT

1. Name of Procuring Agency: District Council Tando Allahyar.
2. Tender Reference No: NO.DCL/TAY/256/2018 Dated: 16-03-2018
3. Tender Description/Name of work item: Construction Cement Concrete Block street Village Ali Nawaz Rind & Mohammad Khan Rind UC Landhi (10000 Sft)
4. Method of Procurement: Single Stage One Envelop Procedure.
5. Tender Published: Uploaded on the SPPRA WEBSITE No: 37348 on dated: 20-03-2018
6. Total Bid Documents Sold: 02
7. Total Bid Received: 02
8. Technical Bid opening Date: (if applicable): Not applicable
(Provide details in separate form)
9. No.of Bid technically qualified (if applicable): Not applicable
10. Bid (s) Rejected: -----
11. Financial Bid Opening Date: 07.05.2018
12. Bid Evaluation Report: Estimated Cost Rs: 11,00,000/-

#	Name of Firm of Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
01	M/s Dua Construction Company	10,84,440	1 st Lowest	1.43% Below Estimate Cost	Lowest	Recommended for award of work
02	M/s Zamco Trading	11,01,778	2 nd Lowest	0.16% above Estimate Cost	Higher	Not Recommended due to Higher rates


(Muhammad Shareef Sanjrani)
DEPUTY DIRECTOR LOCAL GOVERNMENT
District Tando Allahyar
Member Procurement Committee


(Fareed Ahmed Magsi)
DISTRICT ENGINEER
District Council Tando Allahyar
Member Procurement Committee


(Muhammad Aslam Qazi)
CHIEF OFFICER
District Council Tando Allahyar
Chairman Procurement Committee


OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR

NIT No: DCL/TAY/256/2018 Date: 16.03.2017 SPPRA No. 37348 on dated: 20-03-2018
Method and Procedure of Procurement: Open Competitive Bidding National/Local/
(Single Stage- One Envelop)


Description of Work: Construction Cement Concrete Block street Village Ali Nawaz Rind & Mohammad Khan Rind UC Landhi (10000 Sft) (Sr. No.06)

Bidders Eligibility/Qualification Report


S.#	Eligibility/Qualification Criteria	M/s Dua Construction Company	M/s Zamco Trading	-
		Information Yes/No	Information Yes/No	Information Yes/No
1.	Registration with PEC If applicable.	N/A	N/A	
2.	N.T.N	Available	Available	
3.	Sales Tax	Available	Available	
4.	Registration with Revenue Board(SRB)	Available	Available	
	Qualification Criteria			
5.	Minimum three years experience of relevant field	Available	Available	
6.	Turnover of at least 3 years	Available	Available	
7.	Required bid security	Available	Available	
8.	Tender Fee / Cost of Bidding	Deposited	Deposited	
9.	Qualified / Disqualified	Qualified	Qualified	



(Muhammad Shareef Sanjrani)
DEPUTY DIRECTOR LOCAL GOVERNMENT
District Tando Allahyar
Member Procurement Committee



(Fared Ahmed Magsi)
DISTRICT ENGINEER
District Council Tando Allahyar
Member Procurement Committee



(Muhammad Aslam Qazi)
CHIEF OFFICER
District Council Tando Allahyar
Chairman Procurement Committee

COMPARATIVE STATEMENT

Construction Cement Concrete Block street
Village Ali Nawaz Rind & Mohammad Khan
Rind UC Landhi (10000 Sft) Sr.no-06

N.I.T Issued by the Chairman District Council Tando Allahyar Vide No.
DCL/TAY/256/2018 Dated: 16.03.2018

Date of Issuing:
20.04.2018

Date of Opening :
07.05.2018

Estimated Cost Rs. 1100,000

Earnest Money Rs. 22,000/-


Sr. No.	Detailed of Estimate Cost	Rate Quoted by the Following Various Construction		
		M/s Dua Construction Company	M/s Zamco Trading	-
01.	Amount of Schedule "B". 753,799	43.20% Above	45.50% Above	
02.	Cartage 266,474			
03.	Add: 10% above 75,380			
04.	Scheme Board 5,000			
	Total 1,100,653	1,084,440	1,101,778	0
	Say 1,100,000			

FINANCIAL REVIEW.

Lowest Tender 1,084,440
Estimate Cost. 1,100,000
Net Saving . 15,560

1.43% Below on Sanctioned
Estimate.

The rates quoted by **M/s Dua Construction Company** Govt: Contractor are lowest than others in competition and 1.43 % below then estimate if agreed rate be approved & Work Order be issued.


(Muhammad Shareef Sanjrani)
DEPUTY DIRECTOR LOCAL GOVERNMENT
District Tando Allahyar
Member Procurement Committee


(Fareed Ahmed Magsi)
DISTRICT ENGINEER
District Council Tando Allahyar
Member Procurement Committee


(Muhammad Aslam Qazi)
CHIEF OFFICER
District Council Tando Allahyar
Chairman Procurement Committee


OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR


07

BID EVALUATION REPORT

1. Name of Procuring Agency: District Council Tando Allahyar.
2. Tender Reference No: NO.DCL/TAY/256/2018 Dated: 16-03-2018
3. Tender Description/Name of work item: Construction of 2 Culverts on Nagna Minor @ Village Yousif Laghari & Kolhi Colony
4. Method of Procurement: Single Stage One Envelop Procedure.
5. Tender Published: Uploaded on the SPPRA WEBSITE No: 37348 on dated: 20-03-2018
6. Total Bid Documents Sold: 03
7. Total Bid Received: 03
8. Technical Bid opening Date: (if applicable): Not applicable
(Provide details in separate form)
9. No.of Bid technically qualified (if applicable): Not applicable
10. Bid (s) Rejected: -----
11. Financial Bid Opening Date: 07.05.2018
12. Bid Evaluation Report: Estimated Cost Rs: 13,00,000/-

#	Name of Firm of Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
01	M/s Mohsin Ali Construction Co:	12,86,114	1 st Lowest	1.07% Below Estimate Cost	Lowest	Recommended for award of work
02	M/s Nisar Ahmed Mirjat	13,18,685	2 nd Lowest	1.41% above Estimate Cost	Higher	Not Recommended due to Higher rates
03.	M/s Abdullah Soomro	13,40,339	3 rd Lowest	3.01% above Estimate Cost	Higher	Not Recommended due to Higher rates


(Muhammad Shareef Sanjrani)
DEPUTY DIRECTOR LOCAL GOVERNMENT
District Tando Allahyar
Member Procurement Committee


(Fareed Ahmed Magsi)
DISTRICT ENGINEER
District Council Tando Allahyar
Member Procurement Committee


(Muhammad Aslam Qazi)
CHIEF OFFICER
District Council Tando Allahyar
Chairman Procurement Committee


OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR


NIT No: DCL/TAY/256/2018 Date: 16.03.2017 SPPRA No. 37348 on dated: 20-03-2018
Method and Procedure of Procurement: Open Competitive Bidding National/Local/
(Single Stage- One Envelop)

Description of Work: Construction of 2 Culverts on Nagna Minor @ Village Yousif Laghari & Kolhi Colony (Sr. No.07)

Bidders Eligibility/Qualification Report

S.#	Eligibility/Qualification Criteria	M/s Mohsin Ali Construction Co:	M/s Nisar Ahmed Mirjat	M/s Abdullah Soomro
		Information Yes/No	Information Yes/No	Information Yes/No
1.	Registration with PEC If applicable.	N/A	N/A	N/A
2.	N.T.N	Available	Available	Available
3.	Sales Tax	Available	Available	Available
4.	Registration with Revenue Board(SRB)	Available	Available	Available
	Qualification Criteria			
5.	Minimum three years experience of relevant field	Available	Available	Available
6.	Turnover of at least 3 years	Available	Available	Available
7.	Required bid security	Available	Available	Available
8.	Tender Fee / Cost of Bidding	Deposited	Deposited	Deposited
9.	Qualified / Disqualified	Qualified	Qualified	Qualified


(Muhammad Shareef Sanjrani)
DEPUTY DIRECTOR LOCAL GOVERNMENT
District Tando Allahyar
Member Procurement Committee


(Fareed Ahmed Magsi)
DISTRICT ENGINEER
District Council Tando Allahyar
Member Procurement Committee


(Muhammad Aslam Qazi)
CHIEF OFFICER
District Council Tando Allahyar
Chairman Procurement Committee

COMPARATIVE STATEMENT

Construction of 2 Culverts on Nagna Minor
@ Village Yousif Laghari & Kolhi Colony
Sr.no-07

N.I.T Issued by the Chairman District Council Tando Allahyar Vide No.
DCL/TAY/256/2018 Dated: 16.03.2018

Date of Issuing:
20.04.2018

Date of Opening :
07.05.2018

Estimated Cost Rs. 1300,000

Earnest Money Rs. 26,000/-


Sr. No.	Detailed of Estimate Cost	Rate Quated by the Following Various Construction		
		M/s Mohsin Ali Construction Co:	M/s Nisar Ahmed Mirjat	M/s Abdullah Soomro
01.	Amount of Schedule "B". 1,085,690	18.00% Above	21.00% Above	23.00% Above
02.	Cartage 89,607			
03.	Add: 10% above 87,870			
04.	Scheme Board 5,000			
05	add 10% on steel 31,048			
	Total 1,299,215	1,286,114	1,318,685	1,340,399
	Say 1,300,000			

FINANCIAL REVIEW.

Lowest Tender 1,286,114
Estimate Cost. 1,300,000
Net Saving . 13,886

1.07 % Below on Sanctioned Estimate.

The rates quoted by **M/s Mohsin Ali Construction Co:** Govt: Contractor are lowest than others in competition and 1.07 % below then estimate if agreed rate be approved & Work Order be issued.


(Muhammad Shareef Sanjrani)
DEPUTY DIRECTOR LOCAL GOVERNMENT
District Tando Allahyar
Member Procurement Committee



(Fareed Ahmed Magsi)
DISTRICT ENGINEER
District Council Tando Allahyar
Member Procurement Committee


(Muhammad Aslam Qazi)
CHIEF OFFICER
District Council Tando Allahyar
Chairman Procurement Committee

BID EVALUATION REPORT

1. Name of Procuring Agency: District Council Tando Allahyar.
2. Tender Reference No: NO.DCL/TAY/256/2018 Dated: 16-03-2018
3. Tender Description/Name of work item: Construction Cement Concrete Block street Village Bahadur Jalbani UC Rawat Laghari (18000 Sft)
4. Method of Procurement: Single Stage One Envelop Procedure.
5. Tender Published: Uploaded on the SPPRA WEBSITE No: 37348 on dated: 20-03-2018
6. Total Bid Documents Sold: 03
7. Total Bid Received: 03
8. Technical Bid opening Date: (if applicable): Not applicable
(Provide details in separate form)
9. No.of Bid technically qualified (if applicable): Not applicable
10. Bid (s) Rejected: -----
11. Financial Bid Opening Date: 07.05.2018
12. Bid Evaluation Report: Estimated Cost Rs: 20,00,000/-

#	Name of Firm of Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
01	M/s Sindh Green	1957191	1 st Lowest	2.18% Below Estimate Cost	Lowest	Recommended for award of work
02	M/s Zamco Trading	1980513	2 nd Lowest	0.98% Below Estimate Cost	Higher	Not Recommended due to Higher rates
03.	M/s Salar Enterprises	2009323	3 rd Lowest	0.46% above Estimate Cost	Higher	Not Recommended due to Higher rates


(Muhammad Shareef Sanjrani)
DEPUTY DIRECTOR LOCAL GOVERNMENT
District Tando Allahyar
Member Procurement Committee


(Fareed Ahmed Magsi)
DISTRICT ENGINEER
District Council Tando Allahyar
Member Procurement Committee


(Muhammad Aslam Qazi)
CHIEF OFFICER
District Council Tando Allahyar
Chairman Procurement Committee

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR

NIT No: DCL/TAY/256/2018 Date: 16.03.2017 SPPRA No. 37348 on dated: 20-03-2018
Method and Procedure of Procurement: Open Competitive Bidding National/Local/
(Single Stage- One Envelop)


Description of Work: Construction Cement Concrete Block street Village Bahadur Jalbani UC
Rawat Laghari (18000 Sft) (Sr. No.08)

Bidders Eligibility/Qualification Report


S.#	Eligibility/Qualification Criteria	M/s Sindh Green	M/s Zamco Trading	M/s Salar Enterprises
		Information Yes/No	Information Yes/No	Information Yes/No
1.	Registration with PEC If applicable.	N/A	N/A	N/A
2.	N.T.N	Available	Available	Available
3.	Sales Tax	Available	Available	Available
4.	Registration with Revenue Board(SRB)	Available	Available	Available
	Qualification Criteria			
5.	Minimum three years experience of relevant field	Available	Available	Available
6.	Turnover of at least 3 years	Available	Available	Available
7.	Required bid security	Available	Available	Available
8.	Tender Fee / Cost of Bidding	Deposited	Deposited	Deposited
9.	Qualified / Disqualified	Qualified	Qualified	Qualified



(Muhammad Shareef Sanjrani)
DEPUTY DIRECTOR LOCAL GOVERNMENT
District Tando Allahyar
Member Procurement Committee



(Fareed Ahmed Magsi)
DISTRICT ENGINEER
District Council Tando Allahyar
Member Procurement Committee



(Muhammad Aslam Qazi)
CHIEF OFFICER
District Council Tando Allahyar
Chairman Procurement Committee

COMPARATIVE STATEMENT

Construction Cement Concrete Block street
Village Bahadur Jalbani UC Rawat Laghari
(18000 Sft) Sr.no-08

N.I.T Issued by the Chairman District Council Tando Allahyar Vide No.
DCL/TAY/256/2018 Dated: 16.03.2018

Date of Issuing:

20.04.2018

Date of Opening :

07.05.2018

Estimated Cost Rs. 20,00,000

Earnest Money Rs. 40,000/-

Sr. No.	Detailed of Estimate Cost	Rate Quoted by the Following Various Construction		
		M/s Sindh Green	M/s Zamco Trading	M/s Salar Enterprises
01.	Amount of Schedule "B". 1,371,884	42.30% Above	44.00% Above	46.10% Above
02.	Cartage 484,972			
03.	Add: 10% above 137,188			
04.	Scheme Board 5,000			
	Total 1,999,044	1,957,191	1,980,513	2,009,323
	Say 2,000,000			

FINANCIAL REVIEW.

Lowest Tender 1,957,191

Estimate Cost. 2,000,000

Net Saving . 42,809

2.18 % Below on Sanctioned

Estimate.

The rates quoted by **M/s Sindh Green** Govt: Contractor are lowest than others in competition and 2.18 % below then estimate if agreed rate be approved & Work Order be issued.


(Muhammad Shareef Sanjrani)
DEPUTY DIRECTOR LOCAL GOVERNMENT
District Tando Allahyar
Member Procurement Committee


(Fareed Ahmed Magsi)
DISTRICT ENGINEER
District Council Tando Allahyar
Member Procurement Committee


(Muhammad Aslam Qazi)
CHIEF OFFICER
District Council Tando Allahyar
Chairman Procurement Committee

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR


09


BID EVALUATION REPORT

1. Name of Procuring Agency: District Council Tando Allahyar.
2. Tender Reference No: NO.DCL/TAY/256/2018 Dated: 16-03-2018
3. Tender Description/Name of work item: Construction of open Surface Drain Village Ahmed Khan Lund UC Dad Khan Jarwar (2350 Sft)
4. Method of Procurement: Single Stage One Envelop Procedure.
5. Tender Published: Uploaded on the SPPRA WEBSITE No: 37348 on dated: 20-03-2018
6. Total Bid Documents Sold: 02
7. Total Bid Received: 02
8. Technical Bid opening Date: (if applicable): Not applicable
(Provide details in separate form)
9. No.of Bid technically qualified (if applicable): Not applicable
10. Bid (s) Rejected: -----
11. Financial Bid Opening Date: 07.05.2018
12. Bid Evaluation Report: Estimated Cost Rs: 20,00,000/-

#	Name of Firm of Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
01	M/s Nisar Ahmed Mirjat	19,80,424	1 st Lowest	0.98% Below Estimate Cost	Lowest	Recommended for award of work
02	M/s Al Mursaleen	20,16,105	2 nd Lowest	0.79% above Estimate Cost	Higher	Not Recommended due to Higher rates


(Muhammad Shareef Sanjrani)
DEPUTY DIRECTOR LOCAL GOVERNMENT
District Tando Allahyar
Member Procurement Committee


(Fareed Ahmed Magsi)
DISTRICT ENGINEER
District Council Tando Allahyar
Member Procurement Committee


(Muhammad Aslam Qazi)
CHIEF OFFICER
District Council Tando Allahyar
Chairman Procurement Committee

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR

NIT No: DCL/TAY/256/2018 Date: 16.03.2017 SPPRA No. 37348 on dated: 20-03-2018
Method and Procedure of Procurement: Open Competitive Bidding National/Local/
(Single Stage- One Envelop)


Description of Work: Construction of open Surface Drain Village Ahmed Khan Lund UC Dad
Khan Jarwar (2350 Sft)(Sr. No.09)

Bidders Eligibility/Qualification Report

S.#	Eligibility/Qualification Criteria	M/s Nisar Ahmed Mirjat	M/s Al Mursaleen	-
		Information Yes/No	Information Yes/No	Information Yes/No
1.	Registration with PEC If applicable.	N/A	N/A	
2.	N.T.N	Available	Available	
3.	Sales Tax	Available	Available	
4.	Registration with Revenue Board(SRB)	Available	Available	
	Qualification Criteria			
5.	Minimum three years experience of relevant field	Available	Available	
6.	Turnover of at least 3 years	Available	Available	
7.	Required bid security	Available	Available	
8.	Tender Fee / Cost of Bidding	Deposited	Deposited	
9.	Qualified / Disqualified	Qualified	Qualified	



(Muhammad Shareef Sanjrani)
DEPUTY DIRECTOR LOCAL GOVERNMENT
District Tando Allahyar
Member Procurement Committee



(Fareed Ahmed Magsi)
DISTRICT ENGINEER
District Council Tando Allahyar
Member Procurement Committee



(Muhammad Aslam Qazi)
CHIEF OFFICER

District Council Tando Allahyar
Chairman Procurement Committee

COMPARATIVE STATEMENT

Construction of open Surface Drain Village
Ahmed Khan Lund UC Dad Khan Jarwar
(2350 Sft)Sr.no-09

N.I.T Issued by the Chairman District Council Tando Allahyar Vide No.
DCL/TAY/256/2018 Dated: 16.03.2018

Date of Issuing:
20.04.2018

Date of Opening :
07.05.2018

Estimated Cost Rs. 20,00,000

Earnest Money Rs. 40,000/-

Sr. No.	Detailed of Estimate Cost	Rate Quoted by the Following Various Construction		
		M/s Nisar Ahmed Mirjat	M/s Al Mursaleen	-
01.	Amount of Schedule "B".	1,621,859	21.80% Above	24.00% Above
02.	Cartage	211,173		
03.	Add: 10% above	161,282		
04.	Scheme Board	5,000		
05.	Add 15% on Steel	1,356		
	Total	2,000,670	1,980,424	2,016,105
	Say	2,000,000		0


FINANCIAL REVIEW.


Lowest Tender 1,980,424
Estimate Cost. 2,000,000
Net Saving . 19,576

0.98 % Below on Sanctioned
Estimate.

The rates quoted by **M/s Nisar Ahmed Mirjat** Govt: Contractor are lowest than others in competition and 0.98 % below then estimate if agreed rate be approved & Work Order be issued.


(Muhammad Shareef Sanjrani)
DEPUTY DIRECTOR LOCAL GOVERNMENT
District Tando Allahyar
Member Procurement Committee



(Fareed Ahmed Magsi)
DISTRICT ENGINEER
District Council Tando Allahyar
Member Procurement Committee



(Muhammad Aslam Qazi)
CHIEF OFFICER
District Council Tando Allahyar
Chairman Procurement Committee


BID EVALUATION REPORT

1. Name of Procuring Agency: District Council Tando Allahyar.
2. Tender Reference No: NO.DCL/TAY/256/2018 Dated: 16-03-2018
3. Tender Description/Name of work item: Construction Cement Concrete Block Street Village Alino Rind, Budho Rajar (9000 Sft) UC Mirabad.
4. Method of Procurement: Single Stage One Envelop Procedure.
5. Tender Published: Uploaded on the SPPRA WEBSITE No: 37348 on dated: 20-03-2018
6. Total Bid Documents Sold: 03
7. Total Bid Received: 03
8. Technical Bid opening Date: (if applicable): Not applicable
(Provide details in separate form)
9. No.of Bid technically qualified (if applicable): Not applicable
10. Bid (s) Rejected: -----
11. Financial Bid Opening Date: 07.05.2018
12. Bid Evaluation Report: **Estimated Cost Rs: 10,00,000/-**

#	Name of Firm of Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
01	M/s Sirja-ul-Din	9,81,023	1 st Lowest	0.29% Below Estimate Cost	Lowest	Recommended for award of work
02	M/s Al Mursaleen	9,89,570	2 nd Lowest	2.95% above Estimate Cost	Higher	Not Recommended due to Higher rates
03.	M/s Shahbaz Construction	10,03,244	3 rd Lowest	5.57% above Estimate Cost	Higher	Not Recommended due to Higher rates


(Muhammad Shareef Sanjrani)
DEPUTY DIRECTOR LOCAL GOVERNMENT
District Tando Allahyar
Member Procurement Committee


(Fareed Ahmed Magsi)
DISTRICT ENGINEER
District Council Tando Allahyar
Member Procurement Committee


(Muhammad Aslam Qazi)
CHIEF OFFICER
District Council Tando Allahyar
Chairman Procurement Committee


OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR


NIT No: DCL/TAY/256/2018 Date: 16.03.2017 SPPRA No. 37348 on dated: 20-03-2018
Method and Procedure of Procurement: Open Competitive Bidding National/Local/
(Single Stage- One Envelop)


Description of Work: Construction Cement Concrete Block Street Village Alino Rind, Budho Rajar (9000 Sft) UC Mirabad. (Sr. No.10)

Bidders Eligibility/Qualification Report

S.#	Eligibility/Qualification Criteria	M/s Sirja-ul-Din	M/s Al Mursaleen	M/s Shahbaz Construction
		Information Yes/No	Information Yes/No	Information Yes/No
1.	Registration with PEC If applicable.	N/A	N/A	N/A
2.	N.T.N	Available	Available	Available
3.	Sales Tax	Available	Available	Available
4.	Registration with Revenue Board(SRB)	Available	Available	Available
	Qualification Criteria			
5.	Minimum three years experience of relevant field	Available	Available	Available
6.	Turnover of at least 3 years	Available	Available	Available
7.	Required bid security	Available	Available	Available
8.	Tender Fee / Cost of Bidding	Deposited	Deposited	Deposited
9.	Qualified / Disqualified	Qualified	Qualified	Qualified


(Muhammad Shareef Sanjrani)
DEPUTY DIRECTOR LOCAL GOVERNMENT
District Tando Allahyar
Member Procurement Committee


(Fareed Ahmed Magsi)
DISTRICT ENGINEER
District Council Tando Allahyar
Member Procurement Committee


(Muhammad Aslam Qazi)
CHIEF OFFICER
District Council Tando Allahyar
Chairman Procurement Committee

COMPARATIVE STATEMENT

Construction Cement Concrete Block Street
Village Alino Rind, Budho Rajar (9000 Sft) UC
Mirabad. Sr.no-10

N.I.T Issued by the Chairman District Council Tando Allahyar Vide No.
DCL/TAY/256/2018 Dated: 16.03.2018

Date of Issuing:
20.04.2018

Date of Opening :
07.05.2018

Estimated Cost Rs. 100,000

Earnest Money Rs. 20,000/-

Sr. No.	Detailed of Estimate Cost	Rate Quoted by the Following Various Construction		
		M/s Sirja-ul-Din	M/s Al Mursaleen	M/s Shahbaz Construction
01.	Amount of Schedule "B". 683,729	42.75% Above	44.00% Above	46.00% Above
02.	Cartage 241,704			
03.	Add: 10% above 68,373			
04.	Scheme Board 5,000			
	Total 998,806	981,023	989,570	1,003,244
	Say 1,000,000			

FINANCIAL REVIEW.

Lowest Tender 981,023
Estimate Cost. 1,000,000
Net Saving . 18,977

1.93 % Below on Sanctioned
Estimate.

The rates quoted by **M/s Sirja-ul-Din** Govt: Contractor are lowest than others in competition and 1.93 % below then estimate if agreed rate be approved & Work Order be issued.


(Muhammad Shareef Sanjrani)
DEPUTY DIRECTOR LOCAL GOVERNMENT
District Tando Allahyar
Member Procurement Committee



(Fareed Ahmed Magsi)
DISTRICT ENGINEER
District Council Tando Allahyar
Member Procurement Committee



(Muhammad Aslam Qazi)
CHIEF OFFICER
District Council Tando Allahyar
Chairman Procurement Committee

BID EVALUATION REPORT

1. Name of Procuring Agency: District Council Tando Allahyar.
2. Tender Reference No: NO.DCL/TAY/256/2018 Dated: 16-03-2018
3. Tender Description/Name of work item: Construction Cement Concrete Block Street Village Qadir Bux Laghari Mori Stop. (11810 Sft)
4. Method of Procurement: Single Stage One Envelop Procedure.
5. Tender Published: Uploaded on the SPPRA WEBSITE No: 37348 on dated: 20-03-2018
6. Total Bid Documents Sold: 02
7. Total Bid Received: 02
8. Technical Bid opening Date: (if applicable): Not applicable
(Provide details in separate form)
9. No.of Bid technically qualified (if applicable): Not applicable
10. Bid (s) Rejected: -----
11. Financial Bid Opening Date: 07.05.2018
12. Bid Evaluation Report: **Estimated Cost Rs: 13,00,000/-**

#	Name of Firm of Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
01	M/s Mehtab Builders	12,83,489	1 st Lowest	1.28% Below Estimate Cost	Lowest	Recommended for award of work
02	M/s Abdullah Soomro	13,06,077	2 nd Lowest	0.46% above Estimate Cost	Higher	Not Recommended due to Higher rates


(Muhammad Shareef Sanjrani)
DEPUTY DIRECTOR LOCAL GOVERNMENT
District Tando Allahyar
Member Procurement Committee


(Fareed Ahmed Magsi)
DISTRICT ENGINEER
District Council Tando Allahyar
Member Procurement Committee


(Muhammad Aslam Qazi)
CHIEF OFFICER
District Council Tando Allahyar
Chairman Procurement Committee

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR

NIT No: DCL/TAY/256/2018 Date: 16.03.2017 SPPRA No. 37348 on dated: 20-03-2018
Method and Procedure of Procurement: Open Competitive Bidding National/Local/
(Single Stage- One Envelop)


Description of Work: Construction Cement Concrete Block Street Village Qadir Bux Laghari
Mori Stop. (11810 Sft)(Sr. No.11)

Bidders Eligibility/Qualification Report


S.#	Eligibility/Qualification Criteria	M/s Mehtab Builders	M/s Abdullah Soomro	-
		Information Yes/No	Information Yes/No	Information Yes/No
1.	Registration with PEC If applicable.	N/A	N/A	
2.	N.T.N	Available	Available	
3.	Sales Tax	Available	Available	
4.	Registration with Revenue Board(SRB)	Available	Available	
	Qualification Criteria			
5.	Minimum three years experience of relevant field	Available	Available	
6.	Turnover of at least 3 years	Available	Available	
7.	Required bid security	Available	Available	
8.	Tender Fee / Cost of Bidding	Deposited	Deposited	
9.	Qualified / Disqualified	Qualified	Qualified	



(Muhammad Shareef Sanjrani)
DEPUTY DIRECTOR LOCAL GOVERNMENT
District Tando Allahyar
Member Procurement Committee



(Fareed Ahmed Magsi)
DISTRICT ENGINEER
District Council Tando Allahyar
Member Procurement Committee



(Muhammad Aslam Qazi)
CHIEF OFFICER
District Council Tando Allahyar
Chairman Procurement Committee

COMPARATIVE STATEMENT

CConstruction Cement Concrete Block
Street Village Qadir Bux Laghari Mori Stop.
(11810 Sft) Sr.no11

N.I.T Issued by the Chairman District Council Tando Allahyar Vide No.
DCL/TAY/256/2018 Dated: 16.03.2018

Date of Issuing:

20.04.2018

Date of Opening :

07.05.2018

Estimated Cost Rs. 1300,000

Earnest Money Rs. 26,000/-

Sr. No.	Detailed of Estimate Cost	Rate Quated by the Following Various Construction		
		M/s Mehtab Builders	M/s Abdullah Soomro	-
01.	Amount of Schedule "B". 903,525	41.50% Above	44.00% Above	
02.	Cartage 300,622			
03.	Add: 10% above 90,353			
04.	Scheme Board 5,000			
	Total 1,299,500	1,283,489	1,306,077	-
	Say 1,300,000			

FINANCIAL REVIEW.

Lowest Tender 1,283,489

Estimate Cost. 1,300,000

Net Saving . 16,511

1.28 % Below on Sanctioned
Estimate.

The rates quoted by **M/s Mehtab Builders** Govt: Contractor are lowest than others in competition and 1.28 % below then estimate if agreed rate be approved & Work Order be issued.


(Muhammad Shareef Sanjrani)
DEPUTY DIRECTOR LOCAL GOVERNMENT
District Tando Allahyar
Member Procurement Committee


(Fareed Ahmed Magsi)
DISTRICT ENGINEER
District Council Tando Allahyar
Member Procurement Committee



(Muhammad Aslam Qazi)
CHIEF OFFICER
District Council Tando Allahyar
Chairman Procurement Committee


BID EVALUATION REPORT

1. Name of Procuring Agency: District Council Tando Allahyar.
2. Tender Reference No: NO.DCL/TAY/256/2018 Dated: 16-03-2018
3. Tender Description/Name of work item: Construction Cement Concrete block Street village Alam Lakhmir and Shahzad Samoo near Fazal Talpur. (9000 Sft) UC Shah Inayat Rizvi 1.00
4. Method of Procurement: Single Stage One Envelop Procedure.
5. Tender Published: Uploaded on the SPPRA WEBSITE No: 37348 on dated: 20-03-2018
6. Total Bid Documents Sold: 03
7. Total Bid Received: 03
8. Technical Bid opening Date: (if applicable): Not applicable
(Provide details in separate form)
9. No.of Bid technically qualified (if applicable): Not applicable
10. Bid (s) Rejected: _____
11. Financial Bid Opening Date: 07.05.2018
12. Bid Evaluation Report: Estimated Cost Rs: 10,00,000/-

#	Name of Firm of Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
01	M/s Mehtab Builders	9,86,782	1 st Lowest	1.33% Below Estimate Cost	Lowest	Recommended for award of work
02	M/s Ali Ghulam	9,97,691	2 nd Lowest	0.23% below Estimate Cost	Higher	Not Recommended due to Higher rates
03.	M/s Zainul Abideen Bughio	10,05,690	3 rd Lowest	0.56% above Estimate Cost	Higher	Not Recommended due to Higher rates


(Muhammad Shareef Sanjrani)
DEPUTY DIRECTOR LOCAL GOVERNMENT
District Tando Allahyar
Member Procurement Committee


(Fareed Ahmed Magsi)
DISTRICT ENGINEER
District Council Tando Allahyar
Member Procurement Committee


(Muhammad Aslam Qazi)
CHIEF OFFICER
District Council Tando Allahyar
Chairman Procurement Committee


OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR

NIT No: DCL/TAY/256/2018 Date: 16.03.2017 SPPRA No. 37348 on dated: 20-03-2018
Method and Procedure of Procurement: Open Competitive Bidding National/Local/
(Single Stage- One Envelop)


Description of Work: Construction Cement Concrete block Street village Alam Lakhmir and Shahzad Samoo near Fazal Talpur. (9000 Sft) UC Shah Inayat Rizvi 1.00(Sr. No.12)

Bidders Eligibility/Qualification Report


S.#	Eligibility/Qualification Criteria	M/s Mehtab Builders	M/s Ali Ghulam	M/s Zainul Abideen Bughio
		Information Yes/No	Information Yes/No	Information Yes/No
1.	Registration with PEC If applicable.	N/A	N/A	N/A
2.	N.T.N	Available	Available	Available
3.	Sales Tax	Available	Available	Available
4.	Registration with Revenue Board(SRB)	Available	Available	Available
	Qualification Criteria			
5.	Minimum three years experience of relevant field	Available	Available	Available
6.	Turnover of at least 3 years	Available	Available	Available
7.	Required bid security	Available	Available	Available
8.	Tender Fee / Cost of Bidding	Deposited	Deposited	Deposited
9.	Qualified / Disqualified	Qualified	Qualified	Qualified



(Muhammad Shareef Sanjrani)
DEPUTY DIRECTOR LOCAL GOVERNMENT
District Tando Allahyar
Member Procurement Committee



(Fareed Ahmed Magsi)
DISTRICT ENGINEER
District Council Tando Allahyar
Member Procurement Committee



(Muhammad Aslam Qazi)
CHIEF OFFICER
District Council Tando Allahyar
Chairman Procurement Committee

COMPARATIVE STATEMENT

Construction Cement Concrete block Street
village Alam Lakhmir and Shahzad Samoo
near Fazal Talpur. (9000 Sft) UC Shah Inayat
Rizvi 1.00 Sr.no-12

N.I.T Issued by the Chairman District Council Tando Allahyar Vide No.
DCL/TAY/256/2018 Dated: 16.03.2018

Date of Issuing:

20.04.2018

Date of Opening :

07.05.2018

Estimated Cost Rs. 10,00,000

Earnest Money Rs. 20,000/-

Sr. No.	Detailed of Estimate Cost	Rate Quoted by the Following Various Construction		
		M/s Mehtab Builders	M/s Ali Ghulam	M/s Zainul Abideen Bughio
01.	Amount of Schedule "B". 727,246	35.00% Above	36.50% Above	37.60% Above
02.	Cartage 195,037			
03.	Add: 10% above 72,725			
04.	Scheme Board 5,000			
	Total 1,000,008	986,782	997,691	1,005,690
	Say 1,000,000			

FINANCIAL REVIEW.

Lowest Tender 986,782

Estimate Cost. 1,000,000

Net Saving . 13,218

1.33 % Below on Sanctioned

Estimate.

The rates quoted by **M/s Mehtab Builders** Govt: Contractor are lowest than others in competition and 1.33 % below then estimate if agreed rate be approved & Work Order be issued.


(Muhammad Shareef Sanjrani)
DEPUTY DIRECTOR LOCAL GOVERNMENT
District Tando Allahyar
Member Procurement Committee


(Fareed Ahmed Magsi)
DISTRICT ENGINEER
District Council Tando Allahyar
Member Procurement Committee


(Muhammad Aslam Qazi)
CHIEF OFFICER
District Council Tando Allahyar
Chairman Procurement Committee


BID EVALUATION REPORT

1. Name of Procuring Agency: District Council Tando Allahyar.
2. Tender Reference No: NO.DCL/TAY/256/2018 Dated: 16-03-2018
3. Tender Description/Name of work item: Construction of Boundary Wall Village Shahpur Rizvi (Remaining Work)
4. Method of Procurement: Single Stage One Envelop Procedure.
5. Tender Published: Uploaded on the SPPRA WEBSITE No: 37348 on dated: 20-03-2018
6. Total Bid Documents Sold: 03
7. Total Bid Received: 03
8. Technical Bid opening Date: (if applicable): Not applicable
(Provide details in separate form)
9. No.of Bid technically qualified (if applicable): Not applicable
10. Bid (s) Rejected: -----
11. Financial Bid Opening Date: 07.05.2018
12. Bid Evaluation Report: Estimated Cost Rs: 15,00,000/-


#	Name of Firm of Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
01	M/s Al Mursaleen	14,80,121	1 st Lowest	1.34% Below Estimate Cost	Lowest	Recommended for award of work
02	M/s Abdullah Soomro	14,95,813	2 nd Lowest	0.27% below Estimate Cost	Higher	Not Recommended due to Higher rates
03.	M/s Zainul Abideen Bughio	15,23,276	3 rd Lowest	1.52% above Estimate Cost	Higher	Not Recommended due to Higher rates



(Muhammad Shareef Sanjrani)
DEPUTY DIRECTOR LOCAL GOVERNMENT
District Tando Allahyar
Member Procurement Committee



(Fareed Ahmed Magsi)
DISTRICT ENGINEER
District Council Tando Allahyar
Member Procurement Committee



(Muhammad Aslam Qazi)
CHIEF OFFICER
District Council Tando Allahyar
Chairman Procurement Committee


OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR


NIT No: DCL/TAY/256/2018 Date: 16.03.2017 SPPRA No. 37348 on dated: 20-03-2018
Method and Procedure of Procurement: Open Competitive Bidding National/Local/
(Single Stage- One Envelop)


Description of Work: Construction of Boundary Wall Village Shahpur Rizvi (Remaining Work)
(Sr. No.13)

Bidders Eligibility/Qualification Report

S.#	Eligibility/Qualification Criteria	M/s Al Mursaleen	M/s Abdullah Soomro	M/s Zainul Abideen Bughio
		Information Yes/No	Information Yes/No	Information Yes/No
1.	Registration with PEC If applicable.	N/A	N/A	N/A
2.	N.T.N	Available	Available	Available
3.	Sales Tax	Available	Available	Available
4.	Registration with Revenue Board(SRB)	Available	Available	Available
	Qualification Criteria			
5.	Minimum three years experience of relevant field	Available	Available	Available
6.	Turnover of at least 3 years	Available	Available	Available
7.	Required bid security	Available	Available	Available
8.	Tender Fee / Cost of Bidding	Deposited	Deposited	Deposited
9.	Qualified / Disqualified	Qualified	Qualified	Qualified


(Muhammad Shareef Sanjrani)
DEPUTY DIRECTOR LOCAL GOVERNMENT
District Tando Allahyar
Member Procurement Committee


(Fareed Ahmed Magsi)
DISTRICT ENGINEER
District Council Tando Allahyar
Member Procurement Committee


(Muhammad Aslam Qazi)
CHIEF OFFICER
District Council Tando Allahyar
Chairman Procurement Committee

COMPARATIVE STATEMENT

Construction of Boundary Wall Village
Shahpur Rizvi (Remaining Work) Sr.no-13

N.I.T Issued by the Chairman District Council Tando Allahyar Vide No.
DCL/TAY/256/2018 Dated: 16.03.2018

Date of Issuing:
20.04.2018

Date of Opening :
07.05.2018

Estimated Cost Rs. 15,00,000

Earnest Money Rs. 30,000/-

Sr. No.	Detailed of Estimate Cost	Rate Quoted by the Following Various Construction		
		M/s Al Mursaleen	M/s Abdullah Soomro	M/s Zainul Abideen Bughio
01.	Amount of Schedule "B". 1,307,731	12.80% Above	14.00% Above	16.10% Above
02.	Cartage 39,830			
03.	Add: 10% above 96,286			
04.	Scheme Board 5,000			
05.	Add 15% on Steel 51,731			
	Total 1,500,578	1,480,121	1,495,813	1,523,276
	Say 1,500,000			

FINANCIAL REVIEW.

Lowest Tender 1,480,121

Estimate Cost. 1,500,000

Net Saving . 19,879

1.34 % Below on Sanctioned
Estimate.

The rates quoted by **M/s Al Mursaleen** Govt: Contractor are lowest than others in competition and 1.34 % below then estimate if agreed rate be approved & Work Order be issued.


(Muhammad Shareef Sanjrani)
DEPUTY DIRECTOR LOCAL GOVERNMENT
District Tando Allahyar
Member Procurement Committee



(Fareed Ahmed Magsi)
DISTRICT ENGINEER
District Council Tando Allahyar
Member Procurement Committee



(Muhammad Aslam Qazi)
CHIEF OFFICER
District Council Tando Allahyar
Chairman Procurement Committee

BID EVALUATION REPORT

1. Name of Procuring Agency: District Council Tando Allahyar.
2. Tender Reference No: NO.DCL/TAY/256/2018 Dated: 16-03-2018
3. Tender Description/Name of work item: Construction of CC Block Street Village Mitho Khaskheli, (12700 Sft)
4. Method of Procurement: Single Stage One Envelop Procedure.
5. Tender Published: Uploaded on the SPPRA WEBSITE No: 37348 on dated: 20-03-2018
6. Total Bid Documents Sold: 03
7. Total Bid Received: 03
8. Technical Bid opening Date: (if applicable): Not applicable
(Provide details in separate form)
9. No.of Bid technically qualified (if applicable): Not applicable
10. Bid (s) Rejected: -----
11. Financial Bid Opening Date: 07.05.2018
12. Bid Evaluation Report: **Estimated Cost Rs: 14,00,000/-**

#	Name of Firm of Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
01	M/s Abdullah Soomro	13,77,769	1 st Lowest	1.61% Below Estimate Cost	Lowest	Recommended for award of work
02	M/s Dua Construction Company	13,97,241	2 nd Lowest	0.19% Below Estimate Cost	Higher	Not Recommended due to Higher rates
03.	M/s Zamco Trading	14,19,634	3 rd Lowest	1.38% above Estimate Cost	Higher	Not Recommended due to Higher rates


(Muhammad Shareef Sanjrani)
DEPUTY DIRECTOR LOCAL GOVERNMENT
District Tando Allahyar
Member Procurement Committee


(Fareed Ahmed Magsi)
DISTRICT ENGINEER
District Council Tando Allahyar
Member Procurement Committee


(Muhammad Aslam Qazi)
CHIEF OFFICER
District Council Tando Allahyar
Chairman Procurement Committee


OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR


NIT No: DCL/TAY/256/2018 Date: 16.03.2017 SPPRA No. 37348 on dated: 20-03-2018
Method and Procedure of Procurement: Open Competitive Bidding National/Local/
(Single Stage- One Envelop)


Description of Work: Construction of CC Block Street Village Mitho Khaskheli, (12700 Sft) (Sr. No.14)

Bidders Eligibility/Qualification Report

S.#	Eligibility/Qualification Criteria	M/s Abdullah Soomro	M/s Dua Construction Company	M/s Zamco Trading
		Information Yes/No	Information Yes/No	Information Yes/No
1.	Registration with PEC If applicable.	N/A	N/A	N/A
2.	N.T.N	Available	Available	Available
3.	Sales Tax	Available	Available	Available
4.	Registration with Revenue Board(SRB)	Available	Available	Available
	Qualification Criteria			
5.	Minimum three years experience of relevant field	Available	Available	Available
6.	Turnover of at least 3 years	Available	Available	Available
7.	Required bid security	Available	Available	Available
8.	Tender Fee / Cost of Bidding	Deposited	Deposited	Deposited
9.	Qualified / Disqualified	Qualified	Qualified	Qualified


(Muhammad Shareef Sanjrani)
DEPUTY DIRECTOR LOCAL GOVERNMENT
District Tando Allahyar
Member Procurement Committee


(Fareed Ahmed Magsi)
DISTRICT ENGINEER
District Council Tando Allahyar
Member Procurement Committee


(Muhammad Aslam Qazi)
CHIEF OFFICER
District Council Tando Allahyar
Chairman Procurement Committee

COMPARATIVE STATEMENT

Construction of CC Block Street Village
Mitho Khaskheli, (12700 Sft) Sr.no-14

N.I.T Issued by the Chairman District Council Tando Allahyar Vide No.
DCL/TAY/256/2018 Dated: 16.03.2018

Date of Issuing:
20.04.2018

Date of Opening :
07.05.2018

Estimated Cost Rs. 14,00,000

Earnest Money Rs. 28,000/-

Sr. No.	Detailed of Estimate Cost	Rate Quoted by the Following Various Construction		
		M/s Abdullah Soomro	M/s Dua Construction Company	M/s Zamco Trading
01.	Amount of Schedule "B". 973,595	41.00% Above	43.00% Above	45.30% Above
02.	Cartage 323,936			
03.	Add: 10% above 97,360			
04.	Scheme Board 5,000			
	Total 1,399,891	1,377,769	1,397,241	1,419,634
	Say 1,400,000			


FINANCIAL REVIEW.


Lowest Tender 1,377,769
Estimate Cost. 1,400,000
Net Saving . 22,231

1.61 % Below on Sanctioned
Estimate.

The rates quoted by **M/s Abdullah Soomro** Govt: Contractor are lowest than others in competition and 1.61 % below then estimate if agreed rate be approved & Work Order be issued.


(Muhammad Shareef Sanjrani)
DEPUTY DIRECTOR LOCAL GOVERNMENT
District Tando Allahyar
Member Procurement Committee


(Fareed Ahmed Magsi)
DISTRICT ENGINEER
District Council Tando Allahyar
Member Procurement Committee



(Muhammad Aslam Qazi)
CHIEF OFFICER
District Council Tando Allahyar
Chairman Procurement Committee


BID EVALUATION REPORT

1. Name of Procuring Agency: District Council Tando Allahyar.
2. Tender Reference No: NO.DCL/TAY/256/2018 Dated: 16-03-2018
3. Tender Description/Name of work item: Construction Cement Concrete blocks Street Village Qazi Noor Muhammad. (4500 Sft) UC Shah Inayat Rizvi
4. Method of Procurement: Single Stage One Envelop Procedure.
5. Tender Published: Uploaded on the SPPRA WEBSITE No: 37348 on dated: 20-03-2018
6. Total Bid Documents Sold: 03
7. Total Bid Received: 03
8. Technical Bid opening Date: (if applicable): Not applicable
(Provide details in separate form)
9. No.of Bid technically qualified (if applicable): Not applicable
10. Bid (s) Rejected: -----
11. Financial Bid Opening Date: 07.05.2018
12. Bid Evaluation Report: **Estimated Cost Rs: 5,00,000/-**

#	Name of Firm of Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
01	M/s Shahbaz Construction	4,92,904	1 st Lowest	1.43% Below Estimate Cost	Lowest	Recommended for award of work
02	M/s S.M Labour Contractor & Constt: Co:	5,00,855	2 nd Lowest	0.17% above Estimate Cost	Higher	Not Recommended due to Higher rates
03.	M/s Majid Samoon	5,10,974	3 rd Lowest	2.14% above Estimate Cost	Higher	Not Recommended due to Higher rates


(Muhammad Shareef Sanjrani)
DEPUTY DIRECTOR LOCAL GOVERNMENT
District Tando Allahyar
Member Procurement Committee


(Fareed Ahmed Magsi)
DISTRICT ENGINEER
District Council Tando Allahyar
Member Procurement Committee


(Muhammad Aslam Qazi)
CHIEF OFFICER
District Council Tando Allahyar
Chairman Procurement Committee


OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR

NIT No: DCL/TAY/256/2018 Date: 16.03.2017 SPPRA No. 37348 on dated: 20-03-2018
Method and Procedure of Procurement: Open Competitive Bidding National/Local/
(Single Stage- One Envelop)


Description of Work: Construction Cement Concrete blocks Street Village Qazi Noor
Muhammad. (4500 Sft) UC Shah Inayat Rizvi(Sr. No.15)

Bidders Eligibility/Qualification Report


S.#	Eligibility/Qualification Criteria	M/s Shahbaz Construction	M/s S.M Labour Contractor & Constt: Co:	M/s Majid Samoon
		Information Yes/No	Information Yes/No	Information Yes/No
1.	Registration with PEC If applicable.	N/A	N/A	N/A
2.	N.T.N	Available	Available	Available
3.	Sales Tax	Available	Available	Available
4.	Registration with Revenue Board(SRB)	Available	Available	Available
	Qualification Criteria			
5.	Minimum three years experience of relevant field	Available	Available	Available
6.	Turnover of at least 3 years	Available	Available	Available
7.	Required bid security	Available	Available	Available
8.	Tender Fee / Cost of Bidding	Deposited	Deposited	Deposited
9.	Qualified / Disqualified	Qualified	Qualified	Qualified



(Muhammad Shareef Sanjrani)
DEPUTY DIRECTOR LOCAL GOVERNMENT
District Tando Allahyar
Member Procurement Committee



(Fareed Ahmed Magsi)
DISTRICT ENGINEER
District Council Tando Allahyar
Member Procurement Committee



(Muhammad Aslam Qazi)
CHIEF OFFICER
District Council Tando Allahyar
Chairman Procurement Committee

COMPARATIVE STATEMENT

Construction Cement Concrete blocks Street
Village Qazi Noor Muhammad. (4500 Sft) UC
Shah Inayat Rizvi Sr.no-15

N.I.T Issued by the Chairman District Council Tando Allahyar Vide No.
DCL/TAY/256/2018 Dated: 16.03.2018

Date of Issuing:

20.04.2018

Date of Opening :

07.05.2018

Estimated Cost Rs. 500,000

Earnest Money Rs. 10,000/-


Sr. No.	Detailed of Estimate Cost	Rate Quated by the Following Various Construction		
		M/s Shahbaz Construction	M/s S.M Labour Contractor & Constdt: Co:	M/s Majid Samoon
01.	Amount of Schedule "B". 361,410	35.00% Above	37.20% Above	40.00% Above
02.	Cartage 96,925			
03.	Add: 10% above 36,141			
04.	Scheme Board 5,000			
	Total 499,476	492,904	500,855	510,974
	Say 500,000			

FINANCIAL REVIEW.

Lowest Tender 492,904
Estimate Cost. 500,000
Net Saving . 7,096

1.43 % Below on Sanctioned
Estimate.

The rates quoted by **M/s Shahbaz Construction** Govt: Contractor are lowest than others in competition and 1.43 % below then estimate if agreed rate be approved & Work Order be issued.


(Muhammad Shareef Sanjrani)
DEPUTY DIRECTOR LOCAL GOVERNMENT
District Tando Allahyar
Member Procurement Committee


(Fareed Ahmed Magsi)
DISTRICT ENGINEER
District Council Tando Allahyar
Member Procurement Committee


(Muhammad Aslam Qazi)
CHIEF OFFICER
District Council Tando Allahyar
Chairman Procurement Committee


OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR


16


BID EVALUATION REPORT

1. Name of Procuring Agency: District Council Tando Allahyar.
2. Tender Reference No: NO.DCL/TAY/256/2018 Dated: 16-03-2018
3. Tender Description/Name of work item: Construction of CC Block Street Village Mir Khan Solangi, Ismail Mehrani & Bachal Pitafi (13600 Sft)
4. Method of Procurement: Single Stage One Envelop Procedure.
5. Tender Published: Uploaded on the SPPRA WEBSITE No: 37348 on dated: 20-03-2018
6. Total Bid Documents Sold: 02
7. Total Bid Received: 02
8. Technical Bid opening Date: (if applicable): Not applicable
(Provide details in separate form)
9. No.of Bid technically qualified (if applicable): Not applicable
10. Bid (s) Rejected: -----
11. Financial Bid Opening Date: 07.05.2018
12. Bid Evaluation Report: Estimated Cost Rs: 15,00,000/-

#	Name of Firm of Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
01	M/s Ghulam Murtaza Pitafi	14,82,830	1 st Lowest	1.15% Below Estimate Cost	Lowest	Recommended for award of work
02	M/s Al Mursaleen	15,18,341	2 nd Lowest	1.20% Above Estimate Cost	Higher	Not Recommended due to Higher rates


(Muhammad Shareef Sanjrani)
DEPUTY DIRECTOR LOCAL GOVERNMENT
District Tando Allahyar
Member Procurement Committee


(Fareed Ahmed Magsi)
DISTRICT ENGINEER
District Council Tando Allahyar
Member Procurement Committee


(Muhammad Aslam Qazi)
CHIEF OFFICER
District Council Tando Allahyar
Chairman Procurement Committee

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR

NIT No: DCL/TAY/256/2018 Date: 16.03.2017 SPPRA No. 37348 on dated: 20-03-2018
Method and Procedure of Procurement: Open Competitive Bidding National/Local/
(Single Stage- One Envelop)


Description of Work: Construction of CC Block Street Village Mir Khan Solangi, Ismail Mehrani & Bachal Pitafi (13600 Sft) (Sr. No.16)

Bidders Eligibility/Qualification Report


S.#	Eligibility/Qualification Criteria	M/s Ghulam Murtaza Pitafi	M/s Al Mursaleen	-
		Information Yes/No	Information Yes/No	Information Yes/No
1.	Registration with PEC If applicable.	N/A	N/A	
2.	N.T.N	Available	Available	
3.	Sales Tax	Available	Available	
4.	Registration with Revenue Board(SRB)	Available	Available	
	Qualification Criteria			
5.	Minimum three years experience of relevant field	Available	Available	
6.	Turnover of at least 3 years	Available	Available	
7.	Required bid security	Available	Available	
8.	Tender Fee / Cost of Bidding	Deposited	Deposited	
9.	Qualified / Disqualified	Qualified	Qualified	



(Muhammad Shareef Sanjrani)
DEPUTY DIRECTOR LOCAL GOVERNMENT
District Tando Allahyar
Member Procurement Committee



(Fareed Ahmed Magsi)
DISTRICT ENGINEER
District Council Tando Allahyar
Member Procurement Committee



(Muhammad Aslam Qazi)
CHIEF OFFICER

District Council Tando Allahyar
Chairman Procurement Committee

COMPARATIVE STATEMENT

Construction of CC Block Street Village Mir
Khan Solangi, Ismail Mehrani & Bachal Pitafi
(13600 Sft) Sr.no-16

N.I.T Issued by the Chairman District Council Tando Allahyar Vide No.
DCL/TAY/256/2018 Dated: 16.03.2018

Date of Issuing:
20.04.2018

Date of Opening :
07.05.2018

Estimated Cost Rs. 15,00,000

Earnest Money Rs. 30,000/-

Sr. No.	Detailed of Estimate Cost	Rate Quoted by the Following Various Construction		
		M/s Ghulam Murtaza Pitafi	M/s Al Mursaleen	-
01.	Amount of Schedule "B". 1,043,665	41.60% Above	45.00% Above	
02.	Cartage 347,249			
03.	Add: 10% above 104,366			
04.	Scheme Board 5,000			
	Total 1,500,280	1,482,830	1,518,314	-
	Say 1,500,000			

FINANCIAL REVIEW.

Lowest Tender 1,482,830
Estimate Cost. 1,500,000
Net Saving . 17,170

1.15 % Below on Sanctioned
Estimate.

The rates quoted by M/s Ghulam Murtaza Pitafi Govt: Contractor are lowest than others in competition and 1.15 % below then estimate if agreed rate be approved & Work Order be issued.


(Muhammad Shareef Sanjrani)
DEPUTY DIRECTOR LOCAL GOVERNMENT
District Tando Allahyar
Member Procurement Committee


(Fareed Ahmed Magsi)
DISTRICT ENGINEER
District Council Tando Allahyar
Member Procurement Committee


(Muhammad Aslam Qazi)
CHIEF OFFICER
District Council Tando Allahyar
Chairman Procurement Committee



No. A.D(A)/SPPRA/(37348-D.C Tando Allahyar)/2017-18/ 32 36

GOVERNMENT OF SINDH
SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

Karachi, dated the 5th May, 2018

June

To

The Chief Officer
District Council "Tando Allahyar"
District Tando Allahyar.

Subject: NIT NO. DC/TAY/256/2018 DATED 16.03.2018 (Sr. No. 37348).

The undersigned is directed to refer to the Notice Inviting Tender received vide your office letter No. DC/TAY/256/2018 dated 16.03.2018 and Bid Evaluation Reports (BERs) received vide your office letter No. DC/TAY/290/2018 dated 16.05.2018 and to observe that:-

- i. The Procuring Agency has furnished unsigned copy of Annual Procurement Plan (APP). PA is required to furnish Signed copy of APP mentioning all financial details clearly in terms of Rule-11 & 12.
- ii. PA may clarify that CRC comprises an Independent professional from relevant field in terms of Rule-31.
- iii. PA is required to furnish clippings of publication advertised in leading newspapers in English, Urdu & Sindhi languages in terms of Rule-17(1A).
- iv. PA has mentioned bid validity period as 120 days (not more than sixty days) in bid data sheets. Clarification required.
- v. PA has not mentioned date of submission and opening in bid data sheet as per NIT.
- vi. PA has furnished bill of quantities / schedule of requirement of another file along with subject NIT.
- vii. PA has not furnished newspaper clipping of publication of NIT and neither PA has mentioned names & dates of newspapers in BERs.

2. In view of the above, the procuring agency is advised to furnish required documents, justifications / clarifications at the earliest. It may be noted that compliance of SPP Rules 2010 (amended 2017) is the sole responsibility of procuring agency, therefore it is advised to ensure the compliance of Rules in letter & spirit.

o/v

Assistant Director (Assessment)

Copy forwarded for information to:-

- ✓ The Secretary, Local Government Department, Government of Sindh, Karachi.
- ✓ The Staff Officer to MD, SPPRA.



DISTRICT COUNCIL TANDO ALLAHYAR

No: D.Council/TAY/453 /2018

Dated: 26-06-2018

To,

The Assistant Director(Assessment),
Sindh Public Procurement Regulatory Authority,
Karachi .

Subject: NIT NO.DCL/TAY/256/2018 DATED: 16-03-2018(SR. NO.37348).

Reference: NO.A.D(A)/SPPRA/(37348-D.C.TandoAllahyar)/2017-18/3236
Karachi Dated: 05th June,2018.

Kindly find enclosed herewith the above subjected requirement is
submitted.

(D.A) as above

Repl of Para's as under.

Muhammad Aslam Qazi
(CHIEF OFFICER)

District Council Tando Allahyar

- SPPRA INWARD DIARY
NO : 022
DATED : 02-07-2018
- (i) The Procuring agency has furnished unsigned copy of ADP (APP). PA is required to furnish signed copy of APP mentioning all financial details clearly. the Annual Procurement Plans copies are enclosure.
 - (ii) Publication of NIT in leading News Paper and in format is attached hereby posted.
 - (iii) Clarify of the CRC Menting. from relevant field is attached through courier service within working days will be received in your office.
 - (iv) the details of 120 days has been mentioned and have reduced it to 90 Ninety days. enclosed.
 - (v) the date of Submission and opening is mentioned enclosed.
 - (vi) Required of furnished bill quantities is maintained along enclosed and by mistaken it was attached along with another file and we will not do this again.
 - (vii) the Clipping of Publication of Nit, dates of News Paper and Names have been mentioned enclosed.

[Handwritten signature]

[Handwritten signature]

Shahnawaz Ali
Junior Clerk DCL TAY

3

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR

NIT No: DCL/TAY/256/2018 Dated: 16-03-2018

Method and Procurement: National Competitive Bidding(Single Stage- One Envelop)

Minutes of Bid opening Committee

A meeting of the procurement Committee of this office was held 07-05-2018 for opening of the bids received in respect of above NIT till the dead-line of submission.

The following bidders submitted their bids till the dead line of submission on dated 20-04-2018 viz 12:00 pm.

The bids were opened on dated 07-05-2018 at 2:00 pm in the presence of participants and the rates quoted by bidders were read aloud and encircled by the chairman of procurement Committee. All members of the Procurement Signed each and every page of financial proposed / bids. The bids do not contain any over-writing or Cutting.

Following is the details of bids announced.

S.#	Name of Work	Estimated Cost-M	Name of Contractor	Offered Price	Amount Bid Security
1	Construction Cement Concrete Block Street Village Dino Khan Lund and Ali Sher Rajput. (7000 Sft) UC Usman Shah Huri	0.8	M/s Saleem Laghari	41.25% Above	16,000
			M/s Muhammad Ashiq	43.00% Above	
			m/s Shahzaib	45.25% Above	
2	Construction Cement Concrete Block Street Village Nandhi Missan.(18000 Sft)	2.0	M/s Akhtar hussain Khaskheli	40.90% Above	40,000
			M/s Al Mursaleen	41.25% Above	
3	Construction Cement Concrete Village Papoo Magsi, Choudhary Muhammad Ali and Saleh Khaskheli (9000 Sft) UC Jhando Mari	1.0	M/s Sindh Green	38.20% Above	20,000
			M/s Salar Enterprises	40.50% Above	
			M/s Sirja-ul-Din	42.00% Above	
4	Construction of Surface Drain Abbas House to Mevo Bozdar UC Dhingano Bozdar (2500 rft)	2.3	M/s Mohsin Ali Construction Co:	21.00% Above	46,000
			M/s Abdullah Soomro	24.00% Above	
			M/s Sindh Green	25.10% Above	
5	Construction Cement Concrete Block street Village Miandad Rind & Munir Thebo UC Landhi (10900 Sft)	1.2	M/s Dua Construction Company	42.90% Above	24,000
			M/s Abdullah Soomro	45.00% Above	
6	Construction Cement Concrete Block street Village Ali Nawaz Rind & Mohammad Khan Rind UC Landhi (10000 Sft)	1.10	M/s Dua Construction Company	43.20% Above	22,000
			M/s Zamco Trading	45.50% Above	


7	Construction of 2 Culverts on Nagna Minor @ Village Yousif Laghari & Kolhi Colony	1.3	M/s Mohsin Ali Construction Co:	18.00% Above	26,000
			M/s Nisar Ahmed Mirjat	21.00% Above	
			M/s Abdullah Soomro	23.00% Above	
8	Construction Cement Concrete Block street Village Bahadur Jalbani UC Rawat Laghari (18000 Sft)	2.0	M/s Sindh Green	42.30% Above	40,000
			M/s Zamco Trading	44.00% Above	
			M/s Salar Enterprises	46.10% Above	
9	Construction of open Surface Drain Village Ahmed Khan Lund UC Dad Khan Jarwar (2350 Sft)	2.0	M/s Nisar Ahmed Mirjat	21.80% Above	40,000
			M/s Al Mursaleen	24.00% Above	
10	Construction Cement Concrete Block Street Village Alino Rind, Budho Rajar (9000 Sft) UC Mirabad	1.0	M/s Sirja-ul-Din	42.75% Above	20,000
			M/s Al Mursaleen	44.00% Above	
			M/s Shahbaz Construction	46.00% Above	
11	Construction Cement Concrete Block Street Village Qadir Bux Laghari Mori Stop. (11810 Sft)	1.30	M/s Mehtab Builders	41.50% Above	26,000
			M/s Abdullah Soomro	44.00% Above	
12	Construction Cement Concrete block Street village Alam Lakhmir and Shahzad Samoo near Fazal Talpur. (9000 Sft) UC Shah Inayat Rizvi 1.00	1.0	M/s Mehtab Builders	35.00% Above	20,000
			M/s Ali Ghulam	36.50% Above	
			M/s Zainul Abideen Bughio	37.60% Above	
13	Construction of Boundary Wall Village Shahpur Rizvi (Remaining Work)	1.5	M/s Al Mursaleen	12.80% Above	30,000
			M/s Abdullah Soomro	14.00% Above	
			M/s Zainul Abideen Bughio	16.10% Above	
14	Construction of CC Block Street Village Mitho Khaskheli, (12700 Sft)	1.4	M/s Abdullah Soomro	41.00% Above	28,000
			M/s Dua Construction Company	43.00% Above	
			M/s Zamco Trading	45.30% Above	

15	Construction Cement Concrete blocks Street Village Qazi Noor Muhammad. (4500 Sft) UC Shah Inayat Rizvi	0.5	M/s Shahbaz Construction	35.00% Above	10,000
			M/s S.M Labour Contractor & Constt: Co:	37.20% Above	
			M/s Majid Samoon	40.00% Above	
16	Construction of CC Block Street Village Mir Khan Solangi, Ismail Mehrani & Bachal Pitafi (13600 Sft)	1.5	M/s Ghulam Murtaza Pitafi	41.60% Above	30,000
			M/s Al Mursaleen	45.00% Above	


As per qualification / eligibilty criteria providede in the bidding documents, the documents and bid security submitted by the bidders have been arithmetically verified and bidders mentioned at serial



(Muhammad Shareef Sanjrani)
DEPUTY DIRECTOR LOCAL GOVERNMENT
District Tando Allahyar
Member Procurement Committee



(Fareed Ahmed Magsi)
DISTRICT ENGINEER
District Council Tando Allahyar
Member Procurement Committee



(Muhammad Aslam Qazi)
CHIEF OFFICER
District Council Tando Allahyar
Chairman Procurement Committee

نئی بات

کلچی

چاندنی چوٹی بلاک

روزنامہ "نئی بات" گراہی (4) 23 مارچ 2018ء

پتہ: راجہ پور، پانچواں روڈ، اسلام آباد۔ فون: 37333333 | ای میل: info@nabaat.com

آفس برائے ڈسٹرکٹ کونسل سٹڈ والہیار

No.DC/TAY/256/2018 تاریخ: 16-03-2018

سربراہ سٹڈ والہیار / پیشکشوں کی طلبی کا نوٹس

درج ذیل میں دکھائے گئے کاموں کیلئے تمام خواہشمند امیدواروں کو اپنا درخواستی نام لکھ کر آفس برائے ڈسٹرکٹ کونسل سٹڈ والہیار کے آفس واقع نصر پور روڈ، سٹڈ والہیار سے اس آفس کی اخبارات میں اشاعت کی جانیگی تاریخ سے ہر کام کے آگے درج ٹینڈر فیس کی ناقابل واپسی ادائیگی بشکل ڈی آر آر اپنے آڈر بنام ڈسٹرکٹ کونسل سٹڈ والہیار کرنے پر کسی بھی کام کے دن 20-04-2018 کو بارہ بجے دن تک حاصل کی جاسکتی ہیں۔

ہر پیشکش کے ہمراہ لازمی طور پر بولی کی حالت کے دو تصدیق شدہ اور شناخت شدہ اشعار بشکل ڈسٹرکٹ کونسل سٹڈ والہیار کے آفس میں پیش کرنا ہوں گے۔

بولی کی دستاویزات مکمل کرنے کے 2018-05-07 کو دوپہر دو بجے تک آفس میں وصول کی جائیں گی اور اس دن سے پہلے ہی کیے ہوئے دستاویزات کی موجودگی میں کوئی بھی مداخلت کی جائے گی۔

پیشکشوں کی تاریخ کو عام تعطیل کا اعلان ہو گیا کسی دیگر وجوہ کے سبب ٹینڈرز نہ مل سکتے تو یہی ٹینڈرز اگلے کام کے دن دوپہر دو بجے تک جمع کرائے جائیں گے اور اس پر تین بجے باجرتیب کو حتمے کی جائیں گے۔

نمبر	تکمیل کا نام	تعمیل (تین میں)	زر جانہ (روپے میں)	ٹینڈر فیس (روپے میں)	تعمیل
1	درج ذیل نوٹس اور سٹڈ والہیار میں شہر راجہ پور (7000 مربع فٹ) پوسٹل سٹڈ والہیار پری ٹیک سیٹنگ ٹیکریٹ بلاک اسٹریٹ کی تعمیر	0.80	16000/=	800/=	16-04
2	درج ذیل مندرجہ ذیل سٹڈ والہیار سٹڈ والہیار بلاک اسٹریٹ کی تعمیر (18000 مربع فٹ)	2.00	40000/=	10000/=	16-04
3	درج ذیل پوسٹل سٹڈ والہیار اور سٹڈ والہیار پری ٹیک سیٹنگ ٹیکریٹ بلاک اسٹریٹ کی تعمیر (9000 مربع فٹ) پوسٹل سٹڈ والہیار پری ٹیک سیٹنگ ٹیکریٹ بلاک اسٹریٹ کی تعمیر	1.00	20000/=	10000/=	16-04
4	عماس بلاکس تا میوہ بازار پوسٹل سٹڈ والہیار پری ٹیک سیٹنگ ٹیکریٹ بلاک اسٹریٹ کی تعمیر (2500 مربع فٹ)	2.30	46000/=	10000/=	16-04
5	درج ذیل سٹڈ والہیار پری ٹیک سیٹنگ ٹیکریٹ بلاک اسٹریٹ کی تعمیر (10900 مربع فٹ) پوسٹل سٹڈ والہیار پری ٹیک سیٹنگ ٹیکریٹ بلاک اسٹریٹ کی تعمیر	1.20	24000/=	10000/=	16-04
6	درج ذیل سٹڈ والہیار پری ٹیک سیٹنگ ٹیکریٹ بلاک اسٹریٹ کی تعمیر (10000 مربع فٹ) پوسٹل سٹڈ والہیار پری ٹیک سیٹنگ ٹیکریٹ بلاک اسٹریٹ کی تعمیر	1.10	22000/=	10000/=	16-04
7	درج ذیل سٹڈ والہیار پری ٹیک سیٹنگ ٹیکریٹ بلاک اسٹریٹ کی تعمیر (26000 مربع فٹ) پوسٹل سٹڈ والہیار پری ٹیک سیٹنگ ٹیکریٹ بلاک اسٹریٹ کی تعمیر	1.30	26000/=	10000/=	16-04

8	درج ذیل سٹڈ والہیار پری ٹیک سیٹنگ ٹیکریٹ بلاک اسٹریٹ کی تعمیر (18000 مربع فٹ) پوسٹل سٹڈ والہیار پری ٹیک سیٹنگ ٹیکریٹ بلاک اسٹریٹ کی تعمیر	2.00	40000/=	10000/=	16-04
9	درج ذیل سٹڈ والہیار پری ٹیک سیٹنگ ٹیکریٹ بلاک اسٹریٹ کی تعمیر (23500 مربع فٹ) پوسٹل سٹڈ والہیار پری ٹیک سیٹنگ ٹیکریٹ بلاک اسٹریٹ کی تعمیر	2.00	46000/=	10000/=	16-04
10	درج ذیل سٹڈ والہیار پری ٹیک سیٹنگ ٹیکریٹ بلاک اسٹریٹ کی تعمیر (90000 مربع فٹ) پوسٹل سٹڈ والہیار پری ٹیک سیٹنگ ٹیکریٹ بلاک اسٹریٹ کی تعمیر	1.00	20000/=	10000/=	16-04
11	درج ذیل سٹڈ والہیار پری ٹیک سیٹنگ ٹیکریٹ بلاک اسٹریٹ کی تعمیر (11811 مربع فٹ) پوسٹل سٹڈ والہیار پری ٹیک سیٹنگ ٹیکریٹ بلاک اسٹریٹ کی تعمیر	1.30	26000/=	10000/=	16-04
12	درج ذیل سٹڈ والہیار پری ٹیک سیٹنگ ٹیکریٹ بلاک اسٹریٹ کی تعمیر (9000 مربع فٹ) پوسٹل سٹڈ والہیار پری ٹیک سیٹنگ ٹیکریٹ بلاک اسٹریٹ کی تعمیر	1.00	20000/=	10000/=	16-04
13	درج ذیل سٹڈ والہیار پری ٹیک سیٹنگ ٹیکریٹ بلاک اسٹریٹ کی تعمیر (36000 مربع فٹ) پوسٹل سٹڈ والہیار پری ٹیک سیٹنگ ٹیکریٹ بلاک اسٹریٹ کی تعمیر	1.50	36000/=	10000/=	16-04
14	درج ذیل سٹڈ والہیار پری ٹیک سیٹنگ ٹیکریٹ بلاک اسٹریٹ کی تعمیر (12700 مربع فٹ) پوسٹل سٹڈ والہیار پری ٹیک سیٹنگ ٹیکریٹ بلاک اسٹریٹ کی تعمیر	1.40	28000/=	10000/=	16-04
15	درج ذیل سٹڈ والہیار پری ٹیک سیٹنگ ٹیکریٹ بلاک اسٹریٹ کی تعمیر (4500 مربع فٹ) پوسٹل سٹڈ والہیار پری ٹیک سیٹنگ ٹیکریٹ بلاک اسٹریٹ کی تعمیر	0.50	10000/=	5000/=	16-04
16	درج ذیل سٹڈ والہیار پری ٹیک سیٹنگ ٹیکریٹ بلاک اسٹریٹ کی تعمیر (13600 مربع فٹ) پوسٹل سٹڈ والہیار پری ٹیک سیٹنگ ٹیکریٹ بلاک اسٹریٹ کی تعمیر	1.50	30000/=	10000/=	16-04

بولی دہندہ کو اطلاعات / دستاویزات پیش بولی دہندگان کا پروڈکشن خاکہ، ریسٹریکشن انکم ٹیکس (این ٹی این) نوٹیفکیشن (جنرل بلنگ ٹیکس ریسٹریکشن، سندھار یونیورسٹی بورڈ کے ساتھ این آئی سی کی کوئی کارکردگی کی نوٹیفکیشن جس میں یکساں نوعیت کے کاموں کیلئے گزشتہ تین تا پانچ سال کا تجربہ ثابت ہونا ہو، تعمیراتی انجینئرس، تاجرانہ اور ٹیکنیکل تجربہ رکھنے والے اہم افراد کی سائٹ مینجمنٹ، گزشتہ تین سالوں کے مالیاتی گوشوارے، اور کسی بھی قسم کی مقدمے بازی کی اطلاعات یا کسی بھی کام سے فراغت قرار دینے کی صورت میں تفصیلی انگریزی میں بولی دہندہ جو پہلے ہی بولی کی دستاویزات حاصل کر چکے ہوں اور پہلی تاریخ پر کوئی ڈیڈ لائن نہ ملتا ہو تو انہیں ہی دستاویزات پیش کرنا ہوں گے۔

پروویڈرنگ ایجنسی کو یہ حق حاصل ہے کہ وہ سپر انوائس 2010 کی تصدیق شدہ فیسوں کے تحت کسی ایک یا تمام پیشکشوں کو مسترد کر سکتی ہے۔

INF/KRY No.1539/18

TEXT 8398

8398

DAWN

Thursday
March 22, 2018
Rajab 4, 1439
KARACHI

Rs 22.00
30 Pages
Vol. LXXII No. 81
Regd. No. SS-022

www.dawn.com

OFFICE OF THE DISTRICT COUNCIL, TANDO ALLAHYAR

No. DC/TAY/256/2018

Dated: 16-03-2018

NOTICE INVITING TENDER

Sealed bids, according to single stage envelope procedure, are invited from all intending contractors / parties for the works shown below. The blank bidding document can be obtained from the office of District Council, Tando Allahyar located at Nasarpur Road, Tando Allahyar on any working day upto 20.04.2018 at 12:00 noon from the date of publication of this NIT on payment of bidding document / tender fee (non-refundable) as shown against each in shape of DR / Pay Order in favour of District Council, Tando Allahyar.

Each bid must accompany the bid security @2% of cost as mentioned below in shape of deposit at call in favour of District Council, Tando Allahyar. Incomplete, overwritten and conditional tenders shall not be entertained.

The bidding documents duly filled will be received back on 07.05.2018 upto 2:00 p.m in this office which will be opened on the same day at 3:00 p.m in presence of Procurement Committee and available parties or their representatives. In case of holiday or unforeseen circumstances on the opening date, the bids shall be submitted and opened on the next working day at the same time at 2:00 pm and 3:00 pm, respectively.

S. No:	Name of Scheme	Estimated Cost (in Million)	Earnest Money (in Rs)	Tender Fee (in Rs)	Completion Period
1.	Const: of Cement Concrete Block Street Village Dino Khan Lund and Ali Sher Rajput (7000 Sft) UC Usman Shah Huri	0.80	16000	800	4 Months
2.	Const: of Cement Concrete Block Street Village Nandhi Missan (18000 Sft)	2.00	40000	1000	4 Months
3.	Const: of Cement Concrete Block Street Village Papoo Magso, Choudhary Muhammad Ali and Saleh Khaskheli (9000 Sft) UC Jhando Mari	1.00	20000	1000	4 Months
4.	Const: of Surface Drain Abbas House to Mevo Bozdar UC Dhin Gano Bozdar (2500 Rft)	2.30	46000	1000	4 Months
5.	Const: of Cement Concrete Block Street Village Miandad Rind & Munir Thebo UC Landhi (10900 Sft)	1.20	24000	1000	4 Months
6.	Const: of Cement Concrete Block Street Village Ali Nawaz Rind & Mohammad Khan Rind UC Landhi (10000 Sft)	1.10	22000	1000	4 Months
7.	Const: of 2 Culverts on Nagna Minor at Village Yousif Laghari & Kolhi Colony	1.30	26000	1000	4 Months
8.	Const: of Cement Concrete Block Street Village Bahadur Jalbani UC Rawat Laghari (18000 Sft)	2.00	40000	1000	4 Months
9.	Const: of Open Surface Drain Village Ahmed Khan Lund UC Dad Khan Jarwar (2350 Sft)	2.00	40000	1000	4 Months
10.	Const: of Cement Concrete Block Street Village Alino Rind, Budho Rajar (9000 Sft) UC Mirabad	1.00	20000	1000	4 Months
11.	Const: of Cement Concrete Block Street Village Qadir Bux Laghari Mori Stop (11810 Sft)	1.30	26000	1000	4 Months
12.	Const: of Cement Concrete Block Street Village Alam Lakhmir and Shahzad Samoo near Fazal Talpur (9000 Sft) UC Shah Inayat Rizvi	1.00	20000	1000	4 Months
13.	Const: of Boundary Wall Village Shahpur Rizvi (Remaining Work)	1.50	30000	1000	4 Months
14.	Const: of CC Block Street Village Mitho Khaskheli (12700 Sft)	1.40	28000	1000	4 Months
15.	Const: of Cement Concrete Blocks Street Village Gazi Noor Muhammad (4500 Sft) UC Shah Inayat Rizvi	0.50	10000	500	4 Months
16.	Const: of CC Block Street Village Mir Khan Solangi, Ismail Mehrani & Bachal Pitafi (13600 Sft)	1.50	30000	1000	4 Months

The bidder shall submit the information / documents viz: bidders Profile, Registration with Income Tax Authority (NTN Certificate), GST Registration with Sindh Revenue Board with copy of CNIC, Performance Certificate for the last 3/5 years for works of similar nature and size for each, Construction Equipments, Qualification and Experience of Technical Personnel and Keysite Management, Financial Statement for the last 3 years, information regarding litigations and abandoned works, if any.

The bidders who have already collected the bidding documents but did not respond on first date shall also purchase new bidding document.

The Procuring Agency may reject all or any bid subject to the relevant provisions of SPPRA Rules 2010.

INF-KRY No. 1539/18

بہتر شہری کے خلاف ستم ہے۔۔۔

Say No to Corruption

CHIEF OFFICER
DISTRICT COUNCIL, TANDO ALLAHYAR

INF-KRY/1539/18

THE DAILY IBRAT



Hyd. Ph: 2728703-4, 2728571-2, Fax: 2781879, 2784300 - Isid Ph: 2823277
 Karachi Ph: 2272030-7 - 4538862-3 - Fax: 2272038-9 - 4543839 - 2639492 - Lahore Ph: 5854047-8

سال (87) شمس 22 مارچ 2018 ع بمطابق 04 رجب المرجب 1439 هـ صفا 10- مله 10 روييه (شماره 217)

PRINTED SIMULTANEOUSLY IN KARACHI, HYDERABAD & SUKKUR

Daily Ibrat Hyderabad Thursday 22nd March 2018

روزانه اخبار گھراٹ

آفیس دسترکت کائونسل تندو الھیار
 ٹیندر گھرائٹ لاء نوٹیس

ھیٺ ڄاڻايل ڪمن لاءِ سمورن دلچسپي رکندڙ ٽيڪيڊرن/ پارٽين کان سنگل اسٽيج لٽائي تحت مھربند واڪ گھريل آھن ڪورا واڪ دستاويز دسترکت کائونسل تندو الھيار واقع نصيرپور روڊ تندو الھيار مان ڪنھن به ڪر واري ڏينھن 20-04-2018 تي 12:00 وڳي منجھند ھن اشاعت جي تاريخ کان، واڪ دستاويز في (ٺه روڻ جوڳي) ھر ھڪ ڪر آڏو ڄاڻايل موجب ڊي آر/ بي آرڊر جي صورت ۾ دسترکت کائونسل تندو الھيار جي نالي ادا ڪري حال ڪري سگھجن ٿا.

ھر واڪ سان 2 سيڪڙو واڪ سيڪيورٽي ڪال ڊيپازٽ جي صورت ۾ دسترکت کائونسل تندو الھيار جي نالي شامل ڪرڻي پوندي، نامڪمل ۽ ذات ڊوٽ وارا ۽ شرطي ٽينڊر غير ھيٺ نه آندا ويندا.

پريل واڪ دستاويز 07-05-2018 تي 2:00 وڳي منجھند، جو ھن آفيس ۾ واپس وصول ڪري، ساڳئي ڏينھن 3:00 وڳي منجھند جو پرڪيورمينٽ ڪمپني جي موجودگيءَ ۾ دستياب پارٽين يا انھن جي بااختيار نائينڊن جي ذريو کوليا ويندا، ڪوٺ واري تاريخ تي عام موڪل ۽ ڪا اڻ ٿيڻي صورتحال جي ڪري واڪ بشي ضرر واري ڏينھن 2:00 وڳي منجھند جو جمع ڪرائي ساڳئي ڏينھن 3:00 وڳي منجھند جو کوليا ويندا.

سپرل نمبر	اسڪيم جو نالو	ڪنٽرول ٽائٽ (ملين روپيا)	سوڻي رقم (روپين ۾)	ٽينڊر (روپين ۾)	مھينا
1	سيمينٽ ڪنڪريٽ بلاڪ اسٽريٽ جي تعمير، ڳوٺ ڏنو خان لنڊ ۽ علي شير واجپوت (7000 ايس ايف ٽي)، پو سي عثمان شاھ ھڙي.	0.30	16000	300	04 مھينا
2	سيمينٽ ڪنڪريٽ بلاڪ اسٽريٽ جي تعمير، ننڍي مھن (18000 ايس ايف ٽي).	2.50	40000	1000	04 مھينا
3	سيمينٽ ڪنڪريٽ بلاڪ اسٽريٽ جي تعمير، ڳوٺ ٻيو مگسي جھڙي محمد علي ۽ صالح خاصخيلي (9000 ايس ايف ٽي)، پو سي جھنڊو مري.	1.60	20000	1000	04 مھينا
4	سرفيس ڊرين جي تعمير، عباسي ھائوس کان مھو بوزدار پو سي ڏڳاٽ بوزدار (2500 آر ايف ٽي).	2.50	46000	1000	04 مھينا
5	سيمينٽ ڪنڪريٽ بلاڪ اسٽريٽ جي تعمير، ڳوٺ مياناڻه روڊ ۽ ماني شير پو سي لاري (9500 ايس ايف ٽي).	1.20	24000	1000	04 مھينا
6	سيمينٽ ڪنڪريٽ بلاڪ اسٽريٽ جي تعمير، ڳوٺ علي اوزار روڊ ۽ محمد سال روڊ، پو سي لاري (10000 ايس ايف ٽي).	1.10	22000	1000	04 مھينا
7	ٽيڪيڊا مائٽر جي 2 ڪنٽرولس جي تعمير، ڳوٺ، پورٽ لغاري ۽ ڇانڻي ڪنڊو.	1.30	28000	1000	04 مھينا

8	سيمينٽ ڪنڪريٽ بلاڪ اسٽريٽ جي تعمير، ڳوٺ بهادر جلباڻي، پو سي راوت لغاري (18000 ايس ايف ٽي).	2.00	40000	1000	04 مھينا
9	اين سرفيس ڊرين جي تعمير، ڳوٺ احمد خان لنڊ، پو سي داھ خان جروار روڊ جي تعمير (2350 ايس ايف ٽي).	1.00	20000	1000	04 مھينا
10	سيمينٽ ڪنڪريٽ بلاڪ اسٽريٽ جي تعمير، ڳوٺ علي ڏنو روڊ، پيو راڄڙ (9000 ايس ايف ٽي) پو سي مير آباد.	1.00	20000	1000	04 مھينا
11	سيمينٽ ڪنڪريٽ بلاڪ اسٽريٽ جي تعمير، ڳوٺ قادر بخش لغاري موري اسٽاپ (11810 ايس ايف ٽي).	1.30	26000	1000	04 مھينا
12	سيمينٽ ڪنڪريٽ بلاڪ اسٽريٽ جي تعمير، ڳوٺ عالم لڪير ۽ شھزاد سمون ويجهو فضل ٽالپر (9000 ايس ايف ٽي) پو سي شاھ عنايت رضوي.	1.00	20000	1000	04 مھينا
13	چوڊواري جي تعمير، ڳوٺ شاهپور رضوي (رھيل ڪر).	1.50	30000	1000	04 مھينا
14	سي سي بلاڪ اسٽريٽ جي تعمير، ڳوٺ ملو خاصخيلي (12700 ايس ايف ٽي).	1.40	28000	1000	04 مھينا
15	سيمينٽ ڪنڪريٽ بلاڪ اسٽريٽ جي تعمير، ڳوٺ قاضي نور محمد (4500 ايس ايف ٽي) پو سي شاھ عنايت رضوي.	0.50	10000	500	04 مھينا
16	سي سي بلاڪ اسٽريٽ جي تعمير، ڳوٺ مير خان سولنگي اسماعيل مھراڻي ۽ بجل بناني (13600 ايس ايف ٽي).	1.50	30000	1000	04 مھينا

واڪ ڏينڊر کي معلومات/ دستاويز جھڙوڪ: واڪ ڏينڊر جو پروفائل، اٽڪر ٽيڪس رجسٽريشن (اين ٽي اين سرٽيفڪيٽ)، جي ايس ٽي رجسٽريشن سنڌ روٽيو بورڊ سان سي اين آءِ سي جي ڪاپي، گذريل 3/5 سالن جو ساڳي نوعيت ۽ سائيز جو پرفارمنس سرٽيفڪيٽ ۽ تجزيو، ٽيڪنيڪل پرسنل ۽ اھم سائٽ مشيھينٽ، فنانشل اسٽيٽمينٽ گذريل ٽن سالن جي ڪنھن مقدمي ۽ جيڪڏھن ڪوآڊر رھيل ڪم آھي تڏان بابت معلومات جنھن واڪ ڏينڊر اڳ دستاويز حاصل ڪيا آھن ۽ پھرين تاريخ تي واڪن کي موٽ ٺاھي ملي تن کي ٻيھر نوان واڪ دستاويز خريد ڪرڻا پوندا. پرڪيورنگ ايجنسي ايس بي آر اي رولس 2010 جي لاڳاپيل شقن تحت ڪوڊ يا سمورا واڪ رد ڪري سگھي ٿي.

چيف آفيسر
 دسترکت کائونسل تندو الھیار

INF-KRY NO:J539/2018



8 3 9 8

DISTRICT COUNCIL TANDO ALLAHYAR

DISTRICT TANDO ALLAHYAR ANNUAL PROCUREMENT PLAN

WORK, GOODS & SERVICES FINANCIAL YEAR 2017-18

S. no	Description of procurement	Quantity (Where Applicable)	Estimated Unit Cost (Where applicable)	Estimated total Cost (Million)	Funds allocated	Source of Funds ADP / Non- ADP	Proposed Procureme nt Method	Timing of Procurements				Remarks
								1 st Qtr	2 nd Qtr	3 rd Qtr	4 th Qtr	
1	Construction Cement Concrete Block street Village Dur Muhammad Jiskani. (9000 Sft) UC Jarki	N/A	N/A	1.00	1.00	ADP	Single stage one envelop Procurement	---	---	---	3	
2	Construction of Surface Drain(150 Sft) and Cement Concrete Block street Village Khan Muhammad Bozdar (3380 sft) UC Jarki	N/A	N/A	0.50	0.50	ADP	Single stage one envelop Procurement	---	---	---	3	
3	Construction Cement Concrete Block street Village Mian Dad Jonejo and Chhatan Ariser (7200 Sft) UC Jarki	N/A	N/A	0.80	0.80	ADP	Single stage one envelop Procurement	---	---	---	3	
4	Construction Cement Concrete Block street Village Jarar Thebo & Haji yousif Otho (9000 Sft) UC Began Jarwar	N/A	N/A	1.00	1.00	ADP	Single stage one envelop Procurement	---	---	---	3	
5	Construction Cement Concrete Block street Village Garho Sadar& Haji Khan Jarwar.(8000 Sft) UC Began Jarwar	N/A	N/A	0.90	0.90	ADP	Single stage one envelop Procurement	---	---	---	3	
6	Construction Surface Drain Village Began Jarwar.(470 Sf6t)	N/A	N/A	0.40	0.40	ADP	Single stage one envelop Procurement	---	---	---	3	
7	Construction Cement Concrete Block street Village Rustam Laghari & Ali Mohammad Mari. (9000 Sft) UC Darya Khan Mari	N/A	N/A	1.00	1.00	ADP	Single stage one envelop Procurement	---	---	---	3	

8	Construction Cement Concrete Block street Village Sache Dino Panhwar (1545 Sft) UC Darya Khan Mari	N/A	N/A	0.17	0.17	ADP	Single stage one envelop Procurement	---	---	---	3	
9	Construction Cement Concrete Block street Village Mir Mohammad Thebo & Wazeer Khan Mari Mari. (9000 Sft) UC Darya Khan Mari	N/A	N/A	1.00	1.00	ADP	Single stage one envelop Procurement	---	---	---	3	
10	Construction of Boundary Wall Dargah Hazrat Mohammad Saman Shah UC Darya Khan Mari	N/A	N/A	0.50	0.50	ADP	Single stage one envelop Procurement	---	---	---	3	
11	Construction of water course Culvert near Graveyard Village Darya Khan Mari	N/A	N/A	0.25	0.25	ADP	Single stage one envelop Procurement	---	---	---	3	
12	Construction of Culvert on Khesano Minor at Village Hoonda Khan Mari UC Bukera Sharif	N/A	N/A	0.60	0.60	ADP	Single stage one envelop Procurement	---	---	---	3	
13	Construction of Culvert on Chach Shakh UC Rawat Laghari	N/A	N/A	0.30	0.30	ADP	Single stage one envelop Procurement	---	---	---	3	
14	Construction of Drainage Disposal Scheme in village Rawat Laghari, Ghulam Hussain, Naik Muhammad Solangi UC Rawat Laghari	N/A	N/A	1.00	1.00	ADP	Single stage one envelop Procurement	---	---	---	3	
15	Construction Cement Concrete Block street Village Muhammad Ismail Khaskheli. (4500 Sft) UC Rawat Laghari	N/A	N/A	0.50	0.50	ADP	Single stage one envelop Procurement	---	---	---	3	
16	Construction Cement Concrete Block street Village Haji AlamChandio, Muhalla Bashir Ahmed Chandio.(4500 Sft) UC Rawat Laghari	N/A	N/A	0.50	0.50	ADP	Single stage one envelop Procurement	---	---	---	3	
17	Construction of Water Tank Village Ali Khan Laghari UC Naseer Khan Laghari	N/A	N/A	1.00	1.00	ADP	Single stage one envelop Procurement	---	---	---	3	

18	Repair of Water Tank Village Banoo Soomro UC Naseer Khan Laghari	N/A	N/A	0.10	0.10	ADP	Single stage one envelop Procurement	---	---	---	3	
19	Construction Cement Concrete Block street Village Miran Khori Stop, Soangi & Giramani. (5400 sft) UC Naseer Khan Laghari	N/A	N/A	0.60	0.60	ADP	Single stage one envelop Procurement	---	---	---	3	
20	Construction Cement Concrete Block street Village Muhammad Khan Mandwani. (6330 Sft) UC Naseer Khan Laghari	N/A	N/A	0.70	0.70	ADP	Single stage one envelop Procurement	---	---	---	3	
21	Construction Cement Concrete Block street Village Haji Jano Laghari & Bodo Machi. (6330 Sft) UC Masoo Bozdar	N/A	N/A	0.70	0.70	ADP	Single stage one envelop Procurement	---	---	---	3	
22	Construction Cement Concrete Block street Village Makoro Solangi, Jurio Solangi, Hafizabad and Ghulam Muhammad Sapra.(9000 Sft) UC Masoo Bozdar	N/A	N/A	1.00	1.00	ADP	Single stage one envelop Procurement	---	---	---	3	
23	Construction of 4 Nos Culverts Village Hafizabad, Bodo Solangi & Akbar Bozdar UC Masoo Bozdar	N/A	N/A	0.60	0.60	ADP	Single stage one envelop Procurement	---	---	---	3	
24	Construction Cement Concrete Block street Village Ghulam Hussian Lund (5400 Sft) UC Dad Khan Jarwar	N/A	N/A	0.50	0.50	ADP	Single stage one envelop Procurement	---	---	---	3	
25	Construction of Cement Concrete block Street Village Ibarhim Aklani, Karim Dino Aklani, Lal Muhammad Aklani and Kamal Khan Aklani (4500 Sft) UC Tando Soomro	N/A	N/A	0.50	0.50	ADP	Single stage one envelop Procurement	---	---	---	3	
26	Construction of Surface Drain, Drainage Village Jafar Khan Jalbani(1170rft) UC Rawat Laghari	N/A	N/A	1.00	1.00	ADP	Single stage one envelop Procurement	---	---	---	3	

27	Construction Cement Concrete Block Street Village Began Jarwar (7200Sft) UC Began Jarwar	N/A	N/A	0.80	0.80	ADP	Single stage one envelop Procurement	---	---	---	3	
28	Construction of Surface Drain, Drainage Village Mitho Jarwar.(1170 Rft) UC Began Jarwar	N/A	N/A	1.00	1.00	ADP	Single stage one envelop Procurement	---	---	---	3	
29	Construction of Surface Drain, Drainage Village Punhoon Seenhro. (588 Rft) UC Began Jarwar	N/A	N/A	0.50	0.50	ADP	Single stage one envelop Procurement	---	---	---	3	
30	Construction Cement Concrete Block Street Village Bukera Sahrif and Sahib Khan Jarwar (9000 Sft) UC Bukera Sharif	N/A	N/A	1.00	1.00	ADP	Single stage one envelop Procurement	---	---	---	3	
31	Construction of 2 Culverts UC Dasori.	N/A	N/A	0.30	0.30	ADP	Single stage one envelop Procurement	---	---	---	3	
32	Construction Cement Concrete Block Street Village Sultanabad Cotton Factory Baloch Paro. (7270 Sft) UC Sultanabad Station	N/A	N/A	0.25	0.25	ADP	Single stage one envelop Procurement	---	---	---	3	
33	Construction of Paving Block Main Street Village Tando Soomro	N/A	N/A	1.00	1.00	ADP	Single stage one envelop Procurement	---	---	---	3	
34	Construction of Culvert Village Eiden Mari	N/A	N/A	0.25	0.25	ADP	Single stage one envelop Procurement	---	---	---	3	
35	Construction of Cement Concrete Block Street Village Allano Arbab, Aftab Bachani Farm and Bahadur Daudani. (8180 Sft)	N/A	N/A	0.90	0.90	ADP	Single stage one envelop Procurement	---	---	---	3	
36	Construction of Cement Concrete Block Street Village Ghulam Ali Lashari (9000 sft)	N/A	N/A	1.00	1.00	ADP	Single stage one envelop Procurement	---	---	---	3	

37	Supply and installation of Solar Streets Light for Qazi Noor Muhammad, Missan Wadi , Missan Nandhi , Began Jarwar, Mubark Jarwar, Shadiyon Walhari,	N/A	N/A	5.00	5.00	ADP	Single stage one envelop Procurement	---	---	---	3	
38	Installation of Solar Light (New Version) with Polls Complete within limits of Village Shahpur Rizvi, Allah Warayo Mirjat, Shaikh Moosa Dargah	N/A	N/A	2.30	2.30	ADP	Single stage one envelop Procurement	---	---	---	3	
39	Construction Cement Concrete Block Street Village Nandhi Missan.(18000 Sft)	N/A	N/A	2.00	2.00	ADP	Single stage one envelop Procurement	---	---	---	3	
40	Supply and installation of Solar Street Lights UC Sheikh Moosa	N/A	N/A	2.30	2.30	ADP	Single stage one envelop Procurement	---	---	---	3	
41	Construction of Surface Drain Abbas House to Mevo Bozdar UC Dhingano Bozdar (2500 rft)	N/A	N/A	2.30	2.30	ADP	Single stage one envelop Procurement	---	---	---	3	
42	Construction Cement Concrete Block street Village Miandad Rind & Munir Thebo UC Landhi (10900 Sft)	N/A	N/A	1.20	1.20	ADP	Single stage one envelop Procurement	---	---	---	3	
43	Construction Cement Concrete Block street Village Ali Nawaz Rind & Mohammad Khan Rind UC Landhi (10000 Sft)	N/A	N/A	1.10	1.10	ADP	Single stage one envelop Procurement	---	---	---	3	
44	Construction of 2 Culverts on Nagna Minor @ Village Yousif Laghari & Kolhi Colony	N/A	N/A	1.30	1.30	ADP	Single stage one envelop Procurement	---	---	---	3	
45	Construction Cement Concrete Block street Village Bahadur Jalbani UC Rawat Laghari (18000 Sft)	N/A	N/A	2.00	2.00	ADP	Single stage one envelop Procurement	---	---	---	3	
46	Construction of open Surface Drain Village Ahmed Khan Lund UC Dad Khan Jarwar (2350 Sft)	N/A	N/A	2.00	2.00	ADP	Single stage one envelop Procurement	---	---	---	3	

47	Construction of Cement Contribute Block & B-type Nala Village Ghulam Khan Sanjrani. (1110 Sft)	N/A	N/A	2.00	2.00	ADP	Single stage one envelop Procurement	---	---	---	3	
48	Construction Cement Concrete Block Street Village Qadir Bux Laghari Mori Stop. (11810 Sft)	N/A	N/A	1.30	1.30	ADP	Single stage one envelop Procurement	---	---	---	3	
49	Construction Cement Concrete Block Street Village Muhammad Usman Khatian, Fazullah Bukero and Rustam Laghari. (11810 Sft).	N/A	N/A	1.30	1.30	ADP	Single stage one envelop Procurement	---	---	---	3	
50	Construction of Boundary Wall Village Shahpur Rizvi (Remaining Work)	N/A	N/A	1.50	1.50	ADP	Single stage one envelop Procurement	---	---	---	3	
51	Construction of CC Block Street Village Mitho Khaskheli, (12700 Sft)	N/A	N/A	1.40	1.40	ADP	Single stage one envelop Procurement	---	---	---	3	
52	Construction of Link pucca Road Village Jalal Hakro	N/A	N/A	3.00	3.00	ADP	Single stage one envelop Procurement	---	---	---	3	
53	Construction of CC Block Street Village Mir Khan Solangi, Ismail Mehrani & Bachal Pitafi (13600 Sft)	N/A	N/A	1.50	1.50	ADP	Single stage one envelop Procurement	---	---	---	3	
54	Construction Brick Pavement UC Tando Soomro (15380 rft)	N/A	N/A	1.00	1.00	ADP	Single stage one envelop Procurement	---	---	---	3	
55	Construction of Open Surface Drain (200Sft) and Brick Pavement Village Deputy Abdul Haq. (6600Rft) UC Tando Soomro	N/A	N/A	0.60	0.60	ADP	Single stage one envelop Procurement	---	---	---	3	
56	Construction of Culverts Tando Soomro Bypass and Village Bahar Mirjat Bypass UC Tando Soomro	N/A	N/A	0.30	0.30	ADP	Single stage one envelop Procurement	---	---	---	3	
57	Supply and installation of Solar Street Lights Village Tando Soomro and Bahar Khan Mirjat UC Tando Soomro	N/A	N/A	0.40	0.40	ADP	Single stage one envelop Procurement	---	---	---	3	

58	Construction Cement Concrete Block Street Village Dino Khan Lund and Ali Sher Rajput. (7000 Sft) UC Usman Shah Huri	N/A	N/A	0.80	0.80	ADP	Single stage one envelop Procurement	---	---	---	3	
59	Construction Cement Concrete Block Street (5400 Sft) and Repair Drainage Village Shah Nawaz Rajput and Surface Drain Village Murad Ali. (350sft) UC Usman Shah Huri	N/A	N/A	0.90	0.90	ADP	Single stage one envelop Procurement	---	---	---	3	
60	Construction of Brick Pavement Street Village Allah Bachayo Jamali and Sajawal Jamali.(700rft) UC Dasori	N/A	N/A	0.60	0.60	ADP	Single stage one envelop Procurement	---	---	---	3	
61	Construction of Brick Pavement Street Village Taj Muhammad Baloch, Kamal Baloch, Lal Muhammad Baloch and Umer Sand (13840 rft) UC Dasori	N/A	N/A	0.90	0.90	ADP	Single stage one envelop Procurement	---	---	---	3	
62	Construction of Brick Pavement Street village Hashim Thebo, Moosa Mari, Shahbag Khoso and Yousif Mirbahar (15380 rft) UC Dasori	N/A	N/A	1.00	1.00	ADP	Single stage one envelop Procurement	---	---	---	3	
63	Construction of Brick Pavement Street village Dado Mall Khan Thebo, Khair Muhammad Thebo and Gul Muhammad Baloch. (15380 Rft) UC Dasori	N/A	N/A	1.00	1.00	ADP	Single stage one envelop Procurement	---	---	---	3	
64	Construction of Open Surface Drain (235Sft) and Brick Pavement village Mitho Khan Mirjat. (9230 rft) UC Hingorani	N/A	N/A	0.80	0.80	ADP	Single stage one envelop Procurement	---	---	---	3	
65	Supply and installation of Solar Streets Light Village Mitho Mirjat UC Hingorani	N/A	N/A	0.50	0.50	ADP	Single stage one envelop Procurement	---	---	---	3	

66	Construction Cement Concrete Village Papoo Magsi, Choudhary Muhammad Ali and Saleh Khaskheli (9000 Sft) UC Jhando Mari	N/A	N/A	1.00	1.00	ADP	Single stage one envelop Procurement	---	---	---	3	
67	Construction of Cement Concrete Village Muhammad Siddique Baloch, Mir Ali Madad Talpur and Allah Dino Khaskheli (9000 Sft) UC Jhando Mari	N/A	N/A	1.00	1.00	ADP	Single stage one envelop Procurement	---	---	---	3	
68	Construction of 2 Culverts Village Mehar Khaskheli and Ali Bux Khaskheli UC Jhando Mari	N/A	N/A	0.30	0.30	ADP	Single stage one envelop Procurement	---	---	---	3	
69	Construction of Bridge Zardari Minor Village Siraj Mari and culvert Pir Janan Shah, Muhammad Moosa Khaskheli UC Mirabad	N/A	N/A	1.00	1.00	ADP	Single stage one envelop Procurement	---	---	---	3	
70	Construction Cement Concrete Block Street Village Alino Rind, Budho Rajar (9000 Sft) UC Mirabad.	N/A	N/A	1.00	1.00	ADP	Single stage one envelop Procurement	---	---	---	3	
71	Construction Cement Concrete Block Street Village Guloo Khaskheli, Haji Khan Talpur (6800 Sft) UC Mirabad	N/A	N/A	0.75	0.75	ADP	Single stage one envelop Procurement	---	---	---	3	
72	Construction Cement Concrete Block Street Village Ameer Babar and Jafar Khakheli. (9000 Sft) UC Mirabad	N/A	N/A	1.00	1.00	ADP	Single stage one envelop Procurement	---	---	---	3	
73	Construction Cement Concrete Block Street Village Dost Muhammad Dars (5400 Sft) UC Mirabad	N/A	N/A	0.60	0.60	ADP	Single stage one envelop Procurement	---	---	---	3	
74	Construction of 2 Culverts Village Anwar Mari UC Mirabad	N/A	N/A	0.25	0.25	ADP	Single stage one envelop Procurement	---	---	---	3	

75	Construction Cement Concrete Block Street Village Molvi Abdul Latif Thebo (9000 Sft) UC Mail Mori	N/A	N/A	1.00	1.00	ADP	Single stage one envelop Procurement	---	---	---	3	
76	Construction Cement Concrete block Street village Alam Lakhmir and Shahzad Samoo near Fazal Talpur. (9000 Sft) UC Shah Inayat Rizvi	N/A	N/A	1.00	1.00	ADP	Single stage one envelop Procurement	---	---	---	3	
77	Construction Cement Concrete blocks Street Village Qazi Noor Muhammad. (4500 Sft) UC Shah Inayat Rizvi	N/A	N/A	0.50	0.50	ADP	Single stage one envelop Procurement	---	---	---	3	
78	Supply and installation of Solar Street Lights UC Shah Inayat Rizvi	N/A	N/A	0.50	0.50	ADP	Single stage one envelop Procurement	---	---	---	3	
79	De Silting of Main Khad Village Fazal Talpur UC Shah Inayat Rizvi	N/A	N/A	1.00	1.00	ADP	Single stage one envelop Procurement	---	---	---	3	
80	Construction of Cement Concrete Block Street Village Fazal Talpur UC Shah Inayat Rizvi	N/A	N/A	1.00	1.00	ADP	Single stage one envelop Procurement	---	---	---	3	
81	Construction of CC Block at Village Sono Khan Lashari UC Dhingano Bozdar	N/A	N/A	0.30	0.30	ADP	Single stage one envelop Procurement	---	---	---	3	
82	Construction of Open Surface Drain Village Ali Bux Kerio. (350 Sft) UC Ghulam Khan Sanjrani	N/A	N/A	0.30	0.30	ADP	Single stage one envelop Procurement	---	---	---	3	
83	Construction Cement Concrete Block Street Village Bachal Kolachi. (9000 Sft) UC Ghulam Khan Sanjrani	N/A	N/A	1.00	1.00	ADP	Single stage one envelop Procurement	---	---	---	3	
84	Supply and installation of Solar Street Lights Village Bachal Kolachi UC Ghulam Khan Sanjrani	N/A	N/A	0.30	0.30	ADP	Single stage one envelop Procurement	---	---	---	3	
85	Construction Cement Concrete Village Haji Mir Baher. (4500 Sft) UC Ghulam Khan Sanjrani	N/A	N/A	0.50	0.50	ADP	Single stage one envelop Procurement	---	---	---	3	

86	Construction Cement Concrete Block Street Village Haji Abdul Kareem Dars and Allah Dad Talpur.(6300 Sft) UC Sultanabad Station	N/A	N/A	0.70	0.70	ADP	Single stage one envelop Procurement	---	---	---	3	
87	Construction Cement Concrete Block Street Village Hashim Kori, Abdullah Talpur and Benazirabad.(6800 Sft) UC Sultanabad Station	N/A	N/A	0.75	0.75	ADP	Single stage one envelop Procurement	---	---	---	3	
88	Construction Cement Concrete Block Street Village Mir Ghulam Kabir, Din Muhammad Kathiyo and Siddique Memon,(7700 Sft) UC Sultanabad Station	N/A	N/A	0.85	0.85	ADP	Single stage one envelop Procurement	---	---	---	3	
89	Construction Cement Concrete Block Street Village Mataro Thebo. (3630Sft) UC Darya Khan Mari	N/A	N/A	0.40	0.40	ADP	Single stage one envelop Procurement	---	---	---	3	
90	Construction Cement Concrete Block Street Village Ghulam Nabi Shah and Allah Dad Talpur UC Sultanabad. (9000 Sft)	N/A	N/A	1.00	1.00	ADP	Single stage one envelop Procurement	---	---	---	3	
91	Construction Cement Concrete Block Street Village Umed Ali Dal House to Ghulam Qadir Dal (4500 Sft) UC Sheikh Moosa	N/A	N/A	0.50	0.50	ADP	Single stage one envelop Procurement	---	---	---	3	
92	Construction Cement Concrete Block Street Village Mevo Khaskheli and Karim Bux Magsi UC Mail Mori. (9000 Sft)	N/A	N/A	1.00	1.00	ADP	Single stage one envelop Procurement	---	---	---	3	
93	Construction Cement Concrete Block Street Village Meeral Mari UC Darya Khan.(3630 Sft)	N/A	N/A	0.40	0.40	ADP	Single stage one envelop Procurement	---	---	---	3	
94	Construction Cement Concrete Block Street Village Jafar Hakro and Ghulam Nabi Gabool Bhansing Kolhi Paro (9000 Sft) UC Sultanabad Station	N/A	N/A	0.90	0.90	ADP	Single stage one envelop Procurement	---	---	---	3	


95	Construction Cement Concrete Block Street Village Shaikh Jeewan Laghari (6300 Sft) UC Landhi	N/A	N/A	0.70	0.70	ADP	Single stage one envelop Procurement	---	---	---	3	
96	Construction Bridge Village Landhi to Shaikh Jeewan Lakhiyar House No. 254 to Road.UC Landhi	N/A	N/A	0.30	0.30	ADP	Single stage one envelop Procurement	---	---	---	3	
97	Construction of Surface Drain (300 Sft) and Cement Concrete Village Ghulam Nabi Shah UC Sultanabad Station.(6770 sft)	N/A	N/A	1.00	1.00	ADP	Single stage one envelop Procurement	---	---	---	3	
98	Construction of Surface Drains (235 Sft) & Cement Concrete Block Street (5400 Sft) @ Village Mevo Khaskheli UC Mail Mori	N/A	N/A	0.80	0.80	ADP	Single stage one envelop Procurement	---	---	---	3	
99	Construction of Culvert W/c Village Eido Mari UC Mail Mori	N/A	N/A	0.20	0.20	ADP	Single stage one envelop Procurement	---	---	---	3	
100	Construction of Culvert Tando Allahyar Minor Water Course 14R Ghulam Khan Sanjari	N/A	N/A	0.30	0.30	ADP	Single stage one envelop Procurement	---	---	---	3	
101	Construction of Culvert Tando Allahyar Minor Water Course 9R UC Shah Inayat Rizvi	N/A	N/A	0.20	0.20	ADP	Single stage one envelop Procurement	---	---	---	3	
102	Construction of Surface Drain, Drainage Village Shadyoon Walhari. (1170 sft) UC Missan	N/A	N/A	1.00	1.00	ADP	Single stage one envelop Procurement	---	---	---	3	
103	Construction of Water Course Culvert @ Village Eido Mari to Mevo Khaskheli UC Bukera Sharif	N/A	N/A	0.30	0.30	ADP	Single stage one envelop Procurement	---	---	---	3	
104	Construction cement concrete block at village Pir Muazam Shah UC Naseer Khan Laghari	N/A	N/A	0.60	0.60	ADP	Single stage one envelop Procurement	---	---	---	3	
105	Construction Cement Concrete Block Street Village Ghulam Hyder Sirewal, Haji Muhammad Ali Halepoto, Darya Khan Hingoro. (7200 Sft) UC Kamaro	N/A	N/A	0.80	0.80	ADP	Single stage one envelop Procurement	---	---	---	3	

106	Construction CC Block Street Village Mubarak Jarwar, Shareef Khaskheli.(6300 Sft) UC Kamaro	N/A	N/A	0.70	0.70	ADP	Single stage one envelop Procurement	---	---	---	3	
107	Construction Cement Concrete block Street Village Mir Jan Muhammad Talpur, Laghari Azizabad and Mitho Halepoto.(5400 Sft) UC Kamaro	N/A	N/A	0.60	0.60	ADP	Single stage one envelop Procurement	---	---	---	3	
108	Supply and Installation of Hand Pump UC Kamaro Sharif, Mubarak Jarwar, Jeo Kakepoto, Kamaro Stop, Soomar Laghari, Ghulam Hyder Sirewal UC Kamaro	N/A	N/A	0.30	0.30	ADP	Single stage one envelop Procurement	---	---	---	3	
109	Construction of Surface Drain and Cement Concrete Block Street Village Darya Khan Masrik UC Khokhar	N/A	N/A	0.80	0.80	ADP	Single stage one envelop Procurement	---	---	---	3	
110	Construction of surface Drain and Cement Concrete block Street Village Nabi Bux Lashari UC Khokhar	N/A	N/A	1.00	1.00	ADP	Single stage one envelop Procurement	---	---	---	3	
111	De- Silting of 02 Nos Khad Village Darya Khan Masrik UC Khokhar	N/A	N/A	0.50	0.50	ADP	Single stage one envelop Procurement	---	---	---	3	
112	Construction of Surface Drain (200 Sft) and Cement Concrete Block Street Khaskheli Para, Syed Muhallah, Lund Muhalla, Bukera Muhalla, Village Bukera Sharif. (6770 Sft) UC Bukera Sharif	N/A	N/A	1.00	1.00	ADP	Single stage one envelop Procurement	---	---	---	3	
113	Construction of Surface Drain(150 Sft) and Cement Concrete Block Street Village Chhuto Mirbhar. (3380 Sft) UC Bukera Sharif	N/A	N/A	0.50	0.50	ADP	Single stage one envelop Procurement	---	---	---	3	
114	Construction of Surface Drain(150 Sft) and Cement Concrete Block Street Village Ioung Dal. (3380 Sft) UC Bukera Sharif	N/A	N/A	0.50	0.50	ADP	Single stage one envelop Procurement	---	---	---	3	

106	Construction CC Block Street Village Mubarak Jarwar, Shareef Khaskheli.(6300 Sft) UC Kamaro	N/A	N/A	0.70	0.70	ADP	Single stage one envelop Procurement	---	---	---	3	
107	Construction Cement Concrete block Street Village Mir Jan Muhammad Talpur, Laghari Azizabad and Mitho Halepoto.(5400 Sft) UC Kamaro	N/A	N/A	0.60	0.60	ADP	Single stage one envelop Procurement	---	---	---	3	
108	Supply and Installation of Hand Pump UC Kamaro Sharif, Mubarak Jarwar, Jeo Kakepoto, Kamaro Stop, Soomar Laghari, Ghulam Hyder Sirewal UC Kamaro	N/A	N/A	0.30	0.30	ADP	Single stage one envelop Procurement	---	---	---	3	
109	Construction of Surface Drain and Cement Concrete Block Street Village Darya Khan Masrik UC Khokhar	N/A	N/A	0.80	0.80	ADP	Single stage one envelop Procurement	---	---	---	3	
110	Construction of surface Drain and Cement Concrete block Street Village Nabi Bux Lashari UC Khokhar	N/A	N/A	1.00	1.00	ADP	Single stage one envelop Procurement	---	---	---	3	
111	De- Silting of 02 Nos Khad Village Darya Khan Masrik UC Khokhar	N/A	N/A	0.50	0.50	ADP	Single stage one envelop Procurement	---	---	---	3	
112	Construction of Surface Drain (200 Sft) and Cement Concrete Block Street Khaskheli Para, Syed Muhallah, Lund Muhalla, Bukera Muhalla, Village Bukera Sharif. (6770 Sft) UC Bukera Sharif	N/A	N/A	1.00	1.00	ADP	Single stage one envelop Procurement	---	---	---	3	
113	Construction of Surface Drain(150 Sft) and Cement Concrete Block Street Village Chhuto Mirbhar. (3380 Sft) UC Bukera Sharif	N/A	N/A	0.50	0.50	ADP	Single stage one envelop Procurement	---	---	---	3	
114	Construction of Surface Drain(150 Sft) and Cement Concrete Block Street Village Ioung Dal. (3380 Sft) UC Bukera Sharif	N/A	N/A	0.50	0.50	ADP	Single stage one envelop Procurement	---	---	---	3	

115	Construction of R.C.C Culvert CrosRepiar Drain Village Bukera Sharif	N/A	N/A	0.30	0.30	ADP	Single stage one envelop Procurement	---	---	---	3	
116	Construction Cement Concrete Block street Village Ahemd Khan Lashari, Ali Muhammad Nindho.(5400 Sft) UC Pak Singhar	N/A	N/A	0.60	0.60	ADP	Single stage one envelop Procurement	---	---	---	3	
117	Construction Cement Concrete Block street Village Haji Muhammad Bux Brohi, Mir Ahmed Khan Talpur and Sachal Prem Nangar (7200 Sft) UC Pak Singhar	N/A	N/A	0.80	0.80	ADP	Single stage one envelop Procurement	---	---	---	3	
118	Construction Cement Concrete Block street Village Tharo Khan Laghari and Mengwar.(8000 Sft) UC Pak Singhar	N/A	N/A	0.90	0.90	ADP	Single stage one envelop Procurement	---	---	---	3	
119	Construction of Pacca Road Village Sarang Kalroo and Rano Kalroo.	N/A	N/A	3.00	3.00	ADP	Single stage one envelop Procurement	---	---	---	3	
120	Construction of Pacca Road Village Mevo Kalroo.	N/A	N/A	4.50	4.50	ADP	Single stage one envelop Procurement	---	---	---	3	
121	Construction of Pacca Road Village Khabar Chhachhar UC Shahpur Rizvi	N/A	N/A	6.00	6.00	ADP	Single stage one envelop Procurement	---	---	---	3	
122	Construction of Pacca Road Village Khuda Bux Gabool, Shadi Khan Kalroo.	N/A	N/A	3.00	3.00	ADP	Single stage one envelop Procurement	---	---	---	3	
123	Construction of Main Gate Village Muhammad Hassan Shah and Bhoral Shah (Remaining work) UC Shahpur Rizvi	N/A	N/A	2.50	2.50	ADP	Single stage one envelop Procurement	---	---	---	3	
124	Construction of Cement Concrete Block & Earth Filling Village Shahpur Rizvi (13600 Sft) UC Shahpur Rizvi	N/A	N/A	3.00	3.00	ADP	Single stage one envelop Procurement	---	---	---	3	

125	Construction of Pacca Road Village Dito Kalroo Masjid Street. UC Sheikh Moosa	N/A	N/A	1.50	1.50	ADP	Single stage one envelop Procurement	---	---	---	3	
126	Construction of Pacca Road Village Ahmed Sand,	N/A	N/A	3.00	3.00	ADP	Single stage one envelop Procurement	---	---	---	3	
127	Construction of surface Drain (1000 rft) and Cement Concrete Block Village Fazal Talpur.(19000 Sft) UC Shah Inayat Rizvi	N/A	N/A	1.50	1.50	ADP	Single stage one envelop Procurement	---	---	---	3	
128	Construction of Cement Concrete Block Street Village Saleh Samoo. (18000 Sft) UC Shah Inayat Rizvi	N/A	N/A	1.00	1.00	ADP	Single stage one envelop Procurement	---	---	---	3	
129	Construction of Surface Drains & Cement Concrete Street Village Deputy Abdul Haq, Allah Warayo and Khair Muhammad Aklani UC Tando Soomro	N/A	N/A	2.50	2.50	ADP	Single stage one envelop Procurement	---	---	---	3	
130	Construction of Surface Drain (500 rft) and Cement Concrete block Village Nusrat Jamali and Sotihar Muhallah. (9000 Sft) UC Dhingano Bozdar	N/A	N/A	1.50	1.50	ADP	Single stage one envelop Procurement	---	---	---	3	
131	Construction of surface Drain (500 Rft) and Cement Concrete Block Street Village Bilal Thebo (10000 Sft).	N/A	N/A	1.60	1.60	ADP	Single stage one envelop Procurement	---	---	---	3	
132	Supply of Auto Riksha bike with loader 150 CC (03 No's)	N/A	N/A	1.00	1.00	ADP	Single stage one envelop Procurement	---	---	---	3	
133	Supply of 04 No's Air Condition (04 Ton) for Council Hall	N/A	N/A	1.00	1.00	ADP	Single stage one envelop Procurement	---	---	---	3	


(Muhammad Aslam Qazi)
CHIEF OFFICER
 District Council Tando Allahyar