



BID EVALUATION REPORT


1	Name of Procuring agency	M/s Bukhari Builders
2	Tender reference No.	<u>Nb.TC/G-SS/1213 Dated:- 26-5-2011</u>
3	Tender description/Name of work/Item.	<u>M&R Renovation of Project Manager (P.I.U) Office.</u>
4	Method of Procurement	<u>Open bidding</u>
5	Tender published	<u>S.P.P.R.A. ID</u>
6	Total Bid documents sold	<u>03 Nos.</u>
7	Total Bid received	<u>03 Nos.</u>
8	Technical Bid opening date (if applicable)	<u>13-6-2011</u>
9	No. of Bid Technical qualified (if applicable)	<u>03 Nos.</u>
10	Bids rejected	<u>---</u>
11	Financial Bid opening date	<u>13-6-2011</u>
12	Bid Evaluation Report	

Technical Sanction Rs.0.5000 (M)

S.No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in Terms of cost	Comparison with estimated cost	Reason for acceptance/ rejection	Remarks
1	2	3	4	5	6	7
1	M/s Bukhari Builders	435660	lowest	12.86% below	being lowest offer	
2	M/s Jabbar Builders	440805	Higher	11.84% below	being higher offer	
3	M/s Mumtaz Ali Bughio.	444236	Highest	11.15% below	being highest offer	


Executive Engineer,
Provincial Highway Division
Hyderabad


The Project Manager,
Project Implementation Unit,
Hyd-M.P.Khas Dual Carriageway Project
Hyderabad


Divisional Accounts Officer
Provincial Highways Division
Hyderabad

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Provl: Highway Division Hyderabad
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Provincial
- 3) TITLE OF CONTRACT M&R Renovation Project Manager (PIU) Office
- 4) TENDER NUMBER 04 No.
- 5) BRIEF DESCRIPTION OF CONTRACT Maintenance/Repair
- 6) FORUM THAT APPROVED THE SCHEME Project Manager (PIU) Hyd-M.P.Khas Dual Carriageway Hyd.
- 7) TENDER ESTIMATED VALUE 0.5000 Million
- 8) ENGINEER'S ESTIMATE (For civil works only) 0.5000 Million
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 01 Month
- 10) TENDER OPENED ON (DATE & TIME) 13-06-2011 @ about 1.30 P.M
- 11) NUMBER OF TENDER DOCUMENTS SOLD (Attach list of buyers) 03 Nos.
- 12) NUMBER OF BIDS RECEIVED 3Nos.
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 Nos.
- 14) BID EVALUATION REPORT (Enclose a copy) attached
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s Bukhari Builders
- 16) CONTRACT AWARD PRICE 0.435660 Million
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd, 3rd EVALUATION BID).
- 1st M/s Bukhari Builders
- 2nd M/s Jabbar Builders
- 3rd M/s Mumtaz Aii Bughio

18) METHOD OF PROCUREMENT USED : - (Tick one)

- a) SINGLE STAGE - ONE ENVELOPE PROCEDURE Domestic/ Local
- b) SINGLE STAGE - TWO ENVELOPE PROCEDURE
- c) TWO STAGE BIDDING PROCEDURE
- d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT Chief Engineer Highways, Sindh, Hyderabad

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	SPPRA
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	—
No	

22) NATURE OF CONTRACT

Domestic/ Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
--------------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	<input checked="" type="checkbox"/>

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	<input checked="" type="checkbox"/>

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	<input checked="" type="checkbox"/>

Signature & Official Stamp of *Executive Engineer*
Authorized Officer *Provincial Highways Division*
Hyderabad

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset

OFFICE OF THE EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION HYDERABAD

NO: TC/G-55/ 1366 of 2011

Hyderabad dated:- 13 / 6 /2011

To,

M/s Bukhari Builders,
Government Contractor,
Hyderabad.

SUBJECT:- WORK ORDER OF M&R RENOVATION OF PROJECT MANAGER (P.I.U) OFFICE.

REF'NCE:- Your B-III Tender dated 13-06-2011.

Your quoted premium i.e. Part-A 27% above (Rupees Twenty seven percent above) The Estimated rates provided in the Schedule "B" of the above tender being the lowest is hereby approved.

You are accordingly informed to please start aforesaid work within 7 days from the date of issue of this work order under the supervision of the Assistant Engineer Highway Sub-Division Hyderabad, and note that the work is to be completed within a period of (01)One month.

You are also requested to please execute whole and every part of the work exactly, fully and faithfully in accordance with the specifications, design, drawings and instructions in writing relating to the work duly signed by the undersigned and lodged in my office. You are entitled to have access the same for the purpose of inspection during office hours. If required to make or cause to be made copies of the same specifications and all such Design, Drawings and instructions as aforesaid, you can do so at your own expenses. The extra conditions as per Project Manager (P.I.U) Hyderabad-Mirpurkhas Dual Carriageway Project Hyderabad, letter No. quoted above is also given below for your information and sand strict compliance.

- i) No premiums shall be allowed on non-schedule items.
- ii) No separate payment for carriage of materials shall be made. Premium quoted by the Contractor covers the cost of carriage of materials involved.
- iii) All materials required for construction shall be procured and brought at site by contractor at his own cost from approved sources/quarries.

Contd...P/2

(Page-2)

- iv) No payment of extra item shall be made unless written order is given to contractor by the Divisional Officer for execution of such extra items and approved by the competent authority.
- v) Income Tax shall be deducted from the bill on the value of work done and paid for as per latest orders of competent authority in this regard.
- vi) Contractor shall arrange bitumen from the National Refinery only and payment on account of bituminous item/work done shall be made on production of such certificate by the contractor from the National Refinery.
- vii) Work will be carried out strictly as per P.W.D specification.
- viii) All requisite codal formalities will be observed before start of work.
- ix) Water charges and all leads and lifts of material are included in the item of work.
- x) Correction in the schedule "B" be got initialed by the Contractor and Executive Engineer before issuance of work order.
- xi) Item of earthwork 95% compaction shall not be executed without use of vibratory Road roller.
- xii) No escalation whatever will be allowed the work is continued in next years for want of requisite funds.

Photo-stat copy duly attested by the undersigned in respect of Schedule "B" & "A" relating to the above subjected work in also enclosed herewith for your information and guidance.

You should give in writing the name of your authorized agent who would receive instructions at site of work during the course of its execution and also attend this office for signing the agreement.

This is for your information.

Shahbaz

Taru
y/c (ENGR: TALMEEZUDDIN KAZI)
EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
HYDERABAD

Copy forwarded to the Assistant Engineer Highways Sub-Division Hyderabad, for information and necessary action. The copies of Schedule "B" and "A" are enclosed herewith for his record and carrying out the work accordingly. The work should strictly be carried out as per P.W.D specifications. The date of start of work should also be reported to this office for record.

Taru
y/c EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION

SCHEDULE #4 B1

M/R RENOVATION OF PROJECT MANAGER (P.I.U) OFFICE.

Sr. No.	Name of Item.	Quantity	Rate	Unit	Amount.
1	Excavation in foundation of building bricks and other structure i/c dag belling dressing refilling around the structure with excavated earth watering and ramming lead upto 5 ft. (b) In. ordinary soil (SINO.18(b) P-5)	914 Cft	1306.80	%Cft	1,194
2	Cement concret brick or stone ballast 1-1/2" to 2" gauge ratio 1:4:8 (SINO. 4(b) P-16)	632 Cft	3584.10	% Cft	22,652
3	Pacca brick work in foundation and plinth in (c) Cement sand mortar 1:4 (SINO. 4(c) P-25)	275 Cft	4150.30	%Cft	11,413
4	R.C.C. work including labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid sepreately. This rate also include all kinds of forms moulds lifting shuttering curring rendering and finishing the exposed surface (i/c screening and washing of shingle) (a) R.C. work in froo slab, beams coloumns rafts lintels and other structural members laid in situ or precast laid in position complete in all respects (i) Ratio 1:2:4 90 lbs cement 2 cft sand 4 cft shingle 1/8" to 1/4" gauge. (SINO.6 P-19)	382 Cft	114.00	P.Cft	43,548
5	Fabrication of mild steel reinforcement for C.C. cutting bending laying in position making joints and fastening including the cost of binding wire also including removal of rust from bars.) (SINO.7(b) P-18) Using Tor Bars.	19.10 Cwt	2772.55	P.Cwt	52,956
6	Pacca brick work in Ground Floor in (e) Cement sand mortar 1:6 (SINO. 5(e) P-25)	913 Cft	4246.30	% Cft	38,769

Sr. No.	Name of Item.	Quantity	Rate	Unit	Amount.
7	Cement plaster 1:6 upto 20' height (b) 1/2" thick. (S.I.No. 13(b) P-58)	2961	531.41	% Sft	15,735
8	Cement plaster 1:4 upto 20' height (a) 3/8" thick. (S.I.No. 11(a) P-58)	2961	536.14	% Sft	15,873
9	C.C.plain I/c placing compacting finishing & curring complete (I/c screening washing of stone aggregate without shuttering ratio 1:2:4 (SINO.5(c) P-18).	255	5941.10	% Cft	15,150
10	M/F steel grated doors with 1/16" thick sheeting i/c angle iron frame 2"x2"x3/8" and 3/4" squars bars 4" centre to centre with locking arrangement (SINO.24 P-97)	72	385.76	P.Sft	27,775
11	P/F iron steel grill using soled squar bars of size 1/2"x1/2" placed at 4" and frame of flate iron patti of 3/4"x3/4" i/c circle shape. at 1-0 a part equivalent fitted with scres are pins i/c painting 3 coats with 1st. Coat of red oxide paint etc. (SINO.30 P-98)	94	123.91	P.Sft	11,648
12	First class deodar wood wrought joinery work in wire gauze door and windows with 22 S.W.G. Glavanized wire gauze 144 mesh per sq. inch iron fitting complete (b) 1-3/4" thick deodar wood framing i/c wire gauze with ordinary hinges (SINO.14(b) P-67)	208	155.97	P.Sft	32,442
13	Distempering (c) Three coats (SINO.24 (c) P-60)	3384	357.62	% Sft	12,102
14	Painting New surface (d) Preparing surface and painting guard bargates of iron bars grating railing (including standlards braces)And similar open work 3 Coats. (S.I.No.5(d) P-77)	128	584.54	% Sft	748


Sl. No.	Name of Item.	Quantity	Rate	Unit	Amount.
7	Cement plaster 1:6 upto 20' height (b) 1/2" thick. (S.I.No. 13(b) P-58)	2961	531.41	% Sft	15,735
8	Cement plaster 1:4 upto 20' height (a) 3/8" thick. (S.I.No. 11(a) P-58)	2961	536.14	% Sft	15,873
9	C.C.plain I/c placing compacting finishing & curring complete (I/c screening washing of stone aggregate without shuttering ratio 1:2:4 (SINO.5(c) P-18).	255	5941.10	% Cft	15,150
10	M/F steel grated doors with 1/16" thick sheeting i/c angle iron frame 2"x2"x3/8" and 3/4" squares bars 4" centre to centre with locking arrangement (SINO.24 P-97)	72	385.76	P.Sft	27,775
11	P/F iron steel grill using soled squar bars of size 1/2"x1/2" placed at 4" and frame of flate iron patti of 3/4"x3/4" i/c circle shape at 1-0 a part equivalent fitted with scres are pins i/c painting 3 coats with 1st. Coat of red oxide paint etc. (SINO.30 P-98)	94	123.91	P.Sft	11,648
12	First class deodar wood wrought joinery work in wire gauze door and windows with 22 S.W.G. Glavanized wire gauze 144 mesh per sq. inch iron fitting complete (b) 1-3/4" thick deodar wood framing i/c wire gauze with ordinary hinges (SINO.14(b) P-67)	208	155.97	P.Sft	32,442
13	Distempering (c) Three coats (SINO.24 (c) P-60)	3384	357.62	% Sft	12,102
14	Painting New surface (d) Preparing surface and painting guard barsgates of iron bars grating railing (including standards braces)And similar open work 3 Coats. (S.I.No.5(d) P-77).	128	584.54	% Sft	748


BID EVALUATION REPORT


1	Name of Procuring agency	M/s Al-Sadat Builders
2	Tender reference No.	No.TC/G-55/1213, dated.26-5-2011
3	Tender description/Name of work/Item.	M&R Residential Quarters
4	Method of Procurement	Open bidding
5	Tender published	S.P.P.R.A. ID
6	Total Bid documents sold	03 Nos.
7	Total Bid received	03 Nos.
8	Technical Bid opening date (if applicable)	13-6-2011
9	No. of Bid Technical qualified (if applicable)	03 Nos.
10	Bids rejected	---
11	Financial Bid opening date	13-6-2011
12	Bid Evaluation Report	

Technical Sanction Rs.0.49700 (M)

S.No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in Terms of cost	Comparison with estimated cost	Reason for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1	M/s Al-Sadat Builders	407390	lowest	18% below	being lowest offer	
2	Mr.Akram Qureshi	411211	Higher	17.26% below	being higher offer	
3	M/s Mumtaz Ali Bughio.	413151	Highest	16.87% below	being highest offer	


Executive Engineer,
Provincial Highway Division
Hyderabad


The Project Manager,
Project Implementation Unit,
Hyd-M.P.Khas Dual Carriageway Project
Hyderabad


Divisional Accounts Officer
Provincial Highways Division
Hyderabad

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Provl. Highway Division Hyderabad
- 2) PROVINCIAL / LOCAL GOVT / OTHER Provincial
- 3) TITLE OF CONTRACT M&R Residential Quarters
- 4) TENDER NUMBER 03 Nos.
- 5) BRIEF DESCRIPTION OF CONTRACT Maintenance/Repair
- 6) FORUM THAT APPROVED THE SCHEME Project Manager (PIU) Hyd-M.P.Khas Dual Carriageway Hyd.
- 7) TENDER ESTIMATED VALUE 0.5000 Million
- 8) ENGINEER'S ESTIMATE (For civil works only) 0.49700 Million
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 01 Month
- 10) TENDER OPENED ON (DATE & TIME) 13-06-2011 @ about 1.30 P.M
- 11) NUMBER OF TENDER DOCUMENTS SOLD (Attach list of buyers) 03 Nos.
- 12) NUMBER OF BIDS RECEIVED 03 Nos.
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 Nos.
- 14) BID EVALUATION REPORT (Enclose a copy) attached
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s Al-Sadat Builders
- 16) CONTRACT AWARD PRICE 0.407390 Million
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd, 3rd EVALUATION BID).
- | | |
|-----------------|-----------------------|
| 1 st | M/s Al-Sadat Builders |
| 2 nd | M/s Akram Qureshi |
| 3 rd | M/s Mumtaz Ali Bughio |
- 18) METHOD OF PROCUREMENT USED : - (Tick one)
- | | |
|--|--|
| a) SINGLE STAGE - ONE ENVELOPE PROCEDURE <input checked="" type="checkbox"/> | <input type="checkbox"/> Domestic/ Local |
| b) SINGLE STAGE - TWO ENVELOPE PROCEDURE <input type="checkbox"/> | <input type="checkbox"/> |
| c) TWO STAGE BIDDING PROCEDURE <input type="checkbox"/> | <input type="checkbox"/> |
| d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE <input type="checkbox"/> | <input type="checkbox"/> |

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT Chief Engineer Highways, Sindh, Hyderabad

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	SPPRA
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	-
No	

22) NATURE OF CONTRACT

Domestic/Local	<input checked="" type="checkbox"/>	Intl.	<input type="checkbox"/>
----------------	-------------------------------------	-------	--------------------------

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	<input checked="" type="checkbox"/>

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	<input checked="" type="checkbox"/>

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	<input checked="" type="checkbox"/>

Signature & Official Stamp of *Executive Engineer,*
Authorized Officer *Provincial Highways Division,*
Hyderabad.

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print Save Reset

OFFICE OF THE EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION HYDERABAD

NO: TC/G-55/ 1365 of 2011

Hyderabad dated:- 13 / 6 /2011

To,

M/s Al-Sadat Builders,
Government Contractor,
Hyderabad.

SUBJECT:- WORK ORDER OF M&R RESIDENTIAL QUARTERS.

REF'NCE:- Your B-III Tender dated 13-06-2011.

Your quoted premium i.e. Part-A 27.30% above (Rupees Twenty Seven point Thirty percent above) The Estimated rates provided in the Schedule "B" of the above tender being the lowest is hereby approved.

You are accordingly informed to please start aforesaid work within 7 days from the date of issue of this work order under the supervision of the Assistant Engineer Highway Sub-Division Hyderabad, and note that the work is to be completed within a period of (01)One month.

You are also requested to please execute whole and every part of the work exactly, fully and faithfully in accordance with the specifications, design, drawings and instructions in writing relating to the work duly signed by the undersigned and lodged in my office. You are entitled to have access the same for the purpose of inspection during office hours. If required to make or cause to be made copies of the same specifications and all such Design, Drawings and instructions as aforesaid, you can do so at your own expenses. The extra conditions as per Project Manager (P.I.U) Hyderabad-Mirpurkhas Dual Carriageway Project Hyderabad, letter No. quoted above is also given below for your information and sand strict compliance.

- i) No premiums shall be allowed on non-schedule items.
- ii) No separate payment for carriage of materials shall be made. Premium quoted by the Contractor covers the cost of carriage of materials involved.
- iii) All materials required for construction shall be procured and brought at site by contractor at his own cost from approved sources/quarries.

Contd...P/2

- iv) No payment of extra item shall be made unless written order is given to contractor by the Divisional Officer for execution of such extra items and approved by the competent authority.
- v) Income Tax shall be deducted from the bill on the value of work done and paid for as per latest orders of competent authority in this regard.
- vi) Contractor shall arrange bitumen from the National Refinery only and payment on account of bituminous item/work done shall be made on production of such certificate by the contractor from the National Refinery.
- vii) Work will be carried out strictly as per P.W.D specification.
- viii) All requisite codal formalities will be observed before start of work.
- ix) Water charges and all leads and lifts of material are included in the item of work.
- x) Correction in the schedule "B" be got initialed by the Contractor and Executive Engineer before issuance of work order.
- xi) Item of earthwork 95% compaction shall not be executed without use of vibratory Road roller.
- xii) No escalation whatever will be allowed the work is continued in next years for want of requisite funds.

Photo-stat copy duly attested by the undersigned in respect of Schedule "B" & "A" relating to the above subjected work in also enclosed herewith for your information and guidance.

You should give in writing the name of your authorized agent who would receive instructions at site of work during the course of its execution and also attend this office for signing the agreement.

This is for your information.

Talvi
(ENGR: TALMEEZUDDIN KAZI)
EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
HYDERABAD

Copy forwarded to the Assistant Engineer Highways Sub-Division Hyderabad, for information and necessary action. The copies of Schedule "B" and "A" are enclosed herewith for his record and carrying out the work accordingly. The work should strictly be carried out as per P.W.D specifications. The date of start of work should also be reported to this office for record.

Talvi
EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
HYDERABAD

SCHEDULE-B

PART-A

NAME OF WORK:-

M&R RESIDENTIAL D-TYPE QUARTERS (ADC REST HOUSE)

S.No.	Item of work	Quantity	Rate	Unit	Amount
1	Excavation in foundation of building bricks and other structure i/c deg belling dressing refilling around the structure with excavated earth watering and remaining lead upto 5ft. (in ordinary soil) (SINO.18 (b) P-5).	1112 Cft.	1306/80	%Cft.	1453.00
2	Cement concrete Bricks or stone ballast 1-1/2" to 2" gauge ratio 1:4:8 (SINO.4 (b) P-16).	398 Cft.	3584/10	%Cft.	14265.00
3	Pucca Brick work in foundation and plinth in cement sand mortor ratio 1:4 (SINO.4(c) P-25)	380 Cft.	4150/30	% Cft.	15771.00
4	R.C.C. work i/c all labour and materials except the costs of steel reinforcement and its labour for bending and binding which will be paid separately this rate also i/c all kinds of forms moulds lifting shuttering curing rendering and finishing the exposed surface (i/c screening and washing of shingle) (a) R.C. work in froo slab, berms coloumns rafts lintels and other structural members laid in situ or precast laid in position complete in all respects (i)Ratio 1:2:4 90 lbs cement 2 cft sand 4 cft shindle 1/8" to 1/4" gauge. (SINO.6 P-19)	674 Cft.	114/-	P. Cft.	76836.00
5	Fabrication of mild steel reinforcement for cement concrete i/c cutting bending laying in position making joints fastening i/c costs of binding wire (also i/c removal of rust from bars).(SINIO.7 (b) P-18) .	33.70 Cwt.	2651/55	P.Cwt.	89357.00
6	Pacca brick work in ground floor in. (e) cement sand mortor 1:6 (SINO.5(e) P-25)	620 Cft.	4246/30	%Cft.	26327.00
7	P/F G.I Frame/Chowkats of size 7"x2" or 4-1/2"x3" for Door using 20 gauge G.I sheet i/c welded hinges and fixing at site with necessary holds fasts filing with cement sand slurry or ratio 1:6 and repairing the jambs the cost also i/c allcarriage tolls and plants used in making and fixing (SINO. 29 P-98).	134.80 Rft.	113/37	P.Rft.	15282.00
8	P/F iron steel grill using soled square bars of size 1/2"x1/2" placed at 4" & frame of flate iron patti of 3/4"x3/4" i/c circle shape at 1-0 a part equivalent fitted with scres are pins i/c painting 3 coats with 1st coat of red oxide paint etc (SINO.30 P-98)	72 Sft.	123/91	%Sft.	8922.00

S.No.	Item of work	Quantity	Rate	Unit	Amount
9	First class deodar wood wrought joinery in Doors & Windows etc fixed in position i/c chowkats hold fasts hinges aldrops iron tower bolts chocks cleats handles & cords with hooks etc. Deodar panelled or panelled and glazed or fully glazed 1-3/4" thick (SINO.7(b) P-65).	25 Sft.	228/38	P.Sft.	5709.00
10	Cement plaster ratio 1:6 upto 20' Height 1/2" thick.	3585 Sft.	531/41	%Sft.	19051.00
11	Cement plaster ratio 1:4 upto 20' Height (a) 3/8" thick.	3585 Sft.	536/14	%Sft.	19221.00
12	C.C.Plain i/c placing compacting finishing & curring complete (i/c screening washing of stone aggregate without shuttering ratio 1:2:4 (SINO.5(c) P-18)	245 Cft.	5941/10	%Cft.	14556.00
13	Distemping (c) Three coats (SINO:24) (c) P-60)	4205 Sft.	263/51	%Sft.	11081.00
14	Painting New surface, preparing surface and painting of doors and windows any type (i/c edge) 3 coats. (SINO.5 (d) P-76).	224 Sft.	978/95	%Sft.	2193.00

NOTE

- i) I/We undertake to accept any change in quantities Rates and amount as per technically, sanctioned estimate.
- ii) I/We shall not claim any change in the quoted premium.

Signature
~~CONTRACTOR~~

Signature
EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
HYDERABAD

TOTAL 320024.00

BID EVALUATION REPORT

- 1 Name of Procuring agency
- 2 Tender reference No.
- 3 Tender description/Name of work/Item.
- 4 Method of Procurement
- 5 Tender published
- 6 Total Bid documents sold
- 7 Total Bid received
- 8 Technical Bid opening date (if applicable)
- 9 No. of Bid Technical qualified (if applicable)
- 10 Bids rejected
- 11 Financial Bid opening date
- 12 Bid Evaluation Report

M/s Bukhari Builders

No. TC/16-55/1213 dt: - 26-5-2011
M&R Assistant Engineer Provincial Highway Sub-Division Office.

Open bidding

S.P.P.R.A. ID

03 Nos.

03 Nos.


13-6-2011


03 Nos.


13-6-2011

Technical Sanction Rs.0.500 (M)

S.No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in Terms of cost	Comparison with estimated cost	Reason for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1	M/s Bukhari Builders	498444	lowest	0.31% below	being lowest offer	
2	M/s Jabbar Builders	502399	Higher	0.48% Above	being higher offer	
3	Mr. Sultan Ahmed Katto	504377	Highest	0.88% Above	being highest offer	


Executive Engineer,
Provincial Highway Division
Hyderabad


The Project Manager,
Project Implementation Unit,
Hyd-M.P.Khas Dual Carriageway Project
Hyderabad


Divisional Accounts Officer
Provincial Highways Division
Hyderabad

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Prov: Highway Division Hyderabad
- 2) PROVINCIAL / LOCAL GOVT / OTHER Provincial
- 3) TITLE OF CONTRACT M&R Assistant Engineer Prov: Highway Division Hyd.
- 4) TENDER NUMBER 02 Nos.
- 5) BRIEF DESCRIPTION OF CONTRACT Maintenance/Repair
- 6) FORUM THAT APPROVED THE SCHEME Project Manager (PIU) Hyd-M.P.Khas Dual Carriageway Hyd.
- 7) TENDER ESTIMATED VALUE 0.5000 Million
- 8) ENGINEER'S ESTIMATE 0.500 Million
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 01 Month
- 10) TENDER OPENED ON (DATE & TIME) 13-06-2011 @ about 1.30 P.M
- 11) NUMBER OF TENDER DOCUMENTS SOLD 03 Nos.
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 03 Nos.
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 Nos.
- 14) BID EVALUATION REPORT attached
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s Bukhari Builders
- 16) CONTRACT AWARD PRICE 0.498444 Million
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID).
- | | |
|-----------------|-------------------------------|
| 1 st | <u>M/s Bukhari Builders</u> |
| 2 nd | <u>M/s Jabbar Builders</u> |
| 3 rd | <u>M/s Sultan Ahmed Katto</u> |
- 18) METHOD OF PROCUREMENT USED :- (Tick one)
- | | | |
|----|---|--|
| a) | SINGLE STAGE - ONE ENVELOPE PROCEDURE <input checked="" type="checkbox"/> | <input type="checkbox"/> Domestic/ Local |
| b) | SINGLE STAGE - TWO ENVELOPE PROCEDURE <input type="checkbox"/> | <input type="checkbox"/> |
| c) | TWO STAGE BIDDING PROCEDURE <input type="checkbox"/> | <input type="checkbox"/> |
| d) | TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE <input type="checkbox"/> | <input type="checkbox"/> |

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT Chief Engineer Highways, Sindh, Hyderabad

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	SPPRA
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	-
No	

22) NATURE OF CONTRACT

Domestic Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	<input checked="" type="checkbox"/>

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	<input checked="" type="checkbox"/>

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	<input checked="" type="checkbox"/>

Signature & Official Stamp of *Talwar*
Authorized Officer **Executive Engineer,**
Contractal Highways Division,
Hyderabad.

FOR OFFICE USE ONLY

SPPRA, Block, No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset

OFFICE OF THE EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION HYDERABAD

NO: TC/G-55/ 1364 of 2011

Hyderabad dated:- 13 / 6 /2011

To,

M/s Bukhari Builders,
Government Contractor,
Hyderabad.

SUBJECT:- WORK ORDER OF M&R ASSISTANT ENGINEER PROVINCIAL HIGHWAY SUB DIVISION HYDERABAD.

REF'NCE:- Your B-I/II Tender dated 13-06-2011.

Your quoted premium i.e. Part-A 19.50% above (Rupees Nineteen Point Fifty percent above) Part-B 19.40% above (Rupees Nineteen point Fourty percent above) Part-C (quoted rate) Part-D 19.30% above (Rupees Nineteen point Thirty percent above) The Estimated rates provided in the Schedule "B" of the above tender being the lowest is hereby approved.

You are accordingly informed to please start aforesaid work within 7 days from the date of issue of this work order under the supervision of the Assistant Engineer Highway Sub-Division Hyderabad, and note that the work is to be completed within a period of (01)One month.

You are also requested to please execute whole and every part of the work exactly, fully and faithfully in accordance with the specifications, design, drawings and instructions in writing relating to the work duly signed by the undersigned and lodged in my office. You are entitled to have access the same for the purpose of inspection during office hours. If required to make or cause to be made copies of the same specifications and all such Design, Drawings and instructions as aforesaid, you can do so at your own expenses. The extra conditions as per Project Manager (P.I.U) Hyderabad-Mirpurkhas Dual Carriageway Project Hyderabad, letter No. quoted above is also given below for your information and sand strict compliance.

- i) No premiums shall be allowed on non-schedule items.
- ii) No separate payment for carriage of materials shall be made. Premium quoted by the Contractor covers the cost of carriage of materials involved.
- iii) All materials required for construction shall be procured and brought at site by contractor at his own cost from approved sources/quarries.

Contd...P/2

- iv) No payment of extra item shall be made unless written order is given to contractor by the Divisional Officer for execution of such extra items and approved by the competent authority.
- v) Income Tax shall be deducted from the bill on the value of work done and paid for as per latest orders of competent authority in this regard.
- vi) Contractor shall arrange bitumen from the National Refinery only and payment on account of bituminous item/work done shall be made on production of such certificate by the contractor from the National Refinery.
- vii) Work will be carried out strictly as per P.W.D specification.
- viii) All requisite codal formalities will be observed before start of work.
- ix) Water charges and all leads and lifts of material are included in the item of work.
- x) Correction in the schedule "B" be got initialed by the Contractor and Executive Engineer before issuance of work order.
- xi) Item of earthwork 95% compaction shall not be executed without use of vibratory Road roller.
- xii) No escalation whatever will be allowed the work is continued in next years for want of requisite funds.

Photo-stat copy duly attested by the undersigned in respect of Schedule "B" & "A" relating to the above subjected work in also enclosed herewith for your information and guidance.

You should give in writing the name of your authorized agent who would receive instructions at site of work during the course of its execution and also attend this office for signing the agreement.

This is for your information.

Tajis
e/ (ENGR: TALMEEZUDDIN KAZI)
EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
HYDERABAD

Copy forwarded to the Assistant Engineer Highways Sub-Division Hyderabad, for information and necessary action. The copies of Schedule "B" and "A" are enclosed herewith for his record and carrying out the work accordingly. The work should strictly be carried out as per P.W.D specifications. The date of start of work should also be reported to this office for record.

Tajis
e/ EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
HYDERABAD

Shabbir

(A)

SCHEDULE 'B'

M/R Assistant Engineer Provincial Highway Sub-Division Hyderabad
(ABC Rest House)

S. No.	Name of Item.	Quantity	Rate	Unit	Amount.
--------	---------------	----------	------	------	---------

1 PART (A) CIVIL WORK

1 P/L tiles glazed 6"x6"x1/4" on floor or wall facing in required colour and pattern of STILE specification jointed in white cement and pigment over a base of 1:2 grey cement mortar 3/4" thick i/c washing and filling of joints with slurry of white cement and pigment in desired shape with finishing cleaning and cost of wax polish etc complete i/c cutting tiles to proper profile. (SINO.60 P-53) 996 Sft 13663.35 % Sft 136,087 ✓

2 Preparing the surface & painting with matt finishing i/c rubbing the surface with Bathy (silicon carbide rubbing brick) filling the voids with zink / chalk/plaster or pairs mixture, applying first coat premix making the surface smooth and then painting 3 coats with matt finish of approved make etc complete (new surface) (SINO.36 P-61) 4360 Sft 1433.03 % Sft 62,480 ✓

3 Distemping (c) Three coats (SINO.24 (c) P-60) 5011 Sft 263.51 % Sft 13,204 ✓

4 Painting New surface, Preparing surface and painting of doors and windows any type (including edge) 3 coats. (SINO. 5(d)P-76). 923 Sft 978.95 % Sft 9,036 ✓

Total Ra. 220,807 ✓

Shah's
CONTRACTOR

[Signature]
Executive Engineer,
Provincial Highways Division
Hyderabad

(B)

S. No.	Name of Item.	Quantity	Rate	Unit	Amount.
--------	---------------	----------	------	------	---------

2) PART (B) W/S & S/FITTING

i) Schedule Items

1 P/F Eurpean type white glazed earthen ware wash down w.c.pan complete with and i/c cost of white/black plastic seat (Best Qlty:) & laid with c.p. brass hinges best quality and buffers 3 gallons white glazed earthen ware low level flushing cistern with siphone fitting 1-1/2" dia white procelain enamelled flush bend 3/4' dia and requisite No. of holes in walls plinth & floor for pipe connection and making good in c.c. 1:2:4 (foreign uality) (SINO.4 P-2) 4 Nos. 2594.90 Each 10,380

2 Providing and fixing water pumping set 1 H.P.mono block single phase 220 volts with 1-1/4"x1" Suction and Delivery 90 ft head including making C.C. 1:3:6 plate form of required size and fixing with nuts and bolts complete in all respects. (SINO. 21 P-31) 1 No. 5235.31 Each 5,235

3 Providing laying and jointing RCC pipes cement collar joints "A" & fitting in trench i/c cutting, fitting and jointing with maxphalt composition and cement mortar (1:1) i/c testing with water to head of 4.5 meter of 15 ft: (PHS> SINO.1 P-17) 9" dia 130 Rft 98.80 P.Rft 12,844

Total Rs. 28,459

ii) Non-Schedule Items

1 Providing G.I. pipe with G.I. fitting including breaking through wall and roof making good etc. 1/2" dia 270 Rft 80.00 P.Rft 21,600

2 P/F earthen white / colour glazed couple.set i/c cost of Bacolite W.C. seat cover best. 1 No. 6500.00 Each 6,500

S. No.	Name of Item.	Quantity	Rate	Unit	Amount.
3	P/F chrome plated / colour coated bath room fixture (Master or equivalent) etc complete				
a)	Stop cock	16	No. 650.00	Each	10,400
b)	P/F W/B mixture	5	No. 2500.00	Each	12,500
c)	Bib cock Master	8	No. 600.00	Each	4,800
d)	P/Fixing Muslim shower	2	No. 600.00	Each	1,200
e)	P/Fixing shower with rod.	1	No. 600.00	Each	600
f)	Bath room set mirror set Master brandh or equi:	1	No. 3500.00	Each	3,500
4	P/F UPVC pipe and fitting including cost of AGM brand solution adhesive material making joint up to any height etc complete.				
a)	UPVC Floor trap	6	No. 690.00	Each	4,140
b)	UPVC Bend 4" dia	7	No. 614.00	Each	4,298
c)	UPVC Tee 4" dia	10	No. 641.00	Each	6,410
d)	UPVC pipe 3" dia	74	No. 150.00	Each	11,100
5	P/F earthen ware white / colour glazed wash basin (16"x22") with padestal 3 star / Palo brand or equivalent (MR)	4	No. 6500.00	Each	26,000

Contractor
CONTRACTOR

Total of Non-Schedule Items Rs. 113,048

Executive Engineer
Executive Engineer,
Provincial Highways Division
Hyderabad.

S. No.	Name of Item.	Quantity	Rate	Unit	Amount.
3 PART (D) ELECTRIC WORKS					
1	Wiring for light or fan point with 1/1.13(3/.029) PVC insulated wire in 20 mm (3/4") PVC conduit recessed in the wall or column as required. (SINO. 6 P-1)	44	469.49	P.Point	20,658
2	Wiring for plug point with 1/1.13(3/.029) PVC insulated wire in 20 mm (3/4") PVC conduit recessed in the wall or column as required. (SINO. 10 P-2)	12	244.41	P.Point	2,933
3	Wiring for call bell point with 1/1.13(3/.029) PVC insulated wire in 20 mm (3/4") PVC conduit. (SINO. 12 P-2)	1	469.49	P.Point	469
4	Wiring for main with 2-7/1.04 (7/.044) PVC insulated wire in 25 mm (1") PVC conduit fitted (SINO. 19 P-5)	310	32.73	P.Rft	10,146
5	P/F A.C. one way S.P 5 amps switch flush type on a given prepared board. (SINO. 1 P-10)	44	34.38	Each	1,513
6	P/F A.C. flush type 2 pins 5 amps S.P. plug socket switch and shoe unit on prepared board recessed in wal or columns covered with plastic sheet (SINO. 11 P-10)	10	90.48	Each	905
7	P/F A.C. or D.C. Electric bell 200/250 volts 70 MM (SINO.21 P-11)	6	150.70	Each	904
8	P/F A.C. surface type 3 pins 15 amps S.P. surface plug socket switch and shoe unit on given prepared board recessed in the wall or columns covered with plastic sheet (SINO. 18 P-11)	8	156.97	Each	1,256
9	P/F flush type electric bell push botton. (SINO.23 P-12)	1	25.19	Each	25
10	Providing Circuit Breaker 6 Amps to 63 Amps D.S. including fixing on prepared board and necessary connection. (SINO. 1 P-20)	10	442.02	Each	4,420

No.	Name of Item.	Quantity	Rate	Unit	Amount.
11	Providing and fixing 1-40 watts tube light complete with 40 watts 4'-0 long rod,choxk,starter and putty with philip components including necessary electric connection and fixing on wall or ceiling etc complete.(SI.NO.1 P-33)	14	No. 396.00	Each	5,544
12	P/F distribution board double shutter to accommodate circuit breakers including painting with enamelled paint and for other similar jobs on surface. (SINO.5 P-13)	3	Sft 907.96	P.Sft	2,724
13	P/F penal board double shutter to accommodate heavy duty circuit breakers bus bar including painting with enamelled paint and for other similar jobs on surface. (SINO.8.P-13)	2	Sft 1429.33	P.Sft	2,853
14	P/F Energy saver superior quality including fixing on existing holder etc complete. (SINO.6 P-33)	20	No. 497.00	Each	9,940
15	Providing Circuit Breaker 100 Amps triple pole including fixing on prepared board and necessary connction. (SINO. 5 P-20).	1	No. 9138.25	Each	9,138

Total Rs. 73,428 ✓

Shahid
CONTRACTOR

W. Tamm
Executive Engineer,
Provincial Highways Division,
Hyderabad

Name of Work: - MR Assistant Engineer Provincial Highways Sub-Division
Hyderabad A.D.C. Rest House Hyderabad.

SGP (Khp.) D. No. 105-11-94-30,000 L.F. of 8 la. each.

P.W.D. 267

G.R. P.W.D. Nos. 7938 of 6-4-35
56-1 of 8-6-36, 1959-W of 27-9-37, G.G.M.P.
and M. Deptt. No. 383-P/37 of 9-11-37
(P.W.D.) No. S-173, 2-W of 22-2-30.
G. R. (P.W.D.) No. 1038-1 of 22-2-37
12-10-44 and 2-5-44 64-W of 22-2-39
12-10-44, and 2-5-44, 05-W 1038/11-1 of
28-3-49, 5447-W 2 of 12-12-50.

FORM B-1

PUBLIC WORKS DEPARTMENT

CIRCLE

DIVISION

Name of Cont.: - M/S Bingham Builders
Joint Cont.

DR No: 25 dated 13/6/01 A. 3000/1

Percentage Rate Tender and Contract
for works

General Rules and Directions for the Guidance of Contractors

1. All work proposed to be executed by contract shall be notified in a form of invitation to tender posted on a board hung up in the office of the Executive Engineer and signed by the Executive Engineer.

This form will state the work to be carried out, as well as the date for submitting and opening tenders, and the time allowed for carrying out the work; also the amount of earnest money to be deposited with the tender, and the amount of the security deposit to be deposited by the successful tenderers and the percentage, if any to be deducted from bills. It will also state whether a refund of quarry fees, royalties, octroi dues and gratuity is to be granted. Copies of the specifications, designs and drawings, rates schedule rates and any other documents required in connection with the work shall be signed by the Executive Engineer for the publication, and shall also be open for inspection by contractors at the office of the Executive Engineer during office hours.

2. In the event of the tender being submitted by a firm, it shall be signed separately by each partner thereof, or in the event of a sole partner, it shall be signed on his behalf by a person in his capacity as attorney authorizing him to do so.

3. Receipts for payments made on account of any work by a firm, shall also be signed by all the partners, except in the case of a firm, in which case they shall be signed in the name of the firm by one of the partners, or by any persons having authority to give effectual receipts for the same.

4. Any person who submits a tender shall fill in the usual printed form stating at what percentage above or below the rates specified in Schedule 'B' he is willing to undertake the work. Only one rate of such percentage, on all the items of work to be framed. Tenders, which propose any alteration in the work specified in the said form of invitation to tender or in the time allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractors wish to tender for two or more works they shall submit a separate tender for each. Tenders shall have the name and number of the work to which they refer written outside the envelope.

5. The Executive Engineer or his duly authorized Assistant shall open tenders in the presence of contractors who have submitted tenders or their representatives who may be present at the time, and he will enter the amounts of the several tenders in a comparative statement in a suitable form. In the identification, sign copies of the specifications and other documents mentioned in Rule 1. In the event of a tender being rejected the Divisional Officer shall authorize the Treasury Officer concerned to refund the amount of the earnest money for deposited to the contractor making the tender, on his giving a receipt for the return of the money.


6. The Officer competent to dispose of the tenders shall have right of rejecting all or any of the tenders.





BID EVALUATION REPORT

1	Name of Procuring agency	M/s Bukhari Builders
2	Tender reference No.	<u>No.TC/G-55/1212 Dated-26-5-2011</u>
3	Tender description/Name of work/Item.	M&R Highway Rest House Hyderabad
4	Method of Procurement	Open bidding
5	Tender published	S.P.P.R.A. ID
6	Total Bid documents sold	03 Nos.
7	Total Bid received	03 Nos.
8	Technical Bid opening date (if applicable)	13-6-2011
9	No. of Bid Technical qualified (if applicable)	03 Nos.
10	Bids rejected	---
11	Financial Bid opening date	13-6-2011
12	Bid Evaluation Report	
<u>Technical Sanction Rs.0.493700 (M)</u>		

S.No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in Terms of cost	Comparison with estimated cost	Reason for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1	M/s Bukhari Builders	475770	lowest	3.63% below	being lowest offer	
2	M/s Hafiz Builders	481619	Higher	2.45% below	being higher offer	
3	M/s Mumtaz Ali Bughio.	483569	Highest	2.05% below	being highest offer	


Executive Engineer,
Provincial Highway Division
Hyderabad


The Project Manager,
Project Implementation Unit,
Hyd-M.P.Khas Dual Carriageway Project
Hyderabad


Divisional Accounts Officer
Provincial Highways Division
Hyderabad

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Provt. Highway Division Hyderabad
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Provincial
- 3) TITLE OF CONTRACT M&R Highway rest House Hyderabad
- 4) TENDER NUMBER 01 No.
- 5) BRIEF DESCRIPTION OF CONTRACT Maintenance/Repair
- 6) FORUM THAT APPROVED THE SCHEME Project Manager (PIU) Hyd.M.P.Khas Dual Carriageway Hyd.
- 7) TENDER ESTIMATED VALUE 0.5000 Million
- 8) ENGINEER'S ESTIMATE 0.493700 Million
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 01 Month
- 10) TENDER OPENED ON (DATE & TIME) 13-06-2011 @ about 1.30 P.M
- 11) NUMBER OF TENDER DOCUMENTS SOLD 03 Nos.
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 043Nos.
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 Nos.
- 14) BID EVALUATION REPORT attached
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s Bukhari Build
- 16) CONTRACT AWARD PRICE 0.475770 Million
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID).
- 1st M/s Bukhari Builders
- 2nd M/s Hafiz Builders
- 3rd M/s Muntaz Ali Bughio
- 18) METHOD OF PROCUREMENT USED : - (Tick one)
- a) SINGLE STAGE - ONE ENVELOPE PROCEDURE Domestic/ Local
- b) SINGLE STAGE - TWO ENVELOPE PROCEDURE
- c) TWO STAGE BIDDING PROCEDURE
- d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes No

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	SPPRA
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	—
No	

22) NATURE OF CONTRACT

Domestic Int.

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes No

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes No

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes No

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes No

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes No

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes No

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes No

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?
(Attach copy of the bid evaluation report)

Yes No

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	<input checked="" type="checkbox"/>

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	<input checked="" type="checkbox"/>

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	<input checked="" type="checkbox"/>

Signature & Official Stamp of *Executive Engineer*
Authorized Officer *Provincial Highways Division*
Hyderabad.

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

ENTER PR

**OFFICE OF THE EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION HYDERABAD**

NO: TC/G-55/ 1363 of 2011

Hyderabad dated:- 13/6/2011

To,

M/s Bukhari Builders,
Government Contractor,
Hyderabad.

SUBJECT:- WORK ORDER OF M&R HIGHWAY REST HOUSE HYDERABAD.

REF'NCE:- Your B-I/II Tender dated 13-06-2011.

Your quoted premium i.e. Part-A 22% above (Rupees Twenty Two percent above) The Estimated rates provided in the Schedule "B" of the above tender being the lowest is hereby approved.

You are accordingly informed to please start aforesaid work within 7 days from the date of issue of this work order under the supervision of the Assistant Engineer Highway Sub-Division Hyderabad, and note that the work is to be completed within a period of (01)One month.

You are also requested to please execute whole and every part of the work exactly, fully and faithfully in accordance with the specifications, design, drawings and instructions in writing relating to the work duly signed by the undersigned and lodged in my office. You are entitled to have access the same for the purpose of inspection during office hours. If required to make or cause to be made copies of the same specifications and all such Design, Drawings and instructions as aforesaid, you can do so at your own expenses. The extra conditions as per Project Manager (P.I.U) Hyderabad-Mirpurkhas Dual Carriageway Project Hyderabad, letter No. quoted above is also given below for your information and sand strict compliance.

- i) No premiums shall be allowed on non-schedule items.
- ii) No separate payment for carriage of materials shall be made. Premium quoted by the Contractor covers the cost of carriage of materials involved.
- iii) All materials required for construction shall be procured and brought at site by contractor at his own cost from approved sources/quarries.

Contd...P/2

(Page-2)

- iv) No payment of extra item shall be made unless written order is given to contractor by the Divisional Officer for execution of such extra items and approved by the competent authority.
- v) Income Tax shall be deducted from the bill on the value of work done and paid for as per latest orders of competent authority in this regard.
- vi) Contractor shall arrange bitumen from the National Refinery only and payment on account of bituminous item/work done shall be made on production of such certificate by the contractor from the National Refinery.
- vii) Work will be carried out strictly as per P.W.D specification.
- viii) All requisite codal formalities will be observed before start of work.
- ix) Water charges and all leads and lifts of material are included in the item of work.
- x) Correction in the schedule "B" be got initialed by the Contractor and Executive Engineer before issuance of work order.
- xi) Item of earthwork 95% compaction shall not be executed without use of vibratory Road roller.
- xii) No escalation whatever will be allowed the work is continued in next years for want of requisite funds.

Photo-stat copy duly attested by the undersigned in respect of Schedule "B" & "A" relating to the above subjected work in also enclosed herewith for your information and guidance.

You should give in writing the name of your authorized agent who would receive instructions at site of work during the course of its execution and also attend this office for signing the agreement.

This is for your information.

Tal
9/2 (ENGR: TALMEEZUDDIN KAZI)
EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
HYDERABAD

Copy forwarded to the Assistant Engineer Highways Sub-Division Hyderabad, for information and necessary action. The copies of Schedule "B" and "A" are enclosed herewith for his record and carrying out the work accordingly. The work should strictly be carried out as per P.W.D specifications. The date of start of work should also be reported to this office for record.

Tal
9/2 EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
HYDERABAD

SCHEDULE 'B'

M/R Highway Rest House Hyderabad.

Sr. No.	Name of Item.	Quantity	Rate	Unit	Amount.
---------	---------------	----------	------	------	---------

1. C.C. plain i/c placing compacting finishing & curring complete (i/c screening washing of stone aggregate without shuttering ratio 1:2:4 (S.I.No.5(c) P-18). 581 Cft 5941.10 % Cft 34,518/-

ok. Glazed tiles: (18" x 18" x 3/4")
 2. ~~Laying white marble flooring fine dressed on the surface without winding set in lime mortar 1:2 i/c rubbing and polishing of the joints (a) 3/4" thick flooring. (S.I.No. 28(a) P-49)~~ 1401 Sft 148.06 P.Sft 207,876/-
 1287 Sft 148.06 P.Sft 193,500/-
 1487.06 P.Sft 190,553/-
 R: 190,553/-

3. First Class deodar wood wrough joinery in Doors & Windows etc fixed in position including chowkats hold fasts hinges aldrops iron tower bolts chocks cleats handles & cords with hooks etc. Deodar panelled or pancelled and glazed or fully glazed 1 3/4" thick. (S.I.No. 7(b)P-65) 375 Sft 309.52 P.Sft 116,070

4. P/F iron steel grill using soled squar bars of size 1/2"x1/2" placed at 4" and frame of flate iron patti of 3/4"x3/4" i/c circle shape at 1-0 a part equivalent fitted with scres are pins i/c painting 3 coats with 1st. Coat of red oxide paint etc. (S.I.No.30 P-98) 86 Sft 123.91 P.Sft 10,656

5. Laying white marble flooring fine dressed on the surface without winding set in lime mortar 1:2 i/c rubbing and polishing of the joints (b) 1" thick flooring. (S.I.No. 28(b) P-49) 38 Sft 185.35 P.Sft 7043/-
 160 Sft 185.35 P.Sft 7043/30

Sr. No.	Name of Item.	Quantity	Rate	Unit	Amount.
---------	---------------	----------	------	------	---------

1	C.C. plain 1/c placing compacting finishing & curring <i>Cement plaster 1:4 upto 20' height (a) 3/8" thick.</i>	581 <i>5436</i>	5941.16 <i>572.77</i>	% Cft <i>Sft</i>	34,518 <i>31136/-</i>
6	Cement plaster 1:4 upto 20' height (a) ^{1/2"} 3/8" thick. (S.I.No. 11(a) P-58)	581 <i>5218</i>	5941.16 <i>536.14</i>	% Cft <i>% Sft</i>	34,518 <i>28,501</i>

Total Rs. 389975.30
428,760

Shal Was
CONTRACTOR

W. T. ...
Executive Engineer
Provincial Highways Division
Hyderabad

