


BID EVALUATION REPORT


- 01 Name of Procuring Agency: Principal / PD Public School Hyderabad
- 02 Tender Reference No: i) Tender Invited letter No. PSH(Estt:)/2017/ 830/ Dated 09-02-2017
- 03 Tender Description/Name of work/item: Miscellaneous Immediate Works at Public School Hyderabad ADP No. 298 of 2016-17, (Repair and Renovation Work at Rumi & Tipu House Block-II / Administration & Academic Block at Public School Hyderabad)
- 04 Method of Procurement Single Stage One Envelope Procedure
- 05 Tender Published: i) Dawn, 13-02-2017, Jang & Kawish 12-02-2017. (Pre-qualification)
ii) Invitation of bid No. PSH(Estt:)/2017/ 890 dated 05-05-2017
- 06 Total Bid documents Sold; 07 Nos
- 07 Total Bids Received: 04 Nos
- 08 Technical Bid Opening date: (if applicable) N/A
- 09 No. of Bid technically qualified (if applicable) N/A
- 10 Bid(s) Rejected: 03 Nos
- 11 Financial Bid Opening date: 20-05-2017 03:00PM
- 12 Bid Evaluation Report:


| S No | Name of Firm or Bidder | Cost offered by the Bidder | Ranking in terms of cost | Comparison with Estimated cost 110812530.6 | Reasons for acceptance/rejection | Remarks |
|------|---|----------------------------|--------------------------|---|----------------------------------|--|
| 1 | M/s Maqbool Ahmed & Co | 97,227,894 | 1st | 13584636 Below | 1st Lowest | Responsive and within the provision of PC I Cost |
| 2 | M/s Canny Engineers & Developers | 97,346,082 | 2nd | 13466448 Below | 2nd Lowest | Responsive |
| 3 | M/s Khan Traders | 117,747,637 | 3rd | -6935107 Above | 3rd Lowest | Responsive |
| 3 | M/s Rehman Builders Govt Engineering Contractors & Builders | 123,863,386 | 4th | -13050856 Above | 4th Lowest | Responsive |

Signature of the member of the committee

Jabbas
Bursar
Public School Hyderabad


Resident Engineer
Engineering Wing
Public School Hyderabad


M/s Shahzad Associates
Consultant


(Prof. Masim Ahmed Nemon)
Public School Hyderabad.

COMPRATIVE STATEMENT / FINANCIAL REVIEW

Name of Work Miscellaneous Immediate Works at Public School Hyderabad ADP No. 298 of 2016-17, (Repair and Renovation Work at Rumi & Tipu House Block-II / Administration & Academic Block at Public School Hyderabad)

i) Tender Invited letter No. PSH(Estt:)/2017/ 830/ Dated 09-02-2017 (For Prequalification)

ii) Invitation of bid No. PSH(Estt:)/2017/ 890 dated 05-05-2017


Date of Issue upto 20-05-2017 02:00PM

Date of Opening 20-05-2017 03:00PM

| As per Sanctioned Estimate | | Rate Quoted by Bidders/Contractor | | | | | | | |
|--|------------------|--|-----------------|--|-----------------|--|------------------|---|------------------|
| Description of Item | Amount | M/s Maqbool Ahmed & Co | | M/s Canny Engineers & Developers | | M/s Khan Traders | | M/s Rehman Builders Govt Engineering Contractors & Builders | |
| R/R at Rumi & Tipu House Block-II | | R/R at Rumi & Tipu House Block-II | | R/R at Rumi & Tipu House Block-II | | R/R at Rumi & Tipu House Block-II | | R/R at Rumi & Tipu House Block-II | |
| Civil Work (Schedule Item) | 26182991 | Civil Work (Schedule Item) | 26182991 | Civil Work (Schedule Item) | 26182991 | Civil Work (Schedule Item) | 26182991 | Civil Work (Schedule Item) | 26182991 |
| Add 10.00% Above | 2618299 | 8.00% Below | -2094639 | 10.50% Below | -2749214 | At Par | 0 | 10.00% Below | -2618299 |
| Civil Work (Non Schedule Item) | 2473590 | Civil Work (Non Schedule Item) | 3,040,750 | Civil Work (Non Schedule Item) | 3896300 | Civil Work (Non Schedule Item) | 3981690 | Civil Work (Non Schedule Item) | 4558046 |
| Total (A) | 31274880 | Total (A) | 27129102 | Total (A) | 27330077 | Total (A) | 30164681 | Total (A) | 28122738 |
| Plumbing Work (Schedule Item) | 1091820 | Plumbing Work (Schedule Item) | 1091820 | Plumbing Work (Schedule Item) | 1091820 | Plumbing Work (Schedule Item) | 1091820 | Plumbing Work (Schedule Item) | 1091820 |
| Add 10.00% Above | 109182 | 5.50% Below | -60050 | 5.00% Below | -54591 | At Par | 0 | 6.50% Above | 70968 |
| Plumbing work (non Schedule Item) | 1115500 | Plumbing work (non Schedule Item) | 3,169,000 | Plumbing work (non Schedule Item) | 1,752,600 | Plumbing work (non Schedule Item) | 2,152,000 | Plumbing work (non Schedule Item) | 5,121,000 |
| Total (B) | 2316502 | Total (B) | 4200770 | Total (B) | 2789829 | Total (B) | 3243820 | Total (B) | 6283788 |
| Electric Work (Schedule Item) | 1397753 | Electric Work (Schedule Item) | 1397753 | Electric Work (Schedule Item) | 1397753 | Electric Work (Schedule Item) | 1397753 | Electric Work (Schedule Item) | 1397753 |
| Add 20.00% Above | 279551 | At Par | 0 | 5.00% Below | -69888 | At Par | 0 | 10.00% Below | -139775 |
| Electric Work (Non Schedule Item) | 1053237 | Electric Work (Non Schedule Item) | 1,647,640 | Electric Work (Non Schedule Item) | 925000 | Electric Work (Non Schedule Item) | 1645600 | Electric Work (Non Schedule Item) | 3509725 |
| Total (C) | 2730541 | Total (C) | 3045393 | Total (C) | 2252865 | Total (C) | 3043353 | Total (C) | 4767703 |
| Total (A+B+C) | 36321923 | Total (A+B+C) | 34375255 | Total (A+B+C) | 32372771 | Total (A+B+C) | 36451854 | Total (A+B+C) | 39174229 |
| Administration & Academic Block | | Administration & Academic Block | | Administration & Academic Block | | Administration & Academic Block | | Administration & Academic Block | |
| Civil Work (Schedule Item) | 52699943 | Civil Work (Schedule Item) | 52699943 | Civil Work (Schedule Item) | 52699943 | Civil Work (Schedule Item) | 52699943 | Civil Work (Schedule Item) | 52699943 |
| Add 10.00% Above | 5269994 | 20.00% Below | -10539989 | 15.00% Below | -7904991 | At Par | 0 | 10.00% Below | -5269994 |
| Civil Work (Non-Schedule Item) | 8326730 | Civil Work (Non-Schedule Item) | 8,792,650 | Civil Work (Non-Schedule Item) | 12059300 | Civil Work (Non-Schedule Item) | 20281020 | Civil Work (Schedule Item) | 15050931 |
| Total (D) | 66296667 | Total (D) | 50952604 | Total (D) | 56854252 | Total (D) | 72980963 | Total (D) | 62480880 |
| Plumbing Work (Schedule Item) | 1100644 | Plumbing Work (Schedule Item) | 1100644 | Plumbing Work (Schedule Item) | 1100644 | Plumbing Work (Schedule Item) | 1100644 | Plumbing Work (Schedule Item) | 1100644 |
| Add 10.00% Above | 110064 | 5.50% Below | -60535 | 7.00% Below | -77045 | At Par | 0 | 6.50% Above | 71542 |
| Plumbing work (non Schedule Item) | 888460 | Plumbing work (non Schedule Item) | 3763580 | Plumbing work (non Schedule Item) | 1881680 | Plumbing work (non Schedule Item) | 1014610 | Plumbing work (non Schedule Item) | 4703890 |
| Total (E) | 2099168 | Total (E) | 4803689 | Total (E) | 2905279 | Total (E) | 2115254 | Total (E) | 5876076 |
| Electric Work (Schedule Item) | 2150086 | Electric Work (Schedule Item) | 2,150,086 | Electric Work (Schedule Item) | 2150086 | Electric Work (Schedule Item) | 2150086 | Electric Work (Schedule Item) | 2150086 |
| Add 20.00% Above | 430017 | At Par | 0 | 7.00% Below | -150506 | At Par | 0 | At Par | 0 |
| Electric Work (Schedule Item) | 3514669 | Electric Work (Schedule Item) | 4,946,250 | Electric Work (Schedule Item) | 3214200 | Electric Work (Schedule Item) | 4049480 | Electric Work (Schedule Item) | 14182115 |
| Total (D+E+F) | 6094772 | Total (D+E+F) | 7096336 | Total (F) | 5213780 | Total (F) | 6199566 | Total (F) | 16332201 |
| Total (D+E+F) | 74490607 | Total (D+E+F) | 62852629 | Total (D+E+F) | 64973311 | Total (D+E+F) | 81295783 | Total (D+E+F) | 84689157 |
| Total (A+B+C+D+E+F) | 110812531 | Total (A+B+C+D+E+F) | 97227894 | Total (A+B+C+D+E+F) | 97346082 | Total (A+B+C+D+E+F) | 117747637 | Total (A+B+C+D+E+F) | 123863386 |
| Million | 110.813 | Million | 97.228 | Million | 97.346 | Million | 117.748 | Million | 123.863 |

The Rate Quoted By M/s Maqbool Ahmed & Co found lowest hence recommended for favor of necessary approval.


Bursar
Public School Hyderabad


Resident Engineer
Engineering Wing
Public School Hyderabad



M/s Shahzad Associates
Consultant







PUBLIC SCHOOL HYDERABAD

(First residential Public School of Sindh, established in 1961)

☎ 022-9260404

1. Attendance Sheet of bidders (Bid/ Tender opening) ^{20/15/17} 
2. Meeting held in the office of Principal/P.D dated 16-05-2017
3. Miscellaneous immediate works of Public School Hyderabad (ADP# 298 of 2016-17) Bid for Repair and Renovation works of existing buildings

| S.No | Name of Bidder: | Signature |
|------|-------------------------|--|
| 1 | Khan Traders |  |
| 2 | Canry eng: |  |
| 3 | M/S Rehman Builders |  |
| 4 | M/s Maqbool Ahmed & Co. |  |
| 5 | | |
| 6 | | |
| 7 | | |
| 8 | | |
| 9 | | |
| 10 | | |

PRE-QUALIFICATION OF CONTRACTOR FIRM FOR i.Auditorium (for 1000 persons) ii.Dining Hall with Cook House iii. Cafeteria (for 200 persons) i v. Indoor Sports Complex V. Officers Mess (250 persons)

vi. 03 Nos. Flats (G+2) vii.24 Nos. Flats (4x6) (G+2) Viii. Cat- A Bungalow ix. Squash Court (04 Nos.) x. Establishment of Parks and Play Grounds. xi. Repair and Renovation of existing buildings

| S.NO | Name of Contractor firm | Valid PEC Certificate C-2 or above) | Specialized Codes CE-01, 02,09,10, ME-01 -02, EE-02, 04 | Registration with FBR | Registration with Sindh Revenue Board(SRB) | Affidavit for never been black-listed, never involved in litigation | Completed (02)projects during last 5 years | Executed at least(01) project in similar geographic Condition during last 5 years | Remarks | Result Eligible/ Not eligible |
|------|---|-------------------------------------|---|-----------------------|--|---|--|---|---------|-------------------------------|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 |
| 1 | M/S. Haji Gul Muhammad Khan Shirani | ✓ ✓ | CE,2,9,10 ME 01, 2 EEO2,4 | ✓ | ✓ | ✓ | ✓ | NIL | ---- | Not Eligible |
| 2 | M/S Khan Traders | ✓ | CE 01, 02,09,10 | ✓ | ✓ | ✓ | ✓ | ✓ | ---- | ELIGIBLE |
| 3 | M/S Maqbool Ahmed & CO. | ✓ | CE 01, 2, 9,1 0 EE. 02,04 ME-02 | ✓ | ✓ | ✓ | ✓ | ✓ | ---- | ELIGIBLE |
| 4 | M/S Mumtaz & Company | ✓ | CE01, 02,09,10 EE-04,ME,01,02 | ✓ | ✓ | ✓ | ✓ | ✓ | ---- | ELIGIBLE |
| 5 | M/S Sachal Engineering Works (Pvt) LTD | ✓ | CE 01,0 2,09, 10 EE-04 | ✓ | ✓ | ✓ | Nil | NIL | ---- | Not Eligible |
| 6 | M/S Tariq Associates | ✓ | CE 0 1,0 2, 09, 10 EE-04 | ✓ | ✓ | ✓ | ✓ | ✓ | ---- | ELIGIBLE |
| 7 | M/S W.S.B & CO | ✓ | CE 01, 02,09, 10 ME-02, EE,02,04 | ✓ | ✓ | ✓ | ✓ | ✓ | ---- | ELIGIBLE |
| 8 | M/S Zarif Khan & Brothers Govt- Contractor | ✓ | CE 01,02,09,10 EE-04 ME-01,02 | ✓ | X | X | ✓ | ✓ | ✓ | Not Eligible |
| 9 | M/S AMCOR P – Engg. & Construction (Pvt) Limited | ✓ | CE 01,02,09,10 | ✓ | ✓ | ✓ | ✓ | NIL | ---- | Not Eligible |
| 10 | M/S Ziauddin Ahmed & Co.(Pvt) Limited Excellence in construction Since 1962 | ✓ | CE 01,02,09,10 ME-01,02 .EE 02, 04. | ✓ | X | ✓ | ✓ | ✓ | ✓ | Not Eligible |
| 11 | M/S Al-Shafi Enterprises | ✓ | CE 01,0 2,09,10 EE -01,04, ME-02,04 | ✓ | X | ✓ | ✓ | ✓ | ---- | Not Eligible |

| S.NO | Name of Contractor firm | Valid PEC Certificate C-2 or above) | Specialized Codes (CE-01,CE-09,CE-01, ME-01, ME-02,EE-02,EE-04) | Registration with FBR | Registration with Sindh Revenue Board(SRB) | Affidavit for never been black-listed, never involved in litigation | Completed (02) projects during last 5 years | Executed at least(01) project in similar geographic Condition during last 5 years | Remarks | Result Eligible/ Not eligible |
|------|---|-------------------------------------|---|-----------------------|--|---|---|---|---------|-------------------------------|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 |
| 12 | M/S Badar Engineering works Civil, Electrical & Mechanical | ✓ | CE 01, 02,09,10 EE-0 2,04 ME-04 | ✓ | ✓ | ✓ | ✓ | NIL | ----- | Not Eligible |
| 13 | M/S Canny Engineers & Developers | ✓ | CE 01, 09,10 EE-02,04 | ✓ | ✓ | ✓ | ✓ | ✓ | ----- | ELIGIBLE |
| 14 | M/S Ali Associates Civil Engineers, Architects & Government Contractors. | ✓ | CE 01, 09,10 EE-04 | ✓ | X | ✓ | ✓ | ✓ | ----- | Not Eligible |
| 15 | M/S Eastern Construction & Company | ✓ | CE 01, 02, 09, 10 | ✓ | ✓ | ✓ | ✓ | NIL | ----- | Not Eligible |
| 16 | M/S H.S Enterprises Government Registered Builder & Contractor | ✓ | CE 01,0 9 , 10 EE-04, ME-02, 04 | ✓ | ✓ | ✓ | ✓ | ✓ | ----- | ELIGIBLE |
| 17 | M/S Iqbal Malik & Co. Government Engineering Contractors & Builders | ✓ | CE 01,0 9, 10 | ✓ | ✓ | ✓ | ✓ | ✓ | ----- | ELIGIBLE |
| 18 | M/S R.K. Construction & Co. | ✓ | CE-01,02,09,10, EE-02, 04, ME 01, 02 | ✓ | X | ✓ | ✓ | NIL | ----- | Not Eligible |
| 19 | M/S Rehman Builders Government Engineering Contractors and Builders | ✓ | CE- 01, 10 | ✓ | ✓ | ✓ | ✓ | ✓ | ----- | ELIGIBLE |
| 20 | M/S Wakeel Enterprises Civil & Electrical Contractor & General Order Supplier | ✓ | CE-01, 10, EE-04 | ✓ | X | ✓ | ✓ | ✓ | ----- | Not Eligible |
| 21 | M/S Mian Abdul Jabbar Engineers & Contractors | ✓ | CE 01, 02, 09, 10 EE-04, ME -01. | ✓ | ✓ | ✓ | ✓ | ✓ | ----- | ELIGIBLE |
| 22 | M/S Jiya Enterprises Importers & Exporters, Engineers & Developers | ✓ | CE 01,0 9, 10 EE-04 | ✓ | ✓ | ✓ | ✓ | NIL | ----- | Not Eligible |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 |
|----|-------------------------|-------------------------------------|---|-----------------------|--|---|---|---|---------|-------------------------------|
| NO | Name of Contractor firm | Valid PEC Certificate C-2 or above) | Specialized Codes (CE.01,CE.09,CE 01, ME-01, ME-02,EE-02,EE-04) | Registration with FBR | Registration with Sindh Revenue Board(SRB) | Affidavit for never been black-listed, never involved in litigation | Completed (02) projects during last 5 years | Executed at least(01) project in similar geographic Condition during last 5 years | Remarks | Result Eligible/ Not eligible |
| 23 | M/S Mahar Buiders | ✓ | CE 01, 09, 10 EE-04 | ✓ | ✓ | X | ✓ | ✓ | ---- | Not Eligible |



Resident Engineer




Bursar



Mir Fateh Ali Talpur
Member- I



Allah Bachayo Soomro
Chairmen



Principal/PD
Member-ii/Secretary



022-9260804

پبلک اسکول حیدرآباد

(First residential Public School of Sindh, established in 1961)

کنٹریکٹر فرم کی پری کوالیفیکیشن کیلئے NIT

پرنسپل اور چیف ڈائریکٹر، پبلک اسکول حیدرآباد، سمنوں اور تجزیہ کے کام اور تعمیراتی خدمات یعنی (i) آڈیٹورم (برائے 1000 شخص)۔ (ii) ڈائنگ ہال تنگ ٹک ہاؤس۔ (iii) کینے لیمبریا (برائے 200 شخص)۔ (iv) اینڈور اسپورٹس کلبس۔ (v) آفیسرز ٹیس (1250 شخص)۔ (vi) 03 صدر فلٹس (G+2)۔ (vii) 24 صدر فلٹس (4x6) (G+2)۔ (viii) کنکریٹ A-بک۔ (ix) اسکواش کورٹ (04 صدر)۔ (x) قیام ہاؤس پارک اور گراؤنڈز کے لئے جو بھگت اور اہل مشورہ و معروف کنٹریکٹر فرم کو پری کوالیفیکیشن کرنے کا ارادہ رکھتے ہیں، پاکستان انجنیئرنگ کونسل (PEC) کے پاس کنکریٹ 2 اور پلاننگ ایجنٹس کوڈ EE-04, ME-02, ME-01, CE-10, CE-09 میں رجسٹرڈ ہیں۔

پروفیکٹ کی تفصیلات دفتر پرنسپل PDI، پبلک اسکول حیدرآباد سے اخراجات میں تاریخ و شامت سے اندرون 5 مارچ 2001ء (تاکہ اہل واپسی) کا ایجنڈا ڈرافٹ از پاکستان کا کوئی بھی شخص بدل و بک، لیکن پرنسپل PDI، پبلک اسکول حیدرآباد پیش کرنے پر حاصل کی جاسکتی ہے۔ وہ پیش کر کے وائے کنٹریکٹر ڈرافٹرز جو پاکستان انجنیئرنگ کونسل کے پاس مناسب کنٹریکٹر ہیں، ہاؤس رجسٹرڈ ہیں اور کارآمد رجسٹریشن کے حامل ہیں زیر دیکھی کو 25 فروری 2017 تک پری کوالیفیکیشن اظہار نیت کے لئے درخواست دیں۔

مطلوبہ دستاویزات:

- 1- فرم کا مکمل نام، پتہ (سنگ ٹائی ٹون، گیس نمبر اور وائی۔ سیل وغیرہ) اور آئی اے فرم یا ممبر شپ یا لیٹر کپیٹی سے پائیزڈ اور ڈیزائنڈ کے نام اور رجسٹریشن ہاؤس پارٹنر شپ ایسوسی ایشن آف ایسوسی ایشن اور رجسٹریشن وغیرہ۔
- 2- سرکاری سہم سرکاری ملکوں اور خود کاروباروں کے پاس رجسٹریشن آفیسر اور پری کوالیفیکیشن۔
- 3- ایسوسی ایشن کے پروفیکٹس جو گزشتہ 5 برسوں میں مکمل کئے گئے ہیں بشمول ورک آرڈرز اور مکمل کئے گئے پروفیکٹس جہاں پروفیکٹس وغیرہ کے شرکت کی مالیت 200 ملین روپے سے کم ہونے لگتی ہے۔
- 4- پروفیکٹس جو مہنگان کے پاس 100 ملین کا کیش بیلنس ہو کر ضروری ہوتے۔
- 5- زیر تشکیل ایسوسی ایشن کے پروفیکٹس میں ورک آرڈرز۔
- 6- لیٹیل اسٹاف کی فہرست بشمول گزشتہ پانچ ماہوں کے دوران تمام خدمات تفصیلات۔
- 7- پانچ ماہوں میں کی فہرست میں ایک کی تفصیلات اور باڈل۔
- 8- پروفیکٹر فرم کا مالی اور انتظامی ریکارڈ کرنے والا فہرست 5 سال کا بیک اسٹینٹ بشمول آڈٹ اور بیسٹ شیٹس پانچ ماہوں کے دوران پانچ گزشتہ 5 سال۔
- 9- اسٹیبٹس ممبر شپ، نامہ کنٹریکٹر فرم کو کسی بھی سرکاری، نیم سرکاری یا نجی ادارہ کی جانب سے کسی بیک لسٹ میں شامل کیا گیا۔
- 10- کنٹریکٹر فرم کے رجسٹریشن ٹیکس کی کاپی SRB/FBR سے۔

قواعد و ضوابط:

اسے مقررہ کارڈ کا یہ حق محفوظ ہے کہ وہ جو کسی بھی درخواست کو سترڈ کر دے۔
 نہ۔ معروضہ بلاتدرج شدہ معلومات تفصیلات سے کسی بھی بات کو اپنی ریکارڈ کٹسٹ فرم کی مالیت کا باعث ہوگی۔
 سی۔ مکمل معلومات کی صورت میں پری کوالیفیکیشن اور سترڈ کر دی جائے گی اور اس پر غور نہیں کیا جائے گا۔
 ڈی۔ اسٹیبٹس کے خلاف عدالتی کارروائی نہیں کی جاسکتی اور اسٹیبٹس کا ٹیکس نہیں ہوگا۔
 ای۔ درخواست گزار، کنٹریکٹر فرم کے لئے ضروری ہے کہ وہ اس امر کی ضمانت دے کہ وہ اسٹیبٹس اور اسٹیبٹس کے ذریعے پری کوالیفیکیشن ٹیس کو بہت امتیاز کے ساتھ پڑھ لیا ہے اور وہ ان کے قواعد و ضوابط پر عملدرآمد کریں گے۔
 محبوس کنٹریکٹر ایکسٹرنل فرم سے کسی کو بھی خصوصی معاہدہ کی بنیاد پر ہی مسترد و حیدرآباد کے ڈائریکٹر سترڈ کر دیا جاسکتا ہے:
 اے۔ پروفیکٹرنگ ایجنسی پروفیکٹس یا پروفیکٹرنگ کی توثیق سے قبل کسی بھی وقت کنٹریکٹر فرم کو سترڈ کر سکتی ہے۔
 بی۔ پروفیکٹرنگ ایجنسی کی بھی کنٹریکٹر فرم کو درخواست دینے پر سترڈ وائی و جیروا جان کر سکتی ہے لیکن یہ ضروری نہیں ہے کہ وہ ان کے قواعد و ضوابط پر عملدرآمد کرے۔

27 Feb. 2017

Anne

(پروفیسر نسیم احمد میمن)
 پرنسپل اور چیف ڈائریکٹر، پبلک اسکول حیدرآباد

INFO@PAF92017
 © Jang Newspaper (12 Feb)

DAWN

PRQ NO.1948/11-2-17



PUBLIC SCHOOL HYDERABAD

022-9260404 (First residential Public School of Sindh, established in 1961)

NTF FOR PRE QUALIFICATION OF CONTRACTOR FIRM

The Principal/Project Director, Public School Hyderabad intends to Pre-qualify well-established and eligible reputable contractor firm registered with Pakistan Engineering Council (PEC) in category C2 and above with specialized code CE-01, CE-09, CE-10, ME-01, ME-02, EE-02, EE-04 for rehabilitation, repair and renovation works and construction of new buildings viz i. Auditorium (for 1000 person) ii. Dining hall with Cook House iii. Cafeteria (for 200 person) iv. Indoor sports complex v. Officers Mess (250 person) vi. 03 No. Flats (G+2) vii. 24 Flats (4x6) (G+2) viii. Cat-A Bungalow ix. Squash Court (04 No.) x. Establishment of Parks and Grounds.

Details of the project can be obtained from the office of Principal/PD, Public School Hyderabad within 5 days from the date of publishing in Newspapers with demand draft of Rs.3000 = (Non-refundable fee) from any schedule Bank of Pakistan in favour of Principal/PD, Public School Hyderabad. The interested contractors/firms duly registered with Pakistan Engineering Council in appropriate categories having valid registration may apply to the undersigned upto 25 February 2017 for pre qualification/short listing.

Required documents:

1. Complete name, address of firm (with telephone Fax No. & E-mail etc.), and whether the firm is partnership or limited company with name of Partners/Directors and Registration of Partnership/Memorandum of Association/Incorporation etc.
2. Registration/renewal and prequalification with government, semi-government departments and autonomous bodies.
3. Projects of similar nature already completed within the last 5 years, including work orders and completion certificates, where the value of the bidder participation exceeds Rs. 200 million.
4. The bidders should have cash flow of 100 million with necessary proof.
5. Projects of similar nature in hand with the work orders.
6. List of technical staff including Graduate Engineers, Diploma Holders with all relevant details.
7. List of tools and plants with detail of Make and Model.
8. Evidence showing financial soundness of the contractor/firm bank statement of 5 years including audit and balance sheet of relevant accounts of last 5 years.
9. Affidavit on stamp paper that the contractor firm have never been black listed by any government, semi-government or private organization.
10. Certificate of registration of contractor/firm with FBR/SRB.

Rules & Regulations:

- a. The Competent authority reserves the right to reject any application without assigning any reason.
- b. Any concealment about the information/details mentioned above will result in disqualification of consultant firm.
- c. In case of incomplete information, pre qualification application will be rejected and will not be considered.
- d. No Court proceeding against the competent authority will be allowed and the decision taken will be final.
- e. Applicant, contractor firm are required to give guarantee/undertaking that they have carefully studied the pre qualification notice and will abide by the rules & regulations.

Any of the total contractor firm can only be rejected on the basis of evaluation criteria through:

- a. The procuring agency may reject contractor firm at any time prior to the acceptance of a bid or proposal.
- b. The procuring agency shall upon request communicate to any contractor firm, the grounds for its rejection, but shall not be required to justify those grounds.

(Prof. Nasim Ahmed Memon)

Principal/Project Director
Public School Hyderabad

13 Feb 2017.

پبلڪ اسڪول حيدرآباد



(سنڌ جو پهريون وھائشي اسڪول، 1961 ۾ قائم ٿيل) 022-9260104

ڪاليجيٽو ٽرم جي پري-ڪاليجيٽو ٽرم جي

پرنسپل/پروجيڪٽ ڊائريڪٽر، پبلڪ اسڪول، حيدرآباد، بهتر اسٽيبلينڊ ۽ اهل ساڪ واري ڪانٽريڪٽر فرم جيڪا پاڪستان انجنيئرنگ (PEC) وٽ ڪنٽريڪٽري C2 ۽ ان کان نموني پر اسپيشلائيزڊ ڪوڊ CE-01، CE-09، CE-10، ME-01، ME-02، EE-04، EE-04 سان گڏ، پهر بهالي، مرمت ۽ رينويشن جي ڪمن ۽ ٻين عمارتن جي ٺهه جي ڇڙوڪ: (i) آڊيٽوريم (1000 ماڻهن لاءِ) (ii) ڊائننگ هال ڪوڪ هائوس سميت (iii) آڊيٽوريم (250 ماڻهن) (vi) 03-عدد فلپٽس (G+2) (vii) 24 فلپٽس (4x6) (G+2) (viii) ڪنٽريڪٽري-اي پنگلو (ix) اسڪولش ڪورٽ (04-عدد) (x) پارڪن ۽ گرائونڊز جي ٺهه پر پاڪستان انجنيئرنگ ڪارٽونسل وٽ رجسٽر ٿيل هجن.

پروجيڪٽ جا تفصيل پرنسپل/پري-ڊي، پبلڪ اسڪول، حيدرآباد جي آفيس مان اخبارن ۾ اشاعت جي تاريخ کان 5-ڏينهن اندر 3000 رپين جي ڊمانڊ ڊرافٽ (بائابل واپسي) پاڪستان جي ڪنهن به شيڊيول ٻينڪ مان پرنسپل/پري ڊي، پبلڪ اسڪول، حيدرآباد جي حق ۾ ڏيڻ تي وٺي سگهجن ٿا. پاڪستان انجنيئرنگ ڪارٽونسل وٽ مناسب ڪنٽريڪٽن ۾ رجسٽر ٿيل ۽ ڪارگر رجسٽريشن رکندڙ خواهشمند ڪانٽريڪٽرز/فرمن، پري-ڪاليجيٽو/شارٽ لسٽنگ لاءِ 25 فيبروري، 2017 تائين هيٺ صحيح ڪندڙ کي درخواستون ڏيئي سگهجن ٿا.

گهريل ڪاغذ:

1. فرم جو مڪمل نالو، انڊريس (ٽيليفون، فيڪس ۽ اي ميل وغيره سميت) جيڪڏهن فرم پارٽنرشپ يا لميٽيڊ ڪمپني هجي ته پارٽنرز/ڊائريڪٽرز جا نالا ۽ پارٽنرشپ جي رجسٽريشن/امپورٽر آف ايسرسيشن/ان ڪارپوريشن وغيره.
2. سرڪاري، ٺهه سرڪاري ڪائن ۽ خود مختيار ادارن وٽ رجسٽريشن/تجديه ۽ پري-ڪاليجيٽو.
3. گلدوز 5 سالن اندر اڳ پر ساڳي نوعيت جا مڪمل ڪيل پروجيڪٽس، روز آرڊرز ۽ ٽڪميل جي سرٽيفڪيٽن سميت جن پر واک ڏيندڙ جي ماليت 200 ملين رپين کان وڌيڪ هجي.
4. واک ڏيندڙن وٽ 100 ملين جو ڪنٽن نلر ضروري ثبوت سميت هئڻ گهرجي.
5. ساڳي نوعيت جا هٿ پر ڪيل پروجيڪٽس، ورڪ آرڊرز سميت.
6. ٽيڪنيڪل اسٽاف جي فهرست، گريجوئيٽ انجنيئرز، ڊپلوما هولڊرز سميت ۽ واسطيدار تاهين سان گڏ.
7. ٽولس ۽ پلانٽس جي فهرست، ميڪ ۽ ماڊل جي تفصيل سان.
8. ثبوت چئڻ پر ڪانٽريڪٽر/فرم، جو مالي طور تي مستحڪم هئڻ ڏيکاريل هجي، 5 سالن جي بينڪ اسٽيٽمينٽ ۽ گذريل 5-سالن جي آڊٽ ۽ بيلنس شيٽ سميت.
9. اسٽئمپ پيپر تي حلف نامو ته ڪانٽريڪٽر فرم کي ڪنهن به سرڪاري ٺهه سرڪاري يا پرائيوٽ آرگنائيزيشن پاران بائڪ لسٽ نه ڪيو ويو آهي.
10. ڪانٽريڪٽر/فرم جو SRB/FBR وٽ رجسٽريشن سرٽيفڪيٽ.

قاعدو ۽ ضابطو:

- a. مجاز اختيارداري ڪنهن به سبب جائز ڪانسوا ڪنهن به درخواست کي رد ڪرڻ جو حق محفوظ رکي ٿي.
- b. مٿي ڄاڻايل معلومات/تفصيل بنسبت ڪنهن به ڳالهه کي لڪائڻ، ڪنسلٽنٽ فرم جي نااهلي جو نتيجو بڻبي.
- c. اڻپوري معلومات جي صورت پر پري-ڪاليجيٽو درخواست رد ٿي ويندي ۽ ان تي غور نه ڪيو ويندو.
- d. مجاز اختيارداري جي خلاف ڪنهن به ڪورٽ جي ڪارروائي جي اجازت نه هوندي ۽ ڪيل فيصلو حتمي هوندو.
- e. درخواستگذار، ڪانٽريڪٽر فرم کي گهرجي ته اهي ڪارٽي/انڊرٽيڪنگ ڏيڻ نه هجن پر پري-ڪاليجيٽو نوٽيس غور سان پڙهيو آهي ۽ اهي قاعدن ۽ ضابطن جي پورائري ڪرڻ لاءِ پڙهيل هوندا.

جنملي ڪانٽريڪٽر فرم مان ڪنهن کي به فقط چند ڇانڊ جي طريقيڪار جي بنياد تي هيٺين ڳالهين تي رد ڪري سگهجي ٿو:

- a. پروڪيورنگ ايجنسي واک يا پروپوزل جي قبوليت کان اڳ ڪنهن به وقت ڪانٽريڪٽر فرم کي رد ڪري سگهي ٿي.
- b. پروڪيورنگ ايجنسي، گذارش ڪرڻ تي ڪنهن به ڪانٽريڪٽر فرم کي ان جي منسوخي جي سببن کان آگاهه ڪندي پر انهن سببن جي وضاحت نه ڪندي.

(پروفيسر نسيم احمد ميمڻ)
پرنسپل/پروجيڪٽ ڊائريڪٽر
پبلڪ اسڪول حيدرآباد

4



PUBLIC SCHOOL HYDERABAD

(First residential Public School of Sindh, established in 1961)

☎022-9260404

No.PSH/R.E (Estt:)-2017/884
Dated: 15 April 2017

To,

- i) M/S Khan Traders
- ii) M/S Maqbool Ahmed & CO.
- iii) M/S Mumtaz & Company
- iv) M/S Tariq Associates
- v) M/S WSKB & CO
- vi) M/S H.S. Enterprises Government Registered Builder & Contractor
- vii) M/S Canny Engineers & Developers
- viii) M/S Iqbal Malik & Co. Government Engineering Contractors & Builders
- ix) M/S Rehman Builders Government Engineering Contractors and Builders
- x) M/S Mian Abdul Jabbar Engineers & Contractors

Subject: PRE-QUALIFICATION OF CONTRACTOR FIRM (Category C-2 and above) for construction of i-Auditorium (for 1000 persons) ii. Dining Hall with Cook House iii. Cafeteria (for 200 persons) iv. Indoor Sports Complex v. Officers Mess (250 persons) vi. 03 Nos. Flats (G+2) vii. 24 Nos. Flats (4x6) (G+2) viii. Cat- A Bungalow. ix. Squash Court (04 Nos.) x. Establishment of Parks and Play Grounds. xi. Repair and Renovation of existing buildings.

1. Reference your documents/ profile of Pre-qualification of contractor firm submitted against advertisement published in leading daily news papers i-e DAWN and JANG on 12 Feb. 2017 and KAWASH on 13 Feb 2017 for the construction works at Public School Hyderabad, as mentioned in the advisement.
2. I am pleased to inform you that after detailed evaluation by scrutiny committee your firm has been pre-qualified in category -C2 and above for the construction works at Public School Hyderabad.
3. Your enlistment with the Public School Hyderabad shall only be continued that you will take keen interest in the work and active part in competing tenders inviting from time to time. Failure to do so may result in removal of name of your firm from the list of Pre-qualified contractor firm.

4. At any stage, if it is found that you have exaggerated the documents or any information in your profile, your name will be removed from the list of pre-qualified contractor firm.

5. Further details will be communicated shortly.



(Muhammad Iqbal Memon)
Resident Engineer
For Principal /PD
Public School Hyderabad

Copy to:-

1. Chairman Board of Governors/Commissioner Hyderabad Division
2. Resident Engineer, Public School Hyderabad
3. Bursar, Public School Hyderabad
4. Master file



(Muhammad Iqbal Memon)
Resident Engineer
For Principal /PD
Public School Hyderabad



022-9260404

PUBLIC SCHOOL HYDERABAD

(First residential Public School of Sindh, established in 1961)

No.PSH/(Estt:)-2017/902
Dated:22May 2017

NOTIFICATION

In pursuance of the decision, of the Board of Governors Public School Hyderabad, dated 04 June 2016, a Development Committee is hereby constituted with following composition and ToRs for ADP scheme # 298 of 2016-17 "Miscellaneous Immediate Works of Public School Hyderabad".

| | |
|---|----------|
| i. Senator Aajiz Dhamrah Member Board of Governors PSH | Chairman |
| ii. Mir Fateh Ali Talpur Member Board of Governors PSH | Member |
| iii. Principal/PD Public School Hyderabad | Member |
| iv. Resident Engineer Public School Hyderabad | Member |
| v. Consultant | Member |
| vi. Bursar Public School Hyderabad | Member |

Following are the ToRs of the Committee:

- i. Approval of drawing & designs
- ii. Opening of Tender
- iii. Scrutiny of bidding documents
- iv. Award of contract with the approval of Chairman Board of Governors Public School Hyderabad

(Prof. Nasim Ahmed Memon)
Principal
Public School Hyderabad

C.C to:-

1. The Chairman Board of Governors/Commissioner Hyderabad Division
2. Managing Director SPPRA
3. Members of the committee
4. Office file



PUBLIC SCHOOL HYDERABAD

(First residential Public School of Sindh, established in 1961)

☎022-9260404

Comparative statement of Bidders.

1. Meeting held in the office of Principal/P.D dated ^{20/05/17} 16-05-2017
2. Miscellaneous immediate works of Public School Hyderabad (ADP#298 of 2016-17)
Bid for Repair and Renovation Works of existing buildings

| S.No | Name of Bidder | Rate quoted by Bidders | 1 st three lowest bidders | Remarks |
|------|---|------------------------|--------------------------------------|---------------------------------------|
| 1 | M/S Maqbool Ahmed & CO. | Rs.95,182,395/- | 1 st Lowest | CD 2,215,000/- |
| 2 | M/S Canny Engineers & Developers | Rs.96,999,582/- | 2 nd Lowest | CD 1,940,000/- |
| 3 | M/S Khan Traders | Rs.100,005,425/- | 3 rd Lowest | CD 2,215,000/- 5% Rebate |
| 4 | M/S Rehman Builders Government Engineering Contractors and Builders | Rs.120,000,000/- | 4 th Lowest | CD 2,500,000/- Rs.3,412,000 Rebate |

Muhammad Iqbal Memon
Resident Engineer

M/S Shahzad Associates
Consultant

Muhammad Abbas Khawaja
Bursar

Mir Fateh Talpur
Member BoGs

Prof. Nasim Ahmed Memon
Principal/PD/ Secretary

Senator Aajiz Dhamrah
Chairman

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES WORKS

- 1) NAME OF THE ORGANIZATION / DEPTT. Public School Hyderabad
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Provincial
Miscellaneous Immediate works of Public School
- 3) TITLE OF CONTRACT Hyderabad ADP No: 298 (2016-17)
- 4) TENDER NUMBER PSH(Estt:)/2017/830 dated 09-02-2017
- 5) BRIEF DESCRIPTION OF CONTRACT Repair and Renovation Works @ Rumi & Tipu House block-II/Admin & Academic block @ PSH.
- 6) FORUM THAT APPROVED THE SCHEME Govt. of Sindh
- 7) TENDER ESTIMATED VALUE 95,182,395.00
- 8) ENGINEER'S ESTIMATE 110,812,531.68
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 14 Months
- 10) TENDER OPENED ON (DATE & TIME) 20 May 2017 @ 2.00PM.
- 11) NUMBER OF TENDER DOCUMENTS SOLD 07 Nos.
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 04 Nos.
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 04 Nos.
- 14) BID EVALUATION REPORT Copy enclosed
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S Maqbool Ahmed & Co: Govt. Contractor, 59, Ground floor, Block-III, DCHS, Shaheed e Millat Road, Karachi
- 16) CONTRACT AWARD PRICE 97,227,894.00
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID).
(i) M/S Maqbool Ahmed and Co:
(ii) M/S Canny & Developers
(iii) M/S Khan Traders

18) METHOD OF PROCUREMENT USED : - (Tick one)

- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE
- c) TWO STAGE BIDDING PROCEDURE
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING /ETC. NEGOTIATION/BRIEF REASONS. ETC. WITH BRIEF REASONS:

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT Chairman Board of Governors
Public School Hyderabad /
Commissioner Hyderabad Division

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

21) ADVERTISEMENT :

i) SPPRA Website
 (If yes, give date and SPPRA Identification No.)

| | |
|-----|---------------------------------|
| Yes | SR. No: 31582 dated 23 May 2017 |
| No | |

ii) News Papers
 (If yes, give names of newspapers and dates)

| | |
|-----|---|
| Yes | DAWN, JANG, KAWISH 13-2-17, 12-2-17, 12-2-17 |
| No | |

SPPRA

NATURE OF CONTRACT

22)

| | | | |
|--------------------|-------------------------------------|------|--------------------------|
| Domestic/ Local | <input checked="" type="checkbox"/> | Int. | <input type="checkbox"/> |
|--------------------|-------------------------------------|------|--------------------------|

23) WHETHER QUALIFICATION CRITERIA
 WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
 (If yes, enclose a copy)

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

24) WHETHER BID EVALUATION CRITERIA
 WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
 (If yes, enclose a copy)

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING AMETHOD OTHER THAN OPEN COMPETITIVE BIDDING?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?

(Attach copy of the bid evaluation report)

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

[Handwritten signature]

[Handwritten signature]

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

| | |
|-----|---|
| Yes | |
| No | √ |

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS (If yes, give details)

| | |
|-----|---|
| Yes | |
| No | √ |

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

SPPRA

| | |
|-----|---|
| Yes | |
| No | √ |

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

| | |
|-----|---|
| Yes | |
| No | √ |

35) WAS IT ASSURED BY THE BLACK LISTED? PROCURING AGENCY THAT THE SELECTED FIRM IS NOT

| | | | |
|-----|---|----|--|
| Yes | √ | No | |
|-----|---|----|--|

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER' PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

| | | | |
|-----|--|----|---|
| Yes | | No | √ |
|-----|--|----|---|

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

| | | | |
|-----|---|----|--|
| Yes | √ | No | |
|-----|---|----|--|

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

| | |
|-----|---|
| Yes | |
| No | √ |

Signature & Official Stamp of
Authorized Officer



PRINCIPAL

...SCHOOL HYDERABAD

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset



PUBLIC SCHOOL HYDERABAD

(First residential Public School of Sindh, established in 1961)

☎ 022-9260404

Name of Pre-qualified Buyers, Purchased bid documents

- i) M/s Khan Traders
- ii) M/s Maqbool Ahmed and Co.
- iii) M/s Tariq Associates
- iv) M/s H.S. Enterprises Govr: Registered Builder and Contractor
- v) M/s Canny Engineers and Developers
- vi) M/s Iqbal Malik & Co. Govr: Engineering Contractor & Builders
- vii) M/s Rehman Builders Govr: Engineering Contractors and Builders
- viii) M/s Mian Abdul Jabbar Engineers & Contractors

Resident Engineer
Public School Hyderabad

Profile Assessment

PRE-QUALIFICATION OF CONTRACTOR FIRM FOR i. Auditorium (for 1000 persons) ii. Dining Hall with Cook House iii. Cafeteria (for 200 persons) iv. Indoor Sports Complex V. Officers Mess (250 persons)

vi. 03 Nos. Flats (G+2) vii. 24 Nos. Flats (4x6) (G+2) viii. Cat- A Bungalow ix. Squash Court (04 Nos.) x. Establishment of Parks and Play Grounds. xi. Repair and Renovation of existing buildings

| S.NO | Name of Contractor firm | Valid PEC Certificate C-2 or above) | Specialized Codes CE-01, 02,09,10, ME-01-02, EE-02, 04 | Registration with FBR | Registration with Sindh Revenue Board(SRB) | Affidavit for never been black-listed, never involved in litigation | Completed (02) projects during last 5 years | Executed at least (01) project in similar geographic Condition during last 5 years | Remarks | Result Eligible/ Not eligible |
|------|---|-------------------------------------|--|-----------------------|--|---|---|--|---------|-------------------------------|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 |
| 1 | M/S. Haji Gul Muhammad Khan Shirani | ✓ | CE,2,9,10 ME 01, 2 EE02,4 | ✓ | ✓ | ✓ | ✓ | NIL | ---- | Not Eligible |
| 2 | M/S Khan Traders | ✓ | CE 01, 02,09,10 | ✓ | ✓ | ✓ | ✓ | ✓ | ---- | ELIGIBLE |
| 3 | M/S Maqbool Ahmed & CO. | ✓ | CE 01, 2, 9,10 EE. 02,04 ME-02 | ✓ | ✓ | ✓ | ✓ | ✓ | ---- | ELIGIBLE |
| 4 | M/S Mumtaz & Company | ✓ | CE01, 02,09,10 EE-04,ME,01,02 | ✓ | ✓ | ✓ | ✓ | ✓ | ---- | ELIGIBLE |
| 5 | M/S Sachal Engineering Works (Pvt) LTD | ✓ | CE 01,0 2,09, 10 EE-04 | ✓ | ✓ | ✓ | Nil | NIL | ---- | Not Eligible |
| 6 | M/S Tariq Associates | ✓ | CE 0 1,0 2, 09, 10 EE-04 | ✓ | ✓ | ✓ | ✓ | ✓ | ---- | ELIGIBLE |
| 7 | M/S WSKB & CO | ✓ | CE 01, 02,09, 10 ME-02, EE,02,04 | ✓ | ✓ | ✓ | ✓ | ✓ | ---- | ELIGIBLE |
| 8 | M/S Zarif Khan & Brothers Govt- Contractor | ✓ | CE 01,02,09,10 EE-04 ME-01,02 | ✓ | X | X | ✓ | ✓ | ✓ | Not Eligible |
| 9 | M/S AMCOR P – Engg. & Construction (Pvt) Limited | ✓ | CE 01,02,09,10 | ✓ | ✓ | ✓ | ✓ | NIL | ---- | Not Eligible |
| 10 | M/S Ziauddin Ahmed & Co.(Pvt) Limited Excellence in construction Since 1962 | ✓ | CE 01,02,09,10 ME-01,02 EE 02, 04 | ✓ | X | ✓ | ✓ | ✓ | ✓ | Not Eligible |
| 11 | M/S Al-Shafi Enterprises | ✓ | CE 01,0 2,09,10 EE -01,04, ME-02,04 | ✓ | X | ✓ | ✓ | ✓ | ---- | Not Eligible |



attested

| S.NO | Name of Contractor firm | Valid PEC Certificate C-2 or above) | Specialized Codes (CE-01,CE-09,CE 01, ME-01, ME-02,EE-02,EE-04) | Registration with FBR | Registration with Sindh Revenue Board(SRB) | Affidavit for never been black-listed, never involved in litigation | Completed (02) projects during last 5 years | Executed at least(01) project in similar geographic Condition during last 5 years | Remarks | Result Eligible/ Not eligible |
|------|---|-------------------------------------|---|-----------------------|--|---|---|---|---------|-------------------------------|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 |
| 12 | M/S Badar Engineering works Civil, Electrical & Mechanical | ✓ | CE 01, 02,09,10 EE-02,04 ME-04 | ✓ | ✓ | ✓ | ✓ | NIL | ---- | Not Eligible |
| 13 | M/S Canny Engineers & Developers | ✓ | CE 01, 09,10 EE-02,04 | ✓ | ✓ | ✓ | ✓ | ✓ | ---- | ELIGIBLE |
| 14 | M/S Ali Associates Civil Engineers, Architects & Government Contractors. | ✓ | CE 01, 09,10 EE-04 | ✓ | X | ✓ | ✓ | ✓ | ---- | Not Eligible |
| 15 | M/S Eastern Construction & Company | ✓ | CE 01, 02, 09, 10 | ✓ | ✓ | ✓ | ✓ | NIL | ---- | Not Eligible |
| 16 | M/S H.S Enterprises Government Registered Builder & Contractor | ✓ | CE 01, 09, 10 EE-04, ME-02, 04 | ✓ | ✓ | ✓ | ✓ | ✓ | ---- | ELIGIBLE |
| 17 | M/S Iqbal Malik & Co. Government Engineering Contractors & Builders | ✓ | CE 01, 09, 10 | ✓ | ✓ | ✓ | ✓ | ✓ | ---- | ELIGIBLE |
| 18 | M/S R.K. Construction & Co. | ✓ | CE-01,02,09,10, EE-02, 04, ME 01, 02 | ✓ | X | ✓ | ✓ | NIL | ---- | Not Eligible |
| 19 | M/S Rehman Builders Government Engineering Contractors and Builders | ✓ | CE- 01, 10 | ✓ | ✓ | ✓ | ✓ | ✓ | ---- | ELIGIBLE |
| 20 | M/S Wakeel Enterprises Civil & Electrical Contractor & General Order Supplier | ✓ | CE- 01, 10, EE- 04 | ✓ | X | ✓ | ✓ | ✓ | ---- | Not Eligible |
| 21 | M/S Mian Abdul Jabbar Engineers & Contractors | ✓ | CE 01, 02, 09, 10 EE-04, ME -01. | ✓ | ✓ | ✓ | ✓ | ✓ | ---- | ELIGIBLE |
| 22 | M/S Jiya Enterprises Importers & Exporters, Engineers & Developers | ✓ | CE 01, 09, 10 EE-04 | ✓ | ✓ | ✓ | ✓ | NIL | ---- | Not Eligible |




attested
[Signature]


| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 |
|----|-------------------------|--------------------------------------|---|-----------------------|--|---|---|---|---------|-------------------------------|
| NO | Name of Contractor firm | Valid PEC Certificate (C-2 or above) | Specialized Codes (CE-01,CE-09,CE-01,ME-01,ME-02,EE-02,EE-04) | Registration with FBR | Registration with Sindh Revenue Board(SRB) | Affidavit for never been black-listed, never involved in litigation | Completed (02) projects during last 5 years | Executed at least(01) project in similar geographic Condition during last 5 years | Remarks | Result Eligible/ Not eligible |
| 23 | M/S Mahar Builders | ✓ | CE 01, 09, 10 EE-04 | ✓ | ✓ | X | ✓ | ✓ | ----- | Not Eligible |


Resident Engineer


Bursar


Mir Fateh Ali Talpur
Member-I


Principal/PD
Member-ii/Secretary




Allah Bachayo Spemro
Chairman

attested


Miscellaneous immediate works of Public School Hyderabad ADP # 298 (2016-17)

PRE-QUALIFICATION OF CONTRACTOR FIRM FOR I. Auditorium (for 1000 persons) ii. Dining Hall with Cook House iii. Cafeteria (for 200 persons) iv. Indoor Sports Complex V. Officers Mess (250 persons)

Page-2/3


vi. 03 Nos. Flats (G+2) vii. 24 Nos. Flats (4x6) (G+2) viii. Cat- A Bungalow ix. Squash Court (04 Nos.) x. Establishment of Parks and Play Grounds. xi. Repair and Renovation of existing buildings

Technical Evaluation result of the Eligible /Contractor firm

Total Marks -100


Minimum Qualifying Marks-80 %

| S.No. | Name of contractor firm | Section-A | | | | | Section-B | | | | |
|-------|---|--|---|--|---|---|---|---|---|--|--|
| | | Company Profile: Registered up to 5 years 02. Marks Up to 10 years 05. Marks Above 10 years 10 Marks Max -10 Marks | Establishment: In Sindh 03 Marks other Province 01 Mark out of Country 01 Mark Max .05 Marks | Project of similar Nature completed during last (5- years 4 Marks for each Project) Max-20 Marks | Project of similar nature in hand (5 Marks for each Project) Max-15Marks | Total of section A Max-50 Marks | -Diploma holders 5 years 5.marks -Graduate Engineer 5-10 years 08 Marks -02 additional Marks for Msc (Civil), ME (Civil) Max-15 Marks | List of tools and plants --- shuttering, dumper, mixer machine ,water browser, trackter with trolley, theodolite etc Max-05 Marks | Design team i. Structural design engr 6 Marks ii..Civil engr. 4 Marks iii..Material engr. 4 Marks iv. Site engr. 3 Marks v. Survey engr. 3 Marks Max-20 Marks | Financial Soundness of firm -Credit Facility -Bank statement -Audited statement of firm For last 5 years Max-10 Marks | Total of section B Max-50 Marks |
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 |
| 1 | M/S. Haji Gul Muhammad Khan Shirani | 10 | 04 | 04 | 00 | 18 | 14 | 05 | 14 | 10 | 43 |
| 2 | M/S Khan Traders | 10 | 04 | 20 | 15 | 49 | 15 | 05 | 20 | 10 | 50 |
| | M/S Maqbool Ahmed & CO. | 10 | 03 | 20 | 15 | 48 | 13 | 05 | 20 | 10 | 48 |



attested
[Signature]

| S.No. | Name of contractor firm | Section-A | | | | | Section-B | | | | |
|-------|--|---|--|--|--|-----------------------|--|---|--|--|--------------------|
| | | Company Profile: Registered up to 5 years 02. Marks Up to 10 years 05. Marks | Establishment: In Sindh 03 Marks other Province 01 Mark out of Country 01 Mark | Project of similar Nature completed during last (5- years 4 Marks | Project of similar nature in hand (5 Marks for each Project) | Total of section A | -Diploma holders 5 years 5.marks -Graduate Engineer 5-10 years 08 Marks -02 additional Marks for M.sc (Civil), ME (Civil) Max-15 Marks | List of tools and plants --- shuttering, dumper, mixer machine ,water browser, tracter with trolley, theodolite etc Max-05 Marks | Design team i. Structural design enr 6 Marks ii..Civil engr. 4 Marks iii..Material engg. 4 Marks iv. Site engr. 3 Marks v. Survey engr. 3 Marks Max-20 Marks | Financial Soundness of firm -Credit Facility -Bank statement -Audited statement of firm For last 5 years Max-10 Marks | Total of section B |
| S.No. | Name of contractor firm | Above 10 years 10 Marks | 01 Mark | For each-A Project) | | | | | | | |
| | | Max -10 Marks | Max .05 Marks | Max-20 Marks | Max-15Marks | Max-50 Marks | Max-15 Marks | Max-05 Marks | Max-20 Marks | Max-10 Marks | Max-50 Marks |
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 |
| 4 | M/S Mumtaz & Company | 10 | 03 | 20 | 15 | 48 | 14 | 05 | 20 | 10 | 49 |
| 5 | M/S Sachal Engineering Works (Pvt) LTD | 10 | 04 | 00 | 03 | 17 | 14 | 05 | 14 | 10 | 43 |
| 6 | M/S Tariq Associates | 10 | 04 | 12 | 15 | 41 | 14 | 05 | 14 | 10 | 43 |
| 7 | M/S WSKB & CO | 10 | 04 | 12 | 15 | 41 | 14 | 05 | 14 | 10 | 43 |
| 8 | M/S Zarif Khan & Brothers Govt-Contractor | 10 | 04 | 08 | 10 | 32 | 15 | 05 | 14 | 10 | 44 |
| 9 | M/S AMCOR Engg. & Construction (Pvt) Limited | 10 | 04 | 12 | 00 | 26 | 14 | 00 | 14 | 10 | 38 |



Attested

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 |
|----|---|--|---|--|---|---|---|---|--|--|--|
| | | Company Profile: Registered up to 5 years 02. Marks Up to 10 years 05. Marks Above 10 years 10 Marks Max -10 Marks | Establishment: In Sindh 03 Marks other Province 01 Mark out of Country 01 Mark Max .05 Marks | Project of similar Nature completed during last (5- years 4 Marks for each Project) Max-20 Marks | Project of similar nature in hand (5 Marks for each Project) Max-15Marks | Total of section A Max-50 Marks | -Diploma holders 5 years 5.marks -Graduate Engineer 5-10 years 08 Marks -02 additional Marks for Msc (Civil), ME (Civil) Max-15 Marks | List of tools and plants --- shuttering, dumper, mixer machine ,water browser, trackter with trolley, theodolite etc Max-05 Marks | Design team i. Structural design enr 6 Marks ii..Civil engr. 4 Marks iii..Material engr. 4 Marks iv. Site engr. 3 Marks v. Survey engr. 3 Marks Max-20 Marks | Financial Soundness of firm -Credit Facility -Bank statement -Audited statement of firm For last 5 years Max-10 Marks | Total of section B Max-50 Marks |
| 10 | M/S Ziauddin Ahmed & Co.(Pvt) Limited Excellence in construction Since 1962 | 10 | 04 | 20 | 15 | 49 | 14 | 05 | 14 | 10 | 43 |
| 11 | M/S Al-Shafi Enterprises | 10 | 04 | 20 | 15 | 49 | 14 | 05 | 14 | 10 | 43 |
| 12 | M/S Badar Engineering works Civil, Electrical & Mechanical | 10 | 04 | 10 | 00 | 24 | 15 | 05 | 20 | 10 | 50 |
| 13 | M/S Canny Engineers & Developers | 10 | 04 | 20 | 15 | 49 | 13 | 05 | 14 | 10 | 42 |
| 14 | M/S Ali Associates Civil Engineers, Architects & Government Contractors. | 07 | 04 | 04 | 05 | 20 | 13 | 03 | 07 | 10 | 33 |



attested



| 1 | 2 | 3 | 4 | Section-A | | | Section-B | | | | 12 | | |
|----|---|----|----|---|--|--|--|-----------------------|---|---|--------------|--|--|
| | | | | Company Profile: Registered up to 5 years 02. Marks Up to 10 years 05. Marks Above 10 years 10 Marks | Establishment: In Sindh 03 Marks other Province 01 Mark out of Country 01 Mark | Project of similar Nature completed during last (5- years 4 Marks for each Project) | Project of similar nature in hand (5 Marks for each Project) | Total of section A | -Diploma holders 5 years 5.marks -Graduate Engineer 5-10 years 08 Marks -02 additional Marks for Msc (Civil), ME (Civil) | List of tools and plants --- shuttering, dumper, mixer machine ,water browser, trackter with trolley, theodolite etc | | Design team i. Structural design enr 6 Marks ii..Civil engr. 4 Marks iii..Material engr. 4 Marks iv. Site engr. 3 Marks v. Survey engr. 3 Marks | Financial Soundness of firm -Credit Facility -Bank statement -Audited statement of firm For last 5 years |
| | | | | Max-10 Marks | Max .05 Marks | Max-20 Marks | Max-15Marks | Max-50 Marks | Max-15 Marks | Max-05 Marks | Max-20 Marks | Max-10 Marks | Max-50 Marks |
| 15 | M/S Eastern Construcation & Company | 10 | 04 | 00 | 10 | 24 | 13 | 05 | 14 | 10 | 42 | | |
| 16 | M/S H.S. Enterprises Government Registred Builder & Contrator | 10 | 04 | 10 | 15 | 39 | 13 | 04 | 14 | 10 | 41 | | |
| 17 | M/S Iqbal Malik & Co.Government Engineering Contracors & Builders | 10 | 04 | 20 | 15 | 49 | 13 | 05 | 14 | 10 | 42 | | |
| 18 | M/S R.K.Contruction & CO. | 10 | 04 | 10 | 10 | 34 | 13 | 05 | 14 | 10 | 42 | | |



attested


| 1 | 2 | 3 | 4 | 5 | 6 | 7 | Section-B | | | | 12 |
|-------------------------|--|---|--|--|--|-----------------------|---|---|--|--|-----------------------|
| | | | | | | | 8 | 9 | 10 | 11 | |
| Name of contractor firm | | Company Profile: Registered up to 5 years 02. Marks Up to 10 years 05. Marks Above 10 years 10 Marks | Establishment: In Sindh 03 Marks other Province 01 Mark out of Country 01 Mark | Project of similar Nature completed during last (5- years 4 Marks for each Project) | Project of similar nature in hand (5 Marks for each Project) | Total of section A | -Diploma holders 5 years 5.marks -Graduate Engineer 5-10 years 08 Marks -02 additional Marks for Msc (Civil), ME (Civil) | List of tools and plants --- shuttering, dumper, mixer machine ,water browser, trackter with trolley, theodolite etc | Design team i. Structural design enr 6 Marks ii..Civil engr. 4 Marks iii..Material engr. 4 Marks iv. Site engr. 3 Marks v. Survey engr. 3 Marks Max-20 Marks | Financial Soundness of firm -Credit Facility -Bank statement -Audited statement of firm For last 5 years | Total of section B |
| | | Max -10 Marks | Max .05 Marks | Max-20 Marks | Max-15Marks | Max-50 Marks | Max-15 Marks | Max-05 Marks | Max-20 Marks | Max-10 Marks | Max-50 Marks |
| 19 | M/S Rehman Builders Government Engineering Contractors and Builders | 10 | 04 | 20 | 15 | 49 | 13 | 05 | 14 | 10 | 42 |
| 20 | M/S Wakeel Enterprises Civil & Electrical Contractor & General Order Supplier | 10 | 04 | 20 | 15 | 49 | 15 | 05 | 14 | 10 | 44 |
| 21 | M/S Mian Abdul Jabbar Engineers & Contractors | 10 | 04 | 15 | 10 | 39 | 13 | 05 | 14 | 10 | 42 |
| 22 | M/S Jiya Enterprises & Exporters, Engineers & Developers | 10 | 04 | 20 | 00 | 34 | 13 | 05 | 14 | 10 | 42 |
| 23 | M/S Mahar Builders | 10 | 04 | 20 | 15 | 49 | 13 | 05 | 14 | 10 | 42 |

Resident Engineer

Mir Fatah Ali Talpur
Member- I



Allah Bachayo Soomro
Chairmen

attested

Tassab
Bursar

Principal/PD
Member-ii/Secretary

Miscellaneous immediate works of Public School Hyderabad ADP # 298 (2016-17)

PRE-QUALIFICATION OF CONTRACTOR FIRM FOR i-Auditorium (for 1000 persons) ii. Dining Hall with Cook House iii. Cafeteria (for 200 persons) iv. Indoor Sports Complex V. Officers Mess (250 persons)
vi. 03 Nos. Flats (G+2) vii. 24 Nos. Flats (4x6) (G+2) Viii. Cat- A Bungalowix. Squash Court (04 Nos.) x. Establishment of Parks and Play Grounds. xi. Repair and Renovation of existing buildings

Summary of Marks of Technical Evaluation Criteria.

Total Marks -100
Minimum Qualifying Marks-80 %

| S.NO | Name of contractor firm | Marks obtained in Section A | Marks obtained in Section B | Total Marks Obtained | Over all Result |
|------|--|--------------------------------|--------------------------------|----------------------|---|
| 1 | 1 | 2 | 3 | 4 | 5 |
| 1 | M/S. Haji Gul Muhammad Khan Shirani | 18 | 43 | 61 | Fail / Not Eligible |
| 2 | M/S Khan Traders | 49 | 50 | 99 | ELIGIBLE |
| 3 | M/S Maqbool Ahmed & CO. | 48 | 48 | 96 | ELIGIBLE |
| 4 | M/S Mumtaz & Company | 48 | 49 | 97 | ELIGIBLE |
| 5 | M/S Sachal Engineering Works (Pvt) LTD | 17 | 43 | 60 | Fail/ Not Eligible |
| 6 | M/S Tariq Associates | 41 | 43 | 84 | ELIGIBLE |
| 7 | M/S WSKB & CO | 41 | 43 | 84 | ELIGIBLE |
| 8 | M/S Zarif Khan & Brothers Govt- Contractor | 32 | 44 | 77 | Fail/ Not Eligible |
| 9 | M/S AMCORP - Engg. & Construction (Pvt) Limited | 26 | 38 | 64 | Fail/ Not Eligible |
| 10 | M/S Ziauddin Ahmed & Co.(Pvt) Limited Excellence in construction Since 1962 | 49 | 43 | 92 | Not Eligible due to not submission of SRB Certificate |



attested
[Signature]

Annex - A

| S.NO | Name of contractor firm | Marks obtained in Section A | Marks obtained in Section B | Total Marks Obtained | Over all Result |
|------|--|-----------------------------|-----------------------------|----------------------|---|
| 1 | 1 | 2 | 3 | 4 | 5 |
| 11 | M/S Al-Shafi Enterprises | 49 | 43 | 92 | Not Eligible due to not submission of SRB Certificate |
| 12 | M/S Badar Engineering works Civil, Electrical & Mechanical | 24 | 50 | 74 | Fail/ Not Eligible |
| 13 | M/S Canny Engineers & Developers | 49 | 42 | 91 | ELIGIBLE |
| 14 | M/S Ali Associates Civil Engineers, Architects & Government Contractors. | 20 | 33 | 55 | Fail/ Not Eligible |
| 15 | M/S Eastern Construcation & Company | 24 | 42 | 66 | Fail/ Not Eligible |
| 16 | M/S H.S. Enterprises Government Registred Builder & Contrator | 39 | 41 | 80 | ELIGIBLE |
| 17 | M/S Iqbal Malik & Co. Government Engineering Contracors & Builders | 49 | 42 | 91 | ELIGIBLE |
| 18 | M/S R.K. Contruction & CO. | 34 | 42 | 72 | Fail/ Not Eligible |
| 19 | M/S Rehman Builders Government Engineering Contractors and Builders | 49 | 42 | 91 | ELIGIBLE |
| 20 | M/S Wakeel Enterprises Civil & Electrical Contractor & General Order Supplier | 49 | 44 | 93 | Not Eligible due to not submission of SRB Certificate |
| 21 | M/S Mian Abdul Jabbar Engineers & Contractors | 39 | 42 | 81 | ELIGIBLE |



attested

Annex - A

| Sl. No. | Name of contractor firm | Marks obtained in | | Total Marks Obtained | Over all Result |
|---------|---|-------------------|-----------|----------------------|--|
| | | Section A | Section B | | |
| 22 | M/S Jiya Enterprises & Exporters, Engineers & Developers | 34 | 42 | 76 | Fail/ Not Eligible |
| 23 | M/S Mahar Builders | 49 | 42 | 91 | Not Eligible due to not submission of Affidavit |




Resident Engineer


Jabbas
Bursar



Mir Fateh Ali Talpur
Member- I



Principal/PD
Member-ii/Secretary



Allah Bachayo Soomro
Chairman

attested &


FORM OF CONTRACT AGREEMENT

CA-1

THIS CONTRACT AGREEMENT made on the 27 day of May Month 2017 Year between "PUBLIC SCHOOL HYDERABAD of the one part and M/s Maqbool Ahmed & Co of the other part.


WHEREAS the Procuring Agency is desirous that certain works, viz

Miscellaneous Immediate Works at Public School Hyderabad ADP No. 298 of 2016-17, (Repair and Renovation Work at Rumi & Tipu House Block-II / Administration & Academic Block at Public School Hyderabad)

should be executed by the Contractor and has accepted a bid by the Contractor for the execution and completion of such works and the remedying of any defects therein.

NOW this Agreement witnesseth-- as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any, except those parts relating to Instructions to bidders shall be deemed to form and be read and construed as part of this Agreement, viz
 - (a) The Contract Agreement;
 - (b) The Letter of Acceptance;
 - (c) The completed Form of Bid;
 - (d) Special Stipulations (Appendix-A to Bid);
 - (e) The Special Conditions of Contract - Part II;
 - (f) The General Conditions - Part I;
 - (g) The priced Bill of Quantities (Appendix-D to Bid);
 - (h) The completed Appendices to Bid (B, C, E to L);
 - (i) The Drawings;
 - (j) The Specifications
 - (k) _____ (any other)



3. In consideration of the payments to be made by the procuring agency to the contractor as hereinafter mentioned, the Contractor hereby covenants with the procuring agency to execute and complete the works and remedy defects therein in conformity and in all respects with the provisions of the contract.
4. Procuring agency hereby covenants to pay the contractor, in consideration of the execution and completion of the works as per provisions of the contract, the contract Price or such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the contract. (69)

ATTESTED


PRINCIPAL
PUBLIC SCHOOL HYDERABAD




M/s Maqbool Ahmed & Co
Govt. Contractor

P.T.O

Instructions to Bidders

General Rules and Directions for the Guidance of Contractors.


This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the "Public School Hyderabad". It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and *Contract Data*.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT) / Invitation for Bid (IFB) hoisted on website of Authority and "Public School Hyderabad" and also in printed media where ever required as per rules. NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.
2. Content of Bidding Documents must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled / item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.
3. **Fixed Price Contracts:** The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.
4. The "Public School Hyderabad" shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.
5. **Conditional Offer:** Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each. The envelope containing the tender documents shall refer the name and number of the work.
6. All works shall be measured by standard instruments according to the rules.
7. Bidders shall provide evidence of their eligibility as and when requested by the Procuring Agency.
8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.

ATTESTED



9. Prior to the detailed evaluation of bids, the "Public School Hyderabad" will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.

10. Bid without bid security of required amount and prescribed form shall be rejected.

11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis:

(A) In case of schedule rates, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.

(B) In case of item rates, If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.

(C) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.

ATTESTED


PRINCIPAL
PUBLIC SCHOOL HYDERABAD





CONDITIONS OF CONTRACT

Clause – 1: Commencement & Completion Dates of work. The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Principal/PD Public School Hyderabad or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the wok, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorate basis.

Clause – 2: Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

Clause – 3: Termination of the Contract.

(A) ““Public School Hyderabad” may terminate the contract if either of the following conditions exists:-

(i) Contractor causes a breach of any clause of the Contract;

(ii) the progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;

(iii) in the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.

(iv) Contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;

(B) The ““Public School Hyderabad” has power to adopt any of the following courses as may deem fit:-

(i) to forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;

(ii) to finalize the work by measuring the work done by the contractor.

(C) In the event of any of the above courses being adopted by the “Principal/PD Public School Hyderabad”, the contractor shall have:-

(i) no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,

(ii) however, the contractor can claim for the work done at site duly certified by the Resident engineer in writing regarding the performance of such work and has not been paid.

““Public School Hyderabad” may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

ATTESTED


PRINCIPAL





Clause -5: Extension of Intended Completion Date. The "Public School Hyderabad" either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Principal/PD Public School Hyderabad in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

Clause -6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Resident Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

Clause - 7: Payments.

(A) Interim / Running Bill. A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects.

The Principal/PD Public School Hyderabad shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

(B) The Final Bill. A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

Clause - 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-charge may recommend to make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.


Clause - 9: Issuance of Variation and Repeat Orders.

(A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of

ATTESTED


PRINCIPAL
PUBLIC SCHOOL HYDRABAD



 Page 4 of 7

new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.

(B) Contractor shall not perform a variation until the “Public School Hyderabad” has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

(C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from Principal/PD Public School Hyderabad.

(D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contract work.

(E) In case of quantities of work executed result the Initial Contract Price to be exceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Principal/PD Public School Hyderabad.

(F) **Repeat Order:** Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

Clause-10: Quality Control.

(A) **Identifying Defects:** If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Principal/PD Public School Hyderabad or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.

(B) **Correction of Defects:** The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.

(C) Uncorrected Defects:

(i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

(ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

Clause – 11:


(A) **Inspection of Operations.** The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.

(B) **Dates for Inspection and Testing.** The Principal/PD Public School Hyderabad shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

ATTESTED


PRINCIPAL
PUBLIC SCHOOL HYDERABAD





Clause – 12: Examination of work before covering up.

(A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;

(B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. If any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Principal/PD Public School Hyderabad.

Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Principal/PD Public School Hyderabad. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

Clause-15: Sub-contracting. The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Principal/PD Public School Hyderabad. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

Clause – 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, the decision of the Chairman Board of Governors Public School Hyderabad shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, or failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

Clause –17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the Resident Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit

ATTESTED


PRINCIPAL





and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

Clause -18: Financial Assistance /Advance Payment.

(A) Mobilization advance is not allowed.

(B) Secured Advance against materials brought at site.

(i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed / utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;

(ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

Clause -19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause -20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.



Contractor

Jabbas
Bursar

Public School Hyderabad



Principal/PD
Public School Hyderabad

ATTESTED



PRINCIPAL
PUBLIC SCHOOL HYDERABAD



PUBLIC SCHOOL HYDERABAD

(First residential Public School of Sindh, established in 1961)

28032 9260404

No.PSH/ (Estt :)-11098
Dated: 14 May 2018


To,

The Deputy Director (A & F)
Sindh Public Procurement Regulatory Authority (SPPRA)
Karachi.

Subject: - Ref No: DD (A and F) / PSH/3158/2017/2018 dated 04th May 10, 2018

This is to inform you that the requisite information has already been enclosed to you vide this office letter no: PSH (Estt:) 2017/912 dated 07 June 2017.
(copy enclosed)

The current status of procurement is that no any NIT has been issued further as the matter will be kept on the agenda of forthcoming meeting of BOG to ensure implementation of SPP- rules (amended 2013). Therefore the updates will be accordingly conveyed for record.


(Fazaluddin Memon)
Acting Principal
Public School Hyderabad

PUBLIC SCHOOL HYDERABAD

022-9260404

PSH (Estt:)-2017/912
Dated: 07 June 2017

The Assistant Director (Assessment)
Sindh Public Procurement Regulatory Authority,
Karachi


Subject: - PQR Ref. No PSH (Estt: 2017/830 Dated 09-02-2017(Sr No:31582)

This is to inform vide your letter no: AD (Assmt.) SPPRA 31582/16-17/2784 on the above noted subject dated 1st June 2017. The para wise reply is as under:-

- i) This is a private institution having its own rules and regulations and governed by Chairman, Board of Governors/ Commissioner Hyderabad Division. As per policy and structure of procurement committee of Public School Hyderabad all relevant papers have been already submitted in your office.
- ii) The comparative statement and minutes of meeting are signed by all members of procurement committee. But the evaluation report, after arithmetical calculation by evaluation committee is signed and included along with other documents.
- iii) The pre-qualification report is signed by all members of procurement committee, the remaining pages of report would be signed by the whole committee and submitted accordingly.
- iv) All the pre-qualified contractors were issued letter of invitation for receiving bid documents and the report is submitted in your office for hoisting on SPPRA website

In view of above paras, the documents may be accepted and hoisted on SPPRA's website.

This office will keep the regulation and SPP rules 2010 (amended 2013) on the agenda of forthcoming meeting of BOG to ensure implementation of SPP rules.



(Prof. Nasim Ahmed Memon)
Principal/PD
Public School Hyderabad

C.C to

- i) Secretary to Government of Sindh, Education and literacy department Karachi
- ii) The staff officer to the managing director, SPPRA, Karachi
- iii) Office file.