


KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE EXECUTIVE ENGINEER (E&M)-WATER KEAMARI TOWN DISTT:WEST KW&SB

No. KW&SB/EE/E&M-Water/ Keamari/2014/ 3	12
	1.7
	172 1011 1011 2012 10 2012 10 14
	36 4 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1

The Director (CB), SPPRA Barrack No.8 Sindh Secretariat No.4-A Court Road Karachi



SUBJECT:- REPLACEMENT OF CHANGE OVER BREAKER (800 AMPS AND 1000 AMPS) P/L AND L/T CABLE 3 1/2 CORE 185 MM AT MARIPUR PUMPING STATION PRCC TOWER

PUMPING STATION AND GULBAI P/S KEAMARI TOWN.

Reference: Sr No. 18633 I.D No. /2014

Enclose Please find herewith the Rule 50 Documents regarding above NIT here by forwarded for uploading on SPPRA Website Please.

- Contract Evaluation Form. 1.
- Bid Evaluation Report. 2.
- Letter of Award (Work Order/Letter of Commencement). 3.
- Contract Agreement. 4.
- 5. Bill of Quantities ~
- Allenderce Sheet.

ECUTIVE ENGINEER (E&M) **KEAMARI TOWN**

Copy For Information To All Concerned

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY CONTRACT EVALUATION FORM TO BE FILLED BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

1 NAME OF THE ORGANIZATION/DEPTT.	KARACHI WATER & SEWERAGE BOARD			
2 PROVINCIAL/LOCAL GOVT/OTHER	Local Government -			
3 TITLE OF CONTRACT	REPLACEMENT OF CHANGE OVER SWITCHES AND CIRCUIT BREAKER (800 AMPS AND 1000 AMPS) P/L AND L/T CABLE 3 ½ CORE 185 MM AT MARIPUR PUMPING STATION PRCC TOWER PUMPING STATION AND GULBAI P/S KEAMARI TOWN			
4 TENDER NUMBER	SPPRA Serial No. 18633 I.D /2014			
5 BRIEF DESCRIPTION OF CONTRACT	Improvement of Water Supply in Keamari Town.			
6 FORUM THAT APPROVED THE SCHEME	Managing Director KW&SB			
7 TENDER ESTIMATED VALUE	Below 1.10 Million			
8 ENGINEER'S ESTIMATE (Attach list of buyers)	Rs.1,091,936/-			
9 ESTIMATED COMPLETION PERIOD (AS PER CONTRACT)	30 (Days)			
10 TENDER OPENED ON (DATE & TIME)	04-02-201 3 p t 2:30 P.M			
11 NUMBER OF TENDER DOCUMENT SOLD (Attach list of buyers).	02 (Two)			
12 NUMBER OF BIDS RECEIVED	02 (Two)			
13 NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS.	02 (Two)			
14 BID EVALUATION REPORT (enclose copy).	Copy Attached			
15 NAME AND ADDRESS OF THE SUCCESSFUL BIDDER.				
16 CONTRACT AWARD PRICE	M/S. Al Hanan Builder DP 31/4 Sector. 6-B Industrial 14 en 12 recent Rs 10908001-			

ı	FOR EVALUATION REPORT (i.e. 1st, 2nd, 3rd Evaluation E	Bid). M/S. Al-Hanan Builders
-	18 METHOD OF PROCUREMENT USED (Tick one)	
a)	Single Stage One Envelope Procedure.	Domestic / local
b)	Single Stage Two Envelope Procedure.	NiL
c)	Two Stage Bidding Procedures.	NIL NIL
d)	Two Stage Two Envelope Bidding Procedure	
	PLEASE SPECIFY IF ANY OTHER METHOD OF FEMERGENCY, DIRECT CONTRACTING/NEGOTIA	PROCUREMENT WAS ADOPTED i.e ATION ETC. WITH BRIEF REASONS:
19	APPROVING AUTHORITY FOR AWARD OF CONTRACT.	M.D KW&SB
20	WHETHER THE PROCUREMENT WAS INCLUDE	ED IN ANNUAL PROCUREMENT PLAN?
21	ADVERTISEMENT:	Yes No
i) (If y	SPPRA Website /es, give date and SPPRA's tender number	Yes V SPP KA S. No. 18635 No.
ii)	News Papers yes, give names of newspapers and dates)	(If Yes V The News D1 12-01-2814 Douby Jong 13-01-2014 Daily Sannon D1 11-02 2014
22	NATURE OF CONTRACT	Local / int.
23	WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING/TENDER DOCUMENT? (If yes, enclose a copy)	Yes No 🗸
	WHETHER EVALUATION CRITERIA BID WAS INCLUDED IN BIDDING/TENDER DOCUMENTS? (If yes, enclose a copy).	Yes No 🗸

٠.

- .

25	WHETHER APPROVAL OF COMPETENT AUTHORI USING A METHOD OTHER THAN OPEN COMPETITIVE B	TY WAS OBTAINED FOR SIDDING?
26	WAS BID SECURITY OBTAINED FROM ALL THE BIG	Yes No V
		Yes No
27	WHETHER THE SUCCESSFUL BID WAS LOWEST E BID/BEST EVALUATED BID (in case of Consultancies).	Yes No No
28	WHETHER THE SUCCESSFUL BIDDER WAS TECH	
29	WHETHER NAMES OF THE BIDDERS AND THEIR Q	Yes No NOTED PRICE WERE
	READ OUT AT THE TIME OF OPENING OF BIDS?	Yes V No
30	WHETHER COPY OF EVALUATION REPORT GIVEN (Attach copy of the bid evaluation report).	TO ALL BIDDERS?
31	ANY COMPLAINTS RECEIVED (If yes, result thereof)	Yes No
32	ANY DEVIATION FROM SPECIFICATION GIVEN IN THE TE (If yes, give details).	ENDER NOTICE / DOCUMENT
		Yes No 🗸
33	WAS THE EXTENSION MADE IN RESPONSE TIME? (If yes, give detailed reasons).	Yes No 🗸
34	DEVIATION FROM QUALIFICATION CRITERIA (If yes, give detailed reasons).	Yes No 🗸
35	WAS IT ASSURED BY THE PROCURING AGENCY TH BLACK LISTED?	AT THE SELECTED FIRM IS NOT

WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO. DETAILED TO BE ASCERTAINED REGARDING FINANCING OF VISIT, OF ABROAD. (If yes, enclose a copy)

1 Vac 1		NI -	
1 62	_	I NO	

37 WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

Yes - No V

38 SPECIAL CONDITIONS. IF ANY. (If yes, give Brief Description).

Yes	
No	V

Signature & Official Stamp of

Authorized Officer

FOR OFFICE USE ONLY

FAIZULLAH MANGI Executive Engineer

SPPRA, Block-No. 8, Singly Specretariat No. 4-A, Court Road, Karachi. Tele: 021-9205356, 021-9205369 & Fax 021-9206291



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

BID EVALUATION REPORT

- 1							
	1	Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD				
IT		Tender Reference No	KW&SB/DPR/2014/07 published in i) The News on dated: 12-01-2014 ii) Daily Jang on Dated:				
	2		13-01-2014 iii) Daily Sarwan on Dt: 11-01-2014 and SPPRA Serial No.18633 I.D				
			No. /2014				
lt	3	Tender Description/Name of	REPLACEMENT OF CHANGE OVER SWITCHES & CIRCUIT BREAKER (800 AMPS & 1000)				
		Work/Item	AMPS) PROVIDING & LAYING & L/T CABLE 3 1/2 CORE 185 MM AT MARIPUR PUMPING				
İ			STATION, PRC TOWER PUMPING STATION & GULBAI PUMPING STATION KEAMARI				
		•	TOWN				
T	4	Method of Procurement	Single Stage (One Envelop)				
Π	5	Tender Published	Through Press / website				
T	6	Total Bid Documents Sold	02 Nos				
П	7	Total Bid Received	02 Nos				
	8	Technical Bid Opening Date (if applicable)	N/A .				
1		No. of Bid Technically					
	· ·	Qualified (if applicable)	N/A .				
T	10	Bid (s) rejected	Nil				
T	11	Financial Bid Opening Date					
			04-02-02014				

11 13id Evaluation Report

(÷ ,	NAME OF FIRM OR BIDDER	COST OFFEREO BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON. WITH ESTIMATED COST REASON FOR ACCEPTANCE/ REJECTION		REMARKS
1		M/s. Al Hanan Builders	Rs. 1,090,800 <i>I-</i>	1st Lowest	@ 0.1040% Below	Substantially Responsive	P.O # 7675647 Dt: 04-02-2014 Rs.21,820/- UBL Malir Cantonment Br
2		M/s. H.R Brothers	Rs. 1,120,331/-	2nd Lowest	@ 2.6004% Above	Substantially Responsive	P.O # 9438875 Dt: 04-02-2014 Rs.22,500/- HBL Malir Cantt Br

he all concerned bidder are being informed accordingly.

The E.E Concerned for compliance of rule 45 of SPPRA 2010 M/s. At Hanan Builders, declared as the lowest responsive bidder by the Committee and recommended for Sanction from Competent Authority.

Accounts Officer (West)
Member/Secretary

(Sàif-ul-Hàque)
Additional Director Internal
Audit - KMC Member

(Magsood Ahmed Shaikh) Superintending Engineer (KMC)

Member

Chief Engineer (West)

Member

(AbduYRamhYKnatti). Chief Engineer (IPD),

(Convener)

COMPARATIVE STATEMENT

NAME OF WORK: REPLACEMENT OF CHANGE OVER SWITCHES & CIRCUIT BREAKER (800 AMPS & 1000 AMPS) PROVIDING & LAYING & LIT CABLE 3 1/2 CORE 185 MM AT MARIPUR PUMPING STATION, PRC TOWER PUMPING STATION & GULBAI PUMPING STATION

א ב ע ע ג	REAMARITOWN		•							-,
N V	Description of Work		Engineer's Estimate	stimate		M/s. Al Ha	M/s. Al Hanan Builders	M/s. H.R	M/s. H.R Brothers	,
<u>.</u>		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	,
	Providing Fixing C/B 1000 Amp (Tarasaki)				\					
·	for PRC Town Pumping Station and Gulbal Pumping Station	2 Nos	161,180.00	Each	322,360.00	162,000.00	324,000.00	164,403.00	328,806.00	
	Providing Fixing C/O Switch 1000 Amp					``				
2	(Khaber) for PRC Tower Pumping Station	_			N. Aug.		1	0	0000	
	and Gulbai Pumping Station	2 Nos	130,000.00	Each	260,000.00	128,000.00	256,000.00	136,500.00	273,000.00	
	Providing Fixing C/B 800 Amp. Item No.212	`_				•			1	:
က	P.No.31PB No.56, SCR-2012 for Maripur	_				\		1	1	
	Pumping Station.	1 Nos	90,956,00	Each	90,956.00	91,000.00	91,000.00	91,865.00	91,865.00	
	Providing Fixing C/O Switch 800 Amp							000	00000	
	(Khaber) for Maripur Pumping Station.	1 Nos	90'000'06	Each	90,000,00	91,000:00	91,000.00	00.002,80	00,200.00	
	Providing Fixing L-T Cable Age-185mm 3 1/2								•	
	Core Item No.86 P.No.10 PB-No.56 SCR-									
2	2012 for PRC Tower 12 Mtr and Gul Bai			<u></u> -						
	Pumping Station 10 Mtr and Maripur	<u></u>	· 5					0	000	
<u></u>	Pumping Station 8 Mtr.	30 Mtr	10,954.00	P/Mtr	328,620.00	10,960.00	328,800.00	11,282.00	338,460.00	
	Total Ouoted / Corrected Cost			-	1,091,936.00		1,090,800.00		1,120,331.00	
	Ves.				1,091,936		1,090,800		1,120,331	_
_	2									

Accounts Officer (West)
Member/Secretary

(Saif-ul-Hağue) Additional Director Internal Audit - KMC Member

(Magsood Ahmed Shaikh) Superintending Engineer (KMC)

Member

(Owdis Malik) Chief Engineer (West) Member

(Abdul Kapim Khatti) Chief Engineer (IPD), (Convener)



OFFICE OF THE CHIEF ENGINEER (DISTRICT WEST) KARACHI WATER & SEWERAGE BOAD

Room No269, 2nd Floor, Old KBCA Building Behind Civic Centre, Gulshan-e-Iqbal, Karachi.

No. KW&SB/CE/West/2014/39

Dated: 19 03 /2014

M/s. AL-Hannan Builders, Karachi D.P. 31/4 Seela-GB. Endustrial grea North Karachi.

LETTER OF ACCEPTANCE / SANCTION LETTER

SUBJECT:-

REPLACEMENT OF CHANGE OVER SWITCHES AND CIRCUIT BREAKER (800 AMPS AND 1000 AMPS) P/L AND L/T CABLE 3 1/2 CORE 185 MM AT MARIPUR PUMPING STATION PRCC TOWER PUMPING STATION AND

REF:-

Your Tender Opened on 04-02-2014.

The under signed is pleased to convey sanction for an amount to Rs.10,90,800 (Rupees Ten Lac Ninety Thousand Eight Hundred Only) for the subjected work under Rule SPPRA-2010, on item rate basis duly assessed by the Procurement/ Evaluation Committee-I KW&SB vide Para-56/N and approved by MD, KW&SB vide Para-85/N the financially concurred-in by finance department, KW&SB vide Para-74/N to 83/N. The expenditure is chargeable to BG No.A-033-21 for the financial year-2013-2014. You shall be bound to abide time to time instruction issued by KW&SB.

You are therefore directed to furnish the Earnest Money amounting to Rs. 21,816/- being amount of 2% of sanction cost of the contract. You are further directed to contact concern Executive Engineer Office for execution of agreement, the value of stamp paper will be Rs. 3,272/-@ 0.30% sanctioned cost which should be produced by you. In case of failure, the sanction shall be stand cancelled and action as per Contractual rules shall be taken

All correspondence onward shall be carried out through Superintending Engineer, Keamari Town, District West, KW&SB.

Copy to:-

1-DIRECTOR ACCOUNTS), KW&SB.

2-ADLFA, KW&SB.

3-SE (KEAMARI TOWN), KW&SB.

4-EE (E&M) KEAMARI TOWN, KW&SB.

5-OFFICE COPY.

C.C to:-

1. MD, KW&SB.

CHIEF ENGREER (DISTRICT WEST) KW&SB



OFFICE OF THE EXECUTIVE ENGINEER (E&M)-WATER KEAMARI TOWN DISTT:WEST KW&SB

No. KW&SB/EE/E&M-Water/ Keamari/2014/311

Dated:-21/03 /2014

M/s. Al Hanan Builders, # D.P.31/4 Seetn.6.B Industral Area. North Karnetu.

LETTER OF COMMENCEMENT / WORK ORDER

SUBJECT:-

REPLACEMENT OF CHANGE OVER SWITCHES AND CIRCUIT BREAKER (800 AMPS AND 1000 AMPS) P/L AND L/T CABLE 3 ½ CORE 185 MM AT MARIPUR PUMPING STATION PRCC TOWER PUMPING STATION AND GULBAI P/S KEAMARI TOWN.

This is to inform you that your tender for the above work has been approved being the 1st lowest and on amounting to Rs. 1,090,800/- (Rupees Ten Lacs Ninety Thousand Eight Hundred Only) on item rate basis, sanctioned letter has already conveyed vide letter No. KW&SB/CE/West/2014/39 dated:- 19-03-2014 expenditure is chargeable to B.G No. A-033-21 for the current financial year 2013-2014.


You are hereby directed to start the work immediately and complete the same within stipulated time period commencing from the date of issue of this work order. In case the work is delayed or left unfinished within the stipulated time period, the penalty Rs.1000/-per day shall be imposed as per condition of contract work rules.

EXECUTIVE ENGINEER (E&M)
KEAMARI TOWN

Copy to:-

1-CE (West), KW&SB. 2-SE (Keamari Town), KW&SB. 3-ADLFA, KW&SB. 4-A.O. (West), KW&SB.

5- Office Copy.



Sanction Amount Rs 10,90,800

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the <u>20th</u> day of <u>March</u>, 2014 between The Karachi Water & Sewerage Board represented by it's The Chief Engineer (West), KW&SB (hereinafter called the "Employer") of the one part and M/s. AL-HANNAN BUILDERS. (hereinafter called the "Contractor") of the other part.


WHEREAS the Employer is desirous that certain Works, viz "REPLACEMENT OF CHANGE OVER SWITCHES AND CIRCUIT BREAKER (800 AMPS AND 1000 AMPS) P/L AND L/T CABLE 3 1/2 CORE 185 MM AT MARIPUR PUMPING STATION PRCC TOWER PUMPING STATION AND GULBAI P/S KEAMARI TOWN." Should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein

NOW This Agreement witnessed as follows:-

(

- In this Agreement words and expressions shall have the same meanings as are respectively
 assigned to them in the Conditions of Contract hereinafter referred to.
- The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:
 - (a) The Letter of Sanction
 - (b) The completed Form of Bid along with Schedules to Bid:
 - (c) Conditions of Contract & Contract Data:
 - (d) The priced Schedule of Prices.
 - (e) The Specification: and
 - (f) The Drawings

W owner



Page-2

- In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the
- The Employer hereby covenants to pay to the Contractor, in consideration of the execution and completion of the Works as per provision of the Contract, the Contract Price or such other sum as may become payable under provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF, the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of the Contractor

Proprietor M/S. HANNAN BUILDERS KARACHI

Signature of Employer

CHIEF ENGINEER

KW&SB

WITNESS:


(

00000 7816 T WITNESS

SUPERINTENDING ENGINEER

EXECUTIVE ENGINEER (E&M) KEAMARI TOWN, KW&SB





2 1 FEB 2014

03\$671

CHAMMAD SALEEN


OTAMINAD ORDER

M/S. AL-HANNAN BUILDERS

REPLACEMENT OF CHANGE OVER SWITCHES AND CIRCUIT BREAKER (800 AMPS AND 1000 AMPS) P/L AND L/T CABLE 3 ½ CORE 185 MM AT MARIPUR PUMPING STATION PRCC TOWER PUMPING STATION AND GULBAI P/S KEAMARI TOWN.

Sanction Amount Rs.10,90,800





Moder no 85. Shop ka 1, Kiria Phase College Colors of Colors (Colors of Colors of Colo

2 1 FEB 2014


MUHAMMAD SABAR

M/S. AL-HANNAN BUILDERS

REPLACEMENT OF CHANGE OVER SWITCHES AND CIRCUIT BREAKER (800 AMPS AND 1000 AMPS) P/L AND L/T CABLE 3 ½ CORE 185 MM AT MARIPUR PUMPING STATION PRCC TOWER PUMPING STATION AND GULBAI P/S KEAMARI TOWN.

Sanction Amount Rs. 10,90,800





Tail Hi Stamp Vendor

no No. 17A, Karim Clark Policina Cold difference

2 4 FEB 2014

147714

69991


:edeer !-

M/S. AL-HANNAN BUILDERS

REPLACEMENT OF CHANGE OVER SWITCHES AND CIRCUIT BREAKER (800 AMPS AND 1000 AMPS) P/L AND L/T CABLE 3 ½ CORE 185 MM AT MARIPUR PUMPING STATION PRCC TOWER PUMPING STATION AND GULBAI P/S KEAMARI TOWN.

Sanction Amount Rs.10,90,800

Mouran



ed Stamp Vendor B. sp.Ma. (W. Kanmister)

24 FEB 2014


0092

M/S. AL-HANNAN BUILDERS

REPLACEMENT OF CHANGE OVER SWITCHES AND CIRCUIT BREAKER (800 AMPS AND 1000 AMPS) P/L AND L/T CABLE 3 ½ CORE 185 MM AT MARIPUR PUMPING STATION PRCC TOWER PUMPING STATION AND QULEAU D/S KEAMAR! TOWN.

Sanction Amount Rs. 10,90,800

Marran



TENDER DOCUMENTS

REPLACEMENT OF CHANGE OVER SWITCHES & CIRCUIT BREAKER (800 AMPS & 1000 AMPS) PROVIDING & LAYING & L/T CABLE 3 ½ CORE 185 MM AT MARIPUR PUMPING STATION, PRC TOWER PUMPING STATION & GULBAI PUMPING STATION KEAMARI TOWN.

KARACHI WATER & SEWERAGE BOARD

BIDDING DATA

(a) Name of Procuring Agency (b) Brief Description of Work Comul Bracket (Br. Amps. 2, 1000 Amps.) (c) Procuring Agency Address (d) Estimate Cost (e) Amount of Bid Security (f) Period of Bid Validity (g) Security Deposit (including Bid Security) (h) Venue. Time and Date of Bid Opening (i) Deadline for submission of Bid along with time. (i) Deadline for submission of Bid along with time. (i) Deadline for submission of Bid along with time. (ii) Deadline for submission of Bid along with time. (iii) Deadline for submission of Bid along with time. (iv) Deadline for submission of Bid along with time. (iv) Deadline for submission of Bid along with time. (iv) Deadline for submission of Bid along with time. (iv) Deadline for submission of Bid along with time. (iv) Deadline for submission of Bid along with time. (iv) Deposit Receipt No. & Date Atthority Issuing Bidding Dockment 4.3.1. Authority Issuing Bidding Dockment 4.3.1. Authority Issuing Bidding Dockment 4.3.1.	1		·	J. G. DITTA
(c) Procuring Agency Address (d) Estimate Cost. (e) Amount of Bid Security (f) Period of Bid Validity (g) Security Deposit (including Bid Security) (h) Venue, Time and Date of Bid Opening The Tender in sealed cover super scribed with the name of the work should be dropped in the Tender Box kept in office of the Chief Engineer (IP&D) at Block, "B" "9" Mile Karsaz, Karachi on of 2.2 in., at z.0010 PM by Procurement (i) Deadline for submission of Bid along with time. (ii) Diadline for completion from written order commence (iv) Bid issued to Firm (iv) Deposit Receipt No. & Date Amount: Rs. 2007 Authority issuing Bidding Doctinent 4.5.8. Authority issuing Bidding Doctinent 4.5.8.		(a)	Name of Procuring Agency	V.V.o.o.
(d) Estimate Cost (e) Amount of Bid Security (f) Period of Bid Validity (g) Security Deposit (including Bid Security) (h) Venue, Time and Date of Bid Opening The Tender in sealed cover super scribed with the name of the work should be dropped in the Tender Box kept in office of the Chief Engineer (IP&D) at Block-Br 9th Mile Karachi on 04.2.2/14, at 2:0010 PM by Procurement Committee (i) Deadline for submission of Bid along with time. (j) Time for completion from written order commence (k) Liquidity damage (k) Liqu		(h)	Brief Description of Work	Replacement Of Change Over Switch & Claim Bleaker (Bor AMPS & 100) AMPS
(e) Amount of Bid Security (f) Period of Bid Validity (g) Security Deposit (including Bid Security) (h) Venue, Time and Date of Bid Opening The Tender in sealed cover saper scribed with the name of the work should be dropped in the Tender Box kept in office of the Chief Engineer (IP&D) at Block-"B" 9th Mile Karsaz, Karachi on 64-2-14, at 2:00 10 PM by Procurement (i) Deadline for submission of Bid along with time. (ii) Deadline for submission of Bid along with time. (i) Deadline for completion from written order commence (ii) Did issued to Firm (iii) Bid issued to Firm (iv) Deposit Receipt No. & Date Amount: (iii) Deposit Receipt No. & Date Amount: (iv) Deposit Receipt No. & Date		(c)	Procuring Agency Address	
(c) Amount of Bid Security (f) Period of Bid Validity (g) Security Deposit (including Bid Security) (h) Venue, Time and Date of Bid Opening The Tender in sealed cover super scribed with the name of the work should be dropped in the Tender Box kept in office of the Chief Engineer (IP&D) at Block."B" 9th Mile Karsaz, Karachi on 04-2-14, at 2:00 10 PM by Procurement (i) Deadline for submission of Bid along with time. (ii) Deadline for submission of Bid along with time. (ii) Diadline for completion from written order commence (iii) Diadline for submission of Bid along with time. (iv) Deadline for submission of Bid along with time. (iv) Deadline for submission of Bid along with time. (iii) Deadline for submission of Bid along with time. (iv) Deadline for submission of Bid along with time. (iv) Deadline for submission of Bid along with time. (iv) Deadline for submission of Bid along with time. (iv) Deadline for submission of Bid along with time. (iv) Deadline for submission of Bid along with time. (iv) Deadline for submission of Bid along Bocking Receipt No. & Date Amount: (iv) Deadline for submission of Bid along Docking Receipt No. & Date Amount: (iv) Receipt No. & Rece		(d)	Estimate Cost	On item rate basis
(f) Period of Bid Validity (g) Security Deposit (including Bid Security) (h) Venue, Time and Date of Bid Opening The Tender in sealed cover super scribed with the name of the work should be dropped in the Tender Box kept in office of the Chief Engineer (IP&D) at Block. B" 9th Mile Karsaz, Karachi on 64-2-1/4, at 2:00 10 PM by Procurement (i) Deadline for submission of Bid along with time. (i) Deadline for completion from written order commence (ii) Diadline for submission of Bid along with time. (iv) Deadline for submission of Bid along with time. (iv) Deadline for submission of Bid along with time. (iv) Deadline for submission of Bid along with time. (iv) Deadline for submission of Bid along with time. (iv) Deadline for submission of Bid along with time. (iv) Deadline for submission of Bid along with time. (iv) Deadline for submission of Bid along with time. (iv) Deadline for submission of Bid along with time. (iv) Deadline for submission of Bid along with time. (iv) Deadline for submission of Bid along with time. (iv) Deadline for submission of Bid along with time. (iv) Deadline for submission of Bid along with time. (iv) Deadline for submission of Bid along with time. (iv) Deadline for submission of Bid along with time. (iv) Deadline for submission of Bid along with time. (iv) Deadline for submission of Bid along with time. (iv) Deadline for submission of Bid along with time. (iv) Deadline for submission of Bid along with time. (iv) Deadline for submission of Bid along with time. (iv) Deadline for submission of Bid along with time. (iv) Deadline for submission of Bid along with time. (iv) Deadline for submission of Bid along with time. (iv) Deadline for submission of Bid along with time. (iv) Deadline for submission of Bid along with time. (iv) Deadline for submission of Bid along with time. (iv) Deadline for submission of Bid along with time. (iv) Deadline for submission of Bid along with time. (iv) Deadline for submission of Bid along with time. (ii) Deadline for submissi	((e)	Amount of Bid Security	
(including Bid Security) (h) Venue. Time and Date of Bid Opening The Tender in sealed cover super scribed with the name of the work should be dropped in the Tender Box kept in office of the Chief Engineer (IP&D) at Block."B" 9th Mile Karsaz, Karachi on 04-2-14 at 2:00 M by Procurement Committee (i) Deadline for submission of Bid along with time. (ii) Deadline for submission of Bid along with time. (ii) Time for completion from written order commence 30 Days (k) Liquidity damage (l) Bid issued to Firm M/s. Al - Haunan Benifder Amount: Rs. 2ad/2 = Tender in sealed cover super scribed with the name of the work should be dropped in the Tender Box kept in office of the Chief Engineer (IP&D) at Block."B" 9th Mile Karsaz, Karachi on 04-2-14 at 2:00 M by Procurement Opening The Tender in sealed cover super scribed with the name of the work should be dropped in the Tender Box kept in office of the Chief Engineer (IP&D) at Block."By 9th Mile Karsaz, Karachi on 04-2-14 at 2:00 M by Procurement Opening The Tender in sealed cover super scribed with the name of the work should be dropped in the Tender Box kept in office of the Chief Engineer (IP&D) at Block."By 9th Mile Karsaz, Karachi on 04-2-14 at 2:00 M by Procurement Opening The Tender in sealed cover super scribed with the name of the work should be dropped in the Tender Box kept in office of the Chief Engineer (IP&D) Mile Karsaz, Karachi on 04-2-14 at 2:00 M by Procurement Opening The Tender in sealed cover super scribed with the name of the work should be dropped in the Tender Box kept in office of the Chief Engineer (IP&D) Mile Karsaz, Karachi on 04-2-14 at 2:00 M by Procurement Opening The Tender in sealed cover super should be dropped in the Tender Box kept in office of the Chief Engineer (IP&D) Mile Karsaz, Karachi on 04-2-14 at 2:00 M by Procurement Authority Issuing Bidding Document	((f)	Period of Bid Validity	
The Tender in sealed cover super scribed with the name of the work should be dropped in the Tender Box kept in office of the Chief Engineer (IP&D) at Block. B" 9th Mile Karsaz, Karachi on 64-2-14 at 2:00 10 PM by Procurement Committee (i) Deadline for submission of Bid along with time. (i) Deadline for submission of Bid along with time. (i) Time for completion from written order commence (ii) Diagnostic form written order commence (iv) Deadline for submission of Bid along with time. (ii) Deadline for submission of Bid along with time. (iii) Deadline for submission of Bid along with time. (iv) Deadline for submission of Bid along with time. (iv) Deadline for submission of Bid along with time. (iv) Deadline for submission of Bid along with time. (iv) Deadline for submission of Bid along with time. (iv) Deadline for submission of Bid along with time. (iv) Deadline for submission of Bid along with time. (iv) Deadline for submission of Bid along with time. (iv) Deadline for submission of Bid along with time. (iv) Deadline for submission of Bid along with time. (iv) Deadline for submission of Bid along with time. (iv) Deadline for submission of Bid along with time. (iv) Deadline for submission of Bid along with time. (iv) Deadline for submission of Bid along with time. (iv) Deadline for submission of Bid along with time. (iv) Deadline for submission of Bid along with time. (iv) Deadline for submission of Bid along with time. (iv) Deadline for submission of Bid along with time. (iv) Deadline for submission of Bid along with time. (iv) Deadline for submission of Bid along with time. (iv) Deadline for submission of Bid along with time. (iv) Deadline for submission of Bid along with time. (iv) Deadline for submission of Bid along with time. (iv) Deadline for submission of Bid along with time. (iv) Deadline for submission of Bid along with time. (ii) Deadline for submission of Bid along with time. (iii) Deadline for submission of Bid along with time. (iv) Deadline for submission of Bid al	(į		Security Deposit (including Bid Security)	10%
(i) Time for completion from written order commence 30 Days (k) Liquidity damage (l) Bid issued to Firm M/s. Al-Haunau Beulder (m) Deposit Receipt No. & Date Amount: Rs. 200/2 /= Authority Issuing Bidding Doctrinent Authority Issuing Bidding Doctrinent Authority Issuing Bidding Doctrinent Secontive Engineer 2200	(h ₎		Venue, Time and Date of Bid Opening	Tender Box kept in office of the Chief Engineer (IP&D) at Block-"B" 9 th Mile Karsaz, Karachi on 04-2-14 at 2:00 100 PM by B
order commence 30 Days (k) Liquidity damage 0.5% of Bid Cost per day of delay (l) Bid issued to Firm M/s. Al-Haunan Beulder (m) Deposit Receipt No. & Date Amount: Rs. 200/2 /= Authority Issuing Bidding Doctument Authority Issuing Bidding Doctument Authority Issuing Bidding Doctument	(i)	D al	eadline for submission of Bid ong with time.	04-02-2014
(k) Liquidity damage (l) Bid issued to Firm M/s. Al-Haunan Benfall (m) Deposit Receipt No. & Date Amount: Rs. 200/2 = Authority Issuing Bidding Doctument Authority Issuing Bidding Doctument Authority Issuing Bidding Doctument	(j)	Ti or	me for completion from written ler commence	30 Days
(I) Bid issued to Firm M/s. Al-Haunau Beecher) (m) Deposit Receipt No. & Date Rs. 200/2 = Amount: Rs. 200/2 = Authority Issuing Bidding Document Authority Issuing Bidding Document Authority Issuing Bidding Document	(k)	Lic	juidity damage	
Authority Issuing Bidding Doctunent & S.B.	(1)	Bid	issued to Firm	M/s. A I - Harris and E 100
Authority Issuing Bidding Doctunent & S.B.	(m)	Dep	posit Receipt No. & Date	Rino. 41 DT. 31 24
Recutive Engineer (Zam)			Amount:	Rs. 200/2 /=
xecutive Engineer (2019)		m	T,	Authority Issuing Bidding Document S.B.
	xecutive	Engine Town	eer <i>(21119</i> , KW&SB	

OFFICE OF THE EXECUTIVE ENGINEER KEAMARI TOWN (E&M) KARACHI WATER & SEWERAGE BOARD

Estimate amount : Item Rate basis Time limit :

Penalty for delay:

10 days

Tender Cost :

1000/- P/day i000/-

Date of Opening: 04-02-20/4

Name of Work

REPLACEMENT OF CHANGE OVER SWITCHES & CIRCUIT BREAKER (800 AMPS & 1000 AMPS) PROVIDING & LAYING & L/T CABLE 3 ½ CORE 185 MM AT MARIPUR PUMPING STATION, PRC TOWER PUMPING STATION & GULBAI PUMPING STATION KEAMARI TOWN.

	i i		T	DATE UNI	AT FUMPING STATION KEAMARI TOWN.			
		S.		- ₁	7	TON KEAMARI TOW	/N.	
		No	Description of Work	OTH				
				QTY	1	Rate		
					Rupees in	· 1	Per	Amount in
- () - ()	7.	1.	Providing Fixing C/B 1000 Amp		Figures	Rupees in Words	Unit /	Rupees
		.	(Tarasaki) for PRC T				_ ren	[
:	9 -					One Lac		
4		2.	- · · · · · · · · · · · · · · · · · · ·	02 Nor	82001	Bucky Two Daly L		
1				4		·	Each	32400h
	-			02 No.	-0-4	One Lose Twenty	.	
				02 Nos	30007	Eyks Thousand	Each 2	· · · · · · · · · · · · · · · · · · ·
				4		winely one	Laun	25688/
				01 No.	3100 /2)			
		. (1	roviding Fixing C/O Switch 800 Amp Khaber) for Maripur Pumping Station.			Thousand Only	Each	9100/
ı		5. P	roviding Fixing L. T. O. Lings Station.	01 No.	3188/2)	July One		11007
-	2		roviding Fixing L-T Cable Age-185mm ½ Core Item No.86 P.No.10 PB-No.56		THEO (E)	Thousand only	Each 2	3100/-
÷	Î		~~ '- 101 (-Kt 1011/0- 10)	7	-	Tou Thursday		
ı	*			1		Ten Thousand June Hundled		!
J	3:	M.		سلم مرده		iely only L		i i
I	\$		30	O MILOS	396010 5	(/	la.	2001
1	\$			4	7		Each 3:	2000/
	X				1	Total Amount Rs. 10	9088	\ /=
	4.					. 7		

Executive Engineer (E&M)

NOTE:- Contractor will abide all existing rules / terms & condition of SPPRA as well as Karachi Water and Keamari Town, KW&SM

apple and a second	water and
We hereby Quoted an Amount of Rs. 1090801 On item rate bas Signature of Contractor	
lawards Ten Common of Rs. 10908012	
Jowards Ten Lac Norty Thousand Ey W Hundled Address Of Market Mar	js.
Address Of Milliand	- Only /-
Cell No. 0321-2578774	()
a = a - a + b + b + b + b + b + b + b + b + b +	
B: 1 DY = 151/4 New Pay 612 9 1 1 1	
Opea N. IC	
Upa N.K.	

ATTENDANCE SHEET

FIRMS / CONTRACTORS

SUBJEECT:-

REPLACEMENT OF CHANGE OVER SWITCHES & CIRCUIT BREAKER (800 AMPS & 100 AMPS) PROVIDING & LAYING& L/T CABLE 3 ½ CORE 185 MM AT MARIPUR PUMPING STATION & GULBAI PUMPING STATION KEAMARI TOWN

Date of Opening:

04/02/2014.

Time of Opening:

2.30 PM

Venue:

Convener Procurement Committee-I in the office of the Chief Engineer

(IPD), KW&SB situated at Block-"B" 9th Mile Karsaz Shahra-e-Faisal,

		· · · · · · · · · · · · · · · · · · ·	strama-e-raisa
S.NO	NAME OF FIRM / BIDDER	NAME OF PROPRIETOR /	CICALA
1	Al- Hannan	REPRESENTATIVE	SIGNATURE
2	Buildess	Malile Abdul Mannan	Mannas
3	H.R. Blottess	Hannan Malit	(21160)
		law(164 doice (18)
4			
5			
6			
7			
,			
8			
9			
10			,
		,	



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

BID EVALUATION REPORT

$\overline{}$	T	
1	Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No	KW&SB/DPR/2014/07 published in i) The News on dated: 12-01-2014 ii) Daily Jang on Dated: 13-01-2014 iii) Daily Sarwan on Dt: 11-01-2014 and SPPRA Serial No.18633 I.D No /2014
3	vvork/item	REPLACEMENT OF CHANGE OVER SWITCHES & CIRCUIT BREAKER (800 AMPS & 1000 AMPS) PROVIDING & LAYING & L/T CABLE 3 ½ CORE 185 MM AT MARIPUR PUMPING STATION, PRO TOWER PUMPING STATION & GULBAI PUMPING STATION KEAMARI TOWN
4	Method of Procurement	Single Stage (One Envelop)
_5	Tender Published	Through Press / website
6		02 Nos
7	Total Bid Received	02 Nos
8	Technical Bid Opening Date (if applicable)	N/A .
3	No. of Bid Technically Qualified (_if applicable)	N/A .
	Bid (s) rejected	Nil
11	Financial Bid Opening Date	04-02-02014

12 Bid Evaluation Report

Si	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1	.M/s. Al Hanan Builders	Rs. 1,090,800/-	1st Lowest	@ 0.1040% Below	Substantially Responsive	P.O # 7675647 Dt: 04-02-2014 Rs.21,820/- UBL Maiir Cantonment Br
2	M/s. H.R Brothers	Rs. 1,120,331/-	2nd Lowest	@ 2.6004% Above	Substantially Responsive	P.O # 9438875 Dt: 04-02-2014 Rs.22,500/- HBL Malir Cantt Br

The all concerned bidder are being informed accordingly.

The E.E Concerned for compliance of rule 45 of SPPRA 2010 M/s. At Hanan Builders, declared as the lowest responsive bidder by the Committee and recommended for Sanction from Competent Authority.

Accounts Officer (West)
Member/Secretary

(Saif-ul-Hăque) Additional Director Internal Audit - KMC Member /

(Maqsood Ahmed Shaikh) Superintending Engineer (KMC) Member

(Owais Maltik) Chief Engineer (West) Member (Abdul/Rahm Khatti) Chief Engineer (IPD),

(Convener)

COMPARATIVE STATEMENT

NAME OF WORK: REPLACEMENT OF CHANGE OVER SWITCHES & CIRCUIT BREAKER (800 AMPS & 1000 AMPS) PROVIDING & LAYING & L/T CABLE 3 ½ CORE 185 MM AT MARIPUR PUMPING STATION, PRC TOWER PUMPING STATION & GULBAI PUMPING STATION

Providing Fixing C/B 1000 Amp (Tarasaki) for PRC Town Pumping Station Providing Fixing C/O Switch 1000 Amp (Khaber) for PRC Tower Pumping Station Engineer's Estimate Quantity Rate Unit Amount Parasaki) 2 Nos 161,180.00 Each 322,360.00	Quantity Rate Unit Amount R 2 Nos 161,180.00 Each 322,360.00 16
Engineer's Estimate Rate	Engineer's Estimate Rate
	Amount R 322,360.00 16 260,000.00 12
	Amount R 322,360.00 16 260,000.00 12
Amount 322,360.00 260,000.00	30.00 R
	M/s. Al H Rate 162,000.00
M/s. Al Hanan Builders ate Amount 52,000.00 324,000.00 256,000.00	
Image: Amount and Builders M/s. H.R Brothers Amount and Builders Rate and Amount an	M/s. H Rate 164,403.00

Accounts Offite Member/Secretary

Additional Director Internal Audit - KMC Member (Saif-ul-Haque)

Superintending Engineer (KMC) (Maqsodd Ahmed Shaikh) Member

Chief Engineer (IPD), (Convener) Rahim Khatti)

Chief Engineer (West) (Owars Malik)

Member



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

BID OPENING REPORT

Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD		
	KW&S8/DPR/2014/07 published in i) The News on dated: 12-01-2014 ii)		
	Daily Jang on Dated: 13-01-2014 iii) Daily Sarwan on Dt: 11-01-2014 and		
	SPPRA Serial No.18633 I.D No/2014		
Work/Item	REPLACEMENT OF CHANGE OVER SWITCHES & CIRCUIT BREAKER (800 AMPS & 1000 AMPS) PROVIDING & LAYING & L/T CABLE 3 ½ CORE 185 MM AT MARIPUR PUMPING STATION, PRC TOWER PUMPING STATION & GULBAI PUMPING STATION KEAMARI TOWN		
Method of Procurement	Single Stage (One Envelop)		
Tender Published	Through Press / website		
Total Bid Documents Sold	02 Nos		
Total Bid Received	02 Nos		
Technical Bid Opening Date (if applicable)	N/A .		
No. of Bid Technically Qualified (if applicable)	N/A .		
Financial Bid Opening Date	4/2/2014		
	Tender Reference No Tender Description/Name of Work/Item Method of Procurement Tender Published Total Bid Documents Sold Total Bid Received Technical Bid Opening Date (if applicable) No. of Bid Technically Qualified (if applicable)		

11 Bid Opening Report

Si	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	REMARKS
1	M/s. Al Hanan Builders	Rs. 1,090,800/-	1st Lowest	P.O # 7675647 Dt: 04-02-2014 Rs.21,820/- UBL Malir Cantonment Br
2	M/s. H.R Brothers	Rs. 1,120.331/-	2nd Lowest	P.O # 9438875 Ot: 04-02-2014 Rs.22,500/- HBL Malir Cantt Br

M/s. Al Hanan Builders, declared as the lowest responsive bidder

Accounts Officer (West) Member/Secretary

(Saif-ul-Haque) Additional Director Internal,

Audit - KMC Member

(Magsond Ahmed Shaikh) Superintending Engineer (KMC)

Member

(Owais Málik) Chief Engineer (West) Member

(Abdul Rahim Khatti) Chief Engineer (IPD),

(Convener)