

**BORING & INSTALLATION OF 250 TUBEWELLS ON SOLAR ENERGY TO
CONTROL THE WATER TABLE IN DIFFERENT DISTRICTS**
Contractors Evaluation Report on Prequalification of Firms / Constructors

1. Introduction

The Irrigation Department, Government of Pakistan has decided to carryout the work of boring & installation of 250 tube wells on solar energy to control the water table in different districts of Sindh province. The cost of the Work is to be borne by the Sindh Government. The Government of Sindh through Irrigation Department appointed the Project Director, SCRAP North Rohri Project, Shaheed Benazirabad, Development Region to carryout the work.

The following works (but not limited to) have been proposed to be carried out for boring & installation of 250 tube wells on solar energy to control the water table in different districts.

- To provide most economical, uninterrupted power supply through solar energy system & to save national exchequer in Millions of rupees.
- To irrigate/ reclaim the land and reduce salinity & water logging in the area more efficiently in comparison of existing vertical drainage system on electricity.
- To augment the canal supplies where the ground water is useable for irrigation purpose.

Project Director, SCRAP North Rohri Project, Shaheed Benazirabad, Development Region issued in the National Press, a Prequalification Notice for Firms/ Constructors for Civil Works to apply for pre-qualification which was published in newspapers on 1st January 2013. All the Firms / Constructors who were registered with Pakistan Engineering Council in category C-3 (Limit of Construction cost of Project Upto 200 million rupees) and Major Discipline (CE 10) were eligible to purchase the Document for Prequalification from office of the Project Director, SCRAP North Rohri Project, Shaheed Benazirabad, Development Region, Ph +92 0244 9370442, on payment of Rs.3,000/= (non-refundable). The document duly completed was to be submitted by the Firms/Constructors and JVs to the Project Director, SCRAP North Rohri Project, Shaheed Benazirabad, Development Region. The last date of submission was 15 January 2013.

Twenty Six (26) documents for prequalification from various contractors/ joints ventures of contractors were received by the Project Director, SCRAP North Rohri Project, Shaheed Benazirabad, Development Region as under:

1/26	M/s. Deep Rock Drilling Pvt Ltd.
2/26	M/s. Sher Muhammad Mugheri & Co
3/26	M/s. Muhandaseen (Pvt.) Ltd.
4/26	M/s. Mumtaz & Company
5/26	M/s. Pak Oasis Industries (Pvt.) Pakistan
6/26	M/s. Noor din & MBC & Sons JV
7/26	M/s. Modern Equipment Services and Engineering Consultants – MESEC
8/26	M/s. HMA Pumps (Pvt.) Ltd.
9/26	M/s. Zindagi Services Limited
10/26	M/s. EBR Energy Pakistan (Pvt.) Limited
11/26	M/s. Mir Muhammad Sario
12/26	M/s. KSB Pumps Company Limited
13/26	M/s. Madani Engineering Construction Co/ Cemon JV
14/26	M/s. Mir Muhammad & Shafqat Hussain Abro JV
15/26	M/s. Zaheer Uddin Memon
16/26	M/s. Haji Sirajuddin Soomro
17/26	M/s. Zawar & A.S
18/26	M/s. Matracon-Clary-ZKB Joint Venure
19/26	M/s. Saeed Khan Construction Company
20/26	M/s. Solar Tech Private Limited
21/26	M/s. Khalid Masood Channa
22/26	M/s. Indus Construction Company
23/26	M/s. Mian Abdul Jabbar & Co.
24/26	M/s. Builder Associates
25/26	M/s. 3 W Systems
26/26	M/s. Abdul Qayoom Mazari

The application for pre-qualification for the works mentioned above has called through wide publicity. The last date for receipt was fixed on 15th January 2013 at 1100 Hrs, in accordance with the committee constituted by the Chief Engineer, Irrigation Development Region, Hyderabad vide Notification No. CEI/DEV/WB/253, dated 22.01.2013 (copy is attached as Annexure-I).

A meeting called for evaluation for pre-qualification of document submitted by the contractors/ firms on 05.02.2013 the office of the Executive Engineer, Drainage Division LBOD Shaheed Benazirabad.

The following members of the committee constituted under notification as specified above have attended the meeting (Attendance sheet is attached as annexure-3).

- | | |
|--|--------------------|
| 1. MR. BHAI KHAN LAKHO
Project Director
Scarp (NR), Shaheed Benazirabad | Chairman |
| 2. MR. KHAIR MUHAMMAD DAHRI
Project Director, SCARP Khairpur | Member |
| 3. MR. GHULAM FAROOQUE CHANNAR,
Project Director, SCARP Sukkur | Member |
| 4. MR. ZARIF IQBAL KHERO
Executive Engineer
Drainage Division LBOD Division
Shaheed Benazirabad | Member |
| 5. MR. ABDUR REHMAN SOOMRO
Assistant Executive Engineer,
Sub-Division Daur | Member / Secretary |

Due to the heavy load of work involved, the evaluation was completed on 18.03.2013.

2. Evaluation for Pre-qualification

The Chief Engineer, Irrigation Development in Sindh, Hyderabad vide letter # CEI/DEV/WB/253 dated 22-01-2013, has constituted a committee of members mentioned above to evaluate the documents furnished by contractors for installation of 250 solar energy tube wells. The committee carried out the necessary evaluation.

The supporting documents attached by the firms / constructors and joint ventures were scrutinized and processed one by one based on compliance with:

- (i) the specific types of PEC Licence – category C-3 (Limit of Construction cost of Project Upto 200 million rupees) and Major Discipline CE 10 and,
- (ii) passing in the Evaluation Criteria in the Prequalification Documents

The status of various submissions is as under:

2.1 Compliance with specific type of PEC Licence:

The PEC Licenses were duly checked for the Category and Disciplines.

It was observed that category-wise, the category C-3 (Limit of Construction cost of Project Upto 200 million rupees) permits twenty two (22) firms/ constructors and joint ventures to participate in prequalification as under.

Serial Number 1/26	M/s. Deep Rock Drilling Pvt Ltd.
Serial Number 2/26	M/s. Sher Muhammad Mugheri & Co
Serial Number 3/26	M/s. Muhandaseen (Pvt.) Ltd.
Serial Number 4/26	M/s. Mumtaz & Company
Serial Number 5/26	M/s. Pak Oasis Industries (Pvt.) Pakistan
Serial Number 6/26	M/s. Noordin & MBC & Sons JV
Serial Number 08/26	M/s. HMA Pumps (Pvt.) Ltd.
Serial Number 09/26	M/s. Zindagi Services Limited
Serial Number 10/26	M/s. EBR Energy Pakistan (Pvt.) Limited
Serial Number 11/26	M/s. Mir Muhammad Sario
Serial Number 12/26	M/s. KSB Pumps Company Limited
Serial Number 13/26	M/s. Madani Engineering Construction Co/ Cemon JV
Serial Number 14/26	M/s. Mir Muhammad & Shafqat Hussain Abro JV
Serial Number 16/26	M/s. Haji Sirajuddin Soomro
Serial Number 17/26	M/s. Zawar & A.S
Serial Number 18/26	M/s. Matracon-Clary-ZKB Joint Venure
Serial Number 19/26	M/s. Saeed Khan Construction Company
Serial Number 21/26	M/s. Khalid Masood Channa
Serial Number 23/26	M/s. Mian Abdul Jabbar & Co.
Serial Number 24/26	M/s. Builder Associates
Serial Number 25/26	M/s. 3 W Systems
Serial Number 26/26	M/s. Abdul Qayoom Mazari

2.2 Compliance with Major Disciplines

The Major Discipline CE-10 is complied by all twenty two (22) of twenty two (22) intending bidders for the prequalification to forthcoming bid for the Work.

2.3 Passing in the Evaluation Criteria in the Prequalification Document

Also the above mentioned twenty two (22) firms / constructors and joint ventures as stated earlier, were required to pass in Evaluation Criteria by obtaining a minimum of 60 Marks out of 100 Marks. (Aggregate qualifying score is 60%, but it is mandatory to obtain 30% in each section.

The Evaluation Criteria comprises five (5) sections with marks allocated as under:

A.	Company Profile	15 Marks
B.	General Experience Record	35 Marks
C.	Personnel Capabilities required for the project	20 Marks
D.	Equipment Capability	20 Marks
E.	Financial Soundness/ Status	10 Marks
	Total	<u>100 Marks</u>

It is required to obtain 60 Marks to pass in the Evaluation Criteria mentioned above.

Accordingly the points scored by each firm / constructor and joint ventures under above five sections are tabulated on independent sheets showing all twenty two (22) firms for comparative study and attached as sheet Nr. 2 of 6 to 6 of 6 for the respective five sections. A summary of points scored is enclosed as Annexure-2 compiled in sheet Nr. 1 of 6 showing total points scored by each firm / constructor and joint ventures (attached as annexure-2).

A statement attached as Annexure-2 (Abstract) is also prepared showing Status of firms/ constructors and joint ventures based on "pass or fail" by obtaining a total of minimum 60 Marks required respectively as fixed in the Prequalification Document under Evaluation Criteria and details for the twenty two (22) bidders shown on the five sheets attached.

It will be observed from the statement showing status of the bidders enclosed as Annexure-3 that only twelve (12) firms / constructors and joint ventures out of 22 have passed Evaluation Criteria mentioned in the Prequalification Document are tabulated below:

Serial Number 2/26	M/s. Sher Muhammad Mugheri & Co
Serial Number 5/26	Pak Oasis Industries (Pvt.) Pakistan
Serial Number 6/26	M/s. Noordin & MBC & Sons JV
Serial Number 08/26	M/s. HMA Pumps (Pvt.) Ltd.
Serial Number 10/26	M/s. EBR Energy Pakistan (Pvt.) Limited
Serial Number 12/26	M/s. KSB Pumps Company Limited
Serial Number 13/26	M/s. Madani Engineering Construction Co/ Cemon JV
Serial Number 17/26	M/s. Zavar & A.S
Serial Number 19/26	M/s. Saeed Khan Construction Company
Serial Number 23/26	M/s. Mian Abdul Jabbar & Co.
Serial Number 24/26	M/s. Builder Associates
Serial Number 25/26	M/s. 3 W Systems

3. Conclusion

Accordingly, the above assessment was carried out by the Evaluation Committee for the prequalification to bid for the Work of "Boring & Installation of 250 Tube wells on solar Energy to Control the Water Table in Different Districts in Sindh". Based on submission of firms / constructors and joint ventures, the required PEC Licence and passing criteria for the Evaluation in the prequalification laid down in the Prequalification Document. Out of twenty two (22) firms / constructors and joint ventures, twelve (12) firms / constructors and joint ventures have passed in criteria for prequalification to bid and are listed above:

These twelve (12) firms / constructors and Joint Venture are recommended to be invited to bid for the work "Boring & Installation of 250 Tube wells on solar Energy to Control the Water Table in Different Districts in Sindh".



FAC 113. 1

Jan. 23 2013 11:54AM P1

No. CFI/DEV/WB/253

Hyderabad Dated: 22/01/2013.

Office Ph: # 022-9200275

Fax # 022-9200271

**READ: - PRE-QUALIFICATION OF CONTRACTORS FOR
INSTALLATION OF 250 SOLAR ENERGY TUBE WELLS IN
DIFFERENT DISTRICTS.**

NOTIFICATION:-

As proposed by Project Director SCARP (NR) Shaheed Benazirabad vide his letter No.PD/SNR/SBA/DB/99 dated 15.01.2013 the committee comprising of following officers are hereby constitute to evaluate the documents furnished by contractors for installation of 250 Solar Energy Tube wells.

- | | | |
|-----|---|--------------------|
| 01. | Mr. Bhai Khan Lakho
Project Director, SCARP (NR) SBA. | Chairman |
| 02. | Mr. Khair Muhammad Dahri,
Project Director, SCARP Khairpur. | Member |
| 03. | Ghulam Farooque, Channer,
Project Director, SCARP Sukkur. | Member |
| 04. | Mr. Zarif Iqbal Khero,
Executive Engineer,
LBOD Drainage Division, SBA. | Member |
| 05. | Mr. Abdur Rehman Soomro,
Assistant Executive Engineer,
Sub-Division Daur. | Secretary / Member |

(GHULAM MUSTAFA DAHRI)
CHIEF ENGINEER
IRRIGATION DEVELOPMENT
HYDERABAD

- 1/- Copy forwarded with compliments to the Secretary Irrigation Depttⁿ GOS Karachi.
- 2/- Copy forwarded to the Project Director, SCARP Khairpur/Sukkur/SBA.
- 3/- Copy to the Executive Engineer, LBOD Drainage Division SBA.
- 4/- Copy to the Assistant Executive Engineer, Daur Sub-Division SBA.

(GHULAM MUSTAFA DAHRI)
CHIEF ENGINEER
IRRIGATION DEVELOPMENT
HYDERABAD


ABSTRACT

BORING & INSTALLATION OF 250 TUBEWELLS ON SOLAR ENERGY TO CONTROL THE WATER TABLE IN DIFFERENT DISTRICTS
STATEMENT SHOWING STATUS OF FIRMS / CONSTRUCTORS AND JOINT VENTURES AFTER ASSESSMENT UNDER EVALUATION CRITERIA OF DOCUMENTS FOR PRE-QUALIFICATION OF FIRMS / CONSTRUCTORS AND JOINT VENTURES

(Aggregate Qualifying Score is 60%, but it is mandatory to obtain at least 30% in each section to PASS for Pre-Qualification)

Sr. Nr	Name of Contractor	Points Scored	Pass	Remarks
			Fail	
1	M/s. Deep Rock Drilling Pvt Ltd.	48.5	Fail	
2	M/s. Sher Muhammad Mugheri & Co.	60.2	Pass ✓	
3	M/s. Muhandaseen (Pvt.) Ltd.	12.0	Fail	
4	M/s. Mumtaz & Company	33.5	Fail	
5	M/s. Pak Oasis Industries (Pvt.) Pakistan	72.5	Pass ✓	
6	M/s. Noordin & MBC & Sons JV	60.0	Pass ✓	
7	M/s. HMA Pumps (Pvt.) Ltd.	76.2	Pass ✓	
8	M/s. Zindagi Services Limited	38.6	Fail	
9	M/s. EBR Energy Pakistan (Pvt.) Limited	71.2	Pass ✓	
10	M/s. Mir Muhammad Sario	38.0	Fail	
11	M/s. KSB Pumps Company Limited	75.0	Pass ✓	
12	M/s. Madani Engineering Construction Co/ Cemon JV	63.0	Pass ✓	
13	M/s. Mir Muhammad & Shafqat Hussain Abro JV	36.0	Fail	
14	M/s. Haji Sirajuddin Soomro	45.5	Fail	
15	M/s. Zawar & A.S	65.0	Pass ✓	
16	M/s. Matracon-Clary-ZKB Joint Venure	49.8	Fail	
17	M/s. Saeed Khan Construction Company	61.3	Pass ✓	
18	M/s. Khalid Masood Channa	49.5	Fail	
19	M/s. Mian Abdul Jabbar & Co.	67.4	Pass ✓	
20	Builder Associates	68.5	Pass ✓	
21	M/s. 3 W Systems	61.0	Pass ✓	
22	M/s. Abdul Qayoom Mazari	44.5	Fail	


 ABDUL REHMAN SDOMRO
 ASSISTANT EXECUTIVE ENGINEER
 SUB-DIVISION-DAUR


 ZAFIQBAL KHERO
 EXECUTIVE ENGINEER
 DRAINAGE DIVISION SHAHEED BENAZIRABAD


 KHAIR MUHAMMAD SARIO
 PROJECT DIRECTOR
 SCARP, KHAIRPUR



 GHULAM FARDOUS KHAN
 PROJECT DIRECTOR
 SCARP, SUKKUR


 BHAI KHAN LAKHO
 PROJECT DIRECTOR SCARP (NR).
 SHAHEED BENAZIRABAD

ATTENDANCE SHEET

IN RESPECT OF MEETING HELD ON 05.02.2013 UNDER THE CHAIRMANSHIP OF MR. BHAI KHAN, PROJECT DIRECTOR SCARP (NR), SHAHEED BENAZIRABAD FOR EVALUATION OF BORING & INSTALLATION OF 250 TUBEWELLS ON SOLAR ENERGY TO CONTROL THE WATER TABLE IN DIFFERENT DISTRICTS

1. MR. BHAI KHAN LAKHO
Project Director
Scarp (NR), Shaheed Benazirabad


Chairman

2. MR. KHAIR MUHAMMAD DAHRI
Project Director, SCARP Khairpur


Member

3. MR. GHULAM FAROOQUE CHANNAR,
Project Director, SCARP Sukkur


Member

4. MR. ZARIF IQBAL KHERO
Executive Engineer
Drainage Division LBOD Division
Shaheed Benazirabad


Member

5. MR. ABDUR REHMAN SOOMRO
Assistant Executive Engineer,
Sub-Division Daur


Member / Secretary

Boring & Installation of 250 Tubewells on Solar Energy to Control the Water Table in Different Districts
SUMMARY OF POINTS SCORED UNDER EVALUATION CRITERIA GIVEN IN DOCUMENT
FOR PREQUALIFICATION OF FIRMS / CONSTRUCTORS

DESCRIPTION	Deep Rock Drilling Pvt Ltd	Sher Muhammad Mughni & Co	Mubandaseen (Pvt) Ltd.	Mrs Mumtaz & Company	Pak Oasis Industries (Pvt) Pakistan	Noordin S. Shaikh	M/S Modern Equipment Services and Engineering Consultants - MFSEC	HMA Pumps (Pvt) Ltd.	Zindagi Services Limited & Engineering Group (Pvt) Ltd.	ERR Energy Pakistan (Pvt) Limited	Mir Muhammad Sarjo	KSB Pumps Company Limited	Madam Engineering Construction Co. Cemen JV
Maximum Marks	1/26	2/26	3/26	4/26	5/26	6/26	7/26	8/26	9/26	10/26	11/26	12/26	13/26
A) Company Profile (B.F. Sheet Nr.2/6)	13.0	13.0	2.0	13.0	14.0	3.0	13.0	14.0	10.0	4.0	7.0	15.0	13.0
B) General Experience Record	20.0	9.0	0.0	4.0	21.0	31.0	20.0	35.0	8.0	35.0	8.0	35.0	35.0
C) Personnel Capabilities required for Project (B.F. Sheet Nr.4/6)	7.5	15.0	2.0	2.5	14.0	6.0	0.0	14.0	5.0	17.0	8.0	15.0	5.0
D) Equipment Capability (B.F. Sheet Nr.5/6)	4.0	13.2	8.0	4.0	13.5	10.0	10.8	9.2	15.6	5.2	5.0	0.0	10.0
E) Financial Soundness/ Status (B.F. Sheet Nr.6/6)	4.0	10.0	0.0	10.0	10.0	10.0	2.0	4.0	0.0	10.0	10.0	10.0	0.0
Total of Marks Obtained	48.5	60.2	12.0	33.5	72.5	60.0	45.8	76.2	38.6	71.2	38.0	75.0	63.0
% Marks obtained Base (P) / Full (F)	48.5%	60.2%	12.0%	33.5%	72.5%	60.0%		76.2%	38.6%	71.2%	38.0%	75.0%	63.0%
(Aggregate Qualifying Score is 60%, but it is mandatory to obtain at least 30% in each section)	F	P	F	F	P	P	Dis-qualified	P	F	P	F	P	P
Remarks													

Abdul Rehman Sdomro
ABDUL REHMAN SDOMRO
ASSISTANT EXECUTIVE ENGINEER
SUB-DIVISION DAUR

Zarfar Khero
ZARFAR KHERO
EXECUTIVE ENGINEER
DRAINAGE DIVISION SHAHEED BENAZIRABAD

Khair Muhammad Shahri
KHAIR MUHAMMAD SHAHRI
PROJECT DIRECTOR
SCARP, KHAIRPUR

GHulam Farooq Shahwar
GHULAM FAROOQ SHAHWAR
PROJECT DIRECTOR
SCARP, SUKKUR

Bhai Khan Lango
BHAU KHAN LANGHO
PROJECT DIRECTOR SCARP (NR),
SHAHEED BENAZIRABAD

Boring & Installation of 250 Tubewells on Solar Energy to Control the Water Table in Different Districts
SUMMARY OF POINTS SCORED UNDER EVALUATION CRITERIA GIVEN IN DOCUMENT
FOR PREQUALIFICATION OF FIRMS / CONSTRUCTORS

DESCRIPTION	Mr. Muneer & Shaqat Hussain Anjo JV	M/S Zaher Uddin Menton	Haji Saajid Soomro	M/S Zaver & A.S Mitrakon-Clary ZKB Joint Venture	M/S Saad Khan Construction Company	Solar Tech Private Limited	M/S Khalid Masood Channa	Kolus Construction Company	Mian Abdul Jabbar & Co.	Builder Associates	J W Systems	Ahmad Qayoom Mazari
A) Company Profile (B.F Sheet Nr.2/6)	14/26 5.0	15/26 3.0	16/26 3.0	17/26 3.0	18/26 7.0	19/26 10.0	21/26 8.0	22/26 4.0	23/26 13.0	24/26 14.0	25/26 6.0	26/26 8.0
B) General Experience Record	4.0	0.0	4.0	27.0	4.0	35.0	13.0	0.0	14.0	17.0	35.0	14.0
C) Personnel Capabilities required for Project (B.F Sheet Nr.4/6)	12.0	0.0	12.5	15.0	10.0	17.0	10.5	5.0	15.0	7.5	10.0	8.0
D) Equipment Capability (B.F Sheet Nr.5/6)	5.0	4.8	16.0	10.0	18.8	6.8	8.0	10.0	15.4	20.0	10.0	4.5
E) Financial Soundness/ Status (B.F Sheet Nr.6/6)	10.0	0.0	10.0	10.0	10.0	10.0	10.0	0.0	10.0	10.0	0.0	10.0
Total of Marks Obtained	36.0	7.8	45.5	65.0	49.8	61.3	49.5	19.0	67.4	68.5	61.0	44.5
% Marks obtained	36.0%		45.5%	65.0%	49.8%	61.3%	49.5%		67.4%	68.5%	61.0%	44.5%
Pass (P) / Fail (F)	F	Dis-qualified	F	P	F	P	F	Dis-qualified	P	P	P	F
(Aggregate Qualifying Score is 60%, but it is mandatory to obtain at least 30% in each section)												
Remarks												

Abdul Rehman Soomro
ABDUL REHMAN SOOMRO
ASSISTANT EXECUTIVE ENGINEER
SUB-DIVISION DAUR

Zarif Iqbal Kherd
ZARIF IQBAL KHERD
EXECUTIVE ENGINEER
DRAINAGE DIVISION SHAHEED BENAZIRABAD

Khalid Masood Channa
KHALID MASOOD CHANNA
PROJECT DIRECTOR
SCARP, KHAIRPUR

Mian Abdul Jabbar
MIAN ABDUL JABBAR
PROJECT DIRECTOR SCARP (NRI)
SHAHEED BENAZIRABAD

Boring & Installation of 258 Tubewells on Solar Energy to Control the Water Table in Different Districts

DESCRIPTION	Mazimum Points	Deep Rock Drilling Pvt Ltd.	Sher Muhammad Mugheri & Co.	Muhammadsheen (Pvt.) Ltd.	M/s Mumtaz & Company	Pak Oasis In 4sities (Pvt) Pakistan	Noordin S. Shaikh	M/S Modern Equipment Services and Engineering Consultants - MESEC	HMA Pumps (Pvt.) Ltd.	Zindagi Services Limited	EBR Energy Pakistan (Pvt.) Limited	Mir Muhammad Sarjo	KSB Pumps Company Limited	Madani Engineering Construction Co/ Cemcon JV
(A) Company Profile (Total 10 Marks)		1/26	2/26	3/26	4/26	5/26	6/26	7/26	8/26	9/26	10/26	11/26	12/26	13/26
i. Period since Firm/ Contractor is in construction business														
Up to 5 years	2			2							2			
Up to 10 years	5													
Around 10 Years	18	10	10	10	10	10	10	10	10	10		18	10	10
(FEC Licence for each year)		ok (CB)	ok (C-A)	ok (CB)	ok (C-D)	ok (C-A)	Not ok Expired Cer (C-2)	Not ok (C-4)	ok (C 1)	ok (C-2)	ok (C-2)	Not ok (C-3)	ok (C 1)	ok (C-1)
ii. Office Facilities (Total 05 Marks)														
In Sindh Province	3	3.0	3.0	3.0	3.0	3.8	3.0	3.0	3.0				3.0	3.0
In any other province/ Islamabad	1	0.0				1.0	8.0		1.0		1	0	1	0
Outside Country	1	0					8					0	1	0
Note:														
Support documentation must be provided for (i) to (ii) above														
Total of Sheet 2 / 5 C/O to Summary of Evaluation Criteria	15.8	13.0	13.8	2.8	13.0	14.8	3.8	13.8	14.0	10.0	4.0	7.0	15.0	13.0

Abdul Rehman
 ABOUT REHMAN SOO MRO
 ASSISTANT EXECUTIVE ENGINEER
 SUB-DIVISION-DAUR

GHULAM FAROOQUE CHANAR
 GHULAM FAROOQUE CHANAR
 PROJECT DIRECTOR

Bhai Khan Lakho
 BHAI KHAN LAKHO
 PROJECT DIRECTOR SCARP (NRI),
 SHAHEED BENAZIRABAD

Boring & Installation of 250 Tubewells on Solar Energy to Control the Water Table in Different Districts

DESCRIPTION	Mir Muhammad & Shefat Hussain Abro JV	M/S Zaheer Uddin Memot	Haji Sirajuddin Soomro	M/S Zaware & A.S	Matracon-Clary-ZKB Joint Venture	M/S Saeed Khatt Construct ion Company	Solar Tech Private Limited	M/S Khaid Masood Channa	Indus Construct ion Company	Mian Abdul Jabbar & Co.	Builder Associates	3 W Systems	Abdul Gayoom Mazari
(A)	14/26	15/26	16/26	17/26	18/26	19/26	28/26	21/26	22/26	23/26	24/26	25/26	26/26
Company Profile (Total 18 Marks)													
i. Period since Firm/ Contractor is in construction business													
Up to 5 years	1												
Up to 10 years					5		5	5				5	5
Above 10 Years		0				18				10	18		
(PEC Licence for each year)	Not ok (C-3)	Not ok (C-5)	ok (C-A)	ok (C-2)	ok (C-1)	ok (C-1)	Not ok (C-3)	Not ok (C-3)	Not ok (C-3)	ok (C-A)	ok (C-A)	Not ok (C-3)	Not ok (C-3)
ii. Office Facilities (Total 05 Marks)													
In Sindh Province	3.8	3.0	3.8	3.0	0.0		8.8	3.8	3.8	3.8	3.8		3.0
In any other province/ Islamabad	1	0	0		1		1	8	1	8	1	1	0
Outside Country	0	0	0		1		0	8	0	0	0		0
Note:													
Support documentation must be provided for (i) to (ii) above.													
Total of Sheet 2 / 5 CrO to Summary of Evaluation Criteria	5.0	3.8	3.8	3.0	7.8	18.0	6.8	8.8	4.8	13.0	14.8	6.8	8.0

Abdul Rehman Soomro
ABDUL REHMAN SOOMRO
 ASSISTANT EXECUTIVE ENGINEER
 SUB-DIVISION-DAUR

Shahid Qasbi Khero
SHAHID QASBI KHERO
 EXECUTIVE ENGINEER
 DRAINAGE DIVISION SHAHEED BENAZIRABAD

Shahid Khan Layho
SHAHID KHAN LAYHO
 PROJECT DIRECTOR SCARP (NRI),
 SHAHEED BENAZIRABAD

Khairuddin Khairpur
KHAIRUDDIN KHAIROPUR
 PROJECT DIRECTOR
 SCARP, KHAIROPUR

Boring & Installation of 250 Tubewells on Solar Energy to Control the Water Table in Different Districts

DESCRIPTION	Maximum Points	1/26	2/26	3/26	4/26	5/26	6/26	7/26	8/26	9/26	10/26	11/26	12/26	Madani Engineering Construction Co. Pvt. Ltd. Cemon JV
B) General Experience Record (Total 35 Marks)														
i) Projects of similar nature and Completed over last 05 years (Boring & Installation of Tubewells)														
01 - project	4	4	4	0	4	4	4	4	4	4	4	4	4	4
02 - project	4	4	4	0	4	4	4	4	4	4	4	4	4	4
03 - project	4	4	4	0	4	4	4	4	4	4	4	4	4	4
04 - project	4	4	4	0	4	4	4	4	4	4	4	4	4	4
05 - project	4	4	4	0	4	4	4	4	4	4	4	4	4	4
ii) Projects of similar nature and completed (15 Marks) Project having cost 200 Million or above)														
01 - project	5		5	0	0	5								
02 - project	5			0	0		5							
03 - project	5			0	0		5							
Note: Scorecard documentation must be provided for (i) to (ii) above.	ok	ok			ok				ok			ok	ok	
Total of Sheet 3 of 6 C/O to Summary of Evaluation Cr	35.0	20.0	9.0	0.0	4.0	21.0	31.0	20.0	35.0	6.0	35.0	8.0	35.0	35.0

Abdul Rehman Soomro
ABDUL REHMAN SOOMRO
 ASSISTANT EXECUTIVE ENGINEER
 SUB-DIVISION-DAUR

Sarif Iqbal Khero
SARIF IQBAL KHERO
 EXECUTIVE ENGINEER
 DRAINAGE DIVISION SHAHEED BENAZIRABAD

Khair Muhammad Dahri
KHAIR MUHAMMAD DAHRI
 PROJECT DIRECTOR
 SCARP, KHAIRPUR

Shahid Khan Lakho
SHAHID KHAN LAKHO
 PROJECT DIRECTOR
 SCARP, SUKKUR

Bhai Khan Lakho
BHAI KHAN LAKHO
 PROJECT DIRECTOR
 SCARP (NR),
 SHAHEED BENAZIRABAD

Boring & Installation of 250 Tubewells on Solar Energy to Control the Water Table in Different Districts

DESCRIPTION	Maximum Points	Mir Muhammad & Sharif Hussain Abro JV	M/S Zaheer Uddin Memon	Haji Sirajuddin Soomro	M/S Zawal & A.S	Matracon-Clary-ZKB Joint Venture	M/S Saeed Khan Construction Company	Solar Tech Private Limited	M/s Khalid Masood Channa	Indus Construction Company	Mian Abdul Jabbar & Co.	Builder Associates	3 W Systems	Abdul Qayoom Mazari
B) General Experience Record (Total 35 Marks)														
i) Projects of similar nature and completed over last 05 years (Boring & Installation of Tubewells)														
01 - project	4	4	0	4	4	4	4	4	4	0	2	4	4	4
02 - project	4		0	0	4	0	4	4	4	0	2	4	4	
03 - project	4		0	0	4	0	4	4	4	0	0	4	4	
04 - project	4		0	0		0	0	4		0	0		4	
05 - project	4		0	0		0	0	4		0	0		4	
ii) Projects of similar nature and cumm (15 Marks): Project having cost 200 Million or above)														
01 - project	5	0	0	0	5	0	5	5	5	0	5	5	5	5
02 - project	5	0	0	0	5	0	5	5	5	0	5	5	5	5
03 - project	5	0	0	0	5	0	5	5	5	0	5	5	5	5
Note: Support documentation must be provided for (i) to (ii) above.		ok							ok					ok
Total of Sheet 3 / 6 C/O to Summary of Evaluation Cr	35.0	4.0	0.0	4.0	27.0	4.0	22.0	35.0	13.0	0.0	14.0	17.0	35.0	14.0

Abdul Rehman Soomro
ABDUL REHMAN SOOMRO
 ASSISTANT EXECUTIVE ENGINEER
 SUB-DIVISION-DAUR

Abdul Rehman Soomro
ABDUL REHMAN SOOMRO
 ASSISTANT EXECUTIVE ENGINEER
 SUB-DIVISION-DAUR

Zariqbal Khero
ZARIQBAL KHERO
 EXECUTIVE ENGINEER
 DRAINAGE DIVISION SHAHEED BENAZIRABAD

Khair Ahmad Bahri
KHAIR AHMAD BAHRI
 PROJECT DIRECTOR
 SCARP, KHAIRPUR

Ghulam Farooque Chohan
GHULAM FAROOQUE CHOHAN
 PROJECT DIRECTOR
 SCARP, SUKKUR

Braikhan Lakho
BRAIKHAN LAKHO
 PROJECT DIRECTOR
 SCARP (NR),
 SHAHEED BENAZIRABAD

Boring & Installation of 250 Tubewells on Solar Energy to Control the Water Table in Different Districts

DESCRIPTION	Maximum Points	Deep Rock Drilling Pvt. Ltd.	Sher Muhammad Mugheri & Co	Muhandasee (Pvt.) Ltd.	Mis Nimitaz & Company	Pak Oasis Industries (Pvt.) Pakistan	Nordin S. Shaikh	MS Modern Equipment Services and Engineering Consultants - MESEC	HMA Pumps (Pvt.) Ltd.	Zindan Services Limited	EBR Energy (Pvt.) Limited	Mr. Muhammad Sorro	KSB Pumps Company Limited	Madam Engineering Construction Co/ Cernon JV
(C) Personnel Capabilities required for this project (Total 20 Marks)		1/26	2/26	3/26	4/26	5/26	6/26	7/26	8/26	9/26	10/26	11/26	12/26	13/26
1 BSC (Civil Engg.) BE (Civil) Engineers registered with PEC with experience of 5 years and above (2 Nos.)														
(i) Qualification														
M.Sc. (Engineering)	2	0	0	2	0	2	1		1	0	2	1		0
B.E. / B.Sc. (Engineering)	OK	ok	ok	ok	ok	ok	ok				ok		ok	ok
Experience														
05-10 years	3											3		
above 10 years	5	5	5			5	5		5	5	5		5	5
One year continuous employment with the firm (Tax Challans)	OK													
2 Diploma in Civil Engineering, with experience of 2 years or above (4 Nos.)														
(i) Qualification														
D.A.E.	OK													
Experience														
above 02 years	10	3	10		3	7	0		8			4		
02 years experience											10		10	0
One year continuous employment with the firm	OK													
Total of Sheet 4 / 6 C/O to Summary of Evaluation Criteria	20	7.5	15.0	2.0	2.5	14.0	6.0	0.0	14.0	5.0	17.0	8.0	15.0	5.0

Abdul Rehman Soomro
ABDUL REHMAN SOOMRO
 ASSISTANT EXECUTIVE ENGINEER
 SUB-DIVISION-DAUR

Zarif Iqbal Khero
ZARIF IQBAL KHERO
 EXECUTIVE ENGINEER
 DRAINAGE DIVISION SHAHEED BENAZIRABAD

Khair Mubashir Dahri
KHAIR MUBASHIR DAHRI
 PROJECT DIRECTOR
 SCARP, KHAIRPUR

Ghulam Farooq Chohan
GHULAM FAROOQ CHOHAN
 PROJECT DIRECTOR
 SCARP, SUKKUR

Bhai Khan Lakho
BHAI KHAN LAKHO
 PROJECT DIRECTOR SCARP (NR),
 SHAHEED BENAZIRABAD

Boring & Installation of 250 Tubewells on Solar Energy to Control the Water Table in Different Districts

DESCRIPTION	Maximum Points	Mir Muhammad & Shafiq Hussain Aben JV	M/S Zahoor Uddin Memon	Haji Sirajuddin Soomro	M/S Zewar A.S	Marracom-City-ZKB Joint Venture	M/S Saeed Khan Construction Company	Solar Tech Private Limited	M/S Khalid Masood Charata	Indus Construction Company	Mian Abdul Jabbar & Co.	Builder Associates	3 W Systems	Abdul Qayyum Mazari
(C) Personnel Capabilities required for this project (Total 20 Marks)														
1 BSC (Civil Engg./ BE (Civil) Engineers registered with PEC with experience of 5 years and above (2 Nos.)														
(i) Qualification	2	0	0	0	0	0	0	2	1	0	0	0	0	0
M.Sc. (Engineering)	OK			ok		ok		ok	ok		ok	ok	ok	ok
B.E. / B.Sc. (Engineering)	3	3							3					3
Experience	5	5	0	5	5	5	5	5		5	5	5	5	
05-10 years above 10 years	OK													
One year continuous employment with the firm (Tax Challans)														
2 Diploma in Civil Engineering, with experience of 2 years or above (4 Nos.)														
(i) Qualification	OK													
D.A.E.														
Experience	10	4	0	7.5	10	5	7.5	10	6.5	0	10	3	5	5.0
above 02 years														
02 years experience														
One year continuous employment with the firm	OK													
Total of Sheet 4 / 6 C/O to Summary of Evaluation Criteria	20	12.0	0.0	12.5	15.0	10.0	12.5	17.0	10.5	5.0	15.0	7.5	10.0	8.0

Abdul Rehman Soomro
ABDUL REHMAN SOOMRO
 ASSISTANT EXECUTIVE ENGINEER
 SUB-DIVISION-DAUR

Zarif Iqbal Khero
ZARIF IQBAL KHERO
 EXECUTIVE ENGINEER
 DRAINAGE DIVISION SHAHEED BENAZIRABAD

Khair Mubashir
KHAIR MUBASHIR
 PROJECT DIRECTOR
 SCARP, KHAIRPUR

GHulam Farooq Chohan
GHULAM FAROOQ CHOHAN
 PROJECT DIRECTOR
 SCARP, SUKKUR

Bhai Khan Lakho
BHAI KHAN LAKHO
 PROJECT DIRECTOR SCARP (NR),
 SHAHEED BENAZIRABAD

Boring & Installation of 250 Tubewells on Solar Energy to Control the Water Table in Different Districts

DESCRIPTION	Maximum Points	Deep Rock Drilling Pvt. Ltd.	Sher Muhammad Mughler & Co	Multaniseer (Pvt.) Ltd.	Mis Mumtaz & Company	Pak Overseas Industries (Pvt.) Pakistan	Nasir S. Shaikh	M/S Modern Equipment Services and Engineering Consultants MESEC	HMA Pumps (Pvt.) Ltd.	Zindagi Services Limited	ESR Energy Pakistan (Pvt.) Limited	Mir Muhammad Sano	KSB Pumps Company Limited	Madani Engineering Construction Co. Chaman JV
(i) EQUIPMENTS CAPABILITY:- a) Moveable assets (Machinery) b) Moveable assets (Tool and Plant)														
f) Excavators (10-points) Own 3 Nos 100% 2 Nos 80%	2		2.0	2.0	2.0	2.0	2.0	2.0	2.0	2.0	2.0	2.0	2.0	2.0
(ii) Pumping sets (10) Own 3 Nos 100% 2 Nos 80%	2			2.0										
(iii) Rig Machine for Drilling of Tubewells Own 4 Nos 100% 3 Nos 80% 2 Nos 60%	4	4.0					0.0			4.0				
(iv) Mobile Cranes 20 ton (10) Own 2 Nos 100% 1 Nos 80%	2		1.2						2.4		1.0			
(v) Air Compressor (18) Own 2 Nos 100% 1 Nos 80%	2.0			2.0										
(vi) Concrete Mixers (18) Own 2 Nos 100% 1 Nos 80%	2.0										1.0			
(vii) Generator 20 KVA (02) Own 2 Nos 100% 1 Nos 80%	2.0		2.0			2.0	2.0	2.0	2.0	2.0	2.0	2.0	2.0	2.0
(viii) Tractor with Front Blade and Trolley Own 2 Nos 100% 1 Nos 80%	2.0				2.0									
(ix) Leasing instrument (10-Points) Own 2 Nos 100% 1 Nos 80%	2													
Total of Sheet 5, 6, 7 & 8 in Summary of Evaluation Criteria	28	4	13.2	8	4.0	13.5	18.0	10.8	9.2	15.6	5.2	5.0		10.8

ABDUL REHMAN SOOMRO
ASSISTANT EXECUTIVE ENGINEER
SUB-DIVISION-DAUR

DR. IQBAL KHORO
EXECUTIVE ENGINEER
DRAINAGE DIVISION SHAHEED BENAZIRABAD

KHAWAJA ABUL KALAM
PROJECT DIRECTOR
SCARP, KHAIRPUR

GHAI KHAN LAMHO
PROJECT DIRECTOR (NRI)
SHAHEED BENAZIRABAD

GHULAM FAROOQ
PROJECT DIRECTOR

Boring & Installation of 250 Tubewells on Solar Energy to Control the Water Table in Different Districts

DESCRIPTION	Mir Muhammad & Shaikat Hussain Ahsan JV	M/S Zahoor Uddin Wemson	Haji Sirajuddin Soomra	M/S Tawar & A S	Marradon-Clay ZMG Joint Venture	M/S Saqad Khan Construction Company	Solar Tech Private Limited	M/S Khalid Maksud Channa	Indus Construction Company	M/S Abul Jabbar & Co.	Builder Associates	3 W Systems	About Claypool (Mazari)
(D) EQUIPMENTS CAPABILITY: (Total 20 Marks)	14/26	15/26	16/26	17/26	18/26	19/26	20/26	21/26	22/26	23/26	24/26	25/26	26/26
a) Movable assets (Machinery) (150-points)													
i) Movable assets (Machinery)													
ii) Movable assets (Tool and Plant)													
(i) Excavators (10-points)													
• Own													
• Hire	2.0	3.0	2.0	2.0	2.0	2.0	2.0	2.0	2.0	2.0	2.0	2.0	2.0
3 Nos 100%													
2 Nos 80%													
(ii) Pumping sets (10)													
• Own													
• Hire													
3 Nos 100%													
2 Nos 80%													
(iii) Rig Machine for Drilling of Tubewells													
• Own													
• Hire													
4 Nos 100%													
3 Nos 80%													
2 Nos 60%													
(iv) Mobile Cranes 20 ton (15)													
• Own													
• Hire													
2 Nos 100%													
1 Nos 80%													
(v) Air Compressor (10)													
• Own													
• Hire													
2 Nos 100%													
1 Nos 80%													
(vi) Concrete Mixers (10)													
• Own													
• Hire													
2 Nos 100%													
1 Nos 80%													
(vii) Generator 20 KVA (02)													
• Own													
• Hire													
2 Nos 100%													
1 Nos 80%													
(viii) Tractor with Front Blade and Trolley													
• Own													
• Hire													
2 Nos 100%													
1 Nos 80%													
b) Movable assets (Tool and Plant) (50-points)													
(i) Levelling instrument (10-Points)													
• Own													
• Hire													
2 Nos 100%													
1 Nos 80%													
Total of Sheet 5, 6, C, D to Summary of Evaluation Criteria	5.0	4.8	16.0	10.6	18.8	6.6	10.0	6.0	10.0	15.4	25.0	10.0	4.5

Abdullah
ABDUL REHMAN SOOMRO
ASSISTANT EXECUTIVE ENGINEER
SUB-DIVISION-DAUR

Zarif Iqbal Khero
ZARIF IQBAL KHERO
EXECUTIVE ENGINEER
DRAINAGE DIVISION SHAHEED BENAZIRABAD

Khalid Maksud Channa
KHALID Maksud CHANNA
PROJECT DIRECTOR
SCARP, KHAIRPUR

Bilal Akhro
BILAL AKHRO
PROJECT DIRECTOR SCARP (NR)
SHAHEED BENAZIRABAD

Ghulam Farooque Channa
GHULAM FAROOQUE CHANNA
PROJECT DIRECTOR

Boring & installation of 250 Tubewells on Solar Energy to Control the Water Table in Different Districts

DESCRIPTION	Maximum Points	Deep Rock Drilling (Per Ltd)	Sheer Mehmood Nighans & Co	Mubarekseen (Pvt) Ltd	Miz Muneer & Company	Pak Oasis Industries (Pvt) Pakistan	Noordin S Shah	M/S Modern Equipment Services and Engineering Consultants - MESFO	HMA Pumps (Pvt) Ltd	Abdul Qayyum Marazi	Zindagi Services Limited	EBK Energy Pakistan (Pvt) Limited	M/S. Muhammad Saroo	KSA Pumps Company Limited	Medium Engineering Construction Cal Demon JV
Financial Capabilities	Total 10 Marks	1/26	2/26	3/26	4/26	5/26	6/26	7/26	8/26	9/26	10/26	11/26	12/26	13/26	
a	Audited Financial Statements for the last five years	OK	OK (15 years)	OK	OK	OK (15 years)	OK	OK	OK (15 years)	OK	OK (15 years)	OK	OK (15 years)	OK (15 years)	
b	Income Tax Registration	OK	OK	OK	OK	OK	OK	OK	OK	OK	OK	OK	OK	OK	
c	Income Tax Statement	OK	OK	OK	OK	OK	OK	OK	OK	OK	OK	OK	OK	OK	
d	Working Capital in hand for this project work (Bank Statement)	OK	OK	OK	OK	OK	OK	OK	OK	OK	OK	OK	OK	OK	
e	Letter from bank stating financial soundness, stability & credit worthiness.	OK	OK	OK	OK	OK	OK	OK	OK	OK	OK	OK	OK	OK	
	Total of Sheet 6 of 6 (Total No. Summary of 15 sheets) of the 6	4	10	0	10	10	10	2	4	0	0	10	10	10	

ABDUL REHMAN SOOMRO
ASSISTANT EXECUTIVE ENGINEER
SUB-DIVISION DAUR

SAFI QBAL KHORO
EXECUTIVE ENGINEER
DRAINAGE DIVISION SHAHEED BENAZIRABAD

KHAIR KHAN KHAN
PROJECT DIRECTOR
SCARP, KHAIROPUR

BHAI KHAN LAKHO
PROJECT DIRECTOR SCARP (NR),
SHAHEED BENAZIRABAD

GHULAM FAROOQUE CHANAR
PROJECT DIRECTOR
SCARP, SUKKUR

Boring & Installation of 250 Tubewells on Solar Energy to Control the Water Table in Different Districts


DESCRIPTION	Mr. Muhammad & Sharif Hussain Abro JV/ Mr. Muhammad & Sharif Hussain Abro JV	M/S Zaher Uddin Mirmon	Mr. Sirajuddin Soomro	M/S Zawal & A.S	Muzoon-Clary ZKE Joint Venture	M/S Saeed Khan Construction Company	Solar Tech Private Limited	M/S Khalid Masood Channa	Indus Construction Company	Khan Abasi Jabbar & Co	Bulger Associates	3 W Systems	Abdul Qayyum Khan
Maximum Points	14/26	16/26	16/26	17/26	18/26	19/26	20/26	21/26	22/26	23/26	24/26	25/26	26/26
4 Financial Capabilities													
a Audited Financial Statements for the last five years			OK 12 years			Not yet 12 years							
b Income Tax Registration													
Yes													
No													
c Income Tax Statement													
d Working Capital in hand for this project work (Bank Statements)													
Letter from bank stating financial soundness, stability & credit worthiness.													
Total of Sheet 5 to 8 (25) in Summary of Evaluation Sheet - 4	10.0	10	10	10	10	10	C	10	0	10	10	0	10


ABDUL REHMAN SIDDIQ
 ASSISTANT EXECUTIVE ENGINEER
 SUB-DIVISION-DAUR


ZAMEER QBAL KHERO
 EXECUTIVE ENGINEER
 DRAINAGE DIVISION SHAHEED BENAZIRABAD


KHAIRUDDIN KHAN
 PROJECT DIRECTOR
 SCARP-KHAIRPUR


BRAI KHAN LAKHD
 PROJECT DIRECTOR SCARP (NR)
 SHAHEED BENAZIRABAD


GHULAM FAROOQ
 PROJECT DIRECTOR
 SCARP, SUKKUR

**BORING & INSTALLATION OF 250 TUBEWELLS ON SOLAR ENERGY TO
CONTROL THE WATER TABLE IN DIFFERENT DISTRICTS**
Contractors Evaluation Report on Prequalification of Firms / Constructors

1. Introduction

The Irrigation Department, Government of Pakistan has decided to carryout the work of boring & installation of 250 tube wells on solar energy to control the water table in different districts of Sindh province. The cost of the Work is to be borne by the Sindh Government. The Government of Sindh through Irrigation Department appointed the Project Director, SCRAP North Rohri Project, Shaheed Benazirabad, Development Region to carryout the work.

The following works (but not limited to) have been proposed to be carried out for boring & installation of 250 tube wells on solar energy to control the water table in different districts.

- To provide most economical, uninterrupted power supply through solar energy system & to save national exchequer in Millions of rupees.
- To irrigate/ reclaim the land and reduce salinity & water logging in the area more efficiently in comparison of existing vertical drainage system on electricity.
- To augment the canal supplies where the ground water is useable for irrigation purpose.

Project Director, SCRAP North Rohri Project, Shaheed Benazirabad, Development Region issued in the National Press, a Prequalification Notice for Firms/ Constructors for Civil Works to apply for pre-qualification which was published in newspapers on 1st January 2013. All the Firms / Constructors who were registered with Pakistan Engineering Council in category C-3 (Limit of Construction cost of Project Upto 200 million rupees) and Major Discipline (CE 10) were eligible to purchase the Document for Prequalification from office of the Project Director, SCRAP North Rohri Project, Shaheed Benazirabad, Development Region, Ph +92 0244 9370442, on payment of Rs.3,000/= (non-refundable). The document duly completed was to be submitted by the Firms/Constructors and JVs to the Project Director, SCRAP North Rohri Project, Shaheed Benazirabad, Development Region. The last date of submission was 15 January 2013.

Twenty Six (26) documents for prequalification from various contractors/ joints ventures of contractors were received by the Project Director, SCRAP North Rohri Project, Shaheed Benazirabad, Development Region as under;

1/26	M/s. Deep Rock Drilling Pvt Ltd.
2/26	M/s. Sher Muhammad Mugheri & Co
3/26	M/s. Muhandaseen (Pvt.) Ltd.
4/26	M/s. Mumtaz & Company
5/26	M/s. Pak Oasis Industries (Pvt.) Pakistan
6/26	M/s. Noor din & MBC & Sons JV
7/26	M/s. Modern Equipment Services and Engineering Consultants -- MESEC
8/26	M/s. HMA Pumps (Pvt.) Ltd.
9/26	M/s. Zindagi Services Limited
10/26	M/s. EBR Energy Pakistan (Pvt.) Limited
11/26	M/s. Mir Muhammad Sario
12/26	M/s. KSB Pumps Company Limited
13/26	M/s. Madani Engineering Construction Co/ Cemon JV
14/26	M/s. Mir Muhammad & Shafqat Hussain Abro JV
15/26	M/s. Zaheer Uddin Memon
16/26	M/s. Haji Sirajuddin Soomro
17/26	M/s. Zawar & A.S
18/26	M/s. Matracon-Clary-ZKB Joint Venure
19/26	M/s. Saeed Khan Construction Company
20/26	M/s. Solar Tech Private Limited
21/26	M/s. Khalid Masood Channa
22/26	M/s. Indus Construction Company
23/26	M/s. Mian Abdul Jabbar & Co.
24/26	M/s. Builder Associates
25/26	M/s. 3 W Systems
26/26	M/s. Abdul Qayoom Mazari

FIRST STAGE:

The application for pre-qualification for the works mentioned above has called through wide publicity. The last date for receipt was fixed on 15th January 2013 at 1100 Hrs, in accordance with the committee constituted by the Chief Engineer, Irrigation Development Region, Hyderabad vide Notification No. CEI/DEV/WB/253, dated 22.01.2013 (copy is attached as Annexure-I).

A meeting called for evaluation for pre-qualification of document submitted by the contractors/ firms on 05.02.2013 the office of the Executive Engineer, Drainage Division LBOD Shaheed Benazirabad.

The following members of the committee constituted under notification as specified above have attended the meeting (Attendance sheet is attached as annexure-3).

- | | |
|--|--------------------|
| 1. MR. BHAI KHAN LAKHO
Project Director
Scarp (NR), Shaheed Benazirabad | Chairman |
| 2. MR. KHAIR MUHAMMAD DAHRI
Project Director, SCARP Khairpur | Member |
| 3. MR. GHULAM FAROOQUE CHANNAR,
Project Director, SCARP Sukkur | Member |
| 4. MR. ZARIF IQBAL KHERO
Executive Engineer
Drainage Division LBOD Division
Shaheed Benazirabad | Member |
| 5. MR. ABDUR REHMAN SOOMRO
Assistant Executive Engineer,
Sub-Division Daur | Member / Secretary |

Due to the heavy load of work involved, the evaluation was completed on 18.03.2013.

2. Evaluation for Pre-qualification

The Chief Engineer, Irrigation Development in Sindh, Hyderabad vide letter # CE/DEV/WB/253 dated 22-01-2013, has constituted a committee of members mentioned above to evaluate the documents furnished by contractors for installation of 250 solar energy tube wells. The committee carried out the necessary evaluation.

The supporting documents attached by the firms / constructors and joint ventures were scrutinized and processed one by one based on compliance with:

- (i) the specific types of PEC Licence – category C-3 (Limit of Construction cost of Project Upto 200 million rupees) and Major Discipline CE 10 and,
- (ii) passing in the Evaluation Criteria in the Prequalification Documents

The status of various submissions is as under:

2.1 Compliance with specific type of PEC Licence:

The PEC Licenses were duly checked for the Category and Disciplines.

It was observed that category-wise, the category C-3 (Limit of Construction cost of Project Upto 200 million rupees) permits twenty two (22) firms/ constructors and joint ventures to participate in prequalification as under:

Serial Number 1/26	M/s. Deep Rock Drilling Pvt Ltd.
Serial Number 2/26	M/s. Sher Muhammad Mugheri & Co
Serial Number 3/26	M/s. Muhandaseen (Pvt.) Ltd.
Serial Number 4/26	M/s. Mumtaz & Company
Serial Number 5/26	M/s. Pak Oasis Industries (Pvt.) Pakistan
Serial Number 6/26	M/s. Noordin & MBC & Sons JV
Serial Number 08/26	M/s. HMA Pumps (Pvt.) Ltd.
Serial Number 09/26	M/s. Zindagi Services Limited
Serial Number 10/26	M/s. EBR Energy Pakistan (Pvt.) Limited
Serial Number 11/26	M/s. Mir Muhammad Sario
Serial Number 12/26	M/s. KSB Pumps Company Limited
Serial Number 13/26	M/s. Madani Engineering Construction Co/ Cemon JV
Serial Number 14/26	M/s. Mir Muhammad & Shafqat Hussain Abro JV
Serial Number 16/26	M/s. Haji Sirajuddin Soomro
Serial Number 17/26	M/s. Zawar & A.S
Serial Number 18/26	M/s. Matracon-Clary-ZKB Joint Venure
Serial Number 19/26	M/s. Saeed Khan Construction Company
Serial Number 21/26	M/s. Khalid Masood Channa
Serial Number 23/26	M/s. Mian Abdul Jabbar & Co.
Serial Number 24/26	M/s. Builder Associates
Serial Number 25/26	M/s. 3 W Systems
Serial Number 26/26	M/s. Abdul Qayoom Mazar

2.2 Compliance with Major Disciplines

The Major Discipline CE-10 is complied by all twenty two (22) of twenty two (22) intending bidders for the prequalification to forthcoming bid for the Work.

2.3 Passing in the Evaluation Criteria in the Prequalification Document

Also the above mentioned twenty two (22) firms / constructors and joint ventures as stated earlier, were required to pass in Evaluation Criteria by obtaining a minimum of 60 Marks out of 100 Marks. (Aggregate qualifying score is 60%, but it is mandatory to obtain 30% in each section.

The Evaluation Criteria comprises five (5) sections with marks allocated as under:

A.	Company Profile	15 Marks
B.	General Experience Record	35 Marks
C.	Personnel Capabilities required for the project	20 Marks
D.	Equipment Capability	20 Marks
E.	Financial Soundness/ Status	10 Marks
	Total	<u>100 Marks</u>

It is required to obtain 60 Marks to pass in the Evaluation Criteria mentioned above.

Accordingly the points scored by each firm / constructor and joint ventures under above five sections are tabulated on independent sheets showing all twenty two (22) firms for comparative study and attached as sheet Nr. 2 of 6 to 6 of 6 for the respective five sections. A summary of points scored is enclosed as Annexure-2 compiled in sheet Nr. 1 of 6 showing total points scored by each firm / constructor and joint ventures (attached as annexure-2).

A statement attached as Annexure-2 (Abstract) is also prepared showing Status of firms/ constructors and joint ventures based on "pass or fail" by obtaining a total of minimum 60 Marks required respectively as fixed in the Prequalification Document under Evaluation Criteria and details for the twenty two (22) bidders shown on the five sheets attached.

It will be observed from the statement showing status of the bidders enclosed as Annexure-3 that only twelve (12) firms / constructors and joint ventures out of 22 have passed Evaluation Criteria mentioned in the Prequalification Document are tabulated below:

Serial Number 2/26	M/s. Sher Muhammad Mugheri & Co
Serial Number 5/26	Pak Oasis Industries (Pvt.) Pakistan
Serial Number 6/26	M/s. Noordin & MBC & Sons JV
Serial Number 08/26	M/s. HMA Pumps (Pvt.) Ltd.
Serial Number 10/26	M/s. EBR Energy Pakistan (Pvt.) Limited
Serial Number 12/26	M/s. KSB Pumps Company Limited
Serial Number 13/26	M/s. Madani Engineering Construction Co/ Cemon JV
Serial Number 17/26	M/s. Zavar & A.S
Serial Number 19/26	M/s. Saeed Khan Construction Company
Serial Number 23/26	M/s. Mian Abdul Jabbar & Co.
Serial Number 24/26	M/s. Builder Associates
Serial Number 25/26	M/s. 3 W Systems

3. SUBMISSION OF FIRST STAGE TO SPPRA:

Accordingly, the above assessment was carried out by the Evaluation Committee for the prequalification to bid for the Work of "Boring & Installation of 250 Tube wells on solar Energy to Control the Water Table in Different Districts in Sindh".

The detailed evaluation report of the 1st Stage was submitted to SPPRA by the Project Director SCARP North Rohri vide his office letter No. PD/SNR/SBA/DB/1316/2013 dated: 12/7/2013 & re-submitted by the same office vide letter No. PD/SNR/SBA/DB/2246/2013 dated: 04/12/2013.

SECOND STAGE:

After completing the process of 1st Stage, the Project Director SCARP North Rohri through his office letter no. PD/SCARP/AB/805 dated 18.04.2013 (Annex-1) invited the prequalified contractors to collect the bidding documents and the opening of the bidding was scheduled on 06.05.2013.

But at the request of majority of the prequalified constructors/firms a pre-bid meeting was scheduled vide letter no. PD/SCARP/BD/840 dated: 25.4.2013 (Annex-2) and held by the project Director in his office on 02.05.2013. In the pre-bid meeting authorized representatives of all the prequalified firms/constructors have participated. The attendance sheet duly signed by the authorized representatives of the firms is annexed as Annex-3.

Looking to the complexity of the project the various issues like project packaging, technical viability of the project objective, availability of different kind of material in the market and their vendors, and detail deliberations were made with reference to the procuring agency's technical requirements. The bidders were also advised if they desire to submit their revised technical proposals following these discussions.

Various addendums resulting delay in the bidding process were issued following the consecutive request of bidders and trying to avoid any flaw in bidding process also suggested by the already engaged project consults i.e. G-3 Engineering Consultants (Pvt) Ltd. and the procuring agency's interest of acquiring the desired objectives has extended the dates of opening of final bid. The same are annexed as annex-4

At the advise of consultants and at the consequence of the discussions between the 04 Project Directors i.e. Directors SCARP Sukkur & Khairpur and Director Ghotki Canal Area Water Board having the 50, 25 and 25 tube wells proposed to be installed and the Project Director North SCARP Rohri being the custodian of 150 tube wells to be installed in central and lower Sindh has decided to bifurcate the bid in 04 packages. This was also discussed that due to change in directorate and locations falling in the jurisdiction of different Executive Engineers the financial in-fraternity will arise.

Therefore, the Project Director SCARP North Rohri vide his office letter no. PD/SCARP/BD/1531 dated: 19.8.2013 (Annex-5) has sent the Bidding Documents and advised the constructors/firms to submit the bid in 04 packages. The same was

scheduled to be opened on 09-09-2013. But this was postponed vide no. PD/SCARP/DB/1608 dated: 27.08.2013 (Annex-6) for the reasons that the majority of constructors/firms were registered with PEC in CA (no limit) category and therefore to provide opportunity for those firms to quote the bid for all four packages the bid was bifurcated in single bid in 4 parts. There was also an opportunity for others to quote for single part and it was decided that the award would base on lowest rate for individual part. If the single bidder quote lowest in all 4 parts then it will get the award.

Finally, the bidding document resubmitted by the project consultants to the Project Director for issuing the same to the prequalified constructors/firms was issued vide no. PD/SCARP/DB/2033 dated: 31.10.2013 (Annex-7) for the opening on 18.11.2013. Unfortunately, the said period also includes the Muharam-ul-Haram holidays and the constructors were facing a greater difficulty to preparing their bid securities from the scheduled banks of Pakistan therefore at their request, the date was extended up to 29.11.2013 vide letter no. PD/SCARP/DB/2136 dated: 13.11.2013 (Annex-8).

For the evaluation of bid including the scope of work encircling the whole project area the Chief Engineer Development in Sindh has re-constituted vide letter no. CEI/DEV/WB/3577 dated: 11.10.2013 (Annex-9). The committee includes all the Project Directors, Project Consultants and the representatives of other engineering departments to fulfill the obligation as envisaged in SPPRA ordinance. The Project Director SCARP North Rohri has sent all the members a letter vide No. PD/SCARP/BD/2182 dated: 25.11.2013 (Annex-10) to ensure their presence during the bidding process on 29.11.2013.

It was informed to the Evaluation Committee that the name of 03 Nos. Contractors were inadvertently included in the list of qualified contractors due to typing / clerical mistake, which has been clarified vide this office letter No. PD/SNR/DB/2147, dated 18.11.2013 (annex-11) and should not be included in bidding process.

On Nov 29, 2013 all the committee members gathered at the office of the Project Director SCARP North Rohri to accomplish the bidding process. The time of submission of bid was 1:0 pm while the opening of the bid was fixed on 3:0 pm. Till 1:0 pm only single firm i.e. M/S Oasis Industries (Pvt) Ltd. has submitted the bid.

At 3:0 pm the bid was opened before the committee members and the firm's representative. The box includes the Technical and Financial proposal therefore, the Technical proposal was opened for the evaluation whereas, the Financial proposal was placed unopened in the custody of Project Director SCARP North Rohri.

The evaluation of single technical proposal was carried by the committee and completed on 04.12.2013. The evaluation prepared is attached as annexure (Annex-12).


**Project Director
SCARP (NR),
Shaheed Benazirabad
Chairman**

(Annex-1)

OFFICE OF THE PROJECT DIRECTOR SCARP SHAHEED BENAZIRABAD

Tel:# Off: 0244-9370442
Fax:# 0244-9370441
Email Add: pdscarp_sba@yahoo.com

NO.PD/SCARP/DB/ 805
DATED: 18/01/2013.

To,

The G3 Engineering Consultants (Pvt.) Ltd.
In Association with B.M Consulting Engineers,
House No. 32-A/2, Zafar Ali Road,
Gulberg-V, Lahore.
Ph: (92-42) 35779413, 35779414

Subject:- **BORING & INSTALLATION OF 250 TUBEWELLS ON SOLAR ENERGY TO CONTROL THE WATER TABLE IN DIFFERENT DISTRICT.**

It is informed to your self that the Pre-qualification of Contractors for subject work were invited through leading newspapers, which were published in daily newspapers dated 02.01.2013 and also published on SPPRA Website dated 01.01.2013.

Twenty 26 documents for prequalification from various contractors/ joint ventures were received by this office, under which 21 firms/ constructors and joint ventures prequalified to bid.

Out of above 21 firms/ contractors, only (15) firms/ constructors and joint ventures have passed under Evaluation Criteria in the Pre-qualification documents as mentioned below:-

1.	M/S Sher Muhammad Mughcri & Co.
2.	M/S Noordin & MBC & Sons JV
3.	M/S HMA Pumps (Pvt) Ltd.
4.	M/S EBR Energy Pakistan (Pvt) Ltd:
5.	M/S KSB Pumps Company Ltd.
6.	M/S Madani Engineering Construction Co/ Cemcon JV.
7.	M/S Zawar & A.S.
8.	M/S Saeed Khan Construction Company.
9.	M/S Mian Abdul Jabbar & Co.
10.	M/S Builder Associates (Ovt) Ltd.
11.	M/S 3W Systems.
12.	M/S Mir Muhammad Sario Government Contractor
13.	M/S Khalid Masood Channa Government Contractor
14.	M/S Abdul Qayoom Mazari Government Contractor.
15.	M/S Pak Oasis Industries (Pvt) (Ltd)

Cont'd P...2....

P....2.....

The qualified firms/ contractors have been requested under this office letter No. PD/SCARP/DB/723 dated 11.04.2013 to direct their representative with the instructions to attend the office of undersigned upto **19.04.2013, latest by 15.00** hours alongwith written application for collecting Bidding Documents on payment of non-refundable fee of **Rs. 5,000/=**.

The Technical and Financial Proposals, one original and two photo copies may be submitted to this office on or before **06.05.2013 at 15.00** hours accompanied by a bid security of at least 2% of bid price or an equivalent amount in a freely convertible currency, which will be opened on same day at **15.30 hours** in the presence of intending bidder's representative who choose to attend the office of undersigned.

This is for your information.


9/2 (Bharat Lakho)
PROJECT DIRECTOR
SCARP (North Kohli)
Shaheed Benazirabad
for:

(Annex-2)

OFFICE OF THE PROJECT DIRECTOR SCARP SHAHEED BENAZIRABAD

Tel:# Off: 0244-9370442
Fax:# 0244-9370441
Email Add: pdscarp_sba@yahoo.com

NO.PD/SCARP/DB/710
DATED: 25/04/2013.

To,

The G3 Engineering Consultants (Pvt.) Ltd.
In Association with B.M Consulting Engineers,
House No. 32-A/2, Zafar Ali Road,
Gulberg-V, Lahore.
Ph: (92-42) 35779413, 35779414

Subject:- **BORING & INSTALLATION OF 250 TUBEWELLS ON SOLAR ENERGY TO CONTROL THE WATER TABLE IN DIFFERENT DISTRICT.**

Ref nec:- This office letter No. PD/SCARP/AB/805 dated 18.04.2013.

In continuation of this office letter No. mentioned above, it is to inform that all the qualified firms/ contractors have already been requested under this office letter No. PD/SCARP/DB/723 dated 11.04.2013 to submit Technical and Financial Proposals on **06.05.2013 at 15.00 hours** in the office of the undersigned, which will be opened on same day at 15.30 hours.

You are therefore requested to direct your representative with instructions to attend the office of undersigned in this connection to participate in the process of opening of Technical Proposals in presence of all intending firms/ Contractors.

It is informed that a Pre-Bid meeting will also be held on **02.05.2013 at 1.00 P.M** to discuss the issues/ problems relating to subject matter.

(Bhai Khan Lakho)
PROJECT DIRECTOR
SCARP (North Rohri)
Shaheed Benazirabad


1. Copy forwarded with compliments to the Chief Engineer, Irrigation Development in Sindh Hyderabad for favour of kind information.
2. Copy forwarded to the Executive Engineer Drainage Division I.BOD Shaheed Benazirabad for information.

Copy forwarded to:-

1.	M/S Sher Muhammad Mugheri & Co.
2.	M/S Noordin & MBC & Sons JV
3.	M/S HIMA Pumps (Pvt) Ltd.
4.	M/S EBR Energy Pakistan (Pvt) Ltd:
5.	M/S KSB Pumps Company Ltd.
6.	M/S Madani Engineering Construction Co/ Cemcon JV.

7.	M/S Zawar & A.S.
8.	M/S Saeed Khan Construction Company.
9.	M/S Mian Abdul Jabbar & Co.
10.	M/S Builder Associates (Ovt) Ltd.
11.	M/S 3W Systems.
12.	M/S Mir Muhammad Sario Government Contractor
13.	M/S Khalid Masood Channa Government Contractor
14.	M/S Abdul Qayoom Mazari Government Contractor.
15.	M/S Pak Oasis Industries (Pvt) (Ltd)

They are also requested to direct your representative to attend Pre-Bid meeting on **02.05.2013** at **1.00 P.M** in the office of undersigned to discuss the issues/problems concerning to subject matter.


(Bhai Khan Lakho)
PROJECT DIRECTOR
SCARP (North Rohri)
Shaheed Benazirabad

**LIST OF PARTICIPANTS
ATTENDED MEETING HELD ON 02.05.2013.**

Sr. No.	Name of Officer	Designation
1.	BHAI KHAN LAKHO	Project Director SBA- (SCARP) N/R.
2.	SABED MEHMOOD	Regional manager Solis & Solar HMA Pumps (Pvt) Ltd. 0334-3458852
3.	RIAZ AHMED SHAIKH	Operations Director 0302-840433 EBR Energy Pakistan (Pvt) Ltd.
4.	Muhammad Azam	PROJECT MANGER BUILDERS ASSOCIATES PVT LTD LAR
5.	SYED SALMAN	MANAGER KSB PUMPS
6.	TARIQ CHANNA	KHALID MASOOD CHANNA
7.	Zeshan Iqbal Sheikh	Machine Engineering Construction
8.	M. Saleem	3-w systems Rawalpindi Sales manager
9.	S. MUKARRAM SABED	PAK OASIS Industries
10.	ZAID HANIF	" " "
11.	MUHAMMAD ASIF IQBAL	PAK OASIS INDUSTRIES (PVT) LTD
12.	Noordin JV MBC & sons	
13.	Sheer Mohd Mughni	

(Annex-4)

OFFICE OF THE PROJECT DIRECTOR SCARP SHAHEED BENAZIRABAD

Tel:# Off: 0244-9370442
Fax:# 0244-9370441
Email Add: pdscarp_sba@yahoo.com

NO.PD/SCARP/DB/570
DATED: 7/5/2013.

Read:- This office letter No. PD/SCARP/DB/723 dated 11.04.2013.

ADDENDUM.

As per discussion in the meeting held on 02.05.2013 in the office of undersigned with the bidders/ firms who have passed the Evaluation Criteria, it is observed that the work of "Boring and installation of 250 Tubewells on Solary Energy" are not included in the bidding documents, hence it has been necessary to include the above works in the bidding documents. Therefore the undersigned is pleased to postpone the date of submission of Technical and Financial Proposals i.e 06.05.2013 at 15.00 Hours.

The new date for submission of Technical and Financial Proposals is now fixed as 30.05.2013.

A copy of Revised bidding documents will be issued shortly.

(Bhai Khan Lakho)
PROJECT DIRECTOR
SCARP (North Rohri)
Shaheed Benazirabad

1. Copy forwarded with compliments to the Secretary Irrigation Department Government of Sindh Karachi for favour of kind information.
2. The Managing Director Government of Sindh Public Procurement Regulatory Authority (SPPRA) Barrack No.8, Secretariat 4A, Court Road Karachi for favour of information.
3. Copy forwarded with compliments to the Chief Engineer, Irrigation Development in Sindh Hyderabad for favour of kind information.
4. Copy forwarded to the Executive Engineer Drainage Division I.BOD Shaheed Benazirabad for information.
5. Copy forwarded to the G3 Engineering Consultants (Pvt.) Ltd. In Association with B.M Consulting Engineers, House No. 32-A/2, Zafar Ali Road, Gulberg-V, Lahore for information.

Copy forwarded to:-

1.	M/S Sher Muhammad Mugheri & Co.
2.	M/S Noordin & MBC & Sons JV
3.	M/S HMA Pumps (Pvt) Ltd.
4.	M/S EBR Energy Pakistan (Pvt) Ltd.
5.	M/S KSB Pumps Company Ltd.
6.	M/S Madani Engineering Construction Co/ Cemcon JV.
7.	M/S Zavar & A.S.
8.	M/S Saeed Khan Construction Company.
9.	M/S Mian Abdul Jabbar & Co.
10.	M/S Builder Associates (Ovt) Ltd.
11.	M/S 3W Systems.
12.	M/S Mir Muhammad Sario Government Contractor
13.	M/S Khalid Masood Channa Government Contractor
14.	M/S Abdul Qayoom Mazari Government Contractor.
15.	M/S Pak Oasis Industries (Pvt) (Ltd)

(Bhai Khan Lakho)
PROJECT DIRECTOR
SCARP (North Rohri)
Shaheed Benazirabad

OFFICE OF THE PROJECT DIRECTOR SCARP SHAHEED BENAZIRABAD

Tel:# Off: 0244-9370442

Fax:# 0244-9370441

Email Add: pdscarp_sba@yahoo.com

NO.PD/SCARP/DB/1017


DATED: 29/05/2013.

Read:- This office letter No. PD/SCARP/DB/870 dated 02.05.2013.

ADDENDUM.

The date for submission of Technical and Financial Proposals which was fixed on 30.05.2013, is hereby postponed. The new date for submission of the Technical and Financial Proposals is now fixed as 17.06.2013 at 15.00 Hours


A copy of Revised bidding documents will be issued shortly.


(Bhai Khan Lakho)
PROJECT DIRECTOR
SCARP (North Rohri)
Shaheed Benazirabad

1. Copy forwarded with compliments to the Secretary Irrigation Department Government of Sindh Karachi for favour of kind information.
2. The Managing Director Government of Sindh Public Procurement Regulatory Authority (SPPRA) Barrack No.8, Secretariat 4A, Court Road Karachi for favour of information.
3. Copy forwarded with compliments to the Chief Engineer, Irrigation Development in Sindh Hyderabad for favour of kind information.
4. Copy forwarded to the Executive Engineer Drainage Division LBOD Shaheed Benazirabad for information.
5. Copy forwarded to the G3 Engineering Consultants (Pvt.) Ltd. In Association with B.M Consulting Engineers, House No. 32-A/2, Zafar Ali Road, Gulberg-V, Lahore for information.

Copy forwarded to:-

1.	M/S Sher Muhammad Mugheri & Co.
2.	M/S Noordin & MBC & Sons JV
3.	M/S HMA Pumps (Pvt) Ltd.
4.	M/S EBR Energy Pakistan (Pvt) Ltd:
5.	M/S KSB Pumps Company Ltd.
6.	M/S Madani Engineering Construction Co/ Cemcon JV.
7.	M/S Zawar & A.S.
8.	M/S Saeed Khan Construction Company.
9.	M/S Mian Abdul Jabbar & Co.
10.	M/S Builder Associates (Ovt) Ltd.
11.	M/S 3W Systems.
12.	M/S Mir Muhammad Sario Government Contractor
13.	M/S Khalid Masood Channa Government Contractor
14.	M/S Abdul Qayoom Mazari Government Contractor.
15.	M/S Pak Oasis Industries (Pvt) (Ltd)


(Bhai Khan Lakho)
PROJECT DIRECTOR
SCARP (North Rohri)
Shaheed Benazirabad

(Annex-4)

OFFICE OF THE PROJECT DIRECTOR SCARP SHAHEED BENAZIRABAD

Tel:# Off: 0244-9370442
Fax:# 0244-9370441
Email Add: pdscarp_sba@yahoo.com

NO.PD/SCARP/DB/ 1161
DATED: 25-06/2013.

Read:- This office letter No. PD/SCARP/DB/870 dated 02.05.2013.

ADDENDUM.

The date for submission of Technical and Financial Proposals which was fixed on 17.06.2013, is hereby postponed. The new date for submission of the Technical and Financial Proposals is now re-fixed as 15.07.2013 at 15.00 Hours

A copy of Revised bidding documents will be issued shortly.

(Bhai Khan Lakho)
PROJECT DIRECTOR
SCARP (North Rohri)
Shaheed Benazirabad

1. Copy forwarded with compliments to the Secretary Irrigation Department Government of Sindh Karachi for favour of kind information.
2. The Managing Director Government of Sindh Public Procurement Regulatory Authority (SPPRA) Barrack No.8, Secretariat 4A, Court Road Karachi for favour of information.
3. Copy forwarded with compliments to the Chief Engineer, Irrigation Development in Sindh Hyderabad for favour of kind information.
4. Copy forwarded to the Executive Engineer Drainage Division LBOD Shaheed Benazirabad for information.
5. Copy forwarded to the G3 Engineering Consultants (Pvt.) Ltd. In Association with B.M Consulting Engineers, House No. 32-A/2, Zafar Ali Road, Gulberg-V, Lahore for information.

Copy forwarded to:-

1.	M/S Sher Muhammad Mugheri & Co.
2.	M/S Noordin & MBC & Sons JV
3.	M/S LiMA Pumps (Pvt) Ltd.
4.	M/S EBR Energy Pakistan (Pvt) Ltd.
5.	M/S KSB Pumps Company Ltd.
6.	M/S Madani Engineering Construction Co/ Cemcon JV.
7.	M/S Zawar & A.S.
8.	M/S Saeed Khan Construction Company.
9.	M/S Mian Abdul Jabbar & Co.
10.	M/S Builder Associates (Ovt) Ltri.
11.	M/S 3W Systems.
12.	M/S Mir Muhammad Sario Government Contractor
13.	M/S Khalid Masood Channa Government Contractor
14.	M/S Abdul Qayoom Mazari Government Contractor.
15.	M/S Pak Oasis Industries (Pvt) (Ltd)

(Bhai Khan Lakho)
PROJECT DIRECTOR
SCARP (North Rohri)
Shaheed Benazirabad

(Annex-5)

OFFICE OF THE PROJECT DIRECTOR SCARP SHAHEED BENAZIRABAD

Tel:# Off: 0244-9370442
Fax:# 0244-9370441
Email Add: pdscarp_sba@yahoo.com

NO.PD/SCARP/DB/ 1531
DATED: 19/08/2013.

To,

M/S Noordin & MBC & Sons JV
364A, Roop Mehal, Hirabad Hyderabad.
Tel: 022-2612005.

Subject:- **BORING & INSTALLATION OF 250 TUBEWELLS ON SOLAR ENERGY TO CONTROL THE WATER TABLE IN DIFFERENT DISTRICT.**

The following (04 Nos.) Bidding documents for the Scheme "Boring and Installation of 250 Tubewells on Solar Energy to Control the Water Table in Different Districts" is submitted herewith.


1. Installation of 25 Nos. Tubewells in SCARP Khairpur.
2. Installation of 25 Nos. Tubewells in SCARP Ghotki.
3. Installation of 50 Nos. Tubewells in SCARP Sukkur.
4. Installation of 150 Tubewells in Shaheed Benazirabad.

You are requested to please submit the Technical and Financial Proposals, one original and two photo copies to this office on or before **09.09.2013 at 15.00** hours accompanied by a bid security of at least 2% of bid price or an equivalent amount in a freely convertible currency, which will be opened on same day at **15.30 hours** in the presence of intending bidder's representative who choose to attend the office of undersigned.

Also please submit the following charges of above bidding documents while submitting the Technical and Financial Proposals.

1.	Documents preparation Fee (in shape of pay order), in favour of Project Director SCARP North Rohri Shaheed Benazirabad.	Rs: 5,000/=
2.	T.C.S Courier Charges	Rs:1,100/=
	Total:-	Rs:6,100/=

D.A/As above.


 (Abdul Rehman Nizamani)
 PROJECT DIRECTOR
 SCARP (North Rohri)
 Shaheed Benazirabad

OFFICE OF THE PROJECT DIRECTOR SCARP SHAHEED BENAZIRABAD

Tel:# Off: 0244-9370442

NO.PD/SCARP/DB/ 1608

Fax:# 0244-9370441

DATED: 27/08/2013.

Email Add: pdscarp_sba@yahoo.com

Read:- This office letter No. PD/SCARP/DB/1531 dated 19.08.2013.

ADDENDUM.

The package wise (04 Nos.) bidding documents for the Scheme "Boring and installation of 250 Tubewells on Solary Energy to control the Water Table in different Districts" issued vide this office letter No. given in permeable above, where in date for submission of Technical and Financial Proposals was fixed as 09.09.2013 is hereby cancelled/ withdrawn with the reasons for revision of packages.

A copy of Revised bidding documents and date for submission of Technical and Financial Proposals will be intimated shortly.

(Abdul Rehman Nizamani)
PROJECT DIRECTOR
SCARP (North Rohri)
Shaheed Benazirabad.

1. Copy forwarded with compliments to the Chief Engineer, Irrigation Development in Sindh Hyderabad for favour of kind information.
2. Copy forwarded to the Executive Engineer Drainage Division LBOD Shaheed Benazirabad for information.
3. Copy forwarded to the G3 Engineering Consultants (Pvt.) Ltd. In Association with B.M Consulting Engineers, House No. 7/B Unit No.3, Latifabad Hyderabad. for information.

Copy forwarded to:-

1.	M/S Sher Muhammad Mugheri & Co.
2.	M/S Noordin & MBC & Sons JV
3.	M/S HMA Pumps (Pvt) Ltd.
4.	M/S EBR Energy Pakistan (Pvt) Ltd:
5.	M/S KSB Pumps Company Ltd.
6.	M/S Madani Engineering Construction Co/ Cemcon JV.
7.	M/S Zawar & A.S.
8.	M/S Saeed Khan Construction Company.
9.	M/S Mian Abdul Jabbar & Co.
10.	M/S Builder Associates (Ovt) Ltd.
11.	M/S 3W Systems.
12.	M/S Mir Muhammad Sario Government Contractor
13.	M/S Khalid Masood Channa Government Contractor
14.	M/S Abdul Qayoom Mazari Government Contractor.
15.	M/S Pak Oasis Industries (Pvt) (Ltd)

(Abdul Rehman Nizamani)
PROJECT DIRECTOR
SCARP (North Rohri)
Shaheed Benazirabad.

OFFICE OF THE PROJECT DIRECTOR SCARP SHAHEED BENAZIRABAD

Tel:# Off: 0244-9370442
 Fax:# 0244-9370441
 Email Add: pdscarp_sba@yahoo.com

NO.PD/SCARP/DB/ 2033
 OATED: 31/10/2013.

To,


M/S Saeed Khan Construction Company.
 Karim Rahim House Block No. B/2 Qasimabad, Hyderabad
 Tel: 022-2650659 Fax: 022-2655566

Subject:- **BORING & INSTALLATION OF 250 TUBEWELLS ON SOLAR ENERGY TO CONTROL THE WATER TABLE IN DIFFERENT DISTRICT.**

The Revised Bidding documents for the Scheme "Boring and Installation of 250 Tubewells on Solar Energy to Control the Water Table in Different Districts" of Sindh Province is submitted herewith.

You are requested to please submit the Technical and Financial Proposals, separately sealed and sent in single envelope containing one original and two photo copies to this office on or before **18.11.2013 at 15.00** hours accompanied by a bid security of 2% of bid price in favour of Executive Engineer Drainage Division LBOD Shaheed Benazirabad from any schedule Bank of Pakistan. The same will be opened on same day at **15.30 hours** in the presence of Committee and the intending bidder's representative who choose to attend the office of undersigned.

D.A/As above.


 (Abdul Rehman Nizamani)
 PROJECT DIRECTOR
 SCARP (North Roha)
 Shaheed Benazirabad

1. Copy forwarded with compliments to the Secretary Irrigation Department Government of Sindh Karachi for favour of kind information.
2. The Managing Director Government of Sindh Public Procurement Regulatory Authority (SPPRA) Barrack No.8, Secretariat 4A, Court Road Karachi for favour of information.
3. Copy forwarded with compliments to the Chief Engineer, Irrigation Development in Sindh Hyderabad for favour of kind information.
4. Copy forwarded to the Executive Engineer Drainage Division LBOD Shaheed Benazirabad for information.
5. Copy forwarded to the G3 Engineering Consultants (Pvt.) Ltd. In Association with B.M Consulting Engineers, House No. 7/B Unit No.3, Latifabad Hyderabad. for information.

OFFICE OF THE PROJECT DIRECTOR SCARP SHAHEED BENAZIRABAD

Tel:# Off: 0244-9370442

NO.PD/SCARP/DB/ 2136

Fax:# 0244-9370441

DATED: 13 / 11 / 2013.

Email Add: pdscarp_sba@yahoo.com

Through: E-mail / TCS / FAX

Read:- This office letter No. PD/SCARP/DB/2033 dated 31.10.2013.

ADDENDUM.

The date for submission of (Technical and Financial) Proposals for the Scheme "Boring and installation of 250 Tubewells on Solary Energy to control the Water Table in different Districts" fixed as 18.11.2013 vide this office letter No. preamble above is hereby extended on the request of majority of intending Contractors/ firms that they are facing difficulties to get the Bank Guarantee as required in bidding documents due to falling of Moharam-Ul-Harram and other Holidays. Therefore the new date is hereby fixed as 29.11.2013 upto 1.00 P.M, the Technical Proposals will be opened on same date upto 3.00 P.M. This extension is in the interest of healthy competition of the bidding process.

7 (Abdul Rehman Nizamani)
PROJECT DIRECTOR
SCARP North Rohri
Shaheed Benazirabad

1. Copy forwarded with compliments to the Secretary Irrigation Department Government of Sindh Karachi for favour of kind information.
2. The Managing Director Government of sindh Public Procurement Regulatory Authority (SPPRA) Barrack No.8, Secretariat 4A, Court Road Karachi for favour of information.
3. Copy forwarded with compliments to the Chief Engineer, Irrigation Development in Sindh Hyderabad for favour of kind information.
4. Copy forwarded to the Executive Engineer Drainage Division LBOD Shaheed Benazirabad for information.
5. Copy forwarded to the G3 Engineering Consultants (Pvt.) Ltd. In Association with B.M Consulting Engineers, House No. 7/B Unit No.3, Latifabad Hyderabad. for information.

Copy forwarded to:-

1.	M/S Sher Muhammad Mugheri & Co.
2.	M/S Noordin & MBC & Sons JV
3.	M/S HMA Pumps (Pvt) Ltd.
4.	M/S EBR Energy Pakistan (Pvt) Ltd:
5.	M/S KSB Pumps Company Ltd.
6.	M/S Madani Engineering Construction Co/ Cemcon JV.
7.	M/S Zawar & A.S.
8.	M/S Saeed Khan Construction Company.
9.	M/S Mian Abdul Jabbar & Co.
10.	M/S Builder Associates (Ovt) Ltd.
11.	M/S 3W Systems.
12.	M/S Mir Muhammad Sario Government Contractor
13.	M/S Khalid Masood Channa Government Contractor
14.	M/S Abdul Qayoom Mazari Government Contractor.
15.	M/S Pak Oasis Industries (Pvt) (Ltd)

7 (Abdul Rehman Nizamani)
PROJECT DIRECTOR
SCARP North Rohri
Shaheed Benazirabad

(Annex-9)

**OFFICE OF THE CHIEF ENGINEER IRRIGATION DEVELOPMENT REGION
IN SINDH HYDERABAD**



No. CEI /DEV/WB/3577
Hyderabad Dated: // / 10/2013.
Office Ph: # 022-9200275
Fax # 022-9200271

**READ: - Secretary to Government of Sindh, Irrigation Department Karachi
Letter No. 11/19-SO (PL)/2013-14 dated 08.10.2013 regarding
authorization to constitute Committee.**

NOTIFICATION:-

With the approval of Competent Authority, Procurement Committee in terms of Rule-07 of Sindh Public Procurement Rules 2010 comprising of following officers is hereby constituted to evaluate the bidding documents furnished by contractors for installation of 250 Solar Energy Tube wells in Different Districts of Sindh Province.

- | | |
|---|--------------------------|
| 1. Project Director, SCARP (NR) SBA. | Chairman |
| 2. Project Director, SCARP Khairpur. | Member |
| 3. Project Director, SCARP Sukkur. | Member |
| 4. Director Ghotki Area Water Board(SIDA) Ghotki | Member |
| 5. Technical Officer Development Region Hyderabad | Member |
| 6. Executive Engineer, Drainage Division LBOD SBA | Member/Secretary. |
| 7. Divisional Accounts Officer Drainage Division
LBOD SBA | Member |
| 8. Project Manager G-3 Consultants J.V (Pvt) Ltd | Member |
| 9. Executive Engineer, Provincial High Way, Division
Shaheed Benazirabad | Member |

Term of Reference:

To evaluate Technical and Financial Proposals of contractors for installation of 250 Solar Tubewells in different Districts of Sindh Province and submit the report to the procuring agency i.e Executive Engineer, Drainage Division LBOD Shaheed benazirabad.

(DHANO MAL)
CHIEF ENGINEER
IRRIGATION DEVELOPMENT
HYDERABAD

- 1/- Copy forwarded with compliments to the Secretary to Government of Sindh Irrigation Department Government Karachi
- 2/- Copy forwarded to Managing Director, Public Procurement Authority Karachi with the request to up hoist the same on SPPRA Web site.
- 3/- Copy forwarded to the Project Director, SCARP Khairpur/Sukkur/SBA.
- 4/- Copy to the Executive Engineer, Drainage Division LBOD SBA.
- 5/- Member Concerned

OFFICE OF THE PROJECT DIRECTOR SCARP SHAHEED BENAZIRABAD

Tel:# Off: 0244-9370442
Fax:# 0244-9370441
Email Add: pdscarp_sba@yahoo.com

NO.PD/SCARP/DB/ 2182
DATED: 25/11/2013.

To,


1	The Project Director, SCARP Khairpur.	Member
2	The Project Director SCARP Sukkur.	Member
3	The Director Ghotki Area Water Board (SIDA) Ghotki.	Member
4	The Technical Officer Development Region Hyderabad.	Member
5	The Executive Engineer Drainage Division LBOD SBA.	Member/ Secretary
6	The Divisional Accounts Officer Drainage Divn: LBOD SBA.	Member
7	The Project Manager G-3 Consultants J.V (Pvt.):Ltd:	Member
8	The Executive Engineer, Provincial High Ways Division SBA.	Member

Subject:- **BORING & INSTALLATION OF 250 TUBEWELLS ON SOLAR ENERGY TO CONTROL THE WATER TABLE IN DIFFERENT DISTRICT.**

Ref nce:- Chief Engineer, Irrigation Development in Sindh Hyderabad Notification No. CEI/DEV/WB/3577 dated 11.10.2013.

In pursuance of above Notification from Chief Engineer, Irrigation Development in Sindh Hyderabad, you are requested to please attend the office of the undersigned on 29.11.2013 to open the sealed Technical Proposals of above said scheme.

You should please reach the office of undersigned on the above date exact @ 9.30 A.M, your availability in the office may be ensured till the completion/ verification of the Technical Proposals process.


(Abdul Rehman Nizamani)
PROJECT DIRECTOR
SCARP (North Rohri)
Shaheed Benazirabad

1. Copy forwarded with compliments to the Secretary Irrigation Department Government of Sindh Karachi for favour of kind information.
2. The Managing Director Government of Sindh Public Procurement Regulatory Authority (SPPRA) Barrack No.8, Secretariat 4A, Court Road Karachi for favour of information.
3. Copy forwarded with compliments to the Chief Engineer, Irrigation Development in Sindh Hyderabad for favour of kind information.
4. Copy forwarded to the G3 Engineering Consultants (Pvt.) Ltd. In Association with B.M Consulting Engineers, House No. 7/B Unit No.3, Latifabad Hyderabad. for information.

OFFICE OF THE PROJECT DIRECTOR, SCARP NORTH ROHRI,
SHAHEED BENAZIRABAD.

No.PD/SNR/DB/ 2147 /2013,

Dated: - 18/11 /2013.

To,

- | | |
|---|------------------|
| 1. Project Director, SCARP Khairpur. | Member |
| 2. Project Director, SCARP Sukkur. | Member |
| 3. Director Ghotki Area Water Board (SIDA) Ghotki | Member |
| 4. Technical Officer Development Region Hyderabad | Member |
| 5. Executive Engineer, Drainage Division LBOD SBA | Member/Secretary |
| 6. Divisional Accounts Officer Drainage Division LBOD SBA | Member |
| 7. Project Manager G-3 Consultants J.V (Pvt) Ltd | Member |
| 8. Executive Engineer, Provincial High ways Division SBA | Member |

SUBJECT: - BORING & INSTALLATION OF 250 TUBEWELLS ON SOLAR ENERGY TO CONTROL THE WATER TABLE IN DIFFERENT DISTRICT.

On verification /examination of documents/ record of this office, it is found that 12 Nos. contractors/ firms/ Joint Venture were passed in criteria for qualification to bid, whereas the correspondence were made with 15 Contractors, due to typing mistake, therefore 03 No. following firms/ contractors neither will be participating nor to be included in further process of the matter. Also no correspondence is made to those firms.

1. M/S Mir Mohammad Sario Government Contractor.
2. M/S Khalid Masood Channa Government Contractor
3. M/S Abdul Qayoom Mazari.


PROJECT DIRECTOR
SCARP, (North Rohri)
Shaheed Benazirabad

CC to.

➤ The Chief Engineer, Irrigation Development in Sindh, Hyderabad for favour of kind information.


PROJECT DIRECTOR
SCARP, (North Rohri)
Shaheed Benazirabad


**Boring & Installation of 250 Tubewells on Solar Energy to Control the Water Table in
Different Districts**


**SUMMARY OF POINTS SCORED UNDER EVALUATION CRITERIA GIVEN IN
FOR PREQUALIFICATION OF FIRMS / CONSTRUCTORS**

DESCRIPTION		Maximum Marks	Pak Oasis Industries (Pvt.) Ltd
(A)	Company Profile (B.F Sheet Nr.2/6)	15.0	12.0
(B)	General Experience Record (B.F Sheet Nr.3/6)	35.0	21.0
(C)	Personnel Capabilities required for Pro (B.F Sheet Nr.4/6)	20.0	15.0
(D)	Equipment Capability (B.F Sheet Nr.5/6)	20.0	15.3
E	Financial Soundness/ Status (B.F Sheet Nr.6/6)	10.0	11.0
Total of Marks Obtained		100.0	74.3
% Marks obtained			74.3%
Pass (P) / Fail (F) (Aggregate Qualifying Score is 60%, but it is mandatory to obtain at least 30% in each section)			Pass
Remarks			


Project Director
SCARP, Khairpur
Member


Project Director
SCARP, Sukkur
Member



Director
Ghotki Area Water Board (SIDA), Ghotki
Member


Executive Engineer
Drainage Division, LBDD SBA
Secretary


Divisional Accounts Officer
Drainage Division SBA
Member


Project Manager
G-3 Consultants (J.V) Ltd
Member


Technical Officer
Development Region, Hyderabad
Member


Executive Engineer
Provincial High Ways Division, SBA
Member

(coopted for mathematical calculation)

Member abstaining to participate as directed by SPPRA.


Project Director
SCARP (NR), Shaheed Benazirabad
Chairman


Boring & Installation of 250 Tubewells on Solar Energy to Control the Water Table in Different Districts


DESCRIPTION		Maximum Points	Pak Oasis Industries (Pvt.) Ltd
(A)	Company Profile (Total 10 Marks)		
	i. Period since Firm/ Contractor is in construction business		
	Up to 5 years	2	
	Up to 10 years	5	
	Above 10 Years	10	8
	(PEC Licence for each year)		ok (C-A)
	ii. Office Facilities (Total 05 Marks)		
	In Sindh Province	3	3.0
	In any other province/ Islamabad	1	1.0
	Outside Country	1	
	Note:		
	Support documentation must be provided for (i) to (ii) above.		
	Total of Sheet 2 / 5 C/O to Summary of Evaluation Criteria	15.0	12.0



Project Director
SCARP, Khairpur
Member



Project Director
SCARP, Sukkur
Member



Director
Ghotki Area Water Board (SIDA), Ghotki
Member



Technical Officer
Development Region, Hyderabad
Member


Divisional Account Officer
Drainage Division SBA
Member


Project Manager
G-3 Consultants (J.V) Ltd
Member


Executive Engineer
Drainage Division, LBOD, SBA
Secretary


Executive Engineer
Provincial High Ways Division, SBA
Member


Project Director
SCARP (NR), Shaheed Bonazirabad
Chairman

(Co-opted for Mathematical calculation)


Members abstained to participate as directed by S.P.P.A.


Boring & Installation of 250 Tubewells on Solar Energy to Control the Water Table in Different Districts


DESCRIPTION	Maximum Points	Pak Oasis Industries (Pvt.) Ltd
B General Experience Record (Total 35 Marks)		
i) Projects of similar nature and complexity (20 Marks) Completed over last 05 years (Boring & Installation of Tubewells)		
01 - project	4	4
02 - project	4	4
03 - project	4	4
04 - project	4	4
05 - project	4	
ii) Projects of similar nature and complexity in Hand (15 Marks) Project having cost 200 Million or above)		
01 - project	5	5
02 - project	5	
03 - project	5	
Note: Support documentation must be provided for (i) to (ii) above.	ok	
Total of Sheet 3 / 6 C/O to Summary of Evaluation Criteria	35.0	21.0



Project Director
SCARP, Khairpur
Member


Project Director
SCARP, Sukkur
Member


Director
Ghotki Area Water Board (SIDA), Ghotki
Member


Technical Officer
Development Region, Hyderabad
Member


Divisional Accounts Officer
Drainage Division SBA
Member

Members abstain to participate as directed by SPPA.

Project Manager
G-3 Consultants (J.V) Ltd
Member


Executive Engineer
Drainage Division, LBOD
Shaheed Benazirabad
Secretary

(coopted for mathematical calculation)


Executive Engineer
Provincial High Ways Division,
Shaheed Benazirabad
Member



Project Director
SCARP (NR),
Shaheed Benazirabad
Chairman

Boring & Installation of 250 Tubewells on Solar Energy to Control the Water Table in Different Districts		
DESCRIPTION	Maximum Points	Pak Oasis Industries (Pvt.) Ltd
(C) Personnel Capabilities required for this project (Total 20 Marks)		
1 BSC (Civil Engg./) BE (Civil) Engineers registered with PEC with experience of 5 years and above (2 Nos.)		
(i) Qualification M.Sc. (Engineering) B.E. / B.Sc. (Engineering) Experience 05-10 years above 10 years One year continuous employment with the firm (Tax Challans)	2	2
	OK	ok
	3	
	5	5
	OK	
2 Diploma in Civil Engineering, with experience of 2 years or above (4 Nos.)		
(i) Qualification D.A.E. Experience above 02 years 02 years experience One year continuous employment with the firm	OK	
	10	8
	OK	
Total of Sheet 4 / 6 C/O to Summary of Evaluation Criteria		
	20	15.0



 Member
 SCARP, Khairpur


 Member
 Project Director
 SCARP, Sukkur



 Member
 Director
 Ghotki Area Water Board (SIDA), Ghotki



 Member
 Technical Officer
 Development Region, Hyderabad


 Member
 Divisional Accounts Officer
 Drainage Division SBA


 Member
 Project Manager
 G-3 Consultants (J.V) Ltd
Member abstained to participate as directed by SPPRA.


 Secretary
 Executive Engineer
 Drainage Division, LBOD, SBA


 Member
 Executive Engineer
 Provincial High Ways Division, SBA
(co opted for Mathematical Calculations)


 Chairman
 Project Director
 SCARP (NR), Shaheed Benazirabad

Boring & Installation of 250 Tubewells on Solar Energy to Control the Water Table in Different Districts

DESCRIPTION	Maximum Points	Pak Oasis Industries (Pvt.) Ltd
(D) EQUIPMENTS CAPABILITY:- (Total 20 Marks)		
a) Moveable assets (Machinery)		
b) Moveable assets (Tool and Plant)		
a) Moveable assets (Machinery) (150-points)		
(i) Excavators (10-points)	2	
* Own Hire		
3 Nos 100% 3 Nos 80%		2.0
2 Nos 80% 2 Nos 60%		
(ii) Pumping sets (10)	2	
* Own Hire		
3 Nos 100% 3 Nos 80%		2.0
2 Nos 80% 2 Nos 60%		
(iii) Rig Machine for Drilling of Tubewells	4	
* Own Hire		
4 Nos 100% 4 Nos 100%		
3 Nos 80% 3 Nos 80%		
2 Nos 60% 2 Nos 60%		2.25
(iv) Mobile Cranes 20 ton (10)	2	
* Own Hire		
2 Nos 100% 2 Nos 80%		
1 Nos 80% 1 Nos 60%		
(v) Air Compressor (10)	2.0	
* Own Hire		
2 Nos 100% 2 Nos 80%		
1 Nos 80% 1 Nos 60%		0
(vi) Concrete Mixers (10)	2.0	
* Own Hire		
2 Nos 100% 2 Nos 80%		2.0
1 Nos 80% 1 Nos 60%		
(vii) Generator 20 KVA (02)	2.0	
* Own Hire		
2 Nos 100% 2 Nos 80%		2.0
1 Nos 80% 1 Nos 60%		
(viii) Tractor with Front Blade and Trolley	2.0	
* Own Hire		
2 Nos 100% 2 Nos 80%		2.0
1 Nos 80% 1 Nos 60%		
b) Moveable assets (Tool and Plant) (50-points)		
(i) Leveling instrument (10-Points)	2	
* Own Hire		
2 Nos 100% 2 Nos 80%		2.0
1 Nos 80% 1 Nos 60%		
Total of Sheet 5 / 6 C/O to Summary of Evaluation Criteria	20	15.3

[Signature]
Project Director
SCARP, Karnalpur
Member

[Signature]
Project Director
SCARP, Sukkur
Member

[Signature]
Director
Ghotki Area Water Board (SIDA), Ghotki
Member

[Signature]
Technical Officer
Development Region, Hyderabad
Member

[Signature]
Divisional Account Officer
Drainage Division, SBA
Member

[Signature]
Project Manager
G-3 Consultants (J.V) Ltd
Member

[Signature]
Executive Engineer
Drainage Division, LBOD, SBA
Secretary

[Signature]
Executive Engineer
Provincial High Ways Division, SBA
Member

[Signature]
Project Director
SCARP (NR), Shaheed Benazirabad
Chairman

Members abstained to participate as directed by SPRA.


(Cooped for Mathematical Calculations)

Boring & Installation of 250 Tubewells on Solar Energy to Control the Water Table in Different Districts


DESCRIPTION		Maximum Points	Pak Oasis Industries (Pvt.) Ltd
4	Financial Capabilities Total 10 Marks		
	a Audited Financial Statements for the last five years		ok (5 years)
	b Income Tax Registration Yes No.....		ok
	c Income Tax Statement		
	d Working Capital in Hand for this project/ work (Bank Statement)		
	Less than 15% of Estimated Cost of this Work	2	
	16 - 25% of Estimated Cost of this Work	4	2
	26 - 40% of Estimated Cost of this Work	8	
	More than 40% of Estimated Cost of this Work	10	9
	g credit worthiness.		
	Total of Sheet 6 / 6 C/O to Summary of Evaluation Criteria	10.0	11



Project Director
SCARP, Khairpur
Member


Project Director
SCARP, Sukkur
Member


Director
Ghotki Area Water Board (SIDA), Ghotki
Member


Technical Officer
Development Region, Hyderabad
Member


Divisional Accounts Officer
Drainage Division SBA
Member


Project Manager
G-3 Consultants (J.V) Ltd
Member


Executive Engineer
Drainage Division, LBOD, SBA
Secretary

(Co-opted on Mathematical Calculation)

Executive Engineer
Provincial High Ways Division, SBA
Member


Project Director
CARP (NR), Shaheed Benazirabad
Chairman

Members obtained to participate as directed by SPPRA.

BID EVALUATION REPORT

1. Name of Procuring Agency: **PROJECT DIRECTOR NORTH ROHRI SCARP SHAHEED BENAZIRABAD**
2. Tender Reference No: **Project Director North Rohri Scarp SBA vide No: PD/SCARP/DB/2136 dated: 13/11/2013**
3. Tender Description/Name of work/item: **Boring & installation of 250 Tube wells on Solar Energy to Control the water table in different Districts of Sindh Province.**
4. Method of procurement: **Single stage 02 envelope procedure**
5. Tender Published:
(Print & electric media (SPPRA ID. No. & news papers name with date) **Leading News papers viz; daily Sindh Karachi dated 01.01.2013, daily Jang Karachi dated 02.01.2013 and daily Kawish Karachi dated 03.01.2013 for prequalification. The total 26 firms participated from which 12 Nos Bidder/firms prequalified.**
6. Total Bid Document sold: **12 Nos**
7. Total Bid Received : **01 No**
8. Technical Bid opening date **04/12/2013**
9. No: of Bid technically qualified **01 No**
10. Bid (s) Rejected: **NIL**
11. Financial Bid opening date: **16/12/2013**
12. Bid Evaluation report:
 - a) 150 Nos: Solar Tube wells in Scarp Shaheed Benazirabad Rs: 1,015,906,984/-
 - b) 50 Nos: Solar Tube wells in Scarp Sukkur. Rs: 339,440,272/-
 - c) 25 Nos: Solar Tube wells in Scarp Khairpur. Rs: 170,656,413/-
 - d) 25 Nos: Solar Tube wells in Scarp Ghotki. Rs: 171,262,563/-

Total Rs: 1,697,266,232/-

Sr. #	Name of Firm of Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimate cost	Reasons for acceptance rejection	Remarks
1	2	3	4	5	6	7
1.	M/s. Pak Oasis Industries (Pvt.) limited Karachi	1,697,266,232	Only 01 Bid received which is lowest	18.67% below the estimated cost	Bid containing no erroneous or bogus entries being below the estimated cost therefore accepted.	Bid Evaluation being forwarded to Chief Engineer Devolvement Hyderabad for further necessary action.

Note: -


The bid was invited to 12 No prequalified firms/bidders from which only 01 bidder M/S **PAK OASIS INDUSTRIES (PVT.) LIMITED KARACHI** participated in the competition. In the light of SPPRA Rules 48 that "Even when only one bid is submitted, the bidding process may be considered valid, if the bid was advertise in accordance with rules, and prices are comparable to the prices or rates of the last awarded contract or the market prices". Bid was opened on 16/12/2013 in the presence of procuring committee & representative of M/S PAK OASIS INDUSTRIES (PVT) LIMITED KARACHI at 02:00 PM in the office of the Project Director North Rohri Scarp Shaheed Benazirabad.


The Bid valuation is amounting to Rs: 1,697,266,232/- against the PC-1 cost of Rs: 2,087,110,000 which comes 18.67% below the estimated cost, therefore bid is recommended for further necessary action. The bid security in the shape of pay order of Rs: 40,000,000/-(40 Million) from the J.S Bank limited Zamzama Boulevard, Phase V,DHA, Karachi received in the favour of Executive Engineer Drainage Division L.B.O.D Shaheed Benazirabad.


Project Director
SCARP, Khairpur
Member


Project Director
SCARP, Sukkur
Member


Director
Ghotki Area Water Board (SIDA), Ghotki
Member


Executive Engineer
Drainage Division, LBOD SBA
Secretary


Divisional Accounts Officer
Drainage Division SBA
Member


Executive Engineer
Provincial High Ways Division, SBA
Member


Project Director
SCARP (NR), Shaheed Behazirabad
Chairman

Checked
24/12/2013

