eference

KARACHI WATER & SEWERAGE BOARD OFFICE OF THE CHIEF ENGINEER (IP&D)

BID EVALUATION REPORT

Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
Tender Reference No	SPPRA Serial No. 18298 I.D No. /2013
Tender Description/Name of	MANUFACTURING AND SUPPLYING OF RCC RING SLABS 21" DIA (INSIDE) AND 36"
Nork/Item	DIA (OUTSIDE) FOR DIFFERENT UC'S OF CLIFTON DIVISION / SADDAR TOWN.
Method of Procurement	Single Stage (One Envelop)
Tender Published	Through Web Site
Total Bid Documents Sold	02 Nos
Total Bid Received	02 Nos
Technical Bid Dpening Date (if applicable)	N/A .
No. of Bid Technically Qualified (if applicable)	N/A .
Bid (s) rejected	Nil
Financial Bid Opening Date	15/01/2014 instead of 13/01/2014 due to Holiday of 11 Rabi-ul-Awwal
ABid Evaluation Dancet	I the tribation of the individual and the individua

Bid Evaluation Report

NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS DF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
Vs. A.H.Enlerprises	Rs. 497,324/-	1st Lowest	@ 0.3113% Below	Substantially Responsive	P O # 01916627 Dt: 06-01-2014 Rs:10,000/- Faysal Bank IBB Nazimabad Br
Vs. Salman Brothers	Rs. 499,546/-	2nd Lowest	@ 0.1340% Above	Substantially Responsive	P.O # 9718667 Dt.06-01-2014 Rs.11.000/- HBL Shah Nawaz Mkt Gulshan-e-lqbal Br

concerned bidder are being informed accordingly.

Concerned for compliance of rule 45 of SPPRA 2010 M/s. A.H Enterprises, declared as the lowest responsive bidder committee and recommended for Sanction from Competent Authority.

hammad Nawaz Khan) ounts Officer (South)

ember/Secretary

(Saif-ul-Haque)

Additional Director Internal Audit - KMC Member

(Maqsood Ahmed Shaikh) Superintending Engineer (KMC)

Member

(Muhammad Arif) Chief Engineer (South)

// Member

(Abdul Rahim Khatti) Chief Engineer (IPD),

(Convener)

COMPARATIVE STATEMENT

NAME OF WORK: MANUFACTURING AND SUPPLYING OF RCC RING SLABS 21" DIA (INSIDE) AND 36" DIA (OUTSIDE) FOR DIFFERENT UC'S OF CLIFTON DIVISION / SADDAR TOWN.

					STEELS SALDAR I OWN.	CWR.			
S.No Descr	Description of Work	_	Engineer's Estimate	: Estimat	Ф	M/s. A.F	M/s. A.H Enterprises	M/s. Saln	M/s. Salman Brothers
		Quantity	Rate	1.01	Amount	1			
Manufacturing and supplying RCC ring	pplying RCC ring slabs	L		.	TIBOUR.	Rate	Amount	Rate	Amount
of 21" inside diameter 36" outside diameter 75" width and 6" thick 1/2 2/8" diameter	36" outside diameter		·-·						
bars two concentric rings with 3/8" dia o	with 3/8" dia 0 Nice		<u> </u>						
cross linked bars welded and two sunk	d and two stink time				-10				
hooks casted in 1:1-1/2:3 concrete	1/2:3 concrete with								
embedded 15 Kg C.I frame in perfect,	I frame in perfect								
position i/c transportation charges for an	tion charges for an								
average lead of 20 Km per trip from casting	per trip from casting	•							
yard to town office (A minimum of 25	minimum of 25 slahs								
per trip will be transported)	(pe								
		:	0	1		1	`		•
Shifting to the site and fixing of 36" dia	xing of 36" dia Ring		1,906.60	Fach	385,133.20	1,900.00	383.800 00	1.908.00	385 416 00
slab in perfect position on damaned Manhole	damaged Manhole								20.0
ile cutting of damaged northon in prepar	northon in proper						-		
shape and laving of cement moder	ement moder of all								
thickness and disposal of debris	f debrie							•	
									`
Total Ouoted / Correction	100000000000000000000000000000000000000	202 Nos	563 09	Each	113,744,18	562 00	113,524 00	565 00	114 120 00
O Palona Into	orrected Cost				498 877 38		20.00	30.505	130.00
Say	17				498 877		497,324.00		499,546.00
					12000		497,324		499.546

(Muhammad Nawaz Khan) Accounts Officer (South) Member/Secretary

Additional Director Internal Audit - KMC Member (Saif-ul-Haque)

Superintending Engineer (KMC) (Magsood Ahmed Shaikh)


() (Abotul Rähim ni<u>igun)</u> Chief Engineer (PD), (Convener) (About Rahim Khata

(Multammad Arif)
Chigk Engineer (South)
Member

B797443

100/2

2.0



TO WITH ADDRESS 7. A MARKET AGREEMENT made the 4th day of 30ch 2014, the between the Karathi Water & Sewerage Board (KW&SB), Government of Sindh, Represented by its Chief Engineer, District East, KW&SB, (hereinafter called the "Employer" which expression shall wherever the context so admits or required to deemed to include their successor) on the one part as first Party M/S. A.H. ENTERPRISES, having their office at B-261 Block-C, North Nazimabad, Karachi, Represented by the MR. ABDUL HAFEEZ SOOMRO hereinafter called the "Contractor" (which expression shall wherever the context so admit or required be deemed to include their Executors. Administrators. Successors and permitted Assignees) on other part as second party.

"MANUFACTURING AND SUPPLYING OF RCC RING SLABS
21" DIA (INSIDE) AND 36" DIA (OUTSIDE) FOR
DIFFERENT UC'S OF CLIFTON DIVISION / SADDAR TOWN"
Under KW&SB'S OWN FUNDED PROGRAMME and has accepted the Tender of the CONTRACTOR for Rs.4,97,324/= (RUPEES FOUR LACS NINETY SEVEN THOUSAND THREE HUNDRED TWENTY FOUR ONLY) for the construction and completion of such WORKS and the remedying of an defects therein.

AND WHEREAS THE CONTRACTOR has already deposited 2% Pay Order for amounting to Rs.10,000/= vide Pay Order No. 01916627, dated: 06-01-2014, issued from Faysal Bank IBB Nazimabad Branch, Karachi, deposited by the contractor and remaining amount Rs.39,733/= will be deducted from his bill, the same will be kept with the EMPLOYER till the maintenance period of the work for the due fulfillment of the CONTRACTOR. Further 1% Water Charges will also be deducted from his bill as per Standard Operating Procedure (SOP).

A.

O CONTRACTOR OF THE ASSESSMENT OF THE ASSESSMENT

AKHTAE Stamp Vendor No 129 Snop No 15 dinck 14, lexe Guisnario Ignal, Karacti


C75202 OF WAT 20th

TO MITH ADDRESS TO WITH THE MY PROPERTY OF THE MY P

A this Agreement words and expression shall have the same meanings as ENDOR'S SIGNATURE are respectively assigned to them in the conditions of Contract hereinafter referred to.

- 2. The following documents which for the purpose of identification have been signed by MR. ABDUL HAFEEZ SOOMRO on behalf of the contractor and by MR. MUHAMMAD ARIF, CHIEF ENGINEER, DISTRICT SOUTH, KW&SB, on behalf the EMPLOYER all of which shall be deemed to form and be read and construed as part of this Agreement.
- a). This Form of Agreement.
- b). Employer letter of Acceptance No.CE/DS/W&S/LOA/KW&SB/2014/ $\frac{46}{24-03-}$ /2014.
- c). The Tender.
- The conditions of the Particular Application Part-II-A & II-B. d).
- e). The General Conditions - Part-I.
- f). The Drawings.
- g). The specifications and
- h). The Priced Bill of Quantities.
- In consideration of the payments to be made by the EMPLOYER to the CONTRACTOR has hereinafter mentioned, the CONTRACTOR hereby covenants with the EMPLOYER to execute and complete the WORK and to remedy any defects therein and maintaining the same in conformity in all respects with the provisions of the CONTRACT.
- THE EMPLOYER hereby covenants to pay to the CONTRACT in the manner prescribed by the CONTRACT.

O Company



IN WITNESS WHEREOF, the parties hereto have set their respective hands and seats the day and year that above written.

GONE SIGNED Sealed and Delivered by the.

EMPLOYER

For and on behalf of CONTRACTOR

MUHAMMAD ARIF

CHIEF ENGINEER DISTRICT SOUTH KW&SB.

ABDUL HAFEEZ SOOMRO MANAGING PARTNER M/S. A.H. ENTERPRISES.

WITNESS OF EMPLOYER

WITNESS OF CONTRACTOR Flamila Co

ANSAR AHMED KHAN

SUPERINTENDING ENGINEER SADDAR TOWN, DISTRICT SOUTH K.W.&.S.B

PROJECT COORDINATOR

M/s Al-twohal

ANWER MEMON EXECUTIVE ENGINEER (SEW) CLIFTON / SADDAR TOWN, DIST. SOUTH

K.W.&.S.B.



Karachi Water & Sewerage Board

OFFICE OF THE EXECUTIVE ENGINEER (SEW) (CLIFTON / SADDAR DISTRICT SOUTH)

No. E.E/SEW/C.S/D.S/KW&SB/2014/のを

Dated: 24-3-14.

M/s. A. H Enterprises. B-261 Block-C, North Nazimabad. Kar<u>achi.</u>

WORK ORDER

SUBJECT:- MANUFACTURING / SUPPLYING & FIXING RCC RING SLABS 21" DIA (INSIDE) AND 36" DIA (OUTSIDE) FOR DIFFERENT UC'S OF CLIFTON DIVISION / SADDAR TOWN.

Consequent upon the submission of the formal acceptance of your side the Condition of Contract and Letter of Acceptance, you are here by directed to commence the work in strict accordance with the contract with shall be reckoned from the receipt of this letter and get completed within 15 Days, in case of any unjustified delay the penalty will be imposed Rs.500/= Per Day.

Please acknowledge the receipt of the letter by signature in the space provided below.

> Ours. **EXECUTIVE ENGINEER (SEW)**


CLIFTON / SADDAR DISTRICT SOUTH (KW&SB)

Copy to:-

- 1. Chief Engineer District South.
- 2. Superintending Engineer District South.
- 3. Budget Office, KW&SB.
- 4. Office Copy.

RECEIVED THE LETTER

Signature	-	t,
Name: A. H Enterprises.	g-	
Proprietor:		_,
Dated:		





OFFICE ... (SADDAR OLD L.

1st Floor Co-Operative Market Sou

Cell: 0300-2234092.

SUBJECT:-

MANUFACTURING AND SUPPLYING RCC RING SLABS 21" DIA (INSIDE) AND & 36" DIA (OUTSIDE) FOR DIFFERENT UC'S OF CLIFTON DIVISION / Pay Order No. 57 Dated: 3-01-2-014 SADDAR TOWN.

Estimated Cost

On Item Rate Basis,

Time Limit

15 Days

Tender Cost Penalty

Rs.500/=

Rs.500/=(Per

THE CLERK

Finance Departmen

TESTITNG AUTHORITY

12 Yes	K. W. &	SSULING	TUTHUKIT		
k Ser Parti		Quantity	Rate	Per	Amount
O1.	Manufacturing and Supplying of Ring Slab 21" Dia (Inside) and 36" Dia (out side) 7 ½" width and 6" thick i/c 3/8" Dia for Steel Bars Two Concrete Bars Welded and Two Sunk type hooks casted in 1:1 ½: 3 concrete with embedded 15 Kg C.I frame in perfect position i/c transportation charges for an average lead of 20 Km per trip from casting yard to town officers (Ammonium of 25 slabs per trip will be transported). Shifting to the site and fixing 36" dia (outer) ring slab in perfect position on damaged manholes i/c. cutting of the position of damaged manhole in proper shape laying in layer of CM in 2" thick and disposal of the debris.	202 Nos.	(Ninteen) Hund made 1900 2 (Eine Hudral 11 = 15 too and 562 =	Each Each Total	383800 2 113524 2 497324 2

EXECUTIVE ENGINEER (SEW) CLIFTON/SADDAR DISTRICT SOUTH (KW&SB)

ereby quoted bid amount of Rs. 497.3242 (Rupees in words Four Lacs Hinely Seven Thousand hree hundred twenty four Signature of Contractor_ A. H. Eut.

Rate Quoted @ Rs 197,324/2 Foux Loca Winer Seven Housand three
Cutting or over Webber or Found / Found hux real tuenty Four only)
Pay Order Attachea - sched

06-01-14 Rs. 10/000/2

KENTH AD.D.IA (KMC)

S.E.(KMC)

seisch ceiphol

10

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

	THE OR CANUTATION (DEPTT	KW&SB.
1)	NAME OF THE ORGANIZATION / DEPTT.	LOCAL GOVERNMENT
2)	PROVINCIAL / LOCAL GOVT./ OTHER	MANUFACTURING/SUPPLYING & FIXING RCC RING SLABS
3)	TITLE OF CONTRACT	SR.18298.
4)	TENDER NUMBER	
5)	BRIEF DESCRIPTION OF CONTRACT	Improvement of Sewerage System.
6)	FORUM THAT APPROVED THE SCHEME	M.D KW&SB.
7)	TENDER ESTIMATED VALUE	Rs.4,98,877/=
8)	ENGINEER'S ESTIMATE (For civil works only)	Rs.4,98,877/=
9)	ESTIMATED COMPLETION PERIOD (AS F	PER CONTRACT) 30 Days.
10)	TENDER OPENED ON (DATE & TIME)	15/01/2014 2:30 Pm.
11)	NUMBER OF TENDER-DOCUMENTS OL (Attach list of buyers)	D 02 Nos.
12)	NUMBER OF BIDS RECEIVED	02 Nos.
13)	NUMBER OF BIDDERS PRESENT AT THE	TIME OF OPENING OF BIDS 02 Nos.
	BID EVALUATION REPORT	Copy Enclosed.
	(Enclose a copy)	
15)	NAME AND ADDRESS OF THE SUCCESS	FUL BIDDER M/s. AH Enterprises, (North Nazimabad) Block-C
16)	CONTRACT AWARD PRICE	Rs.4,97,324/=
17)	RANKING OF SUCCESSFUL BIDDER IN E (i.e. 1 st , 2 nd , 3 rd EVALUATION BID).	EVALUATION REPORT 1st Lowerst.
18) METHOD OF PROCUREMENT USED : - (1	Γick one)
	a) SINGLE STAGE – ONE ENVELOP	PE PROCEDURE Domestic/Local
	b) SINGLE STAGE – TWO ENVELOR	PE PROCEDURE
	c) TWO STAGE BIDDING PROCEDU	JRE
	d) TWO STAGE – TWO ENVELOPE	BIDDING PROCEDURE
	PLEASE SPECIFY IF ANY OTHER EMERGENCY, DIRECT CONTRACTI	R METHOD OF PROCUREMENT WAS ADOPTED i.e.

			M.D KW&SB.	
19)	APPRO	VING AUTHORITY FOR AWARD OF CONTR.	ACT	· · · · · · · · · · · · · · · · · · ·
20)	WHETH	IER THE PROCUREMENT WAS INCLUDED II	N ANNUAL PRO	CUREMENT PLAN? Yes No /
21)	ADVER	TISEMENT:		
,			Yes	
	i)	SPPRA Website (If yes, give date and SPPRA Identification No.)		
		(If yes, give date and 51 Feet identification (10))	No	
	ii)	News Papers	Yes	
	11,	(If yes, give names of newspapers and dates)		_
			No	1
			110	
22)	NATUR	LE OF CONTRACT		Domestic/ Local Int.
,				
23)	WHETH	HER QUALIFICATION CRITERIA NCLUDED IN BIDDING / TENDER DOCUMEN	JTS?	
		enclose a copy)		Yes No
			4	
24)	WHETH	HER BID EVALUATION CRITERIA	TC2	Yes No
		NCLUDED IN BIDDING / TENDER DOCUMEN enclose a copy)	(15)	
	•		1-	du.
25)	WHETI	HER APPROVAL OF COMPETENT AUTHORI	IX WAS OBTAR	
	METH	OD OTHER THAN OPEN COMPETITIVE BIDE	ANO A	Yes No
26)	WASB	ID SECURITY OBTAINED FROM ALL THE B	IDDERS?	Yes / No
20)	,,,,,,,,,,		-	165 140
27)	WHET!	HER THE SUCCESSFUL BID WAS LOWEST F	EVALUATED	Yes V No
21)	BID / B	EST EVALUATED BID (in case of Consultancie	(s)	
28)		HER THE SUCCESSFUL BIDDER WAS TECH	NICALLY	Yes / No
	COMP	LIANT?		
201	WHET	HER NAMES OF THE BIDDERS AND THEIR	OUOTED PRIC	ES WERE READ OUT AT
29)	THE T	IME OF OPENING OF BIDS?	. (•	Yes / No
			_	
30)	WHET CONTI	HER EVALUATION REPORT GIVEN TO	BIDDERS BEF	ORE THE AWARD OF
		copy of the bid evaluation report)		Yes / No

Signature & Official Stamp of Authorized Officer		
@tt-	No	
38) SPECIAL CONDITIONS, IF ANY (If yes, give Brief Description)	Yes	
37) WERE PROPER SAFEGUARDS PROV THE CONTRACT (BANK GUARANTEI	VIDED ON MOBILIZA E ETC.)?	Yes No
SUPPLIER'S PREMISES IN CONNECT BE ASCERTAINED REGARDING FINA (If yes, enclose a copy)	ION WITH THE PROC INCING OF VISIT, IF A	BROAD: Yes No /
35) WAS IT ASSURED BY THE PROCUE BLACK LISTED? 36) WAS A VISIT MADE BY ANY OFFICE	FR/OFFICIAL OF THE	Yes
	No	
34) DEVIATION FROM QUALIFICATION ((If yes, give detailed reasons.)	CRITERIA	
(11) 505, 61.10 10400115)	No	
33) WAS THE EXTENSION MADE IN RESP (If yes, give reasons)		
(1f yes, give details)	Yes	1
32) ANY DEVIATION FROM SPECIFICATI		ENDER NOTICE / DOCUMENTS
(If yes, result thereof)	No	
31) ANY COMPLAINTS RECEIVED	Yes	

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print Save Reset



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

BID EVALUATION REPORT

	BID EVALUATION 1.5										
2	Teams No	KARACHI WATER & SEWERAGE BOARD SPPRA Serial No. 18298 I.D No. /2013 MANUFACTURING AND SUPPLYING OF RCC RING SLABS 21" DIA (INSIDE) AND 36" MANUFACTURING AND SUPPLYING OF RCC RING SLABS 21" DIA (INSIDE) AND 36"									
3	Work/Item	MANUFACTURING AND SUPPLYING OF RUC RING STADE 2. MANUFACTURING AND SUPPLYING OF RUC RING STADE 2. MANUFACTURING AND SUPPLYING OF RUC RING STADE 2. SINGLE STADE 2. Single Stage (One Envelop)									
4	INICITION OF LOCALITY	Through Web Site									
5											
6	Total Bid Documents Sold	02 Nos									
7	Total Bid Received	02 Nos									
8	Technical Bid Dpening Date (if applicable)	N/A .									
9	No. of Bid Technically Qualified (if applicable)	N/A .									
10	Bid (s) rejected	Nil 15/01/2014 instead of 13/01/2014 due to Holiday of 11 Rabi-ul-Awwal									
11	Financial Bid Opening Date	15/01/2014 instead of 13/01/2014 due to 1.5.0.23									

12	Bid Evaluation Report			COMPARISON	REASON FOR	
S#	NAME OF FIRM OR BIDDER	CDST OFFERED BY THE BIDDERS	RANKING IN TERMS OF CDST	WITH ESTIMATED CDST	ACCEPTANCE/ REJECTION	REMARKS
1	M/s. A.H Enterprises	Rs. 497.324/-	1st Lowest	@ 0.3113% Below	Substantially Responsive	P.O # 01916627 Dt: 06-01-2014 Rs:10.000/- Faysal Bank IBB Nazimabad Br
2	M/s. Salman Brothers	Rs. 499,546/-	2nd Lowest	@ 0.1340% Above	Substantially Responsive	P.D # 9718667 Dt:06-01-2014 Rs 11.000/- HBL Shah Nawaz Mkt Gulshan-e-Iqbai Br

(Muhammad Arif)

Chief Engineer (South)

∕ Member

The E.E Concerned for compliance of rule 45 of SPPRA 2010 M/s. A.H Enterprises, declared as the lowest responsive bidder by the Committee and recommended for Sanction from Competent Authority.

(Muhammad Nawaz Khan) Accounts Officer (South) Member/Secretary

(Saif-ul-Haque) Additional Director Internal

Audit - KMC Member

(Abdul Rahim Khatti) Chief Engineer (IPD),

(Convener)

(Magsood Ahmed Shaikh)

Superintending Engineer (KMC)

Member

													<u>.</u>	-1	.•			
				2					-			i	S.No			z		
Say	Total Quoted / Corrected Cost		thickness and disposal of debris.	Slab in perfect position on damaged Mannoiel Wc cutting of damaged portion in proper Wc cutting of damaged portion of 2°	Shiffing to the site and fixing of 36" dia Ring	per trip will be transported)	laverage lead of 20 km pc. mr. laverage lead of 25 slabs lyard to town office (A minimum of 25 slabs	position it transportation charges for an	hooks casted in 1:1-1/2:3 concrete with hooks casted in 0:1-1/2:3 concrete with hooks casted in 5 Kg C.I frame in perfect	bars two concentric rings with 3/8" dia 8 Nos.	Manufacturing and supplying NCO mig of 21" inside diameter 36" outside diameter of 21" inside diameter 36" outside diameter	Ling BCC ring slabs	Description of work			AME OF WORK, MANOI TO THE DIFFERE	TURING AND SUPPLYING OF RCC RING SLABS 21" DIA (INSIDE)	1
			202 Nos	* -1 · ·		202 Nos1	4						Quantity R	Eligh	E pair	DIFFERENT UC'S DF CLIFTON DIVISION SACCOM	SUPPLYING OF	COMPARATIVE STATEMENT
			563 09			1.906 60							Rate	, c	a Siron	FTON	RCC	TIVE S
	-		Each			Each		_					Unit		⊆ngineer's Estimate	PICIOID	RINGS	STATE
	490,077	498,877.38	113,744.18			385,133.20					_		Amount		_		LABS 21" DI	MENT
		8	562.00			1,900.00							Rate		M/s. A.H E		TOWN.	
		497,324	113,524.00			000,000.00	00 008 292							Amount	H Enterprises		4	AND 36" DIA
			505.00				1.908.00							Rate	Will Contract	Mis Salman Brothers		(OUTSIDE)
		499,548		114 130 00			385,416.00							Amount		Brothers		FOR

(Muhammad Nawaz Khan) Accounts Officer (South) Member/Secretary

> Additional Director Internal Audit - KMC Member (Saif-ul-Haque)

> > (Magsood Ahmed Shaikh) Superintending Engineer (KMC) Member

Chief Engineer (IPD), (Convener) (Abbul Rahim Khatti)

(Musemmad Arif)
Chier/Engineer (South)
Member