

**OFFICE OF THE PROJECT DIRECTOR  
LOCAL GOVERNMENT PROJECT  
GOVERNMENT OF SINDH**

Address: Ground Floor, Sindh Secretariat Building No.5, Tughlaq House Kamal Attaturk Avenue, Karachi. Phone No.021-99212314

No.

Dated:

**BID EVALUATION REPORT**

(In Compliance of Clause 45 SPP Rules 2010)

(3) c

1. Name of Procuring Agency: Project Director, Local Government Project, GOS
2. Tender Reference No: PD/(LGP)/GOS/151/17 dated 12-07-2017
3. Tender Description/Name of work/item: **CONSTRUCTION OF FLYOVER AT TIPU SULTAN INTERSECTION ALONG SHAHEED-E-MILLAT ROAD.**
4. Method of Procurement: Prequalification Procedure
5. Tender Published: Daily Dawn, Daily Aman, and Daily Hilal-e-Pakistan dated 22-07-2017, etc alongwith SPPRA Serial No.33940.
6. Total Bid documents Sold: 08 Nos.
7. Total Bids Received: 04 Nos.
8. Technical Bid Opening date: (if applicable) 10-08-2017 (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): 08 Nos.
10. Bid (s) Rejected: NIL (Did not meet Minimum Qualification Criteria)
11. Financial Bid Opening date: 05-12-2017
12. **Bid Evaluation Report:**

SN	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1	M/s Sachal Engineering Works (Pvt.) Ltd.	515180562 (after calculation)	1 <sup>st</sup> Lowest	11.48% Below the Estimated cost of Rs.581.966 Million	Qualified as per Minimum Qualification / Eligibility Criteria	Recommended for award of work
2	M/s Sher Jan Mosakhail & Sons	553508637	2 <sup>nd</sup> Lowest	4.89% Below the Estimated cost of Rs.581.966 Million	Qualified as per Minimum Qualification / Eligibility Criteria	Not recommended due to higher rates
3	M/s Sultan Mehmood & Company	611065156	3 <sup>rd</sup> Lowest	5.00% Above the Estimated cost of Rs.581.966 Million	Qualified as per Minimum Qualification / Eligibility Criteria	Not recommended due to higher rates
4	M/s National Logistic Cell (NLC)	612694663	4 <sup>th</sup> Lowest	5.28% Above the Estimated cost of Rs.581.966 Million	Qualified as per Minimum Qualification / Eligibility Criteria	Not recommended due to higher rates

This issued with the approval of the members of the procurement committee.

[Naveed Izhar]

Superintending Engineer (TEB),  
KDA  
Member

[Nayab Saeed]

Director (Accounts), Engg. Dept.  
KMC  
Member

[S.M. Taha]

Director Engineering Design,  
KMC  
Chairman

**Director (CB), SPPRA, GOS**

(With a request to upload on SPPRA Website)

C.C. to:

1. Secretary Local Government, GOS
2. Project Director, LGP, Govt. of Sindh
3. Chief Engineer, Local Government Project, GOS
4. Director Accounts, LGP, GOS

**OFFICE OF THE PROJECT DIRECTOR**  
**LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH**

Tender # 01

**COMPARATIVE STATEMENT**

Name of Work: **CONSTRUCTION OF FLYOVER AT TIPU SULTAN INTERSECTION ALONG SHAHEED-E-MILLAT ROAD.**

Estimated Cost: **RS. 581,966,815/=**

Tender Opened on: **05-12-2017**

Lowest Bidder	Name of Contractor (M/s.)	Quoted Rate				Quoted Amount (In Rs.)	Total Amount as per Calculation	Remarks		
1	M/s Sachal Engineering Works (Pvt.) Ltd.	Bill No.1 to 9: At Par the S/R				581966815	581966815	RESPONSIVE		
		<b>TOTAL AMOUNT</b>				581966815	581966815			
		<b>Special Rebate:</b>								
			As Quoted by the Bidder			As Per Calculation				
			Item No.	Rebate %	Rebate Amount	Rebate Amount				
		Bill No.1	201	41.59%	----	1089505	----		(-) 22069403	
			203b	32.22%	----	8693098				
			305b	31.25%	----	12286800				
		Bill No.2	217a	25.73%	----	1971665	----		(-) 3371628	
			401f	17.56%	----	180544				
			601d(ii)	25.13%	----	1219419				
		Bill No.3	401a3i	17.16%	----	10316280	----		(-) 26941288	
			401giv	17.96%	----	4591757				
			401f	17.56%	----	456344				
			404a	6.00%	----	6696				
			404b	6.00%	----	8066303				
			405a	6.56%	----	1548076				
		Bill No.4	407dl	16.00%	----	1955833	----		(-) 5223037	
			401a3i	14.78%	----	3312715				
			401f	17.56%	----	306814				
			404a	6.00%	----	6696				
Bill No.5	404b	6.00%	----	1596813	----	(-) 1655311				
	401a3i	10.66%	----	782300						
	401f	18.00%	----	133975						
	404b	6.00%	----	589381						
	501f	12.00%	----	149654						

Lowest Bidder	Name of Contractor (M/s.)	Quoted Rate				Quoted Amount (In Rs.)	Total Amount as per Calculation	Remarks		
		As Quoted by the Bidder		As Per Calculation						
		Item No.	Rebate %	Rebate Amount	Rebate Amount					
1	M/s Sachal Engineering Works (Pvt.) Ltd.	Bill No.6	601di	25.17%	----	294320	----	(-) 893486	RESPONSIVE	
			608h(1)	28.57%	----	337355				
			608h(2)	28.57%	----	261811				
		Bill No.7				----		----		----
		Bill No.8	2 (i)	50.00%	----	2452875	----	(-) 4814550		
			2 (ii)	50.00%	----	1548300				
			2 (iii)	50.00%	----	388125				
			2 (iv)	50.00%	----	425250				
		Bill No.9	3 (110 mm)	10.00%	----	80400	----	(-) 1817550		
			3 (160 mm)	10.00%	----	265000				
			3 (200 mm)	10.00%	----	83300				
			3 (250 mm)	10.00%	----	190050				
			3 (315 mm)	10.00%	----	1198800				
		(Less) Special Rebate on different Items (TOTAL)					72745852	66786253		
TOTAL BID PRICE (AFTER REBATE)					509220964	515180562				
2	M/s Sher Jan Mosakhail & Sons	Bill No.1 to 9: @ 4.89% Below the S/R				28458177	28458177	RESPONSIVE		
		TOTAL AMOUNT				553508637	553508637			
3	M/s Sultan Mehmood & Comapany	Bill No.1 to 9: @5.00% Above the S/R				29098341	29098341	RESPONSIVE		
		TOTAL AMOUNT				611065156	611065156			
4	M/s National Logistic Cell (NLC)	Bill No.1 to 9: @5.28% Above the S/R				30727848	30727848	RESPONSIVE		
		TOTAL AMOUNT				612694663	612694663			



[Naveed Izhar]  
Superintending Engineer (TEB), KDA  
Member



[Nayab Saad]  
Director (Accounts), Engg. Dept. KMC  
Member



[S.M. Taha]  
Director Engineering Design, KMC  
Chairman

Subject: **CONSTRUCTION OF FLYOVER AT TIPU SULTAN INTERSECTION ALONG SHAHEED-E-MILLAT ROAD.**

EOI No. **PD/(LGP)/GOS/151/17 dated 12-07-2017**

Method of Procurement: **PREQUALIFICATION PROCEDURE.**

### **MINUTES OF FINANCIAL BID OPENING MEETING**

A meeting of the procurement committee of this department regarding opening of Financial Bids received in respect of subject NIT till the deadlines of submission. The meeting was attended by following members of the procurement committee:

- |                     |                                   |          |
|---------------------|-----------------------------------|----------|
| 1. Mr. S.M. Taha    | Director Engineering Design, KMC  | Chairman |
| 2. Mr. Nayyab Saeed | Director Accounts, Engg.Dept. KMC | Member   |
| 3. Mr. Naveed Izhar | S.E. (TEB), KDA                   | Member   |

The following bidders submitted their financial bids till the deadline of submission.

SN	NAME OF BIDDER	SN	NAME OF BIDDER
1	M/s Sachal Engineering Works (Pvt.) Ltd.	3	M/s Sultan Mehmood & Comapany
2	M/s Sher Jan Mosakhail & Sons	4	M/s National Logistic Cell (NLC)

The financial bids were opened on **05-12-2017** at **2:30 PM** in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by the Committee. Following are the details of bids announced:

SN	NAME OF BIDDER	OFFERED PRICE	AMOUNT OF BID SECURITY	PAY ORDER / Bank Guarantee DATE	REMARKS
1	M/s Sachal Engineering Works (Pvt.) Ltd.	515180562 (after calculation)	Rs.14,549,171	BG No. 023/17/1537/LG/TC Silk Bank Limited Dated: 04-12-2017	Responsive
2	M/s Sher Jan Mosakhail & Sons	553508637	Rs.11,639,336	P.O.No.04482759 Dated: 05-12-2017	Responsive
3	M/s Sultan Mehmood & Comapany	611065156	Rs.14,000,000	BG No.LG#1995/BG/ BB/1557/17 Dated:30-11-2017	Responsive
4	M/s National Logistic Cell (NLC)	612694663	Rs.20,000,000	BG No.3AKBL00117880 Askari Bank Limited Dated:04-12-2017	Responsive

The meeting ended with the note of thanks to and from the chair.

  
[Naveed Izhar]  
Superintending Engineer (TEB),  
KDA  
Member

  
[Nayab Saeed]  
Director (Accounts), Engg. Dept.  
KMC  
Member

  
[S.M. Taha]  
Director Engineering Design,  
KMC  
Chairman

**OFFICE OF THE PROJECT DIRECTOR  
LOCAL GOVERNMENT PROJECT  
GOVERNMENT OF SINDH**

Address: Ground Floor, Sindh Secretariat Building No.5, Tughlaq House Kamal Attaturk Avenue, Karachi. Phone No.021-99212314

No.

Dated:

(5) e)

**BID EVALUATION REPORT**

(In Compliance of Clause 45 SPP Rules 2010)

1. Name of Procuring Agency: Project Director, Local Government Project, GOS
2. Tender Reference No: PD/(LGP)/GOS/151/17 dated 12-07-2017
3. Tender Description/Name of work/item: **CONSTRUCTION OF BRIDGE AT INTERSECTION OF SUNSET BOULEVARD AND GIZRI BOULEVARD.**
4. Method of Procurement: Prequalification Procedure
5. Tender Published: Daily Dawn, Daily Aman, and Daily Hilal-e-Pakistan dated 22-07-2017, etc alongwith SPPRA Serial No.33940.
6. Total Bid documents Sold: 08 Nos.
7. Total Bids Received: 05 Nos.
8. Technical Bid Opening date: (if applicable) 10-08-2017 (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): 08 Nos.
10. Bid (s) Rejected: NIL (Did not meet Minimum Qualification Criteria)
11. Financial Bid Opening date: 05-12-2017
12. **Bid Evaluation Report:**

SN	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1	M/s Sachal Engineering Works (Pvt.) Ltd.	470509582 (after Calculation)	1 <sup>st</sup> Lowest	12.74% Below the Estimated cost of Rs.539.210 Million	Qualified as per Minimum Qualification / Eligibility Criteria	Recommended for award of work
2	M/s Maqbool – SKC (JV)	513403969	2 <sup>nd</sup> Lowest	4.79% Below the Estimated cost of Rs.539.210 Million	Qualified as per Minimum Qualification / Eligibility Criteria	Not recommended due to higher rates
3	M/s Sultan Mehmood & Company	563475064	3 <sup>rd</sup> Lowest	4.50% Above the Estimated cost of Rs.539.210 Million	Qualified as per Minimum Qualification / Eligibility Criteria	Not recommended due to higher rates
4	M/s National Logistic Cell (NLC)	573019092	4 <sup>th</sup> Lowest	6.27% Above the Estimated cost of Rs.539.210 Million	Qualified as per Minimum Qualification / Eligibility Criteria	Not recommended due to higher rates
5	M/s Sher Jan Mosakhail & Sons	Not Quoted	Not Quoted	Not Quoted	Bids not conforming to the requirements of the criteria given in the NIT and Tender Documents.	Non Responsive

This issued with the approval of the members of the procurement committee.

[Naveed Izhar]

Superintending Engineer (TEB),  
KDA  
Member

[Nayab Saeed]

Director (Accounts), Engg. Dept.  
KMC  
Member

[S.M. Taha]

Director Engineering Design,  
KMC  
Chairman

**Director (CB), SPPRA, GOS**

(With a request to upload on SPPRA Website)

C.C. to:

1. Secretary Local Government, GOS
2. Project Director, LGP, Govt. of Sindh
3. Chief Engineer, Local Government Project, GOS
4. Director Accounts, LGP, GOS

**OFFICE OF THE PROJECT DIRECTOR**  
**LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH**

Tender # 02

**COMPARATIVE STATEMENT**


Name of Work: **CONSTRUCTION OF BRIDGE AT INTERSECTION OF SUNSET BOULEVARD AND GIZRI BOULEVARD.**

Estimated Cost: **RS. 539,210,588/=**

Tender Opened on: **05-12-2017**

Lowest Bidder	Name of Contractor (M/s.)	Quoted Rate				Quoted Amount (In Rs.)	Total Amount as per Calculation	Remarks		
1	M/s Sachal Engineering Works (Pvt.) Ltd.	Bill No.1 to 9: At Par the S/R				539210588	539210588	RESPONSIVE		
		<b>TOTAL AMOUNT</b>				<b>539210588</b>	<b>539210588</b>			
		<b>Special Rebate:</b>								
			As Quoted by the Bidder			As Per Calculation				
			Item No.	Rebate %	Rebate Amount	Rebate Amount				
		Bill No.1	201	42.00%	----	2335109	----		(-) 110505486	
			203b	32.50%	----	15775167				
			305b	32.00%	----	9061883				
		Bill No.2	217a	28.08%	----	3427332	----		(-) 27167861	
			601d(ii)	25.13%	----	2479352				
		Bill No.3	401a3i	17.20%	----	5857891	----		(-) 185193074	
			401giv	18.00%	----	3133265				
			401f	17.56%	----	336720				
			404a	6.00%	----	6696				
			404b	6.00%	----	5044009				
			405a	6.56%	----	928846				
		Bill No.4	407dl	22.25%	----	2134312	----		(-) 62773504	
			401a3i	14.78%	----	3428295				
			401f	17.56%	----	281338				
			404a	6.00%	----	6696				
		Bill No.5	404b	6.00%	----	1596813	----		(-) 49294734	
401a3i	10.66%		----	2286093						
401f	17.56%		----	260293						
	404b	6.00%	----	1055404						

Lowest Bidder	Name of Contractor (M/s.)	Quoted Rate				Quoted Amount (In Rs.)	Total Amount as per Calculation	Remarks	
		As Quoted by the Bidder		As Per Calculation					
		Item No.	Rebate %	Rebate Amount	Rebate Amount				
		Bill No.6	601di	27.31%	----	1676555	----	(-) 24514104	RESPONSIVE
			608h(1)	34.52%	----	510313			
			608h(2)	34.52%	----	446524			
		Bill No.7			----		----	----	
		Bill No.8	2 (i)	50.00%	----	2452875	----	(-) 18144772	
			2 (ii)	50.00%	----	1548300			
			2 (iii)	50.00%	----	388125			
			2 (iv)	50.00%	----	425250			
		Bill No.9	3 (110 mm)	10.00%	----	80400	----	(-) 22114403	
			3 (160 mm)	10.00%	----	265000			
			3 (200 mm)	10.00%	----	83300			
			3 (250 mm)	10.00%	----	190050			
			3 (315 mm)	10.00%	----	1198800			
		(Less) Special Rebate on different Items (TOTAL)					72793430	68701006	
		TOTAL BID PRICE (AFTER REBATE)					466417158	470509582	
2	M/s Maqbool – SKC (JV)	Bill No.1 to 9: @ 4.786% Below the S/R				25806618	25806618	RESPONSIVE	
		TOTAL AMOUNT				513403969	513403969		
3	M/s Sultan Mehmood & Company	Bill No.1 to 9: @4.50% Above the S/R				24264477	24264477	RESPONSIVE	
		TOTAL AMOUNT				563475064	563475064		
4	M/s National Logistic Cell (NLC)	Bill No.1 to 9: @6.27% Above the S/R				33808504	33808504	RESPONSIVE	
		TOTAL AMOUNT				573019092	573019092		
5	M/s Sher Jan Mosakhail & Sons	Bill No.1 to 9: @N/Q% the S/R				Not Quoted	Not Quoted	NON-RESPONSIVE	
		TOTAL AMOUNT				Not Quoted	Not Quoted		

  
 [Naveed Izhar]  
 Superintending Engineer (TEB), KDA  
 Member

  
 [Nayab Saeed]  
 Director (Accounts), Engg. Dept. KMC  
 Member

  
 [S.M. Taha]  
 Director Engineering Design, KMC  
 Chairman

Subject: **CONSTRUCTION OF BRIDGE AT INTERSECTION OF SUNSET BOULEVARD AND GIZRI BOULEVARD.**

EOI No. **PD/(LGP)/GOS/151/17 dated 12-07-2017**

Method of Procurement: **PREQUALIFICATION PROCEDURE.**

### **MINUTES OF FINANCIAL BID OPENING MEETING**

A meeting of the procurement committee of this department regarding opening of Financial Bids received in respect of subject NIT till the deadlines of submission. The meeting was attended by following members of the procurement committee:

- |                     |                                   |          |
|---------------------|-----------------------------------|----------|
| 1. Mr. S.M. Taha    | Director Engineering Design, KMC  | Chairman |
| 2. Mr. Nayyab Saeed | Director Accounts, Engg.Dept. KMC | Member   |
| 3. Mr. Naveed Izhar | S.E. (TEB), KDA                   | Member   |

The following bidders submitted their financial bids till the deadline of submission.

SN	NAME OF BIDDER	SN	NAME OF BIDDER
1	M/s Sachal Engineering Works (Pvt.) Ltd.	4	M/s National Logistic Cell (NLC)
2	M/s Maqbool – SKC (JV)	5	M/s Sher Jan Mosakhail & Sons
3	M/s Sultan Mehmood & Company		


The financial bids were opened on **05-12-2017** at **2:30 PM** in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by the Committee. Following are the details of bids announced:

SN	NAME OF BIDDER	OFFERED PRICE	AMOUNT OF BID SECURITY	PAY ORDER / Bank Guarantee DATE	REMARKS
1	M/s Sachal Engineering Works (Pvt.) Ltd.	470509582 (after Calculation)	Rs.13480265	BG No. 023/17/1538/LG/TC Silk Bank Limited Dated: 04-12-2017	Responsive
2	M/s Maqbool – SKC (JV)	513403969	Rs.11000000	P.O.No.040852 Dated: 05-12-2017	Responsive
3	M/s Sultan Mehmood & Company	563475064	Rs.13000000	BG No.LG#1995/BG/ BB/1557/17 Summit Bank Limited Dated:30-11-2017	Responsive
4	M/s National Logistic Cell (NLC)	573019092	Rs.20000000	BG No.3AKBL00117881 Askari Bank Limited Dated:04-12-2017	Responsive
5	M/s Sher Jan Mosakhail & Sons	Not Quoted	Not Attached	Not Attached	Non Responsive

The meeting ended with the note of thanks to and from the chair.

  
[Naveed Izhar]  
Superintending Engineer (TEB),  
KDA  
Member

  
[Nayab Saeed]  
Director (Accounts), Engg. Dept.  
KMC  
Member

  
[S.M. Taha]  
Director Engineering Design,  
KMC  
Chairman



OFFICE OF THE PROJECT DIRECTOR  
LOCAL GOVERNMENT PROJECT  
GOVERNMENT OF SINDH

Address: Ground Floor, Sindh Secretariat Building No.5, Iqbal House Karal Avenue, Karachi Phone No: 021-99212314

PE/LGP/GOS/202/17

Dated: 26-09-2017

The Deputy Director (Enf-I),  
Sindh Public Procurement Regulatory Authority,  
Government of Sindh,  
Karachi.

Subject: PREQUALIFICATION OF CONTRACTORS / FIRMS / CONSORTIA FOR  
MEGA SCHEMES UNDER KARACHI PACKAGE (BRIDGE SECTOR)  
EOI No. PD/LGP/GOS/151/17 dated: 12/07/2017 (SPPRA Sr.No.33940)

Enclosed please find herewith the Technical Bid Evaluation Reports for the subject  
Prequalification alongwith relevant documents for hosting on the SPPRA's website.



*[Signature]*  
Executive Engineer  
Local Government Project  
Government of Sindh

C.C to:-

1. Secretary, Local Government Department, GOS
2. Project Director, LGP, GOS
3. Chief Engineer Projects (LGP), GOS
4. Director Accounts (Projects), LGP, GOS
5. Office Copy

OFFICE OF THE PROJECT DIRECTOR  
LOCAL GOVERNMENT PROJECT  
GOVERNMENT OF SINDH

Address: Ground Floor, Sindh Secretariat Building No.5,  
Lughlaq House Kamal Attaturk Avenue, Karachi.  
Phone No.021-99212314

No.

Dated:

PREQUALIFICATION OF CONTRACTORS / FIRMS / CONSORTIA FOR MEGA SCHEMES  
UNDER KARACHI PACKAGE (BRIDGE SECTOR).

- Construction of bridge at Tipu Sultan intersection at Shaheed-e-Millat road
- Construction of bridge at Khalid bin Waleed intersection at Shaheed-e-Millat road
- Construction of Flyover at Lee market Lyari.
- Construction of interchange bridge at ICI Intersection
- Construction of bridge at intersection of Sunset Boulevard and Gizri Boulevard.

EOI Ref # PD(LGP)/GOS/151/17 Dated: 12-07-2017

Received on: 10-08-2017


SPPRA Sr.# 33940

TECHNICAL EVALUATION REPORT

SN	NAME OF FIRM	REMARKS
1	M/s NPI Construction & Engineering	Qualified
2	M/s Reliable Engineering Services (Pvt.) Ltd.	Qualified
3	M/s Sachal Engineering Works (Pvt.) Ltd.	Qualified
4	M/s Sultan Mehmood & Company	Qualified
5	M/s Zahir Khan & Brothers	Qualified
6	M/s Maqbool Associates (JV) Shamsher Khan	Qualified
7	M/s Sherjan Mosakhail & Sons	Qualified
8	M/s Haji Syed Ameer & Brothers	Qualified
9	M/s A.A. Quality Builders	Not Qualified
10	M/s Abdul Majeed & Co.	Not Qualified
11	M/s Abdullah Jan Muhammad Jan & Co.	Not Qualified
12	M/s Abdullah Khan & Company Engineer & Contractors	Not Qualified
13	M/s Agha Construction Company	Not Qualified
14	M/s Alladin	Not Qualified
15	M/s Eastern Construction Co.	Not Qualified
16	M/s Echo West International (Pvt.) Ltd.	Not Qualified
17	M/s Gul Construction Co.	Not Qualified
18	M/s Haji Gul Muhammad Khan Shirani	Not Qualified
19	M/s Ibrahim Khan & Ismail Khan (Pvt.) Ltd.	Not Qualified
20	M/s Insaf & Brothers	Not Qualified
21	M/s Kaim Khani & Brothers	Not Qualified
22	M/s Kaim Khani Competition International	Not Qualified
23	M/s Kainat Enterprises	Not Qualified
24	M/s Mir Ahmed Jan Bangulzai	Not Qualified
25	M/s Muhammad Ramzan & Co. Engineers & Contractors	Not Qualified
26	M/s Muhammad Siddiq & Brothers	Not Qualified
27	M/s N.K. & Company	Not Qualified
28	M/s Naseeb Khan & Brothers	Not Qualified
29	M/s S.M.K. Construction Co.	Not Qualified
30	M/s Samad Khan Babar & Co.	Not Qualified

SN	NAME OF FIRM	REMARKS
31	M/s Sheikh Hayat Khan & Brothers	Not Qualified
32	M/s Techno International	Not Qualified
33	M/s Ali Builders	Not Qualified
34	M/s Haji Sahib Jan & Sons	Not Qualified
35	M/s Sahara Tamirat Engineers & Contractors	Not Qualified
36	M/s Shams & Zain Meo Rajput Construction Company	Not Qualified
37	M/s United Construction Co.	Not Qualified
38	M/s Qasim Khan & Company	Not Qualified
39	M/s FN/K (JV)	Not Qualified
40	M/s Karaman & Kampany (JV) Friends Construction Syndicates (Pvt.) Ltd.	Not Qualified
41	M/s Mian Abdul Jabbar & Co. (JV) M/s King Enterprises	Not Qualified
42	M/s MPL (JV) K.K. Enterprises	Not Qualified
43	M/s Q&C SACC	Not Qualified
44	M/s Rehman & Mossa Jan Construction Co. (JV)	Not Qualified
45	M/s Shams Builders (JV) Inter Construction	Not Qualified
46	M/s Usmani JV Shahrukh	Not Qualified
47	M/s M.N. Construction	Not Qualified
48	M/s National Logistic Cell Engineers	Not Qualified

  
 [Naveed Izhar]  
 Director Accounts,  
 Engineering Department, KMC  
 Member

  
 [Naveed Izhar]  
 Superintending Engineer  
 (TEB Department), KDA  
 Member

  
 [S.M. Taha]  
 Director Engineer Design / CM,  
 Karachi Metropolitan Corporation  
 Chairman

OFFICE OF THE PROJECT DIRECTOR  
LOCAL GOVERNMENT PROJECT  
GOVERNMENT OF SINDH

Address: Ground Floor, Sindh Secretariat Building, No. 3, Tughlaq House Kamal Attaturk Avenue, Karachi. Phone No 021-99212314

No.

Dated:




**ATTENDANCE SHEET**

**MEETING REGARDING THE PREQUALIFICATION OF CONTRACTORS / FIRMS /  
CONSORTIA FOR MEGA SCHEMES UNDER KARACHI PACKAGE (BRIDGE SECTOR).**

- a) Construction of bridge at Tipu Sultan intersection at Shaheed-e-Millat road
- b) Construction of bridge at Khalid bin Waleed intersection at Shaheed-e-Millat road
- c) Construction of Flyover at Lee market Lyari.
- d) Construction of interchange bridge at ICI Intersection
- e) Construction of bridge at intersection of Sunset Boulevard and Gizri Boulevard.

EOI Ref # PD(LGP)/GOS/151/17 Dated: 12-07-2017

Received on: 10-08-2017  
SPPRA Sr.# 33940

S.NO.	NAME	DESIGNATION	SIGNATURE
1.	Mr. S.M. Taha	Director Engineering Design . CM, KMC Chairman	
2.	Mr. Nayyab Saeed	Director Accounts Engg. Dept. KMC (Member)	
3.	Mr. Naveed Izhar	Superintending Engineer (TEB Deptt.). KDA (Member)	

**OFFICE OF THE PROJECT DIRECTOR  
LOCAL GOVERNMENT PROJECT  
GOVERNMENT OF SINDH**

Address: Ground Floor, Sindh Secretariat Building No.5,  
Tughlaq House Kamal Attaturk Avenue, Karachi.  
Phone No.021-99212314

No.

Dated:

**PREQUALIFICATION OF CONTRACTORS / FIRMS / CONSORTIA FOR MEGA SCHEMES  
UNDER KARACHI PACKAGE (BRIDGE SECTOR).**

- a) Construction of bridge at Tipu Sultan intersection at Shaheed-e-Millat road
- b) Construction of bridge at Khalid bin Waleed intersection at Shaheed-e-Millat road
- c) Construction of Flyover at Lee market Lyari.
- d) Construction of interchange bridge at ICI Intersection
- e) Construction of bridge at intersection of Sunset Boulevard and Gizri Boulevard.

EOI Ref # PD(LGP)/GOS/151/17 Dated: 12-07-2017

Received on: 10-08-2017  
SPPRA Sr.# 33940

**TECHNICAL EVALUATION REPORT**

SN	NAME OF FIRM	REMARKS
1	M/s NPI Construction & Engineering	Qualified
2	M/s Reliable Engineering Services (Pvt.) Ltd.	Qualified
3	M/s Sachal Engineering Works (Pvt.) Ltd.	Qualified
4	M/s Sultan Mehmood & Company	Qualified
5	M/s Zahir Khan & Brothers	Qualified
6	M/s Maqbool Associates (JV) Shamsher Khan	Qualified
7	M/s Sherjan Mosakhail & Sons	Qualified
8	M/s Haji Syed Ameer & Brothers	Qualified
9	M/s A.A. Quality Builders	Not Qualified
10	M/s Abdul Majeed & Co.	Not Qualified
11	M/s Abdullah Jan Muhammad Jan & Co.	Not Qualified
12	M/s Abdullah Khan & Company Engineer & Contractors	Not Qualified
13	M/s Agha Construction Company	Not Qualified
14	M/s Alladin	Not Qualified
15	M/s Eastern Construction Co.	Not Qualified
16	M/s Echo West International (Pvt.) Ltd.	Not Qualified
17	M/s Gul Construction Co.	Not Qualified
18	M/s Haji Gul Muhammad Khan Shirani	Not Qualified
19	M/s Ibrahim Khan & Ismail Khan (Pvt.) Ltd.	Not Qualified
20	M/s Insaf & Brothers	Not Qualified
21	M/s Kaim Khani & Brothers	Not Qualified
22	M/s Kaim Khani Competition International	Not Qualified
23	M/s Kainat Enterprises	Not Qualified
24	M/s Mir Ahmed Jan Bangulzai	Not Qualified
25	M/s Muhammad Ramzan & Co. Engineers & Contractors	Not Qualified
26	M/s Muhammad Siddiq & Brothers	Not Qualified
27	M/s N.K. & Company	Not Qualified
28	M/s Naseeb Khan & Brothers	Not Qualified
29	M/s S.M.K. Construction Co.	Not Qualified
30	M/s Samad Khan Babar & Co.	Not Qualified



SN	NAME OF FIRM	REMARKS
31	M/s Sheikh Hayat Khan & Brothers	Not Qualified
32	M/s Techno International	Not Qualified
33	M/s Ali Builders	Not Qualified
34	M/s Haji Sahib Jan & Sons	Not Qualified
35	M/s Sahara Tamirat Engineers & Contractors	Not Qualified
36	M/s Shams & Zain Meo Rajput Construction Company	Not Qualified
37	M/s United Construction Co.	Not Qualified
38	M/s Qasim Khan & Company	Not Qualified
39	M/s FNZK (JV)	Not Qualified
40	M/s Kamran & Kampany (JV) Friends Construction Syndicates (Pvt.) Ltd.	Not Qualified
41	M/s Mian Abdul Jabbar & Co. (JV) M/s King Enterprises	Not Qualified
42	M/s MPL (JV) K.K. Enterprises	Not Qualified
43	M/s Q&C SACC	Not Qualified
44	M/s Rehman & Mossa Jan Construction Co. (JV)	Not Qualified
45	M/s Shams Builders (JV) Inter Construction	Not Qualified
46	M/s Usmani JV Shahrukh	Not Qualified
47	M/s M.N. Construction	Not Qualified
48	M/s National Logistic Cell Engineers	Not Qualified

  
 [Nayyab Saif]  
 Director Accounts,  
 Engineering Department, KMC  
 Member

  
 [Naveed Izhar]  
 Superintending Engineer  
 (TEB Department), KDA  
 Member

  
 [S.M. Taha]  
 Director Engineer Design / CM,  
 Karachi Metropolitan Corporation  
 Chairman

**OFFICE OF THE PROJECT DIRECTOR  
LOCAL GOVERNMENT PROJECT  
GOVERNMENT OF SINDH**

Address: Ground Floor, Sindh Secretariat Building No.5,  
Tughlaq House Kamal Attaturk Avenue, Karachi  
Phone No 021-99212314

No.

Dated:

**MINUTES OF TECHNICAL EVALUATION MEETING**

**PREQUALIFICATION OF CONTRACTORS / FIRMS / CONSORTIA FOR MEGA SCHEMES  
UNDER KARACHI PACKAGE (BRIDGE SECTOR).**

- a) Construction of bridge at Tipu Sultan intersection at Shaheed-e-Millat road
- b) Construction of bridge at Khalid bin Waleed intersection at Shaheed-e-Millat road
- c) Construction of Flyover at Lee market Lyari.
- d) Construction of interchange bridge at ICI Intersection
- e) Construction of bridge at intersection of Sunset Boulevard and Gizri Boulevard.

EOI Ref # PD(LGP)/GOS/151/17 Dated: 12-07-2017

Received on: 10-08-2017  
SPPRA Sr.# 33940

A meeting of the procurement committee of this department regarding the evaluation of Technical Proposals received in respect of subject pre-qualification notice till the deadlines of submission was held on 22-09-2017 under the Chairmanship of the Director Engineering Design/CM, KMC. Following members attended the meeting:


- |                     |                                     |                    |
|---------------------|-------------------------------------|--------------------|
| 1. Mr. S.M. Taha    | Director Engineering Design/CM, KMC | Chairman           |
| 2. Mr. Naveed Izhar | S.E. (T&B Deptt.), KDA              | Member             |
| 3. Mr. Nayyab Saeed | Director Accounts, ED, KMC          | Member / Secretary |


The Proposals received were sent to M/s E.A. Consulting (Pvt.) Ltd. for Scrutiny / Evaluation and the report thereof was deliberated upon and it was recommended that the firms which stand qualified may be issued Notice Inviting Tender for submission of their Financial Proposals. The report is as follows:

SN	NAME OF FIRM	REMARKS
1	M/s NPI Construction & Engineering	Qualified
2	M/s Reliable Engineering Services (Pvt.) Ltd.	Qualified
3	M/s Sachal Engineering Works (Pvt.) Ltd.	Qualified
4	M/s Sultan Mehmood & Company	Qualified
5	M/s Zahir Khan & Brothers	Qualified
6	M/s Maqbool Associates (JV) Shamsher Khan	Qualified
7	M/s Sherjan Mosakhail & Sons	Qualified
8	M/s Haji Syed Ameer & Brothers	Qualified
9	M/s A.A. Quality Builders	Not Qualified
10	M/s Abdul Majeed & Co.	Not Qualified
11	M/s Abdullah Jan Muhammad Jan & Co.	Not Qualified
12	M/s Abdullah Khan & Company Engineer & Contractors	Not Qualified
13	M/s Agha Construction Company	Not Qualified
14	M/s Alladin	Not Qualified
15	M/s Eastern Construction Co.	Not Qualified
16	M/s Echo West International (Pvt.) Ltd.	Not Qualified
17	M/s Gul Construction Co.	Not Qualified
18	M/s Haji Gul Muhammad Khan Shirani	Not Qualified
19	M/s Ibrahim Khan & Ismail Khan (Pvt.) Ltd.	Not Qualified
20	M/s Insaf & Brothers	Not Qualified

SN	NAME OF FIRM	REMARKS
21	M/s Kaim Khani & Brothers	Not Qualified
22	M/s Kaim Khani Competition International	Not Qualified
23	M/s Kainat Enterprises	Not Qualified
24	M/s Mir Ahmed Jan Bangulzai	Not Qualified
25	M/s Muhammad Ramzan & Co. Engineers & Contractors	Not Qualified
26	M/s Muhammad Siddiq & Brothers	Not Qualified
27	M/s N.K. & Company	Not Qualified
28	M/s Naseeb Khan & Brothers	Not Qualified
29	M/s S.M.K. Construction Co.	Not Qualified
30	M/s Samad Khan Babar & Co.	Not Qualified
31	M/s Sheikh Hayat Khan & Brothers	Not Qualified
32	M/s Techno International	Not Qualified
33	M/s Ali Builders	Not Qualified
34	M/s Haji Sahib Jan & Sons	Not Qualified
35	M/s Sahara Tamirat Engineers & Contractors	Not Qualified
36	M/s Shams & Zain Meo Rajput Construction Company	Not Qualified
37	M/s United Construction Co.	Not Qualified
38	M/s Qasim Khan & Company	Not Qualified
39	M/s FNZK (JV)	Not Qualified
40	M/s Kamran & Kampany (JV) Friends Construction Syndicates (Pvt.) Ltd.	Not Qualified
41	M/s Mian Abdul Jabbar & Co. (JV) M/s King Enterprises	Not Qualified
42	M/s MPL (JV) K.K. Enterprises	Not Qualified
43	M/s Q&C SACC	Not Qualified
44	M/s Rehman & Mossa Jan Construction Co. (JV)	Not Qualified
45	M/s Shams Builders (JV) Inter Construction	Not Qualified
46	M/s Usmani JV Shahrukh	Not Qualified
47	M/s M.N. Construction	Not Qualified
48	M/s National Logistic Cell Engineers	Not Qualified

The meeting ended with a vote of thanks to and from the chair.

  
 [Nayyab Saqat]  
 Director Accounts,  
 Engineering Department, KMC  
 Member

  
 [Naveed Izhar]  
 Superintending Engineer  
 (TEB Department), KDA  
 Member

  
 [S.M. Taha]  
 Director Engineer Design / CM,  
 Karachi Metropolitan  
 Corporation  
 Chairman





EA Consulting Pvt Ltd

Sept 15, 2017

EA/H/MPK/957/2213/17

**The Project Director,**  
Local Government,  
Government of Sindh,  
Ground Floor, Tughlaq House  
Karachi.

Subject: **PREQUALIFICATION OF CONTRACTORS/FIRMS/CONSORTIA FOR MEGA SCHEMES UNDER KARACHI PACKAGE (BRIDGE SECTOR)**

Dear Sir,

We are pleased to submit Prequalification report of Bridge Sector in response to 47 Prequalification documents were received, provided by your good office vide letter no. Dir/Acctt/52/2017. Out of 48 bidders 08 bidders have qualified as per required criteria.

Detail Evaluation sheets of all bidders are attached herewith for your reference and record.

Thanking and assuring you of our best professional services at all times.

Yours Truly,

**Tanveer Ahmed**  
Director Project

Encl: As above.



✓ ISO 9001:2015  
✓ ISO 14001:2015  
✓ OHSAS 18001:2007

ARCHITECTURE  
ENGINEERING  
PROJECT MANAGEMENT

KARACHI  
ISLAMABAD  
LAHORE  
DUBAI  
ABU DHABI  
CANADA

Al-9, 15th Lane  
Off Khayaban-e-Hilal  
Phase VII, DHA  
Karachi, Pakistan

T +92 21 111 111 584  
F +92 21 3584 1825

info@eeworld.com  
www.eeworld.com

LOCAL GOVERNMENT DEPARTMENT  
GOVERNMENT OF SINDH  
Mega Schemes II For Karachi City  
Bridges Sector  
EVALUATION SUMMARY

QUALIFIED BIDDER'S

S.No	Contractor Name	Mandatory Provisions / Eligibility									Other Requirements		Resources		Financials			
		PEC	Income Tax Authority	Conflict of Interest	Litigation History	Black listing	Non Performing Contracts	Failure to Sign Contracts	Valid Professional Tax	SRB	General Construction Experience	Experience and Past Performance	Key Personnel Qualification & Experience	Plant & Equipment	i) Average Net Worth for last 03 years: PKR 140 million, Lead Member 70% other Member 30%	ii) Average Net Working Capital for last 03 years: PKR 70 million, Lead Member 70% other member 30%	iii) Cash Flow	iv) Average Ann. for last 03 - PKR 2,000mill Member 70%, otl 30%
1	M/S NPI Construction & Engineering	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass / 2,8
2	M/S Reliable Engineering Services (Pvt.) Ltd	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass / 5,61
3	M/S Sachal Engineering Works (PVT.) LTD	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass / 3,93
4	M/S Sultan Mahmood & Company	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass / 5,64
5	M/S Zahir Khan & Brothers	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass / 18,21
6	M/S Maqbool Associates (JV) Shamsheer Khan	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass /Lead Membe JV Member 7
7	M/S SHERJAN MOSAKHAIL & SONS	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass/ 2,473
8	M/S Haji Syed Ameer & Brothers	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass / 2,051



*Amir Ahmed*

*[Handwritten signature]*

*[Handwritten signature]*

*[Handwritten mark]*

GOVERNMENT OF SINDH  
Mega Schemes II For Karachi City  
Bridges Sector  
EVALUATION SUMMARY

DIS-QUALIFIED BIDDER'S

S.No	Mandatory Provisions / Eligibility										Other Requirements		Resources		Financials				
	Contactar Name	PEC	Income Tax Authority	Conflict of Interest	Litigation History	Black Listing	Non Performing Contracts	Failure to Sign Contracts	Valid Professional Tax	SRB	General Construction Experience	Experience and Past Performance	Key Personnel Qualification & Experience	Plant & Equipment	i) Average Net Worth for last 03 years: PKR 140 million, Lead Member 70% other Member 30%	ii) Average Net Working Capital for last 03 years: PKR 70 million, Lead Member 70% other member 30%	iii) Cash Flow	iv) Average Annual Turnover for last 03 years: PKR 2,000million, Lead Member 70%, other Member 30%	
1	M/S AA Quality Builders Pvt. (Ltd)	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Fail / Have Done Only One Similar Project in Last five years	Pass	Pass	Pass	Pass	Pass	Pass	Pass / 3,542.50
2	M/S Abdul Majeed & Co.	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Fail / Haven't done Similar projects in last five years	Pass	Pass	Pass	Pass	Fail	Fail	Fail/ 368.87
3	M/S Abdullah Jan Muhammad Jan & Company	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Fail / Haven't done Similar projects in last five years	Fail	Pass	Fail	Fail	Fail	Fail	Fail /137.46
4	M/S Abdullah Khan & Company Engineer & Contractors	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Fail / SRB Certificate Not Provided	Pass	Fail / Haven't done Similar projects in last five years	Fail	Pass	Pass	Pass	Pass	Pass	Pass / 2,300.23
5	M/S Agha Construction Company	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Fail / Haven't done Similar projects in last five years	Pass	Pass	Pass	Pass	Pass	Pass	Pass / 4,487.92
6	M/S Alladin	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Fail / Haven't done Similar projects in last five years	Fail	Pass	Pass	Pass	Pass	Pass	Fail/252.67
7	M/S Eastern Const. Co.	Fail / PEC Certificate Not Provided for the Year 2017	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Fail / Haven't done Similar projects in last five years	Pass	Pass	Pass	Pass	Pass	Pass	Fail / 871.77
8	M/S Echo West International Pvt Ltd.	Fail / PEC Certificate Not Provided for the Year 2017	Pass	Fail / Affidavit Not Provided on Legal Paper	Fail / Affidavit Not Provided on Legal Paper	Fail / Affidavit Not Provided on Legal Paper	Fail / Affidavit Not Provided on Legal Paper	Fail / Affidavit Not Provided on Legal Paper	Pass	Pass	Pass	Fail / Haven't done Similar projects in last five years	Pass	Pass	Pass	Pass	Pass	Pass	Pass / 5,002.68
9	M/S Gul Construction Co.	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Fail / Haven't done Similar projects in last five years	Pass	Pass	Pass	Pass	Pass	Pass	Pass/ 2,862.64
10	M/S Haji Gul Muhammad Khan Shirani	Fail / PEC Certificate Not Provided for the Year 2017	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Fail / Haven't done Similar projects in last five years	Fail	Pass	Pass	Pass	Fail	Fail	Fail / 1,194.54

*[Handwritten Signature]*



*[Handwritten Signature]*

**GOVERNMENT OF SINDH**  
**Mega Schemes II For Karachi City**  
**Bridges Sector**  
**EVALUATION SUMMARY**

**DIS-QUALIFIED BIDDER'S**

S.No	Contactor Name	Mandatory Provisions / Eligibility									Other Requirements		Resources		Financials			
		PEC	Income Tax Authority	Conflict of Interest	Litigation History	Black Listing	Non Performing Contracts	Failure to Sign Contracts	Valid Professional Tax	SRB	General Construction Experience	Experience and Past Performance	Key Personnel Qualification & Experience	Plant & Equipment	i) Average Net Worth for last 03 years: PKR 140 million, Lead Member 70% other Member 30%	ii) Average Net Working Capital for last 03 years: PKR 70 million, Lead Member 70% other member 30%	iii) Cash Flow	iv) Average Annual Turnover for last 03 years: PKR 2,000million, Lead Member 70%, other Member 30%
11	M/S Ibrahim Khan & Ismail Khan Pvt Ltd	Pass	Pass	Fail / Affidavit Not Provided on Legal Paper	Fail / Affidavit Not Provided on Legal Paper	Fail / Affidavit Not Provided on Legal Paper	Fail / Affidavit Not Provided on Legal Paper	Fail / Affidavit Not Provided on Legal Paper	Pass	Pass	Pass	Fail / Haven't done Similar projects in last five years	Pass	Pass	Pass	Pass	Fail	Fail/ 1,736.60
12	M/S Inaaf & Brothers.	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Fail / Haven't done Similar projects in last five years	Pass	Pass	Pass	Pass	Fail	Fail/ 523.70
13	M/S Kaim Khani & Brothers	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Fail / Haven't done Similar projects in last five years	Fail	Pass	Pass	Pass	Fail	Fail /325.25
14	M/S Kaim Khani Competition International	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Fail / Haven't done Similar projects in last five years	Pass	Pass	Fail / ( Audit Reports for year 2015 not Provided)	Fail / ( Audit Reports for year 2015 not Provided)	Pass	Fail /255.34 ( Audit Reports for year 2015 not Provided)
15	M/S Kainatt Enterprises	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Fail	Fail/ 779.87
16	M/S Mir Ahmed Jan Bangulzai	Fail / PEC Certificate Not Provided for the Year 2017	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Fail / Haven't done Similar projects in last five years	Pass	Pass	Pass	Pass	Fail	Fail/ 1,127.56
17	M/S Muhammad Ramzan & Co. Engineers & Contractors	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Fail / Haven't done Similar projects in last five years	Pass	Pass	Pass	Pass	Pass	Fail / 1,054.12
18	M/S Muhammad Siddiq & Brothers	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Fail / Haven't done Similar projects in last five years	Pass	Pass	Pass	Pass	Fail	Fail / 1,068.24
19	M/S M.N Construction Company Quetta.	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Fail/ Professional Certificate not provided	Fail/ SRB Certificate not provided	Pass	Fail / Haven't done Similar projects in last five years	Fail	Pass	Pass	Pass	Fail	Fail / 535.49
20	M/S N.K & Company	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Fail / Haven't done Similar projects in last five years	Pass	Pass	Pass	Pass	Pass	Fail/ 935.57
21	M/S Naseeb Khan & Brothers	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Fail / Haven't done Similar projects in last five years	Pass	Pass	Pass	Pass	Pass	Pass / 2,112.06

*h*

*g*

*Wheens*



*Amer Ahmed*

GOVERNMENT OF SINDH  
Mega Schemes II For Karachi City  
Bridges Sector  
EVALUATION SUMMARY

DIS-QUALIFIED BIDDER'S

S.No	Mandatory Provisions / Eligibility										Other Requirements		Resources		Financials			
	Contactar Name	PEC	Income Tax Authority	Conflict of Interest	Litigation History	Black listing	Non Performing Contracts	Failure to Sign Contracts	Valid Professional Tax	SRB	General Construction Experience	Experience and Past Performance	Key Personal Qualification & Experience	Plant & Equipment	i) Average Net Worth for last 03 years: PKR 140 million, Lead Member 70% other Member 30%	ii) Average Net Working Capital for last 03 years: PKR 70 million, Lead Member 70% other member 30%	iii) Cash Flow	iv) Average Annual Turn for last 03 years: PKR 2,000million, Lead Member 70%, other Member 30%
22	M/S S.M.K Construction Co.	Fail / PEC Certificate Not Provided for the Year 2017	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Fail / Haven't done Similar projects in last five years	Pass	Pass	Pass	Pass	Pass	Pass	Fail / 765.19
23	M/S Samad Khan Babar & Co.	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Fail / Haven't done Similar projects in last five years	Pass	Pass	Pass	Pass	Pass	Pass	Pass / 2,018.37
24	M/S Sheikh Hayat Khan & Brothers	Pass	Pass	Fail / Affidavit Not Provided on Legal Paper	Fail / Affidavit Not Provided on Legal Paper	Fail / Affidavit Not Provided on Legal Paper	Fail / Affidavit Not Provided on Legal Paper	Fail / Affidavit Not Provided on Legal Paper	Pass	Pass	Fail / Haven't done Similar projects in last five years	Fail	Fail	Fail/ Audits Reports not Provided	Fail/ Audits Reports not Provided	Fail	Fail	Fail/ Audits Reports not Provided
25	M/S Techno International	Fail / PEC Certificate Not Provided for the Year 2017	Pass	Pass	Pass	Pass	Pass	Pass	Fail / Professional Tax Certificate Not Provided	Fail / SRB Certificate Not Provided	Fail	Fail / Haven't done Similar projects in last five years	Fail	Fail	Fail/ Audits Reports not Provided	Fail/ Audits Reports not Provided	Fail	Fail/ Audits Reports not Provided
26	M/S ALI BUILDERS	Pass	Pass	Fail / Affidavit Not Provided	Pass	Pass	Fail / Affidavit Not Provided	Fail / Affidavit Not Provided	Pass	Pass	Fail / Haven't done Similar projects in last five years	Fail	Pass	Fail/ Audits Reports not Provided	Fail/ Audits Reports not Provided	Fail	Fail	Fail/ Audits Reports not Provided
27	M/S HAJI SAHIB JAN & SONS	Pass	Pass	Fail / Affidavit Not Provided	Pass	Pass	Fail / Affidavit Not Provided	Fail / Affidavit Not Provided	Pass	Pass	Fail / Haven't done Similar projects in last five years	Fail	Pass	Fail/ Audits Reports not Provided	Fail/ Audits Reports not Provided	Fail	Fail	Fail/ Audits Reports not Provided
28	M/S SAHARA TAMIRAA ENGINEERS & CONTRACTORS	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Fail / Haven't done Similar projects in last five years	Pass	Pass	Pass	Pass	Fail	Fail	Fail / 81.72
29	M/S SHAMS & ZAIN MEO RAJPOOT CONSTRUCTION COMPANY	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Fail / Haven't done Similar projects in last five years	Pass	Pass	Fail	Fail	Fail	Fail	Fail / 214.86
30	M/S UNITED CONSTRUCTION CO.	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Fail / Haven't done Similar projects in last five years	Pass	Pass	Pass	Pass	Pass	Pass	Fail / 1,172.52
31	M/S QASIM KHAN & COMPANY	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Fail / Haven't done Similar projects in last five years	Pass	Pass	Pass	Pass	Pass	Pass	Pass / 5,653.26



*Handwritten signature*

*Handwritten mark*

*Handwritten mark*

*Large handwritten signature*

**LOCAL GOVERNMENT DEPARTMENT  
GOVERNMENT OF SINDH  
Mega Schemes II For Karachi City  
Bridges Sector  
EVALUATION SUMMARY**

**DIS-QUALIFIED BIDDER'S**

S.No	Contactor Name	Mandatory Provisions / Eligibility									Other Requirements		Resources		Financials			
		PEC	Income Tax Authority	Conflict of Interest	Litigation History	Black Listing	Non Performing Contracts	Failure to Sign Contracts	Valid Professional Tax	SRB	General Construction Experience	Experience and Past Performance	Key Personnel Qualification & Experience	Plant & Equipment	i) Average Net Worth for last 03 years: PKR 140 million, Lead Member 70% other Member 30%	ii) Average Net Working Capital for last 03 years: PKR 70 million, Lead Member 70% other member 30%	iii) Cash Flow	iv) Average Annual Turnover for last 03 years: PKR 2,000million, Lead Member 70%, other Member 30%
32	M/S Kamran & Kampany (JV) Friends Construction Syndicate PVT. LTD	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Fail / Lead member have done only one similar project in last five years, However JV Member Havn't done Similar Projects in Last Five Years	Pass	Pass	Pass	Pass	Fail	Pass / Lead Member = 1,410.58 JV Member = 1,042.59
33	M/S Mian Abdul Jabbar & Co (JV) M/S King Enterprises	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Fail / Both Members Havn'e done Similar projects in Last Five Years.	Fail	Pass	Fail	Fail	Fail	Pass / Lead Member = 2,011.34 JV Member = 660.31
34	M/S MPL (JV) K.K Enterprise	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Fail / Both Members Havn'e done Similar projects in Last Five Years.	Pass	Pass	Pass	Pass	Pass	Fail / Lead Member = ( Didn't Submit Audits Reports) JV Member = 1,105.43
35	M/S O&C - SACC	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Fail / Both Members Havn'e done Similar projects in Last Five Years.	Pass	Pass	Pass	Pass	Pass	Fail / Lead Member = 378.04 JV Member = ( Didn't Submit Audits Reports)
36	M/S Rehman & Moosa Iani Construction Co (JV)	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Fail / Both Members Havn'e done Similar projects in Last Five Years.	Pass	Pass	Pass	Pass	Pass	Fail / Lead Member = 70.03 JV Member = 472.38
37	M/S Shams Builders JV Inter Construction	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Fail / Both Members Havn'e done Similar projects in Last Five Years.	Pass	Pass	Pass	Pass	Pass	Fail / Both Members didn't Submit Audit Reports
38	M/S Uzmani JV Shahrakh	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Fail / Both Members Havn'e done Similar projects in Last Five Years.	Pass	Pass	Pass	Pass	Pass	Fail / Lead Member = 1,310.09 JV Member = 3,582.88 ( Lead member Fail in Annual Construction Turnover)
39	M/S FNZK (JV)	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Fail / Both Members Havn'e done Similar projects in Last Five Years.	Pass	Pass	Pass	Pass	Pass	Fail / Lead Member = 1,743.64 JV Member = 248.36
40	M/S National Logistic Cell Engineers	Pass	Fail	Pass	Pass	Pass	Pass	Pass	Fail	Fail	Pass	Pass	Pass	Pass	Pass	Pass	Pass	Pass / 25,897.49

\* National Logistics Cell

Fail As Per SPPRA Rule 29 (2) (a) (b) Not operate under commercial law. (i) exempted from Performance Guarantee, Advance Guarantee and Income Tax deduction

*[Handwritten signature]*

*[Handwritten signature]*

*[Handwritten signature]*



*[Handwritten signature]*

OFFICE OF THE PROJECT DIRECTOR  
LOCAL GOVERNMENT PROJECT  
GOVERNMENT OF SINDH

Address: Ground Floor, Sindh Secretariat Building No 5, Tughlaq House Kamal Attaturk Avenue, Karachi. Phone No.021-99212314

No.

Dated:



**ATTENDANCE SHEET**

**MEETING REGARDING THE PREQUALIFICATION OF CONTRACTORS / FIRMS /  
CONSORTIA FOR MEGA SCHEMES UNDER KARACHI PACKAGE (BRIDGE SECTOR).**

- a) Construction of bridge at Tipu Sultan intersection at Shaheed-e-Millat road
- b) Construction of bridge at Khalid bin Waleed intersection at Shaheed-e-Millat road
- c) Construction of Flyover at Lee market Lyari.
- d) Construction of interchange bridge at ICI Intersection
- e) Construction of bridge at intersection of Sunset Boulevard and Gizri Boulevard.

EOI Ref # PD(LGP)/GOS/151/17 Dated: 12-07-2017

Received on: 10 - 08 - 2017  
SPPRA Sr.# 33940

S.NO.	NAME	DESIGNATION	SIGNATURE
1.	Mr. S.M. Taha	Director Engineering Design . CM, KMC Chairman	
2.	Mr. Nayyab Saeed	Director Accounts Engg. Dept. KMC (Member)	
3.	Mr. Naveed Izhar	Superintending Engineer (TEB Deptt.), KDA (Member)	