



KARACHI WATER & SEWERAGE BOARD
OFFICE OF THE CHIEF ENGINEER (IP&D)

BID EVALUATION REPORT

1	Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No	KWSB/DPR/2014/08 Published in i) Daily Pak Karachi ii) Daily Nawai Waqat iii) The Nation on dated: 12/01/2014 and SPPRA Serial No.18632 I.D No. /2014
3	Tender Description/Name of Work/Item	REPLACEMENT DF 6" DIA & 4" DIA PE WATER LINE FOR IMPRDVEMENT OF WATER SUPPLY AT HASRAT MOHANI COLONY, WILLAYATABAD, ZUBAIRI COLONY & ASIF CDLONY IN UC-1 SITE TOWN
4	Method of Procurement	Single Stage (One Envelop)
5	Tender Published	Through Web Site / Press
6	Total Bid Documents Sold	02 Nos
7	Total Bid Received	02 Nos
8	Technical Bid Opening Date (if applicable)	N/A
9	No. of Bid Technically Qualified (if applicable)	N/A
10	Bid (s) rejected	Nil
11	Financial Bid Opening Date	4/2/2014
12	Bid Evaluation Report	

S #	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASDN FDR ACCEPTANCE/ REJECTION	REMARKS
1	M/s. Al Maqbool Associates	Rs. 1,979,827/-	1st Lowest	@ 0.5819% Below	Substantially Responsive	P.O # 10198546 Dt: 29-01-2014 Rs.40,000/- HBL Barkat Hyd SE-6Bl, G N.Nazimabad Br
2	M/s. S.O.H Construction Co.	Rs. 1,986,977/-	2nd Lowest	@ 0.2229% Below	Substantially Responsive	P.O # 6578287 Dt: 03-02-2014 Rs.40,000/- HBL Rizvia Society Nazimabad Br

The all concerned bidder are being informed accordingly.
The E.E Concerned for compliance of rule 45 of SPPRA 2010 M/s. Al Maqbool Associates. declared as the lowest responsive bidder by the Committee and recommended for Sanction from Competent Authority.

(Arshad Abb/2)
Accounts Officer (West)
Member/Secretary

(Dwaish Malik)
Chief Engineer (West)
Member

(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member

(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member

(Abdul Rahim Khattai)
Chief Engineer (IPD),
105 (Convener)



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

BID OPENING REPORT

1	Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No	KWSB/DPR/2014/08 Published in i) Daily Pak Karachi ii) Daily Nawai Waqat iii) The Nation on dated: 12/01/2014 and SPPRA Serial No.18632 I.D No. /2014
3	Tender Description/Name of Work/Item	REPLACEMENT OF 6" DIA & 4" DIA PE WATER LINE FOR IMPROVEMENT OF WATER SUPPLY AT HASRAT MDHANI COLONY, WILLAYATABAD, ZUBAIRI COLONY & ASIF COLONY IN UC-1 SITE TOWN
4	Method of Procurement	Single Stage (One Envelop)
5	Tender Published	Through Web Site / Press
6	Total Bid Documents Sold	02 Nos
7	Total Bid Received	02 Nos
8	Technical Bid Opening Date (if applicable)	N/A
9	No. of Bid Technically Qualified (if applicable)	N/A
10	Financial Bid Opening Date	4/2/2014
11	Bid Opening Report	

S#	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	REMARKS
1	M/s. Al Maqbool Associates	Rs. 1,979,827/-	1st Lowest	P.O # 10198546 Dt: 29-01-2014 Rs.40,000/- HBL Barkat Hyd SE-6Bl. G N.Nazimabad Br
2	M/s. S.O.H Construction Co.	Rs. 1,986,977/-	2nd Lowest	P.O # 6578287 Dt: 03-02-2014 Rs.40,000/- HBL Rizvia Society Nazimabad Br

M/s. Al Maqbool Associates. declared as the lowest responsive bidder

(Arshad Ali) / 2
Accounts Officer (West)
Member/Secretary

(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member

(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member

(Owais Malik) / 2
Chief Engineer (West)
Member

(Abdul Rahim Khattak)
Chief Engineer (IPD),
(Convener)

COMPARATIVE STATEMENT


**NAME OF WORK: REPLACEMENT OF 6" DIA & 4" DIA PE WATER LINE FOR IMPROVEMENT OF WATER SUPPLY AT
HASRAT MOHANI COLONY, WILLAYATABAD, ZUBAIRI COLONY & ASIF COLONY IN UC-1 SITE TOWN**


S.No	Description of Work	Engineer's Estimate				M/s. Al Maqbool Associates		M/s. S.O.H Construction Co.	
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
1	Dismantling and removing road metalling Excavation for pipe line trenches & pits in all kinds of soils of murum i/c trimming and dressing sides true alignment & shapes leveling of beds trenches to correct level and grade cutting joint holes & disposal of surplus earth within a one chain as directed by Engineer incharge. Providing fence guards lights, flags, and temporary crossing for non-vehicular traffic. Where ever required lift upto 5' (1.52m) and lead upto 1 chain(30.5m).	7700 Cft	605.00	% Cft	46,585.00	605	46,585.00	605.00	46,585.00
2	Full hire charges of the pumping set i/c wages of driver and Assistant fuel electric energy plate from required for placing pump etc at lower depth with suction and delivery pipes for pumping out water at found at depth from trench including the cost at erection and dismantling after completion of the job.	32351.14 Cft	4,650.00	% 0 Cft	150,432.80	4650	150,432.80	4,650.00	150,432.80
3	Providing Laying & fixing in trench i/c fitting Jointing & testing etc complete in all respect the high density polyethylene PE Pipes (HDPE-100) for W/S confirming ISO-4427 Din 8074/8075 B.S 3580 & PSI/ 3051 (PN-10)	15 Day	1,500.00	P/Day	22,500.00	1400	21000	1450	21,750.00
4	160MM								
6	110MM	1800 Rft	530.00	P/Rft	954,000.00				
7	C.I sluice heavy pattern (test-pressure 21.0Kg/Sq.Com or 300 lbs/Sq inch), (imported) 6" Dia	1600 Nos	268.00	Each	428,800.00	527.00	948600	529	952,200.00
		4 Nos	9,360.00	Each		266	425600	267	427,200.00


Handwritten signature and initials


NAME OF WORK: REPLACEMENT OF 6" DIA & 4" DIA PE WATER LINE FOR IMPROVEMENT OF WATER SUPPLY AT
 HASRAT MOHANI COLONY, WILLAYATABAD, ZUBAIRI COLONY & ASIF COLONY IN UC-1 SITE TOWN


S.No	Description of Work	Engineer's Estimate			M/s. Al Maqbool Associates		M/s. S.O.H Construction Co.		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
8	4" Dia Fixing of sluice valve with two tail pieces one end flange and one end socket with nuts and bolts rubber packing etc.	4 Nos	5,460.00	Each	21,840.00	5400	21600	5450	21,800.00
9	6" Dia 4" Dia Construction of CC Block masonry chamber of size 4'x4'x4' (inside dimension) with 24"x24" CI cover frame weighting 65 Kg fixed RCC 1:2.4 slab 6" thick with steel 1/2" dia for main bar @ 6" C/C 1/2" @ 8" c/c distribution bar 6" thick CC 1:3.6 flooring 1/2" cement plaster 1:6 to all inside wall surface 1 feet deep upto roof slab including MS foot rest 5/8" dia bars every deep curing excavation dewatering and refilling etc complete.	4 Nos 4 Nos	1,886.00 1,532.00	Each Each	7,544.00 6,128.00	1800 1500	7200 6000	1850 1530	7,400.00 6,120.00
10	Refilling the excavated stuff in trenches 6" thick layer i/c watering to full compaction etc complete.	8 Nos	28,357.00	Each	226,856.00	28300	226400	28350	226,800.00
	Total Quoted / Corrected Cost	32351.14 Ct	2,760.00	% 0 Ct	89,289.15	2760	89289.15	2760.00	89,289.15
	Say				1,991,414.95		1,979,826.95		1,986,976.95


 Accounts Officer (West)
 Member/Secretary


 (Owais/Malik)
 Chief Engineer (West)
 Member


 (Saif-ul-Haque)
 Additional Director Internal
 Audit - KMC Member


 (Abdul Rahim Khatt)
 Chief Engineer (IPD), (Convener)


 (Maqsood Ahmed Shaikh)
 Superintending Engineer (KMC)
 Member