

SINDH AGRICULTURE UNIVERSITY TANDOJAM

No.PD(SAU)/ 28 of 2017

Dated: 24.01.2017

To,

- ✓ The Assistant Director (Assessment)
Sindh Public Procurement Regulatory Authority
Government of Sindh
KARACHI.

Subject: **NIT REF NO:PD(SAU)558 dated 18.11.2016 (SR.#30686)**

Refnce: *Letter No.AD(Asmt)/SPPRA30686/16-17/9478, Karachi Dated December 13 2016.*

In reference to above referred letter, it is to inform that the PC-I scheme "Upgradation of Academic Facilities at SAU, Tandojam" amounting to Rs.874.093 million have a package of different works and other components. Accordingly, as per PC-I the works were got approved from the Adviosry Building Committee of this university and are to be tendered as approved in the PC-I. The component of "Rehabilitation of Hostels" also have separate approved amount and the same were also tendered out separately as per PC-I (copy attached)

Further, it is to inform that a letter has already been issued to District Accounts Officer Hyderabad by the Registrar of this university to nominate a member to be added in the existing Redressal Committee (copy of letter attached).

Your cooperation in this regard will highly be appreciated.

[Signature]
PROJECT DIRECTOR
24.1.17

Copy to:

Secretary to Vice Chancellor, SAU, Tandojam.

For n/a p/z
[Signature]
26/1

AD (Ashfaq SB)

921
26-01-17
DATED:

SUMMARY OF REHABILITATION WORKS (STUDENT HOSTEL & CENTRAL LIBRARY)

S.#	Name of Building(s)	Year of construction	Accommodation Capacity of students	Plinth Area	Average Rate Per/Sft	Total Amount (in Million)
1-	Hostels					
i-	Latif Hostel	1954	240	68000 Sft	280	19.063
ii-	Johar Hostel	1958	120	30000 Sft	260	7.813
iii-	Iqbal Hostel	1958	120	30600 Sft	255	7.813
iv-	Shahbaz Hostel	1958	120	31000 Sft	252	7.813
v-	Sachal Sarmast Hostel	1954	120	30000 Sft	260	7.813
vi-	Muhammad Bin Qasim Hostel	1954	120	32500 Sft	240	7.813
vii-	Allama I. I Qazi Hostel	1971	64	29350 Sft	270	7.923
viii-	Z. A Bhutto Hostel "A"	1979	80	34100 Sft	255	8.695
ix-	438 Boys Hostel "B"	1980	438	63150 Sft	275	17.375
x-	Sufi Shah Inayat Hostel	1985	150	65950 Sft	270	17.806
xi-	Graduate Hostel	1971	40	38500 Sft	235	9.063
2-	Central Library	1964	-	25180 Sft	284	7.144
Total Amount in Million Rs.						126.130

Note: (i) The Estimate are prepared on Schedule of Rates-2012 Government of Sindh.
(ii) Life of the building will be extended from 15 - 20 years.

Detail is attached at Annexure-III-d



Sindh Agriculture University Tandojam

Tele: (022) 2765870, 2765387 Email registrar@sau.edu.pk Website: www.sau.edu.pk

No. GEN./PC/ 224/30

Dated Monday, January 16, 2017

REGISTRAR

To,

The District Accounts Officer,
Hyderabad

Subject: CONSTITUTION OF COMPLAINT REDRESSAL COMMITTEE.

I would like to inform that as per provision made in rule 31 of SPP Rules 2010 (Amended-2013) this University has to constitute a Complaint Redressal Committee.

In this regard, it may be mentioned that one representative of Accountant General Sindh is to be included on the panel of Complaint Redressal Committee (CRC) as per relevant rule 31 of SPP Rules 2010 (Amended-2013).

Accordingly, it is requested to kindly nominate one representative on the panel of Complaint Redressal Committee, so that the composition of the said Committee may be completed and notified.


HAFEEZULLAH MEMON

Copy to:

✓
The Director Finance, SAU Tandojam for information.

SINDH AGRICULTURE UNIVERSITY TANDOJAM

No.PD(SAU)/ 24

of 2017

Dated: 27.01.2017

To,

The Assistant Director (Assessment)
Sindh Public Procurement Regulatory Authority
Government of Sindh
KARACHI.

Subject: **NIT REF NO:PD(SAU)558 dated 02.12.2016 (SR.#30686)**

Refnce: *Letter No.AD(Asmt)/SPPRA30686/2016/10207, Karachi Date 26th January 2016.*

In reference to the above referred letter, it is to inform as under:

1. Financial Bid was opened on next working day i.e. 14.12.2016 as the undersigned, being convener of the committee was out of the station; hence the corrigendum was issued (copy attached)
2. The Tender Opening Committee was modified vide office order No.Gen/Pc/464 Of 2016 dated: 24.11.2016. (Copy attached).
3. The Bids are called through pre-qualified contractors.
4. Reply to the letter dated 13.12.2016 was submitted on 26.01.2017 (copy attached). Further, in the context, that the regrouped work has been cancelled at this stage will be tendered out separately.

Your cooperation in this regard will highly be appreciated.


PROJECT DIRECTOR

Copy to:

Secretary to Vice Chancellor, SAU, Tandojam.

SPPRA IHW/43 BLAR
NO: 1034
DATED: 1-2-17

SINDH AGRICULTURE UNIVERSITY TANDOJAM

No.PD(SAU)/242

of 2016

Dated: 12.12.2016

CORRIGENDUM

In response to this office NIT No.PD(SAU)/2016/558 of 2016 dated 18.11.2016, the tenders which were to be opened on 13.12.2016, now will be opened on 14.12.2016 due to the meeting of the undersigned at Khairpur College of Agriculture and management Sciences, Khairpur Mirs.

All the terms & condition will remain same.


PROJECT DIRECTOR

Cc to:

1. All concerned.
2. Secretary to Vice Chancellor, SAU, Tandojam.

SINDH AGRICULTURE UNIVERSITY TANDOJAM

No.PD(SAU)/ 28 of 2017

Dated: 24.01.2017

To,

The Assistant Director (Assessment)
Sindh Public Procurement Regulatory Authority
Government of Sindh
KARACHI

Subject: **NIT REF NO:PD(SAU)558 dated 18.11.2016 (SR.#30686)**

Ref'nce: *Letter No.AD(Asmt)/SPPRA30686/16-17/9478, Karachi Dated December 13 2016.*

In reference to above referred letter, it is to inform that the PC-I scheme "Upgradation of Academic Facilities at SAU, Tandojam" amounting to Rs.874.093 million have a package of different works and other components. Accordingly, as per PC-I the works were got approved from the Adviosry Building Committee of this university and are to be tendered as approved in the PC-I. The component of "Rehabilitation of Hostels" also have separate approved amount and the same were also tendered out separately as per PC-I (copy attached)

Further, it is to inform that a letter has already been issued to District Accounts Officer Hyderabad by the Registrar of this university to nominate a member to be added in the existing Redressal Committee (copy of letter attached).

Your coöperation in this regard will highly be appreciated.

Copy to:
Secretary to Vice Chancellor, SAU, Tandojam.

M. M. 17
PROJECT DIRECTOR

9/c

Sindh Agriculture Unibersity Tandojam

No. Gen/ Pc/ 237 / 464 /of 2016 dated .24.11.2016

OFFICE ORDER

In partial modification to this office order No. Gen/ Pc/237 /453 dated 17.11.2016, the following **Tender Opening Committee** is reconstituted to carry out the civil works under the project entitled "**Up-gradation of Academic Facilities at Sindh Agriculture University Tandojam**" with immediate effect;

<u>S #</u>	<u>Tender Opening Committee</u>	<u>Status</u>
1.	Mr. Riaz Ali Soomro, Project Director SAU	Convener
2.	Engr. Najam-u-ddin Memon, Executive Engineer, Irrigation Department, Govt. Sindh	Member
3.	Mr. Nusrat Ali Chandio Assistant Director (P&D)	Member
4.	Mr. Ahmed Pahtan, Consultant Managing Director M/S Z.C.L, Karachi	Co-Opt Member


Deputy Registrar (AC-I & Gen.)

Copy to:

1. All concerned (**above**)
2. The Director Finance SAU Tandojam
3. The Budget Officer SAU Tandojam
4. The Secretary to Vice Chancellor SAU Tandojam

Sindh Agriculture University Tandojam

No. Gen/ Pc/ 237 / 464 /of 2016 dated .24.11.2016

OFFICE ORDER

In partial modification to this office order No. Gen/ Pc/237 /453 dated 17.11.2016, the following **Tender Opening Committee** is reconstituted to carry out the civil works under the project entitled "**Up-gradation of Academic Facilities at Sindh Agriculture University Tandojam**" with immediate effect;

<u>S #</u>	<u>Tender Opening Committee</u>	<u>Status</u>
1.	Mr. Riaz Ali Soomro, Project Director SAU	Convener
2.	Engr. Najam-u-ddin Memon, Executive Engineer, Irrigation Department, Govt. Sindh	Member
3.	Mr. Nusrat Ali Chandio Assistant Director (P&D)	Member
4.	Mr. Ahmed Pahtan, Consultant Managing Director M/S Z.C.L, Karachi	Co-Opt Member














Deputy Registrar (AC-1 & Gen:)

Copy to:

1. All concerned (**above**)
2. The Director Finance SAU Tandojam
3. The Budget Officer SAU Tandojam
4. The Secretary to Vice Chancellor SAU Tandojam

ATTENDANCE SHEET

This is to certify that the various civil works in the Project "Up- Gradation of Academic Facilities, at SAU, Tandojam were opened before us on in the office of Project Director, SAU, Tandojam 14/12/2016.

S#	Name	Signature
1.	Mr. Riaz Ahmed Soomro Project Director SAU, Tandojam Convener	
2.	Engr. Najam-u-ddin Memon Executive Engineer, Irrigation Department, Government of Sindh Member	
3.	Nusrat Ali Chandio Assistant Director (P&D) SAU, Tandojam Member	
4.	Ahmed Pathan M/s ZCL Pvt.Ltd Karachi Consultant co-opt Member	
5.	M/s Shaheen Construction Company Contractor	
6.	M/s Gulraiz Construction Company Contractor	
7.	M/s Saeed Khan Construction Company, Contractor	
8.	M/s National Engineering Works Contractor	
9.	M/s Canny Engineers & Developers Contractor	
10.	M/s Meesam Construction Company Contractor	
11.	M/s Rofi & Company Contractor	
12.	M/s Ghulam Mustafa Shaikh Contractor	

SINDH AGRICULTURE UNIVERSITY TANDOJAM

MINUTES OF THE PROCUREMENT COMMITTEE FOR THE VARIOUS CIVIL WORKS IN THE PROJECT "UP- GRADATION OF ACADEMIC FACILITIES" AT SAU, TANDOJAM FROM THE PRE QUALIFIED CONTRACTORS.

The meeting of procurement committee for the various civil works at SAU, Tandojam was held on 14-12-2016 at 1.30 PM in the office of Project Director, SAU, Tandojam. The following attended the meeting.

Engr. Riaz Ahmed Soomro
Project Director
SAU, Tandojam

Convener

Engr. Najam-u-ddin Memon
Executive Engineer,
Irrigation Department,
Government of Sindh

Member

Nusrat Ali Chandio
Assistant Director (P&D)
SAU, Tandojam

Member

Ahmed Pathan,
M/s ZCL Pvt.Ltd Karachi
Consultant

Co-opt Member

The meeting started with the name of almighty Allah. Afterwards, Project Director welcomed the participant and thanked them for attending the meeting.

Later on, the agenda was discussed and following recommendation were made as under:

ITEM NO. 01 TO OPEN AND SCRUTINIZE THE BIDS RECEIVED FROM THE PRE QUALIFIED CONTRACTORS FOR THE VARIOUS CIVIL WORKS IN THE PROJECT "UP- GRADATION OF ACADEMIC FACILITIES" AT SAU, TANDOJAM.

The Project Director informed the committee that the bids were invited for the various civil works in the project "Up- Gradation of Academic Facilities" at SAU, Tandojam vide letter No. PD (SAU) / 557 dated 18-11-2016, through pre-qualified contractors vide notification No. PD (SAU) / 174 dated 05-04-2016 and hoisted on SPPRA website Sr. NO. 25334. Total 08 Nos. contractors purchased the tender documents and 08 Nos submitted the bids dully filled. The tenders/ bids were opened on 14-12-2016 at 1.30 PM in the presence of Contractors and committee members in the office of Project Director, SAU, Tandojam. The amount quoted / offered by the contractors was read aloud and recorded in the bid opening sheet which was then signed by the committee members.



The following bidders submitted their bids.

1. Construction of Additional Infrastructure Faculty of Crop Production SAU Tandojam.

M/s Canny Engineers & Developers, Hyderabad	Tender Cost	Rs. 43,895,320.03
M/s Gulraiz Construction Co. Karachi	Tender Cost	Rs. 44,610,353.18
M/s Shaheen Construction Company, Karachi	Tender Cost	Rs. 44,632,874.41
M/s Saeed Khan Construction Company, Hyderabad	Tender Cost	Rs. 44,701,406.01

Later on the committee member scrutinized and evaluated the bids technically, arithmetically and financially as per the criteria mentioned in the bidding documents and prepared the evaluation report which is attached herewith.

After evaluation, the committee found that the rate quoted by M/s Canny Engineers & Developers, Hyderabad was the lowest in competition.

After detail discussion, the committee recommended to award the work of Construction of Additional Infrastructure Faculty of Crop Production SAU Tandojam to M/s Canny Engineers & Developers, Hyderabad the evaluated cost of Rs. 43,895,320.03/-

2. Construction of Additional Infrastructure Faculty of Crop Protection SAU Tandojam.

M/s Canny Engineers & Developers, Karachi.	Tender Cost	Rs. 44,740,896.41
M/s Gulraiz Construction Co. Karachi	Tender Cost	Rs. 44,428,285.96
M/s Meesam Construction Company, Hyderabad	Tender Cost	Rs. 45,002,145.07

Later on the committee member scrutinized and evaluated the bids technically, arithmetically and financially as per the criteria mentioned in the bidding documents and prepared the evaluation report which is attached herewith.

After evaluation, the committee found that the rate quoted by M/s Gulraiz Construction Co. Karachi was the lowest in competition.

After detail discussion, the committee recommended to award the work of Construction of Additional Infrastructure Faculty of Crop Protection SAU Tandojam to M/s Gulraiz Construction Co. Karachi at the evaluated cost of Rs. 44,428,285.96/-

3. Construction of Additional Infrastructure Faculty of Agricultural Engineering SAU Tandojam.

M/s Meesam Construction Company, Hyderabad	Tender Cost	Rs. 35,433,948.08
M/s Ruffi & Company, Hyderabad.	Tender Cost	Rs. 34,203,904.38
M/s Saeed Khan Construction Company, Hyderabad	Tender Cost	Rs. 34,709,123.61
M/s Ghulam Mustafa Shaikh	Tender Cost	Rs. 35,857,816.56



Later on the committee member scrutinized and evaluated the bids technically, arithmetically and financially as per the criteria mentioned in the bidding documents and prepared the evaluation report which is attached herewith.

After evaluation, the committee found that the rate quoted by M/s Ruffi & Company, Hyderabad was the lowest in competition.

After detail discussion, the committee recommended to award the work of Construction of Additional Infrastructure Faculty of Agricultural Engineering SAU Tandojam to M/s Ruffi & Company, Hyderabad at the evaluated cost of Rs. 34,203,904.38/-

4. Construction of Additional Infrastructure Faculty of Animal Husbandry & Veterinary Sciences SAU Tandojam.

M/s National Engineering Works, Karachi	Tender Cost	Rs. 75,626,622.01
M/s Ruffi & Company, Hyderabad	Tender Cost	Rs. 75,965,619.62
M/s Canny Engineers & Developers, Karachi.	Tender Cost	Rs. 76,052,858.14

Later on the committee member scrutinized and evaluated the bids technically, arithmetically and financially as per the criteria mentioned in the bidding documents and prepared the evaluation report which is attached herewith.

After evaluation, the committee found that the rate quoted by M/s National Engineering Works, Karachi was the lowest in competition.

After detail discussion, the committee recommended to award the work of Construction of Additional Infrastructure Faculty of Animal Husbandry & Veterinary Sciences SAU Tandojam to M/s National Engineering Works, Karachi at the evaluated cost of Rs. 75,626,622.01/-

5. Construction of New Roads, SAU Tandojam.

M/s National Engineering Works	Tender Cost	Rs. 27,186,291.50
M/s Ruffi & Company, Hyderabad	Tender Cost	Rs. 27,080,624.23
M/s Meesam Construction Company	Tender Cost	Rs. 27,134,812.58
M/s Ghulam Mustafa Shaikh	Tender Cost	Rs. 27,161,906.75

Later on the committee member scrutinized and evaluated the bids technically, arithmetically and financially as per the criteria mentioned in the bidding documents and prepared the evaluation report which is attached herewith.

After evaluation, the committee found that the rate quoted by M/s Ruffi & Company, Hyderabad was the lowest in competition.

After detail discussion, the committee recommended to award the work of Construction of New Roads, SAU Tandojam to M/s Ruffi & Company, Hyderabad at the evaluated cost of Rs. 27,080,624.23/-.



6. Construction of main entrance gate and compound wall (Grill type) along Hyderabad to Mirpurkhas road SAU Tandojam.

M/s Meesam Construction Company	Tender Cost	Rs. 35,633,817.42
M/s Ruffi & Company, Hyderabad.	Tender Cost	Rs. 37,884,994.23
M/s Gulraiz Construction Company	Tender Cost	Rs. 38,325,491.29

Later on the committee member scrutinized and evaluated the bids technically, arithmetically and financially as per the criteria mentioned in the bidding documents and prepared the evaluation report which is attached herewith.

After evaluation, the committee found that the rate quoted by M/s Meesam Construction Company, Hyderabad was the lowest in competition.

After detail discussion, the committee recommended to award the work of Construction of main entrance gate and compound wall (Grill type) along Hyderabad to Mirpurkhas road SAU Tandojam to M/s Meesam Construction Company, Hyderabad at the evaluated cost of Rs. 35,633,817.42/-

7. Construction of compound wall around academic area, SAU Tandojam.


M/s National Engineering Works, Karachi	Tender Cost	Rs. 40,905,579.14
M/s Ruffi & Company	Tender Cost	Rs. 41,284,334.50
M/s Meesam Construction Company	Tender Cost	Rs. 39,769,313.05
M/s Gulraiz Construction Company	Tender Cost	Rs. 40,068,529.79


Later on the committee member scrutinized and evaluated the bids technically, arithmetically and financially as per the criteria mentioned in the bidding documents and prepared the evaluation report which is attached herewith.


After evaluation, the committee found that the rate quoted by M/s Meesam Construction Company, Hyderabad was the lowest in competition.


After detail discussion, the committee recommended to award the work Construction of compound wall around academic area, SAU Tandojam to M/s Meesam Construction Company, Hyderabad at the evaluated cost of Rs. 39,769,313.05/-

The meeting ended with the vote of thanks to and from the chair.


Engr. Riaz Ahmed Soomro
Project Director
SAU, Tandojam
Convener


Engr. Najam-u-ddin Memon
Executive Engineer
Irrigation Department,
Govt. of Sindh
Member


Nusrat Ali Chandio
Assistant Director (P&D)
SAU, Tandojam
Member


Ahmed Pathan
M/s ZCL Pvt. Ltd Karachi
Consultant
Co-opt Member

BID EVOLUTION REPORT

Name of Procuring Agency: **Sindh Agriculture University, Tandojam**

Tender Reference No: PD (SAU) / 557 dated 18-11-2016

Tender Description/ Name of work: **Construction of Additional Infrastructure Faculty of Crop Production SAU Tandojam.**

Method of Procurement: Single stage - one envelop procedure from pre-qualified contractors

Tender Published: **SAU, Tandojam Website and letter to pre-qualified contractors hoisted on SPPRA website at S.No 25334.**

Total Bid document sold: 04 Nos.

Total Bid Received: 04 Nos.

Technical Bid opening date (if applicable): N/A


No. of Bid technically qualified (if applicable): N/A


Financial Bid opening date: 14-12-2016

Bid Evolution Report:


Estimated Cost: Rs. 43,982,849.17

S #	Name Of Firm or Bidder	Cost Offered By The Bidder	Rating In Terms Of Cost	Comparison With Estimated Cost Above Below	Reasons For Acceptance Rejection	Remarks
1.	M/s Canny Engineers & Developers, Hyderabad	43,895,320.03	1 st	0.199% Below	Acceptable due to 1 st lowest	
2.	M/s Gulraiz Construction Co. Karachi	44,610,353.18	2 nd	1.427% Above	2 nd Lowest	
3.	M/s Shaheen Construction Company, Karachi	44,632,874.41	3 rd	1.478% Above	3 rd Lowest	
4.	M/s Saeed Khan Construction Company, Hyderabad	44,701,406.01	-	-	-	Cancel due to CD not available


Engr. Riaz Ahmed Soomro
Project Director
SAU, Tandojam
Convener


Engr. Najam-u-ddin Memon
Executive Engineer
Irrigation Department, Govt. of Sindh
Member


Nusrat Ali Chandio
Assistant Director (P&D)
SAU, Tandojam
Member


Ahmed Pathan
M/s ZCL Pvt.Ltd Karachi
Consultant
co-opt Member



BID EVOLUTION REPORT


Name of Procuring Agency: **Sindh Agriculture University, Tandojam**
Tender Reference No: PD (SAU) / 557 dated 18-11-2016
Tender Description/ Name of work: **Construction of Additional Infrastructure Faculty of Crop Protection SAU Tandojam.**
Method of Procurement: Single stage - one envelop procedure from pre-qualified contractors
Tender Published: **SAU, Tandojam Website and letter to pre-qualified contractors hoisted on SPPRA website at S.No 25334.**


Total Bid document sold: 03 Nos.
Total Bid Received: 03 Nos.
Technical Bid opening date (if applicable): N/A
No. of Bid technically qualified (if applicable): N/A
Financial Bid opening date: 14-12-2016

Bid Evolution Report:


Estimated Cost: Rs. 44,649,883.58

S #	Name Of Firm or Bidder	Cost Offered By The Bidder	Rating In Terms Of Cost	Comparison With Estimated Cost Above Below	Reasons For Acceptance Rejection	Remarks
1.	M/s Canny Engineers & Developers, Karachi.	44,740,896.41	2 nd	0.204% (Above)	2 nd Lowest	
2.	M/s Gulraiz Construction Co. Karachi	44,428,285.96	1 st	0.496% (Below)	Acceptable due to 1 st lowest	
3.	M/s Meesam Construction Company, Hyderabad	45,002,145.07	3 rd	-0.789% (Above)	3 rd Lowest	


Engr. Riaz Ahmed Soomro
Project Director
SAU, Tandojam
Convener


Engr. Najam-ud-din Memon
Executive Engineer
Irrigation Department, Govt. of Sindh
Member


Nusrat Ali Chandio
Assistant Director (P&D)
SAU, Tandojam
Member



Ahmed Pathan
M/s ZCL Pvt.Ltd Karachi
Consultant
Co-opt Member




BID EVOLUTION REPORT


Name of Procuring Agency: **Sindh Agriculture University, Tandojam**
Tender Reference No: PD (SAU) / 557 dated 18-11-2016
Tender Description/ Name of work: **Construction of Additional Infrastructure Faculty of Agricultural Engineering SAU Tandojam.**
Method of Procurement: Single stage - one envelop procedure from pre-qualified contractors
Tender Published: **SAU, Tandojam Website and letter to pre-qualified contractors hoisted on SPPRA website at S.No 25334.**
Total Bid document sold: 04 Nos.
Total Bid Received: 04 Nos.
Technical Bid opening date (if applicable): N/A
No. of Bid technically qualified (if applicable): N/A
Financial Bid opening date: 14-12-2016
Bid Evolution Report:
Estimated Cost: Rs. 34,250,775.11

S #	Name Of Firm or Bidder	Cost Offered By The Bidder	Rating In Terms Of Cost	Comparison With Estimated Cost Above Below	Reasons For Acceptance Rejection	Remarks
1.	M/s National Engineering Works, Karachi.	35,433,948.08	2 nd	3.454% (Above)	2 nd Lowest	
2.	M/s Rofi & Company	34,203,904.38	1 st	-0.137% (Below)	Acceptable due to 1 st lowest	
3.	M/s Ghulam Mustafa Shaikh	35,857,816.56	3 rd	4.692% (Above)	3 rd Lowest	
4.	M/s Saeed Khan Construction Company, Hyderabad	34,709,123.61	-	-	-	Cancel due to CD not available


Engr. Riaz Ahmed Soomro
Project Director
SAU, Tandojam
Convener


Engr. Najam-uddin Memon
Executive Engineer
Irrigation Department, Govt. of Sindh
Member


Nusrat Ali Chandio
Assistant Director (P&D)
SAU, Tandojam
Member


Ahmed Pathan
M/s ZCL Pvt.Ltd Karachi
Consultant
Co-opt Member



BID EVOLUTION REPORT


Name of Procuring Agency: **Sindh Agriculture University, Tandojam**
Tender Reference No: PD (SAU) / 557 dated 18-11-2016
Tender Description/ Name of work: **Construction of Additional Infrastructure Faculty of Animal Husbandry & Veterinary Sciences SAU Tandojam.**
Method of Procurement: Single stage - one envelop procedure from pre- qualified contractors
Tender Published: **SAU, Tandojam Website and letter to pre-qualified contractors hoisted on SPPRA website at S.No 25334.**


Total Bid document sold: 03 Nos.
Total Bid Received: 03 Nos.
Technical Bid opening date (if applicable): N/A
No. of Bid technically qualified (if applicable): N/A
Financial Bid opening date: 14-12-2016

Bid Evolution Report:


Estimated Cost: Rs. 75,744,738.89

S #	Name Of Firm or Bidder	Cost Offered By The Bidder	Rating In Terms Of Cost	Comparison With Estimated Cost Above Below	Reasons For Acceptance Rejection	Remarks
1.	M/s National Engineering Works, Karachi	75,626,622.01	1 st	0.156% (Below)	Acceptable due to 1 st lowest	
2.	M/s Ruffi & Company, Hyderabad	75,965,619.62	2 nd	0.292% (Above)	2 nd Lowest	
3.	M/s Canny Engineers & Developers, Karachi.	76,052,858.14	3 rd	0.407% (Above)	3 rd Lowest	


Engr. Riaz Ahmed Soomro
Project Director
SAU, Tandojam
Convener


Engr. Najam-u-ddin Memon
Executive Engineer
Irrigation Department, Govt. of Sindh
Member


Nusrat Ali Chandio
Assistant Director (P&D)
SAU, Tandojam
Member


Ahmed Pathan
M/s ZCL Pvt.Ltd Karachi
Consultant
Co-opt Member





BID EVOLUTION REPORT


Name of Procuring Agency: **Sindh Agriculture University, Tandojam**
Tender Reference No: PD (SAU) / 557 dated 18-11-2016
Tender Description/ Name of work: **Construction of New Roads, SAU Tandojam.**
Method of Procurement: Single stage - one envelop procedure from pre- qualified contractors
Tender Published: **SAU, Tandojam Website and letter to pre-qualified contractors hoisted on SPPRA website at S.No 25334.**
Total Bid document sold: 04 Nos.
Total Bid Received: 04 Nos.
Technical Bid opening date (if applicable): N/A
No. of Bid technically qualified (if applicable): N/A
Financial Bid opening date: 14-12-2016
Bid Evolution Report:
Estimated Cost: Rs. 27,100,006.25

S #	Name Of Firm or Bidder	Cost Offered By The Bidder	Rating In Terms Of Cost	Comparison With Estimated Cost Above Below	Reasons For Acceptance Rejection	Remarks
1.	M/s National Engineering Works	27,186,291.50	-	-	-	Cancel due to CD not available
2.	M/s Rofi & Company, Hyderabad	27,080,624.23	1 st	0.072% (Below)	Acceptable due to 1 st lowest	
3.	M/s Meesam Construction Company	27,134,812.58	2 nd	0.128% (Above)	2 nd Lowest	
4.	M/s Ghulam Mustafa Shaikh	27,161,906.75	3 rd	0.228% (Above)	3 rd Lowest	


Engr. Riaz Ahmed Soomro
Project Director
SAU, Tandojam
Convener


Engr. Najam-u-ddin Memon
Executive Engineer
Irrigation Department, Govt. of Sindh
Member


Nusrat Ali Chandio
Assistant Director (P&D)
SAU, Tandojam
Member



Ahmed Pathan
M/s ZCL Pvt.Ltd Karachi
Consultant
Co-opt Member




BID EVOLUTION REPORT


Name of Procuring Agency: **Sindh Agriculture University, Tandojam**
Tender Reference No: PD (SAU) / 557 dated 18-11-2016
Tender Description/ Name of work: **Construction of main entrance gate and compound wall (Grill type) along Hyderabad to Mirpurkhas road SAU Tandojam.**
Method of Procurement: Single stage - one envelop procedure from pre- qualified contractors
Tender Published: **SAU, Tandojam Website and letter to pre-qualified contractors hoisted on SPPRA website at S.No 25334.**
Total Bid document sold: 03 Nos.
Total Bid Received: 03 Nos.
Technical Bid opening date (if applicable): N/A
No. of Bid technically qualified (if applicable): N/A
Financial Bid opening date: 14-12-2016
Bid Evolution Report:
Estimated Cost: Rs. 35,650,278.73

S #	Name Of Firm or Bidder	Cost Offered By The Bidder	Rating In Terms Of Cost	Comparison With Estimated Cost Above Below	Reasons For Acceptance Rejection	Remarks
1.	M/s Meesam Construction Company	35,633,817.42	1 st	0.046% (Below)	Acceptable due to 1 st lowest	
2.	M/s Ruffi & Company, Hyderabad.	37,884,994.23	2 nd	6.268% (above)	2nd Lowest	
3.	M/s Gulraiz Construction Company	38,325,491.29	3 rd	7.504% (above)	3 rd Lowest	


Engr. Riaz Ahmed Soomro
Project Director
SAU, Tandojam
Convener


Engr. Najam-u-ddin Memon
Executive Engineer
Irrigation Department, Govt. of Sindh
Member


Nusrat Ali Chandio
Assistant Director (P&D)
SAU, Tandojam
Member



Ahmed Pathan
M/s ZCL Pvt.Ltd Karachi
Consultant
Co-opt Member




BID EVOLUTION REPORT


Name of Procuring Agency: **Sindh Agriculture University, Tandojam**
Tender Reference No: PD (SAU) / 557 dated 18-11-2016
Tender Description/ Name of work: **Construction of compound wall around academic area, SAU Tandojam.**
Method of Procurement: Single stage - one envelop procedure from pre- qualified contractors
Tender Published: **SAU, Tandojam Website and letter to pre-qualified contractors hoisted on SPPRA website at S.No 25334.**
Total Bid document sold: 04 Nos.
Total Bid Received: 04 Nos.
Technical Bid opening date (if applicable): N/A
No. of Bid technically qualified (if applicable): N/A
Financial Bid opening date: 14-12-2016
Bid Evolution Report:
Estimated Cost: Rs. 39,891,860.84

S #	Name Of Firm or Bidder	Cost Offered By The Bidder	Rating In Terms Of Cost	Comparison With Estimated Cost Above Below	Reasons For Acceptance Rejection	Remarks
1.	M/s National Engineering Works	40,905,579.14	3rd	2.541% (above)	3rd Lowest	
2.	M/s Rufi & Company	41,284,334.50	-	-	-	Cancel due to CD not available
3.	M/s Meesam Construction Company	39,769,313.05	1st	0.307% (Below)	Acceptable due to 1st lowest	
4.	M/s Gulraiz Construction Company	40,068,529.79	2nd	0.443% (above)	2nd Lowest	


Engr. Riaz Ahmed Soomro
Project Director
SAU, Tandojam
Convener


Engr. Najam-uddin Memon
Executive Engineer
Irrigation Department, Govt. of Sindh
Member


Nusrat Ali Chandio
Assistant Director (P&D)
SAU, Tandojam
Member


Ahmed Pathan
M/s ZCL Pvt.Ltd Karachi
Consultant
Co-opt Member



COMPARATIVE STATEMENT


Name of work: Construction of Additional Infrastructure Faculty of Crop Production SAU Tandojam.
 Estimate Cost : RS. 43,982,849.17

S#	Name of Contractor/ Firm	Amount of Schudule	Premium quoted by contractor	Total Amount of Schedule items	Amount of Non Scheddule items	Amount of Bid	Remarks
1	M/s Canny Engineers & Developers, Karachi	1. Civil works	9.30 % Above	1. Civil works	1. Civil works	43,895,320.03	1st Lowest
		32,443,217.45	3,017,219.22	35,460,436.67	6,001,190.20		
		2. Plumbing works	At Par	2. Plumbing works	2. Plumbing works		
		394,503.16	-	394,503.16	667,821.00		
		3. Electrical works	At Par	3. Electrical works	3. Electrical works		
605,619.00	-	605,619.00	765,750.00				
				36,460,558.83	7,434,761.20		
2	M/s Gulraiz Construction Co. Karachi	1. Civil works	9.70 % Above	1. Civil works	1. Civil works	44,610,353.18	2nd Lowest
		32,443,217.45	3,146,992.09	35,590,209.54	6,528,980.00		
		2. Plumbing works	7.25 % Above	2. Plumbing works	2. Plumbing works		
		394,503.16	28,601.48	423,104.64	680,675.00		
		3. Electrical works	At Par	3. Electrical works	3. Electrical works		
605,619.00	-	605,619.00	781,765.00				
				36,618,933.18	7,991,420.00		
3	M/s Shaheen Construction Company, Karachi	1. Civil works	9.70 % Above	1. Civil works	1. Civil works	44,632,874.41	3rd Lowest
		32,443,217.45	3,146,992.09	35,590,209.54	6,325,650.00		
		2. Plumbing works	6.50 % Above	2. Plumbing works	2. Plumbing works		
		394,503.16	25,642.71	420,145.87	728,200.00		
		3. Electrical works	At Par	3. Electrical works	3. Electrical works		
605,619.00	-	605,619.00	963,050.00				
				36,615,974.41	8,016,900.00		
4	M/s Saeed Khan Construction Company, Hyderabad	1. Civil works	11.0 % Above	1. Civil works	1. Civil works	44,701,406.01	Cancel due to not available CD
		32,443,217.45	3,568,753.92	36,011,971.37	6,209,240.00		
		2. Plumbing works	7.25 % Above	2. Plumbing works	2. Plumbing works		
		394,503.16	28,601.48	423,104.64	665,521.00		
		3. Electrical works	At Par	3. Electrical works	3. Electrical works		
605,619.00	-	605,619.00	785,950.00				
				37,040,695.01	7,660,711.00		


 Engr. Riaz Ahmed Soomro
 Project Director
 SAU, Tandojam
 Convener


 Engr. Najam-u-din Memon
 Executive Engineer,
 Irrigation Department,
 Government of Sindh
 Member


 Nusrat Ali Chandio
 Assistant Director (P&D)
 SAU, Tandojam
 Member


 Ahmed Pathan,
 M/s ZCL Pvt.Ltd Karachi
 Consultant
 Co-Opt Member




COMPARATIVE STATEMENT

Name of work:
Estimate Cost :


Construction of Additional Infrastructure Faculty of Crop Protection SAU Tandojam.
RS. 44,649,883.58

S#	Name of Contractor/ Firm	Amount of Schedule	Premium quoted by contractor	Total Amount of Schedule items	Amount of Non Schedule items	Amount of Bid	Remarks
1	M/s Canny Engineers & Developers, Karachi.	1. Civil works	10.25% Above	1. Civil works	1. Civil works	44,740,896.41	2nd Lowest
		33,901,494.61	3,474,903.20	37,376,397.81	5,037,295.50		
		2. Plumbing works	5.0% Above	2. Plumbing works	2. Plumbing works		
		212,494.38	10,624.72	223,119.10	386,375.00		
		3. Electrical works	At Par	3. Electrical works	3. Electrical works		
851,559.00	-	851,559.00	866,150.00				
				38,451,075.91	6,289,820.50		
2	M/s Gulraiz Construction Co. Karachi	1. Civil works	9.90% Above	1. Civil works	1. Civil works	44,428,285.96	1st lowest
		33,901,494.61	3,356,247.97	37,257,742.58	4,993,200.00		
		2. Plumbing works	At Par	2. Plumbing works	2. Plumbing works		
		212,494.38	-	212,494.38	337,050.00		
		3. Electrical works	At Par	3. Electrical works	3. Electrical works		
851,559.00	-	851,559.00	776,240.00				
				38,321,795.96	6,106,490.00		
3	M/s Meesam Construction Company, Hyderabad	1. Civil works	10.10% Above	1. Civil works	1. Civil works	45,002,145.07	3rd Lowest
		33,901,494.61	3,424,050.96	37,325,545.57	5,280,475.00		
		2. Plumbing works	2.25% Above	2. Plumbing works	2. Plumbing works		
		212,494.38	4,781.12	217,275.50	412,575.00		
		3. Electrical works	At Par	3. Electrical works	3. Electrical works		
851,559.00	-	851,559.00	914,715.00				
				38,394,380.07	6,607,765.00		


Engr. Riaz Ahmed Soomro
Project Director
SAU, Tandojam
Convener


Engr. Najam-uddin Memon
Executive Engineer,
Irrigation Department,
Government of Sindh
Member


Nusrat Ali Chandio
Assistant Director (P&D)
SAU, Tandojam
Member


Ahmed Pathan,
M/s ZCL Pvt.Ltd Karachi
Consultant
Co-Opt Member



COMPARATIVE STATEMENT

Name of work:
Estimate Cost :

Construction of Additional Infrastructure Faculty of Agricultural Engineering SAU Tandojam.
RS. 34,250,775.11

S#	Name of Contractor/ Firm	Amount of Schudule	Premium quoted by contractor	Total Amount of Schedule items	Amount of Non Scheddule items	Amount of Bid	Remarks
1	M/s National Engineering Works, Karachi	1. Civil works	12.25 % Above	1. Civil works	1. Civil works	35,433,948.08	2nd Lowest
		26,162,387.31	3,204,892.45	29,367,279.76	3,462,050.00		
		2. Plumbing works	At Par	2. Plumbing works	2. Plumbing works		
		375,767.32	-	375,767.32	546,750.00		
		3. Electrical works	At Par	3. Electrical works	3. Electrical works		
		914,626.00	-	914,626.00	767,475.00		
				30,657,673.08	4,776,275.00		
2	M/s Rufi & Company	1. Civil works	9.17 % Above	1. Civil works	1. Civil works	34,203,904.38	1st Lowest
		26,162,387.31	2,399,090.92	28,561,478.23	3,310,560.00		
		2. Plumbing works	0.5 % Above	2. Plumbing works	2. Plumbing works		
		375,767.32	1,878.84	377,646.16	471,844.00		
		3. Electrical works	At Par	3. Electrical works	3. Electrical works		
		914,626.00	-	914,626.00	567,750.00		
				29,853,750.38	4,350,154.00		
3	M/s Saeed Khan Construction Company, Hyderabad	1. Civil works	10.2 % Above	1. Civil works	1. Civil works	34,709,123.61	Cancel due to not available CD
		26,162,387.31	2,668,563.51	28,830,950.82	3,315,675.00		
		2. Plumbing works	5.47 % Above	2. Plumbing works	2. Plumbing works		
		375,767.32	20,554.47	396,321.79	482,150.00		
		3. Electrical works	At Par	3. Electrical works	3. Electrical works		
		914,626.00	-	914,626.00	769,400.00		
				30,141,898.61	4,567,225.00		
4	M/s Ghulam Mustafa Shaikh	1. Civil works	11.50 % Above	1. Civil works	1. Civil works	35,857,816.56	3rd Lowest
		26,162,387.31	3,008,674.54	29,171,061.85	3,635,500.00		
		2. Plumbing works	8 % Above	2. Plumbing works	2. Plumbing works		
		375,767.32	30,061.39	405,828.71	696,000.00		
		3. Electrical works	At Par	3. Electrical works	3. Electrical works		
		914,626.00	-	914,626.00	1,034,800.00		
				30,491,516.56	5,366,300.00		



Engr. Riaz Ahmed Soomro
Project Director
SAU, Tandojam
Convener



Engr. Najam-u-din Memon
Executive Engineer,
Irrigation Department,
Government of Sindh
Member



Nusrat Ali Chandio
Assistant Director (P&D)
SAU, Tandojam
Member



Ahmed Pathan,
M/s ZCL Pvt.Ltd Karachi



COMPARATIVE STATEMENT

Name of work:
Estimate Cost :



Construction of Additional Infrastructure Faculty of Animal Husbandry & Veterinary Sciences SAU Tandojam.
RS. 75,744,738.89

S#	Name of Contractor/ Firm	Amount of Schedule	Premium quoted by contractor	Total Amount of Schedule items	Amount of Non Schedule items	Amount of Bid	Remarks
1	M/s National Engineering Works	1. Civil works	9.86 %Above	1. Civil works	1. Civil works	75,626,622.01	1st Lowest
		59,920,863.91	5,908,197.18	65,829,061.09	6,706,481.90		
		2. Plumbing works	At Par	2. Plumbing works	2. Plumbing works		
		539,961.02		539,961.02	697,196.00		
		3. Electrical works	At Par	3. Electrical works	3. Electrical works		
609,122.00	-	609,122.00	1,244,800.00				
			66,978,144.11	8,648,477.90			
2	M/s Ruffi & Company	1. Civil works	10.15 %Above	1. Civil works	1. Civil works	75,965,619.62	2nd Lowest
		59,920,863.91	6,081,967.69	66,002,831.60	6,693,305.00		
		2. Plumbing works	At Par	2. Plumbing works	2. Plumbing works		
		539,961.02		539,961.02	666,850.00		
		3. Electrical works	At Par	3. Electrical works	3. Electrical works		
609,122.00	-	609,122.00	1,453,550.00				
			67,151,914.62	8,813,705.00			
3	M/s Canny Engineers & Developers, Karachi.	1. Civil works	10.21 %Above	1. Civil works	1. Civil works	76,052,858.14	3rd Lowest
		59,920,863.91	6,117,920.21	66,038,784.12	6,706,291.00		
		2. Plumbing works	At Par	2. Plumbing works	2. Plumbing works		
		539,961.02		539,961.02	670,700.00		
		3. Electrical works	At Par	3. Electrical works	3. Electrical works		
609,122.00	-	609,122.00	1,488,000.00				
			67,187,867.14	8,864,991.00			


Engr. Riaz Ahmed Soomro
Project Director
SAU, Tandojam
Convener


Engr. Najam-u-ddin Memon
Executive Engineer,
Irrigation Department,
Government of Sindh
Member


Nusrat Ali Chandio
Assistant Director (P&D)
SAU, Tandojam
Member


Ahmed Pathan,
M/s ZCL Pvt.Ltd Karachi
Consultant
Co-Opt Member


COMPARATIVE STATEMENT


Name of work: Construction of New Roads, SAU Tandojam.
 Estimate Cost : RS. 27,100,006.25


S#	Name of Contractor/ Firm	Amount of Schedule	Premium quoted by contractor	Total Amount of Schedule items	Amount of Bid	Remarks
1	M/s National Engineering Works	I. Civil works	0.34 % Above	I. Civil works	27,186,291.50	Cancel due to not available CD
		27,094,171.32	92,120.18	27,186,291.50		
				27,186,291.50		
2	M/s Ruffi & Company	I. Civil works	0.05 % Below	I. Civil works	27,080,624.23	1st Lowest
		27,094,171.32	13,547.09	27,080,624.23		
				27,080,624.23		
3	M/s Meesam Construction Company	I. Civil works	0.15 % Above	I. Civil works	27,134,812.58	2nd Lowest
		27,094,171.32	40,641.26	27,134,812.58		
				27,134,812.58		
4	M/s Ghulam Mustafa Shaikh	I. Civil works	0.25 % Above	I. Civil works	27,161,906.75	3rd Lowest
		27,094,171.32	67,735.43	27,161,906.75		
				27,161,906.75		


 Engr. Riaz Ahmed Soomro
 Project Director
 SAU, Tandojam
 Convener


 Engr. Najam-u-din Memon
 Executive Engineer,
 Irrigation Department,
 Government of Sindh
 Member


 Nusrat Ali Chandio
 Assistant Director (P&D)
 SAU, Tandojam
 Member


 Ahmed Pathan,
 M/s ZCL Pvt.Ltd Karachi
 Consultant
 Co-Opt Member





COMPARATIVE STATEMENT

Name of work:
Estimate Cost :

Construction of main entrance gate and compound wall (Grill type) along Hyderabad to Mirpurkhas road SAU Tandojam.
RS. 35,650,278.73

S#	Name of Contractor/ Firm	Amount of Schudule	Premium quoted by contractor	Total Amount of Schedule items	Amount of Non Scheddule items	Amount of Bid	Remarks
1	M/s Meesam Construction Company	1. Civil works	6.00 % Above	1. Civil works	1. Civil works	35,633,817.42	1st Lowest
		16,382,150.40	982,929.02	17,365,079.42	18,033,000.00		
		3. Electrical works	At par	3. Electrical works	3. Electrical works		
		84,338.00	-	84,338.00	151,400.00		
				17,449,417.42	18,184,400.00		
2	M/s Ruff & Company	1. Civil works	8.00 % Above	1. Civil works	1. Civil works	37,884,994.23	2nd Lowest
		16,382,150.40	1,310,572.03	17,692,722.43	19,950,000.00		
		3. Electrical works	10.00 % Above	3. Electrical works	3. Electrical works		
		84,338.00	8,433.80	92,771.80	149,500.00		
				17,785,494.23	20,099,500.00		
3	M/s Gulraiz Construction Company	1. Civil works	9.90 % Above	1. Civil works	1. Civil works	38,325,491.29	3rd Lowest
		16,382,150.40	1,621,832.89	18,003,983.29	20,022,400.00		
		3. Electrical works	At par	3. Electrical works	3. Electrical works		
		84,338.00	-	84,338.00	214,770.00		
				18,088,321.29	20,237,170.00		


Engr. Riaz Ahmed Soomro
Project Director
SAU, Tandojam
Convener


Engr. Najam-u-ddin Memon
Executive Engineer,
Irrigation Department,
Government of Sindh
Member


Nusrat Ali Chandio
Assistant Director (P&D)
SAU, Tandojam
Member


Ahmed Pathan,
M/s ZCL Pvt.Ltd Karachi
Consultant
Co-Opt Member



COMPARATIVE STATEMENT

Name of work:
Estimate Cost :


Construction of compound wall around academic area, SAU Tandojam.
RS. 39,891,860.84

S#	Name of Contractor/ Firm	Amount of Schudule	Premium qouted by contractor	Total Amount of Schedule items	Amount of Bid	Remarks
1	M/s National Engineering Works	I. Civil works	8.00 % Above	I. Civil works	40,905,579.14	3rd Lowest
		37,875,536.24	3,030,042.90	40,905,579.14		
		Total		40,905,579.14		
2	M/s Rofi & Company	I. Civil works	9.00% Above	I. Civil works	41,284,334.50	Cancel due to not available CD
		37,875,536.24	3,408,798.26	41,284,334.50		
		Total		41,284,334.50		
3	M/s Meesam Construction Company	I. Civil works	5% Above	I. Civil works	39,769,313.05	1st Lowest
		37,875,536.24	1,893,776.81	39,769,313.05		
		Total		39,769,313.05		
3	M/s Gulraiz Construction Company	I. Civil works	5.79% Above	I. Civil works	40,068,529.79	2nd Lowest
		37,875,536.24	2,192,993.55	40,068,529.79		
		Total		40,068,529.79		


Engr. Riaz Ahmed Soomro
Project Director
SAU, Tandojam
Convener


Engr. Najam-u-ddin Memon
Executive Engineer,
Irrigation Department,
Government of Sindh
Member


Nusrat Ali Chandio
Assistant Director (P&D)
SAU, Tandojam
Member


Ahmed Pathan,
M/s ZCL Pvt.Ltd Karachi
Consultant
Co-Opt Member

