


## Bid Evaluation Report


1. Name of Procuring Agency: **Mehran University of Engineering & Technology, Shaheed Z.A Bhutto Campus Khairpur Mir's.**
2. Tender Reference No: **PD/MUET/KHP/-186 Dated: 14-06-2017**
3. Tender Description/Name of work/item: **Construction of Additional work of Boundary Wall 1646 Rft along Railway side and Gird Station at Residential Block of MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's**
4. Method of Procurement: **Domestic / Local**
5. Tender Published: **SPPRA Website on 16-06-2017**  
*Print & Electronic Media (SPPRA website on dated: 16-06-2017 & MUET, SZAB Campus website on dated: 15-06-2017, through pre-qualified contractors.*
6. Total Bid documents Sold: Four (04) Nos.
7. Total Bids Received: One (01) No.
8. Technical Bid Opening date: (if applicable) N/A (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): N/A
10. Bid(s) Rejected: NIL
11. Financial Bid Opening date: 05-07-2017


### 12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1.	M/s Rehman Builders, Kotri	Rs.15,477,208.00	1 <sup>st</sup> lowest	-2.21% Bellow	Accepted due to 1 <sup>st</sup> lowest	


### Signatures of the Members of the Committee.


  
Engr. Mir Sajjad Hussain Talpur  
Principal PTTI/GCT, Khairpur Mir's  
External Member

  
Engr. Atta Muhammad Phul  
Chairman Civil Engg. Deptt:  
MUET, SZAB Campus Khairpur Mir's  
Member

  
Engr. Ghulam Mujtaba Abbasi  
Executive Engineer (Electrical) SALU, Khairpur  
External Member

  
Mr. Maqsood Ahmed Memon  
District Forest Officer Khairpur  
External Member

  
Mr. Waqas Ali Channa  
Deputy Director Finance  
MUET, SZAB Campus Khairpur Mir's/Member

  
Engr. Naveed Ali Brohi  
Assistant Engineer (Electrical),  
Member / Secretary  
SZAB Campus Khairpur Mir's

  
Engr. Sajjad Hussain Memon  
In-charge Project Director  
MUET, Shaheed Z.A Bhutto Campus, Khairpur Mir's/Convener

## Record of Bid Opening

NAME OF WORK :- **Construction of Additional work of Boundary Wall 1646 Rft along Railway side and Gird Station at Residential Block of MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's**


Date and Time of Bid Opening: 05-07-2017 at 11:00 AM


The Bid opening committee checked the bid that was received in Project Directors office, and ensured that total number of bid received was one (01) & was properly sealed. (List attached as annexure-A).


The committee opened the bid of Construction of Additional work of Boundary Wall 1646 Rft along Railway side and Gird Station at Residential Block of MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's at the above time and date in presence intending of contractor / representative (Attendance sheet is attached as annexure-B).

The bidder name along with the offered bid amount and presence of a correct bid security was read aloud by the committee as follows:-


S.#	NAME OF BIDDER	BID AMOUNT	BID SECURITY AMOUNT	NO. AND DATE OF BID SECURITY/ CHEQUE / GUARANTEE WITH BANK NAME	REMARKS
		PAKISTANI RS.	PAKISTANI RS.		
1	M/s Rehman Builders, Kotri	Rs.15,477,208.00	Rs.800,000.00	Call Deposit P.O. No.11602984,UBL Bank site area Kotri, Dated: 04-07-2017	More than required


  
Engr. Mir Sajjad Hussain Talpur  
Principal PTTI/GCT, Khairpur Mir's  
External Member


  
Engr. Atta Muhammad Phul  
Chairman Civil Engg. Deptt:  
MUET, SZAB Campus Khairpur Mir's  
Member

  
Engr. Ghulam Mujtaba Abbasi  
Executive Engineer (Electrical) SALU,  
Khairpur Mir's (External Member)

  
Mr. Maqsood Ahmed Memon  
District Forest Officer Khairpur  
External Member

  
Mr. Waqas Ali Channa  
Deputy Director Finance  
MUET, SZAB Campus Khairpur Mir's/Member

  
Engr. Naveed Ali Brohi  
Assistant Engineer (Electrical),  
Member / Secretary  
SZAB Campus Khairpur Mir's

  
Engr. Sajjad Hussain Memon  
In-charge Project Director  
MUET, Shaheed Z.A Bhutto Campus, Khairpur Mir's/Convener



## Attendance Sheet of Members Procurement Committee.








MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY, SHAHEED Z.A  
BHUTTO CAMPUS KHAIRPUR MIR'S

### Name of Works :-

Construction of additional work of boundary wall 1646 Rft along Railway side and Gird Station at Residential Block of MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's.

Dated: 05-07-2017

Time: 11:00 AM


Sr.No.	Name of Representative	Name of Firm/ Departments	Designation	Signature
1	Engr. Sajjad Hussain Memon	Project Directorate MUET, SZAB Campus Khairpur	Project Director	 5/7/17
2	Engr. Mir Sajjad Hussain Talpur	PTTI/GCT, Khairpur Mir's	Principal	
3	Mr. Maqsood Ahmed Memon	Forest Department	DFO	
4	Engr. Ghulam Mujtaba Abbasi	Shah Abdul Latif University, Khairpur Mir's	Executive Engineer (Electrical)	
5	Mr. Atta Muhammad Phull	Civil Engg. Deptt:	Chairman	
6	Mr. Waqas Ali Channa	Finance Department MUET, SZAB Campus Khairpur	Deputy Director Finance	 5/7/17
7	Engr. Naveed Ali Brohi	Project Directorate MUET, SZAB Campus Khairpur	Assistant Engineer	


## TENDER OPENING SHEET

**Name of Work :- Construction of additional work of boundary wall 1646 Rft along Railway side and Gird Station at Residential Block of MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's**

N.I.T No. PD/MUET/KHP/186 Dated: -14-06-2017

Tender Open on : 05-07-2017  
Time : 11:00 AM

Sr.No.	Name of Contractor	Estimated Cost	Tendered Cost	Signature of Contractor	Remarks.
1	M/s Sikandar Ali Khikhar, Larkana	15.827 (M)	————— Not participated —————		
2	M/s Tarique Hussain & Co. Larkana		————— Not participated —————		
3	M/s Rehman Builders, Kotri		15477208/-		Cheque No. 11602384 Dated 05-07-17 Amounting to Rs. 800000/- U.S. site and Kotri.
4	M/s Kashif Constructors, Khairpur		————— Not participated —————		



**LIST OF BID ISSUED / BID RECEIVED**

Name of Work :-

**Construction of Additional work of Boundary Wall 1646  
Rft along Railway side and Gird Station at Residential  
Block of MUET, Shaheed Z.A Bhutto Campus Khairpur  
Mir's**

<i>S.#</i>	<i>Bid Issued</i>	<i>Bid Received</i>
1.	M/s Sikandar Ali Khokhar, Larkana	Not Participated
2.	M/s Tarique Hussain & Co. Larkana	Not Participated
3.	M/s Rehman Builders, Kotri	M/s Rehman Builders, Kotri
4.	M/s Kashif Constructor, Khairpur	Not Participated

*Handwritten signature*

*Handwritten signature*

*Handwritten signature*

*Handwritten signature*

*Handwritten signature*

*Handwritten signature*



MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY,  
SHAHEED Z.A BHUTTO CAMPUS KHAIRPUR MIR'S  
Phone No.0243-9280314

**Bid Proposal Check list**  
**Bid Proposal Opening**

NAME OF WORK :- **Construction of Additional work of Boundary Wall 1646 Rft along Railway side and Gird Station at Residential Block of MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's**

Bid Opening Date:- 05-07-2017 Time: 11:00 AM

Name of Bidder:- M/s Rehman Builders, Kotri

- |   |                                       |
|---|---------------------------------------|
| (a) Is outer envelope of bid sealed?                              | Yes                                   |
| (b) Is bid form completed and signed?                             | Yes                                   |
| (c) Expiration date of bid:                                       | 90 days                               |
| (d) Is documentary authority of signing enclosed?                 | Yes                                   |
| (e) Amount of bid security (if required):                         | 5% of Offered Bid Cost(Rs.800,000.00) |
| (f) Describe any "substitution," "Withdrawal," or "Modification": | Nil                                   |
| (g) Describe any alternative bid made:                            | Nil                                   |
| (h) Describe any discounts or modifications offered:              | Nil                                   |
| (i) Name of bidder or representative present:                     | Iqbal Malik                           |
| (j) Total Bid price:  | Rs.15,477,208.00                      |

Signature of Responsible official:  Date: 5-07-2017


**MEHRAN UNIVERSITY OF ENGINEERING AND TECHNOLOGY, SHAHEED Z.A  
BHUTTO CAMPUS KHAIRPUR MIR'S.**

**MINUTES OF PROCUREMENT COMMITTEE FOR CONSTRUCTION OF ADDITIONAL  
WORK OF BOUNDARY WALL 1646 RFT ALONG RAILWAY SIDE AND GIRD STATION AT  
RESIDENTIAL BLOCK OF AT MUET, SHAHEED Z.A CAMPUS KHAIRPUR MIR'S, HELD  
ON 05.07.2017 AT 11:30 A.M IN THE OFFICE OF PROJECT DIRECTOR AT MUET,  
SHAHEED Z.A BHUTTO CAMPUS KHAIRPUR MIR'S.**

The Meeting of **Procurement committee** for Construction of additional work of Boundary Wall 1646 Rft along Railway Side and Gird Station at Residential Block at MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's, was held on 05-07-2017 at 11.30 a.m in the office of Project Director at MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's. The following attended the meeting.

- |    |   |                    |
|----|---|--------------------|
| 1. | The Project Director<br>MUET, Shaheed Z.A Bhutto<br>Khairpur Mir's Campus               | Convenor           |
| 2. | Engr. Mir Sajjad Hussain Talpur<br>Principal PTTI, GCT Khairpur Mir's                   | External Member    |
| 3. | Engr. Atta Muhammad Phul<br>Chairman Civil Engg. Deptt:<br>MUET, SZAB Campus Khairpur   | Member             |
| 4. | Mr. Ghulam Mujtaba Abbasi<br>Executive Engineer (Electrical)<br>SALU, Khairpur Mir's.   | External Member    |
| 5. | Mr. Maqsood Ahmed Memon<br>Divisional Forest Officer Khairpur Mir's                     | External Member    |
| 6. | Mr. Waqas Ali Channa<br>Deputy Director Finance   | Member             |
| 7. | Engr. Naveed Ali Brohi<br>Assistant Engineer (Electrical)<br>MUET, SZAB Campus Khairpur | Secretary / Member |

The meeting started with the name of Almighty Allah. Afterwards, Project Director welcomed the participants and thanked them for attending the meeting.

Later on, the agenda was discussed and following recommendations were made as under:

  
1

**ITEM NO.01 TO OPEN AND SCRUTINIZE THE BIDS RECEIVED FROM THE FIRMS FOR CONSTRUCTION OF ADDITIONAL WORK OF BOUNDARY WALL 1646 RFT ALONG RAILWAY SIDE AND GIRL STATION AT RESIDENTIAL BLOCK OF MUET, SHAHEED Z.A CAMPUS KHAIRPUR MIR'S.**

The Project Director informed the committee that the bids were invited for Construction of additional work of Boundary Wall 1646 Rft along Railway Side and Girl Station at Residential Block of MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's through pre-qualified contractors vide letter No. PD/MUET/KHP/-186 Dated:14-06-2017. The NIT along with the bidding documents were hoisted on SPPRA website and MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's Website. Total 04 Nos contractors purchased the tender documents and 01 No. submitted the bid duly filled. The Tender / bid was opened on 05.07.2017 at 11:30 a.m in the presence of Contractor and procurement committee members. The amount quoted / offered by the contractor was read aloud and recorded in the bid opening sheet which was then signed by the procurement committee members and available / present contractor.

The following bidder submitted the bid.


1. M/s Rehman Builders, Hyderabad Tendered Cost Rs. 15,477,208.00


The only received bid was sent to M/s RCC Consultants, Hyderabad who scrutinized and issued Bid Evaluation Report vide their letter No.Ref/RCC/PD/MUET/BW/9752/17 dated:17<sup>th</sup> July, 2017. According to Bid Evaluation Report, only one pre-qualified contractor M/s Rehman Builders, Hyderabad participated in the bidding process and was declared the lowest bidder with bidding price of Rs.15,477,208.00. Bid evaluation report which is also attached herewith.


After evaluation, the committee found that the rate quoted by M/s Rehman Builders, Hyderabad was the lowest and rates were competitive as per market rates & Engineers estimate. It is worth to mention here that the M/s Rehman Builders, Hyderabad quoted rates -2.21%below the Engineers Estimate.


After a detailed discussion, the committee member recommended that the work Construction of additional work of Boundary Wall 1646 Rft along Railway Side and Girl Station at Residential Block of MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's should be awarded to M/s Rehman Builders, Hyderabad as per Rule No.48 of SPP Rules.

The meeting ended with the vote of thanks to the Chair.


  
Engr. Mir Sajjad Hussain Talpur  
Principal PTTI/GCT Khairpur Mir's  
External Member


  
Mr. Maqsood Ahmed Memon  
Divisional Forest Officer Khairpur  
External Member  
Mir's

  
Engr. Atta Muhammad Phull  
Chairman Civil Engg: Deptt:  
MUET, SZAB Campus Khairpur Mir's  
Member

  
Mr. Waqas Channa  
Deputy Director Finance  
MUET, SZAB Campus Khairpur Mir's  
Member

Engr. Sajjad Hussain Memon  
In-Charge Project Director  
MUET, SZAB Campus Khairpur Mir's

  
Mr. Ghulam Mujtaba Abbasi  
Executive Engineer (Electrical)  
SALU, Khairpur Mir's.  
External Member

  
Engr. Naveed Ali Brohi  
Assistant Engineer (Electrical)  
MUET, SZAB Campus Khairpur  
Member / Secretary








FORM OF BID

Bid Reference No. Construction of additional work of Boundary Wall 1646 Rft along Railway Side and Gird Station at Residential Block of at MUET, Shaheed Z.A Campus Khairpur Mir's.

To: Project Director  
MUET, Shaheed Z.A. Campus  
Khairpur Mir's

1. Having examined the bidding documents including Instructions to Bidders, Bidding Data, and Conditions of Contract, Specifications, Drawings and Bill of Quantities and Addenda Nos. \_\_\_\_\_ for the execution of the above-named work, we/I, the undersigned, offer to execute and complete the work and remedy any defects therein in conformity with the Conditions of Contract, Specifications, Drawings, Bill of Quantities and Addenda for the sum of Rs. \_\_\_\_\_ (Rupees \_\_\_\_\_) or such other sum as may be ascertained in accordance with the said conditions.
2. We/I understand that all the Appendices attached hereto form part of this bid.
3. As security for due performance of the undertakings and obligations of this bid, we/I submit herewith a bid security in the amount of Rupees Eight hundred thousand. (Rs. 800000/-) drawn in your favour or made payable to procuring agency and valid for a period of \_\_\_\_\_ days beginning from the date, bid is opened.
4. We/I undertake, if our bid is accepted, to commence the works and to complete the whole of the works comprised in the contract within the time stated in Appendix-A to Bid.
5. We/I agree to abide by this bid for the period of \_\_\_\_\_ days from the date fixed for opening the same and it shall remain binding upon us and may be accepted at any time before the expiration of that period.
6. Unless and until a formal Agreement is prepared and executed, this bid, together with your written acceptance thereof, shall constitute a binding contract between us.
7. We do hereby declare that the bid is made without any collusion, comparison of figures or arrangement with any other bidder for the works.
8. We understand that you are not bound to accept the lowest or any bid you may receive.
9. We undertake, if our/my bid is accepted, to execute the Performance Security referred to in Clause 10 of Conditions of Contract for the due performance of the Contract.
10. We confirm, if our bid is accepted, that all partners of the joint venture shall be liable jointly and severally for the execution of the Contract and the composition or the constitution of the joint

venture shall not be altered without the prior consent of the procuring agency. (Please delete this in case of Bid form a single bidder)

in the capacity of \_\_\_\_\_ duly authorized to sign Bids for and on behalf of

Dated this 04<sup>th</sup> day of July 2017

Signature: \_\_\_\_\_

(Name of Bidder in Block Capitals)

(Seal)

Address: B-9/A, S.I.T.E. Area,  
KOTRI



Witness:

Signature: \_\_\_\_\_

Name: Shoukat Ali

Address: D-14, Site Area Kotri

Occupation: Consultant

*Amir Khan*

*James*  
5/7/17

*Amir Khan*  
5/7/17

*Amir Khan*

*Amir Khan*

**BILL OF QUANTITIES  
COMMULATIVE SUMMARY OF BID**

**CONSTRUCTION OF ADDITIONAL WORK OF BOUNDARY WALL 1646 RFT ALONG RAILWAY SIDE AND GIRD STATION AT RESIDENTIAL BLOCK OF AT MUET, SHAHEED Z.A CAMPUS KHAIRPUR MIR'S.**

S. No.	DESCRIPTION	AMOUNT (Rs.)	
i	Cost of Civil Work Schedule Items	Rs.	13068218/- ✓
ii	Cost of Civil Work Non Schedule Items	Rs.	2408950/- ✓
	<b>Grand Total in Rs.</b>	Rs.	<b>15477208/-</b> ✓

In words :

Note :

Cartage shall not be payable separately and that the bid offered, it including of cartage.

Any difference on steel, cement, Bitumen, wood and bricks it notified by Government of Sindh after opening this bid shall be payable based on executed quantities.

If any extra item is required execution preference will be given to Govt. of Sindh Schedule of rates.


  
 Signature of Bidder  
*Estimate of quantity-Drafts*  
 Cashier's Charge No. 11602984  
 Rs. 800000/-  
 Issued by: UBL, SITE: KOTRI BR.  
 Dated: 04-07-2017.





  
  
  
  
  
  
  


## Schedule- B

### Part-I Civil Work Schedule Items

S-No	Descriptions	Unit	Rate	Qty	Amount
1	Excavation in foundation of building bridges and other structures including dagbelling dressing, refilling around structure with excavated earth Watering and ramming lead upto 5 ft. (b) In Ordinary soil. (GSI# 18, P# 4)	% Cft	3,176.25	2259.00	7,175.15
2	Dry rammed brick or stone ballast 1-1/2" to 2" gauge. (GSI# 2, P# 14)	% Cft	3,327.50	890.00	29,614.75
3	Pacca brick work in foundation and plinth (e) cement sand mortar 1:6 (GSI# 4 I, P# 19)	% Cft	11,948.36	2236.00	267,165.33
4	Extra labour rate for making cement plaster pattas/band around straight or carved openings and around the edges of roof slabs, the width not less than 6" with fine finishing as directed by Engineer Incharge. (GSI# 35, P# 55)	P-Rft	19.36	4018.00	77,788.48
5	Cement concrete plain including placing compacting, finishing and curing, complete (including screening and washing of stone aggregates without shuttering) (I) Ratio 1:4:8 (GSI # 5(i), P# 15)	% Cft	11,288.75	1140.00	128,691.75
6	Reinforcement concrete work including all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also includes all kinds of forms, moulds, lifting shuttering, curing, rendering and finishing the exposed surface (including Screening and washing of shingle) RCC work in roof slab, beams, columns, rafts, lintels and other structural members laid in situ or pre-cast laid in position complete in all respects. (I) Ratio 1:2:4 90 lbs cement 2 Cft sand, 4 Cft shingle 1/8" to 1/4" gauge . (GSI # 6 (a), P# 15)	P-Cft	337.00	15589.00	5,253,493.00
7	Fabrication of mild steel reinforcement for cement concrete including cutting, bending, laying in position , making joints and fastenings including cost of binding wire (also includes removal of rust from bars).(b) using Tor bars. (GSI # 8(ii) b, P# 16).	P-Cwt	5,001.70	625.00	3,126,062.50



S-No	Descriptions	Unit	Rate	Qty	Amount
8	Applying Floating coat of cement 1/32" thick (GSI#4, Page#52).	% Sft	660.00	47514.00	313,592.40
9	Cement Plaster 1:4 upto 12 ft Height (b) 1/2"thick (GSI #11(b) P-51	% Sft	2,283.93	47514.00	1,085,186.50
10	Cement Plaster 1:4 upto 12' height (a) 3/8" thick (GSI #11(a), P# 51).	% Sft	2,197.52	47514.00	1,044,129.65
11	Preparing the surface and painting with weather coat l/c rubbing the surface with rubbing brick / sand Paper, filling the voids with chalk/ plaster of Paris and then painting with weather coat of approved make. (GSI # 38 A P-55) (ICI OR equivalent:)	% Sft	1,328.25	47514.00	631,104.71
12	a) 2nd & subsequent coat (GSI # 36 B P-54) (ICI OR equivalent:)	% Sft	1,239.70	47514.00	589,031.06
13	Preparing surface and painting guard bars, gates of iron bars, gratings, railings (including standard braces, etc) and similar open work. (d) (i) Priming coat (ii) Each subsequent coat of paint. (GSI# 5 (d), P# 68) three coats	% Sft	1,270.83	10588.00	134,555.48
Amount of Schedule items in Rs					<u>12,687,590.75</u>
Premium <u>0.3</u> % Above / Below on S.I					<u>380,627.92</u>
Total Amount					<u>13,068,218.47</u>











**Part-II Civil Work Non Schedule Items**

S-No	Descriptions	Unit	Rate	Qty	Amount
1	Drilling of boreholes for piles 12 inches diameter in all kind of sub-surface material and water condition including stabilization hole through bentonite slurry if necessary, disposal of surplus excavated material and all work as per drawings and instructions of Engineer incharge. (Maximum 15ft deep) NSI.	P-Rft	400/- ✓	2848.00	1139200/- ✓
2	Making of 2" x 2" cement sand plaster pata/ band/ gola around straight or covered openings and around the edges of walls, columns, beams & roofs etc cement sand mortar 1:3 including cost of labour, curing and cartage etc complete in all respects as per directions of engineer incharge N.S.I	P-Rft	60/- ✓	4018.00	241080/- ✓
3	Providing, fixing and welding MS Grills including embedding and one coat of red oxide etc complete in all respect and detail shown on the drawings. NSI.	P-Kg	130/- ✓	6987.00	908310/- ✓
4	Emblem 2" thick plate size 24" x 24" in pre cast concrete including making and fixing in wall etc complete in all respects as per directions of engineer incharge. N.S.I	P.Each	2800/- ✓	43.00	120400/- ✓
<b>Amount of Non Schedule items in Rs</b>					<b>2408990/-</b>

