S.NO-§

Bid Evaluation Report

| Name of Procuring Agency:

2 I'ender Reference No:

& ender Description/Name of
work/item:

4 Method of Procurement:
5 I'ender Published:

O SPPRA Tender LD Sr No

7 l'otal Bid documents Sold;

8 Fotal Bids Received:

9 Fechnical Bid Opening date: (if
10 No. of Bid technically qualified (if
11 Bid(s) Rejected:

12 Financial Bid Opening date:

13 Bid Evaluation Report:

Executive Engineer Education Works Division Khairpur

TC/G-85/1271  Dated:26-07-2017

REHABILITATION, IMPROVEMENT/ RENOVATION & PROVISION OF MISSING
FACILITIES IN EXISTING PRIMARY/ ELEMENTARY SCHOOLS @ 1) GBPS MUREED
AHMED KHOSO , 2) GGPS KHOOH WALI MUHAMMAD, 3) GBPS LAL DINO UJJAN, 4)
GBPS AL NAWAZ CHANDIO TALUKA KINGRI (Internal Electrification)

Single Stage One Envelope Procedure

Web Site: www.pprasindh.gov.pk S.No: 340060 dated: 28/07/2017

MO0
3 Nos:
J Nos:

(Provide details in separate form)

1 Nos:
2 Nos:
15-08-2017

Dated:- 28-07-2017

S.No [Name of ( ontractor Rate of Qouted Tender Amount] Remarks
I 2 3 4 5
1 M/S Hussain Bux & Sons Part B (Schedule ltems) 0.18% Below 753,015
2 MU/S Allah Wahi Electric Store Part B (Schedule ltems) 0.12% Below 753,468
3 MUS Faisal & Brothers Part B (Schedule ltems) 0.09% Below 753,694

MEMBER

(-"

(ABDUL QADIR SHAIKH)
ABBEZASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION
KHAIRPUR

CHAIRMAN

KHAIRPUR

( AMANULLAH MARRI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR




COMPARATIVE STATEMENT / BID EVALUATION REPORT

Name of Scheme:- REHABILITATION, IMPROVEMENT/ RENOVATION & PROVISION OF MISSING FACILITIES IN EXISTING PRIMARY/ ELEMENTARY SCHOOLS @ 1) GBPS MUREED AHMED KHOSO , 2) GEPS
KHOOH WALI MUHAMMAD, 3) GBPS LAL DINO UJJAN, 4) GBPS ALI NAWAZ CHANDIO TALUKA KINGRI (Internal Electrification) »

NIT Referecne No. TC/G-55/ 1271  Dated:26-07-2017 Web Site: www.pprasindh.gov.pk 5.No: 34060 dated: 28/07/2017 $.MO-5
Bid Submission Date & Time
Bid Opening Date & Time 15-08-2017 2.0P.M
Amount of Tender Rs. 0.755% Time Completion Period (12) Months
Technical Sanctioned Estimate sanctloned by the Executive Engineer Education Works Division Khalrpur Vide NO:DM/EWD/KHP/ 256 Dated:- 18-07-2017  Rs: 754000/-
As per Bid Evaluation As per Contract Provision / Techical Sanction ]
e s———
SR. |Quote Amoun Total
Amount of BOQ / b Amount of Total Contract 1:
57- |Name of Bidders i Gysions by " Ceme| d Al Lontract | cost of Schedute 8 | tof Cost of Carriage| OM': Of SR (94104114124
No. Schedule B Contractor Premium Amount Cement
nt Rate N5 13.14)
1 2 3 4 3 (] 7 ] 9 10 11 12 13 14 15
1 |M/S Hussain Bux & Sons | :
| | | - |
| Part-A 754,373 0.18% Below | 1,358 . - 753,015 754,373 - - 754,373
[_ Total| 754,373 ] = I 753,015 | -1 -1 ' ol . 754,373 |
] 4
2 WS Allah Wahi Electric Store | |
[ | .
| Part-A 754,373 0.12% Below 905 . - 753,468 754,373 - - . . . 754,373
Toull 754,373 | [ | . . 753,468 | - - - . 754,373
|- 3 WS Faisal & Brothers | |
I 4 - - .
I |Part-A 754,373 0.09% Below | 679 . - 753,694 | 754,373 - - - - - 754,373
1 t 1
Tnull 754,373 l - - 753,694 - - - - 754,373
0.000 Excess 1,358 Saving 0.18%

SIGNATURE OF THE PROCUREMENT COMMITTEE

MEMBER CHAIRMAN
{ ABDUL QADIR SHAIKH) (Amanullah Marri)
ASSISTANT ENGINEER ASSISTANT ENGINEER EXECUTIVE ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING EDUCATION WORKS DIVISION

KHAIRPUR SUB DIVISION KHAIRPUR KHAIRPUR




BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR
1 |Name of Procuring Agency IExecutive Engineer Education Works Division Khairpur
L]
2 |Tender Reference No TCIG-55/ 1271 Dated:26-07-2017
3 |SPPRA Website Serial No: 34060 dated: 28/07/2017

REHABILITATION, IMPROVEMENT/ RENOVATION & PROVISION OF
IMISSING FACILITIES IN EXISTING PRIMARY/ ELEMENTARY

4 |Tender Description /Name of Work /item |SCHOOLS @ 1) GBPS MUREED AHMED KHOSO , 2) GGPS KHOOH
WALI MUHAMMAD, 3) GBPS LAL DINO UJJAN, 4) GBPS ALI NAWAZ
CHANDIO TALUKA KINGRI (Internal Electrification)

5 IMethod of Procurement Single Stage-One Envelope Procedure
6 [Name of Firm/ Bidders IM/S Hussain Bux & Sons

7 IN.T.N Available

8 |Sindh Board of Revenue Registered

9 |JFunds/Budget Available

10 J05% Earnest Money Available

11 |Tender Fee/ Cost Bidding Documents  |Deposited

12 |Electric License lAvailable
MEMBE MBER /
g
(ABDUL QADIR SHAIKH) (AMA LAH MARRI)
ASSISTANT ENGINEER ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR SUB DIVISION KHAIRPUR
CH
(Janib A nbhro)

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR



BIDDERS QUALIFICATION REPORT

OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR

Name of Procuring Agency

IExeculive Engineer Education Works Division Khairpur

o

Tender Reference No

TCIG-55/ 1271 Dated:26-07-2017

SPPRA Website Serial No:

34060 dated: 28/07/2017

Tender Description /Name of Work
Mem

REHABILITATION, IMPROVEMENT/ RENOVATION & PROVISION OF MISSING
FACILITIES IN EXISTING PRIMARY/ ELEMENTARY SCHOOLS @ 1) GBPS
MUREED AHMED KHOSO , 2) GGPS KHOOH WALI MUHAMMAD, 3) GBPS LAL
DINO UJJAN, 4) GBPS ALI NAWAZ CHANDIO TALUKA KINGRI (Internal
Electrification)

Method of Procurement

Single Stage-One Envelope Procedure

6 Name of Firm/ Bidders |M/S Allah Wahi Electric Store
7 N.T.N Available

8 Sindh Board of Revenue iRegistered

9 Funds/Budget Available

10 05% Earnest Money Available

11 I;z:i::::t:f Cost Bidding qDeposi!ed

12 IElectric License Available

MEMBER

(ABDUL QADIR SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION
KHAIRPUR

EMB

(AMAKDLLAH MARRI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR
1 . Name of Procuring Agency Executive Engineer Education Works Division Khairpur
2 Tender Reference No TCI/G-55/ 1271 Dated:26-07-2017
3 SPPRA Website Serial No: 34060 dated: 28/07/2017
REHABILITATION, IMPROVEMENT/ RENOVATION &
PROVISION OF MISSING FACILITIES IN EXISTING
4 Tender Description /Name of Work]PRIMARY/ ELEMENTARY SCHOOLS @ 1) GBPS MUREED
/Item AHMED KHOSO , 2) GGPS KHOOH WALI MUHAMMAD, 3)
GBPS LAL DINO UJJAN, 4) GBPS ALI NAWAZ CHANDIO
TALUKA KINGRI (Internal Electrification)
5 lMelhod of Procurement Single Stage-One Envelope Procedure
6 Name of Firm/ Bidders [M/S Faisal & Brothers
7 N.T.N Available
8 Sindh Board of Revenue |Registered
9 Funds/Budget Available
10 |05% Earnest Money Available
11 Tender Fee/ Cost Bidding Deposited
Documents
12 |Electric License Available
\\
MEMBER
(ABDUL QADIR SHAIKH)
ASSISTANT ENGINEER ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR SUB DIVISION KHAIRPUR
CHAIRMAN

(Janib Ali'BWakbhro)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR



NIT .O;TC/G-55/ 1271, DATED: - 26-07-2017
Website Serial NO: 34060, Dated:-28-07-2017

METHOD AND PROCEDURE OF PROCUREMENT.

NATIONAL COMPETITIVE BIDDING
(SINGLE STAGE- ONE ENVELOPE)

MINUTES OF BID OPENING MEETING.

A meeting of the Procurement Committee of this department was held on dated:- 15-08-2017
for opening the bids from serial of Packages No, 01, 02, 04, 05, 06,09 ,11, 12, 13, 14, 15, 16, 18, 21, 22,
23, 26, 30, 31, 32, 33,34,35,36,37,39,40,41,44,48=30 Nos received in respect of subject NIT till the
deadlines of submission. The meeting was attended by all following members of the Procurement
Committee and the representative of bidders(Attendance Sheet is enclosed).

The bids were opened @_2.0 PM in the presence of the above mentioned participants and the
rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee. All
the members of procurement committee signed each and every page of Financial Proposal/Bids. The
bids do not contain any over-writing of cutting (Also mention cutting or over writing if any).Following is
the details of bids announced.

The committee shall examine all the bids as per the Qualification/eligibility criteria provided in
the bidding documents, arithmetical checks and verify the documents security submitted by the bidders.
The meeting ended with the note of thanks to and from the chair.

(MEMBER) (MEMBER)
\._.
N
7 -
A
(ABDUL QADIR SHAIKH) (AMANULLAH MARRI)
ASSISTANT ENGINEER ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR SUB DIVISION KHAIRPUR
(CHAIRFIAN)

(JANIB ALI BHANBHRO)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




ANNEXURE-B

ATTENDANCE SHEET

VENUE;- EXECUTIVE ENGINEER EDUCATION WORKS DIVISION KHAIRPUR.
CONTRACT NO; TC/G-55/EWD/KHP;/ 1271 DATED: 26-07-2017.
DATE OF OPENING:- 15-08-2017. @ 2.0 PM
S.NO | NAME OF DESIGNATION | PROCUREMENT COMMITTEE MEMBERS SENA_T_U&: ]

(JANIB ALI BHANBHRO)

Executive Engineer Education Chairman '.
Works Division Khairpur i
7/

—

(ABDUL QADIR SHAIKH)
2. Assistant Engineer

Education Works Sub Division Member
Khairpur.

( AMANULLAH MARRI)
3. Assistant Engineer Member
Public Health Engineering
Sub Division Khairpur




N

NIT .NO;TC/G-55/ 1271, DATED: - 26-07-2017
Website Serial NO: 34060, Dated:-28-07-2017

-METHOD AND PROCEDURE OF PROCUREMENT.

NATIONAL COMPETITIVE BIDDING
(SINGLE STAGE- ONE ENVELOPE)

MINUTES OF BID OPENING MEETING.

A meeting of the Procurement Committee of this department was held on dated:- 29-08-2017
for opening the bids from serial of Packages No, 03, 07, 08, 10, 17,19 ,20, 24, 25, 27, 28, 29, 38, 42, 43,
45, 46, 47, 49, 50, 51 =21 Nos received in respect of subject NIT till the deadlines of submission. The
meeting was attended by all following members of the Procurement Committee and the representative
of bidders(Attendance Sheet is enclosed).

The bids were opened @ 2.0 PM in the presence of the above mentioned participants and the
rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee. All
the members of procurement committee signed each and every page of Financial Proposal/Bids. The
bids do not contain any over-writing of cutting (Also mention cutting or over writing if any).Following is
the details of bids announced.

The committee shall examine all the bids as per the Qualification/eligibility criteria provided in

the bidding documents, arithmetical checks and verify the documents security submitted by the bidders.
The meeting ended with the note of thanks to and from the chair.

(MEMBER) (MEMBER)

(ABDUL QADIR SHAIKH) (AMANULLAH MARRI) e

ASSISTANT ENGINEER ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION #\puauc HEALTH ENGINEERING
KHAIRPUR SUB DIVISION KHAIRPUR
(CHAIRMAN)

(JANIB ALI BHANBHRO)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION

KHAIRPUR




ANNEXURE-B

B
ATTENDANCE SHEET
VENUE;- EXECUTIVE ENGINEER EDUCATION WORKS DIVISION KHAIRPUR.
CONTRACT NO; TC/G-55/EWD/KHP;/ 1271 DATED: 26-07-2017.
DATE OF OPENING:- 29-08-2017. @ 2.0 PM
'S.NO | NAME OF DESIGNATION | PROCUREMENT COMMITTEE MEMBERS | SIGNATURE
(JANIB ALI BHANBHRO)
1. Executive Engineer Education Chairman
Works Division Khairpur /
- k_(ABiJUL—QAER SHAIKH) | — -
2. Assistant Engineer .
Education Works Sub Division Member s 3
Khairpur. 4
— L e S| e SR ) (S R =
( AMANULLAH MARRI) |
3. Assistant Engineer Member W ,:LE""
Public Health Engineering | LR
Sub Division Khairpur } A




ATTENDANCE SHEET OF
PARTICIPATION IN TENDERS PROCESS
IN EDUCATION WORKS DIVISION

KHAIRPUR

I NIT NO;TC/G-55/EWD/KHP;/ 1271 DATED;- 26-07-2017

OPENING ON 15-08-2017




OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION KHAIRPUR
LIST OF ALL BIDDERS PARTICIPATED IN THE TENDER PROCESS NIT NO; 1271 DATED;- 26-07-2017

OPENED ON Jf=0RQ- 2017 @ 2.00 PM
ra
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Name of Scheme:-

NIT Referecne No.

Bid Submission Date & Time
Bid Opening Date & Time

Amount of Tender

Technical Sanctioned

COMPARATIVE STATEMENT / BID EVALUATION REPORT - T

REHABILITATION IMPROVEMENT/ RENOVATION & PROVISION OF MISSING FACILITIES IN EXISTING PRIMARY/ ELEMENTARY SCHOOLS @ 1) GGPS RUSTAM ALI CHANG, 2) GBPS
KHANDO KHAN SHAR, 3) GGELS BHANGO BEHAN TALUKA FAIZ GANJ (Internal Electrification) .

TC/G-55/ 1271  Dated:26-07-2017 Web Site; www.pprasindh gov.pk 5.No: 34060 dated: 28/07/2017 S.NO-1
15-08-2017 2.0P.M
Rs 0.545 Time Completion Period (12) Months

Estimate sanctioned by the Executive Engineer Education Works Division Khairpur Vide NO:DWEWD/KHP/ 237 Dated:- 17-07-2017  Rs: 544000/-

As per Bid Evaluation As per Contract Provislon / Techical Sanction
_ el . |
SR. |Quote Amoun Total
) BOQ f Total ff: of SR
5" | Mame of Bidders AMGURR O DOGF] ke cgmted by Amount of | come| d otal Contract | 0o s of Schedule8| tof Cont of Carrlagn]| DTS (9+10+11+12+
No. Schedule B Contractor Premium Amount Cement
nt Rate N.5.1 13-14)
1 3 4 5 6 7 8 9 10 [T 12 13 14 [T
1 WS Ayaz Bullders | |
| |
| |Part-A 544,300 0.20% Below 1,089 ol - 543,211 | 544,300 | - - 544,300
' Total 544,300 ; » 543,211 - = 2 ] su,;ool
2 | WS Raza Builders
| 1 i L
|Part-A 544,300 0.15% Below 816 . . 543,484 544,300 . . . - . 544,300
' Toull 544,300 543,484 . . : ; s«.mo]
3 ‘W‘S Balouch Electric & Civil Works
| | | - | | | | ! |
|part-A ' 544,300 | 0.10%  Below 544 ‘ : 543,756 544,300 . : | . . 544,300
Tou:L 544,300 543,756 : z . 3 544,300 |
0.000 Excess 1,089 Saving 0.20%
SIGNATURE OF THE PROCUREMENT COMMITTEE
MEMBER MEMBER / CHAIRMAN
-
( ABDUL QADIR SHAIKH) Marri) (Janim Al #]anbhro)
ASSISTANT ENGINEER A ENGINEER EXECUTIVE ENGINEER

EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING EDUCATION WORKS DIVISION
KHAIRPUR SUB DIVISION KHAIRPUR KHAIRPUR




S N-1
Bid Evaluation Report
A Name of Procuring Agency: Execcutive Engineer Education Works Division Khairpur
2 I'ender Reference No: TC/G-55/ 1271 Dated:26-07-2017
‘ REHABILITATION IMPROVEMENT/ RENOVATION & PROVISION OF MISSING
3 T'ender Description/Name of FACILITIES IN EXISTING PRIMARY/ ELEMENTARY SCHOOLS @ 1) GGPS RUSTAM
work/item: ALI CHANG, 2) GBPS KHANDO KHAN SHAR, 3) GGELS BHANGO BEHAN TALUKA
FAIZ GANJ (Internal Electrification)
4 Method of Procurement: Single Stage One Envelope Procedure
5 lender Published: Web Site: www.pprasindh.gov.pk 8.No: 34060 dated: 28/07/2017
6 SPPRA Tender LD Sr No J4060 Dated:- 28-07-2017
7 Total Bid documents Sold; 3 Nos:
Total Bids Received: 3 Nos:
9 Technical Bid Opening date: (if (Provide details in separate form)
10 No. of Bid technically qualified (if 1 Nos:
11 Bid(s) Rejected: 2 Nos:
12 Financiul Bid Opening date: 15-08-2017
13 Bid Evaluation Report:

S.No [Name of Contractor Rate of Qouted Tender Amount] Remarks
1 2 3 4 5
| M/S Avuz Builders Part B (Schedule ltems) 0.20% Below 543,211
2 M/S Raza Builders Part B (Schedule Items) 0.15% Below 543,484
k] M/S Balouch Electric & Civil Part B (Schedule ltems) 0.10% Below £43,756

Waorks
/
(ABDUL Q/
SSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION ( AMANULLAH MARRI)
KHAIRPUR ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR

CHAIRMAN

(JanibMliBhanbhro)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




S.NO-1
BIDDERS QUALIFICATION REPORT

Y OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION
KHAIRPUR
1 [Name of Procuring Agency Executive Engineer Education Works Division Khairpur
2 |Tender Reference No TCIG-55/ 1271 Dated:26-07-2017
3 |SPPRA Website Serial No: 34060 dated: 28/07/2017

REHABILITATION IMPROVEMENT/ RENOVATION & PROVISION OF
MISSING FACILITIES IN EXISTING PRIMARY/ ELEMENTARY

4 |Tender Description /Name of Work /ltem |SCHOOLS @ 1) GGPS RUSTAM ALI CHANG, 2) GBPS KHANDO
KHAN SHAR, 3) GGELS BHANGO BEHAN TALUKA FAIZ GANJ
(Internal Electrification)

5 |Method of Procurement Single Stage-One Envelope Procedure
6 IName of Firm/ Bidders M/S Ayaz Builders
7 lN.T.N Available
8 |Sindh Board of Revenue Registered
9 [Funds/Budget Available
10 J05% Earnest Money Available
11 |Tender Feel/ Cost Bidding Documents  |Deposited
12 IElectric License Available
A
MEMBER MBS
(ABDUL QADIR SHAIKH) (AMANNLLAH MARRI)
ASSISTANT ENGINEER ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR SUB DIVISION KHAIRPUR

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION

KHAIRPUR




BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

Name of Procuring Agency Executive Engineer Education Works Division Khairpur

Tender Reference No TCIG-55/1271 Dated:26-07-2017

SPPRA Website Serial No: 34060 dated: 28/07/2017

REHABILITATION IMPROVEMENT/ RENOVATION & PROVISION OF MISSING
Tender Description /Name of Work|FACILITIES IN EXISTING PRIMARY/ ELEMENTARY SCHOOLS @ 1) GGPS
/item RUSTAM ALI CHANG, 2) GBPS KHANDO KHAN SHAR, 3) GGELS BHANGO
BEHAN TALUKA FAIZ GANJ (Internal Electrification)

Method of Procurement Single Stage-One Envelope Procedure

Name of Firm/ Bidders |M/S Raza Builders

IN.T.N Available

Sindh Board of Revenue |Registered

Funds/Budget Available

05% Earnest Money Available

Tender Fee/ Cost Bidding

Documents Deposited

IEIectric License Available

MEMBER

<«

(ABDUL QADIR SHAIKH) (AMUA LAH MARRI)
ASSISTANT ENGINEER ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR SUB DIVISION KHAIRPUR

ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION
KHAIRPUR

‘Name of Procuring Agency Executive Engineer Education Works Division Khairpur

Tender Reference No TC/G-55/ 1271 Dated:26-07-2017

SPPRA Website Serial No: 34060 dated: 28/07/2017

REHABILITATION IMPROVEMENT/ RENOVATION &
PROVISION OF MISSING FACILITIES IN EXISTING

Tender Description /Name of WorkjPRIMARY/ ELEMENTARY SCHOOLS @ 1) GGPS RUSTAM
/item ALI CHANG, 2) GBPS KHANDO KHAN SHAR, 3) GGELS
BHANGO BEHAN TALUKA FAIZ GANJ (Internal
Electrification)

IMethod of Procurement Single Stage-One Envelope Procedure

Name of Firm/ Bidders M/S Balouch Electric & Civil Works

N.T.N Available

Sindh Board of Revenue Registered

Funds/Budget Available

10 J05% Earnest Money Available

Tender Fee/ Cost Bidding

1
1 Documents

Deposited

12 Electric License Available

MEMBER

At

( ABDUL QADIR SHAIKH)
ASSISTANT ENGINEER ASSISTANT ENGINEER

EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR SUB DIVISION KHAIRPUR

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




Name of Scheme:-

NIT Referecne No.
Bid Submission Date & Time
Bid Opening Date & Time

Amount of Tender
Technical Sanctioned

COMPARATIVE STATEMENT / BID EVALUATION REPORT

REHABILITATION IMPROVEMENT/ RENOVATION & PROVISION OF MISSING FACILITIES IN EXISTING PRIMARY/ ELEMENTARY SCHOOLS @ 1) GGPS LAKHA WADA TALUKA SOEHO“ 2,

7) GPS ZANWAR SULEMAN CHANNA TALUKA GAMBAT (Internal Electrification)

TC/G-55/ 1271

15-08-2017
Rs.

Estimate sanctioned by the Executive Engineer Education Works Division Khairpur Vide NO:DWEWD/KHP/ 225 Dated:- 17-07-2017

Dated:26-07-2017

12.0P.M

0.543

Web Site: www.pprasindh.gov,pk 5.No: 34060 dated; 28/07/2017

Time Completion Period (12}

Months

S.NO-2

Rs: 542400/

As per Bid Evaluation As per Contract Provision / Techical Sanction
SR. |Quote Amoun Total
. A / f Total .
Sr Name of Bidders mourt.of 80Q Rate Quated by ARt Ceme d otal Contract Cost of Schedule B | t of Cost of Carrlage Dot SR (9+410+11+12+
No. Schedule B Contractor Premium Amount Cement
nt Rate N.S. 13-14)
1 3 4 5 6 7 [ 9 1 10 11 12 13 14 15
1 W5 Raza Builders
Part-A 542,400 0.19% Below 1,00 - 541,369 542,400 542,400
'roull 542,400 ‘ - 541,369 542,400 I
2 |WS Balouch Electric & Civil Works
| Part-A 542,400 0.14% Below 759 - - 541,641 542,400 - 542,400 |
otal| 542,400 : 541,641 B : 542,400 |
3 | WS Allah Wahi Electric Store
Part-A 542,400 0.08% Below 414 541,966 541,400 = 542,400
Talal[ 542,400 541,966 - 542,400 l
0.000 Excess 1,031 Saving 0.19%
SIGNATURE OF THE PROCUREMENT COMMITTEE
MEMBER | MEMBER CHAIRMAN
-
{ ABDUL QADIR SHAIKH) (Appd Marri) (Janib IMnbhro)

ASSISTANT ENGINEER

EDUCATION WORKS SUB DIVISION

KHAIRPUR

ASSISTANT ENGINEER

PUBLIC HEALTH ENGINEERING

SUB DIVISION KHAIRPUR

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




SN2

Bid Evaluation Report

£~ Name of Procuring Agency: Executive Engineer Education Works Division Khairpur

2 Iender Reference No: TC/G-55/1271  Dated:26-07-2017
REHABILITATION IMPROVEMENT/ RENOVATION & PROVISION OF MISSING

3 I'ender Description/Name of FACILITIES IN EXISTING PRIMARY/ ELEMENTARY SCHOOLS @ 1) GGPS LAKHA

: work/item: WADA TALUKA SOBHODERO, 2) GPS ZANWAR SULEMAN CHANNA TALUKA
GAMBAT (Internal Electrification)

K Method of Procurement: Single Stage One Envelope Procedure

5 Fender Published: Web Site: www.pprasindh.gov.pk S.No: 34060 dated: 28/07/2017

O SPPRA lender LD Sr No 34060 Dated:- 28-07-2017

7 Total Bid documents Sold: 3 Nos:

8 T'otal Bids Received: 3 Nos:

9 Technical Bid Opening date: (if (Provide details in separate form)

10 No. of Bid technically qualified (if 1 Nos:

11 Bid(s) Rejected: 2 Nos:

12 Financial Bid Opening date: 15-08-2017

13 Bid Evaluation Report:

S.No [Name of C ontractor Rate of Qouted I'ender Amount| Remarks
1 2 3 4 s
1 MUS Raza Builders Part B (Schedule ltems)  0.19% Below 541,369
2 AMYS Balouch Electric & Civil Part B (Schedule Items) 0.14% Below 541,641

Waorks
3 M/S Allah Wahi Electric Store Part B (Schedule Items) 0.08% Below 541,966
MEMBER \  MEMBER

e
(ABDUL QADIR SHAIKH)
ABBHEASSISTANT ENGINEER 1 Y
EDUCATION WORKS SUB DIVISION ( AMANULLAH MARRI)
KHAIRPUR ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR

(Janib ATi Bhanbhro)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




S.NO-2

BIDDERS QUALIFICATION REPORT

ra OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION_

KHAIRPUR

1 IName of Procuring Agency

IExecutive Engineer Education Works Division Khairpur

2 |Tender Reference No

TCIG-55/1271 Dated:26-07-2017

3 |SPPRA Website Serial No:

34060 dated: 28/07/2017

4 |Tender Description /IName of Work /item

REHABILITATION IMPROVEMENT/ RENOVATION & PROVISION OF
MISSING FACILITIES IN EXISTING PRIMARY/ ELEMENTARY
SCHOOLS @ 1) GGPS LAKHA WADA TALUKA SOBHODERO, 2) GPS
ZANWAR SULEMAN CHANNA TALUKA GAMBAT (Internal
Electrification)

5 |Method of Procurement

Single Stage-One Envelope Procedure

6 |Name of Firm/ Bidders

IM/S Raza Builders

7 IN,T,N

Available

8 |Sindh Board of Revenue

|Registered

9 |Funds/Budget Available
10 J05% Earnest Money Available
11 |Tender Fee/ Cost Bidding Documents |Deposited
12 lEIeclric License Available l

MEMBER

(ABDUL QADIR SHAIKH)
ASSISTANT ENGINEER ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR SUB DIVISION KHAIRPUR
CH

EDUCATION WORKS DIVISION

(Janib Ali nbhro)
EXECUTIVE ENGINEER

KHAIRPUR




S.NO-2
BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR

1 Name of Procuring Agency Executive Engineer Education Works Division Khairpur

2 Tender Reference No TCIG-55/ 1271 Dated:26-07-2017

3 SPPRA Website Serial No: 34060 dated: 28/07/2017

REHABILITATION IMPROVEMENT/ RENOVATION & PROVISION OF MISSING
4 Tender Description /Name of Work|FACILITIES IN EXISTING PRIMARY/ ELEMENTARY SCHOOLS @ 1) GGPS
litem LAKHA WADA TALUKA SOBHODERO, 2) GPS ZANWAR SULEMAN CHANNA
TALUKA GAMBAT (Internal Electrification)

5 Method of Procurement Single Stage-One Envelope Procedure

6 Name of Firm/ Bidders M/S Balouch Electric & Civil Works

7 N.T.N Available

8 Sindh Board of Revenue Registered

9 Funds/Budget Available

10 |05% Earnest Money Available

11 Tender Fee/ Cost Bidding Deposited

|Documents
12 Electric License Available
o~
(ABDUL QADIR SHAIKH) ( .LAH MARRI)
ASSISTANT ENGINEER ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR . SUB DIVISION KHAIRPUR

(Janib ) b(u}

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




BIDDERS QUALIFICATION REPORT

OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR
1 IName of Procuring Agency Executive Engineer Education Works Division Khairpur
2 Tender Reference No TCIG-55/ 1271 Dated:26-07-2017
3 SPPRA Website Serial No: 34060 dated: 28/07/2017
REHABILITATION IMPROVEMENT/ RENOVATION &
Tender Description /Name of Work PROVISION OF MISSING FACILITIES IN EXISTING
4 fitem P PRIMARY/ ELEMENTARY SCHOOLS @ 1) GGPS LAKHA
WADA TALUKA SOBHODERO, 2) GPS ZANWAR SULEMAN
CHANNA TALUKA GAMBAT (Internal Electrification)
5 |Method of Procurement Single Stage-One Envelope Procedure
6 Name of Firm/ Bidders M/S Allah Wahi Electric Store
7 N.T.N Available
8 Sindh Board of Revenue Registered
9 1Funds!Budget Available
10 J05% Earnest Money Available
11 Tender Fee/ Cost Bidding Deposited
Documents
12 Electric License Available
MEMBER
{ ABDUL QADIR SHAIKH) (AM? AH MARRI)
ASSISTANT ENGINEER ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR SUB DIVISION KHAIRPUR
CHAIRMAN
N\l
(Janib Al bhro)

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION

KHAIRPUR




—_-_--*_._.________

SNO-J

Bid Evaluation Report

Name of Procuring Agency:

2 Tender Reference No:

<+

3 Tender Description/Name of
work/item:

4 Method of Procurement:

5 Tender Published:

9 SPPRA Tender LD SrNo

7 Total Bid documents Sold;

8 Total Bids Received:

9 Technical Bid Opening date: (if
10 No. of Bid technically qualified (if
1 Bid(s) Rejected:

12 Financial Bid Opening date:

13 Bid Evaluation Report:

Executive Engineer Education Works Division Khairpur

TC/G-55/ 1271 Dated:26-07-2017

REHABILITATION IMPROVEMENT/ RENOVATION & PROVISION OF MISSING
FACILITIES IN EXNISTING PRIMARY/ ELEMENTARY SCHOOLS @ GBPS AJK KHARAL
TALUKA GAMBAT (2016-17) PROGRAMME (Internal Electrification)

Single Stage One Envelope Procedure

Web Site: www.pprasindh.gov.pk S.No: 34060 dated: 28/07/2017

RETHI

3 Nos:

3 Nos:

(Provide details in separate form)
1 Nos:

2 Nos:

29-08-2017

Dated:- 28-07-2017

S.No [Name of C ontructor Rate of Qouted Tender Amount] Remarks
1 z 3 4 5
1 M/S Haque Baho Electric Service  |[Part B (Schedule Items) 0.20% Below 460,577
2 |MUS Hassan Enterprises Part B (Schedule Items) 0.15% Below 460,808
3 M/S Momin Enterprises Part B (Schedule Items) 0.10% Below 461,038
MEMBER EMB
v/
(ABDUL QADIR SHAIKH)
ABBHLASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION (AMANULLAH MARRI)
KHAIRPUR ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR
CHAIRMAN
(Janib Ali Bhanbhro)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




Name of Scheme:-

COMPARATIVE STATEMENT / BID EVALUATION REPORT

REHABILITATION IMPROVEMENT/ RENOVATION & PROVISION OF MISSING FACILITIES IN EXISTING PRIMARY/ ELEMENTARY SCHOOLS @ GBPS A.K KHARAL TALUKA GAMBAT INg—

17) PROGRAMME (Internal Electrification)

NIT Referecne No. TC/G-55/ 1271  Dated:26-07-2017 Web Site; www.pprasindh.qov.pk 5,No: 34060 dated: 28/07/201 5.M0-3
Bid Submission Date & Time
Bid Opening Date & Time 29-08-2017 2.0PM
Amount of Tender Rs 0.46% Time Comﬁleﬂr.m Period (12) Months
Technical tioned Estimate sanctioned by the Executive Engineer Education Works Division Khairpur Vide NO:DWEWD/KHP/ 250 Dated:- 18-07-2017  Rs; 461500/
As per Bid Evaluation As per Contract Provision / Techical Sanction
SR. |Quote Amoun : Total
Sr. Name of Bldders Amount of BOQ / Rate Quoted by Amount of Cairi d Total Contract Cost of Schadule | 't of Cost of Carriage Diff: of SR (94100114124
No. Schedule B Contractor Premium Amount Cement
nt Rate NS 13-14)
1 2 3 4 3 [ i B . 9 10 1" 12 13 14 15
1 |M/S Haque Baho Electric Service | | | |
- ! _ ' ' ' | '
Part-A 461,500 | 0.20%  Below | 923 - 460,577 461,500 | . : - 461,500
- Total| 461,500 | - -] 460,577 | L= ; % | 461,500 |
| 2 WS Hassan Enterprises i | I [ : [
[ ' |
: |Part-A 461,500  0.15%  Below 692 - 460,808 461,500 - - - - 461,500
+
| Total| 461,500 | - 460,808 | [ - .' A =] 461,500
! 3 |WS Momin Enterprises |
| 4 { | t 1 1 | |
| |part-a 461,500 |  0.10%  Below 462 - 461,038 | 461,500 | . . - 461,500 |
| | - - .
roml 461,500 | . - | 461,038 ' . ' - | 461.500]
0.000 Excess 923 Saving 0.20%
SIGNATURE OF THE PROCUREMENT COMMITTEE
\
MEMBER EMB CHAIRMAN
tl
( ABDUL QADIR SHAIKH) (Ama h Marri) (Janib nbhro)
ASSISTANT ENGINEER ASSISTANT ENGINEER EXECUTIVE ENGINEER

EDUCATION WORKS SUB DIVISION

KHAIRPUR

PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR

EDUCATION WORKS DIVISION

KHAIRPUR

/




S.NO-3

BIDDERS QUALIFICATION REPORT

OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR

FName of Procuring Agency

Kl

[Executive Engineer Education Works Division Khairpur

2 |Tender Reference No TCI/G-55/ 1271 Dated:26-07-2017
3 |SPPRA Website Serial No: 34060 dated: 28/07/2017
‘REHABILITATION IMPROVEMENT/ RENOVATION & PROVISION OF
; MISSING FACILITIES IN EXISTING PRIMARY/ ELEMENTARY
4 |IT ion /
ender Description /Name of Work fitem f50100LS @ GBPS A.K KHARAL TALUKA GAMBAT (2016-17)
PROGRAMME (Internal Electrification)
5 |Method of Procurement Single Stage-One Envelope Procedure
6 IName of Firm/ Bidders M/S Haque Baho Electric Service
7 IN.T.N Available
8 |Sindh Board of Revenue |Registered
9 |Funds/Budget Available
10 |05% Earnest Money Available
11 |Tender Feel/ Cost Bidding Documents |Deposited
12 |Electric License Available &
{
MEMB
(ABDUL QADIR SHAIKH) (AMANULEAH MARRI)
ASSISTANT ENGINEER ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR SUB DIVISION KHAIRPUR
C
(Janib nbhro)

EXECUTIVE ENGINEER

EDUCATION WORKS DIVISION

KHAIRPUR




BIDDERS QUALIFICATION REPORT

OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR

S.NO-3

L&lame of Procuring Agency

Executive Engineer Education Works Division Khairpur

2 Tender Reference No TCIG-55/ 1271 Dated:26-07-2017
3 SPPRA Website Serial No: 34060 dated: 28/07/2017

Tender D iotion /Name of Work REHABILITATION IMPROVEMENT/ RENOVATION & PROVISION OF MISSING
4 mam‘" e " FACILITIES IN EXISTING PRIMARY/ ELEMENTARY SCHOOLS @ GBPS AK

KHARAL TALUKA GAMBAT (2016-17) PROGRAMME (Internal Electrification)

5 'Method of Procurement Single Stage-One Envelope Procedure
6 lNama of Firm/ Bidders M/S Hassan Enterprises
7 IN.-T.N Available
8 Sindh Board of Revenue Registered
9  |Funds/Budget Available
10  |05% Earnest Money Available

Tender Feel Cost Bidding
11 ]Documents Deposited
12 IElectric License Available

MEMBE
(ABDUL QADIR SHAIKH) A

ASSISTANT ENGINEER ASSISTANT ENGINEER

EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR it SUB DIVISION KHAIRPUR
(Janib A anbhro)

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




S.NO-3
BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION
KHAIRPUR

1 JName of Procuring Agency IExecutive Engineer Education Works Division Khairpur

2 [ Tender Reference No TCIG-55/ 1271 Dated:26-07-2017

3 SPPRA Website Serial No: 34060 dated: 28/07/2017

REHABILITATION IMPROVEMENT/ RENOVATION &
PROVISION OF MISSING FACILITIES IN EXISTING
PRIMARY/ ELEMENTARY SCHOOLS @ GBPS A.K KHARAL
TALUKA GAMBAT (2016-17) PROGRAMME (Internal
Electrification)

Tender Description /Name of Wurkﬁ
/item

5  |Method of Procurement Single Stage-One Envelope Procedure

6 |Name of Firm/ Bidders M/S Momin Enterprises

7 N.T.N Available
8 Sindh Board of Revenue Registered
9  |Funds/Budget Available
10 |05% Earnest Money Available
Tender Fee/ Cost Bidding
11 ]Documents Deposited
12 lElectric License Available
MEMBER
>
( ABDUL QADIR SHAIKH) (A
ASSISTANT ENGINEER ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR SUB DIVISION KHAIRPUR
CHAIRMAN
(Janib A nbhro)

EXECUTIVE ENGINEER

EDUCATION WORKS DIVISION

KHAIRPUR




COMPARATIVE STATEMENT / BID EVALUATION REPORT

REHABILITATION, IMPROVEMENT/ RENOVATION & PROVISION OF MISSING FACILITIES IN EXISTING PRIMARY/ ELEMENTARY SCHOOLS @ 1) GGPS FAKIR MUHAMMAD LAKHO, f"‘PS
MEHRO WAHAN, 3) GPS SHAIKH, 4) GBPS MUBARAK KALHORO TALUKA GAMBAT, 5) GPS CHANNA MOHALLA GADEJI TALUKA SOBHODERO (2016-17) PROGRAMME (Internal
Electrification) PACKAGE-04.

Name of Scheme:-

NIT Referecne No. TC/G-55/ 1271 Dated:26-07-2017 Web Site: www.pprasindh.gov.pk 5.No: 14060 dated: 28/07/2017 S.NO-4
Bid Submission Date & Time
Bid Opening Date & Time 15-08-2017 2.0P.M .
Amount of Tender Rs. 0.681 Time Completion Period (12) Months
Technical Sanctioned Estimate sanctioned by the Executive Engineer Education Works Division Khairpur Vide NO:DWEWD/KHP/ 260 Dated:- 18-07-2017  Rs: 678600/
As per Bid Evaluation As per Contract Provision / Techical Sanction
SR. |Quote Amoun Total
f ! A 1:
e Name of Bidders Amoune of BOQ Fte Quated by mogt of Ceme | d VORS Coptimet Cost of Schedule B| tof Cost of Carriage CE%:.of 20 (F+10+11+12+
No. Schedule B Contractor Premium Amount Cement
nt | Rate NS 13-14)
1 3 4 ] [-] 1 8 ] 10 11 12 12 14 15
1 WS Momin Enterprises ‘
| | | |
|Part-A 678,600 0.18% Below 12121 ' - 677,379 678,600 . | - 678,600
| 13 1 1
Tout| 678,600 | | . . 677,379 | | - | . 678,600 |
2 rm Pasban Enterprises | | | |
Part-A 678,600 0.11% Below T46 - 677,854 678,600 . 678,600
1
| | Total 678,600 | [ ] | -] - 677,854 | -| . 678,600 |
| '3 WS Abra Electric & Civil Works =
|Part-k 678,600 | 0.07% Below 475 | =] 678,125 [ 678,600 | - 678,600 |
| - -
' Toull 678,600 | T 678,125 | e sn,eool
0.000 Excess 1,221  Saving 0.18%
SIGNATURE OF THE PROCUREMENT COMMITTEE
MEMBER MEMEE CHAIRMAN
c
( ABDUL QADIR SHAIKH) (Amanullah Marri)
ASSISTANT ENGINEER ASSISTANT ENGINEER EXECUTIVE ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING EDUCATION WORKS DIVISION
KHAIRPUR SUB DIVISION KHAIRPUR KHAIRPUR




S.NU-4

Bid Evaluation Report

1 Name of Procuring Agency: Executive Engineer Education Works Division Khairpur

2 Tender Reference No: TC/G-55/ 1271 Dated:26-07-2017
REHABILITATION, IMPROVEMENT/ RENOVATION & PROVISION OF MISSING

A Tender Description/Namie of FACILITIES IN EXISTING PRIMARY/ ELEMENTARY SCHOOLS @ 1) GGPS FAKIR

5 orkitem: MUHAMMAD LAKHO, 2) GBPS MEHRO WAHAN, 3) GPS SHAIKH, 4) GBPS MUBARAK
KALHORO TALUKA GAMBAT, 5) GPS CHANNA MOHALLA GADEJI TALUKA
CAOADIIAND DN ANIE 17 DOV A NIRRT 1 b nn e PRV acndeiflantlaa)

4 Method of Procurement: Single Stage One Envelope Procedure

5  Tender Published: Web Site: www.pprasindh.gov.pk S.No: 34060 dated: 28/07/2017

[ SPPRA Tender 1.ID Sr No RETITH] Dated:- 28-07-2017

7 l'otal Bid documents Sold; 3 Nos:

8 Total Bids Received: 3 Nos:

9 Technical Bid Opening date: (if {Provide details in separate form)

10 No. of Bid technically qualified (if 1 Nos:

11 Bid(s) Rejected: 2 Nos:

12 Financial Bid Opening date: 15-08-2017

13 Bid Evaluation Report:

SoNo [ Name of Contractor Rute of Qouted Tender Amount] Remarks
1 2 3 4 5
1 M/S Momin Enterprises Part B (Schedule Items) 0.18% Below 677,379
2 M/S Pasban Enterprises Part B (Schedule Items) (L.11% Below 677,854
3 M/S Abra Electric & Civil Works Part B (Schedule Items) 0.07% Below 678,125

MEMBER MEMBER
= \ -
(ABDUL QADIR SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION ( AMANULLAH MARRI)
KHAIRPUR ASSISTANT ENGINEER

PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR

(Janib Ali Bhanbhro)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




S.NO-4
BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR
1 klame of Procuring Agency IExecutive Engineer Education Works Division Khairpur
2 |Tender Reference No TC/G-55/ 1271 Dated:26-07-2017
3 |SPPRA Website Serial No: 34060 dated: 28/07/2017

REHABILITATION, IMPROVEMENT/ RENOVATION & PROVISION OF
|[MISSING FACILITIES IN EXISTING PRIMARY/ ELEMENTARY

4 |Tender Description /Name of Work /item |SCHOOLS @ 1) GGPS FAKIR MUHAMMAD LAKHO, 2) GBPS MEHRO
WAHAN, 3) GPS SHAIKH, 4) GBPS MUBARAK KALHORO TALUKA
GAMBAT, 5) GPS CHANNA MOHALLA GADEJI TALUKA

5 |Method of Procurement Single Stage-One Envelope Procedure
6 [Name of Firm/ Bidders |M/S Momin Enterprises

7 N.T.N Available

8 |Sindh Board of Revenue |Registered

9 LFundszudget Available

10 J05% Earnest Money Available

11 |Tender Feel/ Cost Bidding Documents  |Deposited

12 |Electric License Available
Y .'Jlr.
MEMB EM
(ABDUL QADIR SHAIKH) (AMANULLAH MARRI)
ASSISTANT ENGINEER ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR SUB DIVISION KHAIRPUR
CHAIR

(Janib AlrBiarbhro)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




S.NO-4
BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR
1 Name of Procuring Agency Executive Engineer Education Works Division Khairpur
2 Tender Reference No TCIG-55/ 1271 Dated:26-07-2017
3 SPPRA Website Serial No: 34060 dated: 28/07/2017
REHABILITATION, IMPROVEMENT/ RENOVATION & PROVISION OF MISSING
FACILITIES IN EXISTING PRIMARY/ ELEMENTARY SCHOOLS @ 1) GGPS
4 Tender Description /Name of Work]FAKIR MUHAMMAD LAKHO, 2) GBPS MEHRO WAHAN, 3) GPS SHAIKH, 4)
litem GBPS MUBARAK KALHORO TALUKA GAMBAT, 5) GPS CHANNA MOHALLA
GADEJI TALUKA SOBHODERO (2016-17) PROGRAMME (Internal
Electrification)
5 |Method of Procurement Single Stage-One Envelope Procedure
6 |Name of Firm/ Bidders |M/S Pasban Enterprises
7 IN.T.N Available
8 Sindh Board of Revenue |Registered
9 Funds/Budget Available
10 |05% Earnest Money Available
11 Tender Feel Cost Bidding Deposited
Documents
12  |Electric License Available
MEMBER E
!
(ABDUL QA mH) (AMANULLAH MARRI)
ASSISTANT ENGINEER ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR ) SUB DIVISION KHAIRPUR
(Jani hanbhro)

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




S.NO-4
BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR
1 1 Name of Procuring Agency IExecutive Engineer Education Works Division Khairpur
2 Tender Reference No TC/G-565/ 1271 Dated:26-07-2017
3 SPPRA Website Serial No: 34060 dated: 28/07/2017

REHABILITATION, IMPROVEMENT/ RENOVATION &
PROVISION OF MISSING FACILITIES IN EXISTING
Tandet Description MNaie GF Wik PRIMARY/ ELEMENTARY SCHOOLS @ 1) GGPS FAKIR
4 MUHAMMAD LAKHO, 2) GBPS MEHRO WAHAN, 3) GPS

/it
=t SHAIKH, 4) GBPS MUBARAK KALHORO TALUKA GAMBAT,
5) GPS CHANNA MOHALLA GADEJI TALUKA SOBHODERO
(2016-17) PROGRAMME (Internal Electrification)
5  |Method of Procurement Single Stage-One Envelope Procedure
6 |Name of Firm/ Bidders M/S Abra Electric & Civil Works
7 N.T.N Available
8 Sindh Board of Revenue Registered
9 Funds/Budget Available
| 10 |05% Earnest Money Available
I
11 Tender Fee/ Cost Bidding Deposited
‘ Documents
12 Electric License Available
MEMBER MEMBER
-
( ABDUL QADIR SHAIKH) (AMANULLAH MARRI)
ASSISTANT ENGINEER ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR SUB DIVISION KHAIRPUR

CHAIRl AN

(Janib Ali Bhanbhro)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION

KHAIRPUR




COMPARATIVE STATEMENT / BID EVALUATION REPORT

Name of Scheme:- REHABILITATION, IMPROVEMENT/ RENOVATION & PROVISION OF MISSING FACILITIES IN EXISTING PRIMARY/ ELEMENTARY SCHOOLS @ 1) GBPS HUSSAIN BUX TUNIO, 2) GBPS
KHAIR MUHAMMAD CHAKRANI, 3) GGPS KUMB, 4) GBPS SOOMER MALLAH TALUKA KOTDILI {Internal Electrification) l &
NIT Referecne No, TC/G-55/ 1271 Dated:26-07-2017 Web Site; www pprasindh.gov.pk 5.No; 34060 dated: 28/07/2017 $,NO-6
Bid Submission Date & Time 1okl
| Bid Opening Date & Time 15-08-2017 1.0P.M
Amount of Tender Rs. 0.336 Time Completion Period (12) Months
Technical Sanctioned Estimate sanctioned by the Executive Engineer Education Works Division Khalrpur Vide NO:DWEWD/KHP/ 261 Dated:- 18-07-2017  Rs: 335000/
As per Bid Evaluation As per Contract Provision / Techical Sanction
SR. |Quote Amoun Total
Al nt of BOQ / Rate Quoted br A t of Total Contract Diff: of SR
57- |name of Bidders Gl *Q y moumt oF | ceme | d ks Cost of Schedule B| t of Cost of Carrlage 9 (9+10+11+12+
No. Schedule B Contractor Premium Amount Cement
nt Rate NS 13-14)
1 2 3 4 S [ 4 8 9 10 11 12 13 14 15
1 |M/S Balouch Electric & Civil Work |
Part-A 334,870 | 0.19%  Below | | 636 - - 334,234 334,870 - | . 334,870
Total 334,870 Ji O - - 334,234 . . - | . 334,870
1 WS Faisal & Brothers
Part-A 334,870 0.11% Below 368 . . 334,502 334,870 . - - - . 334,870
Total| 334,870 l = 334,502 2 = . - 334,870 |
| — : - .
3 WS Allah Wahi Electric Store
Part-A 134,870 0.08% Below 268 - - 334,602 334,870 - - . . 334,870
TolalL 334,870 - - 334,602 . . - 334,870 |
0.000 Excess 636 Saving 0.19%
SIGNATURE OF THE PROCUREMENT COMMITTEE

MEMBER
«
{ ABDUL AHAIKH} {Amahullah Marri) (Ja hanbhro)
ASSISTANT ENGINEER ASSISTANT ENGINEER EXECUTIVE ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING EDUCATION WORKS DIVISION

KHAIRPUR SUB DIVISION KHAIRPUR KHAIRPUR




Bid Evaluation Report

1 Name of Procuring Agency:

Z l'ender Reference No:
-

l'ender Description/Name of
work/item:

4 Method of Procurement:

s T'ender Published:

6 SPPRA Tender LD Sr No

Total Bid documents Sold;

8 Iotal Bids Received:

9 I'echnical Bid Opening date: (il
10 No. of Bid technically qualified (if
1 Bid(s) Rejected:

12 Financial Bid Opening date:

13 Bid Evaluation Report:

Executive Engineer Education Works Division Khairpur

TCIG-55/ 1271 Dated:26-07-2017

REHABILITATION, IMPROVEMENT/ RENOVATION & PROVISION OF MISSING
FACILITIES IN EXNISTING PRIMARY/ ELEMENTARY SCHOOLS @ 1) GBPS HUSSAIN
BUNX TUNIO, 2) GBPS KHAIR MUHAMMAD CHAKRANL 3) GGPS KUMB, 4) GBPS
SOOMER MALLAH TALUKA KOTDLI (Internal Electrification)

Single Stage One Envelope Procedure

Web Site: www, pprasindh.gov.pk S.No: 34060 dated: 28/07/2017

34060

3 Nos:

3 Nos:

(Provide details in separate form)
1 Nos:

2 Nos:

15-08-2017

Dated:- 28-07-2017

SN0 [ Name of Contractor Rate of Qouted Tender Amount] Remarks
I 2 J 4 A
1 M/S Balouch Electric & Civil Work [Part B (Schedule [tems) 0.19% Below 334,234
2 MUS Faisal & Brothers Part B (Schedule lems) 0.11% Below 334,502
[
3 MUS Allah Wahi Electric Store Part B (Schedule ltems) 0.08% Below 334,602 [

MEMBER

o

(ABDUL QADIR SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION
KHAIRPUR

CHAIRMAN

(Janib # vdnbhro)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR

( AMANULLAH MARRI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR



/—

S.NO-6
BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR
1 |Name of Procuring Agency IExecutiva Engineer Education Works Division Khairpur
£y
2 |Tender Reference No TCIG-55/ 1271 Dated:26-07-2017
3 |SPPRA Website Serial No: 34060 dated: 28/07/2017

REHABILITATION, IMPROVEMENT/ RENOVATION & PROVISION OF
MISSING FACILITIES IN EXISTING PRIMARY/ ELEMENTARY

4 |Tender Description /Name of Work /item JSCHOOLS @ 1) GBPS HUSSAIN BUX TUNIO, 2) GBPS KHAIR
MUHAMMAD CHAKRANI, 3) GGPS KUMB, 4) GBPS SOOMER
MALLAH TALUKA KOTDIJI (Internal Electrification)

5 “Mothod of Procurement Single Stage-One Envelope Procedure
6 |Name of Firm/ Bidders M/S Balouch Electric & Civil Work

7 IN.T.N Available

8 |Sindh Board of Revenue |Registered

9 |Funds/Budget Available

10 J05% Earnest Money Available

11 |Tender Feel Cost Bidding Documents  |Deposited

12 lElectric License Available
MEMBER R/
, &
(ABDUL QADIR SHAIKH) (AMA .LAH MARRI)
ASSISTANT ENGINEER ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR SUB DIVISION KHAIRPUR
CHA

(Janib Ali Blfanbhro)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




oo

S.NO-6
BIDDERS QUALIFICATION REPORT

OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR

1 Name of Procuring Agency

Executive Engineer Education Works Division Khairpur

2 M Tender Reference No

TCiIG-55/ 1271 Dated:26-07-2017

3 SPPRA Website Serial No:

34060 dated: 28/07/2017

fitem

REHABILITATION, IMPROVEMENT/ RENOVATION & PROVISION OF MISSING

Tender Description /Name of Work]FACILITIES IN EXISTING PRIMARY/ ELEMENTARY SCHOOLS @ 1) GBPS

HUSSAIN BUX TUNIO, 2) GBPS KHAIR MUHAMMAD CHAKRANI, 3) GGPS
KUMB, 4) GBPS SOOMER MALLAH TALUKA KOTDWJI (Internal Electrification)

] Method of Procurement Single Stage-One Envelope Procedure
6 Name of Firm/ Bidders |M/S Faisal & Brothers
7 N.T.N Available
8 Sindh Board of Revenue |Registered
9 Funds/Budget Available
10 |05% Earnest Money Available
11 Tender Fee/ Cost Bidding Deposited
Documents
12 Electric License Available
MEMBER
- .
(ABDUL QAR SHAIKH) (AMANULLAH MARRI)
ASSISTANT ENGINEER ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR é SUB DIVISION KHAIRPUR
(Janib A hro)

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




S.NO-6

BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR
1 . lName of Procuring Agency Executive Engineer Education Works Division Khairpur
2 Tender Reference No TC/G-5656/ 1271 Dated:26-07-2017
3 SPPRA Website Serial No: 34060 dated: 28/07/2017

REHABILITATION, IMPROVEMENT/ RENOVATION &
PROVISION OF MISSING FACILITIES IN EXISTING

Tender Description /Name of Work]PRIMARY/ ELEMENTARY SCHOOLS @ 1) GBPS HUSSAIN
/item BUX TUNIO, 2) GBPS KHAIR MUHAMMAD CHAKRANI, 3)
GGPS KUMB, 4) GBPS SOOMER MALLAH TALUKA
KOTDIWJI (Internal Electrification)

§ |Method of Procurement Single Stage-One Envelope Procedure
6 IName of Firm/ Bidders M/S Allah Wahi Electric Store
7 IN.T.N Available
8 Sindh Board of Revenue Registered
9  |Funds/Budget Available
10  |05% Earnest Money Available
11 Tender Feel/ Cost Bidding Deposited
jDocuments
12 Electric License Available
MEMBER
( ABDUL QADIR SHAIKH) (AMANULLAH MARRI)
ASSISTANT ENGINEER ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR SUB DIVISION KHAIRPUR

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




S.NO-7

Bid Evaluation Report

I Name of Procuring Agency: Executive Engineer Education Works Division Khairpur
2 lender Reference No: TC/G-55/1271  Dated:26-07-2017
& REHABILITATION, IMPROVEMENT/ RENOVATION & PROVISION OF MISSING
3 Fender Description/Name of FACILITIES IN EXISTING PRIMARY/ ELEMENTARY SCHOOLS 7@ 1) GBPS PIR
work/item: WAHYAL, 2) GBELS TALI BEHAN TALUKA THARI MIRWAH (INTERNAL
ELECTRIFICATION)
4 Method of Procurement: Single Stage One Envelope Procedure
5 Fender Published: Web Site: www.pprasindh.gov.pk S.No: 34060 dated: 28/07/2017
6 SPPRA Tender LD Sr No 34060 Dated:- 28-07-2017
7 Total Bid documents Sold; 3 Nos:
8 T'otal Bids Received: 3 Nos:
9 Fechnical Bid Opening date: (if (Provide details in separarte form)
10 No. of Bid technically qualified (if 1 Nos:
11 Bidis) Rejected: 2 Nos:
12 Financial Bid Opening date: 29-08-2017
13 Bid Evaluation Report:

S.No |[Name of ( ontractor Rate of Qouted Tender Amount] Remarks
1 2 3 B 5
I AMUS Alluh Wahi Electric Store Part B (Schedule ltems) 0.19% Below 495,058
2 M/S Hussain Bux & Sons Part B (Schedule Items) 0.13% Below 495355
3 IMUS Pashan Enterprises Part B (Schedule Items) 0.08% Below 495,603

MEMBER

e

(ABDUL QADIR SHAIKH)
ABDULASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION

KHAIRPUR ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR

CHAIRMAN

(Janib 1bhro)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




Name of Scheme:-

COMPARATIVE STATEMENT / BID EVALUATION REPORT

REHABILITATION, IMPROVEMENT/ RENOVATION & PROVISION OF MISSING FACILITIES IN EXISTING PRIMARY/ ELEMENTARY SCHOOLS @ 1) GBPS PIR WAHYAL, 2) GBELS TALI PEHAN
TALUKA THARI MIRWAH (INTERNAL ELECTRIFICATION)

NIT Referecne No. TC/G-55/ 1271 Dated:26-07-2017 Web Site: www.pprasindh.gov.pk S.No: 34060 dated: 28/07/2017 S.NO-7
Bid Submission Date & Time
Bid Opening Date & Time 29-08-2017 2.0 P.M
Amount of Tender Rs. 0.497 Time Completion Perfod (12) Months
Technical Sanctioned Estimate sanctioned by the Executive Engineer Education Works Division Khairpur Vide NO:DWEWD/KHP/ 238 Dated:- 17-07-2017  Rs: 496000/-
As per Bid Evaluation As per Contract Provision / Techical Sanction
SR. |Quote Amoun Total
f BOQ / Rat oted b A t of Total Contract Diff: of SR
REs Name of Bidders &m:u::do . BBQ ac:z:“:or y Pm:r:?ur: Ceme| d - ‘m:l:‘n:‘ Cost of Schedule B| tof Cost of Carrlage Cemc;n! (9+10+11412+
7 ¢
No. e nt | Rate N.S.I 13-14)
1 2 3 4 5 [} 7 8 9 10 11 12 13 14 15
1 WS Allah Wahi Electric Store | | | I
1
| | | | | {

Part-A [ 496,000 0.19% Below | 942 | - | 495,058 496,000 = | | 496,000 |
[ Total| 496,000 IR 495,058 | 5 - - 496,000 |
i 2 | WS Hussain Bux & Sons | | | [ [ |

| ' | - | !

Part-A | 496,000 0.13% Below 645 495,355 496,000 - - s 496,000

|
| |

Touall 496,000 | I =] =] 495,355 | ] | i 4%,000_]
| 3 |WS Pasban Enterprises [ | | | | |
|
| | I | f | ]
Part-A 496,000 0.08% Below | 397 - 495,603 | 496,000 - z . 496,000
| rm:l 496,000 - 495,603 - - . 496,000 I
0.000 Excess 942 Saving 0.19%
SIGNATURE OF THE PROCUREMENT COMMITTEE
/
MEMBER MBER LA

/

( ABDUL QADIR SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION

KHAIRPUR

(Amanullah Marri)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR

(JanibaitBhanbhro)

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




S.NO-7
BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR
1 FName of Procuring Agency IExeculive Engineer Education Works Division Khairpur
&
2 |Tender Reference No TCIG-55/ 1271 Dated:26-07-2017
3 |SPPRA Website Serial No: 34060 dated: 28/07/2017

REHABILITATION, IMPROVEMENT/ RENOVATION & PROVISION OF
IMISSING FACILITIES IN EXISTING PRIMARY/ ELEMENTARY
SCHOOLS @ 1) GBPS PIR WAHYAL, 2) GBELS TALI BEHAN TALUKA
THARI MIRWAH (INTERNAL ELECTRIFICATION)

4 |Tender Description /IName of Work /Item

5 |Method of Procurement Single Stage-One Envelope Procedure
6 |Name of Firm/ Bidders |Mis Allah Wahi Electric Store

7 IN.T.N Available

8 |Sindh Board of Revenue |[Registered

9 |Funds/Budget Available

10 J05% Earnest Money Available

11 |Tender Fee/ Cost Bidding Documents |Deposited

12 |Electric License Available
N\
MEMBER EM ‘R/
(ABDUL QADIR SHAIKH) (A LLAH MARRI)
ASSISTANT ENGINEER ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR SUB DIVISION KHAIRPUR
CH
(Janib A bhro)

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




R ISR IRSArENemseraraemy—.

S.NO-7
BIDDERS QUALIFICATION REPORT

OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR
1 |[Name of Procuring Agency Executive Engineer Education Works Division Khairpur
—1*
2 Tender Reference No TC/G-55/ 1271 Dated:26-07-2017
3 SPPRA Website Serial No: 34060 dated: 28/07/2017

REHABILITATION, IMPROVEMENT/ RENOVATION & PROVISION OF MISSING
Tender Description /Name of Work]FACILITIES IN EXISTING PRIMARY/ ELEMENTARY SCHOOLS @ 1) GBPS PIR
/item WAHYAL, 2) GBELS TALI BEHAN TALUKA THARI MIRWAH (INTERNAL
ELECTRIFICATION)

5 |Method of Procurement Single Stage-One Envelope Procedure
6 |Name of Firm/ Bidders M/S Hussain Bux & Sons
v N.T.N Available
8 Sindh Board of Revenue |Registered
9 Funds/Budget Available
10 |05% Earnest Money Available
1 Tender Feel/ Cost Bidding Deposited
Documents
12 IEleclric License Available
MEMBER
(ABDUL QADIR SHAIKH) (AMANULLAH MARRI)
ASSISTANT ENGINEER ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR ch SUB DIVISION KHAIRPUR
(Janib bhro)

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




BIDDERS QUALIFICATION REPORT

OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR
1 ]Name of Procuring Agency Executive Engineer Education Works Division Khairpur
<

2 Tender Reference No TC/G-55/ 1271 Dated:26-07-2017

3 SPPRA Website Serial No: 34060 dated: 28/07/2017
REHABILITATION, IMPROVEMENT/ RENOVATION &

Tendir Deactition: illumes: o Wolk PROVISION OF MISSING FACILITIES IN EXISTING

4 tem P PRIMARY/ ELEMENTARY SCHOOLS @ 1) GBPS PIR
WAHYAL, 2) GBELS TALI BEHAN TALUKA THARI MIRWAH
(INTERNAL ELECTRIFICATION)

5 Method of Procurement Single Stage-One Envelope Procedure

6 Name of Firm/ Bidders IM/S Pasban Enterprises

s N.T.N Available

8 Sindh Board of Revenue Registered

9 Funds/Budget Available

10 J05% Earnest Money Available

11 Tender Fee/ Cost Bidding Deposited

|Documenls
12 |Electric License Available
| N
MEMBER MENBER
7
( ABDUL QADIR SHAIKH) (AMANULLAH MARRI)
ASSISTANT ENGINEER ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR SUB DIVISION KHAIRPUR

CHAIRMAN

(Janib BfaYibhro)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION

KHAIRPUR




COMPARATIVE STATEMENT / BID EVALUATION REPORT S

REHABILITATION, IMPROVEMENT/ RENOVATION & PROVISION OF MISSING FACILITIES IN EXISTING PRIMARY/ ELEMENTARY SCHOOLS @ 1) GBPS SONO KUBAR, 2) GBPS S-ADO'-S

Name of Scheme:-

FAKIR BHATTI TALUKA THARI MIRWAH (INTERNAL ELECTRIFICATION)
NIT Referecne No. TC/G-55/ 1271  Dated:26-07-2017 Web Site: www.pprasindh.gov.pk 5.No: 34060 dated: 28/07/2017 S.NO-8
Bid Submission Date & Time
Bid Opening Date & Time 29-08-2017 2.0P.M
Amount of Tender Rs. 0.436 Time Completion Period (12) Months
Technical Sanctioned Estimate sanctioned by the Executive Engineer Education Works Division Khairpur Vide NO:DMEWD/KHP/ 236 Dated:- 17-07-2017  Rs: 432000/-
As per Bid Evaluation As per Contract Provision / Techical Sanction
SR. |Quote Amoun Total
. BOQ/ R ot A t of Total € if: of SR
ST. | name of Bidders Mpotnt'of ate Quoted by mount o | ceme| d alContract | st of Schedule B | t of Cost of Carriage| ° S (9+10+11+12+
No. Schedule B Contractor Premium Amount Cement
nt | Rate N.S.1 13-14)
1 1 3 4 5 6 r | ] 9 10 1 12 13 14 15
1 WS Kamran Enterprises
Part-A 432,000 0.19% Below ¥4 - - 431179 432,000 - 432,000
Total| 432,000 of s 431,179 - > : 432,000 |
2 WS Raza Builders
Part-A 432,000 0.13% Below 562 - - 431,438 412,000 - - . - 431,000
Total 432,000 | | [ -] -] 431,438 - . . . 432,000
| 3 ‘ws Allah Wahi Electric Store ' i ' | ' '
‘ . - | | - |
Part-A 432,000 | 0.08% Below | 146 - - 431,654 432,000 - 432,000
Total 432,000 - - 431,654 - - - - 432,000 l
0.000 Excess 821 Saving 0.19%
SIGNATURE OF THE PROCUREMENT COMMITTEE
MEMBER CHAIRMAN
{
( ABDUL QADIR SHAIKH) Marri)
ASSISTANT ENGINEER ASS ENGINEER z 3
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING EDUCATION WORKS DIVISION
KHAIRPUR SUB DIVISION KHAIRPUR KHAIRPUR




Bid Evaluation Report

Executive Engineer Education Works Division Khairpur

I Name of Procuring Agency:

2 Tender Reference No: TC/G-55/1271  Dated:26-07-2017

-~ REHABILITATION, IMPROVEMENT/ RENOVATION & PROVISION OF MISSING

3 Tender Description/Name of FACILITIES IN EXISTING PRIMARY/ ELEMENTARY SCHOOLS @ 1) GBPS SONO
work/item: KUBAR, 2) GBPS SADORO FAKIR BHATTI TALUKA THARI MIRWAH (INTERNAL

ELECTRIFICATION)

4 Method of Procurement: Single Stage One Envelope Procedure

5  Tender Published: Web Site: www.pprasindh.gov.pk S.No: 34060 dated: 28/07/2017

6  SPPRA Tender LD Sr No 34060 Dated:- 28-07-2017

7 l'otal Bid documents Sold; 3 Nos:

8  Total Bids Received: 3 Nos:

9 F'echnical Bid Opening date: (if (Provide details in separate form)

10 No. of Bid technically qualified (if 1 Nos:

11 Bid(s) Rejected: 2 Nos:

12 Financial Bid Opening date: 29-08-2017

13 Bid Evaluation Report:

S.No  |Name of C ontractor Rate of Qouted Tender Amount| Remarks
1 2 3 4 5
I |M/S Kamran Enterprises Part B (Schedule Items)  0.19% Below 431,179
2 M/S Raza Builders Part B (Schedule Items) 0.13% Below 431,438
3 MUS Allah Wahi Electric Store Part B (Schedule ltems) 0.08% Below 431,654

MEMBER

MEMBER

7

(ABDUL QADIR SHAIKH)

ABBHIASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION

KHAIRPUR

CHAIRMAN

EDUCATION WORKS DIVISION
KHAIRPUR

hro)
ENGINEER

SSISTANT ENGINEER

PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR




S.NO-8
BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR
1 IName of Procuring Agency Executive Engineer Education Works Division Khairpur
&
2 |Tender Reference No TCI/G-55/ 1271 Dated:26-07-2017
3 |SPPRA Website Serial No: 34060 dated: 28/07/2017

REHABILITATION, IMPROVEMENT/ RENOVATION & PROVISION OF
MISSING FACILITIES IN EXISTING PRIMARY/ ELEMENTARY
SCHOOLS @ 1) GBPS SONO KUBAR, 2) GBPS SADORO FAKIR
BHATTI TALUKA THARI MIRWAH (INTERNAL ELECTRIFICATION)

4 |Tender Description /IName of Work /Item

5 ’IMethod of Procurement Single Stage-One Envelope Procedure
6 |Name of Firm/ Bidders IM/S Kamran Enterprises
7 IN.T.N Available
8 |Sindh Board of Revenue LRagistarad
9 |Funds/Budget Available
10 J05% Earnest Money Available
11 |Tender Fee/ Cost Bidding Documents  |Deposited
12 lElectric License Available
MEMBER
(ABDUL QADIR SHAIKH)
ASSISTANT ENGINEER ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR SUB DIVISION KHAIRPUR

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




BIDDERS QUALIFICATION REPORT

OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR

Name of Procuring Agency

Executive Engineer Education Works Division Khairpur

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR

2 Tender Reference No TCI/G-55/ 1271 Dated:26-07-2017
3 SPPRA Website Serial No: 34060 dated: 28/07/2017
REHABILITATION, IMPROVEMENT/ RENOVATION & PROVISION OF MISSING
4 Tender Description /Name of Work|FACILITIES IN EXISTING PRIMARY/ ELEMENTARY SCHOOLS @ 1) GBPS
Mitem SONO KUBAR, 2) GBPS SADORO FAKIR BHATTI TALUKA THARI MIRWAH
J[(INTERNAL ELECTRIFICATION)
§ |Method of Procurement Single Stage-One Envelope Procedure
6 Name of Firm/ Bidders |M/S Raza Builders
7 IN.T.N Available
8 Sindh Board of Revenue Registered
9  |Funds/Budget Available
10 hl’JS'fu Earnest Money Available
Tender Fee/ Cost Bidding
1" |Document& Deposited
12 lEIectric License Available
MEMBER
(ABDUL QADIR SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR " SUB DIVISION KHAIRPUR
(Janib anbhro)



BIDDERS QUALIFICATION REPORT

OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR

1 ‘J Name of Procuring Agency Executive Engineer Education Works Division Khairpur
2 Tender Reference No TCI/G-55/ 1271 Dated:26-07-2017
3 SPPRA Website Serial No: 34060 dated: 28/07/2017
REHABILITATION, IMPROVEMENT/ RENOVATION &
Tender Descitation IName: o Wokk PROVISION OF MISSING FACILITIES IN EXISTING
4 !Itenm R PRIMARY/ ELEMENTARY SCHOOLS @ 1) GBPS SONO
KUBAR, 2) GBPS SADORO FAKIR BHATTI TALUKA THARI
MIRWAH (INTERNAL ELECTRIFICATION)
5 Method of Procurement Single Stage-One Envelope Procedure
6 Name of Firm/ Bidders M/S Allah Wahi Electric Store
7 N.T.N Available
8 Sindh Board of Revenue Registered
9 Funds/Budget Available
10 JOS% Earnest Money Available
Tender Fee/ Cost Bidding 3
11 ————" Deposited
12 Electric License Available

MEMBER

7

( ABDUL QADIR SHAIKH)

ASSISTANT ENGINEER

EDUCATION WORKS SUB DIVISION

KHAIRPUR

ASS[STANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION

KHAIRPUR




Name of Scheme:-

COMPARATIVE STATEMENT / BID EVALUATION REPORT

REHABILITATION, IMPROVEMENT/ RENOVATION & PROVISION OF MISSING FACILITIES IN EXISTING PRIMARY/ ELEMENTARY SCHOOLS @ 1) GBPS KAMIL UJJAN, 2) GBPS FAIZ

ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR

ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION
KHAIRPUR

MUHAMMAD JALBANI, 3) GBPS HAJI GUL MUHAMMAD PHULPOTO TALUKA KHAIRPUR (INTERNAL ELECTRIFICATION) ' '
NIT Referecne No. TC/G-55/ 1271 Dated:26-07-2017 Web Site: www.pprasindh.gov.pk 5.No: 34060 dated: 28/07/2017 S.ND-9
Bid Submission Date & Time
Bid Opening Date & Time 15-08-2017 2.0P.M
Amount of Tender Rs. 0.473 Time Completion Period (12) Months
Technical Sanctioned Estimate sanctioned by the Executive Engineer Education Works Division Khairpur Vide NO:DWEWD/KHP/ 220 Dated:- 17-07-2017  Rs: 472500/-
As per Bid Evaluation As per Contract Provision / Techical Sanction
SR. |Quote Amoun Total
T rof
3 Name of Bidders Amosink of BaR/ RateQuotec.ty Ao of Ceme| d ORAl Contract Cost of S5chedule B | t of Cost of Carriage i (9+410+11+12+
No, Schedule B Contractor Premium Amount Cement
nt Rate N.5.1 13-14)
1 2 3 4 > 6 T 8 9 10 11 12 13 14 15
1 [M/S Allah Wahi Electric Store
[Part-A 472,576 0.20% Below | 945 | - - 471,631 | 472,576 | 472,576
Tolal[ 472,576 | - | - 471,631 . - - - 471,5?6_‘
2 WS Shabir Enterprises | ‘
| | || || | | | |
|Part-A 472,576 0.15% Below 709 - - 471,867 472,576 - . - - - 472,576
Total 472,576 | I = | - 471,867 | . . . . 472,576
3 |M/S Zahid Enterprises | |
Part-A 472,576 | 0.10%  Below 473 - - 472,103 | 472,576 ; - . - 472,576
' Total 472,576 = 472,103 ; - | 7 472,576
0.000 Excess 945 Saving 0.20%
SIGNATURE OF THE PROCUREMENT COMMITTEE
MEMBER MEMBER / CHAIRMAN
&ﬁ.
( ABDUL QADIR SHAIKH) (Amanullah Marri) (Janib nbhro)

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




S.ND-9

Bid Evaluation Report

1 Name of Procuring Agency: Executive Engineer Education Works Division Khairpur

2™  Tender Reference No: TCHG-55/1271  Dated:26-07-2017
REHABILITATION, IMPROVEMENT/ RENOVATION & PROVISION OF MISSING

3 # Tender Description/Name of FACILITIES IN EXISTING PRIMARY/ ELEMENTARY SCHOOLS @ 1) GBPS KAMII

work/item: UJJAN, 2) GBPS FATZ MUHAMMAD JALBANI, 3) GBPS HAJI GUL MUHAMMAD

PHULPOTO TALUKA KHAIRPUR (INTERNAL ELECTRIFICATION)

4 Method of Procurement: Single Stage One Envelope Procedure

5 Tender Published: Web Site: www.pprasindh.gov.pk S.No: 34060 dated: 28/07/2017

6 SPPRA Tender LD Sr No 34060 Dated:- 28-07-2017

7 Total Bid documents Sold; 3 Nos:

8 Total Bids Received: 3 Nos:

9 I'echnical Bid Opening date: (if (Provide details in separate form)

10 No. of Bid technically qualified (if 1 Nos:

11 Bid(s) Rejected: 2 Nos:

12 Financial Bid Opening date: 15-08-2017

13 Bid Evaluation Report:

S.No |Name of Contractor Rate of Qouted Tender Amount] Remarks
1 2 3 4 5
| M/S Allah Wahi Electric Store Part B (Schedule ltems) 0.20% Below 471,631
2 M/S Shabir Enterprises Part B (Schedule ltems) 0.15% Below 471,867
3 MUS Zahid Enterprises Part B (Schedule ltems) 0.10% Below 472,103

MEMBER MEMBER /
Vi
(ABDUL QADIR SHAIKH)
ABBI®ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION ( AMANULLAH MARRI)
KHAIRPUR ASSISTANT ENGINEER

PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR

CHAIRMAN

(Janib anbhro)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




S5.NO-9

BIDDERS QUALIFICATION REPORT

OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR

Name of Procuring Agency

IExacutiva Engineer Education Works Division Khairpur

@

2 |Tender Reference No TCIG-55/ 1271 Dated:26-07-2017

3 |SPPRA Website Serial No: 34060 dated: 28/07/2017
REHABILITATION, IMPROVEMENT/ RENOVATION & PROVISION OF
MISSING FACILITIES IN EXISTING PRIMARY/ ELEMENTARY

4 Tender Description /Name of Work /item |SCHOOLS @ 1) GBPS KAMIL UJJAN, 2) GBPS FAIZ MUHAMMAD
JALBANI, 3) GBPS HAJI GUL MUHAMMAD PHULPOTO TALUKA
KHAIRPUR (INTERNAL ELECTRIFICATION)

5 [Method of Procurement Single Stage-One Envelope Procedure

6 |Name of Firm/ Bidders M/S Allah Wahi Electric Store

7 IN.T.N Available

8 |Sindh Board of Revenue Registered

9 |JFunds/Budget Available

10 |j05% Earnest Money Available

11 |Tender Feel/ Cost Bidding Documents |Deposited

12 Available

IElactric License

MEMBER

(ABDUL QADIR SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION
KHAIRPUR

PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR

VE ENGINEER

EDUCATION WORKS DIVISION

KHAIRPUR




S.NO-9
BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR
1 [;dame of Procuring Agency Executive Engineer Education Works Division Khairpur
ks
2 Tender Reference No TCIG-55/ 1271 Dated:26-07-2017
3 SPPRA Website Serial No: 34060 dated: 28/07/2017

REHABILITATION, IMPROVEMENT/ RENOVATION & PROVISION OF MISSING
Tender Description /Name of Work]FACILITIES IN EXISTING PRIMARY/ ELEMENTARY SCHOOLS @ 1) GBPS
/item KAMIL UJJAN, 2) GBPS FAIZ MUHAMMAD JALBANI, 3) GBPS HAJI GUL
MUHAMMAD PHULPOTO TALUKA KHAIRPUR (INTERNAL ELECTRIFICATION)

5 Method of Procurement Single Stage-One Envelope Procedure
6 Name of Firm/ Bidders M/S Shabir Enterprises
7 N.T.N Available
8 Sindh Board of Revenue Registered
9 IFundsJBudgel Available
10 IOS% Earnest Money Available
11 |Tender Feel Cost Bidding Deposited
Documents
12 IElectrlc License Available
MEMBE KRR -
/ N &y
(ABDUL QADIR SHAIKH) (AN '\.n H MARRI)
ASSISTANT ENGINEER ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR é [ SUB DIVISION KHAIRPUR

(Janib 1anbhro)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




S.NO-9

BIDDERS QUALIFICATION REPORT

OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR

Name of Procuring Agency

ay

Executive Engineer Education Works Division Khairpur

Tender Reference No

TC/G-55/ 1271 Dated:26-07-2017

SPPRA Website Serial No:

34060 dated: 28/07/2017

Tender Description /Name of Work

REHABILITATION, IMPROVEMENT/ RENOVATION &
PROVISION OF MISSING FACILITIES IN EXISTING
PRIMARY/ ELEMENTARY SCHOOLS @ 1) GBPS KAMIL

4 /Item UJJAN, 2) GBPS FAIZ MUHAMMAD JALBANI, 3) GBPS HAJI
GUL MUHAMMAD PHULPOTO TALUKA KHAIRPUR
(INTERNAL ELECTRIFICATION)

5  |Method of Procurement Single Stage-One Envelope Procedure

6 Name of Firm/ Bidders |M/S Zahid Enterprises

;4 N.T.N Available

8 Sindh Board of Revenue Registered

9 Funds/Budget Available

10 J05% Earnest Money Available

1 Igir;it:'::ne;i Cost Bidding Deposited

12 lEIectric License

Available ‘\

MEMBER

A

( ABDUL QADIR SHAIKH)
ASSISTANT ENGINEER

EDUCATION WORKS SUB DIVISION

KHAIRPUR

(Jan
EXEC

(AMANYLLAH MARRI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR

CHAIRMAN

ib Ali'BHanbhro)
UTIVE ENGINEER

EDUCATION WORKS DIVISION

KHAIRPUR




S.NO-10

Bid Evaluation Report

1 Name of Procuring Agency: Executive Engineer Education Works Division Khairpur
g Agenc) I

Tender Reference No: TC/IG-55/ 1271 Dated:26-07-2017

(=]

REHABILITATION, IMPROVEMENT/ RENOVATION & PROVISION OF MISSING

3‘ I'ender Description/Name of FACILITIES IN EXISTING PRIMARY/ ELEMENTARY SCHOOLS @ 1) GBELS JURIAL

work/item: SHAR TALUKA KOTDLI, 2) GBPS KHUWAJA TALUKA KINGRI (INTERNAL
ELECTRIFICATION)

4 Method of Procurement: Single Stage One Envelope Procedure

5 Fender Published: Web Site: www.pprasindh.gov.pk S.No: 34060 dated: 28/07/2017

6 SPPRA lender LD Sr No 34060 Dated:- 28-07-2017

7 Total Bid documents Sold; 3 Nos:

8 Total Bids Received: 3 Nos:

9 Technical Bid Opening date: (if (Provide details in separate form)
10 No. of Bid technically qualified (if 1 Nos:

11 Bid(s) Rejected: 2 Nos:
12 Financial Bid Opening date: 29-08-2017
13 Bid Evaluation Report:
SNo [Name of Contractor Rate of Qouted Tender Amount| Remarks
1 2 3 4 5
1 M/S Raza Builders Part B (Schedule Items) 0.18% Below 397,859
2 M/S Balouch Electric & Civil Part B (Schedule ltems) 0.11% Below 398,138
Works
3 M/S Kamran Enterprises Part B (Schedule Items) 0.07% Below 398,281
MEMBER EMBER

(ABDUL QADIR SHAIKH) &
ABBULASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION (AM H MARRI)
KHAIRPUR ASSISTANT ENGINEER

PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR

CHAIRMAN

(Janil hanbhro)
EXECU ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




COMPARATIVE STATEMENT / BID EVALUATION REPORT

Name of Scheme:- REHABILITATION, IMPROVEMENT/ RENOVATION & PROVISION OF MISSING FACILITIES IN EXISTING PRIMARY/ ELEMENTARY SCHOOLS @ 1) GBELS JURIAL SHAR TALUKA KOTDIN, 2) i
GBPS KHUWAJA TALUKA KINGRI (INTERNAL ELECTRIFICATION) f 3
NIT Referecne No, TC/G-55/ 1271  Dated:26-07-2017 Web Site: www.pprasindh.qov.pk $,No: 14060 dated: 28/07/2017 $.MO-10
Bid Submission Date & Time
Bid Opening Date & Time 29-08-2017 2.0P.M
Amount of Tender Rs. 0.399 Time Completion Perlod (12) Maonths
Technical Sanctioned Estimate sanctioned by the Executive Engineer Education Works Division Khalrpur Vide NO:DWEWD/KHP/ 226 Dated:- 17-07-2017  Rs: 399000/
As per Bid Evaluation As per Contract Provision / Techical Sanction
SR. |Quote Amoun Total
f BOQ / Mo ff: of SR
57 |name of Bidders Arpatng 0 Rate Quoted by AUt OF | come| ' Total Contract | ¢ s of Schedule 8| t of Cost of Carriage| 2¥" ! (9+10+11+12+
No. Schedule B Contractor Premium Amount Cement
nt Rate N.5.10 13-14)
1 2 3 4 5 6 7 8 9 10 11 12 13 14 15
1 |WS Raza Builders
[ [
|Part-A i 198,576 0.18% Below n7 - . 397,859 | 198,576 | - . 198,576
Total 198,576 2 . 197,859 : : : ; 398,576 |
2 |MS Balouch Electric & Civil Works
!Part-l 398,576 0.11% Below 438 - - 398,138 398,576 - - . S . 398,576
| |
Total 398,576 | _ . . 398,138 | - | - - | : 398,576
3 | Kamran Enterprises [ | [
|Part-A 198,576 0.07% Below 295 . . 398,281 398,576 - - - . . 398,576
' Toul[ 198,576 z ; 198,281 : . z . 198,576
0.000 Excess 717  Saving 0.18%
SIGNATURE OF THE PROCUREMENT COMMITTEE
MEMBER MEMBER / CHAIRMAN
7
{ ABDUL QADIR SHAIKH) Marri) (Jani Bhanbhro)
ASSISTANT ENGINEER ASSIST. ENGINEER EXECUTIVE ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING EDUCATION WORKS DIVISION
KHAIRPUR SUEB DIVISION KHAIRPUR KHAIRPUR




S.NO-10

BIDDERS QUALIFICATION REPORT

OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR

IName of Procuring Agency

-

IExecutiva Engineer Education Works Division Khairpur

L2
2 [|Tender Reference No

TCI/G-55/ 1271 Dated:26-07-2017

3 |SPPRA Website Serial No:

34060 dated: 28/07/2017

4 |Tender Description /Name of Work /ltem

REHABILITATION, IMPROVEMENT/ RENOVATION & PROVISION OF
MISSING FACILITIES IN EXISTING PRIMARY/ ELEMENTARY
SCHOOLS @ 1) GBELS JURIAL SHAR TALUKA KOTDWI, 2) GBPS
KHUWAJA TALUKA KINGRI (INTERNAL ELECTRIFICATION)

5 |[Method of Procurement

Single Stage-One Envelope Procedure

6 |Name of Firm/ Bidders

EMIS Raza Builders

7 IN.T.N

Available

8 |Sindh Board of Revenue

|Registered

9 |Funds/Budget Available
10 |05% Earnest Money Available
11 |Tender Fee/ Cost Bidding Documents Deposited
12 |Electric License Available

MEMBER

(ABDUL QADIR SHAIKH) :
ASSISTANT ENGINEER ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR SUB DIVISION KHAIRPUR
CHA N
(Janib bhro)

EXECUTIVE ENGINEER

EDUCATION WORKS DIVISION

KHAIRPUR




BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION
KHAIRPUR

Name of Procuring Agency IExeculive Engineer Education Works Division Khairpur

e
Tender Reference No TCIG-55/ 1271 Dated:26-07-2017

SPPRA Website Serial No: 34060 dated: 28/07/2017

REHABILITATION, IMPROVEMENT/ RENOVATION & PROVISION OF MISSING
Tender Description /Name of Work|FACILITIES IN EXISTING PRIMARY/ ELEMENTARY SCHOOLS @ 1) GBELS
/item JURIAL SHAR TALUKA KOTDIJI, 2) GBPS KHUWAJA TALUKA KINGRI
(INTERNAL ELECTRIFICATION)

5 |Method of Procurement Single Stage-One Envelope Procedure
6 |Name of Firm/ Bidders |M/S Balouch Electric & Civil Works
7 IN.-T.N Available
8 Sindh Board of Revenue Registered
9 IFundslBudget Available
10 |05% Earnest Money Available
5 |Tender Feel Cost Bidding et il
Documents
12 IElectric License Available
MEMBER
(ABDUL QAR SHAIKH)
ASSISTANT ENGINEER ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR cit SUB DIVISION KHAIRPUR
(Janib A ro)

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




S.0N0-12

Bid Evaluation Report

] Same of Procuring Agency:

2 Tender Reference No:

Tender Description/Name of
work/item:

4 Method of Procurement:

Tender Published:

h

6 SPPRA Tender 1D Sr No

7 Total Bid documents Sold;

8 Total Bids Received:

9 Fechnical Bid Opening date: (if
10 No. of Bid technically qualified (if
11 Bid(s) Rejected:

12 Financial Bid Opening date:

13 Bid Evaluation Report:

Executive Engineer Education Works Division Khairpur

FC/G-55/1271  Dated:26-07-2017

CONSTRUCTION OF BUILDING FOR SHELTERLESS PRIMARY SCHOOL @ 1) GBPS
FAKIR ABAD TALUKA NARA, 2) GBPS ALI MURAD JAMRO TALUKA KOTDLIL 3)
GBPS ALI BUX MARI F.GANJ, 4) GBPS BHUNKI MAITLA TALUKA KINGRI (INTERNAI

ELECTRIFICATION)

Single Stage One Envelope Procedure

Web Site: www.pprasindh.gov.pk S.No: 34060 dated: 28/07/2017

34060 Dated:- 28-07-2017

3 Nos:

3 Nos:

{Provide details in separate form)
1 Nos:

2 Nos:

15-08-2017

S.No [Name of Contractor Rate of Qouted Tender Amount] Remarks
1 2 3 4 5
1 MUS Mutahir Electrioc Store Part B (Schedule ltems) 0.18% Below 721,910
2 M/S Allah Wahi Electric Store Part B (Schedule ltems) 0.12% Below 722,344
3 MUS Y asir Huilders Part B (Schedule ltems) 0.08% Below 722,633
MEMBER MEMBER

7

(ABDUL QADIR SHAIKH)
AP ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION
KHAIRPUR

CHAIRMAN

(Jani hanbhro)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR

ASSISTANT ENGINEER

PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR



Name of Scheme:-

COMPARATIVE STATEMENT / BID EVALUATION REPORT

CONSTRUCTION OF BUILDING FOR SHELTERLESS PRIMARY SCHOOL @ 1) GBPS FAKIR ABAD TALUKA NARA, 2) GBPS ALI MURAD JAMRO TALUKA KOTDLI, 3) GBPS ALI BUX MARI

EDUCATION WORKS SUB DIVISION

KHAIRPUR

PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR

F.GANJ, 4) GBPS BHUNK! MAITLA TALUKA KINGRI (INTERNAL ELECTRIFICATION) v I
NIT Referecne No. TC/G-55/ 1271 Dated:26-07-2017 Web Site: www, pprasindh, gov.pk 5.No: 34060 dated: 28/07/2017 S.NO-12
Bid Submission Date & Time
Bid Opening Date & Time 15-08-2017 20P.M
Amount of Tender Rs. 0.724 Time Completion Period (10) Months
Technical Sanctioned Estimate sanctioned by the Executive Engineer Education Works Division Khairpur Vide NO:DWEWD/KHP/ 242 Dated:- 18-07-2017  Rs: 723200/-
As per Bid Evaluation As per Contract Provision / Techical Sanction
SR. |Quote Amoun Total
Sr. mount of BOQ / iff: R
Name of Bidders » L Bats Quoxaat by Amountof | el g | ToalContract |, . of schedule8| tof Cost of Carriage] - S (9+10+11+12+
No. Schedule B Contractor Premium Amount Cement
nt Rate NS 13-14)
1 2 3 “ 5 [ 7 8 9 10 11 12 13 14 15
1 |WS Mutahir Electrioc Store | | |
t 1 |
Part-A 723,212 0.18% Below 1,302 . - 721,910 | 723,212 - 723,212
. Total| 723,212 ! e 721,910 | . . : 723,212 |
E |M/S Allah Wahi Electric Store '|
1 | | | |
Part-A 723,212 0.12% Below 868 - 722,344 723,212 - - 723,212 |
rmtl 723,212 [ - 722,344 E , 723,11:J
I
3 |W/S Yasir Builders '
Part-A 723,212 | 0.08% Below 579 - . 722,633 723,212 | - . 723,212
Total 723,212 - 722,633 . 723,212 I
0.000 Excess 1,302 Saving 0.18%
SIGNATURE OF THE PROCUREMENT COMMITTEE
}
MEMBER | MEMBER CHAIRMAN
{ ABDUL QADIR SHAIKH) (Amaduliah Marri) (JanM-x1i Bhanbhro)
ASSISTANT ENGINEER ASSISTANT ENGINEER EXECUTIVE ENGINEER

EDUCATION WORKS DIVISION

KHAIRPUR




BIDDERS QUALIFICATION REPORT

OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

S.NO-12

‘ KHAIRPUR
1 J|Name of Procuring Agency IExecutive Engineer Education Works Division Khairpur
»

2" |render Reference No TCIG-55/ 1271 Dated:26-07-2017

3 |SPPRA Website Serial No: 134060 dated: 28/07/2017
CONSTRUCTION OF BUILDING FOR SHELTERLESS PRIMARY
SCHOOL @ 1) GBPS FAKIR ABAD TALUKA NARA, 2) GBPS ALl

4 |Tender Description /IName of Work /item JMURAD JAMRO TALUKA KOTDIJI, 3) GBPS ALI BUX MARI F.GANJ,
4) GBPS BHUNKI MAITLA TALUKA KINGRI (INTERNAL
ELECTRIFICATION)

5 |Method of Procurement Single Stage-One Envelope Procedure

6 [Name of Firm/ Bidders |II\J'I||’S Mutahir Electrioc Store

7 IN.T.N Available

8 |Sindh Board of Revenue Registered

9 [Funds/Budget Available

10 |05% Earnest Money Available

11 |Tender Fee/ Cost Bidding Documents Deposited

12 lEIectric License Available

MEMB,
(ABDUL QADIR SHAIKH)
ASSISTANT ENGINEER ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR SUB DIVISION KHAIRPUR
CH N

(Janib A’ anbhro)
EXECUTIVE ENGINEER

EDUCATION WORKS DIVISION

KHAIRPUR




S.ND-12

KHAIRPUR
- [
Name of Procuring Agency Executive Engineer Education Works Division Khairpur
Tender Reference No TCIG-55/ 1271 Dated:26-07-2017
SPPRA Website Serial No: 34060 dated: 28/07/2017

CONSTRUCTION OF BUILDING FOR SHELTERLESS PRIMARY SCHOOL @ 1)
Tender Description /Name of Work]GBPS FAKIR ABAD TALUKA NARA, 2) GBPS ALI MURAD JAMRO TALUKA
item KOTDIJI, 3) GBPS ALI BUX MARI F.GANJ, 4) GBPS BHUNKI MAITLA TALUKA
KINGRI (INTERNAL ELECTRIFICATION)

[Method of Procurement Single Stage-One Envelope Procedure
lNamo of Firm/ Bidders EMJS Allah Wahi Electric Store
IN.T.N Available
Sindh Board of Revenue |Registered
Funds/Budget Available
05% Earnest Money Available
Tender Feel Cost Bidding .
d
Dociiants WDeposata
IEIectric License Available
MEMBER
(ABDUL QAI)II@IMIKH) ( ILLAH MARRI)
ASSISTANT ENGINEER ASSISTANT ENGINEER

PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR

EDUCATION WORKS SUB DIVISION
KHAIRPUR

EDUCATION WORKS DIVISION
KHAIRPUR




———

COMPARATIVE STATEMENT / BID EVALUATION REPORT

/

( ABDUL QADIR SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION
KHAIRPUR

ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING

SUB DIVISION KHAIRPUR KHAIRPUR

Name of S5cheme:- UP-GRADATION OF PRIMARY SCHOOL TO MIDDLE SCHOOL IN SUKKUR DIVISION @ GPS SODHO KHASKHEL! TALUKA THARI MIRWAH (INTERNAL ELECTRIFICATION)
NIT Referecne No. TC/G-55/ 1271 Dated:26-07-2017 Web Site: www.pprasindh.gov.pk $.No: 34060 dated: 28/07/2017 S,ND-13
Bid Submission Date & Time
Bid Opening Date & Time 15-08-2017 2.0P.M
Amount of Tender Rs 0.467 Time Completion Perfod (10) Months
Technical Sanctioned Estimate sanctioned by the Executive Engineer Education Works Division Khairpur Yide NO:DWEWD/KHP/ 240 Dated:- 17-07-2017  Rs: 453000/-
- As per Bid Evaluation = As per Contract Provision / Techical Sanction =
— e Fioe e e _—
5 Amount of BOQ / Rate Quoted b Amount of S Jauoke Tatal Contract AN Diff: of SR Torat
" IName of Bidders i Ceme | d Cost of Schedule B| t of Cost of Carriage ) (F+10+11412¢
No. Schedule B Contractor Premium Amount Cement
nt Rate LN 13-14)
1 2 3 4 5 6 4 8 - 10 11 12 13 14 [T
| 1 |WS Allah Wahi Electric Store |
|

| | | | ]

Part-A 453,000 | 0.18% Below B15 452,185 453,000 - - 453,000
|| Total 453,000 | ' [ -] -] 452,185 | | =] . | - | . 453,000 |
[ 2 |ws shabir Enterprises , |

| | |
| |Part-A 453,000 0.13% Below 589 452,411 453,000 - - 453,000
Totall 453,000 | 452,411 ! . 453,000 |
[ 3 |ms Kamran Enterprises

| | | | |

Part-A 453,000 0.09% Below 408 452,592 451,000 453,000
| | T

Taull 453,000 452,592 X 453,000 |
0.000 Excess B15 Saving 0.18%
SIGNATURE OF THE PROCUREMENT COMMITTEE
\
MEMBER MEMBER CHAIRM

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION




S.NO-13

Bid Evaluation Report

i 1 Name of Procuring Agency: Executive Engincer Education Works Division Khairpur

(]

l'ender Reference No: FC/G-55/1271  Dated:26-07-2017

LUP-GRADATION OF PRIMARY SCHOOL TO MIDDLE SCHOOL IN SUKKUR DIVISION
Fender Description/Name of

3 : a GPS SODHO KHASKHELI TALUKA THARI MIRWAH (INTERNAL
work/item: e i
ELECTRIFICATION)
4 Method of Procurement: Single Stage One Envelope Procedure
5 l'ender Published: Web Site: www.pprasindh.gov.pk S.No: 34060 dated: 28/07/2017
6 SPPRA lender 1D Sr No R ETITHI] Dated:- 28-07-2017
7 l'otal Bid documents Sold; 3 Nos:
8 Total Bids Received: 3 Nos:
9 l'echnical Bid Opening date: (if (Provide details in separate form)
10 No. of Bid technically qualified (if 1 Nos:
1 Bid(s) Rejected: 2 Nos:
12 Financial Bid Opening date: 15-08-2017
13 Bid Evaluation Report:

S.No IName of Contractor Rate of Qouted Iender Amount] Remurks
1 2 3 4 B
1 M/S Allah Wahi Electric Store Part B (Schedule ltems) 0.18% Below 452,185
2 |MJ/S Shabir Enterprises Part B (Schedule ltems)  0.13% Below 452,411
3 M/S Kamran Enterprises Part B (Schedule Items) 0.09% Below 452,592

\
MEMBER \ MEMBER
. \\‘. (Tg
" gy
< WY, A
i N\
(ABDUL QADIR SHAIKH) \
ABBHRASSISTANT ENGINEER A\ NN

EDUCATION WORKS SUB DIVISION ( AMANULLAH MARRI)
KHAIRPUR ASSISTANT ENGINEER

PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR

CHAIRMAN

(Janib A ranbhro)

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




S.NO-13
BIDDERS QUALIFICATION REPORT

OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR
1 |Name of Procuring Agency IExecutive Engineer Education Works Division Khairpur
2 |Tender Reference No TCIG-55/ 1271 Dated:26-07-2017
3 |SPPRA Website Serial No: 34060 dated: 28/07/2017

UP-GRADATION OF PRIMARY SCHOOL TO MIDDLE SCHOOL IN
4 |Tender Description /Name of Work /item |SUKKUR DIVISION @ GPS SODHO KHASKHELI TALUKA THARI
|MIRWAH (INTERNAL ELECTRIFICATION)

5 |Method of Procurement Single Stage-One Envelope Procedure
6 |Name of Firm/ Bidders M/S Allah Wahi Electric Store

7 IN.T.N Available

8 |Sindh Board of Revenue Registered

9 |Funds/Budget Available

10 |J05% Earnest Money Available

11 |Tender Fee/ Cost Bidding Documents  |Deposited

12 IEIac!ric License Available

MEMBER

po-]

(ABDUL QADIR SHAIKH)
ASSISTANT ENGINEER ASSISTANT ENGINEER

EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR SUB DIVISION KHAIRPUR

ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




S.NO-13

BIDDERS QUALIFICATION REPORT

- OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION
KHAIRPUR
1 Name of Procuring Agency Executive Engineer Education Works Division Khairpur
2 Tender Reference No TCI/G-55/ 1271 Dated:26-07-2017
3 SPPRA Website Serial No: 34060 dated: 28/07/2017
UP-GRADATION OF PRIMARY SCHOOL TO MIDDLE
4 Tender Description /Name of Work]SCHOOL IN SUKKUR DIVISION @ GPS SODHO
/Item KHASKHELI TALUKA THARI MIRWAH (INTERNAL
ELECTRIFICATION)
5 |Method of Procurement Single Stage-One Envelope Procedure
6  |Name of Firm/ Bidders M/S Kamran Enterprises
7 INTN Available
8 Sindh Board of Revenue Registered
9 Funds/Budget Available
10 |05% Earnest Money Available
Tender Fee/ Cost Bidding i
11 " ————— Deposited
12 lE!ectric License Available
A
MEMBER IEMBER /
-
( ABDUL QADIR SHAIKH) (AM AH MARRI)
ASSISTANT ENGINEER ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR SUB DIVISION KHAIRPUR
CHAIRMAN

Anbhro)
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