




BID EVALUATION REPORT

NIT NO.TC/G-55/PBD-III/016 DATED 03-01-2014.
PROVINCIAL BUILDINGS DIVISION NO.III, KARACHI.

1.	Name of Procuring Agency	Provincial Buildings Division No.III, Karachi.				
2.	Tender Reference No.	NO.TC/G-55/PBD-III/016 DATED 03-01-2014.				
3.	Tender Description/Name of Work/Items.	M/R to Sindh Assembly Buildings Karachi, Maintenance & Rehabilitation of Sound System.				
4.	Method of Procurement:	Single Stage-Dne envelope procedure.				
5.	Tender Published.					
6.	Total Bid documents sold:	03-Nos.				
7.	Total Bid Received:	03-Nos.				
8.	Technical Bid Dpening date (if applicable)(Provide details in separate form).	Not applicable.				
9.	No. of Bid Technically qualified(if applicable).	Not applicable.				
10.	Bid(s) Rejected.	NIL				
11.	Financial Bid Opening date.	22-01-2014.				
12.	Bid Evaluation Report.					
S.No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance /rejection	Remarks.
1.	2.	3.	4.	5.	6.	7.
1.	M/s. M.S.Enterprises.	Rs.440,519/-	1st. Lowest	Within Estimated Cost.	1st Lowest	Accepted
2.	M/s.M.B.A.Enterprises.	Rs.460,040 /-	2 nd			Highest
3.	M/s. Niz Electric & Fabricators.	Rs.472,200/-	3 rd			Highest


 (NADEEM IFTIKHAR)
 DIVISIONAL ACCOUNTS OFFICER
 PROVINCIAL BUILDINGS DIVISIDN NO.III,
 KARACHI.


 (AMANULLAH WATIO)
 EXECUTIVE ENGINEER
 DISTRICT MUNICIPAL CDRPORATION
 (SOUTH)KARACHI.


 (ASADULLAH SHATKH)
 EXECUTIVE ENGINEER
 PRDVINCIAL BUILDINGS DIVISION NO.III,
 KARACHI.

COMPARATIVE STATEMENT

M/R TO SINDH ASSEMBLY BUILDINGS KARACHI, MAINTENANCE & REHABILITATION OF SOUND SYSTEM.

Estimate Sanctioned vide SE PBC KYC NO.PB/T.S/Divn-III/2013-14/164


Tender invited letter No.TC/G-55/016


Date of Issue:- 22-01-2014.


Dated 11-11-2013
Dated 03-01-2014.
Dated Opening:- 22-01-2014.

AS PER SANCTIONED ESTIMATE Description of Items	Amount	RATE QUOTED BY THE BIDDER/CONTRACTOR		M/S. M.B.A. ENTERPRISES.		M/S. NIZ ELECTRIC & FABRICATORS.	
		M/S. M.S. ENTERPRISES	M/S. M.S. ENTERPRISES	M/S. M.B.A. ENTERPRISES.	M/S. NIZ ELECTRIC & FABRICATORS.		
Cost of Non Schedule Items.	440950	Cost of Non-Schedule Items	440519	Cost of Non-Schedule Items	460040	Cost of Non-Schedule Items	472200
Total:-	440950	Total:-	440519	Total:-	460040	Total:-	472200
Say Rs:-	441000						

The Rate quoted by M/s. M.S. ENTERPRISES, Government Contractor, Cost of Non-Schedule Items The Non-Schedule Rs. 440,519/- found lowest, hence recommended for favour of necessary approval.


(NADEEM IFTIKHAR)
DIVISIONAL ACCOUNTS OFFICER
PROVINCIAL BUILDINGS DIVISION NO.III
KARACHI.


(AMANULLAH WATIO)
EXECUTIVE ENGINEER
DISTRICT MUNICIPAL CORPORATION
(SOUTH) KARACHI


(ASADULLAH SHAKIH)
EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION NO.III
KARACHI.


open before me


B 22/11


BID EVALUATION REPORT

NIT NO.TC/G-55/PBD-III/016 DATED 03-01-2014.
PROVINCIAL BUILDINGS DIVISION NO.III, KARACHI.

1.	Name of Procuring Agency	Provincial Buildings Division No.III, Karachi.				
2.	Tender Reference No.	NO.TC/G-55/PBD-III/016 DATED 03-01-2014.				
3.	Tender Description/Name of Work/Items.	M/R to Sindh Assembly Buildings Karachi, Deputation/Operating Air Conditioning System in Hall for the period 2013-2014.				
4.	Method of Procurement:	Single Stage-One envelope procedure.				
5.	Tender Published.					
6.	Total Bid documents sold:	03-Nos.				
7.	Total Bid Received:	03-Nos.				
8.	Technical Bid Opening date (if applicable)(Provide details in separate form).	Not applicable.				
9.	No. of Bid Technically qualified(if applicable).	Not applicable.				
10.	Bid(s) Rejected.	NIL				
11.	Financial Bid Opening date.	22-01-2014.				
12.	Bid Evaluation Report.					
S.No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance /rejection	Remarks.
1.	2.	3.	4.	5.	6.	7.
1.	M/s. Cold space Air conditioning	Rs.399,810/-	1st. Lowest	Within Estimated Cost.	1st Lowest	Accepted
2.	M/s.Mughal Builders.	Rs.415,590/-	2 nd			Highest
3.	M/s. Owais Khan & Brothers	Rs.428,650/-	3 rd			Highest


 (NADEEM IFTIKHAR)
 DIVISIONAL ACCOUNTS OFFICER
 PROVINCIAL BUILDINGS DIVISION NO.III,
 KARACHI.


 (AMANULLAH WATIO)
 EXECUTIVE ENGINEER
 DISTRICT MUNICIPAL CORPORATION
 (SOUTH)KARACHI.


 (ASADULLAH SHAIKH)
 EXECUTIVE ENGINEER
 PROVINCIAL BUILDINGS DIVISION NO.III,
 KARACHI.

M/R TO SINDH ASSEMBLY BUILDINGS KA

Estimate Sanctioned vide SE PBC KYC NO.1

Tender invited letter No.TC/G-55/016

Date of Issue:- 22-01-2014.

AS PER SANCTIONED ESTIMATE


Description of Items

Cost of Non-Schedule Items.

Total:-

The Rate quoted by M/s. COLDSPA

The Non-Schedule Rs. 399,810/- to




(NADEEM IFTIKHAR)


DIVISIONAL ACCOUNTS OFFICER
PROVINCIAL BUILDINGS DIVISION N
KARACHI.


BID EVALUATION REPORT

NIT NO.TC/G-55/PBD-III/016 DATED 03-01-2014.
PROVINCIAL BUILDINGS DIVISION NO.III, KARACHI.

1.	Name of Procuring Agency	Provincial Buildings Division No.III, Karachi.				
2.	Tender Reference No.	ND.TC/G-55/PBD-III/016 DATED 03-01-2014.				
3.	Tender Description/Name of Work/Items.	M/R to Sindh Assembly Buildings Karachi, Servicing/ Maintenance of Elevator for the period 2013-2014.				
4.	Method of Procurement:	Single Stage-One envelope procedure.				
5.	Tender Published.					
6.	Total Bid documents sold:	03-Nos.				
7.	Total Bid Received:	03-Nos.				
8.	Technical Bid Opening date (if applicable)(Provide details in separate form).	Not applicable.				
9.	No. of Bid Technically qualified(if applicable).	Not applicable.				
10.	Bid(s) Rejected.	NIL				
11.	Financial Bid Opening date.	22-01-2014.				
12.	Bid Evaluation Report.					
S.No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance /rejection	Remarks.
1.	2.	3.	4.	5.	6.	7.
1.	M/s. Mughal Builders.	Rs.200,000/-	1st. Lowest	Within Estimated Cost.	1st Lowest	Accepted
2.	M/s.Zamir Trading.	Rs.226,400/-	2 nd			Highest
3.	M/s. The Xperts.	Rs.238,000/-	3 rd			Highest


 (NADEEM IFTIKHAR)
 DIVISIONAL ACCOUNTS OFFICER
 PROVINCIAL BUILDINGS DIVISION NO.III,
 KARACHI.


 (AMANULLAH WATIO)
 EXECUTIVE ENGINEER
 DISTRICT MUNICIPAL CORPORATION
 (SOUTH)KARACHI.


 (ASADULLAH SHAIKH)
 EXECUTIVE ENGINEER
 PROVINCIAL BUILDINGS DIVISION NO.III,
 KARACHI.

COMPARATIVE STATEMENT

M/R TO SINDH ASSEMBLY BUILDINGS KARACHI, SERVICING/MAINTENANCE OF ELEVATOR FOR THE PERIOD 2013-2014.

Estimate Sanctioned vide SE PBC KYC NO.PB/T.S/Divn-II/2013-14/166

Dated 11-11-2013.

Tender invited letter No.TC/G-55/016

Dated 03-01-2014.

Date of Issue:- 22-01-2014.

Dated Opening:- 22-01-2014.

AS PER SANCTIONED ESTIMATE		RATE QUOTED BY THE BIDDER/CONTRACTOR			
Description of Items	Amount	M/S. MUGHAL BUILDERS.	M/S. ZAMIR TRADING	M/S. THE XPERTS.	
Cost of Non Schedule Items.	200000	Cost of Non-Schedule Items.	200000	Cost of Non-Schedule Items.	238000
Total:-	200000	Total:-	200000	Total:-	238000

The Rate quoted by M/s. MUGHAL BUILDERS, Government Contractor, Cost of Non Schedule Items. The Non-Schedule Rs. 200,000/- found lowest, hence recommended for favour of necessary approval.

(NABEEM IFTIKHAR)
 DIVISIONAL ACCOUNTS OFFICER
 PROVINCIAL BUILDINGS DIVISION NO. III
 KARACHI.

(AMANULLAH WAZIR)
 EXECUTIVE ENGINEER
 DISTRICT MUNICIPAL CORPORATION
 (SOUTH) KARACHI

(ASADULLAH SHAIKH)
 EXECUTIVE ENGINEER
 PROVINCIAL BUILDINGS DIVISION NO. III
 KARACHI.


open before me


22/11


BID EVALUATION REPORT

NIT NO.TC/G-55/PBD-III/016 DATED 03-01-2014.
PROVINCIAL BUILDINGS DIVISION NO.III, KARACHI.

1.	Name of Procuring Agency	Provincial Buildings Division No.III, Karachi.				
2.	Tender Reference No.	NO.TC/G-55/PBD-III/016 DATED 03-01-2014.				
3.	Tender Description/Name of Work/Items.	M/R to Sindh Assembly Buildings Karachi, Repair and Rehabilitation of Office of the Parliamentary Leader(MQM) Sindh(P/L Bitumen Coating on Roof P/F A.C. & Water Dispenser).				
4.	Method of Procurement:	Single Stage-One envelope procedure.				
5.	Tender Published.					
6.	Total Bid documents sold:	03-Nos.				
7.	Total Bid Received:	03-Nos.				
8.	Technical Bid Opening date (if applicable)(Provide details in separate form).	Not applicable.				
9.	No. of Bid Technically qualified(if applicable).	Not applicable.				
10.	Bid(s) Rejected.	NIL				
11.	Financial Bid Opening date.	22-01-2014.				
12.	Bid Evaluation Report.					
S.No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks.
1.	2.	3.	4.	5.	6.	7.
1.	M/s. Zamir Trading.	Rs.408,082/-	1st. Lowest	Within Estimated Cost.	1st Lowest	Accepted
2.	M/s.M.B.A. Enterprises.	Rs.414,829/-	2 nd			Highest
3.	M/s. Niz Electric & fabricators.	Rs.456,844/-	3 rd			Highest


 (NADEEM IFTIKHAR)
 DIVISIONAL ACCOUNTS OFFICER
 PROVINCIAL BUILDINGS DIVISION NO.III,
 KARACHI.


 (AMANULLAH WATIO)
 EXECUTIVE ENGINEER
 DISTRICT MUNICIPAL CORPORATION
 (SOUTH)KARACHI.


 (ASADULLAH SHAIKH)
 EXECUTIVE ENGINEER
 PROVINCIAL BUILDINGS DIVISION NO.III,
 KARACHI.

COMPARATIVE STATEMENT

M/R TO SINDH ASSEMBLY BUILDINGS KARACHI, REPAIR AND REHABILITATION OF OFFICE OF THE PARLIAMENTARY LEADER(MQM) SINDH(P/L BITUMEN COATING ON RODF P/F A.C. & WATER DISPENSER),

Estimate Sanctioned vide SE PBC KYC NO.PB/T.S-DIVN-III/2013-2014/184


Tender invited letter No.TC/G-55/016


Date of Issue:- 22-01-2014.


Dated 13-11-2013.
Dated 03-01-2014.
Dated Opening:- 22-01-2014.

AS PER SANCTIONED ESTIMATE	Amount	RATE QUOTED BY THE BIDDER/CONTRACTOR		M/S.M.B.A.ENTERPRISES.	M/S.NIZ ELECTRIC & FABRICATORS
Description of Items		M/S. ZAMIR TRADING.		Cost of Schedule Items(Civil Works).	Cost of Schedule Items(Civil Works).
Cost of Schedule Items(Civil Works).	140561	140561	140561	140561	140561
Less 20% Below.	28112	28112	28112	25301	5622
Total:-	112449	112449	112449	115260	146183
Cost of Sanitary Work.	28107	28107	28107	28107	28107
At par	28107	28107	28107	562	1124
Total:-	269668	267526	28669	270900	29231
Cost of Non-Schedule Items.	410224	408082	414829	414829	281430
Grand Total:-	410200	408082	414829	414829	456844
Say Rs.					

The Rate quoted by M/s. ZAMIR TRADING, Government Contractor, Cost of Schedule Items @ 20% below Civil Work, At par Sanitary Work. The Schedule Rate Rs. 408,082/- found lowest, hence recommended for favour of necessary approval.


 (M. AFTAB KHAN)
 DIVISIONAL ACCOUNTS OFFICER
 PROVINCIAL BUILDINGS DIVISION NO.III
 KARACHI.


 (AMANULLAH WAJID)
 EXECUTIVE ENGINEER
 DISTRICT MUNICIPAL CORPORATION
 (SOUTH)KARACHI


 (ASADULLAH SHAIKH)
 EXECUTIVE ENGINEER
 PROVINCIAL BUILDINGS DIVISION NO.III
 KARACHI.


Open before me


22/1


BID EVALUATION REPORT

NIT NO.TC/G-55/PBD-III/016 DATED 03-01-2014.
PROVINCIAL BUILDINGS DIVISION NO.III, KARACHI.

1.	Name of Procuring Agency	Provincial Buildings Division No.III, Karachi				
2.	Tender Reference No.	NO.TC/G-55/PBD-III/016 DATED 03-01-2014.				
3.	Tender Description/Name of Work/Items.	M/R to Sindh Assembly Buildings Karachi, Repairing and Maintenance office of the Additional Secretary of Sindh(P/F Teal Veneer Wall Cladding False Ceiling & Polishing etc.				
4.	Method of Procurement:	Single Stage-One envelope procedure.				
5.	Tender Published.					
6.	Total Bid documents sold:	03-Nos.				
7.	Total Bid Received:	03-Nos.				
8.	Technical Bid Opening date (if applicable)(Provide details in separate form).	Not applicable.				
9.	No. of Bid Technically qualified(if applicable).	Not applicable.				
10.	Bid(s) Rejected.	NIL				
11.	Financial Bid Opening date.	22-01-2014.				
12.	Bid Evaluation Report.					
S.No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance /rejection	Remarks.
1.	2.	3.	4.	5.	6.	7.
1.	M/s. Owais Khan & Brothers.	Rs.497,329/-	1st. Lowest	Within Estimated Cost.	1st Lowest	Accepted
2.	M/s.A.R. Enterprises.	Rs.507,570/-	2 nd			Highest
3.	M/s. Niz Electric & fabricators.	Rs.531,048/-	3 rd			Highest


 (NAQEEB IFTIKHAR)
 DIVISIONAL ACCOUNTS OFFICER
 PROVINCIAL BUILDINGS DIVISION NO.III,
 KARACHI.


 (AMANULLAH WATIO)
 EXECUTIVE ENGINEER
 DISTRICT MUNICIPAL CORPORATION
 (SOUTH)KARACHI.


 (ASADULLAH SHAIKH)
 EXECUTIVE ENGINEER
 PROVINCIAL BUILDINGS DIVISION NO.III,
 KARACHI.

COMPARATIVE STATEMENT

M/R SINDH ASSEMBLY BUILDINGS KARACHI, REPAIRING AND MAINTENANCE OFFICE OF THE ADDITIONAL SECRETARY OF SINDH (P/F TEAK VENEER WALL CLADDING FALSE CEILING & POLISHING F.T.C).

Estimate Sanctioned vide SE PBC KYC NO. PB/T.S-DIVN-III/2013-2014/182

Tender invited letter No.TC/G-55/016

Date of Issue: 22-01-2014.

Dated 13-11-2013.

Dated 03-01-2014.

Dated Opening: 22-01-2014.

AS PER SANCTIONED ESTIMATE	Amount	RATE QUOTED BY THE BIDDER/CONTRACTOR			
Description of Items		M/S. OWAIS KHAN & BROTHERS.	M/S.A.R.ENTERPRISES.	M/S. NIZ ELECTRIC & FABRICATORS.	
Cost of Schedule Items(Civil Works)	74298	74298	74298	74298	74298
Less 20% Below	14860	Less 20% Below: Total: 59438	Less 17% Below Total: 61667	Add:3% Above: Total: 76527	2229
Cost of Schedule Items(Electric Works)	31076	31076	31076	31076	31076
Less 10% Below	3107	Less 10% Below: Total: 27968	Less 7% Below: Total: 28901	Add:3% Above: Total: 32008	932
Cost of Non-Schedule Items	411179	Cost of Non-Schedule Items: Grand Total: 497329	Cost of Non-Schedule Items: Grand Total: 507570	Cost of Non-Schedule Items: Grand Total: 531048	422513
Grand Total:	498585	497329	507570	531048	531048
Say Rs:	498600				

The Rate quoted by **M/s. OWAIS KHAN & BROTHERS**, Government Contractor, Cost of Schedule Items @ 20% below Civil Work, & 10% Below Electric Works of the Schedule & Non-Schedule Rate **Rs. 497,329/-** found lowest, hence recommended for favour of necessary approval.

(*M. Iftikhar*)
(M. IFTIKHAR)

DIVISIONAL ACCOUNTS OFFICER
PROVINCIAL BUILDINGS DIVISION NO.III
KARACHI.

(*Amanullah Watio*)
(AMANULLAH WATIO)
EXECUTIVE ENGINEER
DISTRICT MUNICIPAL CORPORATION
(SOUTH)KARACHI

DISTRICT MUNICIPAL CORPORATION
(SOUTH)KARACHI

(*Asadullah Shaikh*)
(ASADULLAH SHAIKH)
EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION NO.III
KARACHI.

PROVINCIAL BUILDINGS DIVISION NO.III
KARACHI.


open before me
(Signature)
22/1.


BID EVALUATION REPORT


NIT NO.TC/G-55/PBD-III/016 DATED 03-01-2014.
PROVINCIAL BUILDINGS DIVISION NO.III, KARACHI.

1.	Name of Procuring Agency	Provincial Buildings Division No.III, Karachi.
2.	Tender Reference No.	NO.TC/G-55/PBD-III/016 DATED 03-01-2014.
3.	Tender Description/Name of Work/Items.	M/R to Sindh Assembly Buildings Karachi, office of the Deputy Speaker Provincial Assembly Sindh(P/F Teak Veneer Wall Cladding False Ceiling & Polishing etc).
4.	Method of Procurement:	Single Stage-One envelope procedure.
5.	Tender Published.	
6.	Total Bid documents sold:	03-Nos.
7.	Total Bid Received:	03-Nos.
8.	Technical Bid Opening date (if applicable)(Provide details in separate form).	Not applicable.
9.	No. of Bid Technically qualified(if applicable).	Not applicable.
10.	Bid(s) Rejected.	NIL
11.	Financial Bid Opening date.	22-01-2014.
12.	Bid Evaluation Report.	

S.No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance /rejection	Remarks.
1.	2.	3.	4.	5.	6.	7.
1.	M/s. Owais Khan & Brothers.	Rs.498,373/-	1st. Lowest	Within Estimated Cost.	1st Lowest	Accepted
2.	M/s.Zamir Trading.	Rs.509,665/-	2 nd			Highest
3.	M/s. The Experts.	Rs.519,349/-	3 rd			Highest


 (NADEEM IFTIKHAR)
 DIVISIONAL ACCOUNTS OFFICER
 PROVINCIAL BUILDINGS DIVISION NO.III,
 KARACHI.


 (AMANULLAH WATIO)
 EXECUTIVE ENGINEER
 DISTRICT MUNICIPAL CORPORATION
 (SOUTH)KARACHI.


 (ASADULLAH SHAIKH)
 EXECUTIVE ENGINEER
 PROVINCIAL BUILDINGS DIVISION NO.III,
 KARACHI.

COMPARATIVE STATEMENT

M/R SINDH ASSEMBLY BUILDINGS KARACHI, OFFICE OF THE DEPUTY SPEAKER, PROVINCIAL ASSEMBLY OF SINDH(P/F TEAK VENEER WALL CLADDING FALSE CEILING & POLISHING ETC.

Estimate Sanctioned vide SE PBC KYC NO. PB/T.S-DIVN-III/2013-2014/169

Tender invited letter No.TC/G-55/016

Date of Issue:- 22-01-2014.

Dated 11-11-2013.

Dated 03-01-2014.

Dated Opening:- 22-01-2014.

AS PER SANCTIONED ESTIMATE Description of Items	Amount	RATE QUOTED BY THE BIDDER/CONTRACTOR		
		M/S. OWAIS KHAN & BROTHERS.	M/S.ZAMIR TRADING.	M/S.THE XPERTS.
(Cost of Schedule Items)(Civil Works)	81893	81893 Cost of Schedule Items(Civil Works)	81893 Cost of Schedule Items(Civil Works)	81893 Cost of Schedule Items(Civil Works)
Less 20% Below.	16379	16379 Less 20% Below.	16379 Less 18% Below.	14741 Less 16% Below.
Total:-	65514	65514 Total:-	65514 Total:-	67152 Total:-
Cost of Non Schedule Items.	433663	432859 Cost of Non Schedule Items.	442513 Cost of Non Schedule Items.	450559 Cost of Non Schedule Items.
Grand Total:-	499177	498373 Grand Total:-	509065 Grand Total:-	519349 Grand Total:-
Save Rs:-	499200			

The Rate quoted by **M/s. OWAIS KHAN & BROTHERS**, Government Contractor, Cost of Schedule Items @ 20% below Civil Work. The Schedule of Non-Schedule Items Rs. 498,373/- found lowest, hence recommended for favour of necessary approval.

(*Signature*)
(AMRULMI IFTIKHAR)

DIVISIONAL ACCOUNTS OFFICER

PROVINCIAL BUILDINGS DIVISION NO.III

KARACHI.

(*Signature*)
(AMADULLAH WATIO)

EXECUTIVE ENGINEER

DISTRICT MUNICIPAL CORPORATION

(SOUTH)KARACHI

(*Signature*)
(ASADULLAH SHAIKH)

EXECUTIVE ENGINEER

PROVINCIAL BUILDINGS DIVISION NO.III

KARACHI.


Open before me


(Signature)


BID EVALUATION REPORT

NIT ND.TC/G-55/PBD-III/016 DATED 03-01-2014.
PROVINCIAL BUILDINGS DIVISION ND.III, KARACHI.

1.	Name of Procuring Agency	Provincial Buildings Division No.III, Karachi.				
2.	Tender Reference No.	NO.TC/G-55/PBD-III/016 DATED 03-01-2014.				
3.	Tender Description/Name of Work/Items.	M/R to Sindh Assembly Buildings Karachi, office of the P.S. to Deputy Speaker Provincial Assembly Sindh(Tile Flooring, Laminated Partition wall & Polishing etc).				
4.	Method of Procurement:	Single Stage-One envelope procedure.				
5.	Tender Published.					
6.	Total Bid documents sold:	03-Nos.				
7.	Total Bid Received:	03-Nos.				
8.	Technical Bid Opening date (if applicable)(Provide details in separate form).	Not applicable.				
9.	No. of Bid Technically qualified(if applicable).	Not applicable.				
10.	Bid(s) Rejected.	NIL				
11.	Financial Bid Dpening date.	22-01-2014.				
12.	Bid Evaluation Report.					
S.No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance /rejection	Remarks.
1.	2.	3.	4.	5.	6.	7.
1.	M/s. Owais Khan & Brothers.	Rs.497,225/-	1st. Lowest	Within Estimated Cost.	1st Lowest	Accepted
2.	M/s.M.B.A. Enterprises.	Rs.507,401/-	2 nd			Highest
3.	M/s. Niz Electric & fabricators.	Rs.562,196/-	3 rd			Highest


 (NABEEM IFTIKHAR)
 DIVISIONAL ACCOUNTS OFFICER
 PROVINCIAL BUILDINGS DIVISION NO.III,
 KARACHI.


 (AMANULLAH WATIO)
 EXECUTIVE ENGINEER
 DISTRICT MUNICIPAL CORPORATION
 (SOUTH)KARACHI.


 (ASADULLAH SHAIKH)
 EXECUTIVE ENGINEER
 PROVINCIAL BUILDINGS DIVISION NO.III,
 KARACHI.

COMPARATIVE STATEMENT

M/R SINDH ASSEMBLY BUILDINGS KARACHI, OFFICE OF THE P.S. TO DEPUTY SPEAKER PROVINCIAL ASSEMBLY OF SINDH (TILE FLOORING, LAMINATED PARTITION WALL & POLISHING ETC).

Estimate Sanctioned vide SE PBC KYC NO. PB/TS-DIVN-III/2013-2014/170
Tender invited letter No. TC/G-55/016

Date of Issue:- 22-01-2014.


Dated 11-11-2013.


Dated 03-01-2014.


Dated Opening:- 22-01-2014.

AS PER SANCTIONED ESTIMATE	Amount	RATE QUOTED BY THE BIDDER/CONTRACTOR		M/S. M.B.A. ENTERPRISES.	M/S. NIZ ELECTRIC & FABRICATORS.
Description of Items		M/S. OWAIS KHAN & BROTHERS.			
Cost of Schedule Items(Civil Works)	172241	Cost of Schedule Items(Civil Works)	172241	Cost of Schedule Items(Civil Works)	172241
Less 20% Below	34448	Less 20% Below	34448	Less 18% Below	31003
Total:	137793	Total:	137793	Total:	141238
Cost of Schedule Items(Electric Works).	60901	Cost of Schedule Items(Electric Works).	60901	Cost of Schedule Items(Electric Works).	60901
Less 10% Below	6090	Less 10% Below	6090	Less 8% Below	4872
Total:	54811	Total:	54811	Total:	56029
Cost of Non-Schedule Items.	305510	Cost of Non-Schedule Items.	304622	Cost of Non-Schedule Items.	310134
Grand Total:	498134	Grand Total:	497225	Grand Total:	507401
Say Rs:-	4981300				562196

The Rate quoted by M/s. OWAIS KHAN & BROTHERS, Government Contractor, (Cost of Schedule Items @ 20% below Civil Work. The Schedule & Non-Schedule Rate Rs. 497,225/- found lowest, hence recommended for favour of necessary approval.


 (M. IFTIKHAR)
 DIVISIONAL ACCOUNTS OFFICER
 PROVINCIAL BUILDINGS DIVISION NO. III
 KARACHI.


 (AMANULLAH WATTOO)
 EXECUTIVE ENGINEER
 DISTRICT MUNICIPAL CORPORATION
 (SOUTH) KARACHI



 (ASADULLAH SHAIKH)
 EXECUTIVE ENGINEER
 PROVINCIAL BUILDINGS DIVISION NO. III
 KARACHI.


Open before me
(B) 2014


BID EVALUATION REPORT

NIT NO.TC/G-55/PBD-III/016 DATED 03-01-2014.
PROVINCIAL BUILDINGS DIVISION NO.III, KARACHI.

1.	Name of Procuring Agency	Provincial Buildings Division No.III, Karachi.				
2.	Tender Reference No.	NO.TC/G-55/PBD-III/016 DATED 03-01-2014.				
3.	Tender Description/Name of Work/Items.	M/R to Sindh Assembly Buildings Karachi, Gas Charging of Airconditioner).				
4.	Method of Procurement:	Single Stage-One envelope procedure.				
5.	Tender Published.					
6.	Total Bid documents sold:	03-Nos.				
7.	Total Bid Received:	03-Nos.				
8.	Technical Bid Opening date (if applicable)(Provide details in separate form).	Not applicable.				
9.	No. of Bid Technically qualified(if applicable).	Not applicable.				
10.	Bid(s) Rejected.	NIL				
11.	Financial Bid Opening date.	22-01-2014.				
12.	Bid Evaluation Report.					
S.No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance /rejection	Remarks.
1.	2.	3.	4.	5.	6.	7.
1.	M/s. Al-Razzaq Enterprises.	Rs.498,584/-	1st. Lowest	Within Estimated Cost.	1st Lowest	Accepted
2.	M/s.Zamir Trading.	Rs.503,846/-	2 nd			Highest
3.	M/s. Mughal Builders.	Rs.519,050/-	3 rd			Highest


 (NAQEEB IFTIKHAR)
 DIVISIONAL ACCOUNTS OFFICER
 PROVINCIAL BUILDINGS DIVISION NO.III,
 KARACHI.


 (AMANULLAH WATIO)
 EXECUTIVE ENGINEER
 DISTRICT MUNICIPAL CORPORATION
 (SOUTH)KARACHI.


 (ASADULLAH SHAIKH)
 EXECUTIVE ENGINEER
 PROVINCIAL BUILDINGS DIVISION NO.III,
 KARACHI.

COMPARATIVE STATEMENT

M/R TO SINDH ASSEMBLY BUILDINGS KARACHI, GAS CHARGING OF AIRCONDITIONER).

Estimate Sanctioned vide SE PBC KYC NO:PB/T-5-DIVN-III/2013-2014/186

Tender invited letter No. TC/G-55/016

Date of Issue: 22-01-2014.

Dated 13-11-2013.

Dated 03-01-2014.

Dated Opening: 22-01-2014.

AS PER SANCTIONED ESTIMATE	RATE QUOTED BY THE BIDDER/CONTRACTOR				
Description of Items	Amount	M/S. AL-RAZZAQ ENTERPRISES.	M/S.ZAMIR TRADING.	M/S.MUGHAL BUILDERS.	
Cost of Schedule Items(Civil Works).	88784	Cost of Schedule Items(Civil Works).	88784	Cost of Schedule Items(Civil Works).	88784
Less 20% Below	17757	Less 20% Below	15981	Less 16% Below	14206
Total:-	71027	Total:-	72804	Total:-	74579
Cost of Sanitary Work.	47012	Cost of Sanitary Work.	47012	Cost of Sanitary Work.	47012
At par		At par	940	At par	1880
Total :-	47012	Total :-	47952	Total :-	48892
Cost of G.I. Pipe Works.	1464	Cost of G.I. Pipe Works.	1464	Cost of G.I. Pipe Works.	1464
Add: 10% Above.	146	Add: 10% Above.	176	Add: 13% Above.	190
Total:-	1610	Total:-	1640	Total:-	1654
Cost of Non-Schedule Items.	379633	Cost of Non-Schedule Items.	378935	Cost of Non-Schedule Items.	393925
Grand Total:	499282	Grand Total:-	498584	Grand Total:-	519050
Say Rs.	499300				

The Rate quoted by M/s. AL-RAZZAQ ENTERPRISES, Government contractor, Cost of Schedule Items @ 20% below Civil Work, At par Sanitary Work & 10% Above G.I. Pipe Works. The Schedule Rate Rs. 498,584/- found lowest, hence recommended for favour of necessary approval.

(NADDEM IFTIKHAR)
 DIVISIONAL ACCOUNTS OFFICER
 PROVINCIAL BUILDINGS DIVISION NO.III
 KARACHI.

(AMANULLAH WATIO)
 EXECUTIVE ENGINEER
 DISTRICT MUNICIPAL CORPORATION
 (SOUTH)KARACHI

(ASADULLAH SHAIKH)
 EXECUTIVE ENGINEER
 PROVINCIAL BUILDINGS DIVISION NO.III
 KARACHI.


Open before me
 22/1/14


BID EVALUATION REPORT


NIT NO.TC/G-55/PBD-III/016 DATED 03-01-2014.
PROVINCIAL BUILDINGS DIVISION NO.III, KARACHI.

1.	Name of Procuring Agency	Provincial Buildings Division No.III, Karachi.
2.	Tender Reference No.	NO.TC/G-55/PBD-III/016 DATED 03-01-2014.
3.	Tender Description/Name of Work/Items.	M/R to Sindh Assembly Buildings Karachi, Coloring & Painting work office Honourable Speaker, Deputy Speaker Opposition Leader Committee.
4.	Method of Procurement:	Single Stage-One envelope procedure.
5.	Tender Published.	
6.	Total Bid documents sold:	03-Nos.
7.	Total Bid Received:	03-Nos.
8.	Technical Bid Opening date (if applicable)(Provide details in separate form).	Not applicable.
9.	No. of Bid Technically qualified(if applicable).	Not applicable.
10.	Bid(s) Rejected.	NIL
11.	Financial Bid Opening date.	22-01-2014.
12.	Bid Evaluation Report.	

S.No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance /rejection	Remarks.
1.	2.	3.	4.	5.	6.	7.
1.	M/s. The Xperts.	Rs.336,314/-	1 st . Lowest	Within Estimated Cost.	1 st Lowest	Accepted
2.	M/s.M.B.A.Enterprises.	Rs.346,922/-	2 nd			Highest
3.	M/s.Owais Khan & Brothers.	Rs.349,011/-	3 rd			Highest


 (M. IFTIKHAR)
 DIVISIONAL ACCOUNTS OFFICER
 PROVINCIAL BUILDINGS DIVISION NO.III,
 KARACHI.


 (AMANULLAH WATIO)
 EXECUTIVE ENGINEER
 DISTRICT MUNICIPAL CORPORATION
 (SOUTH)KARACHI.


 (ASADULLAH SHATKH)
 EXECUTIVE ENGINEER
 PROVINCIAL BUILDINGS DIVISION NO.III,
 KARACHI.

COMPARATIVE STATEMENT

M/R SINDH ASSEMBLY BUILDINGS KARACHI, COLORING & PAINTING WORK OFFICE HONOURABLE SPEAKER, DEPUTY SPEAKER OPPOSITION

LEADER COMMITTEE Dated 11-11-2013.

Estimate Sanctioned vide SE PBC KYC NO.PB/T-S-DIVN.III/2013-2014/167 Dated 03-01-2014.

Tender invited letter No.TC/G-55/016 Dated Opening: 22-01-2014.

Date of Issue: 22-01-2014.

AS PER SANCTIONED ESTIMATE	Amount	RATE QUOTED BY THE BIDDER/CONTRACTOR		M/S. THE OWAIS KHAN & BROTHERS.
Description of Items		M/S. THE XPERTS.	M/S.M.B.A.ENTERPRISES.	
Cost of Schedule Items(Civil Works)	316087	Cost of Schedule Items(Civil Works)	316087	Cost of Schedule Items(Civil Works)
Less 20% Below:	63217	Less 20% Below:	63217	Less 17% Below:
Total:	252870	Total:	252870	Total:
Cost of Non Schedule Items:	83863	Cost of Non Schedule Items:	83444	Cost of Non Schedule Items:
Grand Total:	336733	Grand Total:	336314	Grand Total:
Say Rs:	336700			349011

The Rate quoted by ~~M/S. THE XPERTS~~, Government Contractor, Cost of Schedule Items 20% below Civil Work the Schedule & Non Schedule Rate Rs. 336,314/- found lowest, hence recommended for favour of necessary approval.

(Signature)
 (NADEEM IFTIKHAR)
 DIVISIONAL ACCOUNTS OFFICER
 PROVINCIAL BUILDINGS DIVISION NO.III
 KARACHI.

(Signature)
 (AMANULLAH WATIO)
 EXECUTIVE ENGINEER
 DISTRICT MUNICIPAL CORPORATION
 (SOUTH)KARACHI

(Signature)
 (ASADULLAH SHAIKH)
 EXECUTIVE ENGINEER
 PROVINCIAL BUILDINGS DIVISION NO.III
 KARACHI.


Open before me
(Signature)
 22/1


BID EVALUATION REPORT


NIT NO.TC/G-55/PBD-III/016 DATED 03-01-2014.
PROVINCIAL BUILDINGS DIVISION NO.III, KARACHI.

1.	Name of Procuring Agency	Provincial Buildings Division No.III, Karachi.
2.	Tender Reference No.	NO.TC/G-55/PBD-III/016 DATED 03-01-2014.
3.	Tender Description/Name of Work/Items.	M/R to Sindh Assembly Buildings Karachi, Deputation/Operating Assembly Hall Sound System in Audio Visual Systems(For the period 2013-2014).
4.	Method of Procurement:	Single Stage-One envelope procedure.
5.	Tender Published.	
6.	Total Bid documents sold:	03-Nos.
7.	Total Bid Received:	03-Nos.
8.	Technical Bid Opening date (if applicable)(Provide details in separate form).	Not applicable.
9.	No. of Bid Technically qualified(if applicable).	Not applicable.
10.	Bid(s) Rejected.	NIL
11.	Financial Bid Opening date.	22-01-2014.
12.	Bid Evaluation Report.	

S.No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance /rejection	Remarks.
1.	2.	3.	4.	5.	6.	7.
1.	M/s. M.S.Enterprises.	Rs.499,170/-	1st. Lowest	Within Estimated Cost.	1st Lowest	Accepted
2.	M/s.Mughal Builders.	Rs.507,910/-	2 nd			Highest
3.	M/s. Zamir Trading.	Rs.536,900/-	3 rd			Highest


 (NADEEM IFTIKHAR)
 DIVISIONAL ACCOUNTS OFFICER
 PROVINCIAL BUILDINGS DIVISION NO.III,
 KARACHI.


 (AMANULLAH WATIO)
 EXECUTIVE ENGINEER
 DISTRICT MUNICIPAL CORPORATION
 (SOUTH)KARACHI.


 (ASADULLAH SHAIKH)
 EXECUTIVE ENGINEER
 PROVINCIAL BUILDINGS DIVISION NO.III,
 KARACHI.

COMPARATIVE STATEMENT

M/R TO SINDH ASSEMBLY BUILDINGS KARACHI, DEPUTATION/OPERATING ASSEMBLY HALL SOUND SYSTEM IN AUDIO VISUAL SYSTEMS
(FOR THE PERIOD 2013-2014).

Estimate Sanctioned vide SE PBC KYC NO. PB/T.S/Divn-III/2013-14/165

Tender invited letter No. TC/G-55/016

Date of Issue:- 22-01-2014.


Date of Issue:- 22-01-2014.


Dated 11-11-2013.
Dated 03-01-2014.


Dated Opening:- 22-01-2014.

AS PER SANCTIONED ESTIMATE	AMOUNT	RATE QUOTED BY THE BIDDER/CONTRACTOR	M/S. MUGHAL BUILDERS.	M/S. ZAMIR TRADING.
Description of Items	Amount	M/S. M.S. ENTERPRISES.	M/S. MUGHAL BUILDERS.	M/S. ZAMIR TRADING.
Cost of Non-Schedule Items.	500000	Cost of Non-Schedule Items.	Cost of Non-Schedule Items.	Cost of Non-Schedule Items.
		499170	507910	536900
Total:-	500000	Total:-	Total:-	Total:-
		499170	507910	536900

The Rate quoted by M/s. M.S. ENTERPRISES, Government Contractor, Cost of Non Schedule Items. The Non-Schedule Rs 499,170/- found lowest, hence recommended for favour of necessary approval.


 (M. AZEEM IFTIKHAR)
 DIVISIONAL ACCOUNTS OFFICER
 PROVINCIAL BUILDINGS DIVISION NO.III
 KARACHI.


 (AMANULLAH WATTO)
 EXECUTIVE ENGINEER
 DISTRICT MUNICIPAL CORPORATION
 (SOUTH) KARACHI


 (ASAD DILLSHAIKH)
 EXECUTIVE ENGINEER
 PROVINCIAL BUILDINGS DIVISION NO.III
 KARACHI.

Open before me


22/11


BID EVALUATION REPORT


NIT NO.TC/G-55/PBD-III/016 DATED 03-01-2014.
PROVINCIAL BUILDINGS DIVISION NO.III, KARACHI.

1.	Name of Procuring Agency	Provincial Buildings Division No.III, Karachi.
2.	Tender Reference No.	NO.TC/G-55/PBD-III/016 DATED 03-01-2014.
3.	Tender Description/Name of Work/Items.	M/R to Sindh Assembly Buildings Karachi, Repairing and Rehabilitation of office of the Parliamentary Leader(PP) Sindh(P/F Tile Flooring & Dado).
4.	Method of Procurement:	Single Stage-One envelope procedure.
5.	Tender Published.	
6.	Total Bid documents sold:	03-Nos.
7.	Total Bid Received:	03-Nos.
8.	Technical Bid Opening date (if applicable)(Provide details in separate form).	Not applicable.
9.	No. of Bid Technically qualified(if applicable).	Not applicable.
10.	Bid(s) Rejected.	NIL
11.	Financial Bid Opening date.	22-01-2014.
12.	Bid Evaluation Report.	

S.No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance /rejection	Remarks.
1.	2.	3.	4.	5.	6.	7.
1.	M/s. Al-Razzaq Enterprises.	Rs.498,699/-	1st. Lowest	Within Estimated Cost.	1st Lowest	Accepted
2.	M/s.Zamir Trading.	Rs.519,530/-	2 nd			Highest
3.	M/s.M.S.Enterprises.	Rs.552,841/-	3 rd			Highest


 (NAQEM IFTIKHAR)
 DIVISIONAL ACCOUNTS OFFICER
 PROVINCIAL BUILDINGS DIVISION NO.III,
 KARACHI.


 (AMANULLAH WATIO)
 EXECUTIVE ENGINEER
 DISTRICT MUNICIPAL CORPORATION
 (SOUTH)KARACHI.


 (ASADULLAH SHAIKH)
 EXECUTIVE ENGINEER
 PROVINCIAL BUILDINGS DIVISION NO.III,
 KARACHI.

COMPARATIVE STATEMENT

M/R SINDH ASSEMBLY BUILDINGS KARACHI, REPAIRING AND REHABILITATION OF OFFICE OF THE PARLIAMENTARY LEADER(P) SINDH(P/F TILE FLOORING & DADO).

Estimate Sanctioned vide SE PBC KYC NO. PB/T-S-DIVN-III/2013-2014/168
 Tender invited letter No.TC/G-55/016
 Date of Issue:- 22-01-2014.

Dated 11-11-2013.
 Dated 03-01-2014.
 Dated Opening:- 22-01-2014.

AS PER SANCTIONED ESTIMATE Description of Items	Amount	RATE QUOTED BY THE BIDDER/CONTRACTOR			
		M/S. AL-RAZZAQ ENTERPRISES.	M/S. ZAMIR TRADING.	M/S. M.S. ENTERPRISES.	
Cost of Schedule Items(Civil Works)	136589	136589	136589	136589	136589
Less 20% Below	27318	27318	24586	Add: 2% Above	2732
Total:	109271	109271	112003	Total:	139321
Cost of Non-Schedule Items	389548	389428	407527	Cost of Non-Schedule Items	413520
Grand Total	498819	498699	519530	Grand Total	552841
Say Rs:	498800				

The Rate quoted by M/s. AL-RAZZAQ ENTERPRISES, Government Contractors, Cost of Schedule Item @ 20% below Civil Work. The Schedule & Non-Schedule Rate Rs. 498,699/- found lowest, hence recommended for favour of necessary approval.

(MADANJEETKAR)
 DIVISIONAL ACCOUNTS OFFICER
 PROVINCIAL BUILDINGS DIVISION NO.III
 KARACHI.

(AMMANULLAH WATTO)
 EXECUTIVE ENGINEER
 DISTRICT MUNICIPAL CORPORATION
 (SOUTH)KARACHI

(ASADULLAH SHAIKH)
 EXECUTIVE ENGINEER
 PROVINCIAL BUILDINGS DIVISION NO.III
 KARACHI.

open before me


22/1


BID EVALUATION REPORT


NIT NO.TC/G-55/PBD-III/016 DATED 03-01-2014.
PRDVINCIAL BUILDINGS DIVISION NO.III, KARACHI.

1.	Name of Procuring Agency	Provincial Buildings Division No.III, Karachi.
2.	Tender Reference No.	NO.TC/G-55/PBD-III/016 DATED 03-01-2014.
3.	Tender Description/Name of Work/Items.	M/R to Sindh Assembly Buildings Karachi, Repairing & Maintenance of office of the Chief Protocol Provincial Assembly of Sindh(P/F Laminated Partition wall, Tile Flooring, False Ceiling, Coloring & Painting work).
4.	Method of Procurement:	Single Stage-One envelope procedure.
5.	Tender Published.	
6.	Total Bid documents sold:	03-Nos.
7.	Total Bid Received:	03-Nos.
8.	Technical Bid Opening date (if applicable)(Provide details in separate form).	Not applicable.
9.	No. of Bid Technically qualified(if applicable).	Not applicable.
10.	Bid(s) Rejected.	NIL
11.	Financial Bid Opening date.	22-01-2014.

12. Bid Evaluation Report.						
5.No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance /rejection	Remarks.
1.	2.	3.	4.	5.	6.	7.
1.	M/s. A.R.Enterprises.	Rs.497,961/-	1 st Lowest	Within Estimated Cost.	1 st Lowest	Accepted
2.	M/s.M.S.Enterprises.	Rs.511,938/-	2 nd			Highest
3.	M/s.Niz Electric & Fabricators.	Rs.577,278/-	3 rd			Highest


 (NADEEM IFTIKHAR)
 DIVISIONAL ACCOUNTS OFFICER
 PROVINCIAL BUILDINGS DIVISION NO.III,
 KARACHI.


 (AMANULLAH WATIO)
 EXECUTIVE ENGINEER
 DISTRICT MUNICIPAL CORPORATION
 (SOUTH)KARACHI.


 (ASADULLAH SHAIKH)
 EXECUTIVE ENGINEER
 PROVINCIAL BUILDINGS DIVISION NO.III,
 KARACHI.

COMPARATIVE STATEMENT

M/R SINDH ASSEMBLY BUILDINGS KARACHI, REPAIRING & MAINTENANCE OF OFFICE OF THE CHIEF PROTOCOL PROVINCIAL ASSEMBLY OF SINDH/P/F LAMINATED PARTITION WALL, TILE FLOORING, FALSE CEILING, COLORING & POLISHING WORK).

Estimate Sanctioned vide SE PBC KYC NO.PB/T-5-DIVN-III/2013-2014/183

Dated 13-11-2013.

Tender invited letter No.TC/G-55/016


Dated 03-01-2014.


Date of issue: 22-01-2014.


Dated Opening:- 22-01-2014.

AS PER SANCTIONED ESTIMATE	Amount	RATE QUOTED BY THE BIDDER/CONTRACTOR	M/S. M.S. ENTERPRISES.	M/S. NIZ ELECTRIC & FABRICATORS.	
Description of Items		M/S. A.R. ENTERPRISES.	M/S. M.S. ENTERPRISES.	M/S. NIZ ELECTRIC & FABRICATORS.	
Cost of Schedule Items(Civil Works)	272223	Cost of Schedule Items(Civil Works)	272223	Cost of Schedule Items(Civil Works)	272223
Less 20% Below	54445	Less 20% Below	54445	Less 18% Below	49600
Total:-	217778	Total:-	217778	Total:-	223223
Cost of Schedule Items(Electric Works)	36074	Cost of Schedule Items(Electric Works)	36074	Cost of Schedule Items(Electric Works)	36074
Less 10% Below	3607	Less 10% Below	3607	Less 8% Below	2885
Total:-	32467	Total:-	32467	Total:-	33188
Cost of Non-Schedule Items	249354	Cost of Non-Schedule Items	247716	Cost of Non-Schedule Items	255527
Grand Total:-	499599	Grand Total:-	497963	Grand Total:-	511938
Say Rs:-	499600			Grand Total:-	577278

The Rate quoted by ~~M/S. A.R. ENTERPRISES~~ Government Contractor, of Cost of Schedule Items @ 20% below Civil Work & 10% below Electric Works. The Schedule & Non-Schedule Items ~~Rs. 497,961/-~~ found lowest, hence recommended for favour of necessary approval.

 (M. IFTIKHAR)
 DIVISIONAL ACCOUNTS OFFICER
 PROVINCIAL BUILDINGS DIVISION NO.III
 KARACHI.

 (A. S. WATIO)
 EXECUTIVE ENGINEER
 DISTRICT MUNICIPAL CORPORATION
 (SOUTH)KARACHI

 (A. M. SHAIKH)
 EXECUTIVE ENGINEER
 PROVINCIAL BUILDINGS DIVISION NO.III
 KARACHI.

open before me

22/1