


ATTENDANCE SHEET


(OPENING OF FINANCIAL PROPOSAL)

Name of Scheme: ADP Scheme #462 titled, "Renovation & Rehabilitation of Chandka Medical College and Construction of New Noori Girls Hostel Shaheed Mohtrama Benazir Bhutto Medical University Larkana".

Name of work: Renovation & Rehabilitation (Electric Works) of Pathology, Pharmacology, Forensic Medicine Department, Histopathology Department & 4th Year Lecture Hall at CMC Larkana.


Date of Tender Opening: Thursday 21-04-2016 @ 12:30 Noon.

S.No	Name of Company	Estimated Amount (Rs.) Million	Bid Amount (Rs.)	Signature of Rep:
1	Om Parkash Mundi	9.020	90006702	
2	/		/	/
3	/		/	/
4	/		/	/
5	/		/	/
6	/		/	/


Executive Engineer
SMBBMU Larkana
Member


Director P&D
SMBBMU Larkana
Member


Executive Engineer
Education Works Department
Larkana Member


Divisional Accounts Officer
ADP Scheme SMBBMU
Larkana Member


Director Technical
SMBBMU Larkana
Convener

Name of Work: **RENOVATION & REHABILITATION (ELECTRIC WORKS) OF PATHOLOGY, PHARMACOLOGY, FORENSIC MEDICINE DEPARTMENTS, HISTO PATHOLOGY DEPARTMENT & 4TH YEAR LECTURE HALL AT CMC LARKANA.**

MINUTES OF MEETING:

A meeting for opening of Tenders (FINANCIAL PROPOSALS) for the Electric works "RENOVATION & REHABILITATION (ELECTRIC WORKS) OF PATHOLOGY, PHARMACOLOGY, FORENSIC MEDICINE DEPARTMENTS, HISTO PATHOLOGY DEPARTMENT & 4TH YEAR LECTURE HALL AT CMC LARKANA" was held on 21-04-2016 at 12:30 P.M the Office of the Executive Engineer, SMBB Medical University, Larkana. The following members of tender Opening Committee were present.

- | | |
|--|------------------|
| 3. Engr. Saghir Ahmed Memon,
Director Technical, SMBBMU, Larkana | Member/ Convener |
| 4. Engr. Abdul Waheed Mangi,
Executive Engineer, SMMBMU, Larkana | Member |
| 3. Mr. Noorullah Malik
Director (P&D)
SMBBMU, Larkana. | Member |
| 4. Engr. Khalil Ahmed Shaikh
Executive Engineer,
Education Works Department, Larkana | Member |
| 5. Mr. Rafique Ahmed Malik
Divisional Accounts Officer,
Accountant General Sindh | Member |

The Executive Engineer briefed the Committee members that the sealed Tenders through Open Tendering Process (Single Stage Two Envelope) were invited as per SPP Rules 2010 for the said work vide letter No. SMBBMU/XEN/ADP/2016/70, Dated: 17th March, 2016. He further briefed that the estimated cost of tender was **Rs.9.020 (M)** and Purchasing Date starting from 23-03-2016 to 06-04-2016, Submission Date on 07-04-2016 up to 11:00 AM, whereas, Opening Date of the tender was same i.e. 07-04-2016 @ 11:30 A.M. The Executive Engineer further briefed that Three (03) bidders were purchased the Bidding Documents and (03) bidders were submitted the same in-time. All the (03) were brought forward for TECHNICAL EVALUATION where by (02) stood Disqualified as did not possess Registration with Regional Electrical Inspector (Larkana Region) while (01) stood Qualified in Evaluation Criteria whereby Disqualified Firms are informed to collect their Sealed FINANCIAL PROPOSALS from Office of the XEN, SMBBMU Larkana. Then the Qualified Contractor was called in the Office of the Executive Engineer, so that bidding documents (FINANCIAL PROPOSALS) can be opened in his presence before Tender Opening Committee under Rule-41 of SPP Rules 2010. Following Contractor(s) took part in the bidding process as under:

1. OM Parkash M. Kundnani Lrkana


Copy of Attendance Sheet attached.


The Committee started the proceedings of opening of FINANCIAL PROPOSAL in-front of aforementioned bidder and read aloud the name of bidder by opening respective bids and also read aloud bid amount and other details as depicted under:

S#.	Name of Firm or Bidder	Estimated Cost in Rs.	Contractor quoted bid amount in Rs.	Mathematically Corrected bid amount in Rs.	% above/ Below the Estimated Cost
1.	M/s OM Parkash M. Kundnani	Rs.9,020,249.00	Rs. 9,000,670 .00	Rs.9,003,305.00	0.18% Below


After detail discussion & deliberation, the Committee recommended to award the Tendered work for "RENOVATION & REHABILITATION (ELECTRIC WORKS) OF PATHOLOGY, PHARMACOLOGY, FORENSIC MEDICINE DEPARTMENTS, HISTO PATHOLOGY DEPARTMENT & 4TH YEAR LECTURE HALL AT CMC LARKANA" to **M/s OM Parkash M. Kundnani Larkana** at the cost of **Rs.9,003,305 .00**


The meeting ended with the vote of thanks to all members.


Engr. Abdul Waheed Mangi
 Executive Engineer
 SMBBMU, Larkana


Noorullah Malik
 Director (P&D)
 SMBBMU, Larkana


Engr. Khalid Ahmed Shaikh
 Executive Engineer
 Education Works Department,
 Larkana


Engr. Saghir Ahmed Memon
 Director (Technical)
 SMBBMU, Larkana



Rafique Ahmed Malik
 Divisional Accounts Officer,
 Accountant General Sindh

COMPARATIVE STATEMENT

NAME OF WORK: RENOVATION & REHABILITATION (ELECTRIC WORKS) OF PATHOLOGY, PHARMACOLOGY, FORENSIC MEDICINE DEPARTMENTS, HISTOPATHOLOGY DEPARTMENT & 4TH YEAR LECTURE HALL AT CMC LARKANA.


S.#	NAME OF CONTRACTOR/ FIRM/ COMPANY	ESTIMATED COST IN RS.	CONTRACTORS QUOTED BID AMOUNT	MATHEMATICALLY CORRECT BID AMOUNT	% ABOVE/BELOW ESTIMATED COST	RANK
1	M/s. OM Parkash M. Kundhani Larkana	Rs. 9,020,249.00	Rs. 9,000,670.00	Rs. 9,003,305.00	0.18% Below	Lowest
2	M/s. KAYBEE CONSTRUCTORS		Technically Disqualified Firm			
3	M/s. KASHIF CONSTRUCTORS Khairpur Mir's		Technically Disqualified Firm			


Engr. Abdul Waheed Mangi
Executive Engineer
SMBBMU, Larkana


Noorullah Malik
Director (P&D)
SMBBMU, Larkana


Engr. Khalid Ahmed Shaikh
Executive Engineer
Education Works Department, Larkana


Engr. Saghir Ahmed Memon
Director (Technical)
SMBBMU, Larkana


Rafique Ahmed Malik
Divisional Accounts Officer,
Accountant General Sindh



SHAHEED MOHTARMA
BENAZIR BHUTTO
MEDICAL UNIVERSITY LARKANA
Office of the Executive Engineer

Phone: +92-74-9410911, Fax: +92-74-475234, www.smbbmdu.edu.pk

No. SMBBMU/XEN/ADP/2016/110

Dated: 19th May, 2016

"SAY NO TO CORRUPTION"


Director (A&F),
Sindh Public Procurement Regulatory Authority
(SPPRA), Services General Administration &
Coordination Department, Government of Sindh,
Barrack No. 8, Sindh Secretariat No.04-A, Court Road,
KARACHI
Ph. No. 021-9205356-69.

Subject: **MINUTES OF MEETING FOR THE "RENOVATION & REHABILITATION (ELECTRIC WORKS) OF RESIDENTIAL COLONY: TYPE III BUNGALOWS & TYPE A, B, C QUARTERS AT NEW CMC STAFF COLONY LARKANA".**

SPPRA SERIAL NO.27069, DATED: 21-03-2016.

Dear Sir,

Enclosed please find herewith Minutes of Meeting furnished in accordance with the *Rule 41(9) of SPP Rules 2010* in respect of work mentioned under caption, for information and record.


Engr. Abdul Waheed Mangi
Executive Engineer
SMBB Medical University Larkana

Copy forwarded with Compliments to:

- The Director Technical, SMBBMU Larkana.
- Divisional Accounts Officer ADP Scheme @ SMBBMU Larkana.
- The Web Master, SMBBMU Larkana. (for up-loading on Web-Site).
- The PS to the Vice Chancellor, SMBBMU Larkana.


ATTENDANCE SHEET


(OPENING OF FINANCIAL PROPOSAL)

Name of Scheme: ADP Scheme #462 titled, "Renovation & Rehabilitation of Chandka Medical College and Construction of New Noori Girls Hostel Shaheed Mohtrama Benazir Bhutto Medical University Larkana".


Name of work: Renovation & Rehabilitation (Electric Works) of Residential Colony: Type-III Bungalows & Type-A, B, C Quarters of New CMC Staff Colony Larkana.

Date of Tender Opening: Thursday 21-04-2016 @ 12:30 Noon.

S.No	Name of Company	Estimated Amount (Rs.) Million	Bid Amount (Rs.)	Signature of Rep:
1	Ompoolish mundain	16.442	=16,520,000/-	
2				
3				
4				
5				
6				
7				


Executive Engineer
SMBBMU Larkana
Member


Director P&D
SMBBMU Larkana
Member


Executive Engineer
Education Works Department
Larkana Member


Divisional Accounts Officer
ADP Scheme SMBBMU
Larkana Member


Director Technical
SMBBMU Larkana
Convener

Name of Work: RENOVATION & REHABILITATION (ELECTRIC WORKS) OF RESIDENTIAL COLONY: TYPE III BUNGALOWS & TYPE A, B & C QUARTERS OF NEW CMC STAFF COLONY LARKANA.

MINUTES OF MEETING:

A meeting for opening of Tenders (FINANCIAL PROPOSALS) for the Electric works "RENOVATION & REHABILITATION (ELECTRIC WORKS) OF RESIDENTIAL COLONY: TYPE III BUNGALOWS & TYPE A, B & C QUARTERS OF NEW CMC STAFF COLONY LARKANA." was held on 21-04-2016 at 12:30 P.M the Office of the Executive Engineer, SMBB Medical University, Larkana. The following members of tender Opening Committee were present.

- | | |
|--|------------------|
| 5. Engr. Saghir Ahmed Memon,
Director Technical, SMBBMU, Larkana | Member/ Convener |
| 6. Engr. Abdul Waheed Mangi,
Executive Engineer, SMMBMU, Larkana | Member |
| 3. Mr. Noorullah Malik
Director (P&D)
SMBBMU, Larkana. | Member |
| 4. Engr. Khalil Ahmed Shaikh
Executive Engineer,
Education Works Department, Larkana | Member |
| 5. Mr. Rafique Ahmed Malik
Divisional Accounts Officer,
Accountant General Sindh | Member |

The Executive Engineer briefed the Committee members that the sealed Tenders through Open Tendering Process (Single Stage Two Envelope) were invited as per SPP Rules 2010 for the said work vide letter No. SMBBMU/XEN/ADP/2016/70, Dated: 17th March, 2016. He further briefed that the estimated cost of tender was **Rs.16.442 (M)** and Purchasing Date starting from 23-03-2016 to 06-04-2016. Submission Date on 07-04-2016 up to 11:00 AM, whereas, Opening Date of the tender was same i.e. 07-04-2016 @ 11:30 A.M. The Executive Engineer further briefed that Three (03) bidders were purchased the Bidding Documents and (03) bidders were submitted the same in-time. All the (03) were brought forward for TECHNICAL EVALUATION where by (02) stood Disqualified as did not possess Registration with Regional Electrical Inspector (Larkana Region) while (01) stood Qualified in Evaluation Criteria whereby Disqualified Firms are informed to collect their Sealed FINANCIAL PROPOSALS from Office of the XEN, SMBBMU Larkana. Then the Qualified Contractor was called in the Office of the Executive Engineer, so that bidding documents (FINANCIAL PROPOSALS) can be opened in his presence before Tender Opening Committee under Rule-41 of SPP Rules 2010. Following Contractor(s) took part in the bidding process as under:

1. OM Parkash M. Kundnani Lrkana


Copy of Attendance Sheet attached.


The Committee started the proceedings of opening of FINANCIAL PROPOSAL in-front of aforementioned bidder and read aloud the name of bidder by opening respective bids and also read aloud bid amount and other details as depicted under:

S#.	Name of Firm or Bidder	Estimated Cost in Rs.	Contractor quoted bid amount in Rs.	Mathematically Corrected bid amount in Rs.	% above/ Below the Estimated Cost
1.	M/s OM Parkash M. Kundnani	Rs.16,442,452.00	Rs.16,520,000.00	Rs. 16,520,120.00	0.472% Above


After detail discussion & deliberation, the Committee recommended to award the Tendered work for "RENOVATION & REHABILITATION (ELECTRIC WORKS) OF RESIDENTIAL COLONY: TYPE III BUNGALOWS & TYPE A, B & C QUARTERS OF NEW CMC STAFF COLONY LARKANA.". Was awarded to **M/s OM Parkash M. Kundnani Larkana** at the cost of **Rs. 16,520,120.00**

The meeting ended with the vote of thanks to all members.


Engr. Abdul Waheed Mangi
 Executive Engineer
 SMBBMU, Larkana


Noorullah Malik
 Director (P&D)
 SMBBMU, Larkana


Engr. Khalid Ahmed Shaikh
 Executive Engineer
 Education Works Department,
 Larkana


Engr. Saghir Ahmed Memon
 Director (Technical)
 SMBBMU, Larkana


Rafique Ahmed Malik
 Divisional Accounts Officer,
 Accountant General Sindh


COMPARATIVE STATEMENT

**RENOVATION & REHABILITATION (ELECTRIC WORKS) OF RESIDENTIAL COLONY: TYPE III BUNGALOWS,
TYPE A, B & C QUARTERS AT NEW CMC STAFF COLONY LARKANA.**


S.#	NAME OF CONTRACTOR/ FIRM/ COMPANY	ESTIMATED COST IN RS.	CONTRACTORS QUOTED BID AMOUNT	MATHEMATICALLY CORRECT BID AMOUNT	% ABOVE/BELOW ESTIMATED COST	RANK
1	M/s. OM Parkash M. Kundhani Larkana	Rs. 16,442,452.00	Rs. 16,520,000.00	Rs. 16,520,120.00	0.472% Above	Lowest
2	M/s. KAYBEE CONSTRUCTORS		Technically Disqualified Firm			
3	M/s. KASHIF CONSTRUCTORS Khairpur Mir's		Technically Disqualified Firm			


Engr. Abdul Waheed Mangi
Executive Engineer
SMBBMU, Larkana


Noorullah Malik
Director (P&D)
SMBBMU, Larkana


Engr. Khalil Ahmed Shaikh
Executive Engineer
Education Works Department, Larkana


Engr. Saghir Ahmed Memon
Director (Technical)
SMBBMU, Larkana


Rafique Ahmed Malik
Divisional Accounts Officer,
Accountant General Sindh



SHAHEED MOHTARMA
BENAZIR BHUTTO

MEDICAL UNIVERSITY LARKANA
Office of the Executive Engineer

Phone: +92-74-9410911, Fax: +92-74-475234, www.smbbmu.edu.pk

Dated: 19th May, 2016

No. SMBBMU/XEN/ADP/2016/116.

1. M/s OM Parkash M. Kundnani,
Larkana.

Subject: BID EVALUATION REPORT SHOWING THE RANKING OF BID FOR THE WORK "RENOVATION & REHABILITATION (ELECTRIC WORKS) OF RESIDENTIAL COLONY: TYPE III BUNGALOWS & TYPE A, B, C QUARTERS OF NEW CMC STAFF COLONY LARKANA".

Ref: SPPRA SERIAL NO.27069, DATED: 21-03-2016.

Gentlemen,

The office of the undersigned has prepared the Bid Evaluation Report as attached showing the ranking of Bid Documents quoted by you for the above subjected works.

This is for your kind information and if any objection by you, please submit your complaint within 07 days. after that it is presumed that you have no any objection and work order issued to the lowest bidder.

Engr. Abdul Waheed Mangi
Executive Engineer

SMBB Medical University Larkana

Copy forwarded with Complements to:

- The Director Technical, SMBBMU Larkana
- The Divisional Accounts Officer @ SMBBMU Larkana.
- The Director (A&F), Govt. of Sindh, Sindh Public Procurement Regulatory Authority, (SPPRA), Karachi.
(For uploading on SPPRA Web-Site).
- The Web Master, SMBBMU Larkana. (For up-loading on Web-Site).
- The PS to the Vice Chancellor, SMBBMU Larkana.

2

Bid Evaluation Report


1. Name of Procuring Agency: **Shaheed Mohtarma Benazir Bhutto Medical University, Larkana.**
2. Tender Reference No: **SMBBMU/XEN/ADP/2016/70, Dated: 17-03-2016**
3. Tender Description/Name of work/item: **RENOVATION & REHABILITATION (ELECTRIC WORKS) OF RESIDENTIAL COLONY: "D TYPE QUARTERS" OF OLD CMC STAFF COLONY & "G, H & I TYPE" QUARTERS OF BAND COLONY AT CMC LARKANA**
4. Method of Procurement: **Domestic/ Local (Single Stage Two Envelope).**
5. Tender Published: **SMBBMU Web Site on 18-03-2016 & SPPRA Web Site on 21-03-2016.**
Print & Electronic Media (SPPRA ID No.27069, Dated: 21-03-2016).
6. Total Bid documents Sold:- **03 Nos.**
7. Total Bids Received: **03 Nos.**
8. Technical Bid Opening date: (if applicable) **07/04/2016** *(Provide details in separate form)*
9. No. of Bid technically qualified (if applicable): 01 Nos.
10. Bid(s) Rejected: 02 Nos.
11. Financial Bid Opening Date: **21-04-2016.**


12. Bid Evaluation Report:


13. Estimated Cost:- Rs: 6,905,811.00


S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1.	M/s. OM Parkash M. Kundnani Larkana	Rs.6,979,700.00	1 st	1.07% Above	Acceptable due to ONLY Qualified & Rates quoted are reasonable & workable	
2.	M/s. KASHIF CONSTRUCTORS Khairpur Mir's	Technically Disqualified	Technically Disqualified	Technically Disqualified	Technically Disqualified	
3.	M/s. KAYBEE CONSTRUCTORS	Technically Disqualified	Technically Disqualified	Technically Disqualified	Technically Disqualified	


Signatures of the Members of the Committee.


Engr. Abdul Waheed Mangi
Executive Engineer
SMBBMU, Larkana


Noorullah Malik
Director (P&D)
SMBBMU, Larkana


Engr. Khalid Ahmed Shaikh
Executive Engineer
Education Works Department,
Larkana


Engr. Saghir Ahmed Memon
Director (Technical)
SMBBMU, Larkana



Rafique Ahmed Malik
Divisional Accounts Officer,
Accountant General Sindh


BIDDERS QUALIFICATION REPORT


TENDER NAMELY


**RENOVATION & REHABILITATION (ELECTRIC WORKS) OF RESIDENTIAL COLONY:
D TYPE- QUARTERS OF OLD CMC STAFF COLONY & G, H, I QUARTERS OF BAND
COLONY AT CMC LARKANA**

1	Name of Procuring Agency	Executive Engineer, SMBBMU, Larkana
2	Tender Reference Number	No. SMBBMU/XEN/ADP/2016/70, Dated: 17-03-2016
3	Method of Procurement	Single Stage- Two Envelope Procedure
4	Name of Firm / Bidder	M/s Om Parkash M. Kundnani, Larkana.
5	Registration with Income Tax Department	Yes
6	Registration with PEC	Yes
7	Bank Statement showing cash balance of 40% of Bid amount.	Yes
8	Tender Fee / Cost of Bidding Document.	Submitted
9	5% Earnest money	Submitted
10	Firm has not been Blacklisted previously by any executing agency.	Not Blacklisted.
11	All documents / information furnished are true & correct.	Yes
12	Compliant / non-compliant.	Compliant


Engr. Abdul Waheed Mangi
Executive Engineer
SMBBMU, Larkana


Noorullah Malik
Director (P&D)
SMBBMU, Larkana


Engr. Khalil Ahmed Shaikh
Executive Engineer
Education Works Department, Larkana


Rafique Ahmed Malik
Divisional Accounts Officer,
Accountant General Sindh


Engr. Saghir Ahmed Memon
Director (Technical)
SMBBMU, Larkana



SHAHEED MOHTARMA

BENAZIR BHUTTO

MEDICAL UNIVERSITY LARKANA

Office of the Executive Engineer

Phone: +92-74-9410911, Fax: +92-74-475234, www.smbbmu.edu.pk

No. SMBBMU/XEN/ADP/2016/109

Dated: 19th May, 2016

"SAY NO TO CORRUPTION"

Director (A&F),
Sindh Public Procurement Regulatory Authority
(SPPRA), Services General Administration &
Coordination Department, Government of Sindh,
Barrack No. 8, Sindh Secretariat No.04-A, Court Road,
KARACHI
Ph. No. 021-9205356-69.

Subject: **MINUTES OF MEETING FOR THE "RENOVATION & REHABILITATION (ELECTRIC WORKS) OF RESIDENTIAL COLONY: "D" TYPE QUARTERS OF OLD CMC STAFF COLONY & TYPE G, H, I QUARTERS OF BAND COLONY AT CMC LARKANA".**

SPPRA SERIAL NO.27069, DATED: 21-03-2016.

Dear Sir,

Enclosed please find herewith Minutes of Meeting furnished in accordance with the **Rule 41(9) of SPP Rules 2010** in respect of work mentioned under caption, for information and record.


Engr. Abdul Waheed Mangi
Executive Engineer
SMBB Medical University Larkana

Copy forwarded with Complements to:

- The Director Technical, SMBBMU Larkana.
- Divisional Accounts Officer ADP Scheme @ SMBBMU Larkana.
- The Web Master, SMBBMU Larkana. (for up-loading on Web-Site).
- The PS to the Vice Chancellor, SMBBMU Larkana.


ATTENDANCE SHEET

(OPENING OF FINANCIAL PROPOSAL)

Name of Scheme: ADP Scheme #462 titled, "Renovation & Rehabilitation of Chandka Medical College and Construction of New Noori Girls Hostel Shaheed Mohtrama Benazir Bhutto Medical University Larkana".


Name of work: Renovation & Rehabilitation (Electric Works) of Residential Colony: Type-"D" Quarters of old CMC Staff Colony & Type-G, H, I Quarters of Band Colony at CMC Larkana.


Date of Tender Opening: Thursday 21-04-2016 @ 12:30 Noon.

S.No	Name of Company	Estimated Amount (Rs.) Million	Bid Amount (Rs.)	Signature of Rep:
1	Ch. Parveen Mundaani	6.905	6,979,700	
2				
3				
4				
5				
6				


Executive Engineer
SMBBMU Larkana
Member


Director P&D
SMBBMU Larkana
Member


Executive Engineer
Education Works Department
Larkana Member


Divisional Accounts Officer
ADP Scheme SMBBMU
Larkana Member


Director Technical
SMBBMU Larkana
Convener

Name of Work: RENOVATION & REHABILITATION (ELECTRIC WORKS) OF RESIDENTIAL COLONY: "D TYPE QUARTERS" OF OLD CMC STAFF COLONY & TYPE G, H, I QUARTERS OF BAND COLONY AT CMC LARKANA.

MINUTES OF MEETING:

A meeting for opening of Tenders (FINANCIAL PROPOSALS) for the Electric works "RENOVATION & REHABILITATION (ELECTRIC WORKS) OF RESIDENTIAL COLONY: " D TYPE QUARTERS" OF OLD CMC STAFF COLONY & TYPE G, H, I QUARTERS OF BAND COLONY AT CMC LARKANA was held on 21-04-2016 at 12:30 P.M the Office of the Executive Engineer, SMBB Medical University, Larkana. The following members of tender Opening Committee were present.

- | | |
|--|------------------|
| 2. Engr. Saghir Ahmed Memon,
Director Technical, SMBBMU, Larkana | Member/ Convener |
| 3. Engr. Abdul Waheed Mangi,
Executive Engineer, SMBBMU, Larkana | Member |
| 3. Mr. Noorullah Malik
Director (P&D)
SMBBMU, Larkana. | Member |
| 4. Engr. Khalil Ahmed Shaikh
Executive Engineer,
Education Works Department, Larkana | Member |
| 5. Mr. Rafique Ahmed Malik
Divisional Accounts Officer,
Accountant General Sindh | Member |

The Executive Engineer briefed the Committee members that the sealed Tenders through Open Tendering Process (Single Stage Two Envelope) were invited as per SPP Rules 2010 for the said work vide letter No. SMBBMU/XEN/ADP/2016/70, Dated: 17th March, 2016. He further briefed that the estimated cost of tender was **Rs.6.905 (M)** and Purchasing Date starting from 23-03-2016 to 06-04-2016, Submission Date on 07-04-2016 up to 11:00 AM, whereas, Opening Date of the tender was same i.e. 07-04-2016 @ 11:30 A.M. The Executive Engineer further briefed that Three (03) bidders were purchased the Bidding Documents and (03) bidders were submitted the same in-time. All the (03) were brought forward for TECHNICAL EVALUATION where by (02) stood Disqualified as did not possess Registration with Regional Electrical Inspector (Larkana Region) while (01) stood Qualified in Evaluation Criteria whereby Disqualified Firms are informed to collect their Sealed FINANCIAL PROPOSALS from Office of the XEN, SMBBMU Larkana. Then the Qualified Contractor was called in the Office of the Executive Engineer, so that bidding documents (FINANCIAL PROPOSALS) can be opened in his presence before Tender Opening Committee under Rule-41 of SPP Rules 2010. Following Contractor(s) took part in the bidding process as under:

1. OM Parkash M. Kundnani Lrkana

Copy of Attendance Sheet attached.

The Committee started the proceedings of opening of FINANCIAL PROPOSAL in-front of aforementioned bidder and read aloud the name of bidder by opening respective bids and also read aloud bid amount and other details as depicted under:


ATTENDANCE SHEET

(OPENING OF FINANCIAL PROPOSAL)

Name of Scheme: ADP Scheme #462 titled, "Renovation & Rehabilitation of Chandka Medical College and Construction of New Noori Girls Hostel Shaheed Mohtrama Benazir Bhutto Medical University Larkana".


Name of work: Renovation & Rehabilitation (Electric Works) of Residential Colony: Type-"D" Quarters of old CMC Staff Colony & Type-G, H, I Quarters of Band Colony at CMC Larkana.


Date of Tender Opening: Thursday 21-04-2016 @ 12:30 Noon.

S.No	Name of Company	Estimated Amount (Rs.) Million	Bid Amount (Rs.)	Signature of Rep:
1	Ch. Paragshin Khandani	6.905	=6979700	
2				
3				
4				
5				
6				


Executive Engineer
SMBBMU Larkana
Member


Director P&D
SMBBMU Larkana
Member


Executive Engineer
Education Works Department
Larkana Member


Divisional Accounts Officer
ADP Scheme SMBBMU
Larkana Member


Director Technical
SMBBMU Larkana
Convener

Name of Work: RENOVATION & REHABILITATION (ELECTRIC WORKS) OF RESIDENTIAL COLONY: "D TYPE QUARTERS" OF OLD CMC STAFF COLONY & TYPE G, H, I QUARTERS OF BAND COLONY AT CMC LARKANA.

MINUTES OF MEETING:

A meeting for opening of Tenders (FINANCIAL PROPOSALS) for the Electric works "RENOVATION & REHABILITATION (ELECTRIC WORKS) OF RESIDENTIAL COLONY: " D TYPE QUARTERS" OF OLD CMC STAFF COLONY & TYPE G, H, I QUARTERS OF BAND COLONY AT CMC LARKANA was held on 21-04-2016 at 12:30 P.M the Office of the Executive Engineer, SMBB Medical University, Larkana. The following members of tender Opening Committee were present.

- | | |
|--|------------------|
| 2. Engr. Saghir Ahmed Memon,
Director Technical, SMBBMU, Larkana | Member/ Convener |
| 3. Engr. Abdul Waheed Mangi,
Executive Engineer, SMBBMU, Larkana | Member |
| 3. Mr. Noorullah Malik
Director (P&D)
SMBBMU, Larkana. | Member |
| 4. Engr. Khalil Ahmed Shaikh
Executive Engineer,
Education Works Department, Larkana | Member |
| 5. Mr. Rafique Ahmed Malik
Divisional Accounts Officer,
Accountant General Sindh | Member |

The Executive Engineer briefed the Committee members that the sealed Tenders through Open Tendering Process (Single Stage Two Envelope) were invited as per SPP Rules 2010 for the said work vide letter No. SMBBMU/XEN/ADP/2016/70, Dated: 17th March, 2016. He further briefed that the estimated cost of tender was **Rs.6.905 (M)** and Purchasing Date starting from 23-03-2016 to 06-04-2016, Submission Date on 07-04-2016 up to 11:00 AM, whereas, Opening Date of the tender was same i.e. 07-04-2016 @ 11:30 A.M. The Executive Engineer further briefed that Three (03) bidders were purchased the Bidding Documents and (03) bidders were submitted the same in-time. All the (03) were brought forward for TECHNICAL EVALUATION where by (02) stood Disqualified as did not possess Registration with Regional Electrical Inspector (Larkana Region) while (01) stood Qualified in Evaluation Criteria whereby Disqualified Firms are informed to collect their Sealed FINANCIAL PROPOSALS from Office of the XEN, SMBBMU Larkana. Then the Qualified Contractor was called in the Office of the Executive Engineer, so that bidding documents (FINANCIAL PROPOSALS) can be opened in his presence before Tender Opening Committee under Rule-41 of SPP Rules 2010. Following Contractor(s) took part in the bidding process as under:

1. OM Parkash M. Kundnani Lrkana

Copy of Attendance Sheet attached.

The Committee started the proceedings of opening of FINANCIAL PROPOSAL in-front of aforementioned bidder and read aloud the name of bidder by opening respective bids and also read aloud bid amount and other details as depicted under:

S#.	Name of Firm or Bidder	Estimated Cost in Rs.	Contractor quoted bid amount in Rs.	Mathematically Corrected bid amount in Rs.	% above/ Below the Estimated Cost
1.	M/s OM Parkash M. Kundnani	Rs.6,905,811.00	Rs.6,979,700.00	Rs.6,979,700.00	1.07 % Above

After detail discussion & deliberation, the Committee recommended to award the Tendered work for "RENOVATION & REHABILITATION (ELECTRIC WORKS) OF RESIDENTIAL COLONY: " D TYPE QUARTERS" OF OLD CMC STAFF COLONY & TYPE G, H, I QUARTERS OF BAND COLONY AT CMC LARKANA". was awarded to **M/s OM Parkash M. Kundnani Larkana** at the cost of **Rs. 6,979,700.00**

The meeting ended with the vote of thanks to all members.



Engr. Abdul Waheed Mangi
Executive Engineer
SMBBMU, Larkana



Noorullah Malik
Director (P&D)
SMBBMU, Larkana



Engr. Khalil Ahmed Shaikh
Executive Engineer
Education Works Department,
Larkana



Engr. Saghir Ahmed Memon
Director (Technical)
SMBBMU, Larkana





Rafique Ahmed Malik
Divisional Accounts Officer,
Accountant General Sindh

COMPARATIVE STATEMENT

RENOVATION & REHABILITATION (ELECTRIC WORKS) OF RESIDENTIAL COLONY: "D TYPE QUARTERS" OF OLD STAFF COLONY & "TYPE G, H & I QUARTERS" OF BAND COLONY AT CMC LARKANA.


S.#	NAME OF CONTRACTOR/ FIRM/COMPANY	ESTIMATED COST IN RS.	CONTRACTORS QUOTED BID AMOUNT	MATHEMATICALLY CORRECT BID AMOUNT	% ABOVE/BELOW ESTIMATED COST	RANK
1	M/s. OM Parkash M. Kundhani Larkana	Rs. 6,905,811.00	Rs: 6,979,700.00	Rs: 6,979,700.00	1.07% Above	Lowest
2	M/s. KAYBEE CONSTRUCTORS		Technically Disqualified Firm			
3	M/s. KASHIF CONSTRUCTORS Khairpur Mir's					


Engr. Abdul Waheed Mangi
 Executive Engineer
 SMBBMU, Larkana


Noorullah Malik
 Director (P&D)
 SMBBMU, Larkana


Engr. Khair Ahmed Shaikh
 Executive Engineer
 Education Works Department, Larkana


Engr. Saghir Ahmed Memnon
 Director (Technical)
 SMBBMU, Larkana


Rafique Ahmed Malik
 Divisional Accounts Officer,
 Accountant General Sindh



SHAHEED MOHTARMA
BENAZIR BHUTTO
MEDICAL UNIVERSITY LARKANA
Office of the Executive Engineer

Phone: +92-74-9410911, Fax: +92-74-475234, www.smbbmu.edu.pk

Dated: 19th May, 2016

No. SMBBMU/XEN/ADP/2016/115

1. M/s OM Parkash M. Kundnani,
Larkana.


Subject: **BID EVALUATION REPORT SHOWING THE RANKING OF BID FOR THE WORK "RENOVATION & REHABILITATION (ELECTRIC WORKS) OF RESIDENTIAL COLONY: D TYPE QUARERS OF OLD CMC STAFF COLONY & TYPE G, H, I QUARTERS OF BAND COLONY AT CMC LARKANA".**

Ref: **SPPRA SERIAL NO.27069, DATED: 21-03-2016.**

Gentlemen,

The office of the undersigned has prepared the Bid Evaluation Report as attached showing the ranking of Bid Documents quoted by you for the above subjected works.

This is for your kind information and if any objection by you, please submit your complaint within 07 days, after that it is presumed that you have no any objection and work order issued to the lowest bidder.


Engr. Abdul Waheed Mangi
Executive Engineer
SMBB Medical University Larkana

Copy forwarded with Complements to:

- The Director Technical, SMBBMU Larkana
- The Divisional Accounts Officer @ SMBBMU Larkana.
- The Director (A&F), Govt. of Sindh, Sindh Public Procurement Regulatory Authority, (SPPRA), Karachi.
(For uploading on SPPRA Web-Site).
- The Web Master, SMBBMU Larkana. (For up-loading on Web-Site).
- The PS to the Vice Chancellor, SMBBMU Larkana.

Bid Evaluation Report


1. Name of Procuring Agency: **Shaheed Mohtarma Benazir Bhutto Medical University, Larkana.**
2. Tender Reference No: **SMBBMU/XEN/ADP/2016/70, Dated: 17-03-2016**
3. Tender Description/Name of work/item: **RENOVATION & REHABILITATION (ELECTRIC WORKS) OF RESIDENTIAL COLONY, TYPE- III BUNGALOWS AND TYPE A, B, C QUARTERS OF NEW CMC STAFF COLONY LARKANA.**
4. Method of Procurement: **Domestic/ Local (Single Stage Two Envelope).**
5. Tender Published: **SMBBMU Web Site on 18-03-2016 & SPPRA Web Site on 21-03-2016.**
Print & Electronic Media (SPPRA ID No.27069, Dated: 21-03-2016).
6. Total Bid documents Sold:- **03 Nos.**
7. Total Bids Received: **03 Nos.**
8. Technical Bid Opening date: (if applicable) **07/04/2016** *(Provide details in separate form)*
9. No. of Bid technically qualified (if applicable): 01 Nos.
10. Bid(s) Rejected: 02 Nos.
11. Financial Bid Opening Date: **21-04-2016.**


12. Bid Evaluation Report:

13. Estimated Cost:- Rs: 16,442,452.00


S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1.	M/s. OM Parkash M. Kundnani Larkana	Rs.16,520,120.00	1 st	0.472% Above	Acceptable due to ONLY Qualified & Rates quoted are reasonable & workable	
2.	M/s. KASHIF CONSTRUCTORS Khairpur Mir's	Technically Disqualified	Technically Disqualified	Technically Disqualified	Technically Disqualified	
3.	M/s. KAYBEE CONSTRUCTORS	Technically Disqualified	Technically Disqualified	Technically Disqualified	Technically Disqualified	


Signatures of the Members of the Committee.


Engr. Abdul Waheed Mangi
Executive Engineer
SMBBMU, Larkana


Noorullah Malik
Director (P&D)
SMBBMU, Larkana


Engr. Khalid Ahmed Shaikh
Executive Engineer
Education Works Department,
Larkana


Engr. Saghir Ahmed Memon
Director (Technical)
SMBBMU, Larkana



Rafique Ahmed Malik
Divisional Accounts Officer,
Accountant General Sindh

Bid Evaluation Report

1. Name of Procuring Agency: **Shaheed Mohtarma Benazir Bhutto Medical University, Larkana.**
2. Tender Reference No: **SMBBMU/XEN/ADP/2016/70, Dated: 17-03-2016**
3. Tender Description/Name of work/item: **RENOVATION & REHABILITATION (ELECTRIC WORKS) OF RESIDENTIAL COLONY, TYPE- III BUNGALOWS AND TYPE A, B, C QUARTERS OF NEW CMC STAFF COLONY LARKANA.**
4. Method of Procurement: **Domestic/ Local (Single Stage Two Envelope).**
5. Tender Published: **SMBBMU Web Site on 18-03-2016 & SPPRA Web Site on 21-03-2016.**
Print & Electronic Media (SPPRA ID No.27069, Dated: 21-03-2016).
6. Total Bid documents Sold:- **03 Nos.**
7. Total Bids Received: **03 Nos.**
8. Technical Bid Opening date: (if applicable) **07/04/2016** *(Provide details in separate form)*
9. No. of Bid technically qualified (if applicable): **01 Nos.**
10. Bid(s) Rejected: **02 Nos.**
11. Financial Bid Opening Date: **21-04-2016.**
12. Bid Evaluation Report:
13. Estimated Cost:- **Rs: 16,442,452.00**


S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1.	M/s. OM Parkash M. Kundnani Larkana	Rs.16,520,120.00	1 st	0.472% Above	Acceptable due to ONLY Qualified & Rates quoted are reasonable & workable	
2.	M/s. KASHIF CONSTRUCTORS Khairpur Mir's	Technically Disqualified	Technically Disqualified	Technically Disqualified	Technically Disqualified	
3.	M/s. KAYBEE CONSTRUCTORS	Technically Disqualified	Technically Disqualified	Technically Disqualified	Technically Disqualified	


Signatures of the Members of the Committee.


Engr. Abdul Waheed Mangi
Executive Engineer
SMBBMU, Larkana


Noorullah Malik
Director (P&D)
SMBBMU, Larkana


Engr. Khali Ahmed Shaikh
Executive Engineer
Education Works Department,
Larkana


Engr. Saghir Ahmed Memon
Director (Technical)
SMBBMU, Larkana


Rafique Ahmed Malik
Divisional Accounts Officer,
Accountant General Sindh

Bid Evaluation Report


1. Name of Procuring Agency: **Shaheed Mohtarma Benazir Bhutto Medical University, Larkana.**
2. Tender Reference No: **SMBBMU/XEN/ADP/2016/70, Dated: 17-03-2016**
3. Tender Description/Name of work/item: **RENOVATION & REHABILITATION (ELECTRIC WORKS) OF RESIDENTIAL COLONY, TYPE- III BUNGALOWS AND TYPE A, B, C QUARTERS OF NEW CMC STAFF COLONY LARKANA.**
4. Method of Procurement: **Domestic/ Local (Single Stage Two Envelope).**
5. Tender Published: **SMBBMU Web Site on 18-03-2016 & SPPRA Web Site on 21-03-2016.**
Print & Electronic Media (SPPRA ID No.27069, Dated: 21-03-2016).
6. Total Bid documents Sold:- **03 Nos.**
7. Total Bids Received: **03 Nos.**
8. Technical Bid Opening date: (if applicable) **07/04/2016** *(Provide details in separate form)*
9. No. of Bid technically qualified (if applicable): 01 Nos.
10. Bid(s) Rejected: 02 Nos.
11. Financial Bid Opening Date: **21-04-2016.**

12. Bid Evaluation Report:

13. Estimated Cost:- Rs: 16,442,452.00


S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1.	M/s. OM PAKASH M. Kundnani Larkana	Rs.16,520,120.00	1 st	0.472% Above	Acceptable due to ONLY Qualified & Rates quoted are reasonable & workable	
2.	M/s. KASHIF CONSTRUCTORS Khairpur Mir's	Technically Disqualified	Technically Disqualified	Technically Disqualified	Technically Disqualified	
3.	M/s. KAYBEE CONSTRUCTORS	Technically Disqualified	Technically Disqualified	Technically Disqualified	Technically Disqualified	


Signatures of the Members of the Committee.


Engr. Abdul Waheed Mangi
Executive Engineer
SMBBMU, Larkana


Noorullah Malik
Director (P&D)
SMBBMU, Larkana


Engr. Khalid Ahmed Shaikh
Executive Engineer
Education Works Department,
Larkana


Engr. Saghir Ahmed Memon
Director (Technical)
SMBBMU, Larkana



Rafique Ahmed Malik
Divisional Accounts Officer,
Accountant General Sindh


BIDDERS QUALIFICATION REPORT


TENDER NAMELY


RENOVATION & REHABILITATION (ELECTRIC WORKS) OF RESIDENTIAL COLONY: TYPE-III BOUNGALOW & TYPE A, B, C QUARTERS OF NEW CMC STAFF COLONY LARKANA

1	Name of Procuring Agency	Executive Engineer, SMBBMU, Larkana
2	Tender Reference Number	No. SMBBMU/XEN/ADP/2016/70, Dated: 17-03-2016
3	Method of Procurement	Single Stage- Two Envelope Procedure
4	Name of Firm / Bidder	M/s Om Parkash M. Kundnani, Larkana.
5	Registration with Income Tax Department	Yes
6	Registration with PEC	Yes
7	Bank Statement showing cash balance of 40% of Bid amount.	Yes
8	Tender Fee / Cost of Bidding Document.	Submitted
9	5% Earnest money	Submitted
10	Firm has not been Blacklisted previously by any executing agency.	Not Blacklisted.
11	All documents / information furnished are true & correct.	Yes
12	Compliant / non-compliant.	Compliant


Engr. Abdul Waheed Mangi
Executive Engineer
SMBBMU, Larkana


Noorullah Malik
Director (P&D)
SMBBMU, Larkana


Engr. Khalil Ahmed Shaikh
Executive Engineer,
Education Works Department, Larkana


Rafique Ahmed Malik
Divisional Accounts Officer,
Accountant General Sindh


Engr. Saghir Ahmed Memon
Director (Technical)
SMBBMU, Larkana



SHAHEED MOHTARMA
BENAZIR BHUTTO
MEDICALUNIVERSITY LARKANA
Office of the Executive Engineer

Phone: +92-74-9410911, Fax: +92-74-475234, www.smbbmu.edu.pk

No. SMBBMU/XEN/ADP/2016/

Dated: 19th May, 2016

"SAY NO TO CORRUPTION"


Director (A&F),
Sindh Public Procurement Regulatory Authority
(SPPRA), Services General Administration &
Coordination Department, Government of Sindh,
Barrack No. 8, Sindh Secretariat No.04-A, Court Road,
KARACHI
Ph. No. 021-9205356-69.

Subject: **MINUTES OF MEETING FOR THE "RENOVATION &
REHABILITATION (ELECTRIC WORKS) OF HOSTEL NO. 02 AT
CMC LARKANA."**

SPPRA SERIAL NO. 27069, DATED: 21-03-2016.

Dear Sir,

Enclosed please find herewith Minutes of Meeting furnished in accordance with the *Rule 41(9) of SPP Rules 2010* in respect of work mentioned under caption, for information and record.


Engr. Abdul Waheed Mangi
Executive Engineer
SMBB Medical University Larkana

Copy forwarded with Compliments to:

- The Director Technical, SMBBMU Larkana.
- Divisional Accounts Officer ADP Scheme @ SMBBMU Larkana.
- The Web Master, SMBBMU Larkana. (for up-loading on Web-Site).
- The PS to the Vice Chancellor, SMBBMU Larkana.


ATTENDANCE SHEET

(OPENING OF FINANCIAL PROPOSAL)

Name of Scheme: ADP Scheme #462 titled, "Renovation & Rehabilitation of Chandka Medical College and Construction of New Noori Girls Hostel Shaheed Mohtrama Benazir Bhutto Medical University Larkana".

Name of work: Renovation & Rehabilitation (Electric Works) of Hostel # 02 at CMC Larkana.

Date of Tender Opening: Thursday 21-04-2016 @ 12:30 Noon.

S.No	Name of Company	Estimated Amount (Rs.) Million	Bid Amount (Rs.)	Signature of Rep:
1	Om Pooash Kandani	7.012	=6,995,700/=	
2				
3				
4				
5				
6				
7				


Executive Engineer
SMBBMU Larkana
Member


Director P&D
SMBBMU Larkana
Member


Executive Engineer
Education Works Department
Larkana Member


Divisional Accounts Officer
ADP Scheme SMBBMU
Larkana Member (A.P. Sandhu)


Director Technical
SMBBMU Larkana
Convener

Name of Work: RENOVATION & REHABILITATION (ELECTRIC WORKS) OF HOSTEL NO. 02 AT CMC LARKANA.

MINUTES OF MEETING:

A meeting for opening of Tenders (FINANCIAL PROPOSALS) for the "RENOVATION & REHABILITATION (ELECTRIC WORKS) OF HOSTEL NO. 02, AT CMC LARKANA". was held on 21-04-2016 at 12:30 P.M the Office of the Executive Engineer, SMBB Medical University, Larkana. The following members of tender Opening Committee were present.

- | | |
|--|------------------|
| 1. Engr. Saghir Ahmed Memon,
Director Technical, SMBBMU, Larkana | Member/ Convener |
| 2. Engr. Abdul Waheed Mangi,
Executive Engineer, SMBBMU, Larkana | Member |
| 3. Mr. Noorullah Malik
Director (P&D)
SMBBMU, Larkana. | Member |
| 4. Engr. Khalil Ahmed Shaikh
Executive Engineer,
Education Works Department, Larkana | Member |
| 5. Mr. Rafique Ahmed Malik
Divisional Accounts Officer,
Accountant General Sindh | Member |

The Executive Engineer briefed the Committee members that the sealed Tenders through Open Tendering Process (Single Stage Two Envelope) were invited as per SPP Rules 2010 for the said work vide letter No. SMBBMU/XEN/ADP/2016/70, Dated: 17th March, 2016. He further briefed that the estimated cost of tender was **Rs.7.012 (M)** and Purchasing Date starting from 23-03-2016 to 06-04-2016. Submission Date on 07-04-2016 up to 11:00 AM, whereas, Opening Date of the tender was same i.e. 07-04-2016 @ 11:30 A.M. The Executive Engineer further briefed that Four (04) bidders were purchased the Bidding Documents and (04) bidders were submitted the same in-time. (01) bidder M/s. Saif Enterprises Shikarpur was Disqualified at the time of opening the TECHNICAL PROPOSALS as the submitted bid/ envelope marked as TECHNICAL PROPOSAL contained FINANCIAL PROPOSAL when being opened before the participants while rest of the (03) were brought forward for TECHNICAL EVALUATION where by (02) stood Disqualified as did not possess Registration with Regional Electrical Inspector (Larkana Region) while (01) stood Qualified in Evaluation Criteria whereby Disqualified Firms are informed to collect their Sealed FINANCIAL PROPOSALS from Office of the XEN, SMBBMU Larkana. Then the Qualified Contractor was called in the Office of the Executive Engineer, so that bidding documents (FINANCIAL PROPOSALS) can be opened in his presence before Tender Opening Committee under Rule-41 of SPP Rules 2010. Following Contractor(s) took part in the bidding process as under:

I. OM Parkash M. Kundnani Lrkana


Copy of Attendance Sheet attached.


The Committee started the proceedings of opening of FINANCIAL PROPOSAL in-front of aforementioned bidder and read aloud the name of bidder by opening respective bids and also read aloud bid amount and other details as depicted under:

S#.	Name of Firm or Bidder	Estimated Cost in Rs.	Contractor quoted bid amount in Rs.	Mathematically Corrected bid amount in Rs.	% above/ Below the Estimated Cost
1.	M/s OM Parkash M. Kundnani	Rs.7,012,799.00	Rs.6,995,700.00	Rs.6,995,700.00	0.24 % Below


After detail discussion & deliberation, the Committee recommended to award the Tendered work for Renovation & Rehabilitation (ELECTRIC WORKS) of Hostel No. 02 at CMC Larkana to **M/s OM Parkash M. Kundnani Larkana** at the cost of **Rs. 6,995,700.00**


The meeting ended with the vote of thanks to all members.


Engr. Abdul Waheed Mangi
Executive Engineer
SMBBMU, Larkana


Noorullah Malik
Director (P&D)
SMBBMU, Larkana


Engr. Khalil Ahmed Shaikh
Executive Engineer
Education Works Department,
Larkana


Engr. Saghir Ahmed Memon
Director (Technical)
SMBBMU, Larkana


Rafique Ahmed Malik
Divisional Accounts Officer,
Accountant General Sindh

COMPARATIVE STATEMENT

NAME OF WORK: RENOVATION & REHABILITATION (ELECTRIC WORKS) OF HOSTEL NO. 02 AT CMC LARKANA.


S.#	NAME OF CONTRACTOR/ FIRM/ COMPANY	ESTIMATED COST IN RS.	CONTRACTORS QUOTED BID AMOUNT	MATHEMATICALLY CORRECT BID AMOUNT	% ABOVE/BELOW ESTIMATED COST	RANK
1	M/s. OM Parkash M. Kundhani Larkana		Rs: 6,995,700.00	Rs: 6,995,700.00	0.24% Below	Lowest
2	M/s. KAYBEE CONSTRUCTORS					Technically Disqualified Firm
3	M/s. KASHIF CONSTRUCTORS Khairpur Mir's					Technically Disqualified Firm
4	M/s. SAIF ENTERPRISES Shikarpur					Technically Disqualified Firm
		Rs: 7,012,799.00				


Engr. Abdul Waheed Mangi
Executive Engineer
SMBBMU, Larkana


Noorullah Malik
Director (P&D)
SMBBMU, Larkana


Engr. Khalil Ahmed Shaikh
Executive Engineer
Education Works Department, Larkana


Engr. Saghir Ahmed Memon
Director (Technical)
SMBBMU, Larkana


Rafique Ahmed Malik
Divisional Accounts Officer,
Accountant General Sindh

Method and procedure of procurement: NIT through Open Tenders under “Single Stage Two Envelope Procedure” for the Project ADP Scheme#462 titled, “Renovation & Rehabilitation of Chandka Medical College and Construction of New Noori Girls Hostel of Shaheed Mohtarma Benazir Bhutto Medical University Larkana”.

DETAILS OF TECHNICAL BID OPENING (ELECTRIC WORKS)

Please find attached herewith the Detailed Documents (in Original) for Technical Bidding Process

- 1- ATTENDANCE SHEET
- 2- MINUTES OF MEETING
- 3- TECHNICAL EVALUATION REPORT

FOR THE (ELECTRIC WORKS) OF VARIOUS DEPARTMENTS, RESIDENTIAL COLONY & HOSTEL NO. 02 AT CMC/ SMBB MEDICAL UNIVERSITY UNDER SPPRA SERIAL NO. 27069 Dated: 21-03-2016

ATTENDANCE SHEET

(OPENING OF TECHNICAL PROPOSAL)


Name of Scheme: ADP Scheme #462 titled, "Renovation & Rehabilitation of Chandka Medical College and Construction of New Noori Girls Hostel Shaheed Mohtrama Benazir Bhutto Medical University Larkana".


- Name of works:**
1. Renovation & Rehabilitation (Electric Works) of Hostel # 02 at CMC Larkana
 2. Renovation & Rehabilitation (Electric Works) of Residential Colony: Type-III Bungalows & Type-A, B, C Quarters of New CMC Staff Colony Larkana.
 3. Renovation & Rehabilitation (Electric Works) of Residential Colony: Type-"D" Quarters of old CMC Staff Colony & Type-G, H, I Quarters of Band Colony at CMC Larkana.
 4. Renovation & Rehabilitation (Electric Works) of Pathology, Pharmacology, Forensic Medicine Department, Histopathology Department & 4th Year Lecture Hall at CMC Larkana.

Date of Tender Opening: 07-04-2016 @ 11:30 AM

S.No	Name of Company	Signature of Rep:
1	M/S Saif Enterprises	M.S.
2	M/S Kashif Co	
3	M/S KAY BEE Constructors	Parthiv E.B.
4	M/S Omprakash m. Kundnani	
5	/	/
6	/	/
7	/	/


Executive Engineer
SMBBMU Larkana
Member


Director P&D
SMBBMU Larkana
Member


Executive Engineer
Education Works Department
Larkana Member


Divisional Accounts Officer
ADP Scheme SMBBMU/AG Sindh
Larkana Member


Director Technical
SMBBMU Larkana
Convener

Method and procedure of procurement: NIT through Open Tenders under "Single Stage Two Envelope Procedure" for the Project ADP Scheme#462 titled, "Renovation & Rehabilitation of Chandka Medical College and Construction of New Noori Girls Hostel of Shaheed Mohtarma Benazir Bhutto Medical University Larkana".

MINUTES OF TECHNICAL BID OPENING MEETING

A meeting of the Procurement Committee of SMBB Medical University Larkana was held on 7th April, 2016 for opening the Technical Bids received in respect of above works till the deadlines of submission. The meeting was attended by all members of the Procurement Committee and the representative of bidders. (**Attendance sheet is enclosed**).

Bids issued and received for each works are mentioned below:


S. No	Name of work	Bids Issued	Bids Received	Remarks
1	Renovation & Rehabilitation (Electric Works) of Hostel No. 02 at CMC Larkana.	1- M/s. OM Parkash M. Kundnani Larkana 2- M/s. Kashif Constructors Khairpur Mir's. 3- KAYBEE Constructors 4- Saif Enterprises Shikarpur.	1- M/s. OM Parkash M. Kundani 2- M/s. Kashif Constructors Khairpur Mir's. 3- KAYBEE Constructors 4- Saif Enterprises Shikarpur.	
2	Renoyation & Rehabilitation (Electric Works) of Residential Colony: Type III Bungalows & Type A, B, C Quarters of new CMC Staff Colony Larkana.	1- M/s. OM Parkash M. Kundnani Larkana 2- M/s. Kashif Constructors Khairpur Mir's 3- KAYBEE Constructors	1- M/s. OM Parkash M. Kundnani Larkana 2- M/s. Kashif Constructors Khairpur Mir's 3- KAYBEE Constructors	
3	Renovation & Rehabilitation (Electric Works) of Residential Colony: Type "D" Quarters of old CMC Staff colony & Type G, H, I Quarters of band Colony at CMC Larkana.	1- M/s. OM Parkash M. Kundnani Larkana 2- M/s. Kashif Constructors Khairpur Mir's 3- KAYBEE Constructors	1- M/s. OM Parkash M. Kundnani Larkana 2- M/s. Kashif Constructors Khairpur Mir's 3- KAYBEE Constructors	
4	Renovation & Rehabilitation (Electric Works) of Pathology, Pharmacology, Forensic Medicine Departments, Histopathology Department & 4 th Year Lecture Hall at CMC Larkana.	1- M/s. OM Parkash M. Kundnani Larkana 2- M/s. Kashif Constructors Khairpur Mir's 3- KAYBEE Constructors	1- M/s. OM Parkash M. Kundnani Larkana 2- M/s. Kashif Constructors Khairpur Mir's 3- KAYBEE Constructors	

The bids were opened at 11:30 AM in the presence of the above mentioned participants and sealed envelopes were displayed to everyone by announcing the name of the Firm/ company.

The Technical Bid submitted by "M/s. Saif Enterprises Shikarpur" was decided to *disqualify* during the Opening Process as "*The envelope marked as **TECHNICAL PROPOSAL** carried **FINANCIAL PROPOSAL** inside the envelope*".

The committee will examine rest of (03) Technical Bids as per Qualification/ Eligibility criteria provided in the bidding documents, and will invite the successful bidders for opening the Financial Proposals.

The meeting ended with the note of thanks to and from the chair.




Engr. Abdul Waheed Mangi
Executive Engineer
SMBBMU Larkana



Mr. Noorullah Malik
Director P&D
SMBBMU, Larkana



Engr. Khalil Ahmed Shaikh
Executive Engineer
Education Works Division
Larkana




Rafiq Ahmed Malik
Divisional Accounts Officer
Accountant General Sindh



Saghir Ahmed Memon
Director (Technical)
SMBBMU, Larkana.


Evaluation Criteria (Technical)

Description	Distribution of Marks	M/s. Kashif Constructors	M/s. KAYBEE Constructors	M/s. OM Parkash M.Kundani
Standing of Firm				
Valid Registration with PEC in Category C-5 or Above	Mandatory	Yes (C2-01525)	Yes (CB-00199)	Yes
Valid Registration with Regional Electrical Inspector GoS. (Larkana Region)	Mandatory	NO	NO	Yes
Income Tax Certificate No. (NTN)	Mandatory	Yes (2670084-7)	Yes (3126695-9)	Yes (1135315-5)
Valid Registration of Sindh Board of Revenue	Mandatory	Yes	Yes (S0999763-6)	Yes (S1135315-5)
No Involvement in Litigation/ Black listing	Mandatory	Yes	Yes	Yes
Period Since Firm/Contractor is in Construction Business	10			
Upto 5 Years	5			
Upto 10 Years	8	8		
Above 10 Years	10		10	10
Office Facilities	5			
In Pakistan	5	5	5	5
Principal Technical Personnel & Their Qualification & Experience	15			
BE (Electrical) with 10 Years Experience (01 No.)	10	10	10	10
BE (Electrical) with 05 Years Experience (01 No.)	5	5	5	5
List of Other Technical Personnel & Their Qualification & Experience	20			
Site-Supervisor- Diploma with 05 years experience (02 Electrical)	10	10	10	5
Material/ Electrical Inspector (05 Years Experience)	5	0		0
Electricians 05 Year Experience (05 Nos.)	5	2	5	2
List of Tools & Equipments	6			
Maggar (01 No.)	1	1	1	1
Complete Electrical Tool Kit (05 Sets)	1	1	1	1
Power Generator 5KVA (02 Nos.)	1	1	1	1
Light Duty Drill Machines (03 Nos.)	1	1	1	1
Heavy Duty Drill Machines (01 No.)	1	1	1	1
Lugs Pressing Machine (01 No.)	1	1	1	1
List of Electrical works of similar nature completed in last 05 Years (05 for each)	15	15	12	6
List of Electrical works of similar nature in Hand (02 No. for each work)	10	0	10	10
Bankers Certificate showing credit worthiness of the Firm	5	5		
Less than 15% of Category Cost (30.00 Million)	2	2	2	2
16-30% of Category Cost (30.00 Million)	3			
More than 50% of Category Cost (30.00 Million)	5			
Satisfactory report from Organization where earlier works are carried out	5	2		2
Income Tax Return of last 03 Years	5	5	5	5
Registration/PreQualification with Other Organizations	4	2	2	2
Total Marks	100			
Marks Obtained		77	82	70
Remarks (Qualified/ Disqualified)		Disqualified	Disqualified	Qualified


Engr. Abdul Waheed Mangi
 Executiver Engineer
 SMBBMU Larkana
 (Member)


Mr. Noorulah Malik
 Director P&D
 SMBBMU Larkana
 (Member)


Engr. Khalil Ahmed Shaikh
 Executive Engineer
 Eduction Works Department,
 Larkana (Member)


Mr. Rafique Ahmed Malik
 Divisional Accounts Officer,
 Accountant General Sindh
 (Member)


Engr. Saghir Ahmed Memon
 Director Technical,
 SMBBMU Larkana
 (Convener)



SHAHEED MOHTARMA
BENAZIR BHUTTO
MEDICAL UNIVERSITY LARKANA
Office of the Executive Engineer

Phone: +92-74-9410911, Fax: +92-74-475234, www.smbbmu.edu.pk

No. SMBBMU/XEN/ADP/2016/113

Dated: 19th May, 2016

1. M/s OM Parkash M. Kundnani,
Larkana.


Subject: **BID EVALUATION REPORT SHOWING THE RANKING OF BID FOR THE WORK "RENOVATION & REHABILITATION (ELECTRIC WORKS) OF PATHOLOGY, PHARMACOLOGY, FORENSIC MEDICINE DEPARTMENTS, HISTO PATHOLOGY DEPARTMENT & 4TH YEAR LECTURE HALL AT CMC LARKANA".**

Ref: **SPPRA SERIAL NO.27069, DATED: 21-03-2016.**

Gentlemen.

The office of the undersigned has prepared the Bid Evaluation Report as attached showing the ranking of Bid Documents quoted by you for the above subjected works.

This is for your kind information and if any objection by you, please submit your complaint within 07 days, after that it is presumed that you have no any objection and work order issued to the lowest bidder.


Engr. Abdul Waheed Mangi
Executive Engineer

SMBB Medical University Larkana

Copy forwarded with Complements to:

- The Director Technical, SMBBMU Larkana
- The Divisional Accounts Officer @ SMBBMU Larkana.
- The Director (A&F), Govt. of Sindh, Sindh Public Procurement Regulatory Authority, (SPPRA), Karachi.
(For uploading on SPPRA Web-Site).
- The Web Master, SMBBMU Larkana. (For up-loading on Web-Site).
- The PS to the Vice Chancellor, SMBBMU Larkana.

Bid Evaluation Report


1. Name of Procuring Agency: **Shaheed Mohtarma Benazir Bhutto Medical University, Larkana.**
2. Tender Reference No: **SMBBMU/XEN/ADP/2016/70, Dated: 17-03-2016**
3. Tender Description/Name of work/item: **RENOVATION & REHABILITATION (ELECTRIC WORKS) OF PATHOLOGY, PHARMACOLOGY, FORENSIC MEDICINE DEPARTMENTS, HISTOPATHOLOGY DEPARTMENT & 4TH YEAR LECTURE HALL AT CMC LARKANA.**
4. Method of Procurement: **Domestic/ Local (Single Stage Two Envelope).**
5. Tender Published: **SMBBMU Web Site on 18-03-2016 & SPPRA Web Site on 21-03-2016.**
Print & Electronic Media (SPPRA ID No.27069, Dated: 21-03-2016).
6. Total Bid documents Sold:- **03 Nos.**
7. Total Bids Received: **03 Nos.**
8. Technical Bid Opening date: (if applicable) **07/04/2016** *(Provide details in separate form)*
9. No. of Bid technically qualified (if applicable): 01 Nos.
10. Bid(s) Rejected: 02 Nos.
11. Financial Bid Opening Date: **21-04-2016.**

12. Bid Evaluation Report:

13. Estimated Cost:- **Rs: 9,020,249.00**

S No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1.	M/s. OM PArkash M. Kundnani Larkana	Rs. 9,003,305.00	1 st	0.18% Below	Acceptable due to ONLY Qualified & Rates quoted are reasonable & workable	
2.	M/s. KASHIF CONSTRUCTORS Khairpur Mir's	Technically Disqualified	Technically Disqualified	Technically Disqualified	Technically Disqualified	
3.	M/s. KAYBEE CONSTRUCTORS	Technically Disqualified	Technically Disqualified	Technically Disqualified	Technically Disqualified	

Signatures of the Members of the Committee.


Engr. Abdul Waheed Mangi
Executive Engineer
SMBBMU, Larkana


Noorullah Malik
Director (P&D)
SMBBMU, Larkana


Engr. Khalil Ahmed Shaikh
Executive Engineer
Education Works Department,
Larkana


Engr. Saghir Ahmed Memon
Director (Technical)
SMBBMU, Larkana



Rafique Ahmed Malik
Divisional Accounts Officer,
Accountant General Sindh


BIDDERS QUALIFICATION REPORT


TENDER NAMELY


**RENOVATION & REHABILITATION (ELECTRIC WORKS) OF PATHOLOGY,
PHARMACOLOGY, FORENSIC MEDICINE DEPARTMENTS, HISTO PATHOLOGY
DEPARTMENT & 4TH YEAR LECTURE HALL AT CMC LARKANA**


1	Name of Procuring Agency	Executive Engineer, SMBBMU, Larkana
2	Tender Reference Number	No. SMBBMU/XEN/ADP/2016/70, Dated: 17-03-2016
3	Method of Procurement	Single Stage- Two Envelope Procedure
4	Name of Firm / Bidder	M/s Om Parkash M. Kundnani, Larkana.
5	Registration with Income Tax Department	Yes
6	Registration with PEC	Yes
7	Bank Statement showing cash balance of 40% of Bid amount.	Yes
8	Tender Fee / Cost of Bidding Document.	Submitted
9	5% Earnest money	Submitted
10	Firm has not been Blacklisted previously by any executing agency.	Not Blacklisted.
11	All documents / information furnished are true & correct.	Yes
12	Compliant / non-compliant.	Compliant


Engr. Abdul Waheed Mangi
Executive Engineer
SMBBMU, Larkana


Noorullah Malik
Director (P&D)
SMBBMU, Larkana


Engr. Khalil Ahmed Shaikh
Executive Engineer
Education Works Department, Larkana


Rafique Ahmed Malik
Divisional Accounts Officer,
Accountant General Sindh


Engr. Saghir Ahmed Memon
Director (Technical)
SMBBMU, Larkana



SHAHEED MOHTARMA
BENAZIR BHUTTO
MEDICAL UNIVERSITY LARKANA
Office of the Executive Engineer

Phone: +92-74-9410911, Fax: +92-74-475234, www.smbbmu.edu.pk

Dated: 19th May, 2016

No. SMBBMU/XEN/ADP/2016/114

I. M/s OM Parkash M. Kundnani,
Larkana.


Subject: BID EVALUATION REPORT SHOWING THE RANKING OF BID FOR THE WORK "RENOVATION & REHABILITATION (ELECTRIC WORKS) OF HOSTEL NO. 02 AT CMC LARKANA".

Ref: SPPRA SERIAL NO.27069, DATED: 21-03-2016.

Gentlemen,

The office of the undersigned has prepared the Bid Evaluation Report as attached showing the ranking of Bid Documents quoted by you for the above subjected works.

This is for your kind information and if any objection by you, please submit your complaint within 07 days, after that it is presumed that you have no any objection and work order issued to the lowest bidder.


Engr. Abdul Waheed Mangi
Executive Engineer
SMBB Medical University Larkana

Copy forwarded with Complements to:

- The Director Technical, SMBBMU Larkana
- The Divisional Accounts Officer @ SMBBMU Larkana.
- The Director (A&F), Govt. of Sindh, Sindh Public Procurement Regulatory Authority, (SPPRA), Karachi.
(For uploading on SPPRA Web-Site).
- The Web Master, SMBBMU Larkana. (For up-loading on Web-Site).
- The PS to the Vice Chancellor, SMBBMU Larkana.

Bid Evaluation Report


1. Name of Procuring Agency: **Shaheed Mohtarma Benazir Bhutto Medical University, Larkana,**
2. Tender Reference No: **SMBBMU/XEN/ADP/2016/70, Dated: 17-03-2016**
3. Tender Description/Name of work/item: **RENOVATION & REHABILITATION (ELECTRIC WORKS) OF HOSTEL NO. 02 AT CMC LARKANA.**
4. Method of Procurement: **Domestic/ Local (Single Stage Two Envelope).**
5. Tender Published: **SMBBMU Web Site on 18-03-2016 & SPPRA Web Site on 21-03-2016.**
Print & Electronic Media (SPPRA ID No.27069, Dated: 21-03-2016).
6. Total Bid documents Sold:- **04 Nos.**
7. Total Bids Received: **04 Nos.**
8. Technical Bid Opening date: (if applicable) **07/04/2016** (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): 01 Nos.
10. Bid(s) Rejected: **03 Nos.**
11. Financial Bid Opening Date: **21-04-2016.**


12. Bid Evaluation Report:


13. Estimated Cost:- **Rs: 7,012,799.00**


S N o	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1.	M/s. OM Parkash M. Kundnani Larkana	Rs.6,995,700.00	1 st	0.24% Below	Acceptable due to ONLY Qualified & Rates quoted are reasonable & workable	
2.	M/s. KASHIF CONSTRUCTORS Khairpur Mir's	Technically Disqualified	Technically Disqualified	Technically Disqualified	Technically Disqualified	
3.	M/s. KAYBEE CONSTRUCTORS	Technically Disqualified	Technically Disqualified	Technically Disqualified	Technically Disqualified	
4.	M/s. SAIF ENTERPRISES SHIKARPUR	Technically Disqualified	Technically Disqualified	Technically Disqualified	Technically Disqualified	Disqualified the Technical Evaluation as Envelope marked as Technical Proposal contained Financial Proposal inside


Signatures of the Members of the Committee.


Engr. Abdul Waheed Mangi
Executive Engineer
SMBBMU, Larkana


Noorullah Malik
Director (P&D)
SMBBMU, Larkana


Engr. Khalid Ahmed Shaikh
Executive Engineer
Education Works Department,
Larkana


Engr. Saghir Ahmed Memon
Director (Technical)
SMBBMU, Larkana



Rafique Ahmed Malik
Divisional Accounts Officer,
Accountant General Sindh


BIDDERS QUALIFICATION REPORT


TENDER NAMELY


**RENOVATION & REHABILITATION (ELECTRIC WORKS) OF HOSTEL NO. 02 AT CMC
LARKANA**


1	Name of Procuring Agency	Executive Engineer, SMBBMU, Larkana
2	Tender Reference Number	No. SMBBMU/XEN/ADP/2016/70, Dated: 17-03-2016
3	Method of Procurement	Single Stage- Two Envelope Procedure
4	Name of Firm / Bidder	M/s Om Parkash M. Kundnani, Larkana.
5	Registration with Income Tax Department	Yes
6	Registration with PEC	Yes
7	Bank Statement showing cash balance of 40% of Bid amount.	Yes
8	Tender Fee / Cost of Bidding Document.	Submitted
9	5% Earnest money	Submitted
10	Firm has not been Blacklisted previously by any executing agency.	Not Blacklisted.
11	All documents / information furnished are true & correct.	Yes
12	Compliant / non-compliant.	Compliant


Engr. Abdul Waheed Mangi
Executive Engineer
SMBBMU, Larkana


Engr. Khalil Ahmed Shaikh
Executive Engineer
Education Works Department, Larkana


Noorunah Malik
Director (P&D)
SMBBMU, Larkana


Rafique Ahmed Malik
Divisional Accounts Officer,
Accountant General Sindh


Engr. Saghir Ahmed Memon
Director (Technical)
SMBBMU, Larkana



SHAHEED MOHTARMA
BENAZIR BHUTTO
MEDICAL UNIVERSITY LARKANA
Office of the Executive Engineer

Phone: +92-74-9410911, Fax: +92-74-475234, www.smbbm.edu.pk,

No. SMBBMU/XEN/ADP/2016/ **256**

Dated: 22nd August, 2016

To,

The Assistant Director (Assessment),
SPPRA Karachi.

SUBJECT: BER NO. SMBBMU/XEN/ADP/2016/112 Dated: 19-05-2016 Sr. No. 27069

Reference: No. A.D.(Assess) SPPRA/ Edu-/2016/1387 Dated: 4th August, 2016

This is with reference to the letter cited above, and in continuation to that, this is to furnish that:

- 1- The Procurement agency has gone with the Newspapers in order to float/ Publish NIT (Copies of Newspapers are attached for reference)
- 2- PA has adopted the "Single Stage Two Envelope" method of procurement because the works are of rehabilitation of 50 years old Electric Infrastructure which requires technical expertise in the selection of contractor.
- 3- Procurement Committee comprises of one third member from other than Procurement Agency/ Department as per rule. Following two members out of 05 are from other departments i-e:
 - (a) Executive Engineer, Education Works Department, Larkana.
 - (b) Divisional Accounts Officer, representative from Office of the A.G Sindh.

SMBB Medical University Larkana is strictly following the SPPRA Rules to maintain transparency and avoid mis-procurement.


Engr. Abdul Waheed Mangi
Executive Engineer

Copy forwarded for information to:

- The Secretary, (Boards & Universities) CM House, Karachi.
- The Staff Officer to M.D. SPPRA, Karachi

SPPRA KARACHI DIARY
NO: 712
DATED: 25-08-16



Sunday March 20, 2016

Govt speedily promoting education

STALKOT Federal Minister for Planning and Development Ahsan Iqbal on Saturday stressed the need

of providing equal educational opportunities to male and female students belonging to urban and rural areas.

He said the PMEN government was striving to curb darkness of ignorance through spreading light of knowledge and education to per system of the government by promoting public-private partnership in the education sector.

He said this while addressing the participants of a prize distribution ceremony held at Govt Muslim Postgraduate College for Women National here. He distributed stipends among the brilliant and deserving students under the Punjab Education Endowment Fund.

Ahsan Iqbal urged teachers and parents to also focus on character building of students and stressed upon the need of bringing about a change in our social attitude towards the promotion of quality education for all.

He said students were future of the country and all of us should secure their educational future by ensuring their easy access to quality education.

He also stressed collective efforts for promotion of education to enhance the literacy rate. He said there was an immediate need to root out illiteracy at grass roots level to bring about radical changes in every sphere of life.

MPY Khawaja Wasim Butt, Deputy Director Colleges National Murad Ali Gendal College Principal Raheeda Riaz and senior officials of Punjab Education Foundation (PEF) were also present. APP

Khattak wants full utilization of electricity quota to rid KP of loadshedding

STAFF REPORTER

PESHAWAR—The Chief Minister Khyber Pakhtunkhwa Pervez Khattak has asked PESCO authorities to ensure full utilization of the electricity quota of the province and control load shedding in the province to provide relief to the people.

This, he said while attending a briefing on electricity utilization and other problems in PESCO headquarters in Peshawar. He distributed stipends among the brilliant and deserving students under the Punjab Education Endowment Fund.

He also stressed collective efforts for promotion of education to enhance the literacy rate. He said there was an immediate need to root out illiteracy at grass roots level to bring about radical changes in every sphere of life.

MPY Khawaja Wasim Butt, Deputy Director Colleges National Murad Ali Gendal College Principal Raheeda Riaz and senior officials of Punjab Education Foundation (PEF) were also present. APP

load shedding. The CM also directed to formulate committees on district level to check irregularities in power distribution and speed up recovery system. He also advised to launch a joint awareness campaign by PESCO and provincial government for judicious utilization of electricity. The

Chief Minister asked PESCO authorities to take action against PESCO staff involved in irregularities. On this occasion a scheduled was framed for curtailing load shedding. It was decided that there would be no loadshedding in circles where recovery rate was more than 70pc. PESCO authorities agreed

on installing monitoring system showing real time generation and utilization of electricity in provincial secretary for energy office to share data with KP government. The CM was told that open trading system was being adopted to remove irregularities and delays in repair of the out of order transformers.

The Chief Minister ordered devising time bound schedule for avoiding unnecessary delays in electrification of various areas of the province. Holding of a high level meeting in this regard soon was also decided. The Chief Minister was told that plan was made to solve low voltage problem in the province.

Senate Secretariat SHORT TENDER NOTICE

- Sealed tenders are invited from reputable firms/authorized dealers for the supply of 4 digital scales (heavy and medium duty) to the Senate Secretariat, Islamabad.
- Tender documents can be obtained from the Reception of the Senate within seven days of publication of the advertisement during office hours.
- Tenders for above equipment should reach the undersigned by 11:00 hours of 4th April, 2016 which will be opened at 11:30 hours on the same day in presence of authorized representatives of the firms.
- The bids should be GST registered. The 17% and GST number of the bidder should be mentioned in the tender.
- Pay Order Bank of all 2% of the quoted price as earnest money in the name of Senate Secretariat, Islamabad should be enclosed with the tender document. The above quantity can be decreased or increased.
- The firm should be an authorized dealer and service provider for the quoted products. Escrower's copy must be submitted.
- Senate Secretariat reserves the right to accept any one or more of the tender in terms of BFR/Rules.

(MUHAMMAD ASHFAQ)

Section Officer
Tel No: (01) 9132233

INTERNATIONAL ISLAMIC UNIVERSITY, ISLAMABAD TENDER NOTICE

- INTERNATIONAL ISLAMIC UNIVERSITY IS REQUESTING qualified bidders to submit proposals for the supply of 4 digital scales (heavy and medium duty) to the Senate Secretariat, Islamabad.
- Tender documents can be obtained from the Reception of the Senate within seven days of publication of the advertisement during office hours.
- Tenders for above equipment should reach the undersigned by 11:00 hours of 4th April, 2016 which will be opened at 11:30 hours on the same day in presence of authorized representatives of the firms.
- The bids should be GST registered. The 17% and GST number of the bidder should be mentioned in the tender.
- Pay Order Bank of all 2% of the quoted price as earnest money in the name of Senate Secretariat, Islamabad should be enclosed with the tender document. The above quantity can be decreased or increased.
- The firm should be an authorized dealer and service provider for the quoted products. Escrower's copy must be submitted.
- Senate Secretariat reserves the right to accept any one or more of the tender in terms of BFR/Rules.

Mr. Javed Iqbal, Assistant Director (P&S)
Room No. 213, 2nd Floor, Administration Block,
Sector H-10, New Campus, International Islamic University, Islamabad.

Mr. Asif Munir Bابر
Asst. Director (P&S)
Purchase & Store Section, P# 951 901261
Sector H-10, New Campus, International Islamic University, Islamabad.

OFFICE OF THE EXECUTIVE ENGINEER (ENGINEERING WING) NOTICE INVITING TENDERS

All the interested Contractors, firms, parties meeting eligibility criteria, will submit application with Federal Board of Revenue (FBR) for income Tax, Sales Tax or value of procurement of goods, registration with the Sindh Revenue Board in case of procurement of works and services, and registration with Pakistan Engineering Council as per the rules and regulations of the said Council, in the prescribed agency of authority, are invited to participate in invited percentage. (See rate tender for the following works).

Sr	Name of Work	Tender/Estimate Fee (Cost/%)	Earnest Money	Completion Time
1	Renovator & Rehabilitation (Electric) of Resistor 22 ZMC Lamina	1,072	5%	12 Months
2	Renovator & Rehabilitation (Electric) of Resistor 22 ZMC Staff Quarters Type A, B, C, D, E, F, G, H, I, J, K, L, M, N, O, P, Q, R, S, T, U, V, W, X, Y, Z	10,442	5%	12 Months
3	Renovator & Rehabilitation (Electric) of Resistor 22 ZMC Staff Quarters Type A, B, C, D, E, F, G, H, I, J, K, L, M, N, O, P, Q, R, S, T, U, V, W, X, Y, Z	6,968	5%	12 Months
4	Renovator & Rehabilitation (Electric) of Resistor 22 ZMC Staff Quarters Type A, B, C, D, E, F, G, H, I, J, K, L, M, N, O, P, Q, R, S, T, U, V, W, X, Y, Z	9,522	5%	12 Months

- The tender documents can be obtained from the office of Executive Engineer or can be downloaded from SPPRA website on www.sppra.gov.pk and University website www.iiu.edu.pk on the payment of fee (non-refundable) of Rs. 25,000/- in cash or by bank draft/cheque in favour of the undersigned. The fee shall be returned to the undersigned if the tender is not submitted by the deadline.
- The bids should be GST registered. The 17% and GST number of the bidder should be mentioned in the tender.
- Pay Order Bank of all 2% of the quoted price as earnest money in the name of Senate Secretariat, Islamabad should be enclosed with the tender document. The above quantity can be decreased or increased.
- The firm should be an authorized dealer and service provider for the quoted products. Escrower's copy must be submitted.
- Senate Secretariat reserves the right to accept any one or more of the tender in terms of BFR/Rules.

Minister to inspect educational institutes' security

MULIAN Provincial Minister for Zakat and Ushr Nadeem Khanan will visit different educational institutes, check Friday and Saturday to check security measures.

According to the education department officials, heads of educational institutes in the district have been ordered to take special measures, including eight feet high wall, two feet barbed wire, small security guards, barriers, pocket

metal detectors, emergency alarm, security plan, CCTV, UPS, security register, mobile phone, communication at all gates, night light system and maintenance of CCTV recording. APP

47 suspects arrested in Peshawar, Lahore

PESHAWAR/LAHORE As many as 47 suspects including Afghan nationals were apprehended during police search operations in Lahore and Peshawar on Saturday.

According to police sources, on a tip received from intelligence agencies Peshawar police started door to door search operation in Hayatabad area where at least 70 suspects including four Afghan citizens were arrested over non-availability of legal documents. Police said that drug were also recovered from arrested suspects and investigation from them was underway.


Mulian said, at least 18 suspects were detained on non-availability of legal documents during police search operations in different areas of Lahore.

Police sources said that the operations were conducted in Khyber Block of Allama Iqbal Town and adjoining areas during which legal documents were checked from suspects. Police said that the documents and national identity cards of people are being checked through biometric system. INP

Two abductors, passerby killed

GHORAKI At least three persons including two kidnappers and a passerby were killed and two cops injured in an encounter with the Taliban in the district of Peshawar.

INP said that the police to rescue a kidnapped girl conducted operation in Attab Colony of district Ghorakhi. The kidnappers upon sight of police started firing and tried to flee. In this firing a passerby was killed while two cops were injured.



LAHORE COLLEGE FOR WOMEN UNIVERSITY (LCWU)

HEC Faculty Development Program

International Ph.D Partial Scholarships

Applications are invited from Pakistani female national for the award of Ph.D. scholarships preferably at top 200 universities of the World in the fields mentioned below. The selection of the candidates will be made purely on merit considering their academic achievements and teaching aptitude. The scholarship awardee will be required to serve Lahore College for Women University, Lahore as faculty member for the period of minimum 5 years after completion of the Ph.D. study. The intending scholars are required to secure admission in tuition free countries/universities. Candidates securing admission in fee charging countries/universities will be responsible for payment/waiver of tuition fee.

- The HEC/LCWU scholarship will cover the cost of monthly stipend and other allowances only.
- International Relation/ Pakistan Studies/Political Science
 - Gender and Development Studies
 - Education
 - Architecture
 - Applied Psychology
 - Fine Arts / Design and Visual Arts /Textile and Interior Design
 - TESOL
 - Management Sciences
 - City and Regional Planning


- ### Minimum Eligibility Criteria
- These scholarships are exclusively for Pakistani national/BJK women only.
 - The candidates must have minimum (18) eighteen years of education (M.S./M.Phil) in the relevant field from HEC recognized University.
 - The candidate must have a first division (in annual examination system) or CGPA 3.00 out of 4.0 or 4.0 out of 5.0 in the final degree.
 - Maximum age on closing date:
 - 40 years for full time faculty members of public universities/ colleges and employees of public sector R&D organizations.
 - 35 years for all others.
 - The candidates must have acquired requisite qualification before the closing date of application.
 - The candidates who are already availing any other scholarships are not eligible to apply.
 - The candidates shall be required to follow all the formalities as per HEC regulations before leaving for higher studies abroad.

- ### Application Procedure
- The candidates are required to submit application on the prescribed form available at university website or from Registrar's Office. The following documents are required to be submitted along with the application form:
- Attested copy of all educational testimonials.
 - Attested copy of OMC.
 - Two page CV/Resume.
 - Two recent photographs.
 - Attested copy of valid NTS/GAT General Result Card.
 - Pay order/bank demand draft worth Rs. 500/- (non-refundable) in favor of the Treasurer, Lahore College for Women University, Lahore as a processing fee.
 - Candidates who are already serving in Government/Semi-Government/Autonomous organizations should apply through proper channel accompanied by NOC from employer.

- ### Important Note
- All scholarships will be awarded on the basis of open merit.
 - Candidate must have a final degree in the relevant field of study.
 - Candidates will have to seek admission in top 200 foreign universities (preferably) by fulfilling the admission requirements of the host university.
 - The applicants are required to indicate the disciplines and title of the scholarship programs on the envelope.
 - After the selection, the final grant of the scholarship shall be subject to the confirmation of admission of the candidate in the foreign university.
 - Only short listed candidates will be called for interviews.
 - Awardees will have to execute a bond to serve in the LCWU Lahore for a minimum period of five year after completion of Ph.D. study.
 - One page "Statement of Purpose" related to applicant's aspiration to pursue higher studies in the particular field and brief description of research interests.

Last date of receipts of application: 5th April, 2016 before 1400 hours. Late and incomplete application will not be considered.

REGISTRAR
Lahore College for Women University Jail Road, Lahore
Tel: 042-9920380-9 Ext: 205, 206, 042-99201950 Fax: 042-99203077
www.lcwu.edu.pk



"SAY NO TO CORRUPTION"

OFFICE OF THE EXECUTIVE ENGINEER

(ENGINEERING WING)

NOTICE INVITING TENDERS

All the interested Contractors / firms / parties meeting eligibility criteria, viz. having registration with Federal Board of Revenue (FBR) for Income Tax, Sales Tax in case of procurement of goods, registration with the Sindh Revenue Board in case of procurement of works and services and registration with Pakistan Engineering Council as the case may be and are not black listed in any procuring agency or authority, are invited to participate in sealed percentage / item rate tender for the following works:

S.#	Name of Work	Tender Fee	Estimated Cost (M)	Earnest Money	Completion Time
1	Renovation & Rehabilitation (Electric Works) of Hostel# 02 at CMC Larkana.	3,000/-	7.012	5%	12 Months
2	Renovation & Rehabilitation (Electric Works) of Residential Colony, Type III Bungalows & Type A, B, C Quarters of new CMC Staff colony Larkana.	3,000/-	16.442	5%	12 Months
3	Renovation & Rehabilitation (Electric Works) of Residential Colony, Type 'D' Quarters of old CMC Staff Colony & Type G, H, I Quarters of band colony at CMC Larkana	3,000/-	6.905	5%	12 Months
4	Renovation & Rehabilitation (Electric Works) of Pathology, Pharmacology, Forensic Medicine Departments, Histopathology Department & 4 th Year Lecture Hall at CMC Larkana.	3,000/-	9.020	5%	12 Months

The terms and conditions are given as under:-

- The tender documents can be obtained from the office of Executive Engineer or can be downloaded from SPPRA website i.e. www.sppra.gov.pk and University website www.smbbmu.edu.pk on the payment noted above (non-refundable) from 23-03-2016 to 06-04-2016 on any working day. The sealed tender on prescribed proforma along with 5% earnest money of total bid in the form of Pay Order in favor of the Executive Engineer, SMBSMU Larkana shall be submitted by 07-04-2016 up to 11.00 (A.M.) and same will be opened on the same day @ 11.30 A.M in respective office, in presence of the Contractors / Suppliers / representatives, who so ever will be present at that time. In case of any unforeseen situation resulting in closure of office on the date of opening or if Government declares Holiday the tender shall be submitted / opened on the next working day at the same time & venue. Any Conditional or un-accompanied of the earnest money, tender will not be considered in the competition.
- The Bidders shall have PEC Registration in Category C-5 & above for Electric works & License of Regional Electrical Inspector, Water And Power Department, Govt. of Sindh.
- The Method of Procurement is Single Stage Two Envelopes.
 - Bid shall comprise a single package containing two separate envelopes. Each envelope shall contain separately the financial proposal and the technical proposal.
 - Envelopes shall be marked as "FINANCIAL PROPOSAL" and "TECHNICAL PROPOSAL" in bold and legible letters to avoid confusion.
 - Initially, only the envelope marked "TECHNICAL PROPOSAL" shall be opened.
 - Envelope marked as "FINANCIAL PROPOSAL" shall be retained in the custody of the procuring agency without being opened.
 - Procuring agency shall evaluate the technical proposal in a manner prescribed in advance, without reference to the price and reject any proposal which does not conform the specified requirements.
 - No amendments in the technical proposal shall be permitted during the technical evaluation.
 - Financial proposals of technically qualified bids shall be opened publically at a time, date and venue announced and communicated to the bidders in advance.
 - Financial proposal of bids found technically non-responsive shall be returned un-opened to the respective bidders, and
 - The bids found to be lowest evaluated or best evaluated bid shall be accepted.

The Procuring Agency reserves the right to reject any or all bids subject to relevant provisions of SPP Rules, 2010 and may cancel the bidding process at any time prior to the acceptance of a bid or proposal under Rule-25" of said Rules.

Executive Engineer

SMBB Medical University Larkana

Phone No. 074-9410911 Fax: 074-475234

Email: engineer@smbbmu.edu.pk



SHAHEED MOHTARMA
BENAZIR BHUTTO
MEDICAL UNIVERSITY LARKANA
Office of the Executive Engineer

Phone: +92-74-9410911, Fax: +92-74-475234, www.smbbmu.edu.pk.

No. SMBBMU/XEN/ADP/2016/160

Dated: 31st May, 2016

"SAY NO TO CORRUPTION"

M/s. OM Parkash M. Kundnani
Government Contractor (Civil & Electrical)
Larkana

WORK ORDER

SUBJECT: - **RENOVATION & REHABILITATION (ELECTRIC WORKS) OF
HOSTEL NO. 02 AT CMC LARKANA.**

Ref: Your item/Percentage Rate Tender, Dated: 21-04-2016.

Your rates quoted on above date as mentioned bellow have been accepted for above subjected work by University Authorities being lowest in competition. Total Cost of tender Rs. 6,995,700.00.


- (i) Schedule of Rates for Electrical Works (Composite) 2012
@ 0.30 % below (Zero point three zero percent)
- (ii) Non-Schedule Items Rs. 402,106/-

It may please be noted that :

1. The work should be carried out according to Specification/Technical Sanction.
2. Material should be collected from approved quarries as mentioned in the estimate.
3. No separate Cartage shall be paid for any material.
4. No Escalation on any material shall be paid separately.
5. Taxes will be deducted as prescribed by the Government time to time from your payments.

You are, therefore, directed to please attend the office of the undersigned within Seven (07) days for executing the agreement duly adhesive stamped for completing the other formalities to start the work at site and complete the work within Twelve (12) Months; according to drawing, design & specifications under the Supervision of undersigned.

The completion time period shall be reckoned from the actual date of start of the work.


Engr. Abdul Waheed Mangi
Executive Engineer

Copy forwarded with compliments to:

- Vice Chancellor/Project Director ADP Scheme # 462 (2015-16), SMBBMU Larkana.
- Director Technical, SMBBMU Larkana.
- Director (A&F), Sindh Public Procurement Regulatory Authority (SPPRA), Karachi.
- Divisional Accounts Officer ADP Scheme#462(2015-16) @ SMBBMU Larkana.
- Assistant Engineer (Electrical), SMBBMU Larkana.



SHAHIED MOHTARMA
BENAZIR BHUTTO
MEDICAL UNIVERSITY LARKANA
Office of the Executive Engineer

Phone: +92-74-9410911, Fax: +92-74-475234, www.smbbmu.edu.pk.

No. SMBBMU/XEN/ADP/2016/159

Dated: 31st May, 2016

M/s. OM Parkash M. Kundnani
Government Contractor (Civil & Electrical)
Larkana

WORK ORDER

SUBJECT: - RENOVATION & REHABILITATION (ELECTRIC WORKS) OF PATHOLOGY, PHARMACOLOGY, FORENSIC MEDICINE DEPARTMENTS, HISTOPATHOLOGY DEPARTMENT & 4TH YEAR LECTURE HALL AT CMC LARKANA.

Ref: Your item/Percentage Rate Tender, Dated: 21-04-2016.

Your rates quoted on above date as mentioned bellow have been accepted for above subjected work by University Authorities being lowest in competition. Total Cost of tender Rs. 9,003,305.00.

(i) Schedule of Rates for Electrical Works (Composite) 2012
@ 0.20 % Below (Zero point two zero percent)


(ii) Non-Schedule Items Rs. 250,966/-

It may please be noted that :

1. The work should be carried out according to Specification/Technical Sanction.
2. Material should be collected from approved quarries as mentioned in the estimate.
3. No separate Cartage shall be paid for any material.
4. No Escalation on any material shall be paid separately.
5. Taxes will be deducted as prescribed by the Government time to time from your payments.

You are, therefore, directed to please attend the office of the undersigned within Seven (07) days for executing the agreement duly adhesive stamped for completing the other formalities to start the work at site and complete the work within Six (06) Months; according to drawing, design & specifications under the Supervision of undersigned.

The completion time period shall be reckoned from the actual date of start of the work.


Engr. Abdul Wahed Mangi,
Executive Engineer

Copy forwarded with compliments to:

- Vice Chancellor/Project Director ADP Scheme # 462 (2015-16), SMBBMU Larkana.
- Director Technical, SMBBMU Larkana.
- Director (A&F), Sindh Public Procurement Regulatory Authority (SPPRA), Karachi.
- Divisional Accounts Officer ADP Scheme#462(2015-16) @ SMBBMU Larkana.
- Assistant Engineer (Electrical), SMBBMU Larkana.



SHAHEED MOHTARMA
BENAZIR BHUTTO
MEDICAL UNIVERSITY LARKANA
Office of the Executive Engineer

Phone: +92-74-9410911, Fax: +92-74-475234, www.smbbmu.edu.pk.

No. SMBBMU/XEN/ADP/2016/162

Dated: 31st May, 2016

M/s. OM Parkash M. Kundnani
Government Contractor (Civil & Electrical)
Larkana

WORK ORDER

SUBJECT:- RENOVATION & REHABILITATION (ELECTRIC WORKS) OF RESIDENTIAL COLONY: "D" TYPE QUARTERS OF OLD CMC STAFF COLONY & TYPE G, II, I QUARTERS OF BAND COLONY AT CMC LARKANA.

Ref: Your item/Percentage Rate Tender, Dated: 21-04-2016.

Your rates quoted on above date as mentioned bellow have been accepted for above subjected work by University Authorities being lowest in competition. Total Cost of tender Rs. 6,979,700.00.

(i) Schedule of Rates for Electrical Works (Composite) 2012
@ 0.20 % Above (Zero point two zero Percent)

(ii) Non-Schedule Items Rs. 478,160/-

It may please be noted that :

1. The work should be carried out according to Specification/Technical Sanction.
2. Material should be collected from approved quarries as mentioned in the estimate.
3. No separate Cartage shall be paid for any material.
4. No Escalation on any material shall be paid separately.
5. Taxes will be deducted as prescribed by the Government time to time from your payments.

You are, therefore, directed to please attend the office of the undersigned within Seven (07) days for executing the agreement duly adhesive stamped for completing the other formalities to start the work at site and complete the work within Twelve (12) Months; according to drawing, design & specifications under the Supervision of undersigned.

The completion time period shall be reckoned from the actual date of start of the work.


Engr. Abdul Waheed Mangi
Executive Engineer

Copy forwarded with compliments to:

- Vice Chancellor/Project Director ADP Scheme # 462 (2015-16), SMBBMU Larkana.
- Director Technical, SMBBMU Larkana.
- Director (A&F), Sindh Public Procurement Regulatory Authority (SPPRA), Karachi.
- Divisional Accounts Officer ADP Scheme#462(2015-16) @ SMBBMU Larkana.
- Assistant Engineer (Electrical), SMBBMU Larkana.



SHAHIED MOHTARMA
BENAZIR BHUTTO

MEDICAL UNIVERSITY LARKANA

Office of the Executive Engineer

Phone: +92-74-9410911, Fax: +92-74-475234, www.smbbmu.edu.pk.

No. SMBBMU/XEN/ADP/2016/161

Dated: 31st May, 2016

"SAY NO TO CORRUPTION"

M/s. OM Parkash M. Kundnani
Government Contractor (Civil & Electrical)
Larkana

WORK ORDER

SUBJECT: - **RENOVATION & REHABILITATION (ELECTRIC WORKS) OF RESIDENTIAL COLONY: TYPE-III BUNGALOWS AND TYPE A, B, C QUARTERS OF NEW CMC STAFF COLONY LARKANA.**

Ref: Your item/Percentage Rate Tender, Dated: 21-04-2016.

Your rates quoted on above date as mentioned bellow have been accepted for above subjected work by University Authorities being lowest in competition. Total Cost of tender Rs. 16,520,120.00.

- (i) Schedule of Rates for Electrical Works (Composite) 2012
@ 0.20 % Above (Zero point two zero percent)
- (ii) Non-Schedule Items Rs. 1,460,055/-

It may please be noted that :

1. The work should be carried out according to Specification/Technical Sanction.
2. Material should be collected from approved quarries as mentioned in the estimate.
3. No separate Cartage shall be paid for any material.
4. No Escalation on any material shall be paid separately.
5. Taxes will be deducted as prescribed by the Government time to time from your payments.

You are, therefore, directed to please attend the office of the undersigned within Seven (07) days for executing the agreement duly adhesive stamped for completing the other formalities to start the work at site and complete the work within Twelve (12) Months: according to drawing, design & specifications under the Supervision of undersigned.

The completion time period shall be reckoned from the actual date of start of the work.


Engr. Abdul Waheed Mangi
Executive Engineer

Copy forwarded with compliments to:

- Vice Chancellor/Project Director ADP Scheme # 462 (2015-16), SMBBMU Larkana.
- Director Technical, SMBBMU Larkana.
- Director (A&F), Sindh Public Procurement Regulatory Authority (SPPRA), Karachi.
- Divisional Accounts Officer ADP Scheme#462(2015-16) @ SMBBMU Larkana.
- Assistant Engineer (Electrical), SMBBMU Larkana.



SHAHEED MOHTARMA
BENAZIR BHUTTO
MEDICAL UNIVERSITY LARKANA
Office of the Executive Engineer

Phone: +92-74-9410911, Fax: +92-74-475234, www.smbbm.edu.pk.

No. SMBBMU/XEN/ADP/2016/253

Dated: 31st August, 2016

M/s. KAYBEE CONSTRUCTORS

Karachi

WORK ORDER

SUBJECT: - **RENOVATION & REHABILITATION (ELECTRIC WORKS) OF
HOSTEL NO. 01 & 04 AT CMC LARKANA**

Ref: Your item/Percentage Rate Tender, Dated: 24-06-2016.

Your rates quoted on above date as mentioned bellow have been accepted for above subjected work by University Authorities being lowest in competition. Total Cost of tender Rs. 6,469,500.00.

(i) Schedule of Rates for Electrical Works (Composite) 2012

@ Par

(ii) Non-Schedule Items


Rs. 1,277,174/-

It may please be noted that :

1. The work should be carried out according to Specification/Technical Sanction.
2. Material should be collected from approved quarries as mentioned in the estimate.
3. No separate Cartage shall be paid for any material.
4. No Escalation on any material shall be paid separately.
5. Taxes will be deducted as prescribed by the Government time to time from your payments.

You are, therefore, directed to please attend the office of the undersigned within Seven (07) days for executing the agreement duly adhesive stamped for completing the other formalities to start the work at site and complete the work within Six (06) Months; according to drawing, design & specifications under the Supervision of undersigned.

The completion time period shall be reckoned from the actual date of start of the work.


Engr. Abdul Waheed Mangi
Executive Engineer

Copy forwarded with compliments to:

- Vice Chancellor/Project Director ADP Scheme # 462 (2015-16), SMBBMU Larkana.
- Director Technical, SMBBMU Larkana.
- Director (A&F), Sindh Public Procurement Regulatory Authority (SPPRA), Karachi.
- Divisional Accounts Officer ADP Scheme#462(2015-16) @ SMBBMU Larkana.
- Assistant Engineer (Electrical), SMBBMU Larkana.



SHAHEED MOHTARMA
BENAZIR BHUTTO
MEDICAL UNIVERSITY LARKANA
Office of the Executive Engineer

Phone: +92-74-9410911, Fax: +92-74-475234, www.smbbmu.edu.pk

No. SMBBMU/XEN/ADP/2016/284

Dated: 31st August, 2016

M/s. KAYBEE CONSTRUCTORS
Karachi

WORK ORDER

SUBJECT: - **RENOVATION & REHABILITATION (ELECTRIC WORKS) OF HOSTEL NO. 05 & 06 AT CMC LARKANA.**

Ref: Your item/Percentage Rate Tender, Dated: 24-06-2016.

Your rates quoted on above date as mentioned bellow have been accepted for above subjected work by University Authorities being lowest in competition. Total Cost of tender Rs. 4,236,520.00.

(i) Schedule of Rates for Electrical Works (Composite) 2012
@ Par


(ii) Non-Schedule Items Rs. 990,184/-

It may please be noted that :

1. The work should be carried out according to Specification/Technical Sanction.
2. Material should be collected from approved quarries as mentioned in the estimate.
3. No separate Cartage shall be paid for any material.
4. No Escalation on any material shall be paid separately.
5. Taxes will be deducted as prescribed by the Government time to time from your payments.

You are, therefore, directed to please attend the office of the undersigned within Seven (07) days for executing the agreement duly adhesive stamped for completing the other formalities to start the work at site and complete the work within Six (06) Months; according to drawing, design & specifications under the Supervision of undersigned.

The completion time period shall be reckoned from the actual date of start of the work.


Engr. Abdul Waheed Mungji
Executive Engineer

Copy forwarded with compliments to:

- Vice Chancellor/Project Director ADP Scheme # 462 (2015-16), SMBBMU Larkana.
- Director Technical, SMBBMU Larkana.
- Director (A&F), Sindh Public Procurement Regulatory Authority (SPPRA), Karachi.
- Divisional Accounts Officer ADP Scheme#462(2015-16) @ SMBBMU Larkana.
- Assistant Engineer (Electrical), SMBBMU Larkana.



SHAHEED MOHTARMA
BENAZIR BHUTTO
MEDICAL UNIVERSITY LARKANA
Office of the Executive Engineer

Phone: +92-74-9410911, Fax: +92-74-475234, www.smbbmu.edu.pk

No. SMBBMU/XEN/ADP/2016/281

Dated: 31st August, 2016

"SAY NO TO CORRUPTION"

M/s. OM Parkash M. Kundnani
Government Contractor (Civil & Electrical)
Larkana

WORK ORDER

SUBJECT: - **RENOVATION & REHABILITATION (ELECTRIC WORKS) OF
MARVI HOSTEL AT CMC LARKANA.**

Ref: Your item/Percentage Rate Tender, Dated: 24-06-2016.

Your rates quoted on above date as mentioned bellow have been accepted for above subjected work by University Authorities being lowest in competition. Total Cost of tender Rs. 4,581,765.00.

- (i) **Schedule of Rates for Electrical Works (Composite) 2012**
@ 0.25 % Below (Zero point two five percent)
- (ii) **Non-Schedule Items** Rs. 694,250/-

It may please be noted that :

1. The work should be carried out according to Specification/Technical Sanction.
2. Material should be collected from approved quarries as mentioned in the estimate.
3. No separate Cartage shall be paid for any material.
4. No Escalation on any material shall be paid separately.
5. Taxes will be deducted as prescribed by the Government time to time from your payments.

You are, therefore, directed to please attend the office of the undersigned within Seven (07) days for executing the agreement duly adhesive stamped for completing the other formalities to start the work at site and complete the work within Twelve (12) Months; according to drawing, design & specifications under the Supervision of undersigned.

The completion time period shall be reckoned from the actual date of start of the work.


Engr. Abdul Waheed Mangi
Executive Engineer

Copy forwarded with compliments to:

- Vice Chancellor/Project Director ADP Scheme # 462 (2015-16), SMBBMU Larkana.
- Director Technical, SMBBMU Larkana.
- Director (A&F), Sindh Public Procurement Regulatory Authority (SPPRA), Karachi.
- Divisional Accounts Officer ADP Scheme#462(2015-16) @ SMBBMU Larkana.
- Assistant Engineer (Electrical), SMBBMU Larkana.


31/08/2016



SHAHEED MOHTARMA
BENAZIR BHUTTO
MEDICAL UNIVERSITY LARKANA
Office of the Executive Engineer

Phone: +92-74-9410911, Fax: +92-74-475234, www.smbbmu.edu.pk.

No. SMBBMU/XEN/ADP/2016/282

Dated: 31st August, 2016

"SAY NO TO CORRUPTION"

M/s. OM Parkash M. Kundnani
Government Contractor (Civil & Electrical)
Larkana

WORK ORDER

SUBJECT: - **RENOVATION & REHABILITATION (ELECTRIC WORKS) OF
HOSTEL NO. 03 AT CMC LARKANA.**

Ref: Your item/Percentage Rate Tender, Dated: 24-06-2016.

Your rates quoted on above date as mentioned bellow have been accepted for above subjected work by University Authorities being lowest in competition. Total Cost of tender **Rs. 2,817,000.00.**

(i) **Schedule of Rates for Electrical Works (Composite) 2012**
@ Par


(ii) **Non-Schedule Items** **Rs. 417,841/-**

It may please be noted that :

1. The work should be carried out according to Specification/Technical Sanction.
2. Material should be collected from approved quarries as mentioned in the estimate.
3. No separate Cartage shall be paid for any material.
4. No Escalation on any material shall be paid separately.
5. Taxes will be deducted as prescribed by the Government time to time from your payments.

You are, therefore, directed to please attend the office of the undersigned within Seven (07) days for executing the agreement duly adhesive stamped for completing the other formalities to start the work at site and complete the work within Six (06) Months; according to drawing, design & specifications under the Supervision of undersigned.

The completion time period shall be reckoned from the actual date of start of the work.


Engr. Abdul Waheed Mangi
Executive Engineer

Copy forwarded with compliments to:

- Vice Chancellor/Project Director ADP Scheme # 462 (2015-16). SMBBMU Larkana.
- Director Technical, SMBBMU Larkana.
- Director (A&F), Sindh Public Procurement Regulatory Authority (SPPRA), Karachi.
- Divisional Accounts Officer ADP Scheme#462(2015-16) @ SMBBMU Larkana.
- Assistant Engineer (Electrical), SMBBMU Larkana.


27/08/2016



Sunday March 20, 2016

Pakistan OBSERVER

Govt speedily promoting education

STALKOT Federal Ministry of Planning and Development opportunities for male and female students by...

He said the PMEN government was striving to curb ill-effects of ignorance through spreading light of knowledge and education in each corner of the government by promoting public-private partnership in the education sector.

He said this while addressing the participants of a prize distribution ceremony held at Govt Muslim Postgraduate College for Women Rawalpindi here. He distributed stipends among the brilliant and deserving students under the Punjab Education Empowerment Fund.

It was a liberal approach of the government to focus on character building of students and stressed upon the need of bringing about a change in our social attitude towards the promotion of quality education for all.

He said students were the future of the country and all of us should secure their educational future by ensuring their easy access to quality education.

He also stressed collective efforts for promotion of education to enhance the literacy rate. He said there was an immediate need to root out illiteracy at grass roots level by bringing radical changes in every sphere of life.

MPA Khawaja Wasim Butt Deputy Director College National Marat Ali Gondal, Chief Principals Bahawalpur and senior officials of Punjab Education Foundation (PEF) were also present. APP

Khattak wants full utilization of electricity quota to rid KP of loadshedding

STAFF REPORTER PESHAWAR The Chief Minister Khattak has asked PESCO authorities to ensure full utilization of the electricity quota of the province and control load shedding in the province to provide relief to the people.

He said while attending a briefing on electricity utilization and other problems in PESCO headquarters in Peshawar.

Chief Minister asked PESCO authorities to take action against PESCO staff involved in irregularities.

The CM also directed to formulate committees on district level to check irregularities in power distribution and speed up recovery system.

He also advised to launch a joint awareness campaign by PESCO and provincial government for judicious utilization of electricity. The

Chief Minister asked PESCO authorities to take action against PESCO staff involved in irregularities. On this occasion a school was framed for electricity load shedding.

It was decided that there would be no loadshedding in circles where recovery ratio was more than 70%.

PESCO authorities agreed on installing monitoring system showing real time generation and utilization of electricity in provincial secretary for energy office to share data with KP government.

The CM was told that upon trading system was being adopted to remove irregularities and delay in repair of the out of the order transformers.

The Chief Minister of detail existing long bound necessary delay in electrification of various areas of the province. Holding of a high level meeting in this regard soon was also decided.

The Chief Minister was told that plan was made to solve low voltage problem in the province.

Senate Secretariat
SHORT TENDER NOTICE
Tender notices are invited from eligible firms for the supply of 47 digital sports tables and modern gym for the Senate Secretariat, Islamabad. For full details and terms of reference, please visit the website...

INTERNATIONAL ISLAMIC UNIVERSITY, ISLAMABAD
TENDER NOTICE
The International Islamic University, Islamabad is inviting tenders for the supply of books and journals for its library. For details, visit the website...

Minister to inspect educational institutes' security
MULTAN Provincial Minister for Zakat and Ushr, Nadeem Khan will visit different educational institutes over Friday and Saturday to check security measures. According to the education department sources, heads of educational institutes in the district have been ordered to take special discussions...

LAHORE COLLEGE FOR WOMEN UNIVERSITY (LCWU)
HEC Faculty Development Program
International Ph.D Partial Scholarships
Applications are invited from Pakistani female nationals for the award of Ph.D. scholarships...

OFFICE OF THE EXECUTIVE ENGINEER (ENGINEERING WING)
NOTICE INVITING TENDERS
All interested Contractors firms parties meeting eligibility criteria are hereby notified with Public Board of Revenue (PBR) for the purchase of...

Name of Work	Tender No.	Estimated Cost (M)	Earned Money	Completion Time
Construction of 2500sqm... Islamabad	2500	15.00	10.00	12 Months
Renovation & Rehabilitation... Islamabad	2501	10.44	5%	12 Months
Renovation & Rehabilitation... Islamabad	2502	6.68	5%	12 Months
Renovation & Rehabilitation... Islamabad	2503	4.54	5%	12 Months

47 suspects arrested in Peshawar, Lahore
PESHAWAR & LAHORE As many as 47 suspects including Afghan nationals are apprehended during police search operations in Lahore and Peshawar on Saturday. According to police sources, on a tip off received from intelligence agencies Peshawar police started door to door search operation in Hazratnagar area where at least 29 suspects including four Afghan citizens were arrested over non-compliance of legal documents. Police said that drugs were also recovered from arrested suspects and investigations from them was underway. Meanwhile, at least 18 suspects were detained on non-compliance of legal documents during police search operations in different areas of Lahore. Police sources said that the operations were conducted in Khyber Block of Allama Iqbal Town and adjoining areas during which legal documents were checked from people. Police said that the documents and material seized from suspects are being checked through biometric system. **Two abductors,**



OFFICE OF THE EXECUTIVE ENGINEER
(ENGINEERING WING)

No. SMBBMU/XEN/ADP/2016/70

Dated: 17th March, 2016

"SAY NO TO CORRUPTION"

NOTICE INVITING TENDERS

All the interested Contractors / firms / parties meeting eligibility criteria, viz. having registration with Federal Board of Revenue (FBR) for Income Tax, Sales Tax in case of procurement of goods, registration with the Sindh Revenue Board in case of procurement of works and services and registration with Pakistan Engineering Council as the case may be and are not black listed in any procuring agency or authority, are invited to participate in sealed percentage / item rate tender for the following works:

S. #	Name of Work	Tender Fee	Estimated Cost (M)	Earnest Money	Completion Time
1	Renovation & Rehabilitation (Electric Works) of Hostel# 02 at CMC Larkana	3,000/-	7.012	5%	12 Months
2	Renovation & Rehabilitation (Electric Works) of Residential Colony: Type III Bungalows & Type A, B, C Quarters of new CMC Staff colony Larkana.	3,000/-	16.442	5%	12 Months
3	Renovation & Rehabilitation (Electric Works) of Residential Colony: Type "D" Quarters of old CMC Staff Colony & Type G, H, I Quarters of band colony at CMC Larkana.	3,000/-	6.905	5%	12 Months
4	Renovation & Rehabilitation (Electric Works) of Pathology, Pharmacology, Forensic Medicine Departments, Histopathology Department & 4 th Year Lecture Hall at CMC Larkana.	3,000/-	9.020	5%	06 Months

The terms and conditions are given as under:-

01. The tender documents can be obtained from the office of Executive Engineer or can be downloaded from SPPRA website i.e. www.pprasindh.gov.pk and University website www.smbbmu.edu.pk on the payment noted above (non-refundable) from 23-03-2016 to 06-04-2016 on any working day. The sealed tender on prescribed proforma along with 5% earnest money of total bid in the form of Pay Order in favor of the Executive Engineer, SMBBMU Larkana shall be submitted by 07-04-2016 up to 11.00 (A.M) and same will be opened on the same day @ 11.30 A.M in respective office, in presence of the Contractors / Suppliers / representatives, who so ever will be present at that time. In case of any unforeseen situation resulting in closure of office on the date of opening or if Government declares Holiday the tender shall be submitted / opened on the next working day at the same time & venue. Any Conditional or un-accompanied of the earnest money, tender will not be considered in the competition.
02. The Bidders shall have PEC Registration in Category C-5 & above for Electric works & License of Regional Electrical Inspector, Water & Power Department, Govt. of Sindh.



03. The Method of Procurement is Single Stage Two Envelopes.

- (a) Bid shall comprise a single package containing two separate envelopes. Each envelope shall contain separately the financial proposal and the technical proposal.
- (b) Envelopes shall be marked as "FINANCIAL PROPOSAL" and "TECHNICAL PROPOSAL" in bold and legible letters to avoid confusion
- (c) Initially, only the envelope marked "TECHNICAL PROPOSAL" shall be opened.
- (d) Envelope marked as "FINANCIAL PROPOSAL" shall be retained in the custody of the procuring agency without being opened.
- (e) Procuring agency shall evaluate the technical proposal in a manner prescribed in advance, without reference to the price and reject any proposal which does not conform the specified requirements.
- (f) No amendments in the technical proposal shall be permitted during the technical evaluation.
- (g) Financial proposals of technically qualified bids shall be opened publically at a time, date and venue announced and communicated to the bidders in advance.
- (h) Financial proposal of bids found technically non- responsive shall be returned un-opened to the respective bidders; and
- (i) The bids found to be lowest evaluated or best evaluated bid shall be accepted.


The Procuring Agency reserves the right to reject any or all bids subject to relevant provisions of SPP Rules, 2010 and may cancel the bidding process at any time prior to the acceptance of a bid or proposal under Rule-25" of said Rules.

Executive Engineer

SMBB Medical University Larkana


Phone No. 074-9410911 Fax: 074-475234


Email: engineer@smbbmdu.edu.pk





Evaluation Criteria (Technical)

Description	Distribution of Marks	M/s. Kashif Constructors	M/s. KAYBEE Constructors	M/s. OM Parkash M.Kundani
Standing of Firm				
Valid Registration with PEC in Category C-5 or Above	Mandatory	Yes (C2-01525)	Yes (CB-00199)	Yes
Valid Registration with Regional Electrical Inspector GoS. (Larkana Region)	Mandatory	NO	NO	Yes
Income Tax Certificate No. (NTN)	Mandatory	Yes (2670084-7)	Yes (3126695-9)	Yes (1135315-5)
Valid Registration of Sindh Board of Revenue	Mandatory	Yes	Yes (S0999763-6)	Yes (S1135315-5)
No Involvement in Litigation/ Black listing	Mandatory	Yes	Yes	Yes
Period Since Firm/Contractor is in Construction Business	10			
Upto 5 Years	5			
Upto 10 Years	8	8		
Above 10 Years	10		10	10
Office Facilities	5			
in Pakistan	5	5	5	5
Principal Technical Personnel & Their Qualification & Experience	15			
BE (Electrical) with 10 Years Experience (01 No.)	10	10	10	10
BE (Electrical) with 05 Years Experience (01 No.)	5	5	5	5
List of Other Technical Personnel & Their Qualification & Experience	20			
Site Supervisor- Diploma with 05 years experience (02 Electrical)	10	10	10	5
Material/ Electrical Inspector (05 Years Experience)	5	0		0
Electricians 05 Year Experience (05 Nos.)	5	2	5	2
List of Tools & Equipments	6			
Maggar (01 No.)	1	1	1	1
Complete Electrical Tool Kit (05 Sets)	1	1	1	1
Power Generator 5KVA (02 Nos.)	1	1	1	1
Light Duty Drill Machines (03 Nos.)	1	1	1	1
Heavy Duty Drill Machines (01 No.)	1	1	1	1
Lugs Pressing Machine (01 No.)	1	1	1	1
List of Electrical works of similar nature completed in last 05 Years (05 for each)	15	15	12	6
List of Electrical works of similar nature in Hand (02 No. for each work)	10	0	10	10
Bankers Certificate showing credit worthiness of the Firm	5	5		
Less than 15% of Category Cost (30.00 Million)	2	2	2	2
16-30% of Category Cost (30.00 Million)	3			
More than 50% of Category Cost (30.00 Million)	5			
Satisfactory report from Organization where earlier works are carried out	5	2		2
Income Tax Return of last 03 Years	5	5	5	5
Registration/PreQualification with Other Organizations	4	2	2	2
Total Marks	100			
Marks Obtained		77	82	70
Remarks (Qualified/ Disqualified)		Disqualified	Disqualified	Qualified


Engr. Abdul Waheed Managi
 Executiver Engineer
 SMBBMU Larkana
 (Member)


Mr. Noorulah Malik
 Director P&D
 SMBBMU Larkana
 (Member)


Engr. Khalid Ahmed Shaikh
 Executive Engineer
 Eduction Works Department,
 Larkana (Member)


Mr. Rafique Ahmed Malik
 Divisional Accounts Officer,
 Accountant General Sindh
 (Member)


Engr. Saghir Ahmed Memon
 Director Technical,
 SMBBMU Larkana
 (Convener)

Method and procedure of procurement: NIT through Open Tenders under "Single Stage Two Envelope Procedure" for the Project ADP Scheme#462 titled, "Renovation & Rehabilitation of Chandka Medical College and Construction of New Noori Girls Hostel of Shaheed Mohtarma Benazir Bhutto Medical University Larkana".

MINUTES OF TECHNICAL BID OPENING MEETING

A meeting of the Procurement Committee of SMBB Medical University Larkana was held on 7th April, 2016 for opening the Technical Bids received in respect of above works till the deadline of submission. The meeting was attended by all members of the Procurement Committee and the representative of bidders. (Attendance sheet is enclosed).

Bids issued and received for each works are mentioned below:


S. No	Name of work	Bids Issued	Bids Received	Remarks
1	Renovation & Rehabilitation (Electric Works) of Hostel No. 02 at CMC Larkana	1- M s. OM Parkash M. Kundnani Larkana 2- M s. Kashif Constructors Khairpur Mir's. 3- KAYBEE Constructors 4- Saif Enterprises Shikarpur.	1- M s. OM Parkash M. Kundnani 2- M s. Kashif Constructors Khairpur Mir's. 3- KAYBEE Constructors 4- Saif Enterprises Shikarpur.	
2	Renovation & Rehabilitation (Electric Works) of Residential Colony Type III Bungalows & Type A, B, C Quarters of new CMC Staff Colony Larkana.	1- M s. OM Parkash M. Kundnani Larkana 2- M s. Kashif Constructors Khairpur Mir's 3- KAYBEE Constructors	1- M s. OM Parkash M. Kundnani Larkana 2- M s. Kashif Constructors Khairpur Mir's 3- KAYBEE Constructors	
3	Renovation & Rehabilitation (Electric Works) of Residential Colony: Type "D" Quarters of old CMC Staff colony & Type G, H, I Quarters of band Colony at CMC Larkana.	1- M's. OM Parkash M. Kundnani Larkana 2- M s. Kashif Constructors Khairpur Mir's 3- KAYBEE Constructors	1- M's. OM Parkash M. Kundnani Larkana 2- M s. Kashif Constructors Khairpur Mir's 3- KAYBEE Constructors	
4	Renovation & Rehabilitation (Electric Works) of Pathology, Pharmacology, Forensic Medicine Departments, Histopathology Department & 1 st Year Lecture Hall at CMC Larkana.	1- M s. OM Parkash M. Kundnani Larkana 2- M s. Kashif Constructors Khairpur Mir's 3- KAYBEE Constructors	1- M s. OM Parkash M. Kundnani Larkana 2- M s. Kashif Constructors Khairpur Mir's 3- KAYBEE Constructors	


The bids were opened at 11:30 AM in the presence of the above mentioned participants and sealed envelopes were displayed to everyone by announcing the name of the Firm/ company.


The Technical Bid submitted by "M/s. Saif Enterprises Shikarpur" was decided to *disqualify* during the Opening Process as "*The envelope marked as TECHNICAL PROPOSAL carried FINANCIAL PROPOSAL inside the envelope*".


The committee will examine rest of (03) Technical Bids as per Qualification Eligibility criteria provided in the bidding documents, and will invite the successful bidders for opening the Financial Proposals.


The meeting ended with the note of thanks to and from the chair.


Engr. Abdul Waheed Mansi
Executive Engineer
SMBBMU Larkana


Mr. Noorullah Malik
Director P&D
SMBBMU, Larkana


Engr. Khalid Ahmed Shaikh
Executive Engineer
Education Works Division
Larkana


Rafiq Ahmed Malik
Divisional Accounts Officer
Accountant General Sindh


Sagheer Ahmed Memon
Director (Technical)
SMBBMU, Larkana.



SHAHEED MOHTARMA
BENAZIR BHUTTO
MEDICAL UNIVERSITY LARKANA
Office of the Executive Engineer

Phone: +92-74-9410911, Fax: +92-74-475234, www.smbbmu.edu.pk.

No. SMBBMU/XEN/ADP/2016/

Dated: 19th May, 2016

"SAY NO TO CORRUPTION"


Director (A&F),
Sindh Public Procurement Regulatory Authority
(SPPRA), Services General Administration &
Coordination Department, Government of Sindh,
Barrack No. 8, Sindh Secretariat No.04-A, Court Road,
KARACHI
Ph. No. 021-9205356-69.

Subject: **MINUTES OF MEETING FOR THE "RENOVATION & REHABILITATION (ELECTRIC WORKS) OF PATHOLOGY, PHARMACOLOGY, FORENSIC MEDICINE DEPARTMENTS, HISTO PATHOLOGY DEPARTMENT & 4TH YEAR LECTURE HALL AT CMC LARKANA".**

SPPRA SERIAL NO.27069, DATED: 21-03-2016.

Dear Sir,

Enclosed please find herewith Minutes of Meeting furnished in accordance with the *Rule 41(9) of SPP Rules 2010* in respect of work mentioned under caption, for information and record.


Engr. Abdul Waheed Mangi
Executive Engineer
SMBB Medical University Larkana

Copy forwarded with Compliments to:

- The Director Technical, SMBBMU Larkana.
- Divisional Accounts Officer ADP Scheme @ SMBBMU Larkana.
- The Web Master, SMBBMU Larkana. (for up-loading on Web-Site).
- The PS to the Vice Chancellor, SMBBMU Larkana.


ATTENDANCE SHEET


(OPENING OF FINANCIAL PROPOSAL)

Name of Scheme: ADP Scheme #462 titled, "Renovation & Rehabilitation of Chandka Medical College and Construction of New Noori Girls Hostel Shaheed Mohtrama Benazir Bhutto Medical University Larkana".

Name of work: Renovation & Rehabilitation (Electric Works) of Pathology, Pharmacology, Forensic Medicine Department, Histopathology Department & 4th Year Lecture Hall at CMC Larkana.

Date of Tender Opening: Thursday 21-04-2016 @ 12:30 Noon.

S.No	Name of Company	Estimated Amount (Rs.) Million	Bid Amount (Rs.)	Signature of Rep:
1	Om Poo Lash Muzdani	9.020	90006742	
2				
3				
4				
5				
6				


Executive Engineer
SMBBMU Larkana
Member


Director P&D
SMBBMU Larkana
Member


Executive Engineer
Education Works Department
Larkana Member


Divisional Accounts Officer
ADP Scheme SMBBMU
Larkana Member


Director Technical
SMBBMU Larkana
Convener

Name of Work: RENOVATION & REHABILITATION (ELECTRIC WORKS) OF PATHOLOGY, PHARMACOLOGY, FORENSIC MEDICINE DEPARTMENTS, HISTO PATHOLOGY DEPARTMENT & 4TH YEAR LECTURE HALL AT CMC LARKANA.

MINUTES OF MEETING:

A meeting for opening of Tenders (FINANCIAL PROPOSALS) for the Electric works "RENOVATION & REHABILITATION (ELECTRIC WORKS) OF PATHOLOGY, PHARMACOLOGY, FORENSIC MEDICINE DEPARTMENTS, HISTO PATHOLOGY DEPARTMENT & 4TH YEAR LECTURE HALL AT CMC LARKANA", was held on 21-04-2016 at 12:30 P.M the Office of the Executive Engineer, SMBB Medical University, Larkana. The following members of tender Opening Committee were present.

- | | |
|--|------------------|
| 3. Engr. Saghir Ahmed Memon,
Director Technical, SMBBMU, Larkana | Member/ Convener |
| 4. Engr. Abdul Waheed Mangi,
Executive Engineer, SMMBMU, Larkana | Member |
| 3. Mr. Noorullah Malik
Director (P&D)
SMBBMU, Larkana. | Member |
| 4. Engr. Khalil Ahmed Shaikh
Executive Engineer,
Education Works Department, Larkana | Member |
| 5. Mr. Rafique Ahmed Malik
Divisional Accounts Officer,
Accountant General Sindh | Member |

The Executive Engineer briefed the Committee members that the sealed Tenders through Open Tendering Process (Single Stage Two Envelope) were invited as per SPP Rules 2010 for the said work vide letter No. SMBBMU/XEN/ADP/2016/70, Dated: 17th March, 2016. He further briefed that the estimated cost of tender was **Rs.9.020 (M)** and Purchasing Date starting from 23-03-2016 to 06-04-2016. Submission Date on 07-04-2016 up to 11:00 AM, whereas, Opening Date of the tender was same i.e. 07-04-2016 @ 11:30 A.M. The Executive Engineer further briefed that Three (03) bidders were purchased the Bidding Documents and (03) bidders were submitted the same in-time. All the (03) were brought forward for TECHNICAL EVALUATION where by (02) stood Disqualified as did not possess Registration with Regional Electrical Inspector (Larkana Region) while (01) stood Qualified in Evaluation Criteria whereby Disqualified Firms are informed to collect their Sealed FINANCIAL PROPOSALS from Office of the XEN, SMBBMU Larkana. Then the Qualified Contractor was called in the Office of the Executive Engineer, so that bidding documents (FINANCIAL PROPOSALS) can be opened in his presence before Tender Opening Committee under Rule-41 of SPP Rules 2010. Following Contractor(s) took part in the bidding process as under:

1. OM Parkash M. Kundnani Lrkana


Copy of Attendance Sheet attached.


The Committee started the proceedings of opening of FINANCIAL PROPOSAL in-front of aforementioned bidder and read aloud the name of bidder by opening respective bids and also read aloud bid amount and other details as depicted under:


#.	Name of Firm or Bidder	Estimated Cost in Rs.	Contractor quoted bid amount in Rs.	Mathematically Corrected bid amount in Rs.	% above/ Below the Estimated Cost
1.	M/s OM Parkash M. Kundnani	Rs.9,020,249.00	Rs. 9,000,670 .00	Rs.9,003,305.00	0.18% Below


After detail discussion & deliberation, the Committee recommended to award the Tendered work for "RENOVATION & REHABILITATION (ELECTRIC WORKS) OF PATHOLOGY, PHARMACOLOGY, FORENSIC MEDICINE DEPARTMENTS, HISTO PATHOLOGY DEPARTMENT & 4TH YEAR LECTURE HALL AT CMC LARKANA" to **M/s OM Parkash M. Kundnani Larkana** at the cost of **Rs.9,003,305 .00**


The meeting ended with the vote of thanks to all members.


Engr. Abdul Waheed Mangi
Executive Engineer
SMBBMU, Larkana


Noorullah Malik
Director (P&D)
SMBBMU, Larkana


Engr. Khalil Ahmed Shaikh
Executive Engineer
Education Works Department,
Larkana



Engr. Saghir Ahmed Memon
Director (Technical)
SMBBMU, Larkana



Rafique Ahmed Malik
Divisional Accounts Officer,
Accountant General Sindh


COMPARATIVE STATEMENT

NAME OF WORK: RENOVATION & REHABILITATION (ELECTRIC WORKS) OF PATHOLOGY, PHARMACOLOGY, FORENSIC MEDICINE DEPARTMENTS, HISTOPATHOLOGY DEPARTMENT & 4TH YEAR LECTURE HALL AT CMC LARKANA.


S.#	NAME OF CONTRACTOR/ FIRM/COMPANY	ESTIMATED COST IN RS.	CONTRACTORS QUOTED BID AMOUNT	MATHEMATICALLY CORRECT BID AMOUNT	% ABOVE/BELOW ESTIMATED COST	RANK
1	M/s. OM Parkash M. Kundnani Larkana		Rs: 9,000,670.00	Rs: 9,003,305.00	0.18% Below	Lowest
2	M/s. KAYBEE CONSTRUCTORS	Rs. 9,020,249.00	Technically Disqualified Firm			
3	M/s. KASHIF CONSTRUCTORS Khairpur Mir's		Technically Disqualified Firm			


Engr. Abdul Waheed Mangi
Executive Engineer
SMBBMU, Larkana


Noorullah Malik
Director (P&D)
SMBBMU, Larkana


Engr. Khairi Ahmed Shaikh
Executive Engineer
Education Works Department, Larkana


Engr. Saghir Ahmed Memnon
Director (Technical)
SMBBMU, Larkana


Rafique Ahmed Malik
Divisional Accounts Officer,
Accountant General Sindh



SHAHEED MOHTARMA
BENAZIR BHUTTO
MEDICAL UNIVERSITY LARKANA
Office of the Executive Engineer

Phone: +92-74-9410911, Fax: +92-74-475234, www.smbbmu.edu.pk

Dated: 19th May, 2016

No. SMBBMU/XEN/ADP/2016/

1. M/s OM Parkash M. Kundnani,
Larkana.

Subject: BID EVALUATION REPORT SHOWING THE RANKING OF BID FOR THE WORK "RENOVATION & REHABILITATION (ELECTRIC WORKS) OF PATHOLOGY, PHARMACOLOGY, FORENSIC MEDICINE DEPARTMENTS, HISTO PATHOLOGY DEPARTMENT & 4TH YEAR LECTURE HALL AT CMC LARKANA".

Ref: SPPRA SERIAL NO.27069, DATED: 21-03-2016.

Gentlemen,

The office of the undersigned has prepared the Bid Evaluation Report as attached showing the ranking of Bid Documents quoted by you for the above subjected works.

This is for your kind information and if any objection by you, please submit your complaint within 07 days, after that it is presumed that you have no any objection and work order issued to the lowest bidder.

Engr. Abdul Waheed Mangi
Executive Engineer

SMBB Medical University Larkana

Copy forwarded with Compliments to:

- The Director Technical, SMBBMU Larkana
- The Divisional Accounts Officer @ SMBBMU Larkana.
- The Director (A&F), Govt. of Sindh, Sindh Public Procurement Regulatory Authority, (SPPRA), Karachi.
(For uploading on SPPRA Web-Site).
- The Web Master, SMBBMU Larkana. (For up-loading on Web-Site).
- The PS to the Vice Chancellor, SMBBMU Larkana.

Bid Evaluation Report


1. Name of Procuring Agency: **Shaheed Mohtarma Benazir Bhutto Medical University, Larkana,**
2. Tender Reference No: **SMBBMU/XEN/ADP/2016/70, Dated: 17-03-2016**
3. Tender Description/Name of work/item: **RENOVATION & REHABILITATION (ELECTRIC WORKS) OF PATHOLOGY, PHARMACOLOGY, FORENSIC MEDICINE DEPARTMENTS, HISTOPATHOLOGY DEPARTMENT & 4TH YEAR LECTURE HALL AT CMC LARKANA**
4. Method of Procurement: **Domestic/ Local (Single Stage Two Envelope).**
5. Tender Published: **SMBBMU Web Site on 18-03-2016 & SPPRA Web Site on 21-03-2016.**
Print & Electronic Media (SPPRA ID No.27069, Dated: 21-03-2016).
6. Total Bid documents Sold:- **03 Nos.**
7. Total Bids Received: **03 Nos.**
8. Technical Bid Opening date: (if applicable) **07/04/2016 (Provide details in separate form)**
9. No. of Bid technically qualified (if applicable): **01 Nos.**
10. Bid(s) Rejected: **02 Nos.**
11. Financial Bid Opening Date: **21-04-2016.**

12. Bid Evaluation Report:


13. Estimated Cost:- Rs: 9,020,249.00


S No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1.	M/s. OM Parkash M. Kundnani Larkana	Rs. 9,003,305.00	1 st	0.18% Below	Acceptable due to ONLY Qualified & Rates quoted are reasonable & workable	
2.	M/s. KASHIF CONSTRUCTORS Khairpur Mir's	Technically Disqualified	Technically Disqualified	Technically Disqualified	Technically Disqualified	
3.	M/s. KAYBEE CONSTRUCTORS	Technically Disqualified	Technically Disqualified	Technically Disqualified	Technically Disqualified	


Signatures of the Members of the Committee.


Engr. Abdul Waheed Mangi
Executive Engineer
SMBBMU, Larkana


Noorullah Malik
Director (P&D)
SMBBMU, Larkana


Engr. Khalil Ahmed Shaikh
Executive Engineer
Education Works Department,
Larkana


Engr. Saghir Ahmed Memon
Director (Technical)
SMBBMU, Larkana



Rafique Ahmed Malik
Divisional Accounts Officer,
Accountant General Sindh


BIDDERS QUALIFICATION REPORT


TENDER NAMELY


**RENOVATION & REHABILITATION (ELECTRIC WORKS) OF PATHOLOGY,
PHARMACOLOGY, FORENSIC MEDICINE DEPARTMENTS, HISTO PATHOLOGY
DEPARTMENT & 4TH YEAR LECTURE HALL AT CMC LARKANA**


1	Name of Procuring Agency	Executive Engineer, SMBBMU, Larkana
2	Tender Reference Number	No. SMBBMU/XEN/ADP/2016/70, Dated: 17-03-2016
3	Method of Procurement	Single Stage- Two Envelope Procedure
4	Name of Firm / Bidder	M/s Om Parkash M. Kundnani, Larkana.
5	Registration with Income Tax Department	Yes
6	Registration with PEC	Yes
7	Bank Statement showing cash balance of 40% of Bid amount.	Yes
8	Tender Fee / Cost of Bidding Document.	Submitted
9	5% Earnest money	Submitted
10	Firm has not been Blacklisted previously by any executing agency.	Not Blacklisted.
11	All documents / information furnished are true & correct.	Yes
12	Compliant / non-compliant.	Compliant


Engr. Aboul Waheed Mangi
Executive Engineer
SMBBMU, Larkana


Noorullah Malik
Director (P&D)
SMBBMU, Larkana


Engr. Khalil Ahmed Shaikh
Executive Engineer
Education Works Department, Larkana


Rafique Ahmed Malik
Divisional Accounts Officer,
Accountant General Sindh


Engr. Saghir Ahmed Memon
Director (Technical)
SMBBMU, Larkana



SHAHEED MOHTARMA
BENAZIR BHUTTO
MEDICAL UNIVERSITY LARKANA
Office of the Executive Engineer

Phone: +92-74-9410911, Fax: +92-74-475234, www.smbbmdu.edu.pk

No. SMBBMU/XEN/ADP/2016/

Dated: 19th May, 2016

"SAY NO TO CORRUPTION"


Director (A&F),
Sindh Public Procurement Regulatory Authority
(SPPRA), Services General Administration &
Coordination Department, Government of Sindh,
Barrack No. 8, Sindh Secretariat No.04-A, Court Road,
KARACHI
Ph. No. 021-9205356-69.

Subject: **MINUTES OF MEETING FOR THE "RENOVATION &
REHABILITATION (ELECTRIC WORKS) OF RESIDENTIAL
COLONY: TYPE III BUNGALOWS & TYPE A, B, C QUARTERS AT
NEW CMC STAFF COLONY LARKANA".**

SPPRA SERIAL NO.27069, DATED: 21-03-2016.

Dear Sir,

Enclosed please find herewith Minutes of Meeting furnished in accordance with the *Rule 41(9) of SPP Rules 2010* in respect of work mentioned under caption, for information and record.


Engr. Abdul Waheed Mangi
Executive Engineer
SMBB Medical University Larkana

Copy forwarded with Complements to:

- The Director Technical, SMBBMU Larkana.
- Divisional Accounts Officer ADP Scheme @ SMBBMU Larkana.
- The Web Master, SMBBMU Larkana. (for up-loading on Web-Site).
- The PS to the Vice Chancellor, SMBBMU Larkana.


ATTENDANCE SHEET


(OPENING OF FINANCIAL PROPOSAL)

Name of Scheme: ADP Scheme #462 titled, "Renovation & Rehabilitation of Chandka Medical College and Construction of New Noori Girls Hostel Shaheed Mohtrama Benazir Bhutto Medical University Larkana".


Name of work: Renovation & Rehabilitation (Electric Works) of Residential Colony: Type-III Bungalows & Type-A, B, C Quarters of New CMC Staff Colony Larkana.

Date of Tender Opening: Thursday 21-04-2016 @ 12:30 Noon.

S.No	Name of Company	Estimated Amount (Rs.) Million	Bid Amount (Rs.)	Signature of Rep:
1	Ompoolesh Mundnai	16.442	=16,520,000/-	
2				
3				
4				
5				
6				
7				


Executive Engineer
SMBBMU Larkana
Member


Director P&D
SMBBMU Larkana
Member


Executive Engineer
Education Works Department
Larkana Member


Divisional Accounts Officer
ADP Scheme SMBBMU
Larkana Member


Director Technical
SMBBMU Larkana
Convener

Name of Work: RENOVATION & REHABILITATION (ELECTRIC WORKS) OF RESIDENTIAL COLONY: TYPE III BUNGALOWS & TYPE A, B & C QUARTERS OF NEW CMC STAFF COLONY LARKANA.

MINUTES OF MEETING:

A meeting for opening of Tenders (FINANCIAL PROPOSALS) for the Electric works "RENOVATION & REHABILITATION (ELECTRIC WORKS) OF RESIDENTIAL COLONY: TYPE III BUNGALOWS & TYPE A, B & C QUARTERS OF NEW CMC STAFF COLONY LARKANA." was held on 21-04-2016 at 12:30 P.M the Office of the Executive Engineer, SMBB Medical University, Larkana. The following members of tender Opening Committee were present.

- | | |
|---|------------------|
| 5. Engr. Saghir Ahmed Memon,
Director Technical, SMBBMU, Larkana | Member/ Convener |
| 6. Engr. Abdul Waheed Mangi,
Executive Engineer, SMBBMU, Larkana | Member |
| 3. Mr. Noorullah Malik
Director (P&D)
SMBBMU, Larkana. | Member |
| Engr. Khalil Ahmed Shaikh
Executive Engineer,
Education Works Department, Larkana | Member |
| 5. Mr. Rafique Ahmed Malik
Divisional Accounts Officer,
Accountant General Sindh | Member |

The Executive Engineer briefed the Committee members that the sealed Tenders through Open Tendering Process (Single Stage Two Envelope) were invited as per SPP Rules 2010 for the said work vide letter No. SMBBMU/XEN/ADP/2016/70, Dated: 17th March, 2016. He further briefed that the estimated cost of tender was **Rs.16.442 (M)** and Purchasing Date starting from 23-03-2016 to 06-04-2016, Submission Date on 07-04-2016 up to 11:00 AM, whereas, Opening Date of the tender was same i.e. 07-04-2016 @ 11:30 A.M. The Executive Engineer further briefed that Three (03) bidders were purchased the Bidding Documents and (03) bidders were submitted the same in-time. All the (03) were brought forward for TECHNICAL EVALUATION where by (02) stood Disqualified as did not possess Registration with Regional Electrical Inspector (Larkana Region) while (01) stood Qualified in Evaluation Criteria whereby Disqualified Firms are informed to collect their Sealed FINANCIAL PROPOSALS from Office of the XEN, SMBBMU Larkana. Then the Qualified Contractor was called to the Office of the Executive Engineer, so that bidding documents (FINANCIAL PROPOSALS) can be opened in his presence before Tender Opening Committee under Rule-41 of SPP Rules 2010. Following Contractor(s) took part in the bidding process as under:

1. OM Parkash M. Kundnani Lrkana


Copy of Attendance Sheet attached.


The Committee started the proceedings of opening of FINANCIAL PROPOSAL in-front of aforementioned bidder and read aloud the name of bidder by opening respective bids and also read aloud bid amount and other details as depicted under:


S#.	Name of Firm or Bidder	Estimated Cost in Rs.	Contractor quoted bid amount in Rs.	Mathematically Corrected bid amount in Rs.	% above/ Below the Estimated Cost
1.	M/s OM Parkash M. Kundnani	Rs.16,442,452.00	Rs.16,520,000.00	Rs. 16,520,120.00	0.472% Above


After detail discussion & deliberation, the Committee recommended to award the Tendered work for "RENOVATION & REHABILITATION (ELECTRIC WORKS) OF RESIDENTIAL COLONY: TYPE III BUNGALOWS & TYPE A, B & C QUARTERS OF NEW CMC STAFF COLONY LARKANA.". Was awarded to **M/s OM Parkash M. Kundnani Larkana** at the cost of **Rs. 16,520,120.00**


The meeting ended with the vote of thanks to all members.


Engr. Abdul Waheed Mangi
 Executive Engineer
 SMBBMU, Larkana


Noorullah Malik
 Director (P&D)
 SMBBMU, Larkana


Engr. Khalil Ahmed Shaikh
 Executive Engineer
 Education Works Department,
 Larkana


Engr. Saghir Ahmed Memon
 Director (Technical)
 SMBBMU, Larkana


Rafique Ahmed Malik
 Divisional Accounts Officer,
 Accountant General Sindh

NAME OF WORK: RENOVATION & I

S.#	NAME OF CONTRACTOR/ FIRM/COMPANY	ESTI
1	M/s. OM Parkash M. Kundnani Larkana	Rs.
2	M/s. KAYBEE CONSTRUCTORS	
3	M/s. KASHIF CONSTRUCTORS Khairpur Mir's	



Engr. Abdul Waheed Mangi
Executive Engineer
SMBBMU, Larkana



Engr. Saghir Ahmed Memon
Director (Technical)
SMBBMU, Larkana



SHAHEED MOHTARMA
BENAZIR BHUTTO
MEDICAL UNIVERSITY LARKANA
Office of the Executive Engineer

Phone: +92-74-9410911, Fax: +92-74-475234, www.smbbmu.edu.pk

Dated: 19th May, 2016

No. SMBBMU/XEN/ADP/2016/

1. M/s OM Parkash M. Kundnani,
Larkana.


Subject: BID EVALUATION REPORT SHOWING THE RANKING OF BID FOR THE WORK "RENOVATION & REHABILITATION (ELECTRIC WORKS) OF RESIDENTIAL COLONY: D TYPE QUARERS OF OLD CMC STAFF COLONY & TYPE G, H, I QUARTERS OF BAND COLONY AT CMC LARKANA".

Ref: SPPRA SERIAL NO.27069, DATED: 21-03-2016.

Gentlemen,

The office of the undersigned has prepared the Bid Evaluation Report as attached showing the ranking of Bid Documents quoted by you for the above subjected works.

This is for your kind information and if any objection by you, please submit your complaint within 07 days, after that it is presumed that you have no any objection and work order issued to the lowest bidder.


Engr. Abdul Waheed Mangi
Executive Engineer
SMBB Medical University Larkana

Copy forwarded with Complements to:

- The Director Technical, SMBBMU Larkana
- The Divisional Accounts Officer @ SMBBMU Larkana.
- The Director (A&F), Govt. of Sindh, Sindh Public Procurement Regulatory Authority, (SPPRA), Karachi.
(For uploading on SPPRA Web-Site).
- The Web Master, SMBBMU Larkana. (For up-loading on Web-Site).
- The PS to the Vice Chancellor, SMBBMU Larkana.

Bid Evaluation Report


1. Name of Procuring Agency: **Shaheed Mohtarma Benazir Bhutto Medical University, Larkana.**
2. Tender Reference No: **SMBBMU/XEN/ADP/2016/70, Dated: 17-03-2016**
3. Tender Description/Name of work/item: **RENOVATION & REHABILITATION (ELECTRIC WORKS) OF RESIDENTIAL COLONY, TYPE- III BUNGALOWS AND TYPE A, B, C QUARTERS OF NEW CMC STAFF COLONY LARKANA.**
4. Method of Procurement: **Domestic/ Local (Single Stage Two Envelope).**
5. Tender Published: **SMBBMU Web Site on 18-03-2016 & SPPRA Web Site on 21-03-2016.**
Print & Electronic Media (SPPRA ID No.27069, Dated: 21-03-2016).
6. Total Bid documents Sold:- **03 Nos.**
7. Total Bids Received: **03 Nos.**
8. Technical Bid Opening date: (if applicable) **07/04/2016 (Provide details in separate form)**
9. No. of Bid technically qualified (if applicable): **01 Nos.**
10. Bid(s) Rejected: **02 Nos.**
11. Financial Bid Opening Date: **21-04-2016.**


12. Bid Evaluation Report:

13. Estimated Cost:- **Rs: 16,442,452.00**


S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1.	M/s. OM PArkash M. Kundnani Larkana	Rs.16,520,120.00	1 st	0.472% Above	Acceptable due to ONLY Qualified & Rates quoted are reasonable & workable	
2.	M/s. KASHIF CONSTRUCTORS Khairpur Mir's	Technically Disqualified	Technically Disqualified	Technically Disqualified	Technically Disqualified	
3.	M/s. KAYBEE CONSTRUCTORS	Technically Disqualified	Technically Disqualified	Technically Disqualified	Technically Disqualified	


Signatures of the Members of the Committee.


Engr. Abdul Waheed Mangi
Executive Engineer
SMBBMU, Larkana


Noorullah Malik
Director (P&D)
SMBBMU, Larkana


Engr. Khalid Ahmed Shaikh
Executive Engineer
Education Works Department,
Larkana


Engr. Saghir Ahmed Memon
Director (Technical)
SMBBMU, Larkana



Rafique Ahmed Malik
Divisional Accounts Officer,
Accountant General Sindh


BIDDERS QUALIFICATION REPORT


TENDER NAMELY


**RENOVATION & REHABILITATION (ELECTRIC WORKS) OF RESIDENTIAL
COLONY: TYPE-III BOUNGALOW & TYPE A, B, C QUARTERS OF NEW CMC STAFF
COLONY LARKANA**


1	Name of Procuring Agency	Executive Engineer, SMBBMU, Larkana
2	Tender Reference Number	No. SMBBMU/XEN/ADP/2016/70, Dated: 17-03-2016
3	Method of Procurement	Single Stage- Two Envelope Procedure
4	Name of Firm / Bidder	M/s Om Parkash M. Kundnani, Larkana.
5	Registration with Income Tax Department	Yes
6	Registration with PEC	Yes
7	Bank Statement showing cash balance of 40% of Bid amount.	Yes
8	Tender Fee / Cost of Bidding Document.	Submitted
9	5% Earnest money	Submitted
10	Firm has not been Blacklisted previously by any executing agency.	Not Blacklisted.
11	All documents / information furnished are true & correct.	Yes
12	Compliant / non-compliant.	Compliant


Engr. Abdul Waheed Mangi
Executive Engineer
SMBBMU, Larkana


Noorullah Malik
Director (P&D)
SMBBMU, Larkana


Engr. Khalil Ahmed Shaikh
Executive Engineer
Irrigation Works Department, Larkana


Rafique Ahmed Malik
Divisional Accounts Officer,
Accountant General Sindh


Engr. Saghir Ahmed Memon
Director (Technical)
SMBBMU, Larkana



SHAHEED MOHTARMA
BENAZIR BHUTTO
MEDICAL UNIVERSITY LARKANA
Office of the Executive Engineer

Phone: +92-74-9410911, Fax: +92-74-475234, www.smbbm.edu.pk,

No. SMBBMU/XEN/ADP/2016/

Dated: 19th May, 2016

"SAY NO TO CORRUPTION"

Director (A&F),
Sindh Public Procurement Regulatory Authority
(SPPRA), Services General Administration &
Coordination Department, Government of Sindh,
Barrack No. 8, Sindh Secretariat No.04-A, Court Road,
KARACHI
Ph. No. 021-9205356-69.

Subject: MINUTES OF MEETING FOR THE "RENOVATION & REHABILITATION (ELECTRIC WORKS) OF RESIDENTIAL COLONY: "D" TYPE QUARTERS OF OLD CMC STAFF COLONY & TYPE G, H, I QUARTERS OF BAND COLONY AT CMC LARKANA".

SPPRA SERIAL NO.27069, DATED: 21-03-2016.

Dear Sir,

Enclosed please find herewith Minutes of Meeting furnished in accordance with the *Rule 41(9) of SPP Rules 2010* in respect of work mentioned under caption, for information and record.


Engr. Abdul Waheed Mang
Executive Engineer
SMBB Medical University Larkana

Copy forwarded with Complements to:

- The Director Technical, SMBBMU Larkana.
- Divisional Accounts Officer ADP Scheme @ SMBBMU Larkana.
- The Web Master, SMBBMU Larkana. (for up-loading on Web-Site).
- The PS to the Vice Chancellor, SMBBMU Larkana.


ATTENDANCE SHEET


(OPENING OF FINANCIAL PROPOSAL)

Name of Scheme: ADP Scheme #462 titled, "Renovation & Rehabilitation of Chandka Medical College and Construction of New Noori Girls Hostel Shaheed Mohtrama Benazir Bhutto Medical University Larkana".


Name of work: Renovation & Rehabilitation (Electric Works) of Residential Colony: Type-"D" Quarters of old CMC Staff Colony & Type-G, H, I Quarters of Band Colony at CMC Larkana.


Date of Tender Opening: Thursday 21-04-2016 @ 12:30 Noon.

S.No	Name of Company	Estimated Amount (Rs.) Million	Bid Amount (Rs.)	Signature of Rep:
1	M. Paragsh Muzdani	6.905	6,979,700/-	
2				
3				
4				
5				
6				


Executive Engineer
SMBBMU Larkana
Member


Director P&D
SMBBMU Larkana
Member


Executive Engineer
Education Works Department
Larkana Member


Divisional Accounts Officer
ADP Scheme SMBBMU
Larkana Member


Director Technical
SMBBMU Larkana
Convener

Name of Work:

RENOVATION & REHABILITATION (ELECTRIC WORKS) OF RESIDENTIAL COLONY: "D TYPE QUARTERS" OF OLD CMC STAFF COLONY & TYPE G, H, I QUARTERS OF BAND COLONY AT CMC LARKANA.

MINUTES OF MEETING:

A meeting for opening of Tenders (FINANCIAL PROPOSALS) for the Electric works "RENOVATION & REHABILITATION (ELECTRIC WORKS) OF RESIDENTIAL COLONY: " D TYPE QUARTERS" OF OLD CMC STAFF COLONY & TYPE G, H, I QUARTERS OF BAND COLONY AT CMC LARKANA was held on 21-04-2016 at 12:30 P.M the Office of the Executive Engineer, SMBB Medical University, Larkana. The following members of tender Opening Committee were present.

- | | |
|--|------------------|
| 2. Engr. Saghir Ahmed Memon,
Director Technical, SMBBMU, Larkana | Member/ Convener |
| 3. Engr. Abdul Waheed Mangi,
Executive Engineer, SMMBMU, Larkana | Member |
| 3. Mr. Noorullah Malik
Director (P&D)
SMBBMU, Larkana. | Member |
| 4. Engr. Khalil Ahmed Shaikh
Executive Engineer,
Education Works Department, Larkana | Member |
| 5. Mr. Rafique Ahmed Malik
Divisional Accounts Officer,
Accountant General Sindh | Member |

The Executive Engineer briefed the Committee members that the sealed Tenders through Open Tendering Process (Single Stage Two Envelope) were invited as per SPP Rules 2010 for the said work vide letter No. SMBBMU/XEN/ADP/2016/70, Dated: 17th March, 2016. He further briefed that the estimated cost of tender was **Rs.6.905 (M)** and Purchasing Date starting from 23-03-2016 to 06-04-2016, Submission Date on 07-04-2016 up to 11:00 AM, whereas, Opening Date of the tender was same i.e. 07-04-2016 @ 11:30 A.M. The Executive Engineer further briefed that Three (03) bidders were purchased the Bidding Documents and (03) bidders were submitted the same in-time. All the (03) were brought forward for TECHNICAL EVALUATION where by (02) stood Disqualified as did not possess Registration with Regional Electrical Inspector (Larkana Region) while (01) stood Qualified in Evaluation Criteria whereby Disqualified Firms are informed to collect their Sealed FINANCIAL PROPOSALS from Office of the XEN, SMBBMU Larkana. Then the Qualified Contractor was called in the Office of the Executive Engineer, so that bidding documents (FINANCIAL PROPOSALS) can be opened in his presence before Tender Opening Committee under Rule-41 of SPP Rules 2010. Following Contractor(s) took part in the bidding process as under:

1. OM Parkash M. Kundnani Lrkana


Copy of Attendance Sheet attached.

The Committee started the proceedings of opening of FINANCIAL PROPOSAL in-front of aforementioned bidder and read aloud the name of bidder by opening respective bids and also read aloud bid amount and other details as depicted under:

S#.	Name of Firm or Bidder	Estimated Cost in Rs.	Contractor quoted bid amount in Rs.	Mathematically Corrected bid amount in Rs.	% above/ Below the Estimated Cost
1.	M/s OM Parkash M. Kundnani	Rs.6,905,811.00	Rs.6,979,700.00	Rs.6,979,700.00	1.07 % Above

After detail discussion & deliberation, the Committee recommended to award the Tendered work for "RENOVATION & REHABILITATION (ELECTRIC WORKS) OF RESIDENTIAL COLONY: " D TYPE QUARTERS" OF OLD CMC STAFF COLONY & TYPE G, H, I QUARTERS OF BAND COLONY AT CMC LARKANA". was awarded to M/s OM Parkash M. Kundnani Larkana at the cost of Rs. 6,979,700.00

The meeting ended with the vote of thanks to all members.




Engr. Abdul Waheed Mangi
Executive Engineer
SMBBMU, Larkana




Noorullah Malik
Director (P&D)
SMBBMU, Larkana



Engr. Khalil Ahmed Shaikh
Executive Engineer
Education Works Department,
Larkana




Engr. Saghir Ahmed Memon
Director (Technical)
SMBBMU, Larkana




Rafique Ahmed Malik
Divisional Accounts Officer,
Accountant General Sindh

NAME OF WORK: RENOVATION,
OLDS

S.#	NAME OF CONTRACTOR/ FIRM/ COMPANY
1	M/s. OM Parkash M. Kundnani Larkana
2	M/s. KAYBEE CONSTRUCTORS
3	M/s. KASHIF CONSTRUCTORS Khairpur Mir's


Engr. Abdul Waheed Mangi
Executive Engineer
SMBBMU, Larkana


Engr. Saghir Ahmed Me
Director (Technical)
SMBBMU, Larkana



SHAHEED MOHTARMA
BENAZIR BHUTTO
MEDICAL UNIVERSITY LARKANA
Office of the Executive Engineer

Phone: +92-74-9410911, Fax: +92-74-475234, www.smbhmu.edu.pk

Dated: 19th May, 2016

No. SMBBMU/XEN/ADP/2016/

1. M/s OM Parkash M. Kundnani,
Larkana.

Subject: BID EVALUATION REPORT SHOWING THE RANKING OF BID FOR THE WORK "RENOVATION & REHABILITATION (ELECTRIC WORKS) OF RESIDENTIAL COLONY: TYPE III BUNGALOWS & TYPE A, B, C QUARTERS OF NEW CMC STAFF COLONY LARKANA".

Ref: SPPRA SERIAL NO.27069, DATED: 21-03-2016.

Gentlemen,

The office of the undersigned has prepared the Bid Evaluation Report as attached showing the ranking of Bid Documents quoted by you for the above subjected works.

This is for your kind information and if any objection by you, please submit your complaint within 07 days, after that it is presumed that you have no any objection and work order issued to the lowest bidder.

Engr. Abdul Waheed Mangi
Executive Engineer

SMBB Medical University Larkana

Copy forwarded with Compliments to:


- The Director Technical, SMBBMU Larkana
- The Divisional Accounts Officer @ SMBBMU Larkana.
- The Director (A&F), Govt. of Sindh, Sindh Public Procurement Regulatory Authority, (SPPRA), Karachi.
(For uploading on SPPRA Web-Site).
- The Web Master, SMBBMU Larkana. (For up-loading on Web-Site).
- The PS to the Vice Chancellor, SMBBMU Larkana.


Bid Evaluation Report


1. Name of Procuring Agency: **Shaheed Mohtarma Benazir Bhutto Medical University, Larkana.**
2. Tender Reference No: **SMBBMU/XEN/ADP/2016/70, Dated: 17-03-2016**
3. Tender Description/Name of work/item: **RENOVATION & REHABILITATION (ELECTRIC WORKS) OF RESIDENTIAL COLONY: "D TYPE QUARTERS" OF OLD CMC STAFF COLONY & "G, H & I TYPE" QUARTERS OF BAND COLONY AT CMC LARKANA**
4. Method of Procurement: **Domestic/ Local (Single Stage Two Envelope).**
5. Tender Published: **SMBBMU Web Site on 18-03-2016 & SPPRA Web Site on 21-03-2016, Print & Electronic Media (SPPRA ID No.27069, Dated: 21-03-2016).**
6. Total Bid documents Sold:- **03 Nos.**
7. Total Bids Received: **03 Nos.**
8. Technical Bid Opening date: (if applicable) **07/04/2016 (Provide details in separate form)**
9. No. of Bid technically qualified (if applicable): **01 Nos.**
10. Bid(s) Rejected: **02 Nos.**
11. Financial Bid Opening Date: **21-04-2016.**
12. Bid Evaluation Report:
13. Estimated Cost:- **Rs: 6,905,811.00**


S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1.	M/s. OM PARKASH M. Kundnani Larkana	Rs.6,979,700.00	1 st	1.07% Above	Acceptable due to ONLY Qualified & Rates quoted are reasonable & workable	
2.	M/s. KASHIF CONSTRUCTORS Khairpur Mir's	Technically Disqualified	Technically Disqualified	Technically Disqualified	Technically Disqualified	
3.	M/s. KAYBEE CONSTRUCTORS	Technically Disqualified	Technically Disqualified	Technically Disqualified	Technically Disqualified	


Signatures of the Members of the Committee.


Engr. Abdul Waheed Mangi
Executive Engineer
SMBBMU, Larkana


Noorullah Malik
Director (P&D)
SMBBMU, Larkana


Engr. Khalil Ahmed Shaikh
Executive Engineer
Education Works Department,
Larkana


Engr. Saghir Ahmed Memon
Director (Technical)
SMBBMU, Larkana



Rafique Ahmed Malik
Divisional Accounts Officer,
Accountant General Sindh


BIDDERS QUALIFICATION REPORT


TENDER NAMELY


RENOVATION & REHABILITATION (ELECTRIC WORKS) OF RESIDENTIAL COLONY:
D TYPE- QUARTERS OF OLD CMC STAFF COLONY & G, H, I QUARTERS OF BAND
COLONY AT CMC LARKANA


1	Name of Procuring Agency	Executive Engineer, SMBBMU, Larkana
2	Tender Reference Number	No. SMBBMU/XEN/ADP/2016/70, Dated: 17-03-2016
3	Method of Procurement	Single Stage- Two Envelope Procedure
4	Name of Firm / Bidder	M/s Om Parkash M. Kundnani, Larkana.
5	Registration with Income Tax Department	Yes
6	Registration with PEC	Yes
7	Bank Statement showing cash balance of 40% of Bid amount.	Yes
8	Tender Fee / Cost of Bidding Document.	Submitted
9	5% Earnest money	Submitted
10	Firm has not been Blacklisted previously by any executing agency.	Not Blacklisted.
11	All documents / information furnished are true & correct.	Yes
12	Compliant / non-compliant.	Compliant


Engr. Abdul Waheed Mangi
Executive Engineer
SMBBMU, Larkana


Engr. Khalil Ahmed Shaikh
Executive Engineer
Education Works Department, Larkana


Noorullah Malik
Director (P&D)
SMBBMU, Larkana


Rafique Ahmed Malik
Divisional Accounts Officer,
Accountant General Sindh


Engr. Saghir Ahmed Memon
Director (Technical)
SMBBMU, Larkana



SHAHEED MOHTARMA
BENAZIR BHUTTO
MEDICAL UNIVERSITY LARKANA
Office of the Executive Engineer

Phone: +92-74-9410911, Fax: +92-74-475234, www.smbbmu.edu.pk

No. SMBBMU/XEN/ADP/2016/

Dated: 19th May, 2016

"SAY NO TO CORRUPTION"


Director (A&F),
Sindh Public Procurement Regulatory Authority
(SPPRA), Services General Administration &
Coordination Department, Government of Sindh,
Barrack No. 8, Sindh Secretariat No.04-A, Court Road,
KARACHI
Ph. No. 021-9205356-69.

Subject: **MINUTES OF MEETING FOR THE "RENOVATION &
REHABILITATION (ELECTRIC WORKS) OF HOSTEL NO. 02 AT
CMC LARKANA."**

SPPRA SERIAL NO. 27069, DATED: 21-03-2016.

Dear Sir,

Enclosed please find herewith Minutes of Meeting furnished in accordance with the *Rule 41(9) of SPP Rules 2010* in respect of work mentioned under caption, for information and record.


Engr. Abdul Waheed Mangi
Executive Engineer
SMBB Medical University Larkana

Copy forwarded with Complements to:

- The Director Technical, SMBBMU Larkana.
- Divisional Accounts Officer ADP Scheme @ SMBBMU Larkana.
- The Web Master, SMBBMU Larkana. (for up-loading on Web-Site).
- The PS to the Vice Chancellor, SMBBMU Larkana.


ATTENDANCE SHEET

(OPENING OF FINANCIAL PROPOSAL)

Name of Scheme: ADP Scheme #462 titled, "Renovation & Rehabilitation of Chandka Medical College and Construction of New Noori Girls Hostel Shaheed Mohtrama Benazir Bhutto Medical University Larkana".


Name of work: Renovation & Rehabilitation (Electric Works) of Hostel # 02 at CMC Larkana.

Date of Tender Opening: Thursday 21-04-2016 @ 12:30 Noon.

S.No	Name of Company	Estimated Amount (Rs.) Million	Bid Amount (Rs.)	Signature of Rep:
1	Om Pooash Kandani	7.012	=6,995,700/=	
2				
3				
4				
5				
6				
7				


Executive Engineer
SMBBMU Larkana
Member


Director P&D
SMBBMU Larkana
Member


Executive Engineer
Education Works Department
Larkana Member


Divisional Accounts Officer
ADP Scheme SMBBMU
Larkana Member


Director Technical
SMBBMU Larkana
Convener

Name of Work:

RENOVATION & REHABILITATION (ELECTRIC WORKS) OF HOSTEL
NO. 02 AT CMC LARKANA.

MINUTES OF MEETING:

A meeting for opening of Tenders (FINANCIAL PROPOSALS) for the "RENOVATION & REHABILITATION (ELECTRIC WORKS) OF HOSTEL NO. 02, AT CMC LARKANA". was held on 21-04-2016 at 12:30 P.M the Office of the Executive Engineer, SMBB Medical University, Larkana. The following members of tender Opening Committee were present.

- | | |
|--|------------------|
| 1. Engr. Saghir Ahmed Memon,
Director Technical, SMBBMU, Larkana | Member/ Convener |
| 2. Engr. Abdul Waheed Mangi,
Executive Engineer, SMMBMU, Larkana | Member |
| 3. Mr. Noorullah Malik
Director (P&D)
SMBBMU, Larkana. | Member |
| 4. Engr. Khalil Ahmed Shaikh
Executive Engineer,
Education Works Department, Larkana | Member |
| 5. Mr. Rafique Ahmed Malik
Divisional Accounts Officer,
Accountant General Sindh | Member |

The Executive Engineer briefed the Committee members that the sealed Tenders through Open Tendering Process (Single Stage Two Envelope) were invited as per SPP Rules 2010 for the said work vide letter No. SMBBMU/XEN/ADP/2016/70, Dated: 17th March, 2016. He further briefed that the estimated cost of tender was **Rs.7.012 (M)** and Purchasing Date starting from 23-03-2016 to 06-04-2016. Submission Date on 07-04-2016 up to 11:00 AM, whereas, Opening Date of the tender was same i.e. 07-04-2016 @ 11:30 A.M. The Executive Engineer further briefed that Four (04) bidders were purchased the Bidding Documents and (04) bidders were submitted the same in-time. (01) bidder M/s. Saif Enterprises Shikarpur was Disqualified at the time of opening the TECHNICAL PROPOSALS as the submitted bid/ envelope marked as TECHNICAL PROPOSAL contained FINANCIAL PROPOSAL when being opened before the participants while rest of the (03) were brought forward for TECHNICAL EVALUATION where by (02) stood Disqualified as did not possess Registration with Regional Electrical Inspector (Larkana Region) while (01) stood Qualified in Evaluation Criteria whereby Disqualified Firms are informed to collect their Sealed FINANCIAL PROPOSALS from Office of the XEN, SMBBMU Larkana. Then the Qualified Contractor was called in the Office of the Executive Engineer, so that bidding documents (FINANCIAL PROPOSALS) can be opened in his presence before Tender Opening Committee under Rule-41 of SPP Rules 2010. Following Contractor(s) took part in the bidding process as under:

1. OM Parkash M. Kundnani Lrkana


Copy of Attendance Sheet attached.


The Committee started the proceedings of opening of FINANCIAL PROPOSAL in-front of aforementioned bidder and read aloud the name of bidder by opening respective bids and also read aloud bid amount and other details as depicted under:


	Name of Firm or Bidder	Estimated Cost in Rs.	Contractor quoted bid amount in Rs.	Mathematically Corrected bid amount in Rs.	% above/ Below the Estimated Cost
1.	M/s OM, Parkash M. Kundnani	Rs.7,012,799.00	Rs.6,995,700.00	Rs.6,995,700.00	0.24 % Below


After detail discussion & deliberation, the Committee recommended to award the Tendered work for Renovation & Rehabilitation (ELECTRIC WORKS) of Hostel No. 02 at CMC Larkana to **M/s OM Parkash M. Kundnani Larkana** at the cost of **Rs. 6,995,700.00**


The meeting ended with the vote of thanks to all members.


Engr. Abdul Waheed Mangi
 Executive Engineer
 SMBBMU, Larkana


Noorullah Malik
 Director (P&D)
 SMBBMU, Larkana



Engr. Khalil Ahmed Shaikh
 Executive Engineer
 Education Works Department,
 Larkana


Engr. Saghir Ahmed Memon
 Director (Technical)
 SMBBMU, Larkana


Rafique Ahmed Malik
 Divisional Accounts Officer,
 Accountant General Sindh

NAME OF WORK: RENOVATION & F

S.#	NAME OF CONTRACTOR/ FIRM/ COMPANY	ESTIM. COST I
1	M/s. OM Parkash M. Kundnani Larkana	Rs: 7,0
2	M/s. KAYBEE CONSTRUCTORS	
3	M/s. KASHIF CONSTRUCTORS Khairpur Mir's	
4	M/s. SAIF ENTERPRISES Shikarpur	


Engr. Abdul Waheed Mangi
Executive Engineer
SMBBMU, Larkana


Engr. Saghir Ahmed Mer
Director (Technical)
SMBBMU, Larkana



SHAIHEED MOHTARMA
BENAZIR BHUTTO
MEDICAL UNIVERSITY LARKANA
Office of the Executive Engineer

Phone: +92-74-9410911, Fax: +92-74-475234, www.smbbmu.edu.pk

No. SMBBMU/XEN/ADP/2016/

Dated: 19th May, 2016

I. M/s OM Parkash M. Kundnani,
Larkana.


Subject: BID EVALUATION REPORT SHOWING THE RANKING OF BID FOR THE WORK "RENOVATION & REHABILITATION (ELECTRIC WORKS) OF HOSTEL NO. 02 AT CMC LARKANA".

Ref: SPPRA SERIAL NO.27069, DATED: 21-03-2016.

Gentlemen,

The office of the undersigned has prepared the Bid Evaluation Report as attached showing the ranking of Bid Documents quoted by you for the above subjected works.

This is for your kind information and if any objection by you, please submit your complaint within 07 days, after that it is presumed that you have no any objection and work order issued to the lowest bidder.


Engr. Abdul Waheed Mangi
Executive Engineer

SMBB Medical University Larkana

Copy forwarded with Complements to:

- The Director Technical, SMBBMU Larkana
- The Divisional Accounts Officer @ SMBBMU Larkana.
- The Director (A&F), Govt. of Sindh, Sindh Public Procurement Regulatory Authority, (SPPRA), Karachi.
(For uploading on SPPRA Web-Site).
- The Web Master, SMBBMU Larkana. (For up-loading on Web-Site).
- The PS to the Vice Chancellor, SMBBMU Larkana.

Bid Evaluation Report


1. Name of Procuring Agency: **Shaheed Mohtarma Benazir Bhutto Medical University, Larkana.**
2. Tender Reference No: **SMBBMU/XEN/ADP/2016/70, Dated: 17-03-2016**
3. Tender Description/Name of work/item: **RENOVATION & REHABILITATION (ELECTRIC WORKS) OF HOSTEL NO. 02 AT CMC LARKANA.**
4. Method of Procurement: **Domestic/ Local (Single Stage Two Envelope).**
5. Tender Published: **SMBBMU Web Site on 18-03-2016 & SPPRA Web Site on 21-03-2016.**
Print & Electronic Media (SPPRA ID No.27069, Dated: 21-03-2016).
6. Total Bid documents Sold:- **04 Nos.**
7. Total Bids Received: **04 Nos.**
8. Technical Bid Opening date: (if applicable) **07/04/2016** *(Provide details in separate form)*
9. No. of Bid technically qualified (if applicable): 01 Nos.
10. Bid(s) Rejected: **03 Nos.**
11. Financial Bid Opening Date: **21-04-2016.**


12. Bid Evaluation Report:


13. Estimated Cost:- **Rs: 7,012,799.00**


S N o	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1.	M/s. OM Parkash M. Kundnani Larkana	Rs.6,995,700.00	1 st	0.24% Below	Acceptable due to ONLY Qualified & Rates quoted are reasonable & workable	
2.	M/s. KASHIF CONSTRUCTORS Khairpur Mir's	Technically Disqualified	Technically Disqualified	Technically Disqualified	Technically Disqualified	
3.	M/s. KAYBEE CONSTRUCTORS	Technically Disqualified	Technically Disqualified	Technically Disqualified	Technically Disqualified	
4.	M/s. SAIF ENTERPRISES SHIKARPUR	Technically Disqualified	Technically Disqualified	Technically Disqualified	Technically Disqualified	Disqualified the Technical Evaluation as Envelope marked as Technical Proposal contained Financial Proposal inside


Signatures of the Members of the Committee.


Engr. Abdul Waheed Mangi
Executive Engineer
SMBBMU, Larkana


Noorullah Malik
Director (P&D)
SMBBMU, Larkana


Engr. Khalid Ahmed Shaikh
Executive Engineer
Education Works Department,
Larkana


Engr. Saghir Ahmed Memon
Director (Technical)
SMBBMU, Larkana



Rafique Ahmed Malik
Divisional Accounts Officer,
Accountant General Sindh


BIDDERS QUALIFICATION REPORT


TENDER NAMELY


**RENOVATION & REHABILITATION (ELECTRIC WORKS) OF HOSTEL NO. 02 AT CMC
LARKANA**


1	Name of Procuring Agency	Executive Engineer, SMBBMU, Larkana
2	Tender Reference Number	No. SMBBMU/XEN/ADP/2016/70, Dated: 17-03-2016
3	Method of Procurement	Single Stage- Two Envelope Procedure
4	Name of Firm / Bidder	M/s Om Parkash M. Kundnani, Larkana.
5	Registration with Income Tax Department	Yes
6	Registration with PEC	Yes
7	Bank Statement showing cash balance of 40% of Bid amount.	Yes
8	Tender Fee / Cost of Bidding Document.	Submitted
9	5% Earnest money	Submitted
10	Firm has not been Blacklisted previously by any executing agency.	Not Blacklisted.
11	All documents / information furnished are true & correct.	Yes
12	Compliant / non-compliant.	Compliant



Engr. Abdul Waheed Mangi
Executive Engineer
SMBBMU, Larkana


Engr. Khalil Ahmed Shaikh
Executive Engineer
Education Works Department, Larkana


Noorulah Malik
Director (P&D)
SMBBMU, Larkana


Rafique Ahmed Malik
Divisional Accounts Officer,
Accountant General Sindh


Engr. Saghir Ahmed Memon
Director (Technical)
SMBBMU, Larkana



SHAHEED MOHTARMA
BENAZIR BHUTTO
MEDICAL UNIVERSITY LARKANA
Office of the Executive Engineer

Phone: +92-74-9410911, Fax: +92-74-475234, www.smbbmu.edu.pk,

No. SMBBMU/XEN/ADP/2016/161

Dated: 31st May, 2016.

"SAY NO TO CORRUPTION"

M/s. OM Parkash M. Kundnani
Government Contractor (Civil & Electrical)
Larkana

WORK ORDER

SUBJECT: - RENOVATION & REHABILITATION (ELECTRIC WORKS) OF RESIDENTIAL COLONY: TYPE-III BUNGALOWS AND TYPE A, B, C QUARTERS OF NEW CMC STAFF COLONY LARKANA.

Ref: Your item/Percentage Rate Tender, Dated: 21-04-2016.

Your rates quoted on above date as mentioned bellow have been accepted for above subjected work by University Authorities being lowest in competition. Total Cost of tender Rs. 16,520,120.00.

- (i) Schedule of Rates for Electrical Works (Composite) 2012
(a) 0.20 % Above (Zero point two zero percent)
- (ii) Non-Schedule Items Rs. 1,460,055/-

It may please be noted that :

1. The work should be carried out according to Specification/Technical Sanction.
2. Material should be collected from approved quarries as mentioned in the estimate.
3. No separate Cartage shall be paid for any material.
4. No Escalation on any material shall be paid separately.
5. Taxes will be deducted as prescribed by the Government time to time from your payments.


You are, therefore, directed to please attend the office of the undersigned within Seven (07) days for executing the agreement duly adhesive stamped for completing the other formalities to start the work at site and complete the work within Twelve (12) Months: according to drawing, design & specifications under the Supervision of undersigned.

The completion time period shall be reckoned from the actual date of start of the work.


Engr. Abdul Waheed Munji
Executive Engineer

Copy forwarded with compliments to:

- Vice Chancellor/Project Director ADP Scheme # 462 (2015-16), SMBBMU Larkana.
- Director Technical, SMBBMU Larkana.
- Director (A&F), Sindh Public Procurement Regulatory Authority (SPPRA), Karachi.
- Divisional Accounts Officer ADP Scheme#462(2015-16) a SMBBMU Larkana.
- Assistant Engineer (Electrical), SMBBMU Larkana.



SHAHEED MOHTARMA
BENAZIR BHUTTO
MEDICAL UNIVERSITY LARKANA
Office of the Executive Engineer

Phone: +92-74-9410911, Fax: +92-74-475234, www.smbbmu.edu.pk.

No. SMBBMU/XEN/ADP/2016/159

Dated: 31st May, 2016

M/s. OM Parkash M. Kundnani
Government Contractor (Civil & Electrical)
Larkana

WORK ORDER

SUBJECT:- RENOVATION & REHABILITATION (ELECTRIC WORKS) OF PATHOLOGY, PHARMACOLOGY, FORENSIC MEDICINE DEPARTMENTS, HISTOPATHOLOGY DEPARTMENT & 4TH YEAR LECTURE HALL AT CMC LARKANA.

Ref: Your Item/Percentage Rate Tender, Dated: 21-04-2016

Your rates quoted on above date as mentioned bellow have been accepted for above subjected work by University Authorities being lowest in competition. Total Cost of tender Rs. 9,003,305.00.

(i) Schedule of Rates for Electrical Works (Composite) 2012
@ 0.20 % Below (Zero point two zero percent)

(ii) Non-Schedule Items Rs. 250,966/-

It may please be noted that :

1. The work should be carried out according to Specification/Technical Sanction.
2. Material should be collected from approved quarries as mentioned in the estimate.
3. No separate Cartage shall be paid for any material.
4. No Escalation on any material shall be paid separately.
5. Taxes will be deducted as prescribed by the Government time to time from your payments.

You are, therefore, directed to please attend the office of the undersigned within Seven (07) days for executing the agreement duly adhesive stamped for completing the other formalities to start the work at site and complete the work within Six (06) Months: according to drawing, design & specifications under the Supervision of undersigned.

The completion time period shall be reckoned from the actual date of start of the work.


Engr. Abdul Wahid Mangi
Executive Engineer

Copy forwarded with compliments to:

- Vice Chancellor/Project Director ADP Scheme # 462 (2015-16), SMBBMU Larkana.
- Director Technical, SMBBMU Larkana.
- Director (A&F), Sindh Public Procurement Regulatory Authority (SPPRA), Karachi.
- Divisional Accounts Officer ADP Scheme# 462(2015-16) at SMBBMU Larkana.
- Assistant Engineer (Electrical), SMBBMU Larkana.



SHAHEED MOHTARMA
BENAZIR BHUTTO
MEDICAL UNIVERSITY LARKANA
Office of the Executive Engineer

Phone: +92-74-9410911, Fax: +92-74-475234, www.smbbmu.edu.pk.

No. SMBBMU/XEN/ADP/2016/16c

Dated: 31st May, 2016

"SAY NO TO CORRUPTION"

M/s. OM Parkash M. Kundhani
Government Contractor (Civil & Electrical)
Larkana

WORK ORDER

SUBJECT: - RENOVATION & REHABILITATION (ELECTRIC WORKS) OF
HOSTEL NO. 02 AT CMC LARKANA.

Ref: Your item/Percentage Rate Tender, Dated: 21-04-2016.

Your rates quoted on above date as mentioned bellow have been accepted for above subjected work by University Authorities being lowest in competition. Total Cost of tender Rs. 6,995,700.00.


- (i) Schedule of Rates for Electrical Works (Composite) 2012
(a) 0.30 % below (Zero point three zero percent)
- (ii) Non-Schedule Items Rs. 402,106/-

It may please be noted that :

1. The work should be carried out according to Specification/Technical Sanction.
2. Material should be collected from approved quarries as mentioned in the estimate.
3. No separate Cartage shall be paid for any material.
4. No Escalation on any material shall be paid separately.
5. Taxes will be deducted as prescribed by the Government time to time from your payments.

You are, therefore, directed to please attend the office of the undersigned within Seven (07) days for executing the agreement duly adhesive stamped for completing the other formalities to start the work at site and complete the work within Twelve (12) Months; according to drawing, design & specifications under the Supervision of undersigned.

The completion time period shall be reckoned from the actual date of start of the work.


Engr. Abdul Waheed Mangi
Executive Engineer

Copy forwarded with compliments to:

- Vice Chancellor/Project Director ADP Scheme # 462 (2015-16), SMBBMU Larkana.
- Director Technical, SMBBMU Larkana.
- Director (A&F), Sindh Public Procurement Regulatory Authority (SPPRA), Karachi.
- Divisional Accounts Officer ADP Scheme#462(2015-16) at SMBBMU Larkana.
- Assistant Engineer (Electrical), SMBBMU Larkana.



SHAHIED MOHTARMA
BENAZIR BHUTTO
MEDICAL UNIVERSITY LARKANA
Office of the Executive Engineer

Phone: +92-71-9410911, Fax: +92-71-475234, www.smbbmu.edu.pk.

No. SMBBMU/XEN/ADP/2016/162

Dated: 31st May, 2016

M/s. OM Parkash M. Kundnani
Government Contractor (Civil & Electrical)
Larkana

WORK ORDER

SUBJECT:- **RENOVATION & REHABILITATION (ELECTRIC WORKS) OF RESIDENTIAL COLONY: "D" TYPE QUARTERS OF OLD CMC STAFF COLONY & TYPE G, H, I QUARTERS OF BAND COLONY AT CMC LARKANA.**

Ref: Your item Percentage Rate Tender, Dated: 21-04-2016.

Your rates quoted on above date as mentioned bellow have been accepted for above subjected work by University Authorities being lowest in competition. Total Cost of tender Rs. 6,979,700.00.

(i) Schedule of Rates for Electrical Works (Composite) 2012
@ 0.20 % Above (Zero point two zero Percent)

(ii) Non-Schedule Items Rs. 478,160/-

It may please be noted that :

1. The work should be carried out according to Specification/Technical Sanction.
2. Material should be collected from approved quarries as mentioned in the estimate.
3. No separate Cartage shall be paid for any material.
4. No Escalation on any material shall be paid separately.
5. Taxes will be deducted as prescribed by the Government time to time from your payments.

You are, therefore, directed to please attend the office of the undersigned within Seven (07) days for executing the agreement duly adhesive stamped for completing the other formalities to start the work at site and complete the work within Twelve (12) Months; according to drawing, design & specifications under the Supervision of undersigned.

The completion time period shall be reckoned from the actual date of start of the work.


Engr. Abdul Wahid Mangi
Executive Engineer

Copy forwarded with compliments to:

- Vice Chancellor/Project Director ADP Scheme # 462 (2015-16), SMBBMU Larkana.
- Director Technical, SMBBMU Larkana.
- Director (A&I), Sindh Public Procurement Regulatory Authority (SPPRA), Karachi.
- Divisional Accounts Officer ADP Scheme#462(2015-16); @ SMBBMU Larkana.
- Assistant Engineer (Electrical), SMBBMU Larkana.

FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the 4th day of June (month) 2016 between Executive Engineer, S.M.B.B. Medical University Larkana. (hereafter called the "Procuring Agency") of the one part and M/s. Om Parkash M. Kundani Larkana. (hereafter called the "Contractor") of the other part.

WHEREAS the Procuring Agency is desirous that certain works, viz R&R of Res. Colony should be executed by the Contractor and has accepted a bid by the Contractor for the execution and completion of such works and the remedying of any defects therein. D, G, H & I Quarters.
at old
Bank Col.
at CMC
Larkana

NOW this Agreement witnesseth- as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any, except those parts relating to Instructions to bidders shall be deemed to form and be read and construed as part of this Agreement, viz:
 - (a) The Contract Agreement;
 - (b) The Letter of Acceptance;
 - (c) The completed Form of Bid;
 - (d) Special Stipulations (Appendix-A to Bid);
 - (e) The Special Conditions of Contract – Part II;
 - (f) The General Conditions – Part I;
 - (g) The priced Bill of Quantities (Appendix-D to Bid);
 - (h) The completed Appendices to Bid (B, C, E to L);
 - (i) The Drawings;
 - (j) The Specifications.
 - (k) _____ (any other)
3. In consideration of the payments to be made by the procuring agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the procuring agency to execute and complete the works and remedy defects therein in conformity and in all respects with the provisions of the contract.
4. Procuring agency hereby covenants to pay the contractor, in consideration of the execution and completion of the works as per provisions of the contract, the contract Price or such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the contract.



IN WITNESS WHEREOF the parties hereto have caused this Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of the Contactor

Signature of Procuring Agency

(Seal)
Parkash M. Kundani
Contractor

Executive Engineer
SMBB Medical University
LARKANA.

Signed, Sealed and Delivered in the presence of:

Witness: *Arash*

(Name, Title and Address)

Witness: *[Signature]*

Assistant Engineer (Electrical)
(Name, Title and Address) **SMBBMU, Larkana**



FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the 17th day of June (month) 2016 between Executive Engineer, S.M.B.A. Medical University, Ludhiana. (hereafter called the "Procuring Agency") of the one part and M/S. Om Parkash M. Kundnani Ludhiana (hereafter called the "Contractor") of the other part.

WHEREAS the Procuring Agency is desirous that certain works, viz Rgn of Hostel # 02 ^{(Electric Works) at} should be C.M.E., L.R.K. executed by the Contractor and has accepted a bid by the Contractor for the execution and completion of such works and the remedying of any defects therein.

NOW this Agreement witnesseth- as follows:


1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any, except those parts relating to Instructions to bidders shall be deemed to form and be read and construed as part of this Agreement, viz:
 - (a) The Contract Agreement;
 - (b) The Letter of Acceptance;
 - (c) The completed Form of Bid;
 - (d) Special Stipulations (Appendix-A to Bid);
 - (e) The Special Conditions of Contract – Part II;
 - (f) The General Conditions – Part I;
 - (g) The priced Bill of Quantities (Appendix-D to Bid);
 - (h) The completed Appendices to Bid (B, C, E to L);
 - (i) The Drawings;
 - (j) The Specifications.
 - (k) _____ (any other)
3. In consideration of the payments to be made by the procuring agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the procuring agency to execute and complete the works and remedy defects therein in conformity and in all respects with the provisions of the contract.
4. Procuring agency hereby covenants to pay the contractor, in consideration of the execution and completion of the works as per provisions of the contract, the contract Price or such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the contract.




OM PARKASH M. KUNDNANI 76
GOVT. CONTRACTOR
LUDHIANA



IN WITNESS WHEREOF the parties hereto have caused this Agreement to be executed on the day, month and year first before written in accordance with their respective laws.


Signature of the Contactor


(Seal) On **G. Indnani**
G. Indnani
Contactor
Larkana


Signature of Procuring Agency
Executive Engineer
(Seal) **SMBB Medical University**
LARKANA.

Signed, Sealed and Delivered in the presence of:

Witness: Anash

(Name, Title and Address)

Witness: 
Assistant Engineer (Electrical)
SMBBMU Larkana
(Name, Title and Address)


OM PARKASH M. KISHWANI
GOVT. CONTRACTOR
LARKANA



FORM OF CONTRACT AGREEMENT

CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the 17th day of June (month) 2016 between Executive Engineer, S.M.B.B. Medical University, Lucknow. (hereafter the "Procuring Agency") of the one part and M/s. Om Parkash M. Kansari Lucknow. (hereafter called the "Contractor") of the other part.

WHEREAS the Procuring Agency is desirous that certain works, viz R&R of TPTI Bund should be executed by the Contractor and has accepted a bid by the Contractor for the execution and completion of ^{of A, B, C type Q.T.s. at new staff colony at MC, L.A.} works and the remedying of any defects therein.

This Agreement witnesseth- as follows:


In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.

The following documents after incorporating addenda, if any, except those parts relating to instructions to bidders shall be deemed to form and be read and construed as part of this Agreement, viz:

- (a) The Contract Agreement;
- (b) The Letter of Acceptance;
- (c) The completed Form of Bid;
- (d) Special Stipulations (Appendix-A to Bid);
- (e) The Special Conditions of Contract – Part II;
- (f) The General Conditions – Part I;
- (g) The priced Bill of Quantities (Appendix-D to Bid);
- (h) The completed Appendices to Bid (B, C, E to L);
- (i) The Drawings;
- (j) The Specifications.
- (k) _____ (any other)

In consideration of the payments to be made by the procuring agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the procuring agency to execute and complete the works and remedy defects therein in conformity and in all respects with the provisions of the contract.

Procuring agency hereby covenants to pay the contractor, in consideration of the execution and completion of the works as per provisions of the contract, the contract Price or such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the contract.



WITNESS WHEREOF the parties hereto have caused this Agreement to be executed on the day, month and year first before written in accordance with their respective laws.



Signature of the Contactor

Seal **Om Parkash M. Kundnani**
Govt: Contractor
Larkana



Signature of Procuring Agency
Executive Engineer
(Seal) **SMBB Medical University**
LARKANA.

signed, Sealed and Delivered in the presence of:

Witness:



(Name, Title and Address)

Witness:



Assistant Engineer (Electricity)
SMBBMU, Larkana
(Name, Title and Address)



FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the 4th day of June (month) 2016 between Executive Engineer, SMBB Medical University, Lucknow. (hereafter called the "Procuring Agency") of the one part and M/S. OM Prakash M. Kundrani Lucknow (hereafter called the "Contractor") of the other part.

WHEREAS the Procuring Agency is desirous that certain works, viz R/S/R (Electronic works) should be executed by the Contractor and has accepted a bid by the Contractor for the execution and completion of such works and the remedying of any defects therein.

NOW this Agreement witnesseth- as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any, except those parts relating to Instructions to bidders shall be deemed to form and be read and construed as part of this Agreement, viz:
 - (a) The Contract Agreement;
 - (b) The Letter of Acceptance;
 - (c) The completed Form of Bid;
 - (d) Special Stipulations (Appendix-A to Bid);
 - (e) The Special Conditions of Contract – Part II;
 - (f) The General Conditions – Part I;
 - (g) The priced Bill of Quantities (Appendix-D to Bid);
 - (h) The completed Appendices to Bid (B, C, E to L);
 - (i) The Drawings;
 - (j) The Specifications.
 - (k) _____ (any other)
3. In consideration of the payments to be made by the procuring agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the procuring agency to execute and complete the works and remedy defects therein in conformity and in all respects with the provisions of the contract.
4. Procuring agency hereby covenants to pay the contractor, in consideration of the execution and completion of the works as per provisions of the contract, the contract Price or such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the contract.

87
OM PRakash M. KUNDRAANI
GOVT. CONTRACTOR
LUCKNOW



IN WITNESS WHEREOF the parties hereto have caused this Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

[Handwritten Signature]

Signature of the Contactor

(Seal)

OM PARKASH M. KUNDNANI
GOVT. CONTRACTOR
LARKANA

Signed, Sealed and Delivered in the presence of:

Witness:

[Handwritten Signature]

(Name, Title and Address)

[Handwritten Signature]

Signature of Procuring Agency
Executive Engineer

(Seal)

SMBB Medical University
LARKANA.

Witness:

[Handwritten Signature]

Assistant Engineer

(Name, Title and Address)
SMBBMU Larkana

OM PARKASH M. KUNDNANI
GOVT. CONTRACTOR 88
LARKANA

